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CTC Information: 

 This Construction Task Catalog® was developed 
and customized by The Gordian Group, Inc. 
specifically for County of San Mateo, priced locally 
using current labor, material and equipment costs, 
and published in November 2022. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to County of San Mateo. Use 
of The Gordian Group’s CTC and other proprietary 
information and software for any other purpose or 
any other entity is expressly prohibited without the 
express written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The tasks in this Construction Task Catalog are 
organized using CSI’s MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include unloading equipment, materials, 

and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the task; 
disposal of excess material; and time for lunch and 
breaks. 

 Labor costs include direct labor through the working 
foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security and Medicare taxes, worker's 
compensation, unemployment insurance and 
employee benefits. 

 Labor costs are based on workers familiar with and 
skilled in the performance of the task following 
OSHA requirements.  

 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, pile drivers, 
bulldozers, excavators, backhoes, bobcats etc.), 
which exclude mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

Complete and In-Place Construction: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the task as described 
in the CTC. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
lift material onto a roof, even if that roof is less than 
2 stories, the contractor will be paid for such crane 
or lifting equipment as a separate task. 
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 Unit prices for imported materials (e.g. aggregate, 
sand, soil, etc.) include delivery up to 15 miles from 
the closest approved source. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) that are required. Fasteners listed separately 
in the CTC are for use with Owner furnished 
material and equipment or relocating or reinstalling 
existing material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
flashing, pitch pockets, skylights, curbs, roofing, etc. 
include sealant and caulking. 

 Unit prices include testing, calibration, balancing 
and the like required to ensure proper installation, 
construction and performance (e.g. compaction test 
for backfill, balancing of heating ventilation and air 
conditioning, pneumatic or hydrostatic testing, 
soaping of joints, disinfection and flushing, others 
as required). Use of owner supplied materials, 
equipment or tying into existing equipment/piping 
may justify testing, balancing, etc. 

Demolition: 

 Unit prices for demolition include all labor, 
equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 
stories into a truck, dumpster, or to an owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 

separate demolition task, unless the component 
alone must be demolished to accomplish the task 
(e.g. demolition of pipe includes pipe fittings unless 
the fitting must be demolished separately to 
accomplish the task; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The description "replace" includes the demolition of 
the existing item and the installation of the new 
item.  

 The descriptions "remove and relocate" or "remove 
and reinstall" includes the removal, cleaning of item 
and installation of the existing item in either the 
same location or another location.  

 The description "reinstall" includes the cleaning and 
installation of the existing item. 

 Salvageable materials remain the property of the 
Owner and shall be turned over as directed when 
specified in the Job Order. 

The Adjustment Factors Include: 

BUSINESS COSTS: 
 Overhead costs, including, unless specifically 

excluded in the Contract Documents, but not limited 
to; 

• home office overhead 

• insurance, bonds, and indemnification 

• project meetings, training, management and 
supervision 

• mobilization and close-out for the contract and 
each Job Order and 

• project office staff and equipment. 

 Profit. 

 Subcontractor's overhead and profit. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Employee or Subcontractor’s wage rates that 
exceed the prevailing wage rates.  
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 Fringe benefits, payroll taxes, worker’s 
compensation, insurance costs and any other 
payment mandated by law in connection with labor 
that exceeds the labor rate allowances.  

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

 

CONSTRUCTION RELATED COSTS: 
 Services required to obtain filings and permits. 

 Preparation and modification of proposals, 
sketches, drawings, submittals, as-built drawings, 
CADD drawings, microfilm, and other project 
records. 

 Incidental engineering and architectural services. 

 Office trailer and portable toilets for Contractor’s 
use. 

 Construction vehicles such as pick-up trucks, utility 
trucks, vans, flat bed trucks, tractors, trailers, etc. 

 Storage devices or items such as gang boxes and 
containers for Contractor's tools, equipment and 
materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner security requirements. 

 Excess waste including roofing, drywall, VCT, 
carpet, wall covering, ceiling tile, pipe, conduit, 
siding, concrete, etc. This list is not intended to be 
all inclusive, but descriptive of the types of 
construction materials that are typically sold in 
standard lengths, sizes and weights. 

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, wall or ceiling attached 
or fastened devices or furnishings, safes or other 
furniture requiring disassembly).  

 Sealing, windows, and openings with plastic to 
contain construction dust and debris within the work 
area. 

 Daily clean-up. 

 Final professional project clean-up. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as excessive 
rain, wind, sleet or snow. 

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Costs resulting from productivity loss. 

 Differences in project size; complexity and location. 

 All costs for other than discreet items of work 
specifically required to complete a particular Job 
Order. 

 

PRICE VARIATIONS: 
 Contractors may find differences in labor, 

equipment and material costs due to certain 
economic factors. Variations in labor cost can also 
result from labor efficiency, labor restrictions, 
working conditions and local work rules. Variations 
in material costs can also result from the quantity of 
material purchased, the existing relationship with 
suppliers, and because the materials have been 
discontinued or have become obsolete.  

 While diligent effort is made to provide accurate and 
reliable up-to-date pricing, it is the responsibility of 
the Contractor to review and analyze the unit prices, 
and to calculate their Adjustment Factors 
accordingly, prior to bidding. 

 

GENERAL COSTS: 
 This list is not exhaustive and is intended to provide 

general examples of cost items to be included in the 
Contractor's Adjustment Factor as defined in the 
Contract.  

 The only compensation to be paid to a Contractor 
for the unit price tasks will be: 
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Published 
Unit Price 

X Installation 
(or Demolition) 

Quantity 

X Appropriate 
Adjustment 

Factor 

 No additional payments of any kind whatsoever will 
be made. All costs not included in the unit prices 
must be part of the Adjustment Factors.  

General Interpretations: 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

 

FIELD ENGINEERING:  
 Surveying tasks shall be used only when the Owner 

requests the Contractor to perform topographic 
surveys, property line surveys or to establish 
horizontal and vertical controls.  

ASSEMBLIES:  
 Assembly unit prices take precedence over 

individual component pricing. 

 

TESTING:  
 Contractor will be paid for testing existing material, 

as required by the technical specifications and as 
directed by the Owner (record tests) at the unit price 
for the appropriate task. The cost of process quality 
control testing routinely performed by the Contractor 
is included in the unit prices for the individual tasks.  

 

MISCELLANEOUS:  
 For the purpose of calculating the quantity of a task, 

quantities are calculated on a per project basis. The 
quantity so determined shall be used for the task 
and all appropriate modifiers, unless the task states 
otherwise.  

 Whenever there are alternative tasks that may be 
selected to complete work the Contractor shall 
select the most practical and economical tasks 
available (e.g. rental of equipment by weeks or 
months rather than days or painting by roller or 
spray rather than brush). 

 Restricted Working Space is defined as any area 
with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories tasks and 
for certain electrical conduit and conduit 
accessories tasks. Only those tasks with a modifier 
for Restricted Working Space are eligible for a price 
adjustment, and then only if the modifier applies to 
the contemplated tasks. A non pre-priced task will 
not be allowed because of Restricted Working 
Space for any CTC task.  

 Confined Working Space is defined according to the 
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any 
space having limited means of egress, which is 
subject to accumulation of toxic or flammable 
contaminants or has an oxygen deficient 
atmosphere, including, but not limited to, storage 
tanks, process vessels, bins, boilers, ventilation and 
exhaust duct, sewers, underground vaults, tunnels, 
pipelines and open top spaces more than 4 feet in 
depth such as pits and tubs." The Contractor shall 
conform to all OSHA and Owner requirements for 
working in Confined Working Spaces. Required 
ventilation and air monitoring equipment tasks shall 
be priced from the CTC. 

 Whenever a material, article or piece of equipment 
is identified in the CTC or in the specifications by 
reference to manufacturers’ or vendors’ names, 
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trade names, catalogue numbers, or make, the 
identification is intended to establish a standard. 
Any material, article or equipment of another 
manufacturer or vendor which performs 
satisfactorily the duties imposed by the general 
design may be considered equally acceptable 
provided that, in the opinion of the Owner, the 
material, article or equipment so proposed is of 
equal quality, substance and function. The 
Contractor shall not provide, furnish or install any 
proposed material, article or equipment without the 
prior written approval of the Owner. The burden of 
proof and all costs related thereto concerning the 
"or equal" nature of the substitute item, whether 
approved or disapproved, shall be borne by the 
Contractor. 

 

SPECIFICATIONS:  
 Specifications for tasks shall be interpreted as 

follows: All labor, material, equipment, spare parts, 
services, and work required by a specification shall 
be considered part of the unit price, unless the task 
description or technical specifications state 
otherwise. 

 

 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 
(Average) 

3280 2730 3570 

Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
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Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 

 

Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2)height 

• Surface Area = 2 π radius2+(2 π radius)height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 
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TRADEMARKS 
 Gordian JOC Solution, JOC Complete Solution,  

JOC Complete Solution Plus, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, DMAP, The Standard for Job 
Order Contracting and 6 Phase Development and 
Implementation Process are either registered 
trademarks or trademarks of The Gordian Group, 
Inc. The names of actual companies and products 
mentioned herein may be the trademarks of their 
respective owners 
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.

01  General Requirements 
. 
. 

01 20  Price and Payment Procedures (01) 
.
.

01 22  Unit Prices (01 20) 
Note: Provide digital copies of photographs. 

.

.

01 22 16  Unit Price Payment (01 22) 
.
.

01 22 16 00-0001  Reimbursable Fees (01 22 16) 
Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as 
explained in the Contract or The Construction Task Catalog®. 

.

.

 01 22 16 00-0002 EA Reimbursable Fees ................................................................................................................................................................. 1.00 
Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner.  Insert the 
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable 
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g. 
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each 
receipt, invoice, or proof of payment shall be submitted with the Price Proposal. 

XXXXXXX 
. 

01 22 20  Wage Rates (01 22) 
.
.

01 22 20 00-0001  Local Labor/Wage Rates (01 22 20) 
Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 

.

.

 01 22 20 00-0002 HR Asbestos Removal Worker ................................................................................................................................................... 70.05 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  3.50 
    For Apprentice, Deduct  -14.01 

.

 01 22 20 00-0003 HR Insulator .............................................................................................................................................................................. 135.99 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  6.80 
    For Apprentice, Deduct  -27.20 

.

 01 22 20 00-0004 HR Boilermaker......................................................................................................................................................................... 108.05 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.40 
    For Apprentice, Deduct  -21.61 

.

 01 22 20 00-0005 HR Brick Layer .......................................................................................................................................................................... 106.69 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.33 
    For Apprentice, Deduct  -21.34 

.

 01 22 20 00-0006 HR Carpenter ............................................................................................................................................................................ 119.98 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  6.00 
    For Apprentice, Deduct  -24.00 

.

 01 22 20 00-0007 HR Carpet, Linoleum ................................................................................................................................................................ 116.99 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.85 
    For Apprentice, Deduct  -23.40 

.

 01 22 20 00-0008 HR Cement Mason ..................................................................................................................................................................... 86.23 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  4.31 
    For Apprentice, Deduct  -17.25 

.

 01 22 20 00-0009 HR Drywall Finisher .................................................................................................................................................................. 113.46 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.67 
    For Apprentice, Deduct  -22.69 

.

 01 22 20 00-0010 HR Electrician ........................................................................................................................................................................... 147.14 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  7.36 
    For Apprentice, Deduct  -29.43 

.

 01 22 20 00-0011 HR Equipment Operator, Crane (Group 1-A) ............................................................................................................................ 109.27 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

.

 01 22 20 00-0012 HR Equipment Operator, Crane (Group 2-A) ............................................................................................................................ 106.93 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.35 
    For Apprentice, Deduct  -21.39 

.

 01 22 20 00-0013 HR Equipment Operator, Crane (Group 3-A) ............................................................................................................................ 104.66 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

.

 01 22 20 00-0014 HR Equipment Operator, Medium (Group 3) ............................................................................................................................ 104.15 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.21 
    For Apprentice, Deduct  -20.83 

.

 01 22 20 00-0015 HR Equipment Operator, Medium (Group 4) ............................................................................................................................ 102.31 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

.

 01 22 20 00-0016 HR Equipment Operator, Medium (Group 5) ............................................................................................................................ 100.64 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

.

 01 22 20 00-0017 HR Equipment Operator, Light (Group 6) ................................................................................................................................... 98.88 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  4.94 
    For Apprentice, Deduct  -19.78 

.

 01 22 20 00-0018 HR Equipment Operator, Light (Group 7) ................................................................................................................................... 97.38 
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
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. 
 01 22 20 00-0019 HR Equipment Operator, Light (Group 8) ................................................................................................................................... 95.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0020 HR Glazier ................................................................................................................................................................................ 114.09  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.70 
    For Apprentice, Deduct  -22.82 

. 
 01 22 20 00-0021 HR Laborer ................................................................................................................................................................................. 85.52  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0022 HR Lather.................................................................................................................................................................................. 112.26  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.61 
    For Apprentice, Deduct  -22.45 

. 
 01 22 20 00-0023 HR Marble Setter ...................................................................................................................................................................... 114.68  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.73 
    For Apprentice, Deduct  -22.94 

. 
 01 22 20 00-0024 HR Millwright ............................................................................................................................................................................. 111.32  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.57 
    For Apprentice, Deduct  -22.26 

. 
 01 22 20 00-0025 HR Mold Removal Worker .......................................................................................................................................................... 84.89  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.24 
    For Apprentice, Deduct  -16.98 

. 
 01 22 20 00-0026 HR Painter, Ordinary ................................................................................................................................................................... 95.65  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.78 
    For Apprentice, Deduct  -19.13 

. 
 01 22 20 00-0027 HR Painter, Structural Steel ........................................................................................................................................................ 99.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.00 
    For Apprentice, Deduct  -20.00 

. 
 01 22 20 00-0028 HR Paperhanger ......................................................................................................................................................................... 95.65  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.78 
    For Apprentice, Deduct  -19.13 

. 
 01 22 20 00-0029 HR Pile Drivers ......................................................................................................................................................................... 125.50  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.28 
    For Apprentice, Deduct  -25.10 

. 
 01 22 20 00-0030 HR Plasterer ............................................................................................................................................................................. 105.74  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.29 
    For Apprentice, Deduct  -21.15 

. 
 01 22 20 00-0031 HR Plumber .............................................................................................................................................................................. 145.77  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.29 
    For Apprentice, Deduct  -29.15 

. 
 01 22 20 00-0032 HR Powderman ........................................................................................................................................................................... 90.09  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.50 
    For Apprentice, Deduct  -18.02 

. 
 01 22 20 00-0033 HR Rodman (Reinforcing)/Ornamental Steel Worker ............................................................................................................... 104.91  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.25 
    For Apprentice, Deduct  -20.98 

. 
 01 22 20 00-0034 HR Roofer, Composite .............................................................................................................................................................. 112.36  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.62 
    For Apprentice, Deduct  -22.47 

. 
 01 22 20 00-0035 HR Roofer, Metal ...................................................................................................................................................................... 175.70  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  8.79 
    For Apprentice, Deduct  -35.14 

. 
 01 22 20 00-0036 HR Roofer, Tile/Slate ................................................................................................................................................................ 108.71  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.44 
    For Apprentice, Deduct  -21.74 

. 
 01 22 20 00-0037 HR Sheet Metal Worker ............................................................................................................................................................ 144.81  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.24 
    For Apprentice, Deduct  -28.96 

. 
 01 22 20 00-0038 HR Sprinkler Installer ................................................................................................................................................................ 137.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.90 
    For Apprentice, Deduct  -27.60 

. 
 01 22 20 00-0039 HR Steam / Pipe Fitter .............................................................................................................................................................. 145.77  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.29 
    For Apprentice, Deduct  -29.15 

. 
 01 22 20 00-0040 HR Stone Mason ....................................................................................................................................................................... 106.69  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.33 
    For Apprentice, Deduct  -21.34 
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. 
 01 22 20 00-0041 HR Iron Worker (Structural) ...................................................................................................................................................... 107.25  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.36 
    For Apprentice, Deduct  -21.45 

. 
 01 22 20 00-0042 HR Tile Layer .............................................................................................................................................................................. 96.15  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.81 
    For Apprentice, Deduct  -19.23 

. 
 01 22 20 00-0043 HR Terrazzo Worker ................................................................................................................................................................. 105.58  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.28 
    For Apprentice, Deduct  -21.12 

. 
 01 22 20 00-0044 HR Truck Driver, Light (Group 1) ................................................................................................................................................ 84.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.23 
    For Apprentice, Deduct  -16.92 

. 
 01 22 20 00-0045 HR Truck Driver, Medium (Group 2) ........................................................................................................................................... 85.05  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0046 HR Truck Driver, Heavy (Group 3) .............................................................................................................................................. 85.48  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  4.27 
    For Apprentice, Deduct  -17.10 

. 
 01 22 20 00-0047 HR Truck Driver, Heavy (Group 4) .............................................................................................................................................. 85.92  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0048 HR Class I Diver ....................................................................................................................................................................... 208.43  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0049 HR Class III Diver Tender ......................................................................................................................................................... 136.83  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0050 HR D1 Certified Welder ............................................................................................................................................................ 111.20  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

XXXXXXX 
. 
 01 22 20 00-0051  Rates For Services (01 22 20) 

. 

. 
 01 22 20 00-0052 HR Watch/Guard Person, Unarmed ............................................................................................................................................ 35.33  

. 
 01 22 20 00-0053 HR Watch/Guard Person, Armed ................................................................................................................................................ 44.36  

. 
 01 22 20 00-0054 HR Surveyor (Rod Person) ....................................................................................................................................................... 106.15  

. 
 01 22 20 00-0055 HR Senior Surveyor (Party Chief) ............................................................................................................................................. 116.56  

. 
 01 22 20 00-0056 HR Surveyor (Instrument person) ............................................................................................................................................. 110.56  

. 
 01 22 20 00-0057 HR On-Site Certified Materials Testing Technician ..................................................................................................................... 82.92  

. 
 01 22 20 00-0058 HR Certified Industrial Hygienist ............................................................................................................................................... 133.60  

. 
 01 22 20 00-0059 MI Mileage For Professional Services (Engineering, Surveying, Etcetera) .................................................................................. 0.56  

Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more 
than 100 miles from the site. Quantity shall be miles that exceed 100. 

. 
 01 22 20 00-0060 HR Fire Watch Laborer ............................................................................................................................................................... 85.52  

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a 
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building 
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are 
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7 
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4) 
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely 
to be ignited by conduction or radiation. 

XXXXXXX 
. 
 01 22 20 00-0061  Rates For Project Management Services (01 22 20) 

. 

. 
 01 22 20 00-0062 HR Project Manager ................................................................................................................................................................. 151.80  

XXXXXXX 
. 
 01 22 20 00-0063  Rates For Architectural And Engineering Services (01 22 20) 

Note: For preparation of contract documents, structural and/or design drawings, special investigating 
requirements or services outside required architectural and engineering services. 

. 

. 
 01 22 20 00-0064 HR Principal Architect ............................................................................................................................................................... 212.52  

. 
 01 22 20 00-0065 HR Senior Architect .................................................................................................................................................................. 187.22  

. 
 01 22 20 00-0066 HR Architect .............................................................................................................................................................................. 142.94  

. 
 01 22 20 00-0067 HR Principal Engineer ............................................................................................................................................................... 212.52  

. 
 01 22 20 00-0068 HR Senior Engineer .................................................................................................................................................................. 161.92  

. 
 01 22 20 00-0069 HR Engineer ............................................................................................................................................................................. 129.03  

. 
 01 22 20 00-0070 HR Draft Person.......................................................................................................................................................................... 76.53  

XXXXXXX 
. 
 01 22 20 00-0071  Rates For Traffic Control (01 22 20) 

. 

. 
 01 22 20 00-0072 DAY Pilot Vehicle With Driver .................................................................................................................................................. 1,023.32  

Note: Includes radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required. 
. 

 01 22 20 00-0073 HR Flagperson For Traffic Control .............................................................................................................................................. 85.52  

XXXXXXX 
. 
 01 22 20 00-0074  Mobilize Equipment (01 22 20) 

. 

. 
 01 22 20 00-0075 HR Escort Vehicle With Driver .................................................................................................................................................... 98.95  

. 
 01 22 20 00-0076 HR Transport Vehicle With Driver ............................................................................................................................................. 139.00  

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 22 20 00-0071 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization 
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and demobilization. 
. 
. 
 01 22 23 00-0001  Aerial Equipment (01 22 23) 

. 

. 
 01 22 23 00-0002  Man Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0003  Telescoping Boom Man Lifts With Platform (01 22 23 00-0002) 

. 

. 
 01 22 23 00-0004  Engine Powered, Telescoping Boom Man Lifts With Platform (01 22 23 00-0003) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 459.70  

    For Four-Wheel Drive, Add  103.43 
. 

 01 22 23 00-0006 WK 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,156.66  
    For Four-Wheel Drive, Add  260.25 

. 
 01 22 23 00-0007 MO 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 2,595.08  

    For Four-Wheel Drive, Add  583.89 
. 

 01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 674.72  
    For Four-Wheel Drive, Add  151.81 

. 
 01 22 23 00-0009 WK 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,608.95  

    For Four-Wheel Drive, Add  362.01 
. 

 01 22 23 00-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,521.89  
    For Four-Wheel Drive, Add  792.43 

. 
 01 22 23 00-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,312.37  

    For Four-Wheel Drive, Add  295.28 
. 

 01 22 23 00-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,180.82  
    For Four-Wheel Drive, Add  715.68 

. 
 01 22 23 00-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 6,673.05  

    For Four-Wheel Drive, Add  1,501.44 
. 

 01 22 23 00-0014 DAY 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 1,868.45  
    For Four-Wheel Drive, Add  420.40 

. 
 01 22 23 00-0015 WK 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 4,499.12  

    For Four-Wheel Drive, Add  1,012.30 
. 

 01 22 23 00-0016 MO 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 11,210.72  
    For Four-Wheel Drive, Add  2,522.41 

. 
 01 22 23 00-0017 DAY 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 2,276.25  

    For Four-Wheel Drive, Add  512.16 
. 

 01 22 23 00-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 5,805.55  
    For Four-Wheel Drive, Add  1,306.25 

. 
 01 22 23 00-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 13,197.81  

    For Four-Wheel Drive, Add  2,969.51 

XXXXXXX 
. 
 01 22 23 00-0020  Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0002) 

. 

. 
 01 22 23 00-0021  Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 

00-0020) 
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0022 DAY 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 410.16  

. 
 01 22 23 00-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,029.14  

. 
 01 22 23 00-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,475.89  

. 
 01 22 23 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 522.02  

. 
 01 22 23 00-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,141.00  

. 
 01 22 23 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,832.36  

. 
 01 22 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 671.18  

. 
 01 22 23 00-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,551.16  

. 
 01 22 23 00-0030 MO 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 3,467.74  

. 
 01 22 23 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,170.83  

. 
 01 22 23 00-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,759.28  

. 
 01 22 23 00-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 6,710.26  

. 
 01 22 23 00-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 2,274.54  

. 
 01 22 23 00-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 5,369.40  

. 
 01 22 23 00-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................. 13,125.20  

XXXXXXX 
. 
 01 22 23 00-0037  Electric, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0020) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0038 DAY 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform........................................................................................ 410.16  
. 

 01 22 23 00-0039 WK 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 1,029.14  
. 

 01 22 23 00-0040 MO 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 2,475.89  
. 

 01 22 23 00-0041 DAY 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform........................................................................................ 410.16  
. 

 01 22 23 00-0042 WK 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 1,029.14  
. 

 01 22 23 00-0043 MO 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 2,475.89  
. 

 01 22 23 00-0044 DAY 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform........................................................................................ 507.11  
. 

 01 22 23 00-0045 WK 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 1,096.25  
. 

 01 22 23 00-0046 MO 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 2,721.99  
. 

 01 22 23 00-0047 DAY 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform........................................................................................ 507.11  
. 

 01 22 23 00-0048 WK 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 1,096.25  
. 

 01 22 23 00-0049 MO 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform..................................................................................... 2,721.99  

XXXXXXX 
. 
 01 22 23 00-0050  Platform Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0051  Electric, Scissor Platform Lifts (01 22 23 00-0050) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0052 DAY 17' Electric, Scissor Platform Lift ........................................................................................................................................ 170.50  
. 

 01 22 23 00-0053 WK 17' Electric, Scissor Platform Lift ........................................................................................................................................ 341.00  
. 

 01 22 23 00-0054 MO 17' Electric, Scissor Platform Lift ........................................................................................................................................ 697.50  
. 

 01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift ........................................................................................................................................ 186.00  
. 

 01 22 23 00-0056 WK 20' Electric, Scissor Platform Lift ........................................................................................................................................ 372.00  
. 

 01 22 23 00-0057 MO 20' Electric, Scissor Platform Lift ........................................................................................................................................ 744.00  
. 

 01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift ........................................................................................................................................ 240.25  
. 

 01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift ........................................................................................................................................ 480.50  
. 

 01 22 23 00-0060 MO 25' Electric, Scissor Platform Lift ..................................................................................................................................... 1,030.75  
. 

 01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift ........................................................................................................................................ 310.00  
. 

 01 22 23 00-0062 WK 30' Electric, Scissor Platform Lift ........................................................................................................................................ 612.25  
. 

 01 22 23 00-0063 MO 30' Electric, Scissor Platform Lift ..................................................................................................................................... 1,356.25  
. 

 01 22 23 00-0064 DAY 33' Electric, Scissor Platform Lift ........................................................................................................................................ 333.25  
. 

 01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift ........................................................................................................................................ 651.00  
. 

 01 22 23 00-0066 MO 33' Electric, Scissor Platform Lift ..................................................................................................................................... 1,472.50  
. 

 01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift ........................................................................................................................................ 434.00  
. 

 01 22 23 00-0068 WK 40' Electric, Scissor Platform Lift ..................................................................................................................................... 1,077.25  
. 

 01 22 23 00-0069 MO 40' Electric, Scissor Platform Lift ..................................................................................................................................... 2,999.25  

XXXXXXX 
. 
 01 22 23 00-0070  Engine Powered, Scissor Platform Lifts (01 22 23 00-0050) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0071 DAY 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 414.52  

    For Four-Wheel Drive, Add  82.90 
. 

 01 22 23 00-0072 WK 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 810.61  
    For Four-Wheel Drive, Add  162.12 

. 
 01 22 23 00-0073 MO 25' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,980.47  

    For Four-Wheel Drive, Add  396.09 
. 

 01 22 23 00-0074 DAY 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 423.73  
    For Four-Wheel Drive, Add  84.75 

. 
 01 22 23 00-0075 WK 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 967.21  

    For Four-Wheel Drive, Add  193.44 
. 

 01 22 23 00-0076 MO 33' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,118.64  
    For Four-Wheel Drive, Add  423.73 

. 
 01 22 23 00-0077 DAY 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 469.79  

    For Four-Wheel Drive, Add  93.96 
. 

 01 22 23 00-0078 WK 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,077.75  
    For Four-Wheel Drive, Add  215.55 

. 
 01 22 23 00-0079 MO 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,394.99  

    For Four-Wheel Drive, Add  479.00 
. 

 01 22 23 00-0080 DAY 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 497.42  
    For Four-Wheel Drive, Add  99.48 

. 
 01 22 23 00-0081 WK 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,160.65  

    For Four-Wheel Drive, Add  232.13 
. 

 01 22 23 00-0082 MO 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,855.56  
    For Four-Wheel Drive, Add  571.11 

. 
 01 22 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift .......................................................................................................................... 930.36  

    For Four-Wheel Drive, Add  186.07 
. 

 01 22 23 00-0084 WK 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,044.95  
    For Four-Wheel Drive, Add  408.99 

. 
 01 22 23 00-0085 MO 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 5,029.48  

    For Four-Wheel Drive, Add  1,005.90 

XXXXXXX 
. 
 01 22 23 00-0086  Personnel Lifts (01 22 23 00-0001) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces. 
. 
. 

 01 22 23 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 164.90  
. 

 01 22 23 00-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 467.21  
. 

 01 22 23 00-0089 MO 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 943.58  
. 

 01 22 23 00-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 229.02  
. 

 01 22 23 00-0091 WK 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 485.53  
. 

 01 22 23 00-0092 MO 30', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 1,648.98  
. 

 01 22 23 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 384.76  
. 

 01 22 23 00-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 934.42  
. 

 01 22 23 00-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,729.98  
. 

 01 22 23 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 412.24  
. 

 01 22 23 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 1,026.03  
. 

 01 22 23 00-0098 MO 40', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 3,087.26  
. 

 01 22 23 00-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 219.86  
. 

 01 22 23 00-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 439.73  
. 

 01 22 23 00-0101 MO 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 879.46  
. 

 01 22 23 00-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 219.86  
. 

 01 22 23 00-0103 WK 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 439.73  
. 

 01 22 23 00-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 914.27  

XXXXXXX 
. 
 01 22 23 00-0105  Bucket Trucks (01 22 23 00-0001) 

Note: Includes full-time operator, delivery, and removal. 



01
 01 General Requirements 

01 20 Price and Payment Procedures 
01 22 Unit Prices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 01 - 6  County of San Mateo, Roofing 

. 

. 
 01 22 23 00-0106 DAY 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,268.22  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-0107 WK 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,172.32  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-0108 MO 29' Bucket Truck With Full-Time Operator ..................................................................................................................... 19,279.05  

    For Equipment Without Operator, Deduct  -14,816.55 
. 

 01 22 23 00-0109 DAY 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,342.59  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-0110 WK 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,411.39  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-0111 MO 38' Bucket Truck With Full-Time Operator ..................................................................................................................... 19,916.55  
    For Equipment Without Operator, Deduct  -14,816.55 

. 
 01 22 23 00-0112 DAY 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,533.84  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-0113 WK 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,756.70  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-0114 MO 48' Bucket Truck With Full-Time Operator ..................................................................................................................... 20,660.30  

    For Equipment Without Operator, Deduct  -14,816.55 
. 

 01 22 23 00-0115 DAY 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,958.84  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-0116 WK 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 7,137.95  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-0117 MO 62' Bucket Truck With Full-Time Operator ..................................................................................................................... 24,379.05  
    For Equipment Without Operator, Deduct  -14,816.55 

. 
 01 22 23 00-0118 DAY 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 2,171.34  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-0119 WK 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 7,881.70  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-0120 MO 85' Bucket Truck With Full-Time Operator ..................................................................................................................... 27,035.30  

    For Equipment Without Operator, Deduct  -14,816.55 

XXXXXXX 
. 
 01 22 23 00-0121  Air Equipment (01 22 23) 

. 

. 
 01 22 23 00-0122  Air Compressors (01 22 23 00-0121) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0123 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 168.27  
. 

 01 22 23 00-0124 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 504.81  
. 

 01 22 23 00-0125 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,402.25  
. 

 01 22 23 00-0126 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 201.92  
. 

 01 22 23 00-0127 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 594.55  
. 

 01 22 23 00-0128 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,682.70  
. 

 01 22 23 00-0129 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 269.23  
. 

 01 22 23 00-0130 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 605.77  
. 

 01 22 23 00-0131 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,334.94  
. 

 01 22 23 00-0132 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 381.41  
. 

 01 22 23 00-0133 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 964.75  
. 

 01 22 23 00-0134 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,299.69  
. 

 01 22 23 00-0135 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 848.08  
. 

 01 22 23 00-0136 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,041.68  
. 

 01 22 23 00-0137 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,088.48  
. 

 01 22 23 00-0138 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,020.84  
. 

 01 22 23 00-0139 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,512.83  
. 

 01 22 23 00-0140 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,169.90  
. 

 01 22 23 00-0141 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,020.84  
. 

 01 22 23 00-0142 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,512.83  
. 

 01 22 23 00-0143 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,169.90  
. 

 01 22 23 00-0144 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,189.11  
. 

 01 22 23 00-0145 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,665.40  
. 

 01 22 23 00-0146 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 7,107.72  
. 

 01 22 23 00-0147 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,480.78  
. 

 01 22 23 00-0148 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 3,331.75  
. 

 01 22 23 00-0149 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 8,884.66  

XXXXXXX 
. 
 01 22 23 00-0150  Portable Negative Air Machines (01 22 23 00-0121) 

Note: A Negative Air Machine is used in a sealed containment area to filter air and exhaust the filtered air through 
ducting to a location outside the sealed containment area. Includes delivery to job site and pick-up when 
complete. Excludes all filters and duct. 

. 

. 
 01 22 23 00-0151 DAY Up To 2,000 CFM, Portable Negative Air Machine ............................................................................................................... 81.38  

. 
 01 22 23 00-0152 WK Up To 2,000 CFM, Portable Negative Air Machine ............................................................................................................. 334.24  

. 
 01 22 23 00-0153 MO Up To 2,000 CFM, Portable Negative Air Machine .......................................................................................................... 1,009.97  

. 
 01 22 23 00-0154 EA First Stage Pre-Filter For Portable Negative Air Machines ................................................................................................... 14.56  

. 
 01 22 23 00-0155 EA Second Stage Pre-Filter For Portable Negative Air Machines .............................................................................................. 33.41  

. 
 01 22 23 00-0156 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Negative Air Machines ............ 172.31  

. 
 01 22 23 00-0157 LF Flexible Exhaust Duct For Portable Negative Air Machines .................................................................................................... 2.16  

XXXXXXX 
. 
 01 22 23 00-0158  Portable Air Scrubbers (01 22 23 00-0121) 

Note: A Portable Air Scrubber filters and recirculates the filtered air into the same space and does not use 
ducting to exhaust the filtered air to a different location. Includes delivery to job site and pick-up when complete. 
Excludes all filters. 

. 

. 
 01 22 23 00-0159 DAY Up To 1,000 CFM, Portable Air Scrubber ............................................................................................................................. 82.34  
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. 
 01 22 23 00-0160 WK Up To 1,000 CFM, Portable Air Scrubber ........................................................................................................................... 342.27  

. 
 01 22 23 00-0161 MO Up To 1,000 CFM, Portable Air Scrubber ........................................................................................................................... 947.46  

. 
 01 22 23 00-0162 DAY >1,000 to 2,000 CFM, Portable Air Scrubber ...................................................................................................................... 104.17  

. 
 01 22 23 00-0163 WK >1,000 to 2,000 CFM, Portable Air Scrubber ...................................................................................................................... 431.56  

. 
 01 22 23 00-0164 MO >1,000 to 2,000 CFM, Portable Air Scrubber ................................................................................................................... 1,264.93  

. 
 01 22 23 00-0165 DAY >2,000 To 5,000 CFM, Portable Air Scrubber ..................................................................................................................... 133.93  

. 
 01 22 23 00-0166 WK >2,000 To 5,000 CFM, Portable Air Scrubber ..................................................................................................................... 570.46  

. 
 01 22 23 00-0167 MO >2,000 To 5,000 CFM, Portable Air Scrubber .................................................................................................................. 1,597.28  

. 
 01 22 23 00-0168 EA First Stage Pre-Filter For Portable Air Scrubbers ................................................................................................................. 20.52  

. 
 01 22 23 00-0169 EA Second Stage Pre-Filter For Portable Air Scrubbers ............................................................................................................ 28.45  

. 
 01 22 23 00-0170 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Air Scrubbers .......................... 291.36  

XXXXXXX 
. 
 01 22 23 00-0171  Compaction And Paving Equipment (01 22 23) 

. 

. 
 01 22 23 00-0172  Pavers And Rollers (01 22 23 00-0171) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0173  Pavers (01 22 23 00-0172) 

. 

. 
 01 22 23 00-0174 DAY 10' Wide Paving Machine With Full-Time Operator ......................................................................................................... 4,111.49  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0175 WK 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 17,279.19  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0176 MO 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 64,886.36  

    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0177  Ride-On Self-Propelled, Rubber Tire Rollers (01 22 23 00-0172) 

. 

. 
 01 22 23 00-0178 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 1,239.05  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0179 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 5,393.55  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0180 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...................................... 21,385.11  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0181 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .................................................. 1,395.69  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0182 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .................................................. 6,558.38  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0183 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 23,143.75  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0184 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 1,402.81  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0185 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 6,095.58  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0186 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator .............................................. 23,485.51  

    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0187  Ride-On Self-Propelled, Padfoot Rollers (01 22 23 00-0172) 

. 

. 
 01 22 23 00-0188 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,303.13  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0189 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,469.02  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0190 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 21,819.43  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0191 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,602.17  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0192 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 6,074.22  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0193 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 23,727.59  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0194 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,673.37  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0195 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,522.78  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0196 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 24,980.71  

    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0197  Towed, Padfoot Rollers (01 22 23 00-0172) 

. 

. 
 01 22 23 00-0198 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 135.28  

. 
 01 22 23 00-0199 WK 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 391.60  

. 
 01 22 23 00-0200 MO 48" Wide, 40" Diameter, Towed Padfoot Roller ............................................................................................................... 1,153.44  

. 
 01 22 23 00-0201 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 170.88  

. 
 01 22 23 00-0202 WK 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 477.04  

. 
 01 22 23 00-0203 MO 60" Wide, 60" Diameter, Towed Padfoot Roller ............................................................................................................... 2,029.20  

XXXXXXX 
. 
 01 22 23 00-0204  Static Rollers (01 22 23 00-0172) 

. 

. 
 01 22 23 00-0205 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 1,338.73  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0206 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 5,775.18  
    For Equipment Without Operator, Deduct  -4,166.06 
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. 
 01 22 23 00-0207 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................. 22,823.35  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0208 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 1,495.37  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0209 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 6,202.38  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0210 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................. 24,005.27  
    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0211  Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (01 22 23 00-0172) 

. 

. 
 01 22 23 00-0212 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 1,110.89  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0213 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 4,977.74  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0214 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................ 20,188.95  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0215 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 1,217.69  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0216 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 5,298.14  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0217 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................ 21,043.35  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0218 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,288.89  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0219 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,511.74  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0220 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 21,612.95  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0221 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,381.45  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0222 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,782.30  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0223 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 22,317.83  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0224 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,566.57  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0225 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,323.42  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0226 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 23,748.95  

    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0227  Steel Roadway Plates (01 22 23 00-0171) 

Note: 3 day minimum.  Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck. 
. 
. 

 01 22 23 00-0228 EA Placement And Removal Of Steel Roadway Plates .............................................................................................................. 54.61  
. 

 01 22 23 00-0229 DAY 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 38.04  
. 

 01 22 23 00-0230 WK 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 89.83  
. 

 01 22 23 00-0231 MO 1" x 4' x 8' Steel Plate ......................................................................................................................................................... 118.21  
. 

 01 22 23 00-0232 DAY 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 50.73  
. 

 01 22 23 00-0233 WK 1" x 4' x 10' Steel Plate ....................................................................................................................................................... 114.13  
. 

 01 22 23 00-0234 MO 1" x 4' x 10' Steel Plate ....................................................................................................................................................... 139.50  
. 

 01 22 23 00-0235 DAY 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 52.84  
. 

 01 22 23 00-0236 WK 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 119.42  
. 

 01 22 23 00-0237 MO 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 317.04  
. 

 01 22 23 00-0238 DAY 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 33.82  
. 

 01 22 23 00-0239 WK 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 76.09  
. 

 01 22 23 00-0240 MO 1" x 6' x 8' Steel Plate ......................................................................................................................................................... 202.91  
. 

 01 22 23 00-0241 DAY 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 63.41  
. 

 01 22 23 00-0242 WK 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 83.49  
. 

 01 22 23 00-0243 MO 1" x 6' x 10' Steel Plate ....................................................................................................................................................... 222.98  
. 

 01 22 23 00-0244 DAY 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 88.77  
. 

 01 22 23 00-0245 WK 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 113.61  
. 

 01 22 23 00-0246 MO 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 307.53  
. 

 01 22 23 00-0247 DAY 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 56.01  
. 

 01 22 23 00-0248 WK 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 125.76  
. 

 01 22 23 00-0249 MO 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 335.01  
. 

 01 22 23 00-0250 DAY 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 101.45  
. 

 01 22 23 00-0251 WK 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 125.76  
. 

 01 22 23 00-0252 MO 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 608.72  
. 

 01 22 23 00-0253 DAY 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 135.27  
. 

 01 22 23 00-0254 WK 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 304.36  
. 

 01 22 23 00-0255 MO 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 811.62  
. 

 01 22 23 00-0256 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate ......................................................................................... 2.44 1.06 
. 

 01 22 23 00-0257 EA Removal And Resetting Of Steel Roadway Plate ................................................................................................................. 30.34  

XXXXXXX 
. 
 01 22 23 00-0258  Street Sweepers (01 22 23 00-0171) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0259 DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................... 977.69  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0260 WK 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................ 4,694.85  

    For Equipment Without Operator, Deduct  -3,955.33 
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. 
 01 22 23 00-0261 MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ...................................................................... 19,774.52  

    For Equipment Without Operator, Deduct  -17,139.76 
. 

 01 22 23 00-0262 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator ............................................................................. 1,712.48  
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0263 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator ............................................................................. 7,646.07  
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0264 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator ........................................................................... 30,311.11  
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 

    For Equipment Without Operator, Deduct  -17,139.76 

XXXXXXX 
. 
 01 22 23 00-0265  Earthmoving Equipment (01 22 23) 

. 

. 
 01 22 23 00-0266  Skid-Steer Loaders (01 22 23 00-0265) 

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments 
where necessary. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0267 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 1,140.70  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0268 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 4,872.57  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0269 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 19,348.74  

    For Equipment Without Operator, Deduct  -17,139.76 
. 

 01 22 23 00-0270 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,232.87  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0271 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 5,039.34  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0272 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 19,714.46  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0273 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,259.20  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0274 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 5,279.25  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0275 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 20,350.83  

    For Equipment Without Operator, Deduct  -17,139.76 
. 

 01 22 23 00-0276 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 1,361.60  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0277 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 5,615.72  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0278 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ..................................................... 21,462.63  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0279 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 1,537.15  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0280 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 6,281.34  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0281 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ..................................................... 23,101.08  

    For Equipment Without Operator, Deduct  -17,139.76 
. 

 01 22 23 00-0282 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 292.58  
. 

 01 22 23 00-0283 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 972.83  
. 

 01 22 23 00-0284 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 2,589.33  
. 

 01 22 23 00-0285 DAY Forklift Attachment For Skid-Steer Loaders .......................................................................................................................... 62.90  
. 

 01 22 23 00-0286 WK Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 168.23  
. 

 01 22 23 00-0287 MO Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 475.44  
. 

 01 22 23 00-0288 DAY Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 138.98  
. 

 01 22 23 00-0289 WK Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 333.54  
. 

 01 22 23 00-0290 MO Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 829.46  
. 

 01 22 23 00-0291 DAY Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 137.51  
. 

 01 22 23 00-0292 WK Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 373.04  
. 

 01 22 23 00-0293 MO Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 987.46  
. 

 01 22 23 00-0294 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 119.96  
. 

 01 22 23 00-0295 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 330.62  
. 

 01 22 23 00-0296 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 902.61  
. 

 01 22 23 00-0297 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................. 33.06  
. 

 01 22 23 00-0298 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................. 86.50  
. 

 01 22 23 00-0299 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ........................................... 254.41  
. 

 01 22 23 00-0300 DAY >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)........................................... 44.52  
. 

 01 22 23 00-0301 WK >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)......................................... 110.67  
. 

 01 22 23 00-0302 MO >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)......................................... 330.75  
. 

 01 22 23 00-0303 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................. 64.86  
. 

 01 22 23 00-0304 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 197.18  
. 

 01 22 23 00-0305 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 585.16  
. 

 01 22 23 00-0306 DAY 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 13.17  
. 

 01 22 23 00-0307 WK 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 30.72  
. 

 01 22 23 00-0308 MO 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 81.92  

XXXXXXX 
. 
 01 22 23 00-0309  Bulldozers (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0310 DAY 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 1,186.32  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0311 WK 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 5,558.52  

    For Equipment Without Operator, Deduct  -4,166.06 
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. 
 01 22 23 00-0312 MO 70 HP, D3 Bulldozer With Full-Time Operator ............................................................................................................... 22,183.70  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0313 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ........................................................................................... 1,352.89  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0314 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ........................................................................................... 6,231.44  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0315 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ......................................................................................... 24,249.07  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0316 DAY 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 1,825.92  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0317 WK 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 8,123.58  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0318 MO 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................. 29,912.20  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0319 DAY 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................... 2,245.66  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0320 WK 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................... 9,809.20  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0321 MO 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................. 34,975.70  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0322 DAY 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................... 2,745.35  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0323 WK 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 11,807.95  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0324 MO 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 40,971.95  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0325 DAY 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................... 3,025.17  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0326 WK 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 12,920.58  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0327 MO 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 44,303.20  
    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0328  Motor Scraper (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0329 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,105.38  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0330 WK 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 9,254.74  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0331 MO 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 33,301.57  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0332 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,619.48  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0333 WK 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 11,311.13  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0334 MO 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 39,488.16  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0335 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 3,116.15  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0336 WK 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 13,289.09  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0337 MO 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 45,413.34  
    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0338  Hydraulic Excavators (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0339 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,211.10  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0340 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,502.68  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0341 MO 3/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 22,531.67  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0342 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,317.47  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0343 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,971.54  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0344 MO 1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 24,407.13  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0345 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,351.06  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0346 WK 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 6,146.49  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0347 MO 5/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 24,715.05  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0348 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,386.05  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0349 WK 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 6,307.45  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0350 MO 3/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 25,022.96  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0351 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 1,414.04  
    For Equipment Without Operator, Deduct  -833.21 



 

 General Requirements 01 

01
 

Price and Payment Procedures 01 20 
Unit Prices 01 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 01 - 11 

. 
 01 22 23 00-0352 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 6,475.40  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0353 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ............................................................................................ 25,330.87  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0354 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 1,791.94  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0355 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 7,979.97  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0356 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................. 29,494.68  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0357 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 1,847.92  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0358 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 8,224.90  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0359 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................. 30,229.47  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0360 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 1,952.89  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0361 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 8,644.78  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0362 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................. 31,489.11  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0363 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator .......................................................................................... 2,071.86  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0364 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator .......................................................................................... 9,113.65  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0365 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................ 32,888.71  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0366 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 2,106.85  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0367 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................... 9,253.61  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0368 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................. 33,308.59  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0369 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator .......................................................................................... 2,442.75  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0370 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................ 10,604.22  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0371 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................ 37,367.43  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0372 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator .......................................................................................... 2,925.61  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0373 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................ 12,521.67  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0374 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................ 43,105.79  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0375 DAY 6 To 11 CY Hydraulic Excavator With Full-Time Operator ............................................................................................... 3,520.44  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0376 WK 6 To 11 CY Hydraulic Excavator With Full-Time Operator ............................................................................................. 14,900.99  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0377 MO 6 To 11 CY Hydraulic Excavator With Full-Time Operator ............................................................................................. 50,243.75  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0378 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .................................................................................................. 97.97  

. 
 01 22 23 00-0379 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 377.89  

. 
 01 22 23 00-0380 MO Thumbs Or Grapple Attachment For Hydraulic Excavators ............................................................................................. 1,119.68  

. 
 01 22 23 00-0381 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 433.88  

. 
 01 22 23 00-0382 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,147.67  

. 
 01 22 23 00-0383 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 3,212.08  

. 
 01 22 23 00-0384 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 671.81  

. 
 01 22 23 00-0385 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,714.51  

. 
 01 22 23 00-0386 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 4,457.73  

. 
 01 22 23 00-0387 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 937.73  

. 
 01 22 23 00-0388 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,526.28  

. 
 01 22 23 00-0389 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 7,081.98  

. 
 01 22 23 00-0390 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 195.94  

. 
 01 22 23 00-0391 WK 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 783.78  

. 
 01 22 23 00-0392 MO 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 2,351.33  

. 
 01 22 23 00-0393 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 279.92  

. 
 01 22 23 00-0394 WK 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,119.68  

. 
 01 22 23 00-0395 MO 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 3,359.04  

. 
 01 22 23 00-0396 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 307.91  

. 
 01 22 23 00-0397 WK 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,217.65  

. 
 01 22 23 00-0398 MO 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 3,638.96  

XXXXXXX 
. 
 01 22 23 00-0399  Mini-Excavators (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0400 DAY 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,127.13  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0401 WK 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,998.82  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0402 MO 2,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 19,886.43  
    For Equipment Without Operator, Deduct  -18,052.95 
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. 
 01 22 23 00-0403 DAY 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,134.12  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0404 WK 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,019.82  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0405 MO 3,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,327.30  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0406 DAY 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,169.11  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0407 WK 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,117.79  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0408 MO 6,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,390.28  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0409 DAY 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,183.11  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0410 WK 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,166.77  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0411 MO 7,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,418.27  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0412 DAY 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,267.09  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0413 WK 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,236.75  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0414 MO 9,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 21,230.04  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0415 DAY 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 1,274.08  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0416 WK 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 5,586.65  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0417 MO 11,000 LB Mini-Excavator With Full-Time Operator ....................................................................................................... 21,265.03  

    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0418  Road Graders (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0419 DAY 60 HP Road Grader With Full-Time Operator .................................................................................................................. 1,553.64  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0420 WK 60 HP Road Grader With Full-Time Operator .................................................................................................................. 6,114.92  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0421 MO 60 HP Road Grader With Full-Time Operator ................................................................................................................ 23,881.06  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0422 DAY 80 HP Road Grader With Full-Time Operator .................................................................................................................. 1,766.08  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0423 WK 80 HP Road Grader With Full-Time Operator .................................................................................................................. 6,706.05  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0424 MO 80 HP Road Grader With Full-Time Operator ................................................................................................................ 25,672.91  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0425 DAY 130 HP Road Grader With Full-Time Operator ................................................................................................................ 1,622.22  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0426 WK 130 HP Road Grader With Full-Time Operator ................................................................................................................ 7,322.11  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0427 MO 130 HP Road Grader With Full-Time Operator .............................................................................................................. 29,331.67  
    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0428  Loader-Backhoes With Standard Bucket (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0429 DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 1,172.37  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0430 WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 4,971.57  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0431 MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ............................................... 19,948.63  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0432 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 1,208.71  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0433 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 5,098.76  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0434 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator ........................................................ 20,723.87  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0435 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 1,264.74  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0436 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 5,238.06  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0437 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................. 21,123.60  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0438 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 1,514.57  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0439 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 5,983.01  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0440 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator ................................................ 23,255.48  

    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0441  Heavy Duty Construction Loaders (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0442 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,388.21  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0443 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,360.45  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0444 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 24,627.59  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0445 DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 1,849.29  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0446 WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 6,864.23  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0447 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator .................................................................... 24,883.75  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0448 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,951.75  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0449 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 7,137.46  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0450 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 25,566.83  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0451 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,233.52  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0452 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 7,880.31  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0453 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 27,445.30  
    For Equipment Without Operator, Deduct  -18,052.95 

. 
 01 22 23 00-0454 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,959.30  

    For Equipment Without Operator, Deduct  -833.21 
. 

 01 22 23 00-0455 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 12,653.33  
    For Equipment Without Operator, Deduct  -4,166.06 

. 
 01 22 23 00-0456 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 43,497.68  

    For Equipment Without Operator, Deduct  -18,052.95 
. 

 01 22 23 00-0457 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 7,740.77  
    For Equipment Without Operator, Deduct  -833.21 

. 
 01 22 23 00-0458 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 26,596.46  

    For Equipment Without Operator, Deduct  -4,166.06 
. 

 01 22 23 00-0459 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 79,181.86  
    For Equipment Without Operator, Deduct  -18,052.95 

XXXXXXX 
. 
 01 22 23 00-0460  Gradall, Telescopic Hydraulic Excavators (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0461 DAY Gradall, Telescopic Hydraulic Excavator With Full-Time Operator .................................................................................. 2,778.32  
    For Equipment Without Operator, Deduct  -833.21 
    For Track Gradall, Add  233.41 

. 
 01 22 23 00-0462 WK Gradall, Telescopic Hydraulic Excavator With Full-Time Operator ................................................................................ 11,937.82  

    For Equipment Without Operator, Deduct  -4,166.06 
    For Track Gradall, Add  932.61 

. 
 01 22 23 00-0463 MO Gradall, Telescopic Hydraulic Excavator With Full-Time Operator ................................................................................ 45,791.47  

    For Equipment Without Operator, Deduct  -18,052.95 
    For Track Gradall, Add  3,328.62 

XXXXXXX 
. 
 01 22 23 00-0464  Shoring (01 22 23 00-0265) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0465  Aluminum Hydraulic Shoring (01 22 23 00-0464) 

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting. 
. 
. 

 01 22 23 00-0466 WK 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............................................................................................................... 111.58  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0467 MO 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............................................................................................................... 329.12  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0468 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 149.69  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0469 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 441.51  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0470 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 277.56  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0471 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 818.79  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0472 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores .......................................................................................... 26.92  
. 

 01 22 23 00-0473 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ........................................................................................ 43.07  
. 

 01 22 23 00-0474 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ........................................................................................ 71.78  

XXXXXXX 
. 
 01 22 23 00-0475  Trench Boxes/Trench Shields (01 22 23 00-0265) 

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to 
job site and pick-up when complete. For stackable units, combine multiple units for depth required. 

. 

. 
 01 22 23 00-0476 WK 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 229.62  

. 
 01 22 23 00-0477 MO 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 688.85  

. 
 01 22 23 00-0478 WK 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 259.24  

. 
 01 22 23 00-0479 MO 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 777.74  

. 
 01 22 23 00-0480 WK 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 274.06  

. 
 01 22 23 00-0481 MO 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 822.18  

. 
 01 22 23 00-0482 WK 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 251.84  

. 
 01 22 23 00-0483 MO 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 755.51  
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. 
 01 22 23 00-0484 WK 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 296.28  

. 
 01 22 23 00-0485 MO 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 888.84  

. 
 01 22 23 00-0486 WK 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 333.32  

. 
 01 22 23 00-0487 MO 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 999.94  

. 
 01 22 23 00-0488 WK 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 281.47  

. 
 01 22 23 00-0489 MO 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 844.40  

. 
 01 22 23 00-0490 WK 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 333.32  

. 
 01 22 23 00-0491 MO 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 999.94  

. 
 01 22 23 00-0492 WK 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 407.38  

. 
 01 22 23 00-0493 MO 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,214.75  

. 
 01 22 23 00-0494 WK 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 333.32  

. 
 01 22 23 00-0495 MO 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 999.94  

. 
 01 22 23 00-0496 WK 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 407.38  

. 
 01 22 23 00-0497 MO 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,222.16  

. 
 01 22 23 00-0498 WK 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 518.49  

. 
 01 22 23 00-0499 MO 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,555.47  

. 
 01 22 23 00-0500 WK 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 370.35  

. 
 01 22 23 00-0501 MO 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,111.05  

. 
 01 22 23 00-0502 WK 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 481.46  

. 
 01 22 23 00-0503 MO 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,444.36  

. 
 01 22 23 00-0504 WK 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 592.56  

. 
 01 22 23 00-0505 MO 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,777.68  

. 
 01 22 23 00-0506 WK 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 407.38  

. 
 01 22 23 00-0507 MO 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,222.16  

. 
 01 22 23 00-0508 WK 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 555.52  

. 
 01 22 23 00-0509 MO 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,666.58  

. 
 01 22 23 00-0510 WK 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 666.63  

. 
 01 22 23 00-0511 MO 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,999.89  

. 
 01 22 23 00-0512 WK 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 481.46  

. 
 01 22 23 00-0513 MO 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,444.36  

. 
 01 22 23 00-0514 WK 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 666.63  

. 
 01 22 23 00-0515 MO 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,999.89  

. 
 01 22 23 00-0516 WK 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 777.74  

. 
 01 22 23 00-0517 MO 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 2,333.20  

. 
 01 22 23 00-0518 WK 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 666.63  

. 
 01 22 23 00-0519 MO 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,999.89  

. 
 01 22 23 00-0520 WK 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 814.77  

. 
 01 22 23 00-0521 MO 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 2,444.31  

. 
 01 22 23 00-0522 WK 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 888.84  

. 
 01 22 23 00-0523 MO 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 2,666.52  

. 
 01 22 23 00-0524 WK For Spreaders >48" To 84", Add ........................................................................................................................................... 22.22  

. 
 01 22 23 00-0525 MO For Spreaders >48" To 84", Add ........................................................................................................................................... 66.66  

. 
 01 22 23 00-0526 WK For Spreaders >84" To 120", Add ....................................................................................................................................... 133.33  

. 
 01 22 23 00-0527 MO For Spreaders >84" To 120", Add ....................................................................................................................................... 399.98  

. 
 01 22 23 00-0528 WK For Spreaders >120", Add .................................................................................................................................................. 281.47  

. 
 01 22 23 00-0529 MO For Spreaders >120", Add .................................................................................................................................................. 844.40  

. 
 01 22 23 00-0530 WK 8' x 4' Manhole Box ............................................................................................................................................................. 349.98  

. 
 01 22 23 00-0531 MO 8' x 4' Manhole Box .......................................................................................................................................................... 1,049.94  

. 
 01 22 23 00-0532 WK 8' x 8' Manhole Box ............................................................................................................................................................. 499.97  

. 
 01 22 23 00-0533 MO 8' x 8' Manhole Box .......................................................................................................................................................... 1,499.92  

XXXXXXX 
. 
 01 22 23 00-0534  Trenchers (01 22 23 00-0265) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0535 DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,200.77  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0536 WK  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 5,350.86  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0537 MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 20,980.66  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0538 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,892.13  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0539 WK  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 7,681.00  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0540 MO  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 27,382.16  

    For Equipment Without Operator, Deduct  -17,139.76 

XXXXXXX 
. 
 01 22 23 00-0541  Portable Sediment Tank (01 22 23 00-0265) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0542 WK Portable Sediment Tank ..................................................................................................................................................... 193.32  
. 

 01 22 23 00-0543 MO Portable Sediment Tank ..................................................................................................................................................... 567.07  

XXXXXXX 
. 
 01 22 23 00-0544  Heavy Equipment (Ground Protection) Mats (01 22 23 00-0265) 

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22 
23 00-0265 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0545 DAY 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 35.15  

. 
 01 22 23 00-0546 WK 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 83.68  

. 
 01 22 23 00-0547 MO 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 175.73  

. 
 01 22 23 00-0548 DAY 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 36.90  
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. 
 01 22 23 00-0549 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 87.86  

. 
 01 22 23 00-0550 MO 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 184.52  

. 
 01 22 23 00-0551 Day 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 29.87  

. 
 01 22 23 00-0552 WK 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 70.29  

. 
 01 22 23 00-0553 MO 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..................................................................... 149.37  

. 
 01 22 23 00-0554 Day 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 33.39  

. 
 01 22 23 00-0555 WK 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 79.08  

. 
 01 22 23 00-0556 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..................................................................... 166.94  

. 
 01 22 23 00-0557 Day 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 36.90  

. 
 01 22 23 00-0558 WK 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 87.86  

. 
 01 22 23 00-0559 MO 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..................................................................... 184.52  

. 
 01 22 23 00-0560 Day 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 40.42  

. 
 01 22 23 00-0561 WK 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 96.23  

. 
 01 22 23 00-0562 MO 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..................................................................... 202.09  

. 
 01 22 23 00-0563 Day 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 31.63  

. 
 01 22 23 00-0564 WK 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 87.86  

. 
 01 22 23 00-0565 MO 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 158.16  

. 
 01 22 23 00-0566 Day 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 36.90  

. 
 01 22 23 00-0567 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 87.86  

. 
 01 22 23 00-0568 MO 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 184.52  

. 
 01 22 23 00-0569 Day 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 43.93  

. 
 01 22 23 00-0570 WK 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 96.65  

. 
 01 22 23 00-0571 MO 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 219.66  

. 
 01 22 23 00-0572 Day 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 47.45  

. 
 01 22 23 00-0573 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 112.97  

. 
 01 22 23 00-0574 MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 237.24  

. 
 01 22 23 00-0575 Day 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 50.96  

. 
 01 22 23 00-0576 WK 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 121.34  

. 
 01 22 23 00-0577 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 254.81  

. 
 01 22 23 00-0578 Day 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 52.72  

. 
 01 22 23 00-0579 WK 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 125.52  

. 
 01 22 23 00-0580 MO 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 263.60  

. 
 01 22 23 00-0581 Day 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.91  

. 
 01 22 23 00-0582 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 42.26  

. 
 01 22 23 00-0583 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 126.79  

. 
 01 22 23 00-0584 Day 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 20.21  

. 
 01 22 23 00-0585 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 50.52  

. 
 01 22 23 00-0586 MO 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 151.57  

. 
 01 22 23 00-0587 Day 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 23.08  

. 
 01 22 23 00-0588 WK 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 57.70  

. 
 01 22 23 00-0589 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 173.09  

. 
 01 22 23 00-0590 Day 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 24.60  

. 
 01 22 23 00-0591 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 61.51  

. 
 01 22 23 00-0592 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 184.52  

. 
 01 22 23 00-0593 Day 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 28.12  

. 
 01 22 23 00-0594 WK 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 70.29  

. 
 01 22 23 00-0595 MO 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 210.88  

. 
 01 22 23 00-0596 Day 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 32.31  

. 
 01 22 23 00-0597 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 80.78  

. 
 01 22 23 00-0598 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 242.33  

. 
 01 22 23 00-0599 Day 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 24.86  

. 
 01 22 23 00-0600 WK 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 62.15  

. 
 01 22 23 00-0601 MO 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 186.45  

. 
 01 22 23 00-0602 Day 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 33.66  

. 
 01 22 23 00-0603 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 84.15  

. 
 01 22 23 00-0604 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 252.44  

. 
 01 22 23 00-0605 Day 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 29.10  

. 
 01 22 23 00-0606 WK 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 72.75  

. 
 01 22 23 00-0607 MO 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 218.26  

. 
 01 22 23 00-0608 Day 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 48.53  

. 
 01 22 23 00-0609 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 121.34  

. 
 01 22 23 00-0610 MO 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 364.01  

. 
 01 22 23 00-0611 Day 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 51.73  

. 
 01 22 23 00-0612 WK 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 129.34  

. 
 01 22 23 00-0613 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 388.01  

XXXXXXX 
. 
 01 22 23 00-0614  Electrical Equipment (01 22 23) 

. 

. 
 01 22 23 00-0615  Tripod Mounted Floodlights (01 22 23 00-0614) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0616 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 62.62  
. 

 01 22 23 00-0617 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 148.14  
. 

 01 22 23 00-0618 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 313.08  
. 

 01 22 23 00-0619 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 62.62  
. 

 01 22 23 00-0620 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 183.26  
. 

 01 22 23 00-0621 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 542.16  
. 

 01 22 23 00-0622 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 70.25  
. 

 01 22 23 00-0623 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 190.90  
. 

 01 22 23 00-0624 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 465.80  

XXXXXXX 
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. 
 01 22 23 00-0625  Trailer Mounted Floodlights (01 22 23 00-0614) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0626 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 175.63  
. 

 01 22 23 00-0627 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 389.44  
. 

 01 22 23 00-0628 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 839.96  

XXXXXXX 
. 
 01 22 23 00-0629  Generator Sets (01 22 23 00-0614) 

. 

. 
 01 22 23 00-0630  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0629) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0772 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0631 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 52.78  

    For LP Or NG Gas, Add  6.60 
    For >160 To 320 Hours Usage Per Month, Add  26.39 

. 
 01 22 23 00-0632 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 190.25  

    For LP Or NG Gas, Add  23.78 
. 

 01 22 23 00-0633 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 527.78  
    For LP Or NG Gas, Add  65.97 

. 
 01 22 23 00-0634 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 74.87  

    For LP Or NG Gas, Add  9.36 
. 

 01 22 23 00-0635 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 239.34  
    For LP Or NG Gas, Add  29.92 

. 
 01 22 23 00-0636 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 546.19  

    For LP Or NG Gas, Add  68.27 
. 

 01 22 23 00-0637 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 95.74  
    For LP Or NG Gas, Add  11.97 

. 
 01 22 23 00-0638 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 257.75  

    For LP Or NG Gas, Add  32.22 
. 

 01 22 23 00-0639 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 711.89  
    For LP Or NG Gas, Add  88.99 

. 
 01 22 23 00-0640 DAY 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 106.78  

    For LP Or NG Gas, Add  13.35 
. 

 01 22 23 00-0641 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 288.44  
    For LP Or NG Gas, Add  36.06 

. 
 01 22 23 00-0642 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 828.50  

    For LP Or NG Gas, Add  103.56 

XXXXXXX 
. 
 01 22 23 00-0643  Towable, Diesel Powered Generator Sets (01 22 23 00-0629) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0772 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0644 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 219.70  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  109.85 
    For >16 To 24 Hours Usage Per Day, Add  219.70 

. 
 01 22 23 00-0645 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 574.42  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  287.21 
    For >80 Hours Usage Per Week, Add  574.42 

. 
 01 22 23 00-0646 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................... 1,564.94  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  782.47 
    For >320 Hours Usage Per Month, Add  1,564.94 

. 
 01 22 23 00-0647 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 335.48  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  167.74 
    For >16 To 24 Hours Usage Per Day, Add  335.48 

. 
 01 22 23 00-0648 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 995.62  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  497.81 
    For >80 Hours Usage Per Week, Add  995.62 

. 
 01 22 23 00-0649 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................... 2,056.18  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,028.09 
    For >320 Hours Usage Per Month, Add  2,056.18 

. 
 01 22 23 00-0650 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 367.95  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  183.98 
    For >16 To 24 Hours Usage Per Day, Add  367.95 

. 
 01 22 23 00-0651 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,028.09  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  514.05 
    For >80 Hours Usage Per Week, Add  1,028.09 
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. 
 01 22 23 00-0652 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 2,272.62  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,136.31 
    For >320 Hours Usage Per Month, Add  2,272.62 

. 
 01 22 23 00-0653 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 395.00  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  197.50 
    For >16 To 24 Hours Usage Per Day, Add  395.00 

. 
 01 22 23 00-0654 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,082.20  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  541.10 
    For >80 Hours Usage Per Week, Add  1,082.20 

. 
 01 22 23 00-0655 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 2,597.28  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,298.64 
    For >320 Hours Usage Per Month, Add  2,597.28 

. 
 01 22 23 00-0656 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 432.88  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  216.44 
    For >16 To 24 Hours Usage Per Day, Add  432.88 

. 
 01 22 23 00-0657 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,228.30  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  614.15 
    For >80 Hours Usage Per Week, Add  1,228.30 

. 
 01 22 23 00-0658 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 2,921.94  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,460.97 
    For >320 Hours Usage Per Month, Add  2,921.94 

. 
 01 22 23 00-0659 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 486.99  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  243.50 
    For >16 To 24 Hours Usage Per Day, Add  486.99 

. 
 01 22 23 00-0660 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,298.64  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  649.32 
    For >80 Hours Usage Per Week, Add  1,298.64 

. 
 01 22 23 00-0661 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 3,246.60  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,623.30 
    For >320 Hours Usage Per Month, Add  3,246.60 

. 
 01 22 23 00-0662 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 503.22  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  251.61 
    For >16 To 24 Hours Usage Per Day, Add  503.22 

. 
 01 22 23 00-0663 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,352.75  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  676.38 
    For >80 Hours Usage Per Week, Add  1,352.75 

. 
 01 22 23 00-0664 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 3,679.48  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,839.74 
    For >320 Hours Usage Per Month, Add  3,679.48 

. 
 01 22 23 00-0665 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 568.16  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  284.08 
    For >16 To 24 Hours Usage Per Day, Add  568.16 

. 
 01 22 23 00-0666 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,569.19  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  784.60 
    For >80 Hours Usage Per Week, Add  1,569.19 

. 
 01 22 23 00-0667 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 4,220.58  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,110.29 
    For >320 Hours Usage Per Month, Add  4,220.58 

. 
 01 22 23 00-0668 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 595.21  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  297.61 
    For >16 To 24 Hours Usage Per Day, Add  595.21 
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. 
 01 22 23 00-0669 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,650.36  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  825.18 
    For >80 Hours Usage Per Week, Add  1,650.36 

. 
 01 22 23 00-0670 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,653.46  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,326.73 
    For >320 Hours Usage Per Month, Add  4,653.46 

. 
 01 22 23 00-0671 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 622.26  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  311.13 
    For >16 To 24 Hours Usage Per Day, Add  622.26 

. 
 01 22 23 00-0672 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,785.63  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  892.82 
    For >80 Hours Usage Per Week, Add  1,785.63 

. 
 01 22 23 00-0673 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,869.90  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,434.95 
    For >320 Hours Usage Per Month, Add  4,869.90 

. 
 01 22 23 00-0674 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 649.32  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  324.66 
    For >16 To 24 Hours Usage Per Day, Add  649.32 

. 
 01 22 23 00-0675 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,893.85  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  946.93 
    For >80 Hours Usage Per Week, Add  1,893.85 

. 
 01 22 23 00-0676 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 5,086.34  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,543.17 
    For >320 Hours Usage Per Month, Add  5,086.34 

. 
 01 22 23 00-0677 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 649.32  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  324.66 
    For >16 To 24 Hours Usage Per Day, Add  649.32 

. 
 01 22 23 00-0678 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,893.85  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  946.93 
    For >80 Hours Usage Per Week, Add  1,893.85 

. 
 01 22 23 00-0679 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 5,086.34  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,543.17 
    For >320 Hours Usage Per Month, Add  5,086.34 

. 
 01 22 23 00-0680 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 892.82  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  446.41 
    For >16 To 24 Hours Usage Per Day, Add  892.82 

. 
 01 22 23 00-0681 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,218.51  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,109.26 
    For >80 Hours Usage Per Week, Add  2,218.51 

. 
 01 22 23 00-0682 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,493.20  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,246.60 
    For >320 Hours Usage Per Month, Add  6,493.20 

. 
 01 22 23 00-0683 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 946.92  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  473.46 
    For >16 To 24 Hours Usage Per Day, Add  946.92 

. 
 01 22 23 00-0684 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,272.62  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,136.31 
    For >80 Hours Usage Per Week, Add  2,272.62 

. 
 01 22 23 00-0685 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,709.64  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,354.82 
    For >320 Hours Usage Per Month, Add  6,709.64 
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. 
 01 22 23 00-0686 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,001.04  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  500.52 
    For >16 To 24 Hours Usage Per Day, Add  1,001.04 

. 
 01 22 23 00-0687 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,326.73  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,163.37 
    For >80 Hours Usage Per Week, Add  2,326.73 

. 
 01 22 23 00-0688 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 6,926.08  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,463.04 
    For >320 Hours Usage Per Month, Add  6,926.08 

. 
 01 22 23 00-0689 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,033.50  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  516.75 
    For >16 To 24 Hours Usage Per Day, Add  1,033.50 

. 
 01 22 23 00-0690 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,489.06  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,244.53 
    For >80 Hours Usage Per Week, Add  2,489.06 

. 
 01 22 23 00-0691 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 7,358.96  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,679.48 
    For >320 Hours Usage Per Month, Add  7,358.96 

. 
 01 22 23 00-0692 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,082.20  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  541.10 
    For >16 To 24 Hours Usage Per Day, Add  1,082.20 

. 
 01 22 23 00-0693 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,813.72  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,406.86 
    For >80 Hours Usage Per Week, Add  2,813.72 

. 
 01 22 23 00-0694 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 8,116.50  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  4,058.25 
    For >320 Hours Usage Per Month, Add  8,116.50 

. 
 01 22 23 00-0695 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,523.92  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  761.96 
    For >16 To 24 Hours Usage Per Day, Add  1,523.92 

. 
 01 22 23 00-0696 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 3,940.06  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,970.03 
    For >80 Hours Usage Per Week, Add  3,940.06 

. 
 01 22 23 00-0697 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ....................................................................................... 10,420.00  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,210.00 
    For >320 Hours Usage Per Month, Add  10,420.00 

. 
 01 22 23 00-0698 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ....................................................................................... 1,953.75  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  976.88 
    For >16 To 24 Hours Usage Per Day, Add  1,953.75 

. 
 01 22 23 00-0699 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ....................................................................................... 5,079.75  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,539.88 
    For >80 Hours Usage Per Week, Add  5,079.75 

. 
 01 22 23 00-0700 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ..................................................................................... 11,722.50  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,861.25 
    For >320 Hours Usage Per Month, Add  11,722.50 

. 
 01 22 23 00-0701 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ....................................................................................... 2,416.14  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,208.07 
    For >16 To 24 Hours Usage Per Day, Add  2,416.14 

. 
 01 22 23 00-0702 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ....................................................................................... 6,382.25  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,191.13 
    For >80 Hours Usage Per Week, Add  6,382.25 
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. 
 01 22 23 00-0703 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 15,630.00  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  7,815.00 
    For >320 Hours Usage Per Month, Add  15,630.00 

. 
 01 22 23 00-0704 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,611.51  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,305.76 
    For >16 To 24 Hours Usage Per Day, Add  2,611.51 

. 
 01 22 23 00-0705 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 6,017.55  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,008.78 
    For >80 Hours Usage Per Week, Add  6,017.55 

. 
 01 22 23 00-0706 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 18,052.65  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  9,026.33 
    For >320 Hours Usage Per Month, Add  18,052.65 

. 
 01 22 23 00-0707 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 860.60  

. 
 01 22 23 00-0708 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ........................................................................... 1,396.55  

XXXXXXX 
. 
 01 22 23 00-0709  Cabling For Generator Sets (01 22 23 00-0629) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0710 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set.............................................................................................. 23.81  
. 

 01 22 23 00-0711 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set.............................................................................................. 41.66  
. 

 01 22 23 00-0712 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set............................................................................................ 124.99  
. 

 01 22 23 00-0713 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 11.90  
. 

 01 22 23 00-0714 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 34.63  
. 

 01 22 23 00-0715 MO 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 96.32  

XXXXXXX 
. 
 01 22 23 00-0716  Generator Accessories (01 22 23 00-0629) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0717  Step Down Transformer (01 22 23 00-0716) 

. 

. 
 01 22 23 00-0718 WK 75 KVA, 480-208 Volt, Step Down Transformer ................................................................................................................. 319.25  

. 
 01 22 23 00-0719 MO 75 KVA, 480-208 Volt, Step Down Transformer ................................................................................................................. 892.82  

. 
 01 22 23 00-0720 WK 150 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................... 511.88  

. 
 01 22 23 00-0721 MO 150 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................ 1,534.56  

. 
 01 22 23 00-0722 WK 225 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................... 681.79  

. 
 01 22 23 00-0723 MO 225 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................ 2,045.36  

. 
 01 22 23 00-0724 WK 500 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................... 811.65  

. 
 01 22 23 00-0725 MO 500 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................ 2,434.95  

. 
 01 22 23 00-0726 WK 1,000 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 1,212.06  

. 
 01 22 23 00-0727 MO 1,000 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 3,619.96  

. 
 01 22 23 00-0728 WK 1,500 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 1,969.60  

. 
 01 22 23 00-0729 MO 1,500 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 5,903.40  

. 
 01 22 23 00-0730 WK 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........................................................................................... 2,272.62  

. 
 01 22 23 00-0731 MO 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........................................................................................... 6,817.86  

XXXXXXX 
. 
 01 22 23 00-0732  Portable Panel (01 22 23 00-0716) 

. 

. 
 01 22 23 00-0733 WK 100 Amperes, Portable Panel ............................................................................................................................................. 254.32  

. 
 01 22 23 00-0734 MO 100 Amperes, Portable Panel ............................................................................................................................................. 649.32  

. 
 01 22 23 00-0735 WK 200 Amperes, Portable Panel ............................................................................................................................................. 304.10  

. 
 01 22 23 00-0736 MO 200 Amperes, Portable Panel ............................................................................................................................................. 811.65  

. 
 01 22 23 00-0737 WK 400 Amperes, Portable Panel ............................................................................................................................................. 324.66  

. 
 01 22 23 00-0738 MO 400 Amperes, Portable Panel ............................................................................................................................................. 973.98  

XXXXXXX 
. 
 01 22 23 00-0739  Portable Fusible Disconnect (01 22 23 00-0716) 

. 

. 
 01 22 23 00-0740 WK 100 - 200 Amperes, Portable Fusible Disconnect ............................................................................................................... 113.63  

. 
 01 22 23 00-0741 MO 100 - 200 Amperes, Portable Fusible Disconnect ............................................................................................................... 340.89  

. 
 01 22 23 00-0742 WK 300 - 400 Amperes, Portable Fusible Disconnect ............................................................................................................... 227.26  

. 
 01 22 23 00-0743 MO 300 - 400 Amperes, Portable Fusible Disconnect ............................................................................................................... 681.79  

XXXXXXX 
. 
 01 22 23 00-0744  Portable Transfer Switch (01 22 23 00-0716) 

. 

. 
 01 22 23 00-0745 WK 100 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 340.89  

. 
 01 22 23 00-0746 MO 100 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,022.68  

. 
 01 22 23 00-0747 WK 200 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 454.52  

. 
 01 22 23 00-0748 MO 200 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,363.57  

. 
 01 22 23 00-0749 WK 400 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 568.16  

. 
 01 22 23 00-0750 MO 400 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,704.46  

XXXXXXX 
. 
 01 22 23 00-0751  Resistive Loadbanks For Generator Sets (01 22 23 00-0629) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0772 for 
reimbursable fuel fees. 
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. 

. 
 01 22 23 00-0752 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 347.06  

. 
 01 22 23 00-0753 WK 100 KW A/C Resistive Loadbank ........................................................................................................................................ 660.10  

. 
 01 22 23 00-0754 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 1,803.36  

. 
 01 22 23 00-0755 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 665.25  

. 
 01 22 23 00-0756 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 1,779.04  

. 
 01 22 23 00-0757 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 4,535.78  

XXXXXXX 
. 
 01 22 23 00-0758  Sub-Distribution Panels (Spider Box) For Generator Sets (01 22 23 00-0629) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0759 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) .......................................................................... 58.44  
. 

 01 22 23 00-0760 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 151.51  
. 

 01 22 23 00-0761 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 427.47  

XXXXXXX 
. 
 01 22 23 00-0762  Portable Distribution Panels For Generator Sets (01 22 23 00-0629) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0763 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 129.86  
. 

 01 22 23 00-0764 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 351.72  
. 

 01 22 23 00-0765 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 984.80  
. 

 01 22 23 00-0766 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 106.06  
. 

 01 22 23 00-0767 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 275.96  
. 

 01 22 23 00-0768 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 784.60  
. 

 01 22 23 00-0769 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 135.28  
. 

 01 22 23 00-0770 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 340.89  
. 

 01 22 23 00-0771 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 925.28  

XXXXXXX 
. 
 01 22 23 00-0772  Fuel Reimbursement For Generators (01 22 23 00-0629) 

. 

. 
 01 22 23 00-0773 EA Fuel Reimbursement For Generators ..................................................................................................................................... 1.00  

Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0774  Portable Floor Drying Fans (01 22 23 00-0614) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0775 DAY 2,250 CFM Portable Floor Drying Fan .................................................................................................................................. 16.39  
. 

 01 22 23 00-0776 WK 2,250 CFM Portable Floor Drying Fan .................................................................................................................................. 75.81  
. 

 01 22 23 00-0777 MO 2,250 CFM Portable Floor Drying Fan ................................................................................................................................ 250.98  

XXXXXXX 
. 
 01 22 23 00-0778  Welding Machines (01 22 23 00-0614) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 
 01 22 23 00-0779  CC/CV Inverter Welder (01 22 23 00-0778) 

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0772 for reimbursable fuel fees. 
. 
. 

 01 22 23 00-0780 DAY 250 Amperes, CC Inverter Welder ........................................................................................................................................ 41.45  
. 

 01 22 23 00-0781 WK 250 Amperes, CC Inverter Welder ........................................................................................................................................ 90.30  
. 

 01 22 23 00-0782 MO 250 Amperes, CC Inverter Welder ...................................................................................................................................... 273.86  
. 

 01 22 23 00-0783 DAY 300 Amperes, CC/CV Inverter Welder .................................................................................................................................. 47.37  
. 

 01 22 23 00-0784 WK 300 Amperes, CC/CV Inverter Welder ................................................................................................................................ 125.83  
. 

 01 22 23 00-0785 MO 300 Amperes, CC/CV Inverter Welder ................................................................................................................................ 333.07  
. 

 01 22 23 00-0786 DAY 350 Amperes, CC/CV Inverter Welder .................................................................................................................................. 48.85  
. 

 01 22 23 00-0787 WK 350 Amperes, CC/CV Inverter Welder ................................................................................................................................ 128.79  
. 

 01 22 23 00-0788 MO 350 Amperes, CC/CV Inverter Welder ................................................................................................................................ 362.67  

XXXXXXX 
. 
 01 22 23 00-0789  MIG Welder (01 22 23 00-0778) 

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0772 for reimbursable fuel fees. 
. 
. 

 01 22 23 00-0790 DAY 115 Volt MIG Welder ............................................................................................................................................................ 71.05  
. 

 01 22 23 00-0791 WK 115 Volt MIG Welder .......................................................................................................................................................... 185.04  
. 

 01 22 23 00-0792 MO 115 Volt MIG Welder .......................................................................................................................................................... 503.30  

XXXXXXX 
. 
 01 22 23 00-0793  Diesel Powered Towable Welding Machines (01 22 23 00-0778) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0794 DAY 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 133.23  
. 

 01 22 23 00-0795 WK 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 325.67  
. 

 01 22 23 00-0796 MO 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 777.16  
. 

 01 22 23 00-0797 DAY 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 177.64  
. 

 01 22 23 00-0798 WK 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 347.87  
. 

 01 22 23 00-0799 MO 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 812.68  
. 

 01 22 23 00-0800 DAY 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 185.04  
. 

 01 22 23 00-0801 WK 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 370.08  
. 

 01 22 23 00-0802 MO 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 902.98  

XXXXXXX 
. 
 01 22 23 00-0803  General Equipment (01 22 23) 
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. 

. 
 01 22 23 00-0804  Jacks And Bracing (01 22 23 00-0803) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0805  Manual Hydraulic Jacks (01 22 23 00-0804) 

. 

. 
 01 22 23 00-0806 DAY 12 Ton Manual Hydraulic Bottle Jack...................................................................................................................................... 1.67  

. 
 01 22 23 00-0807 WK 12 Ton Manual Hydraulic Bottle Jack...................................................................................................................................... 7.93  

. 
 01 22 23 00-0808 MO 12 Ton Manual Hydraulic Bottle Jack.................................................................................................................................... 28.50  

. 
 01 22 23 00-0809 DAY 20 Ton Manual Hydraulic Bottle Jack...................................................................................................................................... 2.92  

. 
 01 22 23 00-0810 WK 20 Ton Manual Hydraulic Bottle Jack...................................................................................................................................... 9.18  

. 
 01 22 23 00-0811 MO 20 Ton Manual Hydraulic Bottle Jack.................................................................................................................................... 34.76  

. 
 01 22 23 00-0812 DAY 50 Ton Manual Hydraulic Bottle Jack.................................................................................................................................... 10.43  

. 
 01 22 23 00-0813 WK 50 Ton Manual Hydraulic Bottle Jack.................................................................................................................................... 40.49  

. 
 01 22 23 00-0814 MO 50 Ton Manual Hydraulic Bottle Jack.................................................................................................................................. 145.66  

. 
 01 22 23 00-0815 DAY 100 Ton Manual Hydraulic Bottle Jack.................................................................................................................................. 14.61  

. 
 01 22 23 00-0816 WK 100 Ton Manual Hydraulic Bottle Jack.................................................................................................................................. 58.43  

. 
 01 22 23 00-0817 MO 100 Ton Manual Hydraulic Bottle Jack................................................................................................................................ 210.46  

XXXXXXX 
. 
 01 22 23 00-0818  Manual Screw Jacks (01 22 23 00-0804) 

. 

. 
 01 22 23 00-0819 DAY 10 To 20 Ton Manual Screw Jack ........................................................................................................................................ 26.41  

. 
 01 22 23 00-0820 WK 10 To 20 Ton Manual Screw Jack ........................................................................................................................................ 71.09  

. 
 01 22 23 00-0821 MO 10 To 20 Ton Manual Screw Jack ...................................................................................................................................... 197.03  

XXXXXXX 
. 
 01 22 23 00-0822  Pressure Washers (01 22 23 00-0803) 

Note: Includes delivery to job site, pick-up when complete and full time operator. 
. 
. 

 01 22 23 00-0823 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 853.90  
    For Equipment Without Operator, Deduct  -684.15 

. 
 01 22 23 00-0824 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,851.65  

    For Equipment Without Operator, Deduct  -3,420.74 
. 

 01 22 23 00-0825 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,920.06  
    For Equipment Without Operator, Deduct  -14,823.19 

. 
 01 22 23 00-0826 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 830.99  

    For Equipment Without Operator, Deduct  -684.15 
. 

 01 22 23 00-0827 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,793.48  
    For Equipment Without Operator, Deduct  -3,420.74 

. 
 01 22 23 00-0828 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,771.97  

    For Equipment Without Operator, Deduct  -14,823.19 
. 

 01 22 23 00-0829 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 853.90  
    For Equipment Without Operator, Deduct  -684.15 

. 
 01 22 23 00-0830 WK 3,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,851.65  

    For Equipment Without Operator, Deduct  -3,420.74 
. 

 01 22 23 00-0831 MO 3,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,920.06  
    For Equipment Without Operator, Deduct  -14,823.19 

. 
 01 22 23 00-0832 DAY 3,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 842.28  

    For Equipment Without Operator, Deduct  -684.15 
. 

 01 22 23 00-0833 WK 3,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,827.36  
    For Equipment Without Operator, Deduct  -3,420.74 

. 
 01 22 23 00-0834 MO 3,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,862.33  

    For Equipment Without Operator, Deduct  -14,823.19 
. 

 01 22 23 00-0835 DAY 4,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 919.19  
    For Equipment Without Operator, Deduct  -684.15 

. 
 01 22 23 00-0836 WK 4,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 4,060.58  

    For Equipment Without Operator, Deduct  -3,420.74 
. 

 01 22 23 00-0837 MO 4,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 16,612.14  
    For Equipment Without Operator, Deduct  -14,823.19 

. 
 01 22 23 00-0838 DAY 5,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 910.05  

    For Equipment Without Operator, Deduct  -684.15 
. 

 01 22 23 00-0839 WK 5,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 4,030.67  
    For Equipment Without Operator, Deduct  -3,420.74 

. 
 01 22 23 00-0840 MO 5,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 16,540.03  

    For Equipment Without Operator, Deduct  -14,823.19 

XXXXXXX 
. 
 01 22 23 00-0841  Confined Space Entry Equipment (01 22 23 00-0803) 

Note: Includes delivery to job site, set-up, and pick-up when complete. 
. 
. 

 01 22 23 00-0842 DAY Ventilation Equipment For Confined Space .......................................................................................................................... 41.11  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0843 WK Ventilation Equipment For Confined Space ........................................................................................................................ 123.32  

Note: Includes electric or gas blower and ventilation duct up to 25'. 
. 

 01 22 23 00-0844 MO Ventilation Equipment For Confined Space ........................................................................................................................ 367.99  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0845 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 61.77  

. 
 01 22 23 00-0846 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 185.32  

. 
 01 22 23 00-0847 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 555.96  

. 
 01 22 23 00-0848 DAY Confined Space Air Monitor Personnel ............................................................................................................................... 791.07  

Note: Per person day. 

XXXXXXX 
. 
 01 22 23 00-0849  Space Heaters (01 22 23 00-0803) 

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0850 DAY 150,000 BTU/Hour Space Heater ......................................................................................................................................... 69.29  



 

 General Requirements 01 

01
 

Price and Payment Procedures 01 20 
Unit Prices 01 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 01 - 23 

. 
 01 22 23 00-0851 WK 150,000 BTU/Hour Space Heater ....................................................................................................................................... 199.21  

. 
 01 22 23 00-0852 MO 150,000 BTU/Hour Space Heater ....................................................................................................................................... 563.00  

. 
 01 22 23 00-0853 DAY 500,000 BTU/Hour Space Heater ....................................................................................................................................... 147.25  

. 
 01 22 23 00-0854 WK 500,000 BTU/Hour Space Heater ....................................................................................................................................... 363.78  

. 
 01 22 23 00-0855 MO 500,000 BTU/Hour Space Heater ....................................................................................................................................... 919.85  

XXXXXXX 
. 
 01 22 23 00-0856  Mowers (01 22 23 00-0803) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0857 DAY 21" Walk Behind Lawn Mower .............................................................................................................................................. 90.36  
. 

 01 22 23 00-0858 WK 21" Walk Behind Lawn Mower ............................................................................................................................................ 259.78  
. 

 01 22 23 00-0859 MO 21" Walk Behind Lawn Mower ............................................................................................................................................ 530.86  
. 

 01 22 23 00-0860 DAY 32" Walk Behind Lawn Mower ............................................................................................................................................ 112.95  
. 

 01 22 23 00-0861 WK 32" Walk Behind Lawn Mower ............................................................................................................................................ 271.08  
. 

 01 22 23 00-0862 MO 32" Walk Behind Lawn Mower ............................................................................................................................................ 564.75  
. 

 01 22 23 00-0863 DAY 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 203.31  
. 

 01 22 23 00-0864 WK 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 564.75  
. 

 01 22 23 00-0865 MO 36" To 48" Walk Behind Deck Mower .............................................................................................................................. 1,637.78  
. 

 01 22 23 00-0866 DAY 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 203.31  
. 

 01 22 23 00-0867 WK 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 564.75  
. 

 01 22 23 00-0868 MO 61" To 72" Walk Behind Deck Mower .............................................................................................................................. 1,637.78  

XXXXXXX 
. 
 01 22 23 00-0869  Material Handling Equipment (01 22 23) 

. 

. 
 01 22 23 00-0870  Truck Mounted Hydraulic Cranes (01 22 23 00-0869) 

Note: Includes full-time operator, delivery, set-up, rigging, and removal time in rental period. Excludes lattice 
boom extension. 

. 

. 
 01 22 23 00-0871 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................................. 1,295.10  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0872 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................................. 5,609.13  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0873 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................ 22,543.34  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0874 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 1,411.48  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0875 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 5,955.04  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0876 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................... 23,577.82  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0877 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,527.86  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0878 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,300.94  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0879 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 24,612.30  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0880 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,683.03  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0881 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,766.46  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0882 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 26,002.38  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0883 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,825.27  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0884 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 7,729.82  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0885 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 28,889.87  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0886 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,161.48  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0887 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 8,932.40  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0888 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 32,500.21  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0889 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,374.84  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0890 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 9,682.40  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0891 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 34,755.38  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0892 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,542.95  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0893 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 10,290.16  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0894 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 36,576.06  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0895 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,711.05  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0896 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 10,897.91  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0897 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 38,396.75  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0898 DAY 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,820.96  
    For Equipment Without Operator, Deduct  -855.45 



01
 01 General Requirements 

01 20 Price and Payment Procedures 
01 22 Unit Prices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 01 - 24  County of San Mateo, Roofing 

. 
 01 22 23 00-0899 WK 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 11,272.91  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0900 MO 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 39,534.67  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0901 DAY 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 2,969.67  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0902 WK 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 11,828.94  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0903 MO 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 41,189.84  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0904 DAY 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 3,448.12  
    For Equipment Without Operator, Deduct  -855.45 
    For Half Day Usage, Deduct  -1,037.07 

. 
 01 22 23 00-0905 WK 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 13,351.57  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0906 MO 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 45,757.72  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0907 DAY 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 3,777.86  

    For Equipment Without Operator, Deduct  -855.45 
    For Half Day Usage, Deduct  -1,168.96 

. 
 01 22 23 00-0908 WK 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 14,505.66  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0909 MO 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 49,219.99  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0910 DAY 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 4,372.68  

    For Equipment Without Operator, Deduct  -855.45 
    For Half Day Usage, Deduct  -1,406.89 

. 
 01 22 23 00-0911 WK 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 16,587.55  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0912 MO 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 55,465.67  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0913 DAY 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................. 4,786.47  

    For Equipment Without Operator, Deduct  -855.45 
    For Half Day Usage, Deduct  -1,572.41 

. 
 01 22 23 00-0914 WK 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 18,035.82  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0915 MO 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................ 59,810.48  
    For Equipment Without Operator, Deduct  -18,534.73 

XXXXXXX 
. 
 01 22 23 00-0916  Cable Controlled Lattice Boom, Mechanical Cranes (01 22 23 00-0869) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. See CSI section 01 71 13 00-0004 for 
lattice crane delivery. 

. 

. 
 01 22 23 00-0917 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 2,407.17  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0918 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 9,811.71  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0919 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ........... 35,138.13  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0920 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ......... 3,603.29  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0921 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 11,803.08  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0922 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 41,112.26  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0923 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ......................................................................................................................................................................... 3,797.25  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0924 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 13,219.03  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0925 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 45,358.80  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0926 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ......................................................................................................................................................................... 4,185.18  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0927 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 14,634.97  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0928 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time 

Operator ....................................................................................................................................................................... 49,600.16  
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0929 DAY 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 4,369.45  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0930 WK 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 16,050.92  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0931 MO 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 53,851.88  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0932 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 4,553.72  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0933 WK 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 17,466.86  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0934 MO 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 58,103.59  
    For Equipment Without Operator, Deduct  -18,534.73 
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. 
 01 22 23 00-0935 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 5,161.47  

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0936 WK 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 19,645.73  
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0937 MO 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 64,631.16  

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0938 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ................................ 8,898.53  
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0939 WK 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............................. 32,964.66  

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0940 MO 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ............................ 104,603.47  
    For Equipment Without Operator, Deduct  -18,534.73 

XXXXXXX 
. 
 01 22 23 00-0941  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0869) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0942 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,431.79  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0943 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,523.40  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0944 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 20,511.96  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0945 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,499.23  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0946 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,675.15  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0947 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 20,849.18  

    For Equipment Without Operator, Deduct  -17,139.76 
. 

 01 22 23 00-0948 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,482.37  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0949 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,751.03  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0950 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 21,355.01  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0951 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 1,676.27  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0952 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 6,256.86  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0953 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................ 22,535.28  

    For Equipment Without Operator, Deduct  -17,139.76 

XXXXXXX 
. 
 01 22 23 00-0954  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0869) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0955 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,207.54  
    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  83.29 

. 
 01 22 23 00-0956 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,092.60  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  227.45 

. 
 01 22 23 00-0957 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,742.68  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  520.58 

. 
 01 22 23 00-0958 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,229.46  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  87.68 

. 
 01 22 23 00-0959 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,152.46  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  239.43 

. 
 01 22 23 00-0960 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,879.67  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  547.98 

. 
 01 22 23 00-0961 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,347.48  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  111.28 

. 
 01 22 23 00-0962 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,481.25  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  305.18 

. 
 01 22 23 00-0963 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 20,638.42  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  699.73 

. 
 01 22 23 00-0964 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 1,412.48  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  124.28 

. 
 01 22 23 00-0965 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 5,453.09  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  299.55 

. 
 01 22 23 00-0966 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 20,868.23  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  745.69 

XXXXXXX 
. 
 01 22 23 00-0967  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0869) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0968 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,145.15  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  70.82 

. 
 01 22 23 00-0969 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,764.66  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  161.87 

. 
 01 22 23 00-0970 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,078.78  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  387.80 

. 
 01 22 23 00-0971 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,153.58  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  72.50 

. 
 01 22 23 00-0972 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,789.95  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  166.92 

. 
 01 22 23 00-0973 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,137.79  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  399.61 

. 
 01 22 23 00-0974 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,330.62  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  107.91 

. 
 01 22 23 00-0975 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 5,177.75  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  244.48 

. 
 01 22 23 00-0976 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 20,090.44  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  590.14 

. 
 01 22 23 00-0977 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,347.48  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  111.28 

. 
 01 22 23 00-0978 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,321.07  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  273.15 

. 
 01 22 23 00-0979 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 20,596.26  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  691.30 

. 
 01 22 23 00-0980 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,499.23  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  141.63 

. 
 01 22 23 00-0981 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,565.56  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  322.05 

. 
 01 22 23 00-0982 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 21,017.79  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  775.61 

XXXXXXX 
. 
 01 22 23 00-0983  Chain Hoists (01 22 23 00-0869) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0984 DAY 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 12.52  
. 

 01 22 23 00-0985 WK 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 32.55  
. 

 01 22 23 00-0986 MO 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 96.40  
. 

 01 22 23 00-0987 DAY 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 35.06  
. 

 01 22 23 00-0988 WK 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 82.63  
. 

 01 22 23 00-0989 MO 3 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 231.62  
. 

 01 22 23 00-0990 DAY 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 45.07  
. 

 01 22 23 00-0991 WK 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 121.44  
. 

 01 22 23 00-0992 MO 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 338.04  
. 

 01 22 23 00-0993 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 88.89  
. 

 01 22 23 00-0994 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 231.62  
. 

 01 22 23 00-0995 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 626.00  
. 

 01 22 23 00-0996 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 90.14  
. 

 01 22 23 00-0997 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 241.01  
. 

 01 22 23 00-0998 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 657.30  
. 

 01 22 23 00-0999 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 92.65  
. 

 01 22 23 00-1000 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 259.79  
. 

 01 22 23 00-1001 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 719.90  

XXXXXXX 
. 
 01 22 23 00-1002  Roof Swing Hoist (01 22 23 00-0869) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-1003 DAY Up To 400#, Manual Swing Roof Hoist ................................................................................................................................. 96.56  
. 

 01 22 23 00-1004 WK Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 337.98  
. 

 01 22 23 00-1005 MO Up To 400#, Manual Swing Roof Hoist ............................................................................................................................ 1,158.78  

XXXXXXX 
. 
 01 22 23 00-1006  Truck Mounted Digger Derrick (01 22 23 00-0869) 

Note: Includes full-time operator, delivery, set-up, and removal time in rental period. Lifting capacity is reduced. 
. 
. 

 01 22 23 00-1007 DAY Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator.......................................................................................................................................................... 1,467.58  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -855.45 
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. 
 01 22 23 00-1008 WK Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator ......................................................................................................................................................... 6,113.62  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-1009 MO Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator ....................................................................................................................................................... 23,431.74  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-1010 DAY Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator ......................................................................................................................................................... 1,593.39  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-1011 WK Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator ......................................................................................................................................................... 6,491.07  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-1012 MO Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator ....................................................................................................................................................... 24,438.29  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-1013 DAY Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator ......................................................................................................................................................... 2,370.87  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-1014 WK Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator ......................................................................................................................................................... 8,823.51  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-1015 MO Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator ....................................................................................................................................................... 30,658.12  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -18,534.73 

XXXXXXX 
. 
 01 22 23 00-1016  Pumping Equipment (01 22 23) 

. 

. 
 01 22 23 00-1017  Gas Powered Portable Centrifugal Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-1041 for larger 
diameter pumps. 

. 

. 
 01 22 23 00-1018 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................ 69.18  

. 
 01 22 23 00-1019 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 155.65  

. 
 01 22 23 00-1020 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 415.06  

. 
 01 22 23 00-1021 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................ 83.01  

. 
 01 22 23 00-1022 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 186.78  

. 
 01 22 23 00-1023 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 498.07  

XXXXXXX 
. 
 01 22 23 00-1024  Gas Powered Portable Diaphragm Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1025 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 79.55  
. 

 01 22 23 00-1026 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 224.82  
. 

 01 22 23 00-1027 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 570.70  
. 

 01 22 23 00-1028 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 96.85  
. 

 01 22 23 00-1029 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 259.41  
. 

 01 22 23 00-1030 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 735.00  

XXXXXXX 
. 
 01 22 23 00-1031  Gas Powered Portable Trash Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1032 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 100.31  
. 

 01 22 23 00-1033 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 207.53  
. 

 01 22 23 00-1034 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 622.58  
. 

 01 22 23 00-1035 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 100.31  
. 

 01 22 23 00-1036 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 268.06  
. 

 01 22 23 00-1037 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 735.00  
. 

 01 22 23 00-1038 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 159.10  
. 

 01 22 23 00-1039 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 449.64  
. 

 01 22 23 00-1040 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .................................................. 1,305.70  

XXXXXXX 
. 
 01 22 23 00-1041  Diesel Powered Portable Trash Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1042 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 311.29  
. 

 01 22 23 00-1043 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 847.41  
. 

 01 22 23 00-1044 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .............................................. 3,692.27  
. 

 01 22 23 00-1045 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................... 475.58  
. 

 01 22 23 00-1046 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 1,245.17  
. 

 01 22 23 00-1047 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 3,311.80  
. 

 01 22 23 00-1048 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 646.80  
. 

 01 22 23 00-1049 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 1,731.13  
. 

 01 22 23 00-1050 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 4,631.33  
. 

 01 22 23 00-1051 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 837.03  
. 

 01 22 23 00-1052 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 2,137.54  
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. 
 01 22 23 00-1053 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 6,277.72  

XXXXXXX 
. 
 01 22 23 00-1054  Diesel Powered Portable Silenced Environmental Trash Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1055 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 444.46  
. 

 01 22 23 00-1056 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 1,011.70  
. 

 01 22 23 00-1057 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 3,154.43  
. 

 01 22 23 00-1058 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......... 544.76  
. 

 01 22 23 00-1059 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 1,357.58  
. 

 01 22 23 00-1060 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 3,692.27  
. 

 01 22 23 00-1061 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump ................................................................................................................................................................................. 657.17  

. 
 01 22 23 00-1062 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 1,943.85  
. 

 01 22 23 00-1063 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 5,421.67  

. 
 01 22 23 00-1064 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump ................................................................................................................................................................................. 989.22  
. 

 01 22 23 00-1065 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 2,526.65  

. 
 01 22 23 00-1066 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 7,419.13  

XXXXXXX 
. 
 01 22 23 00-1067  3 Phase Electric Submersible Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1068 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 172.94  
. 

 01 22 23 00-1069 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 432.35  
. 

 01 22 23 00-1070 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,297.05  
. 

 01 22 23 00-1071 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 228.28  
. 

 01 22 23 00-1072 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 570.70  
. 

 01 22 23 00-1073 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,712.11  

XXXXXXX 
. 
 01 22 23 00-1074  Suction Hose With Couplings (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1075 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ..................................................................................... 6.48  
. 

 01 22 23 00-1076 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 16.20  
. 

 01 22 23 00-1077 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 49.68  
. 

 01 22 23 00-1078 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 17.28  
. 

 01 22 23 00-1079 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 44.28  
. 

 01 22 23 00-1080 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 135.00  
. 

 01 22 23 00-1081 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 25.92  
. 

 01 22 23 00-1082 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 65.88  
. 

 01 22 23 00-1083 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 199.80  
. 

 01 22 23 00-1084 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 32.40  
. 

 01 22 23 00-1085 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 81.00  
. 

 01 22 23 00-1086 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 237.60  
. 

 01 22 23 00-1087 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 75.60  
. 

 01 22 23 00-1088 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 194.40  
. 

 01 22 23 00-1089 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 572.40  
. 

 01 22 23 00-1090 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 101.52  
. 

 01 22 23 00-1091 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 221.40  
. 

 01 22 23 00-1092 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 664.20  

XXXXXXX 
. 
 01 22 23 00-1093  Discharge Hose With Couplings (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1094 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ..................................................................................... 6.48  
. 

 01 22 23 00-1095 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 16.20  
. 

 01 22 23 00-1096 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 49.68  
. 

 01 22 23 00-1097 DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................... 7.56  
. 

 01 22 23 00-1098 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 18.36  
. 

 01 22 23 00-1099 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 57.24  
. 

 01 22 23 00-1100 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................... 8.64  
. 

 01 22 23 00-1101 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 21.60  
. 

 01 22 23 00-1102 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 65.88  
. 

 01 22 23 00-1103 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 22.68  
. 

 01 22 23 00-1104 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 58.32  
. 

 01 22 23 00-1105 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 167.40  
. 

 01 22 23 00-1106 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 28.08  
. 

 01 22 23 00-1107 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 76.68  
. 

 01 22 23 00-1108 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 210.60  
. 

 01 22 23 00-1109 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ....................................................................................... 21.60  
. 

 01 22 23 00-1110 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ....................................................................................... 54.00  
. 

 01 22 23 00-1111 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ..................................................................................... 162.00  
. 

 01 22 23 00-1112 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings ....................................................................................... 55.08  
. 

 01 22 23 00-1113 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings ..................................................................................... 140.40  
. 

 01 22 23 00-1114 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings ..................................................................................... 415.80  

XXXXXXX 
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. 
 01 22 23 00-1115  Hydraulic Submersible Pumps (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 
 01 22 23 00-1116  Hydraulic Submersible Pumps (01 22 23 00-1115) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1117 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 114.14  
. 

 01 22 23 00-1118 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 306.10  
. 

 01 22 23 00-1119 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 856.05  
. 

 01 22 23 00-1120 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 145.27  
. 

 01 22 23 00-1121 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 373.55  
. 

 01 22 23 00-1122 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,141.40  

XXXXXXX 
. 
 01 22 23 00-1123  Hydraulic Submersible Pump Diesel Power Packs (01 22 23 00-1115) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1124 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 263.73  
. 

 01 22 23 00-1125 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 786.88  
. 

 01 22 23 00-1126 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack .............................................................................................. 2,075.28  

XXXXXXX 
. 
 01 22 23 00-1127  HDPE Pipe With Couplings (01 22 23 00-1016) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1128 DAY 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 15.71  
. 

 01 22 23 00-1129 WK 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 37.70  
. 

 01 22 23 00-1130 MO 4" x 20' HDPE Pipe With Couplings .................................................................................................................................... 116.25  
. 

 01 22 23 00-1131 DAY 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 25.14  
. 

 01 22 23 00-1132 WK 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 62.84  
. 

 01 22 23 00-1133 MO 6" x 20' HDPE Pipe With Couplings .................................................................................................................................... 191.66  
. 

 01 22 23 00-1134 DAY 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 40.85  
. 

 01 22 23 00-1135 WK 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 106.83  
. 

 01 22 23 00-1136 MO 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 317.34  
. 

 01 22 23 00-1137 DAY 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 50.27  
. 

 01 22 23 00-1138 WK 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 128.82  
. 

 01 22 23 00-1139 MO 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 392.75  
. 

 01 22 23 00-1140 DAY 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 37.70  
. 

 01 22 23 00-1141 WK 12" x 10' HDPE Pipe With Couplings .................................................................................................................................. 103.69  
. 

 01 22 23 00-1142 MO 12" x 10' HDPE Pipe With Couplings .................................................................................................................................. 314.20  
. 

 01 22 23 00-1143 DAY 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 37.70  
. 

 01 22 23 00-1144 WK 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 97.40  
. 

 01 22 23 00-1145 MO 4" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 289.06  
. 

 01 22 23 00-1146 DAY 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 43.99  
. 

 01 22 23 00-1147 WK 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 113.11  
. 

 01 22 23 00-1148 MO 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 345.62  
. 

 01 22 23 00-1149 DAY 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 50.27  
. 

 01 22 23 00-1150 WK 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 128.82  
. 

 01 22 23 00-1151 MO 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 392.75  
. 

 01 22 23 00-1152 DAY 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 62.84  
. 

 01 22 23 00-1153 WK 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 160.24  
. 

 01 22 23 00-1154 MO 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 487.01  
. 

 01 22 23 00-1155 DAY 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 62.84  
. 

 01 22 23 00-1156 WK 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 160.24  
. 

 01 22 23 00-1157 MO 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 487.01  
. 

 01 22 23 00-1158 DAY 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................ 37.70  
. 

 01 22 23 00-1159 WK 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................ 97.40  
. 

 01 22 23 00-1160 MO 4" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 289.06  
. 

 01 22 23 00-1161 DAY 6" Tee For HDPE Pipe, Quick Connect ................................................................................................................................ 50.27  
. 

 01 22 23 00-1162 WK 6" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 128.82  
. 

 01 22 23 00-1163 MO 6" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 392.75  
. 

 01 22 23 00-1164 DAY 8" Tee For HDPE Pipe, Quick Connect ................................................................................................................................ 62.84  
. 

 01 22 23 00-1165 WK 8" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 160.24  
. 

 01 22 23 00-1166 MO 8" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 487.01  
. 

 01 22 23 00-1167 DAY 10" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 75.41  
. 

 01 22 23 00-1168 WK 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................ 191.66  
. 

 01 22 23 00-1169 MO 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................ 581.27  
. 

 01 22 23 00-1170 DAY 12" Tee For HDPE Pipe, Quick Connect .............................................................................................................................. 75.41  
. 

 01 22 23 00-1171 WK 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................ 191.66  
. 

 01 22 23 00-1172 MO 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................ 581.27  
. 

 01 22 23 00-1173 DAY 4" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 6.28  
. 

 01 22 23 00-1174 WK 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.85  
. 

 01 22 23 00-1175 MO 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 56.56  
. 

 01 22 23 00-1176 DAY 6" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 6.28  
. 

 01 22 23 00-1177 WK 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.85  
. 

 01 22 23 00-1178 MO 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 56.56  
. 

 01 22 23 00-1179 DAY 8" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 6.28  
. 

 01 22 23 00-1180 WK 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.85  
. 

 01 22 23 00-1181 MO 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 56.56  
. 

 01 22 23 00-1182 DAY 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 6.28  
. 

 01 22 23 00-1183 WK 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 18.85  
. 

 01 22 23 00-1184 MO 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 56.56  
. 

 01 22 23 00-1185 DAY 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 6.28  
. 

 01 22 23 00-1186 WK 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 18.85  



01
 01 General Requirements 

01 20 Price and Payment Procedures 
01 22 Unit Prices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 01 - 30  County of San Mateo, Roofing 

. 
 01 22 23 00-1187 MO 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 56.56  

. 
 01 22 23 00-1188 DAY 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 18.85  

. 
 01 22 23 00-1189 WK 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 47.13  

. 
 01 22 23 00-1190 MO 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 144.53  

. 
 01 22 23 00-1191 DAY 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 21.99  

. 
 01 22 23 00-1192 WK 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 56.56  

. 
 01 22 23 00-1193 MO 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 172.81  

. 
 01 22 23 00-1194 DAY 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 37.70  

. 
 01 22 23 00-1195 WK 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 97.40  

. 
 01 22 23 00-1196 MO 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 289.06  

. 
 01 22 23 00-1197 DAY 10" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 56.56  

. 
 01 22 23 00-1198 WK 10" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 144.53  

. 
 01 22 23 00-1199 MO 10" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 439.88  

. 
 01 22 23 00-1200 DAY 12" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 56.56  

. 
 01 22 23 00-1201 WK 12" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 144.53  

. 
 01 22 23 00-1202 MO 12" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 439.88  

XXXXXXX 
. 
 01 22 23 00-1203  Temporary Building Services (01 22 23) 

. 

. 
 01 22 23 00-1204  Boilers (01 22 23 00-1203) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-1205  Electric Boilers (01 22 23 00-1204) 

. 

. 
 01 22 23 00-1206 MO 40 MBH, 12 KW Electric Boiler Rental ............................................................................................................................. 2,596.85  

. 
 01 22 23 00-1207 MO 60 MBH, 20 KW Electric Boiler Rental ............................................................................................................................. 2,832.97  

. 
 01 22 23 00-1208 MO 95 MBH, 30 KW Electric Boiler Rental ............................................................................................................................. 2,951.03  

. 
 01 22 23 00-1209 MO 135 MBH, 40 KW Electric Boiler Rental ........................................................................................................................... 3,305.09  

. 
 01 22 23 00-1210 MO 165 MBH, 50 KW Electric Boiler Rental ........................................................................................................................... 4,603.51  

. 
 01 22 23 00-1211 MO 215 MBH, 60 KW Electric Boiler Rental ........................................................................................................................... 5,311.77  

. 
 01 22 23 00-1212 MO 365 MBH, 100 KW Electric Boiler Rental ......................................................................................................................... 6,964.37  

. 
 01 22 23 00-1213 MO 510 MBH, 150 KW Electric Boiler Rental ......................................................................................................................... 8,498.90  

XXXXXXX 
. 
 01 22 23 00-1214  Oil/Gas Fired Boilers (01 22 23 00-1204) 

. 

. 
 01 22 23 00-1215 MO Up To 100 HP, Gas/Oil Dual Fuel Boiler Rental .............................................................................................................. 2,288.00  

    For >3 Months Rental, Deduct  -343.20 
. 

 01 22 23 00-1216 MO >100 HP To 250 HP, Gas/Oil Dual Fuel Boiler Rental ..................................................................................................... 2,974.40  
    For >3 Months Rental, Deduct  -446.16 

. 
 01 22 23 00-1217 MO >250 HP To 500 HP, Gas/Oil Dual Fuel Boiler Rental ..................................................................................................... 4,804.80  

    For >3 Months Rental, Deduct  -720.72 
. 

 01 22 23 00-1218 MO >500 HP To 800 HP, Gas/Oil Dual Fuel Boiler Rental ..................................................................................................... 6,635.20  
    For >3 Months Rental, Deduct  -995.28 

XXXXXXX 
. 
 01 22 23 00-1219  Oil Fired Boilers (01 22 23 00-1204) 

. 

. 
 01 22 23 00-1220 MO 250 HP Oil Fired Boiler Rental ......................................................................................................................................... 7,293.28  

. 
 01 22 23 00-1221 MO 350 HP Oil Fired Boiler Rental ......................................................................................................................................... 9,724.38  

. 
 01 22 23 00-1222 MO 500 HP Oil Fired Boiler Rental ....................................................................................................................................... 12,155.47  

. 
 01 22 23 00-1223 MO 600 HP Oil Fired Boiler Rental ....................................................................................................................................... 13,371.02  

XXXXXXX 
. 
 01 22 23 00-1224  Boilers Setup (01 22 23 00-1204) 

. 

. 
 01 22 23 00-1225 EA Setup Rental Boiler .......................................................................................................................................................... 7,480.04  

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes 
piping and electrical hookup. Excludes crane. 

XXXXXXX 
. 
 01 22 23 00-1226  Chillers (01 22 23 00-1203) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-1227  Air Cooled Chillers (01 22 23 00-1226) 

. 

. 
 01 22 23 00-1228 MO 25 Ton Air Cooled Chiller Rental ..................................................................................................................................... 2,302.74  

    For >3 To 6 Month Rental, Deduct  -345.41 
    For >6 Month Rental, Deduct  -575.69 

. 
 01 22 23 00-1229 MO 40 Ton Air Cooled Chiller Rental ..................................................................................................................................... 3,684.39  

    For >3 To 6 Month Rental, Deduct  -552.66 
    For >6 Month Rental, Deduct  -921.10 

. 
 01 22 23 00-1230 MO 60 Ton Air Cooled Chiller Rental ..................................................................................................................................... 4,506.42  

    For >3 To 6 Month Rental, Deduct  -675.96 
    For >6 Month Rental, Deduct  -1,126.61 

. 
 01 22 23 00-1231 MO 80 Ton Air Cooled Chiller Rental ..................................................................................................................................... 5,328.46  

    For >3 To 6 Month Rental, Deduct  -799.27 
    For >6 Month Rental, Deduct  -1,332.12 

. 
 01 22 23 00-1232 MO 100 Ton Air Cooled Chiller Rental ................................................................................................................................... 6,150.49  

    For >3 To 6 Month Rental, Deduct  -922.57 
    For >6 Month Rental, Deduct  -1,537.62 

. 
 01 22 23 00-1233 MO 125 Ton Air Cooled Chiller Rental ................................................................................................................................... 7,125.46  

    For >3 To 6 Month Rental, Deduct  -1,068.82 
    For >6 Month Rental, Deduct  -1,781.37 

. 
 01 22 23 00-1234 MO 155 Ton Air Cooled Chiller Rental ................................................................................................................................... 8,620.06  

    For >3 To 6 Month Rental, Deduct  -1,293.01 
    For >6 Month Rental, Deduct  -2,155.02 
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. 
 01 22 23 00-1235 MO 170 Ton Air Cooled Chiller Rental ................................................................................................................................... 9,217.91  

    For >3 To 6 Month Rental, Deduct  -1,382.69 
    For >6 Month Rental, Deduct  -2,304.48 

. 
 01 22 23 00-1236 MO 200 Ton Air Cooled Chiller Rental ................................................................................................................................. 10,589.13  

    For >3 To 6 Month Rental, Deduct  -1,588.37 
    For >6 Month Rental, Deduct  -2,647.28 

. 
 01 22 23 00-1237 MO 250 Ton Air Cooled Chiller Rental ................................................................................................................................. 12,599.90  

    For >3 To 6 Month Rental, Deduct  -1,889.99 
    For >6 Month Rental, Deduct  -3,149.98 

. 
 01 22 23 00-1238 MO 300 Ton Air Cooled Chiller Rental ................................................................................................................................. 14,702.78  

Note: Includes trailer. 
    For >3 To 6 Month Rental, Deduct  -2,205.42 
    For >6 Month Rental, Deduct  -3,675.70 

. 
 01 22 23 00-1239 MO 400 Ton Air Cooled Chiller Rental ................................................................................................................................. 19,395.16  

Note: Includes trailer, pump and 200' of 6" hose. 
    For >3 To 6 Month Rental, Deduct  -2,909.27 
    For >6 Month Rental, Deduct  -4,848.79 

. 
 01 22 23 00-1240 MO 500 Ton Air Cooled Chiller Rental ................................................................................................................................. 24,007.59  

Note: Includes trailer, pump and 200' of 6" hose. 
    For >3 To 6 Month Rental, Deduct  -3,601.14 
    For >6 Month Rental, Deduct  -6,001.90 

. 
 01 22 23 00-1241 EA Setup Air Cooled Chiller Rental Unit ................................................................................................................................ 5,199.54  

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning, 
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded. 

XXXXXXX 
. 
 01 22 23 00-1242  Chiller Rental Accessories (01 22 23 00-1226) 

. 

. 
 01 22 23 00-1243 MO 4" x 25' Flexible Water Hose For Chiller Rental .................................................................................................................... 41.03  

. 
 01 22 23 00-1244 MO 6" x 25' Flexible Water Hose For Chiller Rental .................................................................................................................... 51.29  

XXXXXXX 
. 
 01 22 23 00-1245  Cooling Tower (01 22 23 00-1203) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1246 MO 100 Ton Cooling Tower Rental ........................................................................................................................................ 2,113.15  
    For >3 To 6 Months Rental, Deduct  -316.97 
    For >6 Months Rental, Deduct  -528.29 

. 
 01 22 23 00-1247 MO 200 Ton Cooling Tower Rental ........................................................................................................................................ 3,846.75  

    For >3 To 6 Months Rental, Deduct  -577.01 
    For >6 Months Rental, Deduct  -961.69 

. 
 01 22 23 00-1248 MO 250 Ton Cooling Tower Rental ........................................................................................................................................ 4,356.26  

    For >3 To 6 Months Rental, Deduct  -653.44 
    For >6 Months Rental, Deduct  -1,089.07 

. 
 01 22 23 00-1249 MO 300 Ton Cooling Tower Rental ........................................................................................................................................ 4,923.84  

    For >3 To 6 Months Rental, Deduct  -738.58 
    For >6 Months Rental, Deduct  -1,230.96 

. 
 01 22 23 00-1250 MO 400 Ton Cooling Tower Rental ........................................................................................................................................ 6,154.80  

    For >3 To 6 Months Rental, Deduct  -923.22 
    For >6 Months Rental, Deduct  -1,538.70 

. 
 01 22 23 00-1251 MO 500 Ton Cooling Tower Rental ........................................................................................................................................ 7,196.02  

    For >3 To 6 Months Rental, Deduct  -1,079.40 
    For >6 Months Rental, Deduct  -1,799.01 

. 
 01 22 23 00-1252 MO Setup Rental Cooling Tower ............................................................................................................................................ 5,199.54  

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes 
piping and electrical hookup. Excludes crane. 

XXXXXXX 
. 
 01 22 23 00-1253  Emergency Cooler/Freezer (01 22 23 00-1203) 

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt, 
combo 115 Volt or 230 Volt. 

. 

. 
 01 22 23 00-1254 DAY 8 x 6 x 7 Emergency Cooler Rental ...................................................................................................................................... 79.51  

. 
 01 22 23 00-1255 WK 8 x 6 x 7 Emergency Cooler Rental .................................................................................................................................... 424.04  

. 
 01 22 23 00-1256 DAY 10 x 7 x 7 Emergency Cooler Rental .................................................................................................................................. 159.02  

. 
 01 22 23 00-1257 WK 10 x 7 x 7 Emergency Cooler Rental .................................................................................................................................. 636.06  

. 
 01 22 23 00-1258 MO 10 x 7 x 7 Emergency Cooler Rental ............................................................................................................................... 1,590.15  

. 
 01 22 23 00-1259 DAY 10 x 7 x 7 Emergency Freezer Rental ................................................................................................................................ 185.52  

. 
 01 22 23 00-1260 WK 10 x 7 x 7 Emergency Freezer Rental ................................................................................................................................ 742.07  

. 
 01 22 23 00-1261 MO 10 x 7 x 7 Emergency Freezer Rental ............................................................................................................................. 1,908.18  

. 
 01 22 23 00-1262 DAY 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ...................................................................................... 212.02  

. 
 01 22 23 00-1263 WK 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ...................................................................................... 848.08  

. 
 01 22 23 00-1264 MO 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ................................................................................... 2,120.20  

XXXXXXX 
. 
 01 22 23 00-1265  Portable Spot Cooling Units (01 22 23 00-1203) 

Note: Includes delivery to job site, up to 20' duct connection to existing system/exhaust and pick-up when 
complete. Excludes operator. 

. 

. 
 01 22 23 00-1266 DAY 1 Ton Portable Spot Cooling Unit ....................................................................................................................................... 168.68  

. 
 01 22 23 00-1267 WK 1 Ton Portable Spot Cooling Unit ....................................................................................................................................... 365.48  

. 
 01 22 23 00-1268 MO 1 Ton Portable Spot Cooling Unit ....................................................................................................................................... 863.96  

. 
 01 22 23 00-1269 DAY 1.5 Ton Portable Spot Cooling Unit .................................................................................................................................... 220.59  

. 
 01 22 23 00-1270 WK 1.5 Ton Portable Spot Cooling Unit .................................................................................................................................... 453.06  

. 
 01 22 23 00-1271 MO 1.5 Ton Portable Spot Cooling Unit ................................................................................................................................. 1,062.92  

. 
 01 22 23 00-1272 DAY 2 Ton Portable Spot Cooling Unit ....................................................................................................................................... 297.36  

. 
 01 22 23 00-1273 WK 2 Ton Portable Spot Cooling Unit ....................................................................................................................................... 621.75  

. 
 01 22 23 00-1274 MO 2 Ton Portable Spot Cooling Unit .................................................................................................................................... 1,151.58  
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. 
 01 22 23 00-1275 DAY 3 Ton Portable Spot Cooling Unit ....................................................................................................................................... 311.41  

. 
 01 22 23 00-1276 WK 3 Ton Portable Spot Cooling Unit ....................................................................................................................................... 659.59  

. 
 01 22 23 00-1277 MO 3 Ton Portable Spot Cooling Unit .................................................................................................................................... 1,457.59  

. 
 01 22 23 00-1278 DAY 5 Ton Portable Spot Cooling Unit ....................................................................................................................................... 486.58  

. 
 01 22 23 00-1279 WK 5 Ton Portable Spot Cooling Unit ....................................................................................................................................... 983.98  

. 
 01 22 23 00-1280 MO 5 Ton Portable Spot Cooling Unit .................................................................................................................................... 2,044.74  

. 
 01 22 23 00-1281 DAY 10 To 12 Ton Portable Spot Cooling Unit ........................................................................................................................... 635.80  

. 
 01 22 23 00-1282 WK 10 To 12 Ton Portable Spot Cooling Unit ........................................................................................................................ 1,432.72  

. 
 01 22 23 00-1283 MO 10 To 12 Ton Portable Spot Cooling Unit ........................................................................................................................ 3,458.00  

. 
 01 22 23 00-1284 DAY 20 Ton Portable Spot Cooling Unit ..................................................................................................................................... 729.88  

. 
 01 22 23 00-1285 WK 20 Ton Portable Spot Cooling Unit .................................................................................................................................. 1,676.02  

. 
 01 22 23 00-1286 MO 20 Ton Portable Spot Cooling Unit .................................................................................................................................. 4,671.22  

. 
 01 22 23 00-1287 DAY 25 Ton Portable Spot Cooling Unit .................................................................................................................................. 1,038.05  

. 
 01 22 23 00-1288 WK 25 Ton Portable Spot Cooling Unit .................................................................................................................................. 2,103.13  

. 
 01 22 23 00-1289 MO 25 Ton Portable Spot Cooling Unit .................................................................................................................................. 4,892.88  

XXXXXXX 
. 
 01 22 23 00-1290  Fuel Oil Tank (01 22 23 00-1203) 

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes 0ff-road 
fuel costs. See CSI section 01 22 23 00-0772 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-1291 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental ...................................................................................................... 374.75  

. 
 01 22 23 00-1292 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental ...................................................................................................... 582.94  

. 
 01 22 23 00-1293 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................... 1,457.35  

. 
 01 22 23 00-1294 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................ 2,428.91  

. 
 01 22 23 00-1295 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................ 3,206.16  

. 
 01 22 23 00-1296 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................ 5,727.61  

XXXXXXX 
. 
 01 22 23 00-1297  Truck And Trailer Equipment (01 22 23) 

. 

. 
 01 22 23 00-1298  Trucks (01 22 23 00-1297) 

Note: Includes driver, delivery, and removal. 
. 
. 
 01 22 23 00-1299  Flat Bed Trucks (01 22 23 00-1298) 

Note: Includes hydraulic tilt bed. 
. 
. 

 01 22 23 00-1300 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 941.47  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-1301 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..................................................... 4,094.61  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-1302 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 16,522.49  
    For Equipment Without Operator, Deduct  -14,816.55 

. 
 01 22 23 00-1303 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 1,052.88  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1304 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 4,380.09  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1305 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ....................................................... 17,253.60  

    For Equipment Without Operator, Deduct  -14,816.55 
. 

 01 22 23 00-1306 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 1,132.81  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-1307 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 4,685.63  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-1308 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................. 18,416.42  
    For Equipment Without Operator, Deduct  -14,816.55 

XXXXXXX 
. 
 01 22 23 00-1309  Boom Trucks (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1310 DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................... 1,163.59  

    For Equipment Without Operator, Deduct  -683.84 
    For High Rail Equipment, Add  167.91 

. 
 01 22 23 00-1311 WK 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................... 4,668.36  

    For Equipment Without Operator, Deduct  -3,419.20 
    For High Rail Equipment, Add  437.21 

. 
 01 22 23 00-1312 MO 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................. 17,984.71  

    For Equipment Without Operator, Deduct  -14,816.55 
    For High Rail Equipment, Add  1,108.86 

XXXXXXX 
. 
 01 22 23 00-1313  Light Off-Road Utility Passanger Vehicles (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1314 DAY 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 289.44  

. 
 01 22 23 00-1315 WK 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 669.33  

. 
 01 22 23 00-1316 MO 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle .......................................................................................... 1,447.20  

. 
 01 22 23 00-1317 DAY 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 298.48  

. 
 01 22 23 00-1318 WK 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 696.46  

. 
 01 22 23 00-1319 MO 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle .......................................................................................... 1,537.65  

XXXXXXX 
. 
 01 22 23 00-1320  Light Duty Trucks (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1321 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver .................................................. 914.27  

    For Equipment Without Operator, Deduct  -676.99 
. 

 01 22 23 00-1322 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................... 4,163.52  
    For Equipment Without Operator, Deduct  -3,384.94 

. 
 01 22 23 00-1323 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................. 16,299.38  

    For Equipment Without Operator, Deduct  -14,668.08 
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. 
 01 22 23 00-1324 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................... 958.76  

    For Equipment Without Operator, Deduct  -676.99 
. 

 01 22 23 00-1325 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................ 4,296.98  
    For Equipment Without Operator, Deduct  -3,384.94 

. 
 01 22 23 00-1326 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver .............................................................................. 16,595.98  

    For Equipment Without Operator, Deduct  -14,668.08 

XXXXXXX 
. 
 01 22 23 00-1327  Rear Dump Trucks (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1328 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 1,036.49  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1329 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 4,350.67  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1330 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................. 17,668.45  

    For Equipment Without Operator, Deduct  -14,816.55 
. 

 01 22 23 00-1331 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,153.41  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-1332 WK 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,712.90  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-1333 MO 4 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 18,170.60  
    For Equipment Without Operator, Deduct  -14,816.55 

. 
 01 22 23 00-1334 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,220.49  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1335 WK 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,856.65  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1336 MO 6 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 18,266.43  

    For Equipment Without Operator, Deduct  -14,816.55 
. 

 01 22 23 00-1337 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 2,015.88  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-1338 WK 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,495.34  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-1339 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 22,866.27  
    For Equipment Without Operator, Deduct  -14,816.55 

. 
 01 22 23 00-1340 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 2,149.08  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1341 WK 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,802.96  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1342 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 23,671.24  

    For Equipment Without Operator, Deduct  -14,816.55 

XXXXXXX 
. 
 01 22 23 00-1343  Vacuum Trucks (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1344 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 2,006.29  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1345 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 7,401.89  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1346 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver .............................................................................................. 26,569.14  

    For Equipment Without Operator, Deduct  -14,816.55 

XXXXXXX 
. 
 01 22 23 00-1347  Water Trucks (01 22 23 00-1298) 

Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-1093 for additional 
discharge hose, 01 22 23 00-1370 for water trailer. 

. 

. 
 01 22 23 00-1348 DAY 2,000 Gallon Water Truck With Full-Time Driver ............................................................................................................. 1,423.10  

    For Equipment Without Operator, Deduct  -683.84 
    For Each 1,000 Gallon Of Purchased Water, Add  13.97 

. 
 01 22 23 00-1349 WK 2,000 Gallon Water Truck With Full-Time  Driver ............................................................................................................ 5,365.92  

    For Equipment Without Operator, Deduct  -3,419.20 
    For Each 1,000 Gallon Of Purchased Water, Add  13.97 

. 
 01 22 23 00-1350 MO 2,000 Gallon Water Truck With Full-Time Driver ........................................................................................................... 19,416.39  

    For Equipment Without Operator, Deduct  -14,816.55 
    For Each 1,000 Gallon Of Purchased Water, Add  13.97 

. 
 01 22 23 00-1351 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Driver .............................................................................................. 1,784.52  

    For Equipment Without Operator, Deduct  -683.84 
    For Each 1,000 Gallon Of Purchased Water, Add  13.97 

. 
 01 22 23 00-1352 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Driver .............................................................................................. 6,450.17  

    For Equipment Without Operator, Deduct  -3,419.20 
    For Each 1,000 Gallon Of Purchased Water, Add  13.97 

. 
 01 22 23 00-1353 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................ 22,209.15  

    For Equipment Without Operator, Deduct  -14,816.55 
    For Each 1,000 Gallon Of Purchased Water, Add  13.97 

XXXXXXX 
. 
 01 22 23 00-1354  Asphalt Distribution Trucks (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1355 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ........................................................... 1,877.30  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1356 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ........................................................... 6,984.26  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1357 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ......................................................... 25,355.75  

    For Equipment Without Operator, Deduct  -14,816.55 

XXXXXXX 
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. 
 01 22 23 00-1358  Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions 

And Arrow Board (01 22 23 00-1298) 
. 
. 

 01 22 23 00-1359 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 1,388.53  

    For Equipment Without Operator, Deduct  -676.99 
. 

 01 22 23 00-1360 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 5,484.88  

    For Equipment Without Operator, Deduct  -3,384.94 
. 

 01 22 23 00-1361 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver ............................................................................................................................................................................ 19,767.71  

    For Equipment Without Operator, Deduct  -14,668.08 

XXXXXXX 
. 
 01 22 23 00-1362  Combination Jet/Vacuum Trucks (01 22 23 00-1298) 

. 

. 
 01 22 23 00-1363 DAY 500 Gallon Water, 6 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ....................................... 3,059.97  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1364 WK 500 Gallon Water, 6 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ..................................... 14,542.37  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1365 DAY 1,000 Gallon Water, 10 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver .................................. 3,474.60  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1366 WK 1,000 Gallon Water, 10 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ................................ 16,954.39  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1367 DAY 2,000 Gallon Water, 15 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver .................................. 3,873.28  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1368 WK 2,000 Gallon Water, 15 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ................................ 19,366.40  
    For Equipment Without Operator, Deduct  -3,419.20 

XXXXXXX 
. 
 01 22 23 00-1369  Trailers (01 22 23 00-1297) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-1370  Water Trailers With Pump (01 22 23 00-1369) 

. 

. 
 01 22 23 00-1371 DAY 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 188.92  

. 
 01 22 23 00-1372 WK 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 484.63  

. 
 01 22 23 00-1373 MO 500 To 600 Gallon Water Trailer With Pump ................................................................................................................... 1,297.81  

XXXXXXX 
. 
 01 22 23 00-1374  Trailer Mounted Equipment (01 22 23 00-1297) 

. 

. 
 01 22 23 00-1375  Trailer Mounted Under-Bridge Aerial Access Platform (01 22 23 00-1374) 

Note: Includes full-time operator. Excludes truck. 
. 
. 

 01 22 23 00-1376 DAY Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator ...................................................................... 2,749.73  
    For Equipment Without Operator, Deduct  -683.84 

. 
 01 22 23 00-1377 WK Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator ...................................................................... 9,616.86  

    For Equipment Without Operator, Deduct  -3,419.20 
. 

 01 22 23 00-1378 MO Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator .................................................................... 32,032.28  
    For Equipment Without Operator, Deduct  -14,816.55 

. 
 01 22 23 00-1379 DAY Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator ...................................................................... 2,956.32  

    For Equipment Without Operator, Deduct  -683.84 
. 

 01 22 23 00-1380 WK Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator .................................................................... 10,236.63  
    For Equipment Without Operator, Deduct  -3,419.20 

. 
 01 22 23 00-1381 MO Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator .................................................................... 33,753.85  

    For Equipment Without Operator, Deduct  -14,816.55 

XXXXXXX 
. 
 01 22 23 00-1382  Trailer Mounted Bridge Stripping Buggy (01 22 23 00-1374) 

. 

. 
 01 22 23 00-1383 DAY Trailer Mounted Bridge Overhang Stripping Buggy ............................................................................................................ 234.42  

. 
 01 22 23 00-1384 WK Trailer Mounted Bridge Overhang Stripping Buggy ............................................................................................................ 703.30  

. 
 01 22 23 00-1385 MO Trailer Mounted Bridge Overhang Stripping Buggy ......................................................................................................... 1,953.53  

XXXXXXX 
. 
 01 22 23 00-1386  Portable Trailer Mounted, CCTV Camera Systems (01 22 23 00-1374) 

Note: Includes trailer. Excludes truck. 
. 
. 

 01 22 23 00-1387 MO Portable Trailer Mounted, Single Camera, CCTV Camera System ................................................................................. 2,713.50  
. 

 01 22 23 00-1388 MO Portable Trailer Mounted, Multi-Camera/Loud Speaker, CCTV Camera System ............................................................ 4,703.40  

XXXXXXX 
. 
 01 30  Administrative Requirements (01) 

. 

. 
 01 31  Project Management and Coordination (01 30) 

. 

. 
 01 31 33  Project Minimum Labor Costs (01 31) 

. 

. 
 01 31 33 00-0001  Minimum Charge (01 31 33) 

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per 
occurrence.   Item should not be used in conjunction with any other tasks utilizing this labor trade, unless 
approved by owner.  Item quantity is 1, unless approved by owner. 

. 

. 
 01 31 33 00-0002 EA Carpenter Minimum Charge ............................................................................................................................................. 1,084.81  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 
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. 
 01 31 33 00-0003 EA Carpet, Linoleum Minimum Charge ................................................................................................................................. 1,035.95  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0004 EA Cement Mason Minimum Charge ....................................................................................................................................... 739.88  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0005 EA Drywall Finisher Minimum Charge ...................................................................................................................................... 982.64  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0006 EA Drywall Installer Minimum Charge ................................................................................................................................... 1,048.10  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0007 EA Electrician Minimum Charge ............................................................................................................................................ 1,327.08  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0008 EA Glazier Minimum Charge .................................................................................................................................................... 962.76  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0009 EA Insulator Minimum Charge ............................................................................................................................................... 1,112.95  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0010 EA Laborer Minimum Charge ................................................................................................................................................... 709.15  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0011 EA Landscape Maintenance Worker Minimum Charge ............................................................................................................ 834.15  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0012 EA Ornamental Metal Worker Minimum Charge ................................................................................................................... 1,007.98  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0013 EA Painter, Ordinary Minimum Charge .................................................................................................................................... 815.21  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0014 EA Plasterer Minimum Charge ................................................................................................................................................. 945.94  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0015 EA Plumber Minimum Charge ............................................................................................................................................... 1,366.15  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0016 EA Roofer, Tile/Slate Minimum Charge ................................................................................................................................. 1,019.70  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0017 EA Roofer, Composite Built-Up Minimum Charge ................................................................................................................. 1,048.89  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0018 EA Sheet Metal Worker Minimum Charge ............................................................................................................................. 1,258.51  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0019 EA Sprinkler Installer Minimum Charge ................................................................................................................................. 1,303.89  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0020 EA Tile Layer (Floor) Minimum Charge .................................................................................................................................... 869.19  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

XXXXXXX 
. 
 01 35  Special Procedures (01 30) 

. 

. 
 01 35 29  Health, Safety, and Emergency Response Procedures (01 35) 

See CSI section 02 90 00 00-0000 for disaster recovery task. 
. 
. 
 01 35 29 00-0001  Emergency Response (01 35 29) 

See CSI section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0051 for 
security guards, 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01 
52 13 00-0029 for container usage. 

. 

. 
 01 35 29 00-0002 MI Trucking Delivery Of 20' Shipping Container .......................................................................................................................... 2.52  

. 
 01 35 29 00-0003 MI Trucking Delivery Of 40' Shipping Container .......................................................................................................................... 5.05  

XXXXXXX 
. 
 01 35 33  Infection Control Procedures (01 35) 

See CSI section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation. 
. 
. 
 01 40  Quality Requirements (01) 

. 

. 
 01 45  Quality Control (01 40) 

. 

. 
 01 45 23  Testing and Inspecting Services (01 45) 

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory 
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports. 

. 

. 
 01 45 23 00-0001  Soils/Aggregate Testing (01 45 23) 

. 

. 
 01 45 23 00-0002  Field Soils Tests (01 45 23 00-0001) 

. 

. 
 01 45 23 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test ................................................................................................ 330.57  

. 
 01 45 23 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 469.19  

. 
 01 45 23 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 533.18  
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. 
 01 45 23 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test ................................................................................................. 426.54  

. 
 01 45 23 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test ................................................................................................... 639.81  

. 
 01 45 23 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test ........................................................................ 1,279.18  

. 
 01 45 23 00-0009 EA Moisture Content, Field Soils Test ........................................................................................................................................ 47.97  

. 
 01 45 23 00-0010 EA UBC Or Swell Test, Field Soils Test ................................................................................................................................... 168.05  

. 
 01 45 23 00-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test ................................................................................. 319.80  

. 
 01 45 23 00-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test ..................................................................................................... 399.74  

. 
 01 45 23 00-0013 EA Density And Classification Test, Field Soils Test ................................................................................................................ 127.92  

. 
 01 45 23 00-0014 EA Percolation Test, Field Soils Test ....................................................................................................................................... 319.80  

. 
 01 45 23 00-0015 EA Infiltration Test, Field Soils Test .......................................................................................................................................... 639.59  

XXXXXXX 
. 
 01 45 23 00-0016  Aggregate Testing (01 45 23 00-0001) 

. 

. 
 01 45 23 00-0017 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 .......................................................................................... 106.64  

. 
 01 45 23 00-0018 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................... 191.94  

. 
 01 45 23 00-0019 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ..................................................................................... 266.59  

. 
 01 45 23 00-0020 EA Sieve Analysis, Pit Run, ASTM C136 ................................................................................................................................. 207.87  

Note: Includes wash. 
. 

 01 45 23 00-0021 EA Specific Special Gravity, Course, ASTM C127 ................................................................................................................... 169.42  
Note: Includes absorption test. 

. 
 01 45 23 00-0022 EA Special Gravity, Fine, ASTM C127 ..................................................................................................................................... 151.90  

Note: Includes absorption test. 
. 

 01 45 23 00-0023 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ...................................................................................... 225.90  
. 

 01 45 23 00-0024 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ........................................................................................... 213.27  
. 

 01 45 23 00-0025 EA Aggregate Cleanness Value, ASTM C-128, CA 227 ........................................................................................................... 213.27  
. 

 01 45 23 00-0026 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 ............................................................................................ 159.95  
. 

 01 45 23 00-0027 EA Fine Aggregate Durability Index, CA 229 ............................................................................................................................ 170.62  
. 

 01 45 23 00-0028 EA Sodium And Magnesium Soundness, ASTM C88 .............................................................................................................. 447.71  
. 

 01 45 23 00-0029 EA Los Angeles Rattler, ASTM C-131, CA 211 ........................................................................................................................ 341.23  
. 

 01 45 23 00-0030 EA Los Angeles Rattler, ASTM C-535 ...................................................................................................................................... 341.23  
. 

 01 45 23 00-0031 EA Unit Weight Of Aggregates, ASTM C29 ................................................................................................................................ 95.97  
. 

 01 45 23 00-0032 EA Organic Impurities In Sand, ASTM C40 ................................................................................................................................ 95.94  
. 

 01 45 23 00-0033 EA Crushed Particle, ASTM California Test Method .................................................................................................................. 95.94  
. 

 01 45 23 00-0034 EA Clay Lump And Friable Particles, ASTM C142 ................................................................................................................... 191.88  

XXXXXXX 
. 
 01 45 23 00-0035  Permeability Tests (01 45 23 00-0001) 

. 

. 
 01 45 23 00-0036  In-Place Tests (01 45 23 00-0035) 

. 

. 
 01 45 23 00-0037 EA Double Ring Infiltrometer Test, ASTM D3385 .................................................................................................................. 1,694.25  

. 
 01 45 23 00-0038 EA  Unconfined Compressive Strength (Pocket Penetrometer) Test .......................................................................................... 79.95  

XXXXXXX 
. 
 01 45 23 00-0039  Lab Tests (01 45 23 00-0035) 

. 

. 
 01 45 23 00-0040 EA Falling Head Rigid Wall Consolidometer Technique CAE ................................................................................................... 790.65  

. 
 01 45 23 00-0041 EA Falling Head Permeability Test EPA-9100 .......................................................................................................................... 790.65  

. 
 01 45 23 00-0042 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 .................................................................................. 451.80  

XXXXXXX 
. 
 01 45 23 00-0043  Concrete/Cement/Asphalt Testing (01 45 23) 

. 

. 
 01 45 23 00-0044  Concrete Testing (01 45 23 00-0043) 

. 

. 
 01 45 23 00-0045 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab ......................................................................................................... 23.38  

. 
 01 45 23 00-0046 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 ........................................................................ 67.77  

. 
 01 45 23 00-0047 EA Concrete Cores Compression Test, ASTM C-42 ................................................................................................................ 138.63  

. 
 01 45 23 00-0048 EA 6 x 6 x 18 Concrete Flexural Test, ASTM C-78 .................................................................................................................. 202.61  

. 
 01 45 23 00-0049 EA Unit Weight Of Concrete Cylinder, ASTM C-567 .................................................................................................................. 74.64  

. 
 01 45 23 00-0050 EA Concrete Mix Design Review .............................................................................................................................................. 405.21  

. 
 01 45 23 00-0051 EA Trial Concrete Batch Prepared In Laboratory ..................................................................................................................... 959.72  

. 
 01 45 23 00-0052 EA Concrete Shrinkage, ASTM C-157 Modified ....................................................................................................................... 746.44  

. 
 01 45 23 00-0053 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496 ............................................................................................ 115.17  

. 
 01 45 23 00-0054 EA Concrete Slump Test, ASTM C143 ....................................................................................................................................... 53.32  

. 
 01 45 23 00-0055 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ............................................................................... 53.32  

XXXXXXX 
. 
 01 45 23 00-0056  Cement Testing (01 45 23 00-0043) 

. 

. 
 01 45 23 00-0057 EA Cement Grab Sample (CCR Title 24) ................................................................................................................................... 53.32  

Note: Includes sealing and storing 1 year. 
. 

 01 45 23 00-0058 EA 2" x 2" x 2" Cube Compression Test, All Type Materials....................................................................................................... 85.31  

XXXXXXX 
. 
 01 45 23 00-0059  Asphaltic Concrete Testing (01 45 23 00-0043) 

. 

. 
 01 45 23 00-0060 EA Hveem Asphaltic Concrete Stability Test, CA 366 .............................................................................................................. 106.64  

. 
 01 45 23 00-0061 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 ................................................................ 277.25  

. 
 01 45 23 00-0062 EA Stability Tests, Premixed, ASTM D1559 ............................................................................................................................. 106.64  

. 
 01 45 23 00-0063 EA Stability Tests, Lab. Mixed, ASTM D1559 ........................................................................................................................... 277.25  

. 
 01 45 23 00-0064 EA Swell Test, CA 305 ............................................................................................................................................................. 127.96  

Note: Includes compaction. 
. 

 01 45 23 00-0065 EA % Asphalt Extraction Test, ASTM D-2172 B ....................................................................................................................... 319.90  
. 

 01 45 23 00-0066 EA Maximum Theoretical Unit Weight, ASTM C2041 ............................................................................................................... 203.31  
. 

 01 45 23 00-0067 EA Unit Weight Sample Requiring Compaction, California Test Method 308 ............................................................................. 42.65  



 

 General Requirements 01 

01
 

Quality Requirements 01 40 
Quality Control 01 45 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 01 - 37 

. 
 01 45 23 00-0068 EA Asphalt Unit Weight On Core Test, CA 308C ....................................................................................................................... 42.65  

. 
 01 45 23 00-0069 HR Nuclear Field Density Testing, 4 Hour Minimum ................................................................................................................. 219.67  

. 
 01 45 23 00-0070 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ................................................................................. 143.91  

. 
 01 45 23 00-0071 EA Penetration, ASTM D5 ........................................................................................................................................................ 154.04  

XXXXXXX 
. 
 01 45 23 00-0072  Masonry/Concrete Block/Tile Testing (01 45 23) 

. 

. 
 01 45 23 00-0073  Masonry Testing (01 45 23 00-0072) 

. 

. 
 01 45 23 00-0074 EA 2" x 4" Cylinder Mortar Compression Test ............................................................................................................................ 70.38  

. 
 01 45 23 00-0075 EA 4" x 4" x 8" Grout Prisms Compression Test ........................................................................................................................ 70.38  

. 
 01 45 23 00-0076 EA Masonry Cores Compression Test ..................................................................................................................................... 138.63  

. 
 01 45 23 00-0077 EA Composite Grouted Prism Compression Test..................................................................................................................... 266.59  

XXXXXXX 
. 
 01 45 23 00-0078  Concrete Block Testing (ASTM C140 Or CMA Per Specimen) (01 45 23 00-0072) 

. 

. 
 01 45 23 00-0079 EA Up To 8" x 8" x 16" Concrete Block Compression Test, ASTM C-140 ................................................................................ 170.62  

. 
 01 45 23 00-0080 EA Absorption Test, Moisture Content And Unit Weight ........................................................................................................... 117.30  

. 
 01 45 23 00-0081 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 ...................................................................................... 447.71  

. 
 01 45 23 00-0082 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit ............................................................................. 223.86  

XXXXXXX 
. 
 01 45 23 00-0083  Metals Testing (01 45 23) 

. 

. 
 01 45 23 00-0084  Tank Line Tightness Testing (01 45 23 00-0083) 

. 

. 
 01 45 23 00-0085 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ........................................................................................ 559.29  

. 
 01 45 23 00-0086 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................ 621.03  

. 
 01 45 23 00-0087 EA  >29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................................. 682.56  

XXXXXXX 
. 
 01 45 23 00-0088  Other Testing (01 45 23) 

. 

. 
 01 45 23 00-0089  Special Testing (01 45 23 00-0088) 

. 

. 
 01 45 23 00-0090 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight ............................................................................................ 165.31  

. 
 01 45 23 00-0091 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 ..................................................................................... 991.86  

. 
 01 45 23 00-0092 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) ................................................................................................ 49.84  

. 
 01 45 23 00-0093 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample .......................................... 206.72  

. 
 01 45 23 00-0094 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample ............................................. 206.72  

. 
 01 45 23 00-0095 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample ..................... 206.72  

. 
 01 45 23 00-0096 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample ........................................... 1,136.96  

. 
 01 45 23 00-0097 EA Testing And Certification Of Backflow Valves ..................................................................................................................... 660.85  

XXXXXXX 
. 
 01 45 23 00-0098  Nondestructive Field Testing Services (01 45 23 00-0088) 

. 

. 
 01 45 23 00-0099  Infrared Thermography (01 45 23 00-0098) 

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic 
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The 
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task. 

. 

. 
 01 45 23 00-0100  Roof Investigation And Moisture Survey Using  Infrared Thermography (01 45 23 

00-0099) 
Note: For on the roof surveys. 

. 

. 
 01 45 23 00-0101 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ......................................... 3,720.96  

. 
 01 45 23 00-0102 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .................................................... 6.20  

    For CADD Drawings, Add  1.24 
. 

 01 45 23 00-0103 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ............................................ 4.13  
    For CADD Drawings, Add  0.83 

. 
 01 45 23 00-0104 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .......................................... 3.10  

    For CADD Drawings, Add  0.62 
    For Elevated Infrared Thermography Roof Investigation, Add  0.78 
    For Aerial Infrared Thermography Roof Investigation, Add  0.78 

. 
 01 45 23 00-0105 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ........................................................... 2.07  

    For CADD Drawings, Add  0.41 
    For Elevated Infrared Thermography Roof Investigation, Add  0.52 
    For Aerial Infrared Thermography Roof Investigation, Add  0.52 

XXXXXXX 
. 
 01 45 23 00-0106  Building Moisture Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For finding moisture in walls and windows. 
. 
. 

 01 45 23 00-0107 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge ....................................................... 1,963.84  
. 

 01 45 23 00-0108 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography .................................................................... 6.20  
    For Digital Or Analog Recording Of All Items, Add  3.10 

. 
 01 45 23 00-0109 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography .............................................................. 4.13  

    For Digital Or Analog Recording Of All Items, Add  2.07 
. 

 01 45 23 00-0110 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............................................................................. 2.07  
    For Digital Or Analog Recording Of All Items, Add  1.04 

XXXXXXX 
. 
 01 45 23 00-0111  General Building Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For finding missing or misplaced insulation, air leakage and delamination. 
. 
. 

 01 45 23 00-0112 EA General Building Investigation Using Infrared Thermography, Mobilization Charge ........................................................ 4,031.04  
. 

 01 45 23 00-0113 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ..................................................................... 6.20  
    For Digital Or Analog Recording Of All Items, Add  3.10 
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. 
 01 45 23 00-0114 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ............................................................... 4.13  

    For Digital Or Analog Recording Of All Items, Add  2.07 
. 

 01 45 23 00-0115 CSF >5,000 SF, General Building Investigation Using Infrared Thermography .............................................................................. 2.07  
    For Digital Or Analog Recording Of All Items, Add  1.04 

XXXXXXX 
. 
 01 45 23 00-0116  Electrical /Mechanical Equipment Scanning Using Infrared Thermography (01 

45 23 00-0099) 
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty 
breakers, damaged switches, faulty fuses, etc.  For diagnosing electrical issues caused by resistance and 
mechanical issues caused by friction. 

. 

. 
 01 45 23 00-0117 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge ................................... 1,963.84  

. 
 01 45 23 00-0118 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography........................................................................ 263.27  

    For Digital Or Analog Recording Of All Items, Add  39.42 

XXXXXXX 
. 
 01 45 23 00-0119  Concrete Block Wall Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block 
walls. 

. 

. 
 01 45 23 00-0120 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .................................................. 1,963.84  

. 
 01 45 23 00-0121 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .............................................................. 6.20  

    For Digital Or Analog Recording Of All Items, Add  0.93 
. 

 01 45 23 00-0122 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ...................................................................... 4.13  
    For Digital Or Analog Recording Of All Items, Add  0.62 

XXXXXXX 
. 
 01 45 23 00-0123  Other Nondestructive Field Testing Services (01 45 23 00-0098) 

. 

. 
 01 45 23 00-0124 HR ASNT Certified Level I NDT Consultant ................................................................................................................................ 98.10  

. 
 01 45 23 00-0125 HR ASNT Certified Level II NDT Consultant ............................................................................................................................. 122.40  

. 
 01 45 23 00-0126 HR ASNT Certified Level III NDT Consultant ............................................................................................................................ 140.55  

. 
 01 45 23 00-0127 HR Certified Industrial Radiography Radiation Safety Personnel ............................................................................................. 146.90  

XXXXXXX 
. 
 01 45 23 00-0128  Testing Professional Services (01 45 23 00-0088) 

. 

. 
 01 45 23 00-0129 HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection ................................................................................... 198.34  

. 
 01 45 23 00-0130 HR Laboratory Technician ........................................................................................................................................................ 191.94  

. 
 01 45 23 00-0131 HR Portable Digital Reinforcement Scanner ............................................................................................................................. 277.25  

. 
 01 45 23 00-0132 HR Subsurface Detection Radar System .................................................................................................................................. 469.19  

. 
 01 45 23 00-0133 HR Pavement Rehabilitation Analysis Using Deflectors ........................................................................................................... 533.18  

XXXXXXX 
. 
 01 45 29  Testing Laboratory Services (01 45) 

. 

. 
 01 45 29 00-0001  Soil Borings Laboratory Tests (01 45 29) 

. 

. 
 01 45 29 00-0002 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test ......... 146.84  

. 
 01 45 29 00-0003 EA Shrinkage Limit, Soil Borings Laboratory Test ...................................................................................................................... 46.85  

. 
 01 45 29 00-0004 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test .......................................................... 112.95  

. 
 01 45 29 00-0005 EA Consolidation, Soil Borings Laboratory Test ....................................................................................................................... 790.65  

. 
 01 45 29 00-0006 EA Swell Test, Soil Borings Laboratory Test ............................................................................................................................ 156.14  

. 
 01 45 29 00-0007 EA In Place Density, Soil Borings Laboratory Test ..................................................................................................................... 33.88  

. 
 01 45 29 00-0008 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test ............................................................................................ 21.05  

. 
 01 45 29 00-0009 EA Hydrometer Analysis, Soil Borings Laboratory Test ............................................................................................................ 271.78  

. 
 01 45 29 00-0010 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test ................................................................................................ 94.76  

. 
 01 45 29 00-0011 EA Partial Sieve Analysis, Soil Borings Laboratory Test ............................................................................................................ 18.74  

. 
 01 45 29 00-0012 EA Laboratory Permeability, Soil Borings Laboratory Test ....................................................................................................... 936.94  

. 
 01 45 29 00-0013 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test ................................................................................................ 189.51  

. 
 01 45 29 00-0014 EA Sulfate Soundness, Soil Borings Laboratory Test ............................................................................................................... 234.23  

. 
 01 45 29 00-0015 EA Los Angeles Abrasion, Soil Borings Laboratory Test .......................................................................................................... 546.16  

. 
 01 45 29 00-0016 EA Soil Bearing Ratio, ASTM D1883 ........................................................................................................................................ 479.86  

. 
 01 45 29 00-0017 EA Compaction Test Subgrade, Soil Borings Laboratory Test ................................................................................................. 140.54  

. 
 01 45 29 00-0018 EA Compaction Test Base Course, Soil Borings Laboratory Test ............................................................................................ 118.91  

. 
 01 45 29 00-0019 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test ................... 462.13  

. 
 01 45 29 00-0020 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test ..................................................... 71.83  

XXXXXXX 
. 
 01 50  Temporary Facilities and Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 51  Temporary Utilities (01 50) 

. 

. 
 01 51 13  Temporary Electricity (01 51) 

. 

. 
 01 51 13 00-0001  Temporary Service Switch And/Or Building Feeder Switch (01 51 13) 

Note: Includes all connections and removal after use. 
. 
. 

 01 51 13 00-0002 EA  Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 1,644.59  
. 

 01 51 13 00-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 2,580.12  
. 

 01 51 13 00-0004 EA  Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 4,631.21  
. 

 01 51 13 00-0005 EA  Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 7,312.19  

XXXXXXX 
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. 
 01 51 13 00-0006  Temporary 120/208 Volt Main Lug Panelboard Complete With Branch 

Fuses (01 51 13) 
Note: Includes mounting on wall and removal after use. 

. 

. 
 01 51 13 00-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 1,588.24  

. 
 01 51 13 00-0008 EA  Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 2,329.40  

. 
 01 51 13 00-0009 EA  Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 3,614.43  

. 
 01 51 13 00-0010 EA  Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 5,310.01  

XXXXXXX 
. 
 01 51 13 00-0011  Temporary Conduit And Cable For Temporary Disconnect Switches And 

Temporary Panelboards (01 51 13) 
Note: Includes all connections, fittings, supports and removal after use. 

. 

. 
 01 51 13 00-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ............ 11.38  

. 
 01 51 13 00-0013 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ............ 12.47  

XXXXXXX 
. 
 01 51 26  Temporary Lighting (01 51) 

. 

. 
 01 51 26 00-0001  Temporary Lighting Devices (01 51 26) 

Note: Includes removal after use. 
. 
. 

 01 51 26 00-0002 EA  Temporary Exit Light ........................................................................................................................................................... 330.09  
. 

 01 51 26 00-0003 EA  Temporary 10 Light String With Cages ............................................................................................................................... 123.69  
. 

 01 51 26 00-0004 EA  Temporary High Bay Light .................................................................................................................................................. 471.62  

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 13  Field Offices and Sheds (01 52) 

. 

. 
 01 52 13 00-0001  Field Offices and Office Trailers (01 52 13) 

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. 
. 
. 

 01 52 13 00-0002 MO 8' x 24' Mobile Office, With Toilet ........................................................................................................................................ 180.51  
    For Each Delivery And Removal, Two Round Trips, Add  702.24 
    For Each Set-Up (Block And Level), Add  420.89 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -36.10 

. 
 01 52 13 00-0003 MO 8' x 32' Mobile Office, With Toilet ........................................................................................................................................ 204.57  

    For Each Delivery And Removal, Two Round Trips, Add  702.24 
    For Each Set-Up (Block And Level), Add  420.89 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -40.91 

. 
 01 52 13 00-0004 MO 10' x 36' Mobile Office, With Toilet ...................................................................................................................................... 276.77  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -55.35 

. 
 01 52 13 00-0005 MO 10' x 40' Mobile Office, With Toilet ...................................................................................................................................... 294.83  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -58.97 

. 
 01 52 13 00-0006 MO 10' x 44' Mobile Office, With Toilet ...................................................................................................................................... 324.91  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0007 MO 10' x 50' Mobile Office, With Toilet ...................................................................................................................................... 342.96  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0008 MO 12' x 32' Mobile Office, With Toilet ...................................................................................................................................... 265.34  

    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Each Delivery And Set-Up (Block And Level), Add  987.94 
    For Each Knock-Down And Pick-Up, Add  792.94 

. 
 01 52 13 00-0009 MO 12' x 44' Mobile Office, With Toilet ...................................................................................................................................... 354.76  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0010 MO 12' x 50' Mobile Office, With Toilet ...................................................................................................................................... 403.13  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
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. 
 01 52 13 00-0011 MO 12' x 60' Mobile Office, With Toilet ...................................................................................................................................... 439.23  

    For Each Delivery And Removal, Two Round Trips, Add  994.84 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0012 MO 24' x 60' Modular Office, With Toilet.................................................................................................................................... 962.68  

    For Each Delivery And Removal, Two Round Trips, Add  1,872.65 
    For Each Set-Up (Block And Level), Add  1,107.60 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0013 MO 24' x 72' Modular Office, With Toilet................................................................................................................................. 1,155.22  

    For Each Delivery And Removal, Two Round Trips, Add  1,872.65 
    For Each Set-Up (Block And Level), Add  1,107.60 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0014 MO 30' x 30' Modular Office, With Toilet.................................................................................................................................... 549.03  

    For Each Delivery And Removal, Two Round Trips, Add  1,872.65 
    For Each Set-Up (Block And Level), Add  1,107.60 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

XXXXXXX 
. 
 01 52 13 00-0015  Accessories For Field Office Trailers (01 52 13) 

Note: Costs includes installation or placement in trailer. 
. 
. 

 01 52 13 00-0016 MO  Desk For Field Office Trailer ................................................................................................................................................. 55.02  
. 

 01 52 13 00-0017 MO  Rolling Desk Chair For Field Office Trailer ............................................................................................................................ 34.39  
. 

 01 52 13 00-0018 MO  File Cabinet For Field Office Trailer ...................................................................................................................................... 41.26  
. 

 01 52 13 00-0019 MO  Table For Field Office Trailer ................................................................................................................................................ 27.51  
. 

 01 52 13 00-0020 MO  Folding Chair For Field Office Trailer .................................................................................................................................... 13.03  
. 

 01 52 13 00-0021 EA  Phone Hook-Up For Field Office Trailer .............................................................................................................................. 151.30  
. 

 01 52 13 00-0022 MO Local Phone Service Per Phone Line For Field Office Trailer ............................................................................................... 96.28  
. 

 01 52 13 00-0023 MO Security System With Monitoring For Field Office Trailer.................................................................................................... 173.35  
. 

 01 52 13 00-0024 LF Perimeter Trailer Skirting For Field Office Trailer .................................................................................................................. 15.41  
. 

 01 52 13 00-0025 LF Insulated Perimeter Trailer Skirting For Field Office Trailer .................................................................................................. 36.49  
. 

 01 52 13 00-0026 MO Steps For Field Office Trailer ................................................................................................................................................ 44.92  
. 

 01 52 13 00-0027 MO Fax Machine For Field Office Trailer ..................................................................................................................................... 68.77  
. 

 01 52 13 00-0028 MO Copier For Field Office Trailer ............................................................................................................................................. 110.03  

XXXXXXX 
. 
 01 52 13 00-0029  Storage Containers (01 52 13) 

. 

. 
 01 52 13 00-0030 MO 8' x 8' x 10' Storage Container ............................................................................................................................................ 221.38  

    For Each Delivery And Removal, Two Round Trips, Add  176.76 
    For >12 Months, Deduct  -66.41 

. 
 01 52 13 00-0031 MO 8' x 8' x 20' Storage Container ............................................................................................................................................ 231.44  

    For Each Delivery And Removal, Two Round Trips, Add  194.44 
    For >12 Months, Deduct  -69.43 

. 
 01 52 13 00-0032 MO 8' x 8' x 40' Storage Container ............................................................................................................................................ 273.70  

    For Each Delivery And Removal, Two Round Trips, Add  391.59 
    For >12 Months, Deduct  -82.11 

XXXXXXX 
. 
 01 52 19  Sanitary Facilities (01 52) 

. 

. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes set-up, servicing once per week (unless task states otherwise) and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Chemical Toilet ....................................................................................................................................................... 65.66  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0003 MO Portable Chemical Toilet ..................................................................................................................................................... 196.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical Toilet ................................................................................... 78.32  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet ................................................................................. 229.83  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 52.71  

    For Each Delivery, Add  26.00 
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ......................................................................................................................................... 159.90  
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0008 MO 6 Station, Portable Toilets, Multi Trailer ........................................................................................................................... 4,372.42  

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 
. 

 01 52 19 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week ................................................................................................. 2,205.20  
    For One Additonal Service Per Week, Add  735.07 

Note: For one less service per week, UOM to be negative one (-1) 

XXXXXXX 
. 
 01 53  Temporary Construction (01 50) 

. 

. 
 01 53 16  Temporary Decking (01 53) 

. 

. 
 01 53 16 00-0001  Temporary Walkways And Railings (01 53 16) 

Note: Includes removal after use. 
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. 

. 
 01 53 16 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers ................................................................................................ 7.82  

. 
 01 53 16 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail ................................................................ 35.24  

. 
 01 53 16 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam .................................................................................................. 14.64  

. 
 01 53 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers .......................................................................................... 26.35  

XXXXXXX 
. 
 01 53 23  Temporary Ramps (01 53) 

. 

. 
 01 53 23 00-0001  Temporary Plywood For Wheel Barrow Access (01 53 23) 

Note: Includes removal after use. 
. 
. 

 01 53 23 00-0002 SF Temporary Plywood For Wheel Barrow Access...................................................................................................................... 1.70 0.52 

XXXXXXX 
. 
 01 54  Construction Aids (01 50) 

. 

. 
 01 54 09  Personnel Protection Equipment (01 54) 

. 

. 
 01 54 09 00-0001  Personnel Protection Equipment (01 54 09) 

Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and 
Workers responisbility.  Includes, but are not limited to; protective work gloves, hearing protection, protective 
clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot protection (slip 
resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc.  Review JOC Note and 
specifications for requirements. 

. 

. 
 01 54 09 00-0002 NTE Personnel Protection Equipment ............................................................................................................................................ 0.00  

Note: For specification publishing. Review specifications for requirements. 

XXXXXXX 
. 
 01 54 23  Temporary Scaffolding and Platforms (01 54) 

. 

. 
 01 54 23 00-0001  Scaffolding (01 54 23) 

Note: Additional scaffolding rental for work above the normal working height. 
. 
. 
 01 54 23 00-0002  Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide 
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling 
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54 
23 00-0006 for scaffolding erection and dismantling. 

. 

. 
 01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) .................................................... 28.77  

    For Up To 25, Add  11.51 
    For >25 To 50, Add  7.19 
    For >50 To 150, Add  2.88 

. 
 01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................................................... 32.35  

    For Up To 25, Add  12.94 
    For >25 To 50, Add  8.09 
    For >50 To 150, Add  3.24 

. 
 01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) .................................................... 43.15  

    For Up To 25, Add  17.26 
    For >25 To 50, Add  10.79 
    For >50 To 150, Add  4.32 

XXXXXXX 
. 
 01 54 23 00-0006  Scaffolding Erection And Dismantling - Labor Only (01 54 23 00-0001) 

Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental. 

. 

. 
 01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .................. 54.96  

. 
 01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 68.70  

. 
 01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 82.43  

. 
 01 54 23 00-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 90.68  

. 
 01 54 23 00-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ......................... 104.42  

. 
 01 54 23 00-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And 

Accessories ......................................................................................................................................................................... 65.95  

XXXXXXX 
. 
 01 54 23 00-0013  Heavy Duty Masonry Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with 
bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard 
accessories, base leveling devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate, 
connectors and building ties, etc. See CSI section 01 54 23 00-0019 for erection. 

. 

. 
 01 54 23 00-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................. 65.80  

. 
 01 54 23 00-0015 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month) ................ 120.63  

. 
 01 54 23 00-0016 LF Aluminum Joists (LF / Month) ............................................................................................................................................... 10.70  

. 
 01 54 23 00-0017 LF Aluminum Stringers (LF / Month) .......................................................................................................................................... 15.34  

. 
 01 54 23 00-0018 EA Screw Jack With U-Plate For Stringers (EA / Month) ............................................................................................................ 19.33  

XXXXXXX 
. 
 01 54 23 00-0019  Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only (01 54 

23 00-0001) 
Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0013 for scaffolding rental. 

. 

. 
 01 54 23 00-0020 CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding 

And Accessories. ................................................................................................................................................................. 87.93  
. 

 01 54 23 00-0021 CCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of 
Scaffolding And Accessories. ............................................................................................................................................ 109.91  

. 
 01 54 23 00-0022 CCF >40' To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 

Accessories. ...................................................................................................................................................................... 131.90  
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. 
 01 54 23 00-0023 CCF >60' To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 

Accessories. ...................................................................................................................................................................... 142.89  
. 

 01 54 23 00-0024 CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 
Accessories. ...................................................................................................................................................................... 159.38  

XXXXXXX 
. 
 01 54 23 00-0025  Scaffolding Accessories (01 54 23 00-0001) 

See CSI section 01 54 23 00-0019 for erection. 
. 
. 

 01 54 23 00-0026 CSF Netting for Exterior Building Scaffolding................................................................................................................................ 40.16  
Note: Includes removal after use. 

XXXXXXX 
. 
 01 54 23 00-0027  Rolling Scaffolding (01 54 23) 

Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of 
scaffold. 

. 

. 
 01 54 23 00-0028 DAY >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 11.48  

. 
 01 54 23 00-0029 WK >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 45.99  

. 
 01 54 23 00-0030 MO >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................ 183.93  

. 
 01 54 23 00-0031 DAY >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 19.21  

. 
 01 54 23 00-0032 WK >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 76.95  

. 
 01 54 23 00-0033 MO >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................ 307.82  

. 
 01 54 23 00-0034 EA >14' To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................. 107.59  

. 
 01 54 23 00-0035 EA >20' To 40', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................. 134.48  

XXXXXXX 
. 
 01 54 23 00-0036  Shoring Posts (01 54 23) 

Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed. 
. 
. 

 01 54 23 00-0037 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post .............................................................................................. 7.73  
. 

 01 54 23 00-0038 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ............................................................................................ 23.18  
. 

 01 54 23 00-0039 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ............................................................................................ 38.63  

XXXXXXX 
. 
 01 54 23 00-0040  Temporary Lumber, Single Use (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0041 SF 5/16" CD Grade Plywood, Temporary Lumber........................................................................................................................ 2.70  
. 

 01 54 23 00-0042 SF 1/2" CD Grade Plywood, Temporary Lumber.......................................................................................................................... 3.22  
. 

 01 54 23 00-0043 SF 5/8" CD Grade Plywood, Temporary Lumber.......................................................................................................................... 3.45  
. 

 01 54 23 00-0044 SF 3/4" CD Grade Plywood, Temporary Lumber.......................................................................................................................... 3.84  
. 

 01 54 23 00-0045 SF 1" CD Grade Plywood, Temporary Lumber ............................................................................................................................ 5.74  
. 

 01 54 23 00-0046 LF 2" x 4" Temporary Lumber ...................................................................................................................................................... 3.34  
. 

 01 54 23 00-0047 LF 2" x 6" Temporary Lumber ...................................................................................................................................................... 4.24  
. 

 01 54 23 00-0048 LF 2" x 8" Temporary Lumber ...................................................................................................................................................... 5.15  
. 

 01 54 23 00-0049 LF 2" x 10" Temporary Lumber .................................................................................................................................................... 6.05  
. 

 01 54 23 00-0050 LF 2" x 12" Temporary Lumber .................................................................................................................................................... 6.96  
. 

 01 54 23 00-0051 LF 3" x 8" Temporary Lumber ...................................................................................................................................................... 6.96  
. 

 01 54 23 00-0052 LF 3" x 10" Temporary Lumber .................................................................................................................................................... 8.31  
. 

 01 54 23 00-0053 LF 3" x 12" Temporary Lumber .................................................................................................................................................... 9.68  
. 

 01 54 23 00-0054 LF 4" x 4" Temporary Lumber ...................................................................................................................................................... 4.54  
. 

 01 54 23 00-0055 LF 4" x 6" Temporary Lumber ...................................................................................................................................................... 6.54  
. 

 01 54 23 00-0056 LF 6" x 6" Temporary Lumber ...................................................................................................................................................... 8.53  
. 

 01 54 23 00-0057 LF 6" x 8" Temporary Lumber .................................................................................................................................................... 11.09  
. 

 01 54 23 00-0058 LF 12" x 12" Temporary Lumber ................................................................................................................................................ 27.25  

XXXXXXX 
. 
 01 54 23 00-0059  Temporary Precast Concrete Blocks (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0060 EA 2' x 2' x 2' Temporary Precast Concrete (Ecology) Block ................................................................................................... 128.38  
Note: Includes removal after use. 

. 
 01 54 23 00-0061 EA 2' x 2' x 4' Temporary Precast Concrete (Ecology) Block ................................................................................................... 160.49  

Note: Includes removal after use. 
. 

 01 54 23 00-0062 EA 2' x 2' x 8' Temporary Precast Concrete (Ecology) Block ................................................................................................... 215.51  
Note: Includes removal after use. 

XXXXXXX 
. 
 01 54 26  Temporary Swing Staging (01 54) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for 
personnel and anchoring to existing roof anchors. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0001  Swing Stage (01 54 26) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety 
equipment for personnel. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0002 MO 7' Swing Stage, Electric Operated ................................................................................................................................... 2,892.02  

. 
 01 54 26 00-0003 MO 10' Swing Stage, Electric Operated ................................................................................................................................. 3,036.62  

. 
 01 54 26 00-0004 MO 14' Swing Stage, Electric Operated ................................................................................................................................. 3,181.22  

. 
 01 54 26 00-0005 MO 20' Swing Stage, Electric Operated ................................................................................................................................. 3,325.82  

. 
 01 54 26 00-0006 MO 24' Swing Stage, Electric Operated ................................................................................................................................. 3,470.43  

. 
 01 54 26 00-0007 MO 30' Swing Stage, Electric Operated ................................................................................................................................. 3,615.03  

. 
 01 54 26 00-0008 MO 42' Swing Stage, Electric Operated ................................................................................................................................. 3,759.63  

. 
 01 54 26 00-0009 MO 12' Swing Stage, Manually Operated .................................................................................................................................. 833.93  

. 
 01 54 26 00-0010 MO 24' Swing Stage, Manually Operated ............................................................................................................................... 1,042.42  

. 
 01 54 26 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling ........................................................................................ 4,586.58  

Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted 
outrigger system. 
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. 
 01 54 26 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling ............................... 6,373.83  

Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system. 
. 

 01 54 26 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof ............................................................... 2,411.73  
. 

 01 54 26 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof ...... 3,359.19  

XXXXXXX 
. 
 01 55  Vehicular Access and Parking (01 50) 

. 

. 
 01 55 23  Temporary Roads (01 55) 

. 

. 
 01 55 23 00-0001  Temporary Stabilized Construction Entrance (01 55 23) 

Note: As per Caltrans detail. 
. 
. 

 01 55 23 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly .................................................................................. 4.32  
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

. 
 01 55 23 00-0003 SF >4" To 6" Rock Temporary Stabilized Construction Entrance Assembly ................................................................................ 5.76  

Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

XXXXXXX 
. 
 01 55 23 00-0004  Rumble Trench Plate (01 55 23) 

. 

. 
 01 55 23 00-0005 MO 8' x 10' Steel Rumble Trench Plate Rental ......................................................................................................................... 386.26  

. 
 01 55 23 00-0006 EA Placement And Removal Of Rumble Plate ........................................................................................................................... 93.90  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

. 
 01 55 23 00-0007 EA Relocate And Adjust Location Of Rumble Plate .................................................................................................................... 23.48  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 23 00-0008  Temporary Road Ramps (Godwin) (01 55 23) 

Note: Excludes asphalt and gravel. 
. 
. 

 01 55 23 00-0009 EA 4" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 4,728.97 206.39 
. 

 01 55 23 00-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 6,436.64 309.59 
. 

 01 55 23 00-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 8,894.97 412.79 
. 

 01 55 23 00-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 18,484.36 515.99 
. 

 01 55 23 00-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 27,135.45 619.18 

XXXXXXX 
. 
 01 55 26  Traffic Control (01 55) 

. 

. 
 01 55 26 00-0001  Temporary Removable Preformed Traffic Black Line Mask (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0002 LF 6" Removable Traffic Black Line Mask ................................................................................................................................... 5.04  
. 

 01 55 26 00-0003 LF 8" Removable Traffic Black Line Mask ................................................................................................................................... 6.09  

XXXXXXX 
. 
 01 55 26 00-0004  Temporary Preformed Traffic Line Tape (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0005 LF 4" Reflective Removable Traffic Line Tape ............................................................................................................................. 5.10  
. 

 01 55 26 00-0006 LF 6" Reflective Removable Traffic Line Tape ............................................................................................................................. 6.95  
. 

 01 55 26 00-0007 LF 8" Reflective Removable Traffic Line Tape ............................................................................................................................. 8.71  

XXXXXXX 
. 
 01 55 26 00-0008  Temporary Painted Traffic Lines (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0009 LF 4" Temporary Painted Traffic Lines ........................................................................................................................................ 2.29  
    For Not Removed, Deduct  -1.48 

. 
 01 55 26 00-0010 LF 6" Temporary Painted Traffic Lines ........................................................................................................................................ 3.02  

    For Not Removed, Deduct  -2.02 
. 

 01 55 26 00-0011 LF 8" Temporary Painted Traffic Lines ........................................................................................................................................ 3.79  
    For Not Removed, Deduct  -2.58 

. 
 01 55 26 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 3.31  

. 
 01 55 26 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 3.34  

XXXXXXX 
. 
 01 55 26 00-0014  Temporary Pedestrian Traffic Control (01 55 26) 

. 

. 
 01 55 26 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 12.48  

. 
 01 55 26 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 16.85  

. 
 01 55 26 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow .................................................................................... 9.02  

. 
 01 55 26 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ..................................................................................... 11.31  

. 
 01 55 26 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ......................................................................................... 12.67  

. 
 01 55 26 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ......................................................................................... 18.25  

. 
 01 55 26 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 15.45  

. 
 01 55 26 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 22.48  

. 
 01 55 26 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 29.24  

. 
 01 55 26 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 34.26  

XXXXXXX 
. 
 01 55 26 00-0025  Linear Delineation System, Temporary Or Permanent (01 55 26) 

Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M. 
. 
. 

 01 55 26 00-0026 LF 4" Linear Delineation System ................................................................................................................................................ 10.93  
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. 
 01 55 26 00-0027 LF 6" Linear Delineation System ................................................................................................................................................ 14.79  

XXXXXXX 
. 
 01 55 26 00-0028  Temporary Traffic Protection (01 55 26) 

. 

. 
 01 55 26 00-0029  Temporary Portable Traffic Control Device Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0104 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0030 DAY 28" Cone With Reflective Collar .............................................................................................................................................. 0.83  

. 
 01 55 26 00-0031 WK 28" Cone With Reflective Collar .............................................................................................................................................. 2.49  

. 
 01 55 26 00-0032 MO 28" Cone With Reflective Collar .............................................................................................................................................. 7.47  

. 
 01 55 26 00-0033 DAY Vertical Panel .......................................................................................................................................................................... 2.51  

. 
 01 55 26 00-0034 WK Vertical Panel .......................................................................................................................................................................... 7.52  

. 
 01 55 26 00-0035 MO Vertical Panel ........................................................................................................................................................................ 22.55  

. 
 01 55 26 00-0036 DAY Channelizer Drum ................................................................................................................................................................... 2.72  

. 
 01 55 26 00-0037 WK Channelizer Drum ................................................................................................................................................................... 8.16  

. 
 01 55 26 00-0038 MO Channelizer Drum ................................................................................................................................................................. 24.48  

. 
 01 55 26 00-0039 DAY Stackable Channelizer Panel .................................................................................................................................................. 1.29  

. 
 01 55 26 00-0040 WK Stackable Channelizer Panel .................................................................................................................................................. 3.86  

. 
 01 55 26 00-0041 MO Stackable Channelizer Panel ................................................................................................................................................ 11.57  

. 
 01 55 26 00-0042 DAY Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 1.78  

. 
 01 55 26 00-0043 WK Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 5.34  

. 
 01 55 26 00-0044 MO Type I Barricade, Up To 3' Wide With Reflective Rail Each Side .......................................................................................... 16.03  

. 
 01 55 26 00-0045 DAY Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 3.95  

. 
 01 55 26 00-0046 WK Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 11.84  

. 
 01 55 26 00-0047 MO Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 35.53  

. 
 01 55 26 00-0048 DAY Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 4.50  

. 
 01 55 26 00-0049 WK Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 13.50  

. 
 01 55 26 00-0050 MO Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 40.49  

. 
 01 55 26 00-0051 DAY Type III Barricade, >5' To 10' Wide With Three Reflective Rails ............................................................................................. 8.23  

. 
 01 55 26 00-0052 WK Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 24.69  

. 
 01 55 26 00-0053 MO Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 74.06  

. 
 01 55 26 00-0054 DAY Up To 10' Wide A Frame Barricade ........................................................................................................................................ 4.51  

. 
 01 55 26 00-0055 WK Up To 10' Wide A Frame Barricade ...................................................................................................................................... 13.54  

. 
 01 55 26 00-0056 MO Up To 10' Wide A Frame Barricade ...................................................................................................................................... 40.62  

. 
 01 55 26 00-0057 DAY Type A Or C Flasher ............................................................................................................................................................... 0.92  

. 
 01 55 26 00-0058 WK Type A Or C Flasher ............................................................................................................................................................... 2.76  

. 
 01 55 26 00-0059 MO Type A Or C Flasher ............................................................................................................................................................... 8.28  

. 
 01 55 26 00-0060 DAY Type B Flasher (High Intensity) .............................................................................................................................................. 4.99  

. 
 01 55 26 00-0061 WK Type B Flasher (High Intensity) ............................................................................................................................................ 14.97  

. 
 01 55 26 00-0062 MO Type B Flasher (High Intensity) ............................................................................................................................................ 44.91  

XXXXXXX 
. 
 01 55 26 00-0063  Temporary Traffic Barriers Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0104 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0064 DAY 6' Long Portable Parking Curbs .............................................................................................................................................. 2.15  

. 
 01 55 26 00-0065 WK 6' Long Portable Parking Curbs .............................................................................................................................................. 6.45  

. 
 01 55 26 00-0066 MO 6' Long Portable Parking Curbs ............................................................................................................................................ 19.34  

. 
 01 55 26 00-0067 DAY 6' Long Portable Speed Bumps .............................................................................................................................................. 6.36  

. 
 01 55 26 00-0068 WK 6' Long Portable Speed Bumps ............................................................................................................................................ 19.08  

. 
 01 55 26 00-0069 MO 6' Long Portable Speed Bumps ............................................................................................................................................ 57.24  

. 
 01 55 26 00-0070 DAY Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 15.28  

. 
 01 55 26 00-0071 WK Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 45.84  

. 
 01 55 26 00-0072 MO Up To 12.5' Concrete Traffic Barrier ................................................................................................................................... 137.51  

. 
 01 55 26 00-0073 DAY >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 30.56  

. 
 01 55 26 00-0074 WK >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 91.68  

. 
 01 55 26 00-0075 MO >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................. 275.03  

. 
 01 55 26 00-0076 DAY 6' x 32" Tall Plastic Water Barrier ......................................................................................................................................... 18.25  

. 
 01 55 26 00-0077 WK 6' x 32" Tall Plastic Water Barrier ......................................................................................................................................... 54.74  

. 
 01 55 26 00-0078 MO 6' x 32" Tall Plastic Water Barrier ....................................................................................................................................... 164.23  

. 
 01 55 26 00-0079 DAY 6' x 46" Tall Plastic Water Barrier ......................................................................................................................................... 26.06  

. 
 01 55 26 00-0080 WK 6' x 46" Tall Plastic Water Barrier ......................................................................................................................................... 78.17  

. 
 01 55 26 00-0081 MO 6' x 46" Tall Plastic Water Barrier ....................................................................................................................................... 234.50  

. 
 01 55 26 00-0082 DAY Sand Filled Crash Attenuator Barrels.................................................................................................................................... 10.20  

. 
 01 55 26 00-0083 WK Sand Filled Crash Attenuator Barrels.................................................................................................................................... 30.60  

. 
 01 55 26 00-0084 MO Sand Filled Crash Attenuator Barrels.................................................................................................................................... 91.79  

XXXXXXX 
. 
 01 55 26 00-0085  Temporary Portable Signs And Message Displays Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0104 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0086 DAY Mesh Or Vinyl Roll-up Sign With Stand .................................................................................................................................. 8.01  

. 
 01 55 26 00-0087 WK Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 24.02  

. 
 01 55 26 00-0088 MO Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 72.06  

. 
 01 55 26 00-0089 DAY Aluminum Sign And Post ........................................................................................................................................................ 3.71  

. 
 01 55 26 00-0090 WK Aluminum Sign And Post ...................................................................................................................................................... 11.14  

. 
 01 55 26 00-0091 MO Aluminum Sign And Post ...................................................................................................................................................... 33.43  

. 
 01 55 26 00-0092 DAY Aluminum Sign And A Frame Stand ....................................................................................................................................... 6.05  

. 
 01 55 26 00-0093 WK Aluminum Sign And A Frame Stand ..................................................................................................................................... 18.16  

. 
 01 55 26 00-0094 MO Aluminum Sign And A Frame Stand ..................................................................................................................................... 54.49  

. 
 01 55 26 00-0095 DAY Trailer Mounted Flashing Arrow Board ............................................................................................................................... 135.00  
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. 
 01 55 26 00-0096 WK Trailer Mounted Flashing Arrow Board ............................................................................................................................... 373.66  

. 
 01 55 26 00-0097 MO Trailer Mounted Flashing Arrow Board ............................................................................................................................... 988.39  

. 
 01 55 26 00-0098 DAY Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 363.99  

. 
 01 55 26 00-0099 WK Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 970.64  

. 
 01 55 26 00-0100 MO Trailer Mounted Portable Variable Message Sign (PVMS) .............................................................................................. 1,941.28  

. 
 01 55 26 00-0101 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..................................................................................... 1,361.99  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0102 WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..................................................................................... 4,085.97  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0103 MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ................................................................................... 12,257.91  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

XXXXXXX 
. 
 01 55 26 00-0104  Place And Remove Temporary Traffic Protection Using Truck (01 55 26 00-0028) 

Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0039 for delivery >15 miles. 
. 
. 

 01 55 26 00-0105 EA Placement And Removal Of Up To 250 Cones Using Truck .................................................................................................. 3.68  
. 

 01 55 26 00-0106 EA Placement And Removal Of >250 Cones Using Truck ........................................................................................................... 3.22  
. 

 01 55 26 00-0107 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck ............................................................................ 6.07  
. 

 01 55 26 00-0108 EA Placement And Removal Of >250 Panels/Channelizers Using Truck ..................................................................................... 5.05  
. 

 01 55 26 00-0109 EA Placement And Removal Of Up To 250 Barricades Using Truck ............................................................................................ 9.18  
. 

 01 55 26 00-0110 EA Placement And Removal Of >250 Barricades Using Truck .................................................................................................... 7.35  
. 

 01 55 26 00-0111 EA Placement And Removal Of Curbs/Speed Bumps Using Truck ............................................................................................. 9.18  
. 

 01 55 26 00-0112 EA Placement And Removal Of Portable Sign And Stand Using Truck ....................................................................................... 5.51  
. 

 01 55 26 00-0113 EA Placement And Removal Of Aluminum Sign And Post Using Truck ..................................................................................... 22.97  
. 

 01 55 26 00-0114 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck ................................................................... 68.90  
. 

 01 55 26 00-0115 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ........................................................................................ 93.90  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  234.75 
    For 2 Barriers, Add  84.51 
    For 3 Barriers, Add  28.17 

. 
 01 55 26 00-0116 EA Placement And Removal Of >12.5' Concrete Traffic Barrier ............................................................................................... 140.84  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  352.10 
    For 2 Barriers, Add  126.76 
    For 3 Barriers, Add  42.25 

. 
 01 55 26 00-0117 EA Placement And Removal Of Plastic Water Barrier ................................................................................................................ 53.93  

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental 
tasks, 01 71 13 00-0000 for mobilization tasks. 

    For 1 Barrier, Add  117.35 
    For 2 Barriers, Add  42.25 
    For 3 Barriers, Add  14.08 

. 
 01 55 26 00-0118 EA Placement And Removal Of Crash Attenuator Barrels ......................................................................................................... 70.42  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  176.05 
    For 2 Barriers, Add  63.38 
    For 3 Barriers, Add  21.13 

XXXXXXX 
. 
 01 55 26 00-0119  Place And Remove Temporary Traffic Protection From Roadside (Daily) (01 55 

26 00-0028) 
. 
. 

 01 55 26 00-0120 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside .............................................................................. 2.29  
. 

 01 55 26 00-0121 EA Placement And Removal Of >250 Cones By Hand From Roadside ....................................................................................... 1.83  
. 

 01 55 26 00-0122 EA Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside ........................................................ 3.06  
. 

 01 55 26 00-0123 EA Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside ................................................................. 2.44  
. 

 01 55 26 00-0124 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside ........................................................................ 4.60  
. 

 01 55 26 00-0125 EA Placement And Removal Of >250 Barricades By Hand From Roadside ................................................................................ 3.68  
. 

 01 55 26 00-0126 EA Placement And Removal Of Portable Sign And Stand From Roadside .................................................................................. 2.78  
. 

 01 55 26 00-0127 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside .............................................................. 34.44  
. 

 01 55 26 00-0128 EA Roadside Relocation Of Concrete Traffic Barrier .................................................................................................................. 46.94  
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for 
rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
. 
 01 55 26 00-0129  Temporary Rumble Strips (01 55 26) 

Note: Includes removal after use. 
. 
. 

 01 55 26 00-0130 LF 1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip................................................................................................. 13.04  
. 

 01 55 26 00-0131 LF 1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip ............................................................................................ 9.38  

XXXXXXX 
. 
 01 56  Temporary Barriers and Enclosures (01 50) 

Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56) 

. 

. 
 01 56 16 00-0001  Temporary Sheeting For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors .............................................................................................................................. 0.37  
. 

 01 56 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls ................................................................................................................................ 0.47  
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. 
 01 56 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings ............................................................................................................................ 0.63  

. 
 01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding ....................................................................................................................... 0.62  

. 
 01 56 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors ...................................................................................................... 0.45  

. 
 01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls ....................................................................................................... 0.55  

. 
 01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings ................................................................................................... 0.71  

. 
 01 56 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding .............................................................................................. 0.67  

. 
 01 56 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ......................................................................... 0.86  

. 
 01 56 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors .................................................................................... 0.48  

. 
 01 56 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls ..................................................................................... 0.58  

. 
 01 56 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings ................................................................................. 0.74  

. 
 01 56 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding ............................................................................ 0.70  

. 
 01 56 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors ........................................................................................................... 0.47  

. 
 01 56 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls ............................................................................................................ 0.57  

. 
 01 56 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings......................................................................................................... 0.73  

. 
 01 56 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding .................................................................................................... 0.69  

. 
 01 56 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors .................................................................................. 0.54  

. 
 01 56 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls .................................................................................... 0.64  

. 
 01 56 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings ................................................................................ 0.80  

. 
 01 56 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ........................................................................... 0.76  

XXXXXXX 
. 
 01 56 16 00-0023  Accessories For Temporary Sheeting (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0024 EA 7' Zipper Door For Plastic Sheeting ...................................................................................................................................... 22.62  
. 

 01 56 16 00-0025 LF Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall) ............................................................................... 9.19  
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip 
doors. 

XXXXXXX 
. 
 01 56 16 00-0026  Temporary Critical Barriers For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0027 EA Up To 1 SF Individual Critical Barriers .................................................................................................................................. 12.29  
Note: For Outlets And Receptacles 

. 
 01 56 16 00-0028 EA >1 To 4 SF Individual Critical Barriers .................................................................................................................................. 18.63  

Note: For diffusers, ceiling speakers, return grilles, etc. 
. 

 01 56 16 00-0029 EA >4 To 8 SF Individual Critical Barriers .................................................................................................................................. 25.04  
Note: For diffusers, return grilles, access doors, light fixtures, etc. 

. 
 01 56 16 00-0030 EA >8 To 32 SF Individual Critical Barriers ................................................................................................................................ 39.14  

Note: For doors, windows, etc. 

XXXXXXX 
. 
 01 56 16 00-0031  Temporary Stud Wall (01 56 16) 

Note: Includes removal after use. 
. 
. 
 01 56 16 00-0032  Temporary Stud Wall With Drywall (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, drywall taped and finished and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0033  Temporary Stud Wall With Drywall (01 56 16 00-0032) 

. 

. 
 01 56 16 00-0034 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.66  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0035 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.66  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0036 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.75  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0037 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.11  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0038 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.11  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0039 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.29  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0040  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0032) 

. 

. 
 01 56 16 00-0041 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.76  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0042 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.79  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0043 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.74  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0044 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 
Center .................................................................................................................................................................................... 7.44  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0045 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.31  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0046 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.38  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0047 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.27  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0048 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 

Center .................................................................................................................................................................................. 10.68  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
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. 
 01 56 16 00-0049  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0050 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .................. 6.76  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0051 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.83  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0052 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.03  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0053 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.14  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0054 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 9.32  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0055 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.46  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0056 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.86  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0057 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.07  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0058  Temporary Stud Wall With BC Plywood (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0059 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.24  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0060 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.49  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0061 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.61  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0062 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.80  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0063 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 10.27  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0064 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 10.78  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0065 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 11.01  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0066 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 11.40  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0067  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, 6 Mil plastic sheeting, and removal after use. 

. 

. 
 01 56 16 00-0068 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ................................................................ 3.94  

    For Metal Studs 24" On Center, Add/Deduct  0.35 
. 

 01 56 16 00-0069 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ....................................... 4.02  
    For Metal Studs 24" On Center, Add/Deduct  0.35 

. 
 01 56 16 00-0070 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 4.05  

    For Metal Studs 24" On Center, Add/Deduct  0.35 
. 

 01 56 16 00-0071 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............................................. 4.04  
    For Metal Studs 24" On Center, Add/Deduct  0.35 

. 
 01 56 16 00-0072 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 4.11  

    For Metal Studs 24" On Center, Add/Deduct  0.35 

XXXXXXX 
. 
 01 56 16 00-0073  Temporary Doors (01 56 16 00-0031) 

Note: For temporary stud walls. Includes removal after use. 
. 
. 

 01 56 16 00-0074 EA Temporary Metal Door And Frame ..................................................................................................................................... 656.54  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
. 
 01 56 16 00-0075  Temporary Floor Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0076 SF 1/8" Thick, Masonite For Temporary Floor Protection............................................................................................................. 1.70  
. 

 01 56 16 00-0077 SF 1/2" Thick, Plywood For Temporary Floor Protection.............................................................................................................. 1.76  
. 

 01 56 16 00-0078 SF 3/4" Thick, Plywood For Temporary Floor Protection.............................................................................................................. 2.06  
. 

 01 56 16 00-0079 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection .......................................................................... 1.01  
. 

 01 56 16 00-0080 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection ............................................................. 0.32  
. 

 01 56 16 00-0081 CSF 3 Mil, Temporary Self-adhesive Carpet Protection Film ........................................................................................................ 26.16  
. 

 01 56 16 00-0082 SF Burlap For Temporary Floor Protection .................................................................................................................................. 0.70  

XXXXXXX 
. 
 01 56 16 00-0083  Sticky Mats (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0084 EA 18" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 36.18  
    For 60 Layers Instead Of 30, Add  23.90 

. 
 01 56 16 00-0085 EA 18" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 41.49  

    For 60 Layers Instead Of 30, Add  27.89 
. 

 01 56 16 00-0086 EA 24" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 41.49  
    For 60 Layers Instead Of 30, Add  27.89 
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. 
 01 56 16 00-0087 EA 25" x 45", 30 Layer Sticky Mat .............................................................................................................................................. 54.77  

    For 60 Layers Instead Of 30, Add  37.85 
. 

 01 56 16 00-0088 EA 36" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 60.08  
    For 60 Layers Instead Of 30, Add  41.83 

. 
 01 56 16 00-0089 EA 36" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 65.39  

    For 60 Layers Instead Of 30, Add  45.81 
. 

 01 56 16 00-0090 EA 36" x 60", 30 Layer Sticky Mat ............................................................................................................................................ 131.78  
    For 60 Layers Instead Of 30, Add  95.60 

. 
 01 56 16 00-0091 EA 36" x 72", 30 Layer Sticky Mat ............................................................................................................................................ 157.27  

XXXXXXX 
. 
 01 56 26  Temporary Fencing (01 56) 

. 

. 
 01 56 26 00-0001  Temporary Fencing (01 56 26) 

Note: Per ASTM A392-06 Standards 
. 
. 
 01 56 26 00-0002  Temporary Chain Link Fence (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0003  Temporary Chain Link Fence, Up To 6 Months (01 56 26 00-0002) 

. 

. 
 01 56 26 00-0004 LF Temporary 4' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.50  

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.31 
    For >500, Deduct  -0.46 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0005 LF Temporary 6' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 7.24  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.52 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0006 LF Temporary 8' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 9.97  

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.87 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0007 LF Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..................................................................................... 21.90  

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.60 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0008  Temporary Chain Link Fence, >6 To 12 Months (01 56 26 00-0002) 

. 

. 
 01 56 26 00-0009 LF Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 6.81  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.34 
    For >500, Deduct  -0.51 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0010 LF Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 7.58  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.57 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0011 LF Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ..................................................................................... 10.54  

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.96 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months ................................................................................... 23.63  

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.86 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0013  Temporary Chain Link Fence, >12 To 18 Months (01 56 26 00-0002) 

. 

. 
 01 56 26 00-0014 LF Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months ..................................................................................... 7.15  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.56 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0015 LF Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months ..................................................................................... 7.97  

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.63 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0016 LF Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months ................................................................................... 11.20  

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.06 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0017 LF Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months ................................................................................. 25.53  

    For >100 To 250, Deduct  -1.05 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -3.14 
    For Each LF Shade Cloth, Add  4.75 
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XXXXXXX 
. 
 01 56 26 00-0018  Temporary Chain Link Fence, >18 Months (01 56 26 00-0002) 

. 

. 
 01 56 26 00-0019 LF Temporary 4' High Chain Link Fence And Posts, >18 Months ............................................................................................... 7.52  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.61 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0020 LF Temporary 6' High Chain Link Fence And Posts, >18 Months ............................................................................................... 8.36  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.69 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0021 LF Temporary 8' High Chain Link Fence And Posts, >18 Months ............................................................................................. 11.89  

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.16 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0022 LF Temporary 10' High Chain Link Fence And Posts, >18 Months............................................................................................ 27.63  

    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -2.31 
    For >500, Deduct  -3.46 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0023  Temporary Chain Link Fence Gates (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0024 for core drilling in asphalt or concrete. 

. 

. 
 01 56 26 00-0024  Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0023) 

. 

. 
 01 56 26 00-0025  4' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 

. 

. 
 01 56 26 00-0026 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 259.44  

    For Each LF Shade Cloth, Add  14.55 
. 

 01 56 26 00-0027 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 440.89  
    For  Each LF Shade Cloth, Add  36.37 

. 
 01 56 26 00-0028 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 493.67  

    For  Each LF Shade Cloth, Add  43.64 
. 

 01 56 26 00-0029 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 561.94  
    For  Each LF Shade Cloth, Add  54.55 

. 
 01 56 26 00-0030 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 673.08  

    For Each LF Shade Cloth, Add  72.74 
. 

 01 56 26 00-0031 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 749.21  
    For Each LF Shade Cloth, Add  87.29 

XXXXXXX 
. 
 01 56 26 00-0032  6' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 

. 

. 
 01 56 26 00-0033 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 277.77  

    For Each LF Shade Cloth, Add  23.19 
. 

 01 56 26 00-0034 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 476.19  
    For Each LF Shade Cloth, Add  57.96 

. 
 01 56 26 00-0035 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 534.38  

    For Each LF Shade Cloth, Add  69.56 
. 

 01 56 26 00-0036 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 619.28  
    For Each LF Shade Cloth, Add  86.95 

. 
 01 56 26 00-0037 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 748.57  

    For Each LF Shade Cloth, Add  115.93 
. 

 01 56 26 00-0038 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 849.47  
    For Each LF Shade Cloth, Add  139.11 

XXXXXXX 
. 
 01 56 26 00-0039  8' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 

. 

. 
 01 56 26 00-0040 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 310.19  

    For Each LF Shade Cloth, Add  32.73 
. 

 01 56 26 00-0041 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 545.78  
    For Shade Cloth, Add  81.83 

. 
 01 56 26 00-0042 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 610.38  

    For Shade Cloth, Add  98.20 
. 

 01 56 26 00-0043 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 698.78  
    For Shade Cloth, Add  122.75 

. 
 01 56 26 00-0044 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 854.00  

    For Shade Cloth, Add  163.66 
. 

 01 56 26 00-0045 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 991.22  
    For Shade Cloth, Add  196.40 

XXXXXXX 
. 
 01 56 26 00-0046  10' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 

. 

. 
 01 56 26 00-0047 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 375.77  

    For Each LF Shade Cloth, Add  43.19 
. 

 01 56 26 00-0048 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 654.46  
    For Each LF Shade Cloth, Add  107.97 

. 
 01 56 26 00-0049 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 733.41  

    For Each LF Shade Cloth, Add  129.57 
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. 
 01 56 26 00-0050 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 838.37  

    For Each LF Shade Cloth, Add  161.96 
. 

 01 56 26 00-0051 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................ 1,024.86  
    For Each LF Shade Cloth, Add  215.94 

. 
 01 56 26 00-0052 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................ 1,184.09  

    For Each LF Shade Cloth, Add  259.13 

XXXXXXX 
. 
 01 56 26 00-0053  Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0023) 

. 

. 
 01 56 26 00-0054  4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 

. 

. 
 01 56 26 00-0055 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 269.18  

    For Each LF Shade Cloth, Add  14.55 
. 

 01 56 26 00-0056 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 456.05  
    For  Each LF Shade Cloth, Add  36.37 

. 
 01 56 26 00-0057 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 510.98  

    For  Each LF Shade Cloth, Add  43.64 
. 

 01 56 26 00-0058 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 581.42  
    For  Each LF Shade Cloth, Add  54.55 

. 
 01 56 26 00-0059 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 696.89  

    For Each LF Shade Cloth, Add  72.74 
. 

 01 56 26 00-0060 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 775.19  
    For Each LF Shade Cloth, Add  87.29 

XXXXXXX 
. 
 01 56 26 00-0061  6' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 

. 

. 
 01 56 26 00-0062 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 287.95  

    For Each LF Shade Cloth, Add  23.19 
. 

 01 56 26 00-0063 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 492.03  
    For Each LF Shade Cloth, Add  57.96 

. 
 01 56 26 00-0064 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 552.49  

    For Each LF Shade Cloth, Add  69.56 
. 

 01 56 26 00-0065 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 639.65  
    For Each LF Shade Cloth, Add  86.95 

. 
 01 56 26 00-0066 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 773.46  

    For Each LF Shade Cloth, Add  115.93 
. 

 01 56 26 00-0067 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 876.63  
    For Each LF Shade Cloth, Add  139.11 

XXXXXXX 
. 
 01 56 26 00-0068  8' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 

. 

. 
 01 56 26 00-0069 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 321.40  

    For Each LF Shade Cloth, Add  32.73 
. 

 01 56 26 00-0070 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 563.21  
    For Shade Cloth, Add  81.83 

. 
 01 56 26 00-0071 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 630.30  

    For Shade Cloth, Add  98.20 
. 

 01 56 26 00-0072 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 721.18  
    For Shade Cloth, Add  122.75 

. 
 01 56 26 00-0073 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 881.38  

    For Shade Cloth, Add  163.66 
. 

 01 56 26 00-0074 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................ 1,021.10  
    For Shade Cloth, Add  196.40 

XXXXXXX 
. 
 01 56 26 00-0075  10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 

. 

. 
 01 56 26 00-0076 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 389.77  

    For Each LF Shade Cloth, Add  43.19 
. 

 01 56 26 00-0077 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 676.24  
    For Each LF Shade Cloth, Add  107.97 

. 
 01 56 26 00-0078 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 758.30  

    For Each LF Shade Cloth, Add  129.57 
. 

 01 56 26 00-0079 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 866.37  
    For Each LF Shade Cloth, Add  161.96 

. 
 01 56 26 00-0080 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...................................................................... 1,059.09  

    For Each LF Shade Cloth, Add  215.94 
. 

 01 56 26 00-0081 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...................................................................... 1,221.43  
    For Each LF Shade Cloth, Add  259.13 

XXXXXXX 
. 
 01 56 26 00-0082  Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0023) 

. 

. 
 01 56 26 00-0083  4' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 

. 

. 
 01 56 26 00-0084 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 279.41  

    For Each LF Shade Cloth, Add  14.55 
. 

 01 56 26 00-0085 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 471.96  
    For  Each LF Shade Cloth, Add  36.37 

. 
 01 56 26 00-0086 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 529.17  

    For  Each LF Shade Cloth, Add  43.64 
. 

 01 56 26 00-0087 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 601.88  
    For  Each LF Shade Cloth, Add  54.55 

. 
 01 56 26 00-0088 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 721.89  

    For Each LF Shade Cloth, Add  72.74 
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. 
 01 56 26 00-0089 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 802.46  

    For Each LF Shade Cloth, Add  87.29 

XXXXXXX 
. 
 01 56 26 00-0090  6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 

. 

. 
 01 56 26 00-0091 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 298.65  

    For Each LF Shade Cloth, Add  23.19 
. 

 01 56 26 00-0092 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 508.67  
    For Each LF Shade Cloth, Add  57.96 

. 
 01 56 26 00-0093 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 571.50  

    For Each LF Shade Cloth, Add  69.56 
. 

 01 56 26 00-0094 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 661.03  
    For Each LF Shade Cloth, Add  86.95 

. 
 01 56 26 00-0095 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 799.60  

    For Each LF Shade Cloth, Add  115.93 
. 

 01 56 26 00-0096 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 905.14  
    For Each LF Shade Cloth, Add  139.11 

XXXXXXX 
. 
 01 56 26 00-0097  8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 

. 

. 
 01 56 26 00-0098 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 333.16  

    For Each LF Shade Cloth, Add  32.73 
. 

 01 56 26 00-0099 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 581.51  
    For Shade Cloth, Add  81.83 

. 
 01 56 26 00-0100 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 651.21  

    For Shade Cloth, Add  98.20 
. 

 01 56 26 00-0101 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 744.71  
    For Shade Cloth, Add  122.75 

. 
 01 56 26 00-0102 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 910.14  

    For Shade Cloth, Add  163.66 
. 

 01 56 26 00-0103 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ...................................................................... 1,052.46  
    For Shade Cloth, Add  196.40 

XXXXXXX 
. 
 01 56 26 00-0104  10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 

. 

. 
 01 56 26 00-0105 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 404.48  

    For Each LF Shade Cloth, Add  43.19 
. 

 01 56 26 00-0106 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 699.11  
    For Each LF Shade Cloth, Add  107.97 

. 
 01 56 26 00-0107 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 784.44  

    For Each LF Shade Cloth, Add  129.57 
. 

 01 56 26 00-0108 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 895.78  
    For Each LF Shade Cloth, Add  161.96 

. 
 01 56 26 00-0109 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months .................................................................... 1,095.03  

    For Each LF Shade Cloth, Add  215.94 
. 

 01 56 26 00-0110 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months .................................................................... 1,260.64  
    For Each LF Shade Cloth, Add  259.13 

XXXXXXX 
. 
 01 56 26 00-0111  Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0023) 

. 

. 
 01 56 26 00-0112  4' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 

. 

. 
 01 56 26 00-0113 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 289.63  

    For Each LF Shade Cloth, Add  14.55 
. 

 01 56 26 00-0114 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 487.87  
    For  Each LF Shade Cloth, Add  36.37 

. 
 01 56 26 00-0115 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 547.35  

    For  Each LF Shade Cloth, Add  43.64 
. 

 01 56 26 00-0116 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 622.34  
    For  Each LF Shade Cloth, Add  54.55 

. 
 01 56 26 00-0117 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 746.90  

    For Each LF Shade Cloth, Add  72.74 
. 

 01 56 26 00-0118 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 829.74  
    For Each LF Shade Cloth, Add  87.29 

XXXXXXX 
. 
 01 56 26 00-0119  6' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 

. 

. 
 01 56 26 00-0120 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 309.34  

    For Each LF Shade Cloth, Add  23.19 
. 

 01 56 26 00-0121 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 525.30  
    For Each LF Shade Cloth, Add  57.96 

. 
 01 56 26 00-0122 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 590.51  

    For Each LF Shade Cloth, Add  69.56 
. 

 01 56 26 00-0123 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 682.42  
    For Each LF Shade Cloth, Add  86.95 

. 
 01 56 26 00-0124 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 825.74  

    For Each LF Shade Cloth, Add  115.93 
. 

 01 56 26 00-0125 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 933.66  
    For Each LF Shade Cloth, Add  139.11 

XXXXXXX 
. 
 01 56 26 00-0126  8' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
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. 

. 
 01 56 26 00-0127 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 344.92  

    For Each LF Shade Cloth, Add  32.73 
. 

 01 56 26 00-0128 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 599.81  
    For Shade Cloth, Add  81.83 

. 
 01 56 26 00-0129 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 672.13  

    For Shade Cloth, Add  98.20 
. 

 01 56 26 00-0130 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 768.23  
    For Shade Cloth, Add  122.75 

. 
 01 56 26 00-0131 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 938.89  

    For Shade Cloth, Add  163.66 
. 

 01 56 26 00-0132 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................ 1,083.83  
    For Shade Cloth, Add  196.40 

XXXXXXX 
. 
 01 56 26 00-0133  10' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 

. 

. 
 01 56 26 00-0134 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 419.18  

    For Each LF Shade Cloth, Add  43.19 
. 

 01 56 26 00-0135 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 721.99  
    For Each LF Shade Cloth, Add  107.97 

. 
 01 56 26 00-0136 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 810.58  

    For Each LF Shade Cloth, Add  129.57 
. 

 01 56 26 00-0137 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 925.19  
    For Each LF Shade Cloth, Add  161.96 

. 
 01 56 26 00-0138 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .............................................................................. 1,130.97  

    For Each LF Shade Cloth, Add  215.94 
. 

 01 56 26 00-0139 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .............................................................................. 1,299.85  
    For Each LF Shade Cloth, Add  259.13 

XXXXXXX 
. 
 01 56 26 00-0140  Temporary Chain Link Fence Panels (Portable) (01 56 26 00-0001) 

Note: Includes delivery, set-up and removal. Excludes sandbags. 
. 
. 
 01 56 26 00-0141  Temporary Chain Link Fence Panels (Portable), Up To 6 Months (01 56 26 00-0140) 

. 

. 
 01 56 26 00-0142 LF Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 7.10  

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.55 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0143 LF Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 7.89  

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.62 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0144 LF Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months ............................................................................ 10.75  

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.99 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0145  Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (01 56 26 00-0140) 

. 

. 
 01 56 26 00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 7.41  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.60 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0147 LF Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 8.23  

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.67 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0148 LF Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months .......................................................................... 11.33  

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.08 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0149  Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (01 56 26 00-

0140) 
. 
. 

 01 56 26 00-0150 LF Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 7.73  
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.43 
    For >500, Deduct  -0.64 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0151 LF Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 8.63  

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.73 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0152 LF Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ........................................................................ 11.98  

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.18 
    For Each LF Shade Cloth, Add  3.60 
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XXXXXXX 
. 
 01 56 26 00-0153  Temporary Chain Link Fence Panels (Portable), >18 Months (01 56 26 00-0140) 

. 

. 
 01 56 26 00-0154 LF Temporary 4' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 8.12  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.70 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0155 LF Temporary 6' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 9.02  

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.78 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0156 LF Temporary 8' High Chain Link Fence Panels (Portable), >18 Months .................................................................................. 12.66  

    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.28 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0157  Temporary Chain Link Fence Panels (Portable) Sandbags (01 56 26 00-0140) 

. 

. 
 01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ...................................................................................................... 6.59  

Note: Includes placement and removal. 

XXXXXXX 
. 
 01 56 26 00-0159  Relocate Chain Link Fence, Gates And Panels (01 56 26 00-0001) 

Note: Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0160  Relocate Temporary Chain Link Fence On Site (01 56 26 00-0159) 

. 

. 
 01 56 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts ..................................................................................................... 3.69  

. 
 01 56 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ..................................................................................................... 5.54  

. 
 01 56 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ..................................................................................................... 8.00  

. 
 01 56 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts ................................................................................................... 9.85  

XXXXXXX 
. 
 01 56 26 00-0165  Relocate Temporary Chain Link Fence Panels On Site (01 56 26 00-0159) 

. 

. 
 01 56 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.86  

. 
 01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ..................................................................................... 1.03  

. 
 01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ..................................................................................... 1.16  

XXXXXXX 
. 
 01 56 26 00-0169  Relocate Temporary Chain Link Gates On Site (01 56 26 00-0159) 

. 

. 
 01 56 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ....................................................................................... 111.95  

. 
 01 56 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ....................................................................................... 129.18  

. 
 01 56 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ....................................................................................... 159.32  

. 
 01 56 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..................................................................................... 172.25  

XXXXXXX 
. 
 01 56 26 00-0174  Temporary Safety Fence (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ........................................................................ 3.34  

XXXXXXX 
. 
 01 56 29  Temporary Protective Walkways (01 56) 

. 

. 
 01 56 29 00-0001  Temporary Sidewalk Bridge Protection (01 56 29) 

. 

. 
 01 56 29 00-0002  Installation of Sidewalk Bridge (01 56 29 00-0001) 

. 

. 
 01 56 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ..................................................................... 175.87  

Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 
    For 3 Post System, Add  6.00 
    For Each Additional Foot Over 8' Wide, Add  3.00 
    For Each Additional Foot Over 8' High, Add  2.00 

. 
 01 56 29 00-0004 LF Installation of Netting for Sidewalk Bridge .............................................................................................................................. 4.48  

XXXXXXX 
. 
 01 56 29 00-0005  Monthly Rental of Sidewalk Bridge (01 56 29 00-0001) 

. 

. 
 01 56 29 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 

Assembly ............................................................................................................................................................................. 14.47  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.17 
. 

 01 56 29 00-0007 LF Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 16.30  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.45 

. 
 01 56 29 00-0008 LF Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 18.11  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.72 
. 

 01 56 29 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 18.11  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.72 
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. 
 01 56 29 00-0010 LF Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 

Assembly ............................................................................................................................................................................. 19.90  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.99 
. 

 01 56 29 00-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 23.55  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  3.53 

. 
 01 56 29 00-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 

Assembly ............................................................................................................................................................................. 21.74  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  3.26 
. 

 01 56 29 00-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 25.36  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  3.80 

. 
 01 56 29 00-0014 LF Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 27.14  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  4.07 
. 

 01 56 29 00-0015 LF Monthly Rental of Netting for Sidewalk Bridge ........................................................................................................................ 2.71  

XXXXXXX 
. 
 01 56 29 00-0016  Removal of Sidewalk Bridge (01 56 29 00-0001) 

. 

. 
 01 56 29 00-0017 LF Removal Of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ......................................................................... 36.60  

Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 
    For 3 Post System, Add  2.50 
    For Each Additional Foot Over 8' Wide, Add  1.25 
    For Each Additional Foot Over 8' High, Add  0.75 

. 
 01 56 29 00-0018 LF Removal Of Netting For Sidewalk Bridge ................................................................................................................................ 2.24  

XXXXXXX 
. 
 01 56 29 00-0019  Temporary Safety Nets (01 56 29) 

Note: Includes removal after use. 
. 
. 

 01 56 29 00-0020 SF  Small Mesh Debris Netting ..................................................................................................................................................... 2.15  
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure, 
not including anchors. 

XXXXXXX 
. 
 01 56 33  Temporary Security Barriers (01 56) 

. 

. 
 01 56 33 00-0001  Board-up Opening With Plywood (01 56 33) 

Note: For use where directed by owner for boarding up door and window openings. 
. 
. 

 01 56 33 00-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day ............................ 12.92  
. 

 01 56 33 00-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening ...................................................... 8.38  
. 

 01 56 33 00-0004 SF 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening ...................................................... 9.70  

XXXXXXX 
. 
 01 56 33 00-0005  Temporary Pedestrian Barricade (01 56 33) 

Note: Portable, interlocking galvanized steel fence with pivoting legs. 
. 
. 

 01 56 33 00-0006 DAY 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 13.52  
. 

 01 56 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 32.83  
. 

 01 56 33 00-0008 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 98.50  

XXXXXXX 
. 
 01 56 39  Temporary Tree and Plant Protection (01 56) 

. 

. 
 01 56 39 00-0001  Temporary Tree Guards (01 56 39) 

Note: Includes digging holes and removal after use. 
. 
. 

 01 56 39 00-0002 EA Up To 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, 
With Double Rail ................................................................................................................................................................ 189.98  

. 
 01 56 39 00-0003 EA 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 

Double Rail ........................................................................................................................................................................ 225.89  
. 

 01 56 39 00-0004 EA 6' x 6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 
Double Rail ........................................................................................................................................................................ 245.64  

XXXXXXX 
. 
 01 57  Temporary Controls (01 50) 

. 

. 
 01 57 23  Temporary Storm Water Pollution Control (01 57) 

. 

. 
 01 57 23 00-0001  Temporary Drain Guard (01 57 23) 

Note: Includes removal after use. 
. 
. 

 01 57 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227) ............................. 104.74  
. 

 01 57 23 00-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217) ............................. 102.75  
Note: Up to 0.87 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219) ............................. 130.74  

Note: Up to 1.38 gallons oil, up to 40 lbs sediment. 
. 

 01 57 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356) ............................. 128.73  
Note: Up to 1.55 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358) ............................. 158.72  

Note: Up to 2.06 gallons oil, up to 40 lbs sediment. 

XXXXXXX 
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. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58) 

. 

. 
 01 58 13 00-0001  Project Sign (01 58 13) 

. 

. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 

. 

. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 

. 

. 
 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................... 167.08 23.69 

    For High-Intensity Grade, Add  41.90 
    For Diamond Grade, Add  80.80 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 288.95 24.76 

    For High-Intensity Grade, Add  83.80 
    For Diamond Grade, Add  161.61 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 410.81 25.84 

    For High-Intensity Grade, Add  125.70 
    For Diamond Grade, Add  242.41 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 532.68 26.92 

    For High-Intensity Grade, Add  167.59 
    For Diamond Grade, Add  323.22 

. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .................................................... 16.69 0.86 

    For High-Intensity Grade, Add  5.24 
    For Diamond Grade, Add  10.10 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 

. 

. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 209.78 23.69 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................. 250.71 24.76 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 314.68 25.84 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 375.09 26.92 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................ 11.77 0.86 

XXXXXXX 
. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 

. 

. 
 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 214.36 23.69 

. 
 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................... 275.36 24.76 

. 
 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 339.73 25.84 

. 
 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 396.56 26.92 

. 
 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ..................................................................................... 12.44 0.86 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 16.30  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts .......................................................................................................................... 13.37  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts .......................................................................................................................... 16.17  

XXXXXXX 
. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 

. 

. 
 01 58 13 00-0028 EA Installation And Removal Of Owner Supplied Project Sign ................................................................................................... 86.13  

XXXXXXX 
. 
 01 60  Product Requirements (01) 

. 

. 
 01 66  Product Storage and Handling Requirements (01 60) 

. 

. 
 01 66 19  Product Handling Requirements (01 66) 

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'. 
. 
. 
 01 66 19 00-0001  Transfer Delivered Materials Between Floors (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor ........................................................................................ 16.56  
Note: Quantity equals volume of materials multiplied by number of floors traveled. 

. 
 01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip ...................................................................................... 10.77  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0004  Transfer Delivered Materials Distances Greater Than 125' (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125' ...................................................... 6.72  

XXXXXXX 
. 
 01 66 19 00-0006  Transfer Demolition Debris Between Floors (01 66 19) 

Note: Only for use with demolition tasks. 
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. 

. 
 01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor ........................................................................................ 16.56  

Note: Quantity equals material volume times bulk factor times number of floors traveled. 
. 

 01 66 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, Per Trip ...................................................................................... 10.77  
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0009  Transfer Demolition Debris Distances Greater Than 125' (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125'......................................................... 6.72  

XXXXXXX 
. 
 01 66 19 00-0011  Moving Furniture And Furnishings (01 66 19) 

Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the 
total floor space. 

. 

. 
 01 66 19 00-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings ..................................................... 1.07  

Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and 
other furniture and furnishings. Quantity equals total floor space. 

XXXXXXX 
. 
 01 70  Execution and Closeout Requirements (01) 

. 

. 
 01 71  Examination and Preparation (01 70) 

. 

. 
 01 71 13  Mobilization (01 71) 

. 

. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ........................................ 466.77  
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats), 
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up 
to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed .................... 1,534.67  

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic 
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, 
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, 
telescoping and articulating boom man lifts with >40' boom lengths, etc. 

XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling, 
loading and transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane ....................................................................................................... 497.88  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  124.47 
    For >60 To 100 Miles Radius, Add  199.15 

. 
 01 71 13 00-0006 EA >20 To 40 Ton Lift Move On/Off Cost, Hydraulic Crane ..................................................................................................... 809.06  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  202.27 
    For >60 To 100 Miles Radius, Add  323.62 

. 
 01 71 13 00-0007 EA >40 To 70 Ton Lift Move On/Off Cost, Hydraulic Crane .................................................................................................. 1,120.24  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  280.06 
    For >60 To 100 Miles Radius, Add  448.10 

. 
 01 71 13 00-0008 EA >70 To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ................................................................................................ 1,804.84  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  451.21 
    For >60 To 100 Miles Radius, Add  721.94 

. 
 01 71 13 00-0009 EA >110 To 125 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 2,265.38  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  566.35 
    For >60 To 100 Miles Radius, Add  906.15 

. 
 01 71 13 00-0010 EA >125 To 150 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 2,819.28  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  704.82 
    For >60 To 100 Miles Radius, Add  1,127.71 

. 
 01 71 13 00-0011 EA >150 To 185 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 3,248.70  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  812.18 
    For >60 To 100 Miles Radius, Add  1,299.48 

. 
 01 71 13 00-0012 EA >185 To 210 Ton Lift Move On/Off Cost, Hydraulic Crane .............................................................................................. 3,634.57  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  908.64 
    For >60 To 100 Miles Radius, Add  1,453.83 

. 
 01 71 13 00-0013 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .......................................................... 1,929.30  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  482.33 
    For >60 To 100 Miles Radius, Add  771.72 

. 
 01 71 13 00-0014 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,049.56  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  762.39 
    For >60 To 100 Miles Radius, Add  1,219.82 
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. 
 01 71 13 00-0015 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,858.62  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  964.66 
    For >60 To 100 Miles Radius, Add  1,543.45 

. 
 01 71 13 00-0016 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 4,792.15  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,198.04 
    For >60 To 100 Miles Radius, Add  1,916.86 

. 
 01 71 13 00-0017 EA 200 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 5,974.63  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,493.66 
    For >60 To 100 Miles Radius, Add  2,389.85 

. 
 01 71 13 00-0018 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 6,970.41  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,742.60 
    For >60 To 100 Miles Radius, Add  2,788.16 

. 
 01 71 13 00-0019 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 9,957.72  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  2,489.43 
    For >60 To 100 Miles Radius, Add  3,983.09 

. 
 01 71 13 00-0020 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ...................................................... 13,654.53  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  3,413.63 
    For >60 To 100 Miles Radius, Add  5,461.81 

XXXXXXX 
. 
 01 71 23  Field Engineering (01 71) 

. 

. 
 01 71 23 16  Construction Surveying (01 71 23) 

. 

. 
 01 71 23 16-0001  Conventional Topographic Survey (01 71 23 16) 

Note: The professional services include AutoCAD drafting and certification. The survey includes location of 
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be 
considered as part of the acreage. 

. 

. 
 01 71 23 16-0002 ACR Conventional Topographic Survey Of Clear Area With Few To No Obstacles ................................................................ 1,198.10  

. 
 01 71 23 16-0003 ACR Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) ............ 3,318.34  

. 
 01 71 23 16-0004 ACR Conventional Topographic Survey Of Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) .................. 4,768.49  

. 
 01 71 23 16-0005 ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings) ............................ 7,145.12  

. 
 01 71 23 16-0006 ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) ......................... 8,935.85  

XXXXXXX 
. 
 01 71 23 16-0007  Property Lines Survey (01 71 23 16) 

Note: Not to be added to tasks in the "Conventional Topographic Survey" section. 
. 
. 

 01 71 23 16-0008 LF Survey Property Lines On Cleared Land ................................................................................................................................ 2.62  
. 

 01 71 23 16-0009 LF Survey Property Lines On Slightly Wooded Land ................................................................................................................... 3.04  
. 

 01 71 23 16-0010 LF Survey Property Lines On Wooded Land ............................................................................................................................... 3.55  

XXXXXXX 
. 
 01 71 23 16-0011  Survey Monument (01 71 23 16) 

. 

. 
 01 71 23 16-0012 EA  3' Precast Survey Monument .............................................................................................................................................. 191.27  

    For Owner Furnished Monument, Deduct  -74.00 
. 

 01 71 23 16-0013 EA Precast Survey Monument Box With Cast Iron Frame And Cover ...................................................................................... 287.12  
. 

 01 71 23 16-0014 EA Riser Ring For Survey Monument ....................................................................................................................................... 148.73  
. 

 01 71 23 16-0015 EA Adjust Survey Monument Cover To Grade ......................................................................................................................... 222.00  

XXXXXXX 
. 
 01 71 23 16-0016  Facade Surveying (01 71 23 16) 

. 

. 
 01 71 23 16-0017 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) ......................................................................................... 7.19  

XXXXXXX 
. 
 01 71 23 16-0018  Utility Survey (01 71 23 16) 

Note: This survey is only for the location of underground utilities. 
. 
. 

 01 71 23 16-0019 ACR Survey Clear Area For Underground Utilities ................................................................................................................... 6,066.66  

XXXXXXX 
. 
 01 71 23 16-0020  GPR Bridge Deck And Pavement Inspection (01 71 23 16) 

. 

. 
 01 71 23 16-0021  GPR Bridge Deck And Pavement Inspection Mobilization Fee (01 71 23 16-0020) 

Note: One mobilization per project. 
. 
. 

 01 71 23 16-0022 EA GPR Bridge Deck And Pavement Inspection Mobilization Fee ........................................................................................ 3,753.20  

XXXXXXX 
. 
 01 71 23 16-0023  Bridge Deck Delamination Survey, GPR Bridge Deck Inspection (01 71 23 16-0020) 

Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge 
deck surveyed. 

. 

. 
 01 71 23 16-0024 EA Survey Fee, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ............................................................... 2,814.90  

. 
 01 71 23 16-0025 SF Up To 5,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection................................................................ 1.18  

. 
 01 71 23 16-0026 SF >5,000 To 10,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ....................................................... 0.94  

. 
 01 71 23 16-0027 SF >10,000 To 25,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ..................................................... 0.75  

. 
 01 71 23 16-0028 SF >25,000 To 50,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ..................................................... 0.56  

. 
 01 71 23 16-0029 SF >50,000 To 100,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ................................................... 0.45  

. 
 01 71 23 16-0030 SF >100,000 To 250,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection ................................................. 0.36  

. 
 01 71 23 16-0031 SF >250,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection .................................................................... 0.26  
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XXXXXXX 
. 
 01 71 23 16-0032  Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck 

Inspection (01 71 23 16-0020) 
Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge 
deck surveyed. 

. 

. 
 01 71 23 16-0033 EA Survey Fee, Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck Inspection ....................................... 938.30  

. 
 01 71 23 16-0034 SF Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck Inspection ............................................................... 0.06  

XXXXXXX 
. 
 01 71 23 16-0035  Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck 

Inspection (01 71 23 16-0020) 
Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge 
deck surveyed. 

. 

. 
 01 71 23 16-0036 EA Survey Fee, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .......................................... 938.30  

. 
 01 71 23 16-0037 SF Up To 5,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ....................................... 0.43  

. 
 01 71 23 16-0038 SF >5,000 To 10,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .............................. 0.34  

. 
 01 71 23 16-0039 SF >10,000 To 25,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ............................ 0.26  

. 
 01 71 23 16-0040 SF >25,000 To 50,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ............................ 0.21  

. 
 01 71 23 16-0041 SF >50,000 To 100,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .......................... 0.17  

. 
 01 71 23 16-0042 SF >100,000 To 250,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ........................ 0.13  

. 
 01 71 23 16-0043 SF >250,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection ........................................... 0.09  

XXXXXXX 
. 
 01 71 23 16-0044  Pavement Structure And Thickness Measurement, GPR Pavement 

Inspection (01 71 23 16-0020) 
Note: Each project will use one task for the length of the pavement surveyed. 

. 

. 
 01 71 23 16-0045 LM Up To 4 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection .................... 6,977.20  

. 
 01 71 23 16-0046 LM >4 To 9 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ..................... 3,041.97  

. 
 01 71 23 16-0047 LM >9 To 49 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ................... 2,265.06  

. 
 01 71 23 16-0048 LM >49 To 99 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ................. 1,236.68  

. 
 01 71 23 16-0049 LM >99 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection .............................. 972.08  

XXXXXXX 
. 
 01 71 23 16-0050  Pavement Thickness Contour (Mapping), GPR Pavement Inspection (01 71 23 16-

0020) 
Note: Each project will use one task for the length of the pavement surveyed. 

. 

. 
 01 71 23 16-0051 LM Up To 4 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection ................................... 8,878.19  

. 
 01 71 23 16-0052 LM >4 To 9 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .................................... 4,175.44  

. 
 01 71 23 16-0053 LM >9 To 49 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .................................. 3,171.45  

. 
 01 71 23 16-0054 LM >49 To 99 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection ................................ 1,777.14  

. 
 01 71 23 16-0055 LM >99 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .......................................... 1,405.57  

XXXXXXX 
. 
 01 71 23 16-0056  Pavement Void Detection (Mapping), GPR Pavement Inspection (01 71 23 16-0020) 

Note: Each project will use one task for the length of the pavement surveyed. 
. 
. 

 01 71 23 16-0057 LM Up To 4 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ........................................ 10,542.74  
. 

 01 71 23 16-0058 LM >4 To 9 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection .......................................... 5,166.28  
. 

 01 71 23 16-0059 LM >9 To 49 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ........................................ 3,963.38  
. 

 01 71 23 16-0060 LM >49 To 99 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ...................................... 2,250.04  
. 

 01 71 23 16-0061 LM >99 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ................................................. 1,782.77  

XXXXXXX 
. 
 01 71 23 16-0062  Drone Survey (Extreme Aerial Productions) (01 71 23 16) 

Note: Thermographic services to electrical line grid inspections. 
. 
. 
 01 71 23 16-0063  Mobilization For Drone Surveying (01 71 23 16-0062) 

. 

. 
 01 71 23 16-0064 EA Mobilization For Up To 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) 

Fixed Wing ......................................................................................................................................................................... 252.26  
. 

 01 71 23 16-0065 EA Mobilization For > 1000 Acres Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed 
Wing .................................................................................................................................................................................. 630.64  

. 
 01 71 23 16-0066 EA Mobilization For Up To 400 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) 

Hexacopter ........................................................................................................................................................................ 168.17  
. 

 01 71 23 16-0067 EA Mobilization For Drone Road Survey For Topography/Progression/Inspection .................................................................. 336.34  
. 

 01 71 23 16-0068 EA Mobilization For Drone Survey Stockpile ............................................................................................................................ 168.17  
. 

 01 71 23 16-0069 EA Mobilization For Drone Inspection ...................................................................................................................................... 168.17  
. 

 01 71 23 16-0070 EA Mobilization For Qualitative Drone Thermal Inspection....................................................................................................... 336.34  
. 

 01 71 23 16-0071 EA Mobilization For Quantitative Drone Thermal Inspection .................................................................................................... 420.42  
. 

 01 71 23 16-0072 EA Mobilization For Drone Agricultural Multispectral Survey .................................................................................................... 672.68  
. 

 01 71 23 16-0073 EA Mobilization For Drone Building Inspection/Scan/Thermal.................................................................................................. 504.51  
. 

 01 71 23 16-0074 EA Mobilization For Drone 3D Modelling .................................................................................................................................. 420.42  
. 

 01 71 23 16-0075 EA Mobilization For Drone Spraying Crops Or Sanitation ........................................................................................................ 756.76  
. 

 01 71 23 16-0076 EA Mobilization For Drone Video Progression/Marketing ......................................................................................................... 168.17  
. 

 01 71 23 16-0077 EA Mobilization For Drone Pictures Progression/Marketing ..................................................................................................... 168.17  
. 

 01 71 23 16-0078 EA Mobilization For Drone Training, Flying, Test Prep, Equipment Checks ............................................................................. 168.17  
. 

 01 71 23 16-0079 EA Mobilization For Drone Accident Reconstruction ................................................................................................................ 168.17  
. 

 01 71 23 16-0080 EA Mobilization For Drone Landfill Survey ............................................................................................................................... 252.26  
. 

 01 71 23 16-0081 EA Mobilization For Drone Event Security Using Tethered Drones .......................................................................................... 336.34  
. 

 01 71 23 16-0082 EA Mobilization For Drone Emergency Response .................................................................................................................... 840.85  
. 

 01 71 23 16-0083 EA Mobilization For Drone Cell Tower Inspection .................................................................................................................... 252.26  

XXXXXXX 
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. 
 01 71 23 16-0084  Drone Surveying (01 71 23 16-0062) 

. 

. 
 01 71 23 16-0085 HR Up To 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed Wing ...................... 613.82  

Note: 3 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0086 HR > 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed Wing .............................. 781.99  

    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  201.80 

. 
 01 71 23 16-0087 HR Up To 400 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Hexacopter ........................ 504.51  

Note: 3 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0088 HR Drone Road Survey For Topography/Progression/Inspection ............................................................................................ 588.60  

Note: 3 hour minimum 
    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0089 HR Drone Survey Stockpile ...................................................................................................................................................... 420.42  

Note: 3 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0090 HR Drone Inspection ................................................................................................................................................................. 588.60  

Note: 3 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0091 HR Qualitative Drone Thermal Inspection ................................................................................................................................. 672.68  

Note: 5 hour minimum 
    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0092 HR Quantitative Drone Thermal Inspection ........................................................................................................................... 1,009.02  

Note: 5 hour minimum 
    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0093 HR Drone Agricultural Multispectral Survey .............................................................................................................................. 756.76  

Note: 6 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0094 HR Drone Building Inspection/Scan/Thermal ............................................................................................................................ 672.68  

Note: 3 hour minimum 
    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0095 HR Drone 3D Modelling ............................................................................................................................................................ 504.51  

Note: 3 hour minimum 
    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0096 HR Drone Spraying Crops Or Sanitation .................................................................................................................................. 672.68  

Note: 3 hour minimum 
    For Visual Observation, Add  210.21 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0097 HR Drone Video Progression/Marketing ................................................................................................................................... 336.34  

Note: 2 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0098 HR Drone Pictures Progression/Marketing ............................................................................................................................... 252.26  

Note: 2 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0099 HR Drone Training, Flying, Test Prep, Equipment Checks ....................................................................................................... 504.51  

Note: 3 hour minimum 
. 

 01 71 23 16-0100 HR Drone Accident Reconstruction .......................................................................................................................................... 756.76  
Note: 2 hour minimum 

    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0101 HR Drone Landfill Survey ......................................................................................................................................................... 613.82  

Note: 3 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0102 HR Drone Event Security Using Tethered Drones .................................................................................................................... 420.42  

Note: 3 hour minimum 
    For Visual Observation, Add  168.17 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0103 HR Drone Emergency Response .............................................................................................................................................. 420.42  

Note: 3 hour minimum 
    For Visual Observation, Add  252.26 
    For Additional Manpower, Add  168.17 

. 
 01 71 23 16-0104 HR Drone Cell Tower Inspection .............................................................................................................................................. 420.42  

Note: 3 hour minimum 
    For Visual Observation, Add  210.21 
    For Additional Manpower, Add  168.17 

XXXXXXX 
. 
 01 71 23 16-0105  Utilization And Deliverables For Drone Surveying (01 71 23 16-0062) 

. 

. 
 01 71 23 16-0106 Day Utilization Of GPS Ground Control For Drone Surveying ................................................................................................... 420.42  

. 
 01 71 23 16-0107 Day Utilization Of GPS Base Station Per Day For Drone Surveying .......................................................................................... 420.42  

. 
 01 71 23 16-0108 HR Processing And Data Deliverables And Reporting For Drone Surveying ............................................................................ 168.17  

Note: 2 hour minimum 
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. 
 01 71 23 16-0109 HR Processing And Data Deliverables And Reporting Of Thermal For Drone Surveying ......................................................... 336.34  

Note: 3 hour minimum 

XXXXXXX 
. 
 01 71 23 16-0110  Travel, Waivers, And Editing For Drone Surveying (01 71 23 16-0062) 

. 

. 
 01 71 23 16-0111 MI Travel Over 100 Miles For Drone Surveying ........................................................................................................................... 0.97  

Note: For additional miles over 100 
. 

 01 71 23 16-0112 EA Overnight Stay Per Person For Drone Surveying ............................................................................................................... 210.21  
. 

 01 71 23 16-0113 EA Waiver Utilization B, C, D, And E For Drone Surveying ........................................................................................................ 84.08  
Note: Restricted airspace 

. 
 01 71 23 16-0114 EA Night Waiver For Drone Surveying ..................................................................................................................................... 109.31  

. 
 01 71 23 16-0115 EA Flying Over People Waiver For Drone Surveying ............................................................................................................... 168.17  

. 
 01 71 23 16-0116 EA Beyond Visual Line Of Sight (BVLOS) Waiver For Drone Surveying .................................................................................. 840.85  

. 
 01 71 23 16-0117 HR Editing Video For Drone Surveying ..................................................................................................................................... 168.17  

Note: 2 hour minimum 
. 

 01 71 23 16-0118 HR Editing Pictures For Drone Surveying ................................................................................................................................... 84.08  
Note: 2 hour minimum 

. 
 01 71 23 16-0119 HR Custom Post Processing For Drone Surveying ................................................................................................................... 252.26  

Note: 3 hour minimum 

XXXXXXX 
. 
 01 71 36  Non-Destructive Concrete Examination (01 71) 

. 

. 
 01 71 36 00-0001  Electromagnetic Survey (01 71 36) 

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits, 
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities, 
underground storage tanks, etc.  Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or 
Ground Penetrating Radar (GPR). 

. 

. 
 01 71 36 00-0002  Electromagnetic (SIR/GPR) Survey (01 71 36 00-0001) 

. 

. 
 01 71 36 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ................................ 1,085.40  

. 
 01 71 36 00-0004 EA >1 To 4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 1,628.10  

. 
 01 71 36 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 3,256.20  

XXXXXXX 
. 
 01 71 36 00-0006  Reports And Mapping For Electromagnetic (SIR/GPR) Surveys (01 71 36 00-0001) 

. 

. 
 01 71 36 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ...................................... 361.80  

Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also 
includes visuals such as site locations, images of data, and site photos. 

. 
 01 71 36 00-0008 EA GPS Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ............................................................................................................................................................................... 723.60  
Note: Includes GPS coordinates of located items and reference items. 

. 
 01 71 36 00-0009 EA CAD Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ............................................................................................................................................................................ 1,628.10  
Note: Includes additions to the owner provided CAD drawing. 

XXXXXXX 
. 
 01 74  Cleaning and Waste Management (01 70) 

. 

. 
 01 74 13  Progress Cleaning (01 74) 

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup 
and final cleanup is included in the contractor's adjustment factor. 

. 

. 
 01 74 13 00-0001  General (01 74 13) 

. 

. 
 01 74 13 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent ......................................................................................... 21.56  

. 
 01 74 13 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster ................................................................................................... 25.25  

Note: Per CY of debris removed. 

XXXXXXX 
. 
 01 74 16  Site Maintenance (01 74) 

. 

. 
 01 74 16 00-0001  Parking Lot, Roads And Pathway Maintenance (01 74 16) 

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. 
Tasks not to be used in conjunction with related installation/demolition tasks in the Construction Task Catalog®. 

. 

. 
 01 74 16 00-0002  Parking Lot, Road, And Street Sweeping (01 74 16 00-0001) 

. 

. 
 01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper ............................................................................................................................. 21.09  

. 
 01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ......................................................................................... 25.31  

XXXXXXX 
. 
 01 74 16 00-0005  Runway Sweeping (01 74 16 00-0001) 

. 

. 
 01 74 16 00-0006 MSF Sweep Runway, With Street Sweep ..................................................................................................................................... 31.63  

XXXXXXX 
. 
 01 74 19  Construction Waste Management and Disposal (01 74) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 74 19 00-0001  Debris Chutes (01 74 19) 

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights. 
. 
. 
 01 74 19 00-0002  Steel Temporary Debris Chutes (01 74 19 00-0001) 

. 

. 
 01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 40.41  

. 
 01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 61.34  

XXXXXXX 
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. 
 01 74 19 00-0005  Plastic Temporary Debris Chutes (01 74 19 00-0001) 

. 

. 
 01 74 19 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 15.99  

    For Steel Liner, Add  3.15 
. 

 01 74 19 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 18.34  
    For Steel Liner, Add  3.62 

. 
 01 74 19 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 20.67  

    For Steel Liner, Add  4.08 

XXXXXXX 
. 
 01 74 19 00-0009  Wood Temporary Debris Chutes (01 74 19 00-0001) 

. 

. 
 01 74 19 00-0010 LF 4' x 4', Wood Temporary Debris Chute ................................................................................................................................. 31.66  

Note: Includes fabrication and installation. 

XXXXXXX 
. 
 01 74 19 00-0011  Construction Dumpsters Rental (01 74 19) 

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all 
applicable non-hazardous disposal fees.   Cost of "each" is based on each pick-up.   Use modifier for excess tons 
up to legal state limit.  Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances, 
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline, 
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic 
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except 
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks, 
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil. 

. 

. 
 01 74 19 00-0012 EA 10 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 587.50  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0013 EA 15 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 634.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0014 EA 20 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 685.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0015 EA 30 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 734.96  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0016 EA 40 CY Dumpster (6 Ton) "Construction Debris" .................................................................................................................. 814.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0017 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 714.85  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0018 EA 15 CY Low-Boy Dumpster Clean Recyclable ..................................................................................................................... 780.05  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0019 EA 15 CY Low-Boy Dumpster Mixed Recyclable ..................................................................................................................... 838.26  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 

XXXXXXX 
. 
 01 74 19 00-0020  Concrete Washout Service (01 74 19) 

. 

. 
 01 74 19 00-0021 MO Rampless Concrete Washout Bin ....................................................................................................................................... 589.50  

Note: Includes delivery. 
. 

 01 74 19 00-0022 MO Ramped Concrete Washout Bin ......................................................................................................................................... 707.40  
Note: Includes delivery. 

. 
 01 74 19 00-0023 EA Interim Vacuum Service, Concrete Washout Bin ................................................................................................................ 598.02  

Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout 
material. 

. 
 01 74 19 00-0024 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ............................................................................................ 1,295.71  

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will 
be left at the site if the project is not completed. 

XXXXXXX 
. 
 01 74 19 00-0025  Debris Processing Fee (01 74 19) 

. 

. 
 01 74 19 00-0026  Material Recycling Fees (01 74 19 00-0025) 

Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling. 
. 
. 

 01 74 19 00-0027 CY Drop-Off Asphalt At Recycling Center .................................................................................................................................. 45.04  
. 

 01 74 19 00-0028 CY Drop-Off Non Reinforced Concrete At Recycling Center ...................................................................................................... 60.34  
. 

 01 74 19 00-0029 CY Drop-Off Reinforced Concrete At Recycling Center .............................................................................................................. 90.52  
. 

 01 74 19 00-0030 CY Drop-Off Brick Or Block At Recycling Center ........................................................................................................................ 78.45  
. 

 01 74 19 00-0031 CY Drop-Off Dirt At Recycling Center ......................................................................................................................................... 87.50  
. 

 01 74 19 00-0032 CY Drop-Off Dimensional Lumber At Recycling Center .............................................................................................................. 84.48  

XXXXXXX 
. 
 01 74 19 00-0033  Landfill Dump Fees (01 74 19 00-0025) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 01 74 19 00-0034 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 40.16  

. 
 01 74 19 00-0035 TON Traditional Building Construction Materials, Landfill Dump Fee .......................................................................................... 175.00  

. 
 01 74 19 00-0036 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 48.34  

. 
 01 74 19 00-0037 CY  Hazardous Materials And Rubbish Landfill Dump Fee ....................................................................................................... 115.26  

Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors, 
batteries, etc. 

. 
 01 74 19 00-0038 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................ 81.90  
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XXXXXXX 
. 
 01 74 19 00-0039  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0040 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................ 0.97  

. 
 01 74 19 00-0041 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles ............................................................................................................. 0.65  

. 
 01 74 19 00-0042 CYM Hauling On Unimproved Roads, First 15 Miles ....................................................................................................................... 1.49  

. 
 01 74 19 00-0043 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .................................................................................................... 1.16  

XXXXXXX 
. 
 01 74 23  Final Cleaning (01 74) 

. 

. 
 01 74 23 00-0001  Cleaning Of Glass (01 74 23) 

. 

. 
 01 74 23 00-0002 CSF Cleaning Of Existing Glass Surfaces .................................................................................................................................... 29.44  
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. 
02  Existing Conditions 

. 

. 
 02 20  Assessment (02) 

. 

. 
 02 25  Existing Material Assessment (02 20) 

. 

. 
 02 25 16  Existing Concrete, Masonry or Asphalt Assessment (02 25) 

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 25 16 13  Concrete Assessment Drilling (02 25 16) 

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 30  Subsurface Investigation (02) 

. 

. 
 02 32  Geotechnical Investigations (02 30) 

. 

. 
 02 32 13  Subsurface Drilling and Sampling (02 32) 

See CSI section 01 45 23 00-0000 for testing and lab reports. 
. 
. 
 02 32 13 00-0001  Mobilization Of Drilling Crew (02 32 13) 

. 

. 
 02 32 13 00-0002 EA Mobilization Of Drilling Crew ............................................................................................................................................ 1,213.49  

XXXXXXX 
. 
 02 32 13 00-0003  Auger Borings (02 32 13) 

. 

. 
 02 32 13 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals ............................................................................................. 36.55  

XXXXXXX 
. 
 02 32 13 00-0005  Cased Borings In Earth, With Samples (02 32 13) 

Note: All types of soils. 
. 
. 

 02 32 13 00-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples ....................................................................................................... 93.06  
. 

 02 32 13 00-0007 LF  4" Diameter Cased Borings In Earth, With Samples ........................................................................................................... 159.13  

XXXXXXX 
. 
 02 32 13 00-0008  Drilling In Rock, BW Core (2.125") (02 32 13) 

. 

. 
 02 32 13 00-0009 LF Drill In Rock, BW Core, With Casing ..................................................................................................................................... 98.51  

Note: Includes sampling. 
. 

 02 32 13 00-0010 EA  Drill In Rock, With BW Core Boxes ......................................................................................................................................... 9.28  

XXXXXXX 
. 
 02 32 13 00-0011  Drilling In Rock, NW Core (2.98") (02 32 13) 

. 

. 
 02 32 13 00-0012 LF Drill In Rock, NW Core, With Casing .................................................................................................................................. 127.36  

Note: Includes sampling. 
. 

 02 32 13 00-0013 EA Drill In Rock, With NW Core Boxes ....................................................................................................................................... 10.67  

XXXXXXX 
. 
 02 32 13 00-0014  Test Pits For Boring Activities (02 32 13) 

Note: Excludes backfill. 
. 
. 
 02 32 13 00-0015  Backhoe Dug Test Pits (02 32 13 00-0014) 

. 

. 
 02 32 13 00-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation ............................................................................................... 65.93  

. 
 02 32 13 00-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation ........................................................................................ 76.91  

. 
 02 32 13 00-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation .......................................................................................... 102.55  

XXXXXXX 
. 
 02 32 13 00-0019  Hand-Dug Test Pits (02 32 13 00-0014) 

. 

. 
 02 32 13 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation ......................................................................................................... 191.38  

. 
 02 32 13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation ....................................................................................................... 344.48  

XXXXXXX 
. 
 02 32 13 00-0022  Shelby Tube Sampling (02 32 13) 

. 

. 
 02 32 13 00-0023 EA Shelby Tube Sampling .......................................................................................................................................................... 52.27  

. 
 02 32 13 00-0024 EA  Penetration Test ................................................................................................................................................................... 42.59  

XXXXXXX 
. 
 02 32 13 00-0025  Grouting (02 32 13) 

. 

. 
 02 32 13 00-0026 VLF Boreholes ............................................................................................................................................................................... 9.91  

XXXXXXX 
. 
 02 32 19  Exploratory Excavations (02 32) 

. 

. 
 02 32 19 00-0001  Hydro Excavation (02 32 19) 

Note: Assumes on-site disposal. 
. 
. 

 02 32 19 00-0002 EA Hydro Excavation, Mobilization/Demobilization .................................................................................................................. 165.95  
. 

 02 32 19 00-0003 EA Hydro Excavation, Minimum Charge .................................................................................................................................. 663.82  
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 02 32 19 00-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck) ............................................................................................. 36.87  

Note: Normal soil conditions consist of silt, sand and gravel. 
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. 
 02 32 19 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck) ............................................................................................ 59.00  

Note: Adverse soil conditions consist of clay, glacial till and rocks. 

XXXXXXX 
. 
 02 40  Demolition and Structure Moving (02) 

. 

. 
 02 41  Demolition (02 40) 

. 

. 
 02 41 13  Selective Site Demolition (02 41) 

. 

. 
 02 41 13 13  Paving Removal (02 41 13) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 13 13-0001  By Machine, Break-up And Leave In Place Bituminous And Concrete 

Paving (02 41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are 
not to be used in conjunction with any other loading activities or other break-up tasks.  Excludes saw cutting 
(where required) and disposal. See CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a 
combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................... 7.02  

    For >500 To 1,000, Deduct  -0.70 
    For >1,000 To 2,500, Deduct  -1.26 
    For >2,500 To 5,000, Deduct  -1.83 
    For >5,000 To 10,000, Deduct  -2.39 
    For >10,000, Deduct  -2.95 

. 
 02 41 13 13-0003 SY >3" To 6" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................ 10.53  

    For >500 To 1,000, Deduct  -1.05 
    For >1,000 To 2,500, Deduct  -1.90 
    For >2,500 To 5,000, Deduct  -2.74 
    For >5,000 To 10,000, Deduct  -3.58 
    For >10,000, Deduct  -4.42 

. 
 02 41 13 13-0004 SY >6" To 8" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................ 14.03  

    For >500 To 1,000, Deduct  -1.40 
    For >1,000 To 2,500, Deduct  -2.53 
    For >2,500 To 5,000, Deduct  -3.65 
    For >5,000 To 10,000, Deduct  -4.77 
    For >10,000, Deduct  -5.89 

. 
 02 41 13 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 13.82  

    For >500 To 1,000, Deduct  -1.38 
    For >1,000 To 2,500, Deduct  -2.49 
    For >2,500 To 5,000, Deduct  -3.59 
    For >5,000 To 10,000, Deduct  -4.70 
    For >10,000, Deduct  -5.80 

. 
 02 41 13 13-0006 SY >3" To 6" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 19.52  

    For >500 To 1,000, Deduct  -1.95 
    For >1,000 To 2,500, Deduct  -3.51 
    For >2,500 To 5,000, Deduct  -5.08 
    For >5,000 To 10,000, Deduct  -6.64 
    For >10,000, Deduct  -8.20 

. 
 02 41 13 13-0007 SY >6" To 9" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 27.66  

    For >500 To 1,000, Deduct  -2.77 
    For >1,000 To 2,500, Deduct  -4.98 
    For >2,500 To 5,000, Deduct  -7.19 
    For >5,000 To 10,000, Deduct  -9.40 
    For >10,000, Deduct  -11.62 

. 
 02 41 13 13-0008 SY >9" To 14" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................. 39.04  

    For >500 To 1,000, Deduct  -3.90 
    For >1,000 To 2,500, Deduct  -7.03 
    For >2,500 To 5,000, Deduct  -10.15 
    For >5,000 To 10,000, Deduct  -13.27 
    For >10,000, Deduct  -16.40 

. 
 02 41 13 13-0009 SY >14" To 19" By Machine, Break-up And Leave In Place Concrete Paving ........................................................................... 51.06  

    For >500 To 1,000, Deduct  -5.11 
    For >1,000 To 2,500, Deduct  -9.19 
    For >2,500 To 5,000, Deduct  -13.28 
    For >5,000 To 10,000, Deduct  -17.36 
    For >10,000, Deduct  -21.45 

. 
 02 41 13 13-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ........................................................................... 66.37  

    For >500 To 1,000, Deduct  -6.64 
    For >1,000 To 2,500, Deduct  -11.95 
    For >2,500 To 5,000, Deduct  -17.26 
    For >5,000 To 10,000, Deduct  -22.57 
    For >10,000, Deduct  -27.88 

XXXXXXX 
. 
 02 41 13 13-0011  By Hand, Break-up And Leave In Place Bituminous And Concrete Paving (02 

41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer 
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is 
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading 
activities or other break-up tasks.  Excludes saw cutting (where required) and disposal. See CSI section 02 41 13 
13-0018 for breaking-up, removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, 
removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving .................................................................................... 1.72  

. 
 02 41 13 13-0013 SF >3" To 6" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.19  
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. 
 02 41 13 13-0014 SF >6" To 8" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.90  

. 
 02 41 13 13-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 2.16  

. 
 02 41 13 13-0016 SF >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 2.75  

. 
 02 41 13 13-0017 SF >6" To 8" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 3.62  

XXXXXXX 
. 
 02 41 13 13-0018  By Machine, Break-up And Remove Bituminous And Concrete Paving (02 41 13 

13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into 
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw 
cutting (where required) and disposal. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ....................................................................................... 15.43  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.63 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  7.72 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000 To 2,500, Deduct  -2.78 
    For >2,500 To 5,000, Deduct  -4.01 
    For >5,000 To 10,000, Deduct  -5.25 
    For >10,000, Deduct  -6.48 

. 
 02 41 13 13-0020 SY >3" To 6" By Machine, Break-up And Remove Bituminous Paving ...................................................................................... 21.07  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.32 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  10.54 
    For >500 To 1,000, Deduct  -2.11 
    For >1,000 To 2,500, Deduct  -3.79 
    For >2,500 To 5,000, Deduct  -5.48 
    For >5,000 To 10,000, Deduct  -7.16 
    For >10,000, Deduct  -8.85 

. 
 02 41 13 13-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................. 17.76  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.33 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  8.88 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000 To 2,500, Deduct  -3.20 
    For >2,500 To 5,000, Deduct  -4.62 
    For >5,000 To 10,000, Deduct  -6.04 
    For >10,000, Deduct  -7.46 

. 
 02 41 13 13-0022 SY >3" To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................ 23.23  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.97 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  11.62 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000 To 2,500, Deduct  -4.18 
    For >2,500 To 5,000, Deduct  -6.04 
    For >5,000 To 10,000, Deduct  -7.90 
    For >10,000, Deduct  -9.76 

. 
 02 41 13 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ................................................... 23.57  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  7.07 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  11.79 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000 To 2,500, Deduct  -4.24 
    For >2,500 To 5,000, Deduct  -6.13 
    For >5,000 To 10,000, Deduct  -8.01 
    For >10,000, Deduct  -9.90 

. 
 02 41 13 13-0024 SY >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 30.53  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  9.16 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  15.27 
    For >500 To 1,000, Deduct  -3.05 
    For >1,000 To 2,500, Deduct  -5.50 
    For >2,500 To 5,000, Deduct  -7.94 
    For >5,000 To 10,000, Deduct  -10.38 
    For >10,000, Deduct  -12.82 

. 
 02 41 13 13-0025 SY >6" To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 50.60  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  15.18 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  25.30 
    For >500 To 1,000, Deduct  -5.06 
    For >1,000 To 2,500, Deduct  -9.11 
    For >2,500 To 5,000, Deduct  -13.16 
    For >5,000 To 10,000, Deduct  -17.20 
    For >10,000, Deduct  -21.25 

. 
 02 41 13 13-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................. 25.55  

    For Elevated Slab, Add  12.78 
    For >500 To 1,000, Deduct  -2.56 
    For >1,000 To 2,500, Deduct  -4.60 
    For >2,500 To 5,000, Deduct  -6.64 
    For >5,000 To 10,000, Deduct  -8.69 
    For >10,000, Deduct  -10.73 
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. 
 02 41 13 13-0027 SY >3" To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 32.86  

    For Elevated Slab, Add  16.43 
    For >500 To 1,000, Deduct  -3.29 
    For >1,000 To 2,500, Deduct  -5.91 
    For >2,500 To 5,000, Deduct  -8.54 
    For >5,000 To 10,000, Deduct  -11.17 
    For >10,000, Deduct  -13.80 

. 
 02 41 13 13-0028 SY >6" To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 58.74  

    For Elevated Slab, Add  29.37 
    For >500 To 1,000, Deduct  -5.87 
    For >1,000 To 2,500, Deduct  -10.57 
    For >2,500 To 5,000, Deduct  -15.27 
    For >5,000 To 10,000, Deduct  -19.97 
    For >10,000, Deduct  -24.67 

. 
 02 41 13 13-0029 SY >9" To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .............................................................. 76.66  

    For Elevated Slab, Add  38.33 
    For >500 To 1,000, Deduct  -7.67 
    For >1,000 To 2,500, Deduct  -13.80 
    For >2,500 To 5,000, Deduct  -19.93 
    For >5,000 To 10,000, Deduct  -26.06 
    For >10,000, Deduct  -32.20 

. 
 02 41 13 13-0030 SY >14" To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .......................................................... 100.22  

    For Elevated Slab, Add  50.11 
    For >500 To 1,000, Deduct  -10.02 
    For >1,000 To 2,500, Deduct  -18.04 
    For >2,500 To 5,000, Deduct  -26.06 
    For >5,000 To 10,000, Deduct  -34.07 
    For >10,000, Deduct  -42.09 

. 
 02 41 13 13-0031 SY >19" To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .......................................................... 121.62  

    For Elevated Slab, Add  60.81 
    For >500 To 1,000, Deduct  -12.16 
    For >1,000 To 2,500, Deduct  -21.89 
    For >2,500 To 5,000, Deduct  -31.62 
    For >5,000 To 10,000, Deduct  -41.35 
    For >10,000, Deduct  -51.08 

XXXXXXX 
. 
 02 41 13 13-0032  By Hand, Break-up And Remove Bituminous And Concrete Paving (02 41 13 13) 

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes 
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster. 
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used 
when requested by owner.  Excludes saw cutting (where required) and disposal. See CSI section 02 41 19 13-
0001 for saw cutting. 

. 

. 
 02 41 13 13-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 3.85  

. 
 02 41 13 13-0034 SF >3" To 6" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 5.07  

. 
 02 41 13 13-0035 SF >6" To 8" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 6.59  

. 
 02 41 13 13-0036 SF Up To 3" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 4.81  

. 
 02 41 13 13-0037 SF >3" To 6" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 6.65  

. 
 02 41 13 13-0038 SF >6" To 8" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 8.52  

. 
 02 41 13 13-0039 SF Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .......................................................... 6.75  

. 
 02 41 13 13-0040 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ......................................................... 9.31  

. 
 02 41 13 13-0041 SF >6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ....................................................... 11.93  

XXXXXXX 
. 
 02 41 13 13-0042  Grind Concrete (02 41 13 13) 

. 

. 
 02 41 13 13-0043 EA Grind Existing Sidewalks, Up To 1/2" Depth, To Remove Ridges (Tripping Hazard) .......................................................... 238.65  

Note: For each location up to 5' wide, feather up to 12" each direction. 
    For >1/2" To 1" Depth Of Grinding, Add  35.80 
    For >1" To 1-1/2" Depth Of Grinding, Add  59.66 
    For Up To 5, Add  47.73 
    For >5 To 10, Add  23.87 
    For >25 To 50, Deduct  -23.87 
    For >50 To 250, Deduct  -35.80 
    For >250, Deduct  -47.73 
    For Sidewalks >5', Add  23.87 
    For Up To 12" Additional Feathering Per Side, Add  23.87 

XXXXXXX 
. 
 02 41 13 15  Hydro Demolition (02 41 13) 

. 

. 
 02 41 13 15-0001  Hydro Demolition Of Concrete Pavement (02 41 13 15) 

Note: Includes removal but excludes disposal of concrete. 
. 
. 

 02 41 13 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ............................................................................................ 7.32  
. 

 02 41 13 15-0003 SF >2" To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ........................................................................................... 9.16  
. 

 02 41 13 15-0004 SF >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 12.25  
. 

 02 41 13 15-0005 SF >6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 24.39  

XXXXXXX 
. 
 02 41 16  Structure Demolition (02 41) 

. 

. 
 02 41 16 13  Building Demolition (02 41 16) 
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. 

. 
 02 41 16 13-0001  Building Interior Demolition (02 41 16 13) 

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished 
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall, 
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler, 
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls, 
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps, 
switchgear or panel boards. Excludes hauling, dump fees, recycling charges, and/or salvage value. 

. 

. 
 02 41 16 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .......................................................... 7.95  

. 
 02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ............................. 12.02  

. 
 02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ...................... 9.83  

. 
 02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ..................................... 8.74  

XXXXXXX 
. 
 02 41 16 13-0006  Commercial And Residential Structures Demolition (02 41 16 13) 

Note: Complete demolition of structures.  Includes site and building safety preparation, signage, dust control, 
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property. 
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal, 
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or 
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security, 
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site, 
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers, 
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and 
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control. 
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building 
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value. 

. 

. 
 02 41 16 13-0007  Steel Framed Building Demolition (02 41 16 13-0006) 

Note: Includes masonry partitions and concrete decks. 
. 
. 

 02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition ............................................................................................. 73.52  
    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -5.51 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -11.03 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -16.54 
    For Up To 500, Add  22.06 
    For >500 To 1,000, Add  14.70 
    For >1,000 To 2,000, Add  7.35 
    For Volume Of Area Within 15' To An Adjacent Building, Add  24.26 
    For No Interior Partitions, Deduct  -18.38 

. 
 02 41 16 13-0009 CCF By Machine, Steel Framed Building Demolition .................................................................................................................... 45.85  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -3.44 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -6.88 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -10.32 
    For Up To 500, Add  13.76 
    For >500 To 1,000, Add  9.17 
    For >1,000 To 2,000, Add  4.59 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  6.88 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  11.46 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  16.05 
    For Volume Of Area Within 15' To An Adjacent Building, Add  15.13 
    For No Interior Partitions, Deduct  -11.46 

XXXXXXX 
. 
 02 41 16 13-0010  Reinforced Concrete Building Demolition (02 41 16 13-0006) 

. 

. 
 02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition .................................................................................. 92.26  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -6.92 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -13.84 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -20.76 
    For Up To 500, Add  27.68 
    For >500 To 1,000, Add  18.45 
    For >1,000 To 2,000, Add  9.23 
    For Volume Of Area Within 15' To An Adjacent Building, Add  30.45 
    For No Interior Partitions, Deduct  -23.07 

. 
 02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building Demolition ......................................................................................................... 60.53  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.54 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -9.08 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -13.62 
    For Up To 500, Add  18.16 
    For >500 To 1,000, Add  12.11 
    For >1,000 To 2,000, Add  6.05 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  9.08 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  15.13 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  21.19 
    For Volume Of Area Within 15' To An Adjacent Building, Add  19.97 
    For No Interior Partitions, Deduct  -15.13 

XXXXXXX 
. 
 02 41 16 13-0013  Masonry Construction Building Demolition (02 41 16 13-0006) 

. 

. 
 02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition ................................................................................ 64.84  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.86 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -9.73 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -14.59 
    For Up To 500, Add  19.45 
    For >500 To 1,000, Add  12.97 
    For >1,000 To 2,000, Add  6.48 
    For Volume Of Area Within 15' To An Adjacent Building, Add  21.40 
    For No Interior Partitions, Deduct  -16.21 
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. 
 02 41 16 13-0015 CCF By Machine, Masonry Construction Building Demolition ....................................................................................................... 41.14  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -3.09 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -6.17 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -9.26 
    For Up To 500, Add  12.34 
    For >500 To 1,000, Add  8.23 
    For >1,000 To 2,000, Add  4.11 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  6.17 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  10.29 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  14.40 
    For Volume Of Area Within 15' To An Adjacent Building, Add  13.58 
    For No Interior Partitions, Deduct  -10.29 

XXXXXXX 
. 
 02 41 16 13-0016  Wood Frame Construction Building Demolition (02 41 16 13-0006) 

. 

. 
 02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition ......................................................................... 56.35  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.23 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -8.45 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -12.68 
    For Up To 500, Add  16.91 
    For >500 To 1,000, Add  11.27 
    For >1,000 To 2,000, Add  5.64 
    For Volume Of Area Within 15' To An Adjacent Building, Add  18.60 
    For No Interior Partitions, Deduct  -14.09 

. 
 02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition ................................................................................................ 35.20  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -2.64 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -5.28 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -7.92 
    For Up To 500, Add  10.56 
    For >500 To 1,000, Add  7.04 
    For >1,000 To 2,000, Add  3.52 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  5.28 
    For Volume Of Area Within 15' To An Adjacent Building, Add  11.62 
    For No Interior Partitions, Deduct  -8.80 

XXXXXXX 
. 
 02 41 16 13-0019  Sorting Of Material Debris For Recycling Prior To Hauling Off (02 41 16 13-0006) 

Note: Per building volume. 
. 
. 

 02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off ............................................................................................... 9.46  
    For Up To 500, Add  2.84 
    For >500 To 1,000, Add  1.89 
    For >1,000 To 2,000, Add  0.95 

XXXXXXX 
. 
 02 41 16 13-0021  Foundation Demolition (02 41 16 13) 

Note: Excludes earthwork. 
. 
. 
 02 41 16 13-0022  Concrete Foundation Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition ................................................................................................................. 14.45  

    For >135 To 405, Deduct  -1.26 
    For >405 To 810, Deduct  -2.53 
    For >810 To 2025, Deduct  -3.61 
    For >2025, Deduct  -5.78 

. 
 02 41 16 13-0024 CF  Reinforced Concrete Foundation Demolition ........................................................................................................................ 17.34  

    For >135 To 405, Deduct  -1.52 
    For >405 To 810, Deduct  -3.03 
    For >810 To 2025, Deduct  -4.34 
    For >2025, Deduct  -6.94 

XXXXXXX 
. 
 02 41 16 13-0025  Concrete Foundation Wall Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0026 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 6.19  

    For >500 To 2,000, Deduct  -0.46 
    For >2,000 To 6,000, Deduct  -1.24 
    For >6,000 To 8,000, Deduct  -2.17 
    For >8,000, Deduct  -3.40 

. 
 02 41 16 13-0027 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 8.26  

    For >500 To 2,000, Deduct  -0.62 
    For >2,000 To 6,000, Deduct  -1.65 
    For >6,000 To 8,000, Deduct  -2.89 
    For >8,000, Deduct  -4.54 

. 
 02 41 16 13-0028 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition ........................................................................................... 10.32  

    For >500 To 2,000, Deduct  -0.77 
    For >2,000 To 6,000, Deduct  -2.06 
    For >6,000 To 8,000, Deduct  -3.61 
    For >8,000, Deduct  -5.68 

. 
 02 41 16 13-0029 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 12.38  

    For >500 To 2,000, Deduct  -0.93 
    For >2,000 To 6,000, Deduct  -2.48 
    For >6,000 To 8,000, Deduct  -4.33 
    For >8,000, Deduct  -6.81 

. 
 02 41 16 13-0030 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 14.45  

    For >500 To 2,000, Deduct  -1.08 
    For >2,000 To 6,000, Deduct  -2.89 
    For >6,000 To 8,000, Deduct  -5.06 
    For >8,000, Deduct  -7.95 
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. 
 02 41 16 13-0031 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 16.51  

    For >500 To 2,000, Deduct  -1.24 
    For >2,000 To 6,000, Deduct  -3.30 
    For >6,000 To 8,000, Deduct  -5.78 
    For >8,000, Deduct  -9.08 

. 
 02 41 16 13-0032 SF 4" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................... 7.43  

    For >500 To 2,000, Deduct  -0.56 
    For >2,000 To 6,000, Deduct  -1.49 
    For >6,000 To 8,000, Deduct  -2.60 
    For >8,000, Deduct  -4.09 

. 
 02 41 16 13-0033 SF 6" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................... 9.91  

    For >500 To 2,000, Deduct  -0.74 
    For >2,000 To 6,000, Deduct  -1.98 
    For >6,000 To 8,000, Deduct  -3.47 
    For >8,000, Deduct  -5.45 

. 
 02 41 16 13-0034 SF 8" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................. 12.38  

    For >500 To 2,000, Deduct  -0.93 
    For >2,000 To 6,000, Deduct  -2.48 
    For >6,000 To 8,000, Deduct  -4.33 
    For >8,000, Deduct  -6.81 

. 
 02 41 16 13-0035 SF 10" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 14.65  

    For >500 To 2,000, Deduct  -1.10 
    For >2,000 To 6,000, Deduct  -2.93 
    For >6,000 To 8,000, Deduct  -5.13 
    For >8,000, Deduct  -8.06 

. 
 02 41 16 13-0036 SF 12" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 17.34  

    For >500 To 2,000, Deduct  -1.30 
    For >2,000 To 6,000, Deduct  -3.47 
    For >6,000 To 8,000, Deduct  -6.07 
    For >8,000, Deduct  -9.54 

. 
 02 41 16 13-0037 SF 16" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 19.81  

    For >500 To 2,000, Deduct  -1.49 
    For >2,000 To 6,000, Deduct  -3.96 
    For >6,000 To 8,000, Deduct  -6.93 
    For >8,000, Deduct  -10.90 

XXXXXXX 
. 
 02 41 16 13-0038  Concrete Block Foundation Wall Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0039 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.54  

    For >500 To 2,000, Deduct  -0.34 
    For >2,000 To 6,000, Deduct  -0.91 
    For >6,000 To 8,000, Deduct  -1.59 
    For >8,000, Deduct  -2.50 

. 
 02 41 16 13-0040 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.85  

    For >500 To 2,000, Deduct  -0.36 
    For >2,000 To 6,000, Deduct  -0.97 
    For >6,000 To 8,000, Deduct  -1.70 
    For >8,000, Deduct  -2.67 

. 
 02 41 16 13-0041 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 5.47  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.91 
    For >8,000, Deduct  -3.01 

. 
 02 41 16 13-0042 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 6.29  

    For >500 To 2,000, Deduct  -0.47 
    For >2,000 To 6,000, Deduct  -1.26 
    For >6,000 To 8,000, Deduct  -2.20 
    For >8,000, Deduct  -3.46 

. 
 02 41 16 13-0043 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 7.01  

    For >500 To 2,000, Deduct  -0.53 
    For >2,000 To 6,000, Deduct  -1.40 
    For >6,000 To 8,000, Deduct  -2.45 
    For >8,000, Deduct  -3.86 

. 
 02 41 16 13-0044 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 8.78  

    For >500 To 2,000, Deduct  -0.66 
    For >2,000 To 6,000, Deduct  -1.76 
    For >6,000 To 8,000, Deduct  -3.07 
    For >8,000, Deduct  -4.83 

. 
 02 41 16 13-0045 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.44  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.90 
    For >8,000, Deduct  -2.99 

. 
 02 41 16 13-0046 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.82  

    For >500 To 2,000, Deduct  -0.44 
    For >2,000 To 6,000, Deduct  -1.16 
    For >6,000 To 8,000, Deduct  -2.04 
    For >8,000, Deduct  -3.20 

. 
 02 41 16 13-0047 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 6.56  

    For >500 To 2,000, Deduct  -0.49 
    For >2,000 To 6,000, Deduct  -1.31 
    For >6,000 To 8,000, Deduct  -2.30 
    For >8,000, Deduct  -3.61 
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. 
 02 41 16 13-0048 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 7.56  

    For >500 To 2,000, Deduct  -0.57 
    For >2,000 To 6,000, Deduct  -1.51 
    For >6,000 To 8,000, Deduct  -2.65 
    For >8,000, Deduct  -4.16 

. 
 02 41 16 13-0049 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 8.43  

    For >500 To 2,000, Deduct  -0.63 
    For >2,000 To 6,000, Deduct  -1.69 
    For >6,000 To 8,000, Deduct  -2.95 
    For >8,000, Deduct  -4.64 

. 
 02 41 16 13-0050 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition ....................................................................................... 10.53  

    For >500 To 2,000, Deduct  -0.79 
    For >2,000 To 6,000, Deduct  -2.11 
    For >6,000 To 8,000, Deduct  -3.69 
    For >8,000, Deduct  -5.79 

XXXXXXX 
. 
 02 41 16 13-0051  Brick Foundation Wall Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0052 SF 4" Thick Brick Foundation Wall Demolition ............................................................................................................................. 4.54  

    For >500 To 2,000, Deduct  -0.34 
    For >2,000 To 6,000, Deduct  -0.91 
    For >6,000 To 8,000, Deduct  -1.59 
    For >8,000, Deduct  -2.50 

. 
 02 41 16 13-0053 SF 6" Thick Brick Foundation Wall Demolition ............................................................................................................................. 4.85  

    For >500 To 2,000, Deduct  -0.36 
    For >2,000 To 6,000, Deduct  -0.97 
    For >6,000 To 8,000, Deduct  -1.70 
    For >8,000, Deduct  -2.67 

. 
 02 41 16 13-0054 SF 8" Thick Brick Foundation Wall Demolition ............................................................................................................................. 5.47  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.91 
    For >8,000, Deduct  -3.01 

. 
 02 41 16 13-0055 SF 10" Thick Brick Foundation Wall Demolition ........................................................................................................................... 6.29  

    For >500 To 2,000, Deduct  -0.47 
    For >2,000 To 6,000, Deduct  -1.26 
    For >6,000 To 8,000, Deduct  -2.20 
    For >8,000, Deduct  -3.46 

. 
 02 41 16 13-0056 SF 12" Thick Brick Foundation Wall Demolition ........................................................................................................................... 7.01  

    For >500 To 2,000, Deduct  -0.53 
    For >2,000 To 6,000, Deduct  -1.40 
    For >6,000 To 8,000, Deduct  -2.45 
    For >8,000, Deduct  -3.86 

. 
 02 41 16 13-0057 SF 16" Thick Brick Foundation Wall Demolition ........................................................................................................................... 8.78  

    For >500 To 2,000, Deduct  -0.66 
    For >2,000 To 6,000, Deduct  -1.76 
    For >6,000 To 8,000, Deduct  -3.07 
    For >8,000, Deduct  -4.83 

XXXXXXX 
. 
 02 41 16 13-0058  Stone Foundation Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0059 CF Stone Footing Or Foundation Wall Demolition ...................................................................................................................... 14.45  

    For >135 To 405, Deduct  -1.26 
    For >405 To 810, Deduct  -2.53 
    For >810 To 2025, Deduct  -3.61 
    For >2025, Deduct  -5.78 

XXXXXXX 
. 
 02 41 16 13-0060  Other Foundation Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0061 CF  Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition ........................................................... 15.00  

Note: Includes excavation. 
    For >135 To 405, Deduct  -1.31 
    For >405 To 810, Deduct  -2.63 
    For >810 To 2025, Deduct  -3.75 
    For >2025, Deduct  -6.00 

XXXXXXX 
. 
 02 41 19  Selective Demolition (02 41) 

. 

. 
 02 41 19 13  Selective Building Demolition (02 41 19) 

. 

. 
 02 41 19 13-0001  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0002 LF Bituminous Paving Up To 4" Depth, Saw Cut ......................................................................................................................... 2.15  

    For Each Additional Pass (Depth To 3"), Add  0.84 
    For >250, Deduct  -0.21 

. 
 02 41 19 13-0003 LF Brick Masonry Up To 4" Depth, Saw Cut ................................................................................................................................ 8.19  

    For Each Additional Pass (Depth To 3"), Add  3.25 
    For >250, Deduct  -0.81 

. 
 02 41 19 13-0004 LF Concrete Block Up To 4" Depth, Saw Cut .............................................................................................................................. 7.40  

    For Each Additional Pass (Depth To 3"), Add  2.93 
    For >250, Deduct  -0.73 
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. 
 02 41 19 13-0005 LF Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ..................................................................................... 2.46  

    For Each Additional Pass (Depth To 3"), Add  0.95 
    For >250, Deduct  -0.24 

. 
 02 41 19 13-0006 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut ........................................................................................ 3.25  

    For Each Additional Pass (Depth To 3"), Add  1.26 
    For >250, Deduct  -0.31 

. 
 02 41 19 13-0007 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut ...................................................................................................... 5.42  

    For Each Additional Pass (Depth To 3"), Add  2.13 
    For >250, Deduct  -0.53 

. 
 02 41 19 13-0008 LF Plain Concrete Walls Up To 4" Depth, Saw Cut ................................................................................................................... 10.49  

    For Each Additional Pass (Depth To 3"), Add  4.16 
    For >250, Deduct  -1.04 

. 
 02 41 19 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 14.09  

    For Each Additional Pass (Depth To 3"), Add  5.60 
    For >250, Deduct  -1.40 

. 
 02 41 19 13-0010 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets .................................................................................................... 2.92  

    For Each Additional Pass (Depth To 3"), Add  1.05 
    For >250, Deduct  -0.25 

. 
 02 41 19 13-0011 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................. 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0012 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0013 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0014 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ........................................................................................................... 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0015 EA Saw Cut Minimum Charge ............................................................................................................................................... 1,039.51  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0016  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0017 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 3.01  
. 

 02 41 19 13-0018 LF >1/2" To 1" Thick, Torch Cut Steel Plate ................................................................................................................................ 6.03  
. 

 02 41 19 13-0019 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 9.04  
. 

 02 41 19 13-0020 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ........................................................................................................................... 12.06  
. 

 02 41 19 13-0021 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 15.07  
. 

 02 41 19 13-0022 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 18.09  
. 

 02 41 19 13-0023 EA Torch Cutting Minimum Charge .......................................................................................................................................... 985.74  
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0024  Drilling In Existing Materials (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0025  Concrete Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0026  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0027 EA Drill 1" Diameter Core In Up To 4" Concrete......................................................................................................................... 40.24  

    For Horizontal Cores, Add  7.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.92 

. 
 02 41 19 13-0028 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete .................................................................................................................. 44.65  

    For Horizontal Cores, Add  8.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.69 

. 
 02 41 19 13-0029 EA Drill 2" Diameter Core In Up To 4" Concrete......................................................................................................................... 49.57  

    For Horizontal Cores, Add  9.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.66 

. 
 02 41 19 13-0030 EA Drill 3" Diameter Core In Up To 4" Concrete......................................................................................................................... 70.78  

    For Horizontal Cores, Add  14.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.08 

. 
 02 41 19 13-0031 EA Drill 4" Diameter Core In Up To 4" Concrete......................................................................................................................... 94.86  

    For Horizontal Cores, Add  18.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  37.63 

. 
 02 41 19 13-0032 EA Drill 6" Diameter Core In Up To 4" Concrete....................................................................................................................... 106.29  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0033 EA Drill 8" Diameter Core In Up To 4" Concrete....................................................................................................................... 169.85  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0034 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 212.46  

    For Horizontal Cores, Add  42.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  84.25 

. 
 02 41 19 13-0035 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 247.94  

    For Horizontal Cores, Add  49.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  98.30 

. 
 02 41 19 13-0036 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 283.42  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 
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. 
 02 41 19 13-0037 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 319.26  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

XXXXXXX 
. 
 02 41 19 13-0038  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0039 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 57.52  

    For Horizontal Cores, Add  11.37 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.74 

. 
 02 41 19 13-0040 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 63.83  

    For Horizontal Cores, Add  12.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.27 

. 
 02 41 19 13-0041 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 70.85  

    For Horizontal Cores, Add  14.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.08 

. 
 02 41 19 13-0042 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 85.15  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0043 EA Drill 4" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 106.51  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0044 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 141.90  

    For Horizontal Cores, Add  28.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  56.16 

. 
 02 41 19 13-0045 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 212.66  

    For Horizontal Cores, Add  42.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  84.25 

. 
 02 41 19 13-0046 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 248.49  

    For Horizontal Cores, Add  49.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  98.30 

. 
 02 41 19 13-0047 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 284.10  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 

. 
 02 41 19 13-0048 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 319.90  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 356.21  

    For Horizontal Cores, Add  70.20 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  140.41 

XXXXXXX 
. 
 02 41 19 13-0050  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0051 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 63.46  

    For Horizontal Cores, Add  12.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.02 

. 
 02 41 19 13-0052 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 70.41  

    For Horizontal Cores, Add  13.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.80 

. 
 02 41 19 13-0053 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 78.13  

    For Horizontal Cores, Add  15.45 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.89 

. 
 02 41 19 13-0054 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 92.50  

    For Horizontal Cores, Add  18.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.51 

. 
 02 41 19 13-0055 EA Drill 4" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 120.96  

    For Horizontal Cores, Add  23.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.74 

. 
 02 41 19 13-0056 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 170.50  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0057 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 283.53  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 

. 
 02 41 19 13-0058 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 319.55  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0059 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 355.41  

    For Horizontal Cores, Add  70.20 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  140.41 

. 
 02 41 19 13-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 391.44  

    For Horizontal Cores, Add  77.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  154.42 

. 
 02 41 19 13-0061 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 428.25  

    For Horizontal Cores, Add  84.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  168.50 

XXXXXXX 
. 
 02 41 19 13-0062  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0063 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 75.06  

    For Horizontal Cores, Add  14.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.57 

. 
 02 41 19 13-0064 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 83.27  

    For Horizontal Cores, Add  16.43 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.86 
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. 
 02 41 19 13-0065 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 92.40  

    For Horizontal Cores, Add  18.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.51 

. 
 02 41 19 13-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete .................................................................................................................... 106.87  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0067 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 121.38  

    For Horizontal Cores, Add  23.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.74 

. 
 02 41 19 13-0068 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 171.01  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 284.22  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 

. 
 02 41 19 13-0070 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 320.46  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0071 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 356.43  

    For Horizontal Cores, Add  70.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  140.38 

. 
 02 41 19 13-0072 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 392.82  

    For Horizontal Cores, Add  77.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  154.42 

. 
 02 41 19 13-0073 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 429.97  

    For Horizontal Cores, Add  84.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  168.46 

XXXXXXX 
. 
 02 41 19 13-0074  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0075 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 80.99  

    For Horizontal Cores, Add  15.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.85 

. 
 02 41 19 13-0076 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 89.83  

    For Horizontal Cores, Add  17.69 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.38 

. 
 02 41 19 13-0077 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 99.66  

    For Horizontal Cores, Add  19.66 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.32 

. 
 02 41 19 13-0078 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................. 107.20  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0079 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 142.87  

    For Horizontal Cores, Add  28.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  56.16 

. 
 02 41 19 13-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 185.57  

    For Horizontal Cores, Add  36.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.02 

. 
 02 41 19 13-0081 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 298.98  

    For Horizontal Cores, Add  58.97 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  117.94 

. 
 02 41 19 13-0082 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 321.37  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0083 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 371.67  

    For Horizontal Cores, Add  73.02 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  146.04 

XXXXXXX 
. 
 02 41 19 13-0084  >12" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0085 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 9.84  

    For Horizontal Cores, Add  1.95 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.89 

. 
 02 41 19 13-0086 IN Drill 1-1/2" Diameter Core In >12" Concrete ......................................................................................................................... 10.92  

    For Horizontal Cores, Add  2.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.32 

. 
 02 41 19 13-0087 IN Drill 2" Diameter Core In >12" Concrete ............................................................................................................................... 12.12  

    For Horizontal Cores, Add  2.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.80 

. 
 02 41 19 13-0088 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 13.31  

    For Horizontal Cores, Add  2.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.26 

. 
 02 41 19 13-0089 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 17.74  

    For Horizontal Cores, Add  3.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.02 

. 
 02 41 19 13-0090 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 23.09  

    For Horizontal Cores, Add  4.57 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  9.14 

. 
 02 41 19 13-0091 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 37.23  

    For Horizontal Cores, Add  7.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.76 

. 
 02 41 19 13-0092 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 40.12  

    For Horizontal Cores, Add  7.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.86 
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. 
 02 41 19 13-0093 IN Drill 12" Diameter Core In >12" Concrete ............................................................................................................................. 46.21  

    For Horizontal Cores, Add  9.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.26 

XXXXXXX 
. 
 02 41 19 13-0094  Brick/Concrete Block Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0095  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0096 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 32.28  

    For Horizontal Cores, Add  6.37 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.74 

. 
 02 41 19 13-0097 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 35.81  

    For Horizontal Cores, Add  7.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.15 

. 
 02 41 19 13-0098 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 39.75  

    For Horizontal Cores, Add  7.86 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.73 

. 
 02 41 19 13-0099 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 56.75  

    For Horizontal Cores, Add  11.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.47 

. 
 02 41 19 13-0100 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 76.04  

    For Horizontal Cores, Add  15.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.10 

. 
 02 41 19 13-0101 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 85.22  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0102 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 136.15  

    For Horizontal Cores, Add  26.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.92 

. 
 02 41 19 13-0103 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 170.34  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0104 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 198.79  

    For Horizontal Cores, Add  39.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.64 

. 
 02 41 19 13-0105 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 227.26  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0106 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 256.08  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

XXXXXXX 
. 
 02 41 19 13-0107  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0108 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 46.14  

    For Horizontal Cores, Add  9.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.19 

. 
 02 41 19 13-0109 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 51.19  

    For Horizontal Cores, Add  10.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.21 

. 
 02 41 19 13-0110 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 56.81  

    For Horizontal Cores, Add  11.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.46 

. 
 02 41 19 13-0111 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 68.30  

    For Horizontal Cores, Add  13.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.96 

. 
 02 41 19 13-0112 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 85.44  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0113 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 113.82  

    For Horizontal Cores, Add  22.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.93 

. 
 02 41 19 13-0114 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 170.54  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0115 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 199.34  

    For Horizontal Cores, Add  39.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.64 

. 
 02 41 19 13-0116 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 227.94  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0117 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 256.72  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0118 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 286.01  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.33 

XXXXXXX 
. 
 02 41 19 13-0119  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0120 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 50.94  

    For Horizontal Cores, Add  10.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.02 
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. 
 02 41 19 13-0121 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 56.51  

    For Horizontal Cores, Add  11.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.24 

. 
 02 41 19 13-0122 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 62.69  

    For Horizontal Cores, Add  12.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.72 

. 
 02 41 19 13-0123 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 74.24  

    For Horizontal Cores, Add  14.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.20 

. 
 02 41 19 13-0124 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 97.09  

    For Horizontal Cores, Add  19.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.19 

. 
 02 41 19 13-0125 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 136.80  

    For Horizontal Cores, Add  26.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.92 

. 
 02 41 19 13-0126 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 227.37  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0127 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 256.37  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0128 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 285.21  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.33 

. 
 02 41 19 13-0129 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 314.23  

    For Horizontal Cores, Add  61.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  123.54 

. 
 02 41 19 13-0130 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 344.00  

    For Horizontal Cores, Add  67.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  134.80 

XXXXXXX 
. 
 02 41 19 13-0131  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0132 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 60.27  

    For Horizontal Cores, Add  11.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.66 

. 
 02 41 19 13-0133 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 66.84  

    For Horizontal Cores, Add  13.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.28 

. 
 02 41 19 13-0134 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 74.14  

    For Horizontal Cores, Add  14.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.20 

. 
 02 41 19 13-0135 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 85.80  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0136 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 97.51  

    For Horizontal Cores, Add  19.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.19 

. 
 02 41 19 13-0137 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 137.31  

    For Horizontal Cores, Add  26.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.92 

. 
 02 41 19 13-0138 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 228.06  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0139 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 257.28  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0140 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 286.24  

    For Horizontal Cores, Add  56.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.30 

. 
 02 41 19 13-0141 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 315.61  

    For Horizontal Cores, Add  61.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  123.54 

. 
 02 41 19 13-0142 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 345.74  

    For Horizontal Cores, Add  67.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  134.76 

XXXXXXX 
. 
 02 41 19 13-0143  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0144 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 65.07  

    For Horizontal Cores, Add  12.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.48 

. 
 02 41 19 13-0145 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 72.14  

    For Horizontal Cores, Add  14.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.31 

. 
 02 41 19 13-0146 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 80.00  

    For Horizontal Cores, Add  15.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.45 

. 
 02 41 19 13-0147 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 86.13  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0148 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 114.79  

    For Horizontal Cores, Add  22.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.93 
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. 
 02 41 19 13-0149 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 149.06  

    For Horizontal Cores, Add  29.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  58.42 

. 
 02 41 19 13-0150 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 240.01  

    For Horizontal Cores, Add  47.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  94.36 

. 
 02 41 19 13-0151 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 258.19  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0152 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 298.64  

    For Horizontal Cores, Add  58.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  116.83 

XXXXXXX 
. 
 02 41 19 13-0153  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 7.90  

    For Horizontal Cores, Add  1.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.12 

. 
 02 41 19 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block ........................................................................................................ 8.76  

    For Horizontal Cores, Add  1.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.46 

. 
 02 41 19 13-0156 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 9.72  

    For Horizontal Cores, Add  1.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.84 

. 
 02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 10.69  

    For Horizontal Cores, Add  2.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.21 

. 
 02 41 19 13-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 14.24  

    For Horizontal Cores, Add  2.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.62 

. 
 02 41 19 13-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 18.52  

    For Horizontal Cores, Add  3.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.31 

. 
 02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 29.85  

    For Horizontal Cores, Add  5.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.80 

. 
 02 41 19 13-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 32.18  

    For Horizontal Cores, Add  6.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.69 

. 
 02 41 19 13-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 37.08  

    For Horizontal Cores, Add  7.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.61 

XXXXXXX 
. 
 02 41 19 13-0163  Asphalt Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0164  Up To 2" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 19.31  

. 
 02 41 19 13-0166 EA Drill 1-1/2" Diameter Core In Up To 2" Asphalt ..................................................................................................................... 24.15  

. 
 02 41 19 13-0167 EA Drill 2" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 30.18  

. 
 02 41 19 13-0168 EA Drill 3" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 37.43  

. 
 02 41 19 13-0169 EA Drill 4" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 47.10  

. 
 02 41 19 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 59.18  

. 
 02 41 19 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 73.71  

. 
 02 41 19 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt ......................................................................................................................... 91.80  

. 
 02 41 19 13-0173 EA Drill 12" Diameter Core In Up To 2" Asphalt ....................................................................................................................... 114.72  

XXXXXXX 
. 
 02 41 19 13-0174  >2" To 3" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0175 EA Drill 1" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 24.14  

. 
 02 41 19 13-0176 EA Drill 1-1/2" Diameter Core In >2" To 3" Asphalt .................................................................................................................... 31.37  

. 
 02 41 19 13-0177 EA Drill 2" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 38.61  

. 
 02 41 19 13-0178 EA Drill 3" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 48.27  

. 
 02 41 19 13-0179 EA Drill 4" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 60.35  

. 
 02 41 19 13-0180 EA Drill 6" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 76.05  

. 
 02 41 19 13-0181 EA Drill 8" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 94.19  

. 
 02 41 19 13-0182 EA Drill 10" Diameter Core In >2" To 3" Asphalt ...................................................................................................................... 118.31  

. 
 02 41 19 13-0183 EA Drill 12" Diameter Core In >2" To 3" Asphalt ...................................................................................................................... 147.26  

XXXXXXX 
. 
 02 41 19 13-0184  >3" To 4" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0185 EA Drill 1" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 31.38  

. 
 02 41 19 13-0186 EA Drill 1-1/2" Diameter Core In >3" To 4" Asphalt .................................................................................................................... 39.84  

. 
 02 41 19 13-0187 EA Drill 2" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 49.49  

. 
 02 41 19 13-0188 EA Drill 3" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 61.57  

. 
 02 41 19 13-0189 EA Drill 4" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 77.29  

. 
 02 41 19 13-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 96.62  

. 
 02 41 19 13-0191 EA Drill 8" Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 120.84  

. 
 02 41 19 13-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt ...................................................................................................................... 150.99  

. 
 02 41 19 13-0193 EA Drill 12 Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 188.39  

XXXXXXX 
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. 
 02 41 19 13-0194  >4" To 6" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0195 EA Drill 1" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 41.07  

. 
 02 41 19 13-0196 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt .................................................................................................................... 50.74  

. 
 02 41 19 13-0197 EA Drill 2" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 62.81  

. 
 02 41 19 13-0198 EA Drill 3" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 79.77  

. 
 02 41 19 13-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 99.13  

. 
 02 41 19 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt ........................................................................................................................ 123.32  

. 
 02 41 19 13-0201 EA Drill 8" Diameter Core In >4" To 6" Asphalt ........................................................................................................................ 154.83  

. 
 02 41 19 13-0202 EA Drill 10" Diameter Core In >4" To 6" Asphalt ...................................................................................................................... 193.44  

. 
 02 41 19 13-0203 EA Drill 12" Diameter Core In >4" To 6" Asphalt ...................................................................................................................... 241.74  

XXXXXXX 
. 
 02 41 19 13-0204  Manhole Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole ......................................................................................................................... 211.43  

. 
 02 41 19 13-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole ......................................................................................................................... 241.62  

. 
 02 41 19 13-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole ......................................................................................................................... 281.80  

. 
 02 41 19 13-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole ......................................................................................................................... 422.61  

. 
 02 41 19 13-0209 EA Drill 2" Diameter Core In 8" Concrete Manhole................................................................................................................... 283.29  

. 
 02 41 19 13-0210 EA Drill 3" Diameter Core In 8" Concrete Manhole................................................................................................................... 301.64  

. 
 02 41 19 13-0211 EA Drill 4" Diameter Core In 8" Concrete Manhole................................................................................................................... 332.07  

. 
 02 41 19 13-0212 EA Drill 5" Diameter Core In 8" Concrete Manhole................................................................................................................... 356.30  

. 
 02 41 19 13-0213 EA Drill 6" Diameter Core In 8" Concrete Manhole................................................................................................................... 422.58  

. 
 02 41 19 13-0214 EA Drill 8" Diameter Core In 8" Concrete Manhole................................................................................................................... 603.55  

. 
 02 41 19 13-0215 EA  Drill 2" Diameter Core In Fiberglass Manhole ....................................................................................................................... 28.10  

. 
 02 41 19 13-0216 EA  Drill 3" Diameter Core In Fiberglass Manhole ....................................................................................................................... 32.44  

. 
 02 41 19 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole ....................................................................................................................... 35.14  

. 
 02 41 19 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole ....................................................................................................................... 38.34  

. 
 02 41 19 13-0219 EA  Drill 6" Diameter Core In Fiberglass Manhole ....................................................................................................................... 42.18  

. 
 02 41 19 13-0220 EA  Drill 8" Diameter Core In Fiberglass Manhole ....................................................................................................................... 46.86  

XXXXXXX 
. 
 02 41 19 13-0221  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0222 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.22  
. 

 02 41 19 13-0223 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.33  
. 

 02 41 19 13-0224 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.50  
. 

 02 41 19 13-0225 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.65  
. 

 02 41 19 13-0226 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.92  
. 

 02 41 19 13-0227 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 3.15  
. 

 02 41 19 13-0228 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 3.32  
. 

 02 41 19 13-0229 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.66  
. 

 02 41 19 13-0230 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 4.15  

XXXXXXX 
. 
 02 41 19 13-0231  Drilling In Brick/Concrete Block Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0232 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.85  
. 

 02 41 19 13-0233 IN 3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.94  
. 

 02 41 19 13-0234 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.08  
. 

 02 41 19 13-0235 IN 5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.22  
. 

 02 41 19 13-0236 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.43  
. 

 02 41 19 13-0237 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.63  
. 

 02 41 19 13-0238 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ............................................................................................. 2.76  
. 

 02 41 19 13-0239 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.05  
. 

 02 41 19 13-0240 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.80  

XXXXXXX 
. 
 02 41 19 13-0241  Drilling In Wood Or Plastic Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0242 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.91  
. 

 02 41 19 13-0243 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.97  
. 

 02 41 19 13-0244 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.04  
. 

 02 41 19 13-0245 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.10  
. 

 02 41 19 13-0246 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.21  
. 

 02 41 19 13-0247 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.31  
. 

 02 41 19 13-0248 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ..................................................................................................... 1.38  
. 

 02 41 19 13-0249 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.52  
. 

 02 41 19 13-0250 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.80  

XXXXXXX 
. 
 02 41 19 13-0251  Drilling In Drywall Or Plaster Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout, high efficiency particulate air (HEPA) vacuum and protection. 
. 
. 

 02 41 19 13-0252 IN 1/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 0.91  
. 

 02 41 19 13-0253 IN 3/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 0.97  
. 

 02 41 19 13-0254 IN 1/2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.04  
. 

 02 41 19 13-0255 IN 5/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.10  
. 

 02 41 19 13-0256 IN 3/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.21  
. 

 02 41 19 13-0257 IN 7/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.31  
. 

 02 41 19 13-0258 IN 1" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth .................................................................................................. 1.38  
. 

 02 41 19 13-0259 IN 1-1/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ........................................................................................... 1.52  
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. 
 02 41 19 13-0260 IN 1-1/2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................ 1.80  

XXXXXXX 
. 
 02 41 19 13-0261  Limestone Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0262  10" To 14" Thick Limestone Core Drilling (02 41 19 13-0261) 

. 

. 
 02 41 19 13-0263 EA Drill 1" Diameter Core In 10" To 14" Limestone .................................................................................................................... 60.65  

. 
 02 41 19 13-0264 EA Drill 1-1/2" Diameter Core In 10" To 14" Limestone .............................................................................................................. 72.84  

. 
 02 41 19 13-0265 EA Drill 2" Diameter Core In 10" To 14" Limestone .................................................................................................................... 79.01  

. 
 02 41 19 13-0266 EA Drill 3" Diameter Core In 10" To 14" Limestone .................................................................................................................... 91.38  

. 
 02 41 19 13-0267 EA Drill 4" Diameter Core In 10" To 14" Limestone .................................................................................................................. 103.76  

. 
 02 41 19 13-0268 EA Drill 6" Diameter Core In 10" To 14" Limestone .................................................................................................................. 146.20  

. 
 02 41 19 13-0269 EA Drill 8" Diameter Core In 10" To 14" Limestone .................................................................................................................. 243.07  

XXXXXXX 
. 
 02 41 19 13-0270  15" To 18" Thick Limestone Core Drilling (02 41 19 13-0261) 

. 

. 
 02 41 19 13-0271 EA Drill 1" Diameter Core In 15" To 18" Limestone .................................................................................................................... 66.78  

. 
 02 41 19 13-0272 EA Drill 1-1/2" Diameter Core In 15" To 18" Limestone .............................................................................................................. 78.99  

. 
 02 41 19 13-0273 EA Drill 2" Diameter Core In 15" To 18" Limestone .................................................................................................................... 85.21  

. 
 02 41 19 13-0274 EA Drill 3" Diameter Core In 15" To 18" Limestone .................................................................................................................... 91.64  

. 
 02 41 19 13-0275 EA Drill 4" Diameter Core In 15" To 18" Limestone .................................................................................................................. 122.14  

. 
 02 41 19 13-0276 EA Drill 6" Diameter Core In 15" To 18" Limestone .................................................................................................................. 158.61  

. 
 02 41 19 13-0277 EA Drill 8" Diameter Core In 15" To 18" Limestone .................................................................................................................. 255.74  

XXXXXXX 
. 
 02 41 19 13-0278  19" To 24" Thick Limestone Core Drilling (02 41 19 13-0261) 

. 

. 
 02 41 19 13-0279 EA  Drill 1" Diameter Core In 19" To 24" Limestone .................................................................................................................... 72.88  

. 
 02 41 19 13-0280 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone .............................................................................................................. 85.13  

. 
 02 41 19 13-0281 EA  Drill 2" Diameter Core In 19" To 24" Limestone .................................................................................................................... 91.39  

. 
 02 41 19 13-0282 EA  Drill 3" Diameter Core In 19" To 24" Limestone .................................................................................................................. 103.87  

. 
 02 41 19 13-0283 EA  Drill 4" Diameter Core In 19" To 24" Limestone .................................................................................................................. 146.45  

. 
 02 41 19 13-0284 EA  Drill 6" Diameter Core In 19" To 24" Limestone .................................................................................................................. 183.03  

. 
 02 41 19 13-0285 EA  Drill 8" Diameter Core In 19" To 24" Limestone .................................................................................................................. 274.43  

XXXXXXX 
. 
 02 41 19 13-0286  Minimum Charge For Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0287 EA Core Drill Minimum Charge ................................................................................................................................................. 835.42  

Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 13-0288  Cutouts (02 41 19 13) 

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF. 
. 
. 
 02 41 19 13-0289  Reinforced Concrete Slab On Grade Cutouts (02 41 19 13-0288) 

. 

. 
 02 41 19 13-0290 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 49.67  

. 
 02 41 19 13-0291 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 52.68  

. 
 02 41 19 13-0292 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 55.68  

. 
 02 41 19 13-0293 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 58.70  

. 
 02 41 19 13-0294 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 60.20  

XXXXXXX 
. 
 02 41 19 13-0295  Reinforced Concrete Elevated Slab Cutouts (02 41 19 13-0288) 

Note: Includes cutting and removing steel decking. 
. 
. 

 02 41 19 13-0296 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 60.53  
. 

 02 41 19 13-0297 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 64.20  
. 

 02 41 19 13-0298 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 67.87  
. 

 02 41 19 13-0299 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 71.54  
. 

 02 41 19 13-0300 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 73.38  

XXXXXXX 
. 
 02 41 19 13-0301  Reinforced Concrete Wall Cutouts (02 41 19 13-0288) 

. 

. 
 02 41 19 13-0302 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 62.09  

. 
 02 41 19 13-0303 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 65.85  

. 
 02 41 19 13-0304 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 69.62  

. 
 02 41 19 13-0305 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 73.38  

. 
 02 41 19 13-0306 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 75.25  

XXXXXXX 
. 
 02 41 19 13-0307  Brick Wall Cutouts (02 41 19 13-0288) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0308 SF 4" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 18.81  
. 

 02 41 19 13-0309 SF 6" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 31.04  
. 

 02 41 19 13-0310 SF 8" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 43.23  
. 

 02 41 19 13-0311 SF 10" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 52.68  
. 

 02 41 19 13-0312 SF 12" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 63.03  
. 

 02 41 19 13-0313 SF 16" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 74.32  

XXXXXXX 
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. 
 02 41 19 13-0314  Concrete Block Wall Cutouts (02 41 19 13-0288) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0315 SF 4" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 31.12  
. 

 02 41 19 13-0316 SF 6" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 32.96  
. 

 02 41 19 13-0317 SF 8" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 34.80  
. 

 02 41 19 13-0318 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 36.69  
. 

 02 41 19 13-0319 SF 12" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 37.63  
. 

 02 41 19 13-0320 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 39.51  

XXXXXXX 
. 
 02 41 19 13-0321  Limestone Cutouts (02 41 19 13-0288) 

. 

. 
 02 41 19 13-0322 SF 2" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 52.68  

. 
 02 41 19 13-0323 SF 4" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 63.97  

. 
 02 41 19 13-0324 SF 6" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 67.73  

. 
 02 41 19 13-0325 SF 8" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 71.49  

. 
 02 41 19 13-0326 SF 10" Thick Limestone Cutouts, <24 SF .................................................................................................................................. 75.25  

. 
 02 41 19 13-0327 SF 12" Thick Limestone Cutouts, <24 SF .................................................................................................................................. 79.02  

XXXXXXX 
. 
 02 41 19 13-0328  Toothing Masonry Cutouts (02 41 19 13-0288) 

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar 
joints. VLF measurement includes all horizontal cutting. 

. 

. 
 02 41 19 13-0329 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................................ 18.81  

. 
 02 41 19 13-0330 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................................... 25.40  

. 
 02 41 19 13-0331 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ............................................................................................... 11.29  

. 
 02 41 19 13-0332 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts .................................................................................................... 15.05  

XXXXXXX 
. 
 02 41 19 13-0333  Minimum Charge For Cutouts (02 41 19 13-0288) 

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0334 EA Cutouts Minimum Charge ................................................................................................................................................... 376.28  

XXXXXXX 
. 
 02 41 19 13-0335  Exterior Masonry Removal (02 41 19 13) 

. 

. 
 02 41 19 13-0336  Masonry Columns Removal (Interior And Exterior) (02 41 19 13-0335) 

. 

. 
 02 41 19 13-0337 VLF 8" x 8" Masonry Column Removal ........................................................................................................................................ 14.47  

. 
 02 41 19 13-0338 VLF 10" x 10" Masonry Column Removal .................................................................................................................................... 22.62  

. 
 02 41 19 13-0339 VLF 12" x 12" Masonry Column Removal .................................................................................................................................... 28.98  

. 
 02 41 19 13-0340 VLF 14" x 14" Masonry Column Removal .................................................................................................................................... 36.27  

. 
 02 41 19 13-0341 VLF 16" x 16" Masonry Column Removal .................................................................................................................................... 44.56  

. 
 02 41 19 13-0342 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ............................................ 25.02  

XXXXXXX 
. 
 02 41 19 13-0343  Masonry Chimney Removal (02 41 19 13-0335) 

. 

. 
 02 41 19 13-0344 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed .................................................................................... 29.36  

. 
 02 41 19 13-0345 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................... 22.03  

. 
 02 41 19 13-0346 CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................. 16.87  

. 
 02 41 19 13-0347 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ........................................................................................... 11.68  

XXXXXXX 
. 
 02 41 19 13-0348  Remove And Reset Precast, Stone Or Masonry Coping (02 41 19 13-0335) 

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw 
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw 
cutting. 

. 

. 
 02 41 19 13-0349 LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping ............................................................................. 20.12  

. 
 02 41 19 13-0350 LF  >8" To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping .......................................................................... 29.73  

. 
 02 41 19 13-0351 LF  >12" To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping ........................................................................ 56.19  

XXXXXXX 
. 
 02 41 19 13-0352  Facade Removal (02 41 19 13-0335) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0353 SF Stone Or Brick Veneer Facade Removal ................................................................................................................................ 5.51  

    For Cleaning and Storage For Reuse, Add  8.27 

XXXXXXX 
. 
 02 41 19 13-0354  Exterior Masonry Removal (02 41 19 13-0335) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on 
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0355 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 4.85  

. 
 02 41 19 13-0356 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 5.46  

. 
 02 41 19 13-0357 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 6.61  

. 
 02 41 19 13-0358 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 7.23  

. 
 02 41 19 13-0359 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 7.93  

. 
 02 41 19 13-0360 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 9.92  

. 
 02 41 19 13-0361 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 5.73  
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. 
 02 41 19 13-0362 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 6.55  

. 
 02 41 19 13-0363 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 7.93  

. 
 02 41 19 13-0364 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 8.67  

. 
 02 41 19 13-0365 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 9.52  

. 
 02 41 19 13-0366 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall .............................................................................................. 11.91  

. 
 02 41 19 13-0367 SF Demolish 4" Thick Brick Exterior Wall ..................................................................................................................................... 4.85  

    For Cleaning and Storage For Reuse, Add  7.28 
. 

 02 41 19 13-0368 SF Demolish 6" Thick Brick Exterior Wall ..................................................................................................................................... 5.46  
    For Cleaning and Storage For Reuse, Add  8.19 

. 
 02 41 19 13-0369 SF Demolish 8" Thick Brick Exterior Wall ..................................................................................................................................... 6.61  

    For Cleaning and Storage For Reuse, Add  9.92 
. 

 02 41 19 13-0370 SF Demolish 10" Thick Brick Exterior Wall ................................................................................................................................... 7.23  
    For Cleaning and Storage For Reuse, Add  10.85 

. 
 02 41 19 13-0371 SF Demolish 12" Thick Brick Exterior Wall ................................................................................................................................... 7.93  

    For Cleaning and Storage For Reuse, Add  11.90 
. 

 02 41 19 13-0372 SF Demolish 16" Thick Brick Exterior Wall ................................................................................................................................... 9.92  
    For Cleaning and Storage For Reuse, Add  14.88 

. 
 02 41 19 13-0373 CF  Exterior Brick, Concrete Block Or Composite Removal ........................................................................................................ 14.10  

    For Cleaning and Storage For Reuse, Add  21.15 

XXXXXXX 
. 
 02 41 19 13-0374  Lintel Removal (02 41 19 13-0335) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal.  Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0375 LF Demolish Steel Lintel ............................................................................................................................................................ 13.41  

. 
 02 41 19 13-0376 LF Demolish Concrete Or Stone Lintel ...................................................................................................................................... 17.88  

. 
 02 41 19 13-0377 LF Demolish Steel Shelf Angle .................................................................................................................................................. 14.15  

XXXXXXX 
. 
 02 41 19 13-0378  Reinstall Lintel (02 41 19 13-0335) 

Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0379 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel ................................................................................................................ 8.44  

. 
 02 41 19 13-0380 LF Reinstall Existing Concrete Or Stone Lintel .......................................................................................................................... 17.88  

. 
 02 41 19 13-0381 LF Reinstall Existing Steel Shelf Angle ...................................................................................................................................... 47.94  

Note: Includes fasteners. 
. 

 02 41 19 13-0382 LF Reinstall Existing Steel Lintel ................................................................................................................................................ 19.87  
. 

 02 41 19 13-0383 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls ................................................. 84.34  
. 

 02 41 19 13-0384 LF Removal And Replacement Of Steel Lintel Over Window Openings .................................................................................. 137.64  

XXXXXXX 
. 
 02 41 19 13-0385  Exterior Concrete Wall Removal (02 41 19 13) 

. 

. 
 02 41 19 13-0386 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ............................................................................................................ 6.43  

. 
 02 41 19 13-0387 SF Demolish 6" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 11.66  

. 
 02 41 19 13-0388 SF Demolish 8" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 14.65  

. 
 02 41 19 13-0389 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 17.28  

. 
 02 41 19 13-0390 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 20.43  

XXXXXXX 
. 
 02 41 19 13-0391  Elevated Concrete Removal (02 41 19 13) 

. 

. 
 02 41 19 13-0392 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced ................................................................................................. 12.61  

XXXXXXX 
. 
 02 41 19 16  Selective Interior Demolition (02 41 19) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. 
. 
. 
 02 41 19 16-0001  Floor Removal (02 41 19 16) 

. 

. 
 02 41 19 16-0002  Scarify Concrete (02 41 19 16-0001) 

Note: Up to 1/4" removal per pass. 
. 
. 

 02 41 19 16-0003 SF Scarify Concrete Floor ............................................................................................................................................................ 0.31  
. 

 02 41 19 16-0004 SF Scarify Concrete Tread And Riser .......................................................................................................................................... 2.54  
. 

 02 41 19 16-0005 SF Scarify Concrete Wall ............................................................................................................................................................. 2.31  

XXXXXXX 
. 
 02 41 19 16-0006  Fireproofing Removal (02 41 19 16) 

. 

. 
 02 41 19 16-0007 SF  Removal Of Fireproofing From Concrete Or Steel .................................................................................................................. 1.23  

XXXXXXX 
. 
 02 41 19 16-0008  Demolish Ceiling (02 41 19 16) 

. 

. 
 02 41 19 16-0009 SF Demolish Drywall Ceiling ........................................................................................................................................................ 0.94  

. 
 02 41 19 16-0010 SF Demolish Furred Plastered Ceiling ......................................................................................................................................... 2.20  

. 
 02 41 19 16-0011 SF Demolish Suspended Plastered Ceiling And Suspension System .......................................................................................... 1.69  

XXXXXXX 
. 
 02 41 19 16-0012  Demolish Concrete Stair (02 41 19 16) 

. 

. 
 02 41 19 16-0013 CF  Demolish Interior Reinforced Concrete Stairs ......................................................................................................................... 7.93  

. 
 02 41 19 16-0014 CF Demolish Exterior Reinforced Concrete Stairs ........................................................................................................................ 6.71  

XXXXXXX 
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. 
 02 41 19 16-0015  Demolish Interior Partition/Wall (02 41 19 16) 

Note: Price includes knock down, loading, clean-up. 
. 
. 
 02 41 19 16-0016  Demolish Masonry And Concrete Interior Partition/Walls (02 41 19 16-0015) 

Note: Includes saw cutting, knock down, loading and clean-up. 
. 
. 
 02 41 19 16-0017  Demolish Concrete Block Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0018 SF Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 5.14  

. 
 02 41 19 16-0019 SF Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 5.48  

. 
 02 41 19 16-0020 SF Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 6.18  

. 
 02 41 19 16-0021 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................ 7.94  

. 
 02 41 19 16-0022 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................ 9.93  

. 
 02 41 19 16-0023 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 6.16  

. 
 02 41 19 16-0024 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 6.58  

. 
 02 41 19 16-0025 SF Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 7.43  

. 
 02 41 19 16-0026 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ................................................................................... 9.53  

. 
 02 41 19 16-0027 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall ................................................................................. 11.91  

XXXXXXX 
. 
 02 41 19 16-0028  Demolish Brick Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0029 SF Demolish 4" Thick Brick Interior Partition/Wall ........................................................................................................................ 5.14  

. 
 02 41 19 16-0030 SF Demolish 8" Thick Brick Interior Partition/Wall ........................................................................................................................ 6.18  

. 
 02 41 19 16-0031 SF Demolish 12" Thick Brick Interior Partition/Wall ...................................................................................................................... 7.93  

. 
 02 41 19 16-0032 SF Demolish 16" Thick Brick Interior Partition/Wall ...................................................................................................................... 9.92  

XXXXXXX 
. 
 02 41 19 16-0033  Demolish Glass Block Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0034 SF Demolish Glass Block Interior Partition/Walls ......................................................................................................................... 4.41  

XXXXXXX 
. 
 02 41 19 16-0035  Demolish Concrete Interior Partition/Walls (02 41 19 16-0016) 

See CSI section 02 41 16 13-0021 for concrete foundation demolition. 
. 
. 

 02 41 19 16-0036 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall ....................................................................................... 9.35  
. 

 02 41 19 16-0037 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall ..................................................................................... 11.68  
. 

 02 41 19 16-0038 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall ................................................................................... 16.35  
. 

 02 41 19 16-0039 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................. 11.22  
. 

 02 41 19 16-0040 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................. 14.10  
. 

 02 41 19 16-0041 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall ........................................................................................... 19.62  

XXXXXXX 
. 
 02 41 19 16-0042  Demolish Terra-Cotta Block Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0043 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster ...................................................... 1.77  

XXXXXXX 
. 
 02 41 19 16-0044  Demolish Stud Framed Interior Partition/Walls (02 41 19 16-0015) 

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required. 
. 
. 

 02 41 19 16-0045 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ........................................................................ 3.12  
    For Heights >14' To 20', Add  0.47 
    For Heights >20', Add  0.62 

. 
 02 41 19 16-0046 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides....................................................................... 3.63  

    For Heights >14' To 20', Add  0.54 
    For Heights >20', Add  0.73 

. 
 02 41 19 16-0047 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side .......................................................... 3.98  

    For Heights >14' To 20', Add  0.60 
    For Heights >20', Add  0.80 

. 
 02 41 19 16-0048 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides ........................................................ 5.54  

    For Heights >14' To 20', Add  0.83 
    For Heights >20', Add  1.11 

. 
 02 41 19 16-0049 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall ..................................................................................... 1.64  

    For Heights >14' To 20', Add  0.25 
    For Heights >20', Add  0.33 

. 
 02 41 19 16-0050 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall ................................................................................... 1.96  

    For Heights >14' To 20', Add  0.29 
    For Heights >20', Add  0.39 

XXXXXXX 
. 
 02 42  Removal and Salvage of Construction Materials (02 40) 

. 

. 
 02 42 21  Salvage of Construction Materials (02 42) 

Note: Includes placement on pallets and storage on site. 
. 
. 
 02 42 21 35  Roofing Salvage (02 42 21) 

. 

. 
 02 42 21 35-0001  Clay Tile Roof Remove And Salvage For Re-use (02 42 21 35) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 42 21 35-0002 SQ Removal Of Clay Roof Tile, Salvage For Re-use................................................................................................................ 286.83  

XXXXXXX 
. 
 02 42 21 47  Flooring Salvage (02 42 21) 

. 

. 
 02 42 21 47-0001  Remove And Salvage For Re-Use (02 42 21 47) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 42 21 47-0002 SF  Removal Of Brick Flooring And Salvage ................................................................................................................................. 2.61  
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. 
 02 42 21 47-0003 SF  Removal Of Ceramic/Quarry Tile Floor And Salvage ............................................................................................................. 2.61  

. 
 02 42 21 47-0004 SF  Removal Of Terrazzo Flooring And Salvage ........................................................................................................................... 3.61  

. 
 02 42 21 47-0005 SF  Removal Of Wood Strip Flooring And Salvage ....................................................................................................................... 2.11  

. 
 02 42 21 47-0006 SF  Removal Of Wood Parquet Flooring And Salvage .................................................................................................................. 1.11  

. 
 02 42 21 47-0007 SF  Removal Of Resilient/Linoleum Flooring And Salvage ........................................................................................................... 0.80  

XXXXXXX 
. 
 02 43  Structure Moving (02 40) 

. 

. 
 02 43 13  Structure Relocation (02 43) 

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24' 
wide. Reset on new foundations and hook up to utilities. 

. 

. 
 02 43 13 13  Building Relocation (02 43 13) 

. 

. 
 02 43 13 13-0001  Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete (02 43 13 

13) 
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for 
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport 
relocatable and attachments to new location, including permits and police escort, connect to foundation per 
approved specifications/details, including welding and/or hurricane anchoring as needed. 

. 

. 
 02 43 13 13-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building ...................................................................................................... 36.26  

. 
 02 43 13 13-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building ................................................................................................... 34.28  

. 
 02 43 13 13-0004 SF >920 SF, Move Relocatable Metal Frame Building ............................................................................................................... 32.08  

. 
 02 43 13 13-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building...................................................................................................... 29.09  

. 
 02 43 13 13-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building .................................................................................................. 27.19  

. 
 02 43 13 13-0007 SF >920 SF, Move Relocatable Wood Frame Building .............................................................................................................. 24.06  

. 
 02 43 13 13-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building ............................................................................................ 35.24  

. 
 02 43 13 13-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building ........................................................................................ 32.08  

. 
 02 43 13 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building .................................................................................................... 27.19  

XXXXXXX 
. 
 02 60  Contaminated Site Material Removal (02) 

. 

. 
 02 61  Removal and Disposal of Contaminated Soils (02 60) 

. 

. 
 02 61 26  Removal and Disposal of Asbestos Contaminated Soils (02 61) 

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, disposal of 
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated 
costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations. 
Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in 
determining which task applies.  For certain types of work, there is a task with a unit of measure of CF for a quantity of less 
than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with a 
unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0001  Removal and Disposal of Asbestos Contaminated Soils (02 61 26) 

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, 
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in 
accordance with EPA, OSHA, and local regulations.  Where types of ACM are listed by quantity, the quantity of 
the entire project, not a particular work area, is to be used in determining which task applies.  For certain types of 
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks 
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an 
additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................... 922.01  

    For Work In Restricted Working Space, Add  276.60 
. 

 02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .............................................................. 61.12  
    For Work In Restricted Working Space, Add  18.34 

. 
 02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 40.75  

    For Work In Restricted Working Space, Add  12.23 
. 

 02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 30.60  
    For Work In Restricted Working Space, Add  9.18 

. 
 02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ......................................................... 24.45  

    For Work In Restricted Working Space, Add  7.34 
. 

 02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .................................................... 20.78  
    For Work In Restricted Working Space, Add  6.23 

. 
 02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................... 18.70  

    For Work In Restricted Working Space, Add  5.61 

XXXXXXX 
. 
 02 80  Facility Remediation (02) 

. 

. 
 02 81  Transportation and Disposal of Hazardous Materials (02 80) 

. 

. 
 02 81 00 00-0001  Equipment Oil Drain And Disposal (02 81) 

. 

. 
 02 81 00 00-0002 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site ................................................ 633.15  

Note: Excludes Disposal Cost. 
. 

 02 81 00 00-0003 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum ...................... 99.50  
Note: Excludes draining, placing in approved container, and transporting to disposal site. 

. 
 02 81 00 00-0004 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon 

Drum .................................................................................................................................................................................. 452.25  
Note: Excludes draining, placing in approved container, and transporting to disposal site. 

. 
 02 81 00 00-0005 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ....................... 814.05  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
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. 
 02 81 00 00-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site ............................................ 108.58  

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil 
prior to disposal. 

XXXXXXX 
. 
 02 82  Asbestos Remediation (02 80) 

See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers. 

. 

. 
 02 82 13  Asbestos Abatement (02 82) 

. 

. 
 02 82 13 00-0001  Air Monitoring And Bulk Sampling, Asbestos Testing (02 82 13) 

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation, 
analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase Contrast 
Microscope (PCM), and Transmission Electron Microscope (TEM).  Excludes sampling time. 

. 

. 
 02 82 13 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............................................................... 73.62  

. 
 02 82 13 00-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ......................................................... 58.90  

. 
 02 82 13 00-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................................... 69.06  

. 
 02 82 13 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ...................................................................... 109.68  

. 
 02 82 13 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing ............................................................................... 188.90  

. 
 02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................................ 229.53  

. 
 02 82 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................... 46.72  

. 
 02 82 13 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................................... 56.87  

. 
 02 82 13 00-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................................. 77.19  

. 
 02 82 13 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test ......................................................................................... 58.90  

. 
 02 82 13 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test .......................................................................................................... 69.06  

. 
 02 82 13 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ...................................................................................................... 109.68  

. 
 02 82 13 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing .................................................................................. 188.90  

. 
 02 82 13 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................... 217.34  

. 
 02 82 13 00-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................. 302.65  

XXXXXXX 
. 
 02 82 16  Engineering Control of Asbestos Containing Materials (02 82) 

. 

. 
 02 82 16 00-0001  Asbestos Encapsulation (Lock-Down) (02 82 16) 

. 

. 
 02 82 16 00-0002 SF Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat ............................................................................................. 1.55  

. 
 02 82 16 00-0003 SF Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding 

Compound) ............................................................................................................................................................................ 2.12  
. 

 02 82 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) ...................................................................................... 2.32  
. 

 02 82 16 00-0005 SF Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) .................................................................................. 2.50  
. 

 02 82 16 00-0006 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) ...................................................................................... 7.87  
. 

 02 82 16 00-0007 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ..................................................................................... 8.94  

XXXXXXX 
. 
 02 82 33  Removal and Disposal of Asbestos Containing Materials (02 82) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 miles, 
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other 
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local 
regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be 
used in determining which task applies.  For certain types of work, there is a task with a unit of measure of SET for a quantity 
of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those 
tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate 
quantity for the project. This does not apply to glove bag projects. 

. 

. 
 02 82 33 00-0001  Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0002  Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 00-0001) 

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation. 
. 
. 
 02 82 33 00-0003  Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ....................................................... 964.70  

    For Work In Restricted Working Space, Add  276.60 
. 

 02 82 33 00-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..................................................... 33.56  
    For Work In Restricted Working Space, Add  9.43 

. 
 02 82 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 25.71  

    For Work In Restricted Working Space, Add  7.07 
. 

 02 82 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................ 19.81  
    For Work In Restricted Working Space, Add  5.30 

. 
 02 82 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................... 15.39  

    For Work In Restricted Working Space, Add  3.98 
. 

 02 82 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................... 13.66  
    For Work In Restricted Working Space, Add  3.46 

XXXXXXX 
. 
 02 82 33 00-0010  >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 

33 00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 1,007.39  

    For Work In Restricted Working Space, Add  276.60 
. 

 02 82 33 00-0012 LF >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 40.42  
    For Work In Restricted Working Space, Add  10.85 

. 
 02 82 33 00-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 31.38  

    For Work In Restricted Working Space, Add  8.13 
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. 
 02 82 33 00-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .............................................. 24.61  

    For Work In Restricted Working Space, Add  6.10 
. 

 02 82 33 00-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ......................................... 19.51  
    For Work In Restricted Working Space, Add  4.57 

. 
 02 82 33 00-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................ 17.54  

    For Work In Restricted Working Space, Add  3.98 

XXXXXXX 
. 
 02 82 33 00-0017  Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required 
for glove bag projects unless required by local codes. 

. 

. 
 02 82 33 00-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal ................................................................... 601.82  

    For Work In Restricted Working Space, Add  176.70 
. 

 02 82 33 00-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................... 102.44  
    For Work In Restricted Working Space, Add  29.45 

. 
 02 82 33 00-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................. 42.38  

    For Work In Restricted Working Space, Add  11.43 
. 

 02 82 33 00-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation ........................................................................................... 32.84  
    For Work In Restricted Working Space, Add  8.57 

. 
 02 82 33 00-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation ....................................................................................................... 25.70  

    For Work In Restricted Working Space, Add  6.43 

XXXXXXX 
. 
 02 82 33 00-0023  Thermal Insulation, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0024  Calcium Block Insulation, Asbestos Abatement And Disposal (02 82 33 00-0023) 

. 

. 
 02 82 33 00-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ...................................................................... 943.35  

. 
 02 82 33 00-0026 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .................................................................... 39.70  

. 
 02 82 33 00-0027 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ............................................................... 33.03  

. 
 02 82 33 00-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .......................................................... 26.83  

. 
 02 82 33 00-0029 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ......................................................................... 22.18  

XXXXXXX 
. 
 02 82 33 00-0030  Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ......................................................... 932.68  
. 

 02 82 33 00-0032 SF >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ........................................................ 34.34  
. 

 02 82 33 00-0033 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ................................................... 27.67  
. 

 02 82 33 00-0034 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal .............................................. 21.47  
. 

 02 82 33 00-0035 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ............................................................. 16.83  

XXXXXXX 
. 
 02 82 33 00-0036  Fibrous Glass Board Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0037 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................ 929.13  
. 

 02 82 33 00-0038 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal .......................................................... 30.30  
. 

 02 82 33 00-0039 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ..................................................... 23.62  
. 

 02 82 33 00-0040 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ................................................ 17.42  
. 

 02 82 33 00-0041 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................... 12.78  

XXXXXXX 
. 
 02 82 33 00-0042  Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And 

Disposal (02 82 33 00-0023) 
Note: e.g., duct, boiler, tank, etc. 

. 

. 
 02 82 33 00-0043 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................... 948.69  

. 
 02 82 33 00-0044 SF >25 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .............................................. 32.50  

. 
 02 82 33 00-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ......................................... 25.82  

. 
 02 82 33 00-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .................................... 19.64  

. 
 02 82 33 00-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ................................................... 14.99  

XXXXXXX 
. 
 02 82 33 00-0048  Surfacing Material, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0049  Fireproofing For Small Areas, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33 
00-0051 for areas > 1 SF see CSI section. 

. 

. 
 02 82 33 00-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal ................................................................. 154.74  

Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments. 

XXXXXXX 
. 
 02 82 33 00-0051  Fireproofing, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 82 33 00-0052 SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal ......................................................................................... 948.69  
. 

 02 82 33 00-0053 SF >25 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ........................................................................................ 38.78  
. 

 02 82 33 00-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ................................................................................... 29.35  
. 

 02 82 33 00-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .............................................................................. 22.28  
. 

 02 82 33 00-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ............................................................................................. 16.98  

XXXXXXX 
. 
 02 82 33 00-0057  Acoustical Plaster, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials. 
. 
. 

 02 82 33 00-0058 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal ................................................................................ 939.80  
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. 
 02 82 33 00-0059 SF >25 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal .............................................................................. 16.46  

. 
 02 82 33 00-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ......................................................................... 12.62  

. 
 02 82 33 00-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ....................................................................... 9.55  

. 
 02 82 33 00-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...................................................................................... 7.24  

XXXXXXX 
. 
 02 82 33 00-0063  Gypsum Wall Board, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0064 SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................ 957.59  

    For Additional Layer, Add  253.55 
. 

 02 82 33 00-0065 SF >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...................................................... 12.81  
    For Additional Layer, Add  3.33 

. 
 02 82 33 00-0066 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ................................................... 9.55  

    For Additional Layer, Add  2.43 
. 

 02 82 33 00-0067 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .............................................. 7.63  
    For Additional Layer, Add  1.90 

. 
 02 82 33 00-0068 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ............................................ 6.09  

    For Additional Layer, Add  1.48 
. 

 02 82 33 00-0069 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .......................................... 4.93  
    For Additional Layer, Add  1.16 

. 
 02 82 33 00-0070 SF >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................... 4.09  

    For Additional Layer, Add  0.93 

XXXXXXX 
. 
 02 82 33 00-0071  Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, 

Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0072 SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 939.80  

. 
 02 82 33 00-0073 SF >25 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ............................................................................................................................................................................... 23.69  
. 

 02 82 33 00-0074 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement 
And Disposal ....................................................................................................................................................................... 17.53  

. 
 02 82 33 00-0075 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 

Abatement And Disposal ..................................................................................................................................................... 13.85  
. 

 02 82 33 00-0076 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 
Abatement And Disposal ..................................................................................................................................................... 10.93  

. 
 02 82 33 00-0077 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 8.01  

XXXXXXX 
. 
 02 82 33 00-0078  Stucco, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0079 SET Up To 50 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................. 957.59  

. 
 02 82 33 00-0080 SF >50 To 500 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................ 20.75  

. 
 02 82 33 00-0081 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal ........................................................................................... 15.72  

. 
 02 82 33 00-0082 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal ...................................................................................... 11.99  

. 
 02 82 33 00-0083 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal ....................................................................................................... 9.16  

XXXXXXX 
. 
 02 82 33 00-0084  Spray On Acoustical Ceiling, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0085 SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................ 957.59  

. 
 02 82 33 00-0086 SF >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................... 10.95  

. 
 02 82 33 00-0087 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................ 9.10  

. 
 02 82 33 00-0088 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ....................................................... 6.48  

. 
 02 82 33 00-0089 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...................................................................... 5.02  

XXXXXXX 
. 
 02 82 33 00-0090  Plywood, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0091 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................... 950.48  

. 
 02 82 33 00-0092 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................. 13.77  

. 
 02 82 33 00-0093 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal .......................................................................................... 6.99  

. 
 02 82 33 00-0094 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................... 4.95  

. 
 02 82 33 00-0095 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................................... 4.32  

XXXXXXX 
. 
 02 82 33 00-0096  Flooring Material, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0097  Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal (02 

82 33 00-0096) 
. 
. 
 02 82 33 00-0098  Floor Tile, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0099 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal ........................... 929.13  
    For Each Additional Layer, Add  139.37 

. 
 02 82 33 00-0100 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal............................ 6.99  

    For Each Additional Layer, Add  1.05 
. 

 02 82 33 00-0101 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal......................... 5.82  
    For Each Additional Layer, Add  0.87 

. 
 02 82 33 00-0102 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal .................... 4.75  

    For Each Additional Layer, Add  0.71 
. 

 02 82 33 00-0103 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal ................................... 3.44  
    For Each Additional Layer, Add  0.52 

XXXXXXX 
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. 
 02 82 33 00-0104  Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0105 SET Up To 100 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal ................ 929.13  
    For Each Additional Layer, Add  139.37 

. 
 02 82 33 00-0106 SF >100 To 500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal ................. 6.99  

    For Each Additional Layer, Add  1.05 
. 

 02 82 33 00-0107 SF >500 To 2,500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal .............. 5.84  
    For Each Additional Layer, Add  0.88 

. 
 02 82 33 00-0108 SF >2,500 To 10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.35  
    For Each Additional Layer, Add  0.80 

. 
 02 82 33 00-0109 SF >10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal ........................ 4.42  

    For Each Additional Layer, Add  0.66 

XXXXXXX 
. 
 02 82 33 00-0110  Carpet, Asbestos Abatement And Disposal (02 82 33 00-0097) 

. 

. 
 02 82 33 00-0111 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................ 929.13  

. 
 02 82 33 00-0112 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................. 5.54  

. 
 02 82 33 00-0113 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .......................................................................... 4.58  

. 
 02 82 33 00-0114 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ..................................................................... 3.49  

. 
 02 82 33 00-0115 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .................................................................................... 2.78  

XXXXXXX 
. 
 02 82 33 00-0116  Wall Or Cove Base, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Up to 12". 
. 
. 

 02 82 33 00-0117 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .......................................................................... 316.23  
. 

 02 82 33 00-0118 LF >25 To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ........................................................................... 4.46  
. 

 02 82 33 00-0119 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ......................................................................... 2.81  
. 

 02 82 33 00-0120 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ...................................................................... 1.90  
. 

 02 82 33 00-0121 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .................................................................................. 1.44  

XXXXXXX 
. 
 02 82 33 00-0122  Mastic, Asbestos Abatement And Disposal (02 82 33 00-0096) 

Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor. 
. 
. 

 02 82 33 00-0123 SET Up To 100 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................ 939.81  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0124 SF >100 To 500 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................. 2.48  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0125 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And Disposal .............................................................................................. 1.86  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0126 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement And Disposal ......................................................................................... 1.48  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0127 SF >10,000 SF, Mastic, Asbestos Abatement And Disposal ........................................................................................................ 1.22  
Note: Applies to bottom layer only if multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0128  Hardwood Flooring System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0096) 
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and 
protection of clean crawl space from contamination. 

. 

. 
 02 82 33 00-0129 SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 993.17  
. 

 02 82 33 00-0130 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 7.98  

. 
 02 82 33 00-0131 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 6.01  
. 

 02 82 33 00-0132 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 4.86  

. 
 02 82 33 00-0133 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.94  

XXXXXXX 
. 
 02 82 33 00-0134  Cementitious Underlayment For Flooring, Asbestos Abatement And 

Disposal (02 82 33 00-0096) 
. 
. 

 02 82 33 00-0135 SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .......................................... 957.57  
. 

 02 82 33 00-0136 SF >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................... 8.59  
. 

 02 82 33 00-0137 SF >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................ 5.74  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0138 SF >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ................................... 4.58  

. 
 02 82 33 00-0139 SF >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .................................................. 3.82  

XXXXXXX 
. 
 02 82 33 00-0140  Roofing, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0141  Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0140) 

Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc. 
. 
. 
 02 82 33 00-0142  Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0141) 
. 
. 

 02 82 33 00-0143 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.......... 1,010.96  
. 

 02 82 33 00-0144 SF >125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 6.60  
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. 
 02 82 33 00-0145 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.42  
. 

 02 82 33 00-0146 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.48  

. 
 02 82 33 00-0147 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.54  
. 

 02 82 33 00-0148 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................... 2.83  

XXXXXXX 
. 
 02 82 33 00-0149  >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0141) 
. 
. 

 02 82 33 00-0150 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ......... 1,078.54  
. 

 02 82 33 00-0151 SF >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 8.14  

. 
 02 82 33 00-0152 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 6.77  
. 

 02 82 33 00-0153 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.73  

. 
 02 82 33 00-0154 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 4.65  
. 

 02 82 33 00-0155 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 3.83  

XXXXXXX 
. 
 02 82 33 00-0156  >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0141) 
. 
. 

 02 82 33 00-0157 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................. 1,156.80  
. 

 02 82 33 00-0158 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 9.58  
. 

 02 82 33 00-0159 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................ 8.07  
. 

 02 82 33 00-0160 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .............. 6.92  
. 

 02 82 33 00-0161 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.72  

. 
 02 82 33 00-0162 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............................. 4.81  

XXXXXXX 
. 
 02 82 33 00-0163  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0140) 

. 

. 
 02 82 33 00-0164  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0163) 

. 

. 
 02 82 33 00-0165 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ................................................................. 944.24  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0166 SF >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................... 6.07  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  1.21 
. 

 02 82 33 00-0167 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................ 4.89  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.98 
. 

 02 82 33 00-0168 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal .......................................................... 3.95  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.79 
. 

 02 82 33 00-0169 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ........................................................ 3.01  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.60 
. 

 02 82 33 00-0170 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ......................................................................... 2.30  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.46 

XXXXXXX 
. 
 02 82 33 00-0171  Roof Penetration Mastic, Asbestos Abatement And Disposal (02 82 33 00-0140) 

. 

. 
 02 82 33 00-0172 SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ...................................................................... 309.12  

. 
 02 82 33 00-0173 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ......................................................................... 2.48  

. 
 02 82 33 00-0174 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ....................................................................... 2.07  

. 
 02 82 33 00-0175 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ..................................................................... 1.70  

. 
 02 82 33 00-0176 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ................................................................................. 1.28  

XXXXXXX 
. 
 02 82 33 00-0177  Roof Curb Mastic, Asbestos Abatement And Disposal (02 82 33 00-0140) 

. 

. 
 02 82 33 00-0178 SET Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ................................................................................. 309.12  

. 
 02 82 33 00-0179 LF >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 7.10  

. 
 02 82 33 00-0180 LF >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 5.71  

. 
 02 82 33 00-0181 LF >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................. 4.79  

. 
 02 82 33 00-0182 LF >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ............................................................................................ 3.50  

XXXXXXX 
. 
 02 82 33 00-0183  Asbestos-Cement Products, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0184  Interior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0183) 
Note: Includes detachment of mounted objects before removal. 

. 

. 
 02 82 33 00-0185 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 957.57  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0186 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ........................................................ 6.64  
Note: Includes detachment of mounted objects before removal. 
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. 
 02 82 33 00-0187 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ..................................................... 3.50  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0188 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ................................................ 2.87  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0189 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................................... 2.54  

Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 82 33 00-0190  Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0183) 
. 
. 

 02 82 33 00-0191 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ...................................................... 957.57  
. 

 02 82 33 00-0192 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 5.82  
. 

 02 82 33 00-0193 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .................................................... 3.15  
. 

 02 82 33 00-0194 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................... 2.60  
. 

 02 82 33 00-0195 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .............................................................. 2.30  

XXXXXXX 
. 
 02 82 33 00-0196  Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And 

Disposal (02 82 33 00-0183) 
. 
. 

 02 82 33 00-0197 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ........................................ 811.03  
. 

 02 82 33 00-0198 LF >10 To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...................................... 35.70  
. 

 02 82 33 00-0199 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 27.85  
. 

 02 82 33 00-0200 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 21.95  
. 

 02 82 33 00-0201 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ................................. 17.53  
. 

 02 82 33 00-0202 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................ 14.22  
. 

 02 82 33 00-0203 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................................ 13.98  

XXXXXXX 
. 
 02 82 33 00-0204  Exterior Transite Siding, Asbestos Abatement And Disposal (02 82 33 00-0183) 

. 

. 
 02 82 33 00-0205 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..................................................................... 982.31  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0206 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................... 5.27  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0207 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................ 4.29  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0208 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .............................................................. 3.50  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0209 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................ 2.72  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0210 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................................. 2.13  
Note: Single or first of multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0211  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0212  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33 00-

0211) 
. 
. 

 02 82 33 00-0213 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................... 657.36  
    For Work In Restricted Working Space, Add  184.40 

. 
 02 82 33 00-0214 CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal .......................................................... 65.39  

    For Work In Restricted Working Space, Add  18.34 
. 

 02 82 33 00-0215 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................ 45.02  
    For Work In Restricted Working Space, Add  12.23 

. 
 02 82 33 00-0216 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................ 34.87  

    For Work In Restricted Working Space, Add  9.18 
. 

 02 82 33 00-0217 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ..................................................... 28.72  
    For Work In Restricted Working Space, Add  7.34 

. 
 02 82 33 00-0218 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ................................................ 25.05  

    For Work In Restricted Working Space, Add  6.23 
. 

 02 82 33 00-0219 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ............................................................... 22.97  
    For Work In Restricted Working Space, Add  5.61 

XXXXXXX 
. 
 02 82 33 00-0220  Other Asbestos Containing Materials, Asbestos Abatement And Disposal (02 

82 33) 
. 
. 
 02 82 33 00-0221  30" To 36" Fire Door, Asbestos Abatement And Disposal (02 82 33 00-0220) 

. 

. 
 02 82 33 00-0222 SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 326.55  

. 
 02 82 33 00-0223 EA >1 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal ............................................................................ 129.86  

. 
 02 82 33 00-0224 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .................................................................................... 118.78  

XXXXXXX 
. 
 02 82 33 00-0225  HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And 

Disposal (02 82 33 00-0220) 
. 
. 

 02 82 33 00-0226 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 308.23  
. 

 02 82 33 00-0227 LF >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .......................................... 6.37  
. 

 02 82 33 00-0228 LF >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 4.80  
. 

 02 82 33 00-0229 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...................................... 4.15  
. 

 02 82 33 00-0230 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................... 3.58  
. 

 02 82 33 00-0231 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................ 3.08  
. 

 02 82 33 00-0232 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ............................................... 2.66  

XXXXXXX 



 

 Existing Conditions 02 

02
 

Facility Remediation 02 80 
Asbestos Remediation 02 82 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 02 - 27 

. 
 02 82 33 00-0233  Grout, Asbestos Abatement And Disposal (02 82 33 00-0220) 

Note: e.g. flue grout. 
. 
. 

 02 82 33 00-0234 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 307.93  
. 

 02 82 33 00-0235 LF >10 To 50 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 12.16  
. 

 02 82 33 00-0236 LF >50 To 100 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 8.39  
. 

 02 82 33 00-0237 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal .................................................................................................. 7.19  
. 

 02 82 33 00-0238 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal ............................................................................................... 6.19  
. 

 02 82 33 00-0239 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................ 5.34  
. 

 02 82 33 00-0240 LF >2,500 LF, Grout, Asbestos Abatement And Disposal ........................................................................................................... 4.59  

XXXXXXX 
. 
 02 82 33 00-0241  Gaskets, Asbestos Abatement And Disposal (02 82 33 00-0220) 

Note: e.g. rope, web cloth, flat. 
. 
. 

 02 82 33 00-0242 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 308.23  
. 

 02 82 33 00-0243 LF >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 16.39  
. 

 02 82 33 00-0244 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 12.31  
. 

 02 82 33 00-0245 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal ............................................................................................ 10.50  
. 

 02 82 33 00-0246 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................... 9.46  
. 

 02 82 33 00-0247 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................ 8.51  
. 

 02 82 33 00-0248 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal ....................................................................................................... 8.11  

XXXXXXX 
. 
 02 82 33 00-0249  Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal (02 82 

33 00-0220) 
Note: e.g. grid, spline, or glued on. 

. 

. 
 02 82 33 00-0250 SET Up To 50 SF, Ceiling Tile, Asbestos Abatement And Disposal ........................................................................................... 632.45  

Note: Including Glue Removal 
. 

 02 82 33 00-0251 SF >50 To 1,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ...................................................................................... 13.42  
Note: Including Glue Removal 

. 
 02 82 33 00-0252 SF >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................... 6.64  

Note: Including Glue Removal 
. 

 02 82 33 00-0253 SF >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................. 4.60  
Note: Including Glue Removal 

. 
 02 82 33 00-0254 SF >10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................................ 3.97  

Note: Including Glue Removal 

XXXXXXX 
. 
 02 82 33 00-0255  Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0220) 
Note: Includes ceiling tile, asbestos barrier paper, and furring strips. 

. 

. 
 02 82 33 00-0256 SET Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 624.27  
. 

 02 82 33 00-0257 SF >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ............................................................................................................................................................................... 13.42  

. 
 02 82 33 00-0258 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 

And Disposal ......................................................................................................................................................................... 6.64  
. 

 02 82 33 00-0259 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 4.60  

. 
 02 82 33 00-0260 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.97  

XXXXXXX 
. 
 02 82 33 00-0261  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0220) 

. 

. 
 02 82 33 00-0262  Non Friable Caulking, Asbestos Abatement And Disposal (02 82 33 00-0261) 

. 

. 
 02 82 33 00-0263 SET Up To 10 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal .................................... 307.93  

. 
 02 82 33 00-0264 LF >10 To 50 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ....................................... 9.13  

. 
 02 82 33 00-0265 LF >50 To 100 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ..................................... 6.45  

. 
 02 82 33 00-0266 LF >100 To 250 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ................................... 4.82  

. 
 02 82 33 00-0267 LF >250 To 1,000 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ................................ 3.63  

. 
 02 82 33 00-0268 LF >1,000 To 2,500 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ............................. 2.89  

. 
 02 82 33 00-0269 LF >2,500 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ............................................ 2.51  

XXXXXXX 
. 
 02 82 33 00-0270  Window Putty, Asbestos Abatement And Disposal (02 82 33 00-0220) 

. 

. 
 02 82 33 00-0271 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 307.93  

. 
 02 82 33 00-0272 LF >10 To 50 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 12.16  

. 
 02 82 33 00-0273 LF >50 To 100 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 8.39  

. 
 02 82 33 00-0274 LF >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal ..................................................................................... 7.19  

. 
 02 82 33 00-0275 LF >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal .................................................................................. 6.19  

. 
 02 82 33 00-0276 LF >1,000 LF, Window Putty, Asbestos Abatement And Disposal ............................................................................................... 5.34  

XXXXXXX 
. 
 02 82 33 00-0277  Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal (02 

82 33 00-0220) 
. 
. 

 02 82 33 00-0278 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 696.63  
. 

 02 82 33 00-0279 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 75.50  
. 

 02 82 33 00-0280 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................. 57.17  
. 

 02 82 33 00-0281 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ................................................ 48.04  
. 

 02 82 33 00-0282 EA >125 To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .............................................. 42.49  
. 

 02 82 33 00-0283 EA >625 To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................... 39.19  
. 

 02 82 33 00-0284 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....................................................... 37.31  
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XXXXXXX 
. 
 02 83  Lead Remediation (02 80) 

See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers. 

. 

. 
 02 83 19  Lead-Based Paint Remediation (02 83) 

. 

. 
 02 83 19 13  Lead-Based Paint Abatement (02 83 19) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health 
monitoring, negative air, documentation and other associated costs necessary for the complete removal and disposal of 
lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by quantity, 
the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See CSI 
section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or 
disposal site, 02 89 00 00-0008 for plastic sheeting. 

. 

. 
 02 83 19 13-0001  Lead Sampling And Testing (02 83 19 13) 

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation, 
analysis of sample, lab report, and sample disposal.  Excludes sampling time. 

. 

. 
 02 83 19 13-0002 HR Certified Lead Sampling Technician For Bulk Sampling Or Air Monitoring ........................................................................... 83.54  

. 
 02 83 19 13-0003 EA X-Ray Fluorescence (XRF) Lead Testing ............................................................................................................................. 70.02  

Note: Including Technician, 3 Readings Per Surface And Lab Fee 
. 

 02 83 19 13-0004 EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ......................................... 67.03  
. 

 02 83 19 13-0005 EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee .................................... 101.56  
. 

 02 83 19 13-0006 EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee .................................... 142.18  
. 

 02 83 19 13-0007 EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .............................................. 26.41  
. 

 02 83 19 13-0008 EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .......................................... 40.62  
. 

 02 83 19 13-0009 EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ............................................ 50.78  
. 

 02 83 19 13-0010 EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee................................................. 67.03  
. 

 02 83 19 13-0011 EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee............................................... 101.56  
. 

 02 83 19 13-0012 EA 5 Day Turnaround Lead Wipe Samples And Lab Fee .......................................................................................................... 11.17  
. 

 02 83 19 13-0013 EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee ....................................................................................................... 15.23  
. 

 02 83 19 13-0014 EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee ......................................................................................................... 22.34  
. 

 02 83 19 13-0015 EA 5 Day Turnaround Lead Air Samples And Lab Fee .............................................................................................................. 11.17  
. 

 02 83 19 13-0016 EA 24 Hour Turnaround Lead Air Samples And Lab Fee ........................................................................................................... 15.23  
. 

 02 83 19 13-0017 EA 8 Hour Turnaround Lead Air Samples And Lab Fee ............................................................................................................. 22.34  
. 

 02 83 19 13-0018 EA 5 Day Turnaround Lead Water Test and Lab Fee ................................................................................................................ 40.62  
. 

 02 83 19 13-0019 EA 24 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................. 60.94  
. 

 02 83 19 13-0020 EA 8 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................... 81.25  
. 

 02 83 19 13-0021 EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee ......................................................................................................... 42.01  
. 

 02 83 19 13-0022 EA 5 Day Turnaround Lead Soil Test and Lab Fee .................................................................................................................... 84.02  

XXXXXXX 
. 
 02 83 19 13-0023  Minimum Charge For Lead-Based Paint Remediation (02 83 19 13) 

. 

. 
 02 83 19 13-0024 EA Lead-Based Paint Remediation Minimum Show Up Charge ............................................................................................ 1,156.24  

Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use 
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based 
Paint Remediation" should not be used in conjunction with any other tasks in this section.  Includes air sample 
and personal air monitoring. 

XXXXXXX 
. 
 02 83 19 13-0025  Chemical Stripping Of Lead Contaminated Material (02 83 19 13) 

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50 
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work, 
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in 
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0026 SF Balustrades, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 32.03  

    For 0.025" (25 mil) Application, Add  1.82 
    For 0.03" (30 mil) Application, Add  2.87 

. 
 02 83 19 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ........................................................................... 47.50  

    For 0.025" (25 mil) Application, Add  2.59 
    For 0.03" (30 mil) Application, Add  4.03 

. 
 02 83 19 13-0028 LF Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material ................................................................. 13.76  

    For 0.025" (25 mil) Application, Add  0.82 
    For 0.03" (30 mil) Application, Add  1.31 
    For 0.125" (125 mil) Application, Add  7.40 

. 
 02 83 19 13-0029 LF >6" To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material .............................................................. 28.10  

    For 0.025" (25 mil) Application, Add  1.54 
    For 0.03" (30 mil) Application, Add  2.39 
    For 0.125" (125 mil) Application, Add  10.99 

. 
 02 83 19 13-0030 SF Cornice, Chemical Stripping Of Lead Contaminated Material ............................................................................................... 14.96  

    For 0.025" (25 mil) Application, Add  0.97 
    For 0.03" (30 mil) Application, Add  1.59 

. 
 02 83 19 13-0031 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material .................................................................................. 42.35  

    For 0.025" (25 mil) Application, Add  2.34 
    For 0.03" (30 mil) Application, Add  3.64 

. 
 02 83 19 13-0032 SF Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material........................................................... 9.24  

    For 0.025" (25 mil) Application, Add  0.64 
    For 0.03" (30 mil) Application, Add  1.07 
    For 0.125" (125 mil) Application, Add  7.59 

. 
 02 83 19 13-0033 SF Cabinets, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 26.78  

    For 0.025" (25 mil) Application, Add  1.52 
    For 0.03" (30 mil) Application, Add  2.38 
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. 
 02 83 19 13-0034 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ................................................................................ 34.13  

    For 0.025" (25 mil) Application, Add  1.88 
    For 0.03" (30 mil) Application, Add  2.93 

. 
 02 83 19 13-0035 SF Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................ 12.73  

    For 0.025" (25 mil) Application, Add  0.81 
    For 0.03" (30 mil) Application, Add  1.33 

. 
 02 83 19 13-0036 SF Columns, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 12.23  

    For 0.025" (25 mil) Application, Add  0.83 
    For 0.03" (30 mil) Application, Add  1.38 
    For 0.125" (125 mil) Application, Add  9.60 

. 
 02 83 19 13-0037 SF Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material ....................................................................... 10.78  

    For 0.025" (25 mil) Application, Add  0.72 
    For 0.03" (30 mil) Application, Add  1.18 

. 
 02 83 19 13-0038 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material ........................................ 13.25  

    For 0.025" (25 mil) Application, Add  0.84 
    For 0.03" (30 mil) Application, Add  1.37 

. 
 02 83 19 13-0039 SF Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated ................................................................... 19.50  

    For 0.025" (25 mil) Application, Add  1.19 
    For 0.03" (30 mil) Application, Add  1.93 

. 
 02 83 19 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material ............................................................................... 55.74  

    For 0.025" (25 mil) Application, Add  3.14 
    For 0.03" (30 mil) Application, Add  4.92 

. 
 02 83 19 13-0041 LF Door Frames, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 13.83  

    For 0.025" (25 mil) Application, Add  0.87 
    For 0.03" (30 mil) Application, Add  1.41 

. 
 02 83 19 13-0042 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material ......................................................................................... 7.61  

    For 0.025" (25 mil) Application, Add  0.56 
    For 0.03" (30 mil) Application, Add  0.94 

. 
 02 83 19 13-0043 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 28.63  

    For 0.025" (25 mil) Application, Add  1.61 
    For 0.03" (30 mil) Application, Add  2.52 

. 
 02 83 19 13-0044 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material ......................................................................... 34.13  

    For 0.025" (25 mil) Application, Add  1.88 
    For 0.03" (30 mil) Application, Add  2.93 

. 
 02 83 19 13-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Material ................................................................................................ 17.93  

    For 0.025" (25 mil) Application, Add  1.16 
    For 0.03" (30 mil) Application, Add  1.90 

. 
 02 83 19 13-0046 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material ............................................................... 22.09  

    For 0.025" (25 mil) Application, Add  1.37 
    For 0.03" (30 mil) Application, Add  2.21 
    For 0.125" (125 mil) Application, Add  13.38 

. 
 02 83 19 13-0047 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ................................................. 6.17  

    For 0.025" (25 mil) Application, Add  0.44 
    For 0.03" (30 mil) Application, Add  0.74 
    For 0.125" (125 mil) Application, Add  5.50 

. 
 02 83 19 13-0048 LF >2" To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ................................................. 9.91  

    For 0.025" (25 mil) Application, Add  0.63 
    For 0.03" (30 mil) Application, Add  1.02 
    For 0.125" (125 mil) Application, Add  6.44 

. 
 02 83 19 13-0049 LF >4" To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................... 17.71  

    For 0.025" (25 mil) Application, Add  1.10 
    For 0.03" (30 mil) Application, Add  1.79 
    For 0.125" (125 mil) Application, Add  10.97 

. 
 02 83 19 13-0050 LF >8" To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................. 24.28  

    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.38 
    For 0.125" (125 mil) Application, Add  13.93 

. 
 02 83 19 13-0051 LF >12" To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ........................................... 43.54  

    For 0.025" (25 mil) Application, Add  2.57 
    For 0.03" (30 mil) Application, Add  4.10 
    For 0.125" (125 mil) Application, Add  22.71 

. 
 02 83 19 13-0052 SF >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area ......................................... 13.00  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.17 
    For 0.125" (125 mil) Application, Add  6.07 

. 
 02 83 19 13-0053 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material .................................................................... 258.55  

    For 0.025" (25 mil) Application, Add  14.20 
    For 0.03" (30 mil) Application, Add  22.09 

. 
 02 83 19 13-0054 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material ............................................... 18.12  

    For 0.025" (25 mil) Application, Add  1.40 
    For 0.03" (30 mil) Application, Add  2.40 

. 
 02 83 19 13-0055 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material ................................................................... 19.84  

    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.53 

. 
 02 83 19 13-0056 SF Siding, Chemical Stripping Of Lead Contaminated Material ................................................................................................. 10.34  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.24 
    For 0.125" (125 mil) Application, Add  9.13 

. 
 02 83 19 13-0057 SF Soffit, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 21.66  

    For 0.025" (25 mil) Application, Add  1.26 
    For 0.03" (30 mil) Application, Add  2.00 
    For 0.125" (125 mil) Application, Add  10.70 

. 
 02 83 19 13-0058 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material ............................................................................... 9.97  

    For 0.025" (25 mil) Application, Add  0.67 
    For 0.03" (30 mil) Application, Add  1.12 
    For 0.125" (125 mil) Application, Add  7.77 
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. 
 02 83 19 13-0059 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material ................................................................................ 11.32  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.22 
    For 0.125" (125 mil) Application, Add  8.11 

. 
 02 83 19 13-0060 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material ................................................................. 11.29  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.22 
    For 0.125" (125 mil) Application, Add  8.10 

. 
 02 83 19 13-0061 SF Steel Trusses, Chemical Stripping Of Lead Contaminated Material ..................................................................................... 15.99  

    For 0.025" (25 mil) Application, Add  0.98 
    For 0.03" (30 mil) Application, Add  1.57 
    For 0.125" (125 mil) Application, Add  9.28 

. 
 02 83 19 13-0062 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................................................... 11.29  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.22 
    For 0.125" (125 mil) Application, Add  8.10 

. 
 02 83 19 13-0063 SF Windows (Sash, Sill, Jambs, Casing Trim), One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated 

Material ................................................................................................................................................................................ 26.00  
    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.32 

. 
 02 83 19 13-0064 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 2/2 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 28.46  
    For 0.025" (25 mil) Application, Add  1.60 
    For 0.03" (30 mil) Application, Add  2.51 

. 
 02 83 19 13-0065 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 4/4 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 30.12  
    For 0.025" (25 mil) Application, Add  1.68 
    For 0.03" (30 mil) Application, Add  2.63 

. 
 02 83 19 13-0066 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 6/6 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 31.78  
    For 0.025" (25 mil) Application, Add  1.77 
    For 0.03" (30 mil) Application, Add  2.76 

. 
 02 83 19 13-0067 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 8/8 Light Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 33.44  
    For 0.025" (25 mil) Application, Add  1.85 
    For 0.03" (30 mil) Application, Add  2.88 

. 
 02 83 19 13-0068 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 10/10 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 35.17  
    For 0.025" (25 mil) Application, Add  1.93 
    For 0.03" (30 mil) Application, Add  3.01 

. 
 02 83 19 13-0069 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 12/12 light Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 36.78  
    For 0.025" (25 mil) Application, Add  2.02 
    For 0.03" (30 mil) Application, Add  3.13 

. 
 02 83 19 13-0070 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 14/14 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 37.62  
    For 0.025" (25 mil) Application, Add  2.06 
    For 0.03" (30 mil) Application, Add  3.20 

. 
 02 83 19 13-0071 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 16/16 Light Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 38.47  
    For 0.025" (25 mil) Application, Add  2.10 
    For 0.03" (30 mil) Application, Add  3.26 

. 
 02 83 19 13-0072 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 20/20 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 39.27  
    For 0.025" (25 mil) Application, Add  2.14 
    For 0.03" (30 mil) Application, Add  3.32 

. 
 02 83 19 13-0073 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 51.89  

    For 0.025" (25 mil) Application, Add  2.94 
    For 0.03" (30 mil) Application, Add  4.64 
    For 0.125" (125 mil) Application, Add  23.47 

. 
 02 83 19 13-0074 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ......................................................................... 9.02  

    For 0.025" (25 mil) Application, Add  0.58 
    For 0.03" (30 mil) Application, Add  0.96 
    For 0.125" (125 mil) Application, Add  6.22 

. 
 02 83 19 13-0075 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..................................................................... 26.38  

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing. 
    For 0.025" (25 mil) Application, Add  1.58 
    For 0.03" (30 mil) Application, Add  2.54 
    For 0.125" (125 mil) Application, Add  14.46 

. 
 02 83 19 13-0076 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material ............................................................................. 28.84  

    For 0.025" (25 mil) Application, Add  1.66 
    For 0.03" (30 mil) Application, Add  2.63 
    For 0.125" (125 mil) Application, Add  13.75 

XXXXXXX 
. 
 02 83 19 13-0077  Demolish Lead Contaminated Material (02 83 19 13) 

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings 
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be 
limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0078 SF Demolish Ceiling Suspension System, Lead Contaminated Material ..................................................................................... 2.28  

. 
 02 83 19 13-0079 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material ........................................................................ 1.32  

. 
 02 83 19 13-0080 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material .............................................................................................. 0.85  

. 
 02 83 19 13-0081 SF Demolish Metal Pan Grid System, Lead Contaminated Material ............................................................................................ 1.32  

. 
 02 83 19 13-0082 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material ..................................................................... 63.62  

. 
 02 83 19 13-0083 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material ............................................................................................. 84.39  

. 
 02 83 19 13-0084 SF Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material ........................ 9.42  
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. 
 02 83 19 13-0085 SF Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material ..................................... 5.28  

. 
 02 83 19 13-0086 SF Demolish Brick, Lead Contaminated Material ......................................................................................................................... 3.97  

. 
 02 83 19 13-0087 SF Demolish Concrete Block, Lead Contaminated Material ......................................................................................................... 5.11  

. 
 02 83 19 13-0088 SF Demolish Tile, Lead Contaminated Material ........................................................................................................................... 3.85  

. 
 02 83 19 13-0089 SF Demolish Up To 6" Concrete, Lead Contaminated Material ................................................................................................... 5.80  

. 
 02 83 19 13-0090 IN Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 4.52  

. 
 02 83 19 13-0091 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................ 6.03  

. 
 02 83 19 13-0092 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material ............................................................................... 6.59  

. 
 02 83 19 13-0093 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material ....................................................................................... 1.71  

. 
 02 83 19 13-0094 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material ..................................................................................... 2.15  

. 
 02 83 19 13-0095 LF Demolish Base Shoe Molding, Lead Contaminated Material .................................................................................................. 1.40  

. 
 02 83 19 13-0096 SF Demolish Concrete, Lead Contaminated Material ................................................................................................................ 13.12  

. 
 02 83 19 13-0097 LF Demolish Cabinets, Lead Contaminated Material ................................................................................................................. 30.57  

. 
 02 83 19 13-0098 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material .......................................................................................... 1.74  

. 
 02 83 19 13-0099 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material ................................................................................ 16.93  

. 
 02 83 19 13-0100 SF Demolish Cornice, Lead Contaminated Material .................................................................................................................... 2.25  

. 
 02 83 19 13-0101 EA Demolish Doors, Lead Contaminated Material ..................................................................................................................... 66.31  

. 
 02 83 19 13-0102 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material .......................................................................... 2.02  

. 
 02 83 19 13-0103 EA Demolish Electrical Devices, Lead Contaminated Material ................................................................................................... 20.35  

. 
 02 83 19 13-0104 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material ....................................................................... 2.61  

. 
 02 83 19 13-0105 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material ...................................................................... 4.34  

. 
 02 83 19 13-0106 SF Demolish Wood Floors, Lead Contaminated Material ............................................................................................................. 3.13  

. 
 02 83 19 13-0107 SF Demolish Grilles, Lead Contaminated Material ....................................................................................................................... 3.68  

. 
 02 83 19 13-0108 EA Demolish Hinges, Lead Contaminated Material ...................................................................................................................... 7.40  

. 
 02 83 19 13-0109 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ................................................................................... 15.89  

. 
 02 83 19 13-0110 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material ......................................................................................... 6.52  

. 
 02 83 19 13-0111 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material ......................................................................................... 9.50  

. 
 02 83 19 13-0112 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material ....................................................................................... 14.36  

. 
 02 83 19 13-0113 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material ..................................................................................... 26.50  

. 
 02 83 19 13-0114 EA Demolish Radiators, Lead Contaminated Material.............................................................................................................. 114.45  

. 
 02 83 19 13-0115 EA Demolish Shutters, Lead Contaminated Material.................................................................................................................. 44.60  

. 
 02 83 19 13-0116 SF Demolish Siding, Lead Contaminated Material ....................................................................................................................... 1.77  

. 
 02 83 19 13-0117 SF Demolish Soffit, Lead Contaminated Material ......................................................................................................................... 1.50  

. 
 02 83 19 13-0118 SF Demolish Flat Steel Surfaces, Lead Contaminated Material ................................................................................................... 4.13  

. 
 02 83 19 13-0119 SF Demolish Steel Beams, Lead Contaminated Material ............................................................................................................. 4.86  

. 
 02 83 19 13-0120 SF Demolish Trusses, Lead Contaminated Material .................................................................................................................... 6.37  

. 
 02 83 19 13-0121 SF Demolish Walls, Wood, Lead Contaminated Material ............................................................................................................. 4.71  

. 
 02 83 19 13-0122 SF Demolish Windows, Lead Contaminated Material ................................................................................................................ 15.83  

. 
 02 83 19 13-0123 SF Demolish Metal Stair, Lead Contaminated Material ................................................................................................................ 7.58  

. 
 02 83 19 13-0124 LF Demolish Single Metal Hand Rail, Lead Contaminated Material ............................................................................................ 5.57  

. 
 02 83 19 13-0125 LF Demolish Metal Railing And Posts, Lead Contaminated Material ........................................................................................... 9.09  

. 
 02 83 19 13-0126 SF Demolish Metal Picket Fence, Lead Contaminated Material .................................................................................................. 2.51  

. 
 02 83 19 13-0127 SF Demolish Plywood, Lead Contaminated Material ................................................................................................................... 6.85  

. 
 02 83 19 13-0128 SF Demolish Planks (Various Sizes), Lead Contaminated Material ............................................................................................. 3.34  

. 
 02 83 19 13-0129 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material ........................................................ 20.89  

. 
 02 83 19 13-0130 SF Demolish Ceramic Tile Block, Lead Contaminated Material ................................................................................................... 4.56  

. 
 02 83 19 13-0131 LF Demolish Metal Guard Rails, Lead Contaminated Material .................................................................................................. 12.53  

. 
 02 83 19 13-0132 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material .......................................................................... 6.69  

. 
 02 83 19 13-0133 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material ...................................................................... 4.80  

. 
 02 83 19 13-0134 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material ................................................................... 3.76  

. 
 02 83 19 13-0135 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material................................................................................ 2.92  

. 
 02 83 19 13-0136 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material ................................................................................. 20.89  

. 
 02 83 19 13-0137 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material ............................................................................. 14.86  

. 
 02 83 19 13-0138 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material .......................................................................... 11.14  

. 
 02 83 19 13-0139 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material ....................................................................... 8.36  

XXXXXXX 
. 
 02 83 19 13-0140  Wet Sanding/Scraping Of Lead Contaminated Material (02 83 19 13) 

Note: Remove loose, flaking lead-based paint to prepare for painting 
. 
. 

 02 83 19 13-0141 SF Wet Sand/Scrape Of Lead Contaminated Material To Prepare For Painting .......................................................................... 3.19  

XXXXXXX 
. 
 02 83 19 13-0142  Lead Abatement Encapsulation (02 83 19 13) 

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task 
described otherwise. 

. 

. 
 02 83 19 13-0143 SF Balustrades, Lead Abatement Encapsulation ......................................................................................................................... 5.82  

. 
 02 83 19 13-0144 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation .................................................................................................. 5.73  

. 
 02 83 19 13-0145 LF >6" To 12" Wide, Baseboard, Lead Abatement Encapsulation ............................................................................................... 7.80  

. 
 02 83 19 13-0146 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation ......................................................................................... 3.76  

. 
 02 83 19 13-0147 SF Ornate Cabinets, Lead Abatement Encapsulation .................................................................................................................. 8.41  

. 
 02 83 19 13-0148 SF Simple Design Cabinets, Lead Abatement Encapsulation ...................................................................................................... 6.86  

. 
 02 83 19 13-0149 SF Drywall Ceilings, Lead Abatement Encapsulation ................................................................................................................... 2.38  

. 
 02 83 19 13-0150 SF Wood Ceilings, Lead Abatement Encapsulation ..................................................................................................................... 2.88  

. 
 02 83 19 13-0151 SF Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation ........................................................................................ 2.67  

. 
 02 83 19 13-0152 SF Columns, Lead Abatement Encapsulation .............................................................................................................................. 4.54  

. 
 02 83 19 13-0153 SF Doors, Lead Abatement Encapsulation .................................................................................................................................. 8.61  

. 
 02 83 19 13-0154 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation ................................................................................................. 3.80  

. 
 02 83 19 13-0155 SF Picket Fence (Brush), Lead Abatement Encapsulation ........................................................................................................... 2.73  

. 
 02 83 19 13-0156 SF Wood Floors (Roller), Lead Abatement Encapsulation ........................................................................................................... 2.29  

. 
 02 83 19 13-0157 SF Grilles, Vents, Lead Abatement Encapsulation ....................................................................................................................... 6.28  

. 
 02 83 19 13-0158 LF Gutters And Downspouts, Lead Abatement Encapsulation .................................................................................................... 5.82  
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. 
 02 83 19 13-0159 EA Hangers, Lead Abatement Encapsulation ............................................................................................................................. 49.23  

. 
 02 83 19 13-0160 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation .......................................................................................... 3.54  

. 
 02 83 19 13-0161 LF >4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation ......................................................................................... 5.14  

. 
 02 83 19 13-0162 LF >8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation ....................................................................................... 7.98  

. 
 02 83 19 13-0163 LF >12" To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ................................................................................... 11.77  

. 
 02 83 19 13-0164 EA Radiators, Lead Abatement Encapsulation ......................................................................................................................... 128.73  

. 
 02 83 19 13-0165 EA Up To 6' Shutters, Lead Abatement Encapsulation ............................................................................................................ 183.20  

. 
 02 83 19 13-0166 SF Siding, Lead Abatement Encapsulation .................................................................................................................................. 3.25  

. 
 02 83 19 13-0167 SF Up To 12" Soffit, Lead Abatement Encapsulation ................................................................................................................... 4.54  

. 
 02 83 19 13-0168 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation .......................................................................... 3.76  

. 
 02 83 19 13-0169 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation ............................................................................................ 4.90  

. 
 02 83 19 13-0170 SF Trusses, Lead Abatement Encapsulation ............................................................................................................................... 4.90  

. 
 02 83 19 13-0171 SF Drywall Walls, Lead Abatement Encapsulation ....................................................................................................................... 2.12  

. 
 02 83 19 13-0172 SF Wood Walls, Lead Abatement Encapsulation ......................................................................................................................... 2.61  

. 
 02 83 19 13-0173 EA Window Without Grille, Lead Abatement Encapsulation ..................................................................................................... 109.27  

. 
 02 83 19 13-0174 EA Window With Grille, Lead Abatement Encapsulation .......................................................................................................... 140.36  

. 
 02 83 19 13-0175 LF Wood Door Frames And Trim, Lead Abatement Encapsulation ............................................................................................. 3.31  

. 
 02 83 19 13-0176 LF Steel Lintels, Lead Abatement Encapsulation ......................................................................................................................... 3.82  

XXXXXXX 
. 
 02 83 33  Removal and Disposal of Material Containing Lead (02 83) 

. 

. 
 02 83 33 13  Lead-Based Paint Removal and Disposal (02 83 33) 

. 

. 
 02 83 33 13-0001  Remove Loose Dirt And Debris Containing Lead (02 83 33 13) 

. 

. 
 02 83 33 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild 

Detergent ............................................................................................................................................................................... 0.27  
. 

 02 83 33 13-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium 
Phosphate ............................................................................................................................................................................. 0.27  

. 
 02 83 33 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting ......................... 1.32  

XXXXXXX 
. 
 02 84  Polychlorinated Biphenyl Remediation (02 80) 

. 

. 
 02 84 16  Handling of Lighting Ballasts and Lamps Containing PBCs and Mercury (02 84) 

. 

. 
 02 84 16 00-0001  Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished 

Fixtures (02 84 16) 
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing 
ballast in an approved container for recycling. 

. 

. 
 02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For 

Recycling ............................................................................................................................................................................. 11.85  

XXXXXXX 
. 
 02 84 16 00-0003  Recycle TSCA-Exempt PCB And Non-PCB Ballasts (02 84 16) 

Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal. 
. 
. 

 02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................................... 1.69  
. 

 02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................................... 2.54  
. 

 02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................... 7.91  
. 

 02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ......................... 18.07  

XXXXXXX 
. 
 02 84 16 00-0008  Disposal Of Leaking PCB And Non-PCB Ballasts (02 84 16) 

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes 
ballast removal. 

. 

. 
 02 84 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ......................... 4.24  

. 
 02 84 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................ 6.35  

. 
 02 84 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures .............................. 11.86  

. 
 02 84 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .............................. 27.11  

XXXXXXX 
. 
 02 84 33  Removal and Disposal of Polychlorinated Biphenyls (02 84) 

. 

. 
 02 84 33 00-0001  Removal And Disposal Of Polychlorinated Biphenyls Oil Filled 

Transformers (02 84 33) 
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc. 

. 

. 
 02 84 33 00-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non Polychlorinated Biphenyl (PCB) .......................................... 3,173.07  

Note: Includes disposal costs. 
. 

 02 84 33 00-0003 EA  Removal And Disposal Of Transformers 20 KVA, Non Polychlorinated Biphenyl (PCB) ................................................. 4,941.72  
Note: Includes disposal costs. 

. 
 02 84 33 00-0004 EA  Removal And Disposal Of Switch, Non Polychlorinated Biphenyl (PCB) ......................................................................... 1,467.57  

. 
 02 84 33 00-0005 EA  Removal And Disposal Of Transformers 2.5/3.5 KVA, Polychlorinated Biphenyl (PCB) .................................................. 5,839.30  

Note: Includes disposal costs. 
. 

 02 84 33 00-0006 EA  Removal And Disposal Of Switch, Polychlorinated Biphenyl (PCB) ................................................................................ 2,525.35  
. 

 02 84 33 00-0007 EA  Removal And Disposal Of Transformers 20 KVA, Polychlorinated Biphenyl (PCB) ......................................................... 9,140.03  
Note: Includes disposal costs. 

XXXXXXX 
. 
 02 87  Bio-Hazard Material Remediation (02 80) 

. 

. 
 02 87 13  Mold Remediation (02 87) 

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming, 
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transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other 
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards 
and local regulations.   Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area 
of building, is to be used in determining which tasks apply.  For certain types of work, there is a task with a unit of measure of 
SET for a quantity of less than 100 LF or SF (Up to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for 
other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to 
arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-
0039 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0008 for plastic sheeting for containment 
construction, 02 89 00 00-0015 for decontamination chambers. 

. 

. 
 02 87 13 33  Removal and Disposal of Materials with Mold (02 87 13) 

. 

. 
 02 87 13 33-0001  Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal (02 87 13 33) 

Note: Treat fittings as additional lf of insulation. 
. 
. 
 02 87 13 33-0002  Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0001) 

Note: Diameter is outer size of insulation. 
. 
. 
 02 87 13 33-0003  Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 

Note: Excludes encased fittings. 
. 
. 

 02 87 13 33-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .............................................................. 636.01  
. 

 02 87 13 33-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................ 24.84  
. 

 02 87 13 33-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .......................................................... 18.90  
. 

 02 87 13 33-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ....................................................... 14.43  
. 

 02 87 13 33-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .................................................. 11.10  
. 

 02 87 13 33-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .................................................................... 9.79  

XXXXXXX 
. 
 02 87 13 33-0010  >6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 

. 

. 
 02 87 13 33-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ...................................................................... 700.05  

. 
 02 87 13 33-0012 LF >20 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ..................................................................... 31.60  

. 
 02 87 13 33-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................................... 24.77  

. 
 02 87 13 33-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................... 19.64  

. 
 02 87 13 33-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................... 15.80  

. 
 02 87 13 33-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ......................................................................... 14.30  

XXXXXXX 
. 
 02 87 13 33-0017  Thermal Insulation, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0018  Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal (02 

87 13 33-0017) 
. 
. 

 02 87 13 33-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................. 668.03  
. 

 02 87 13 33-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................ 14.73  
. 

 02 87 13 33-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ....................................................... 11.31  
. 

 02 87 13 33-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal .......................................... 8.75  
. 

 02 87 13 33-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ................................................................... 6.96  

XXXXXXX 
. 
 02 87 13 33-0024  Surfacing Material, Mold Abatement And Disposal (02 87 13 33) 

Note: e.g. fireproofing, acoustical plaster, etc. 
. 
. 
 02 87 13 33-0025  Stucco, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0026 SET Up To 50 SF, Stucco, Mold Abatement And Disposal ........................................................................................................ 650.25  
. 

 02 87 13 33-0027 SF >50 To 500 SF, Stucco, Mold Abatement And Disposal ....................................................................................................... 14.37  
. 

 02 87 13 33-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal .................................................................................................. 10.95  
. 

 02 87 13 33-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal ............................................................................................... 8.39  
. 

 02 87 13 33-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal .............................................................................................................. 6.49  

XXXXXXX 
. 
 02 87 13 33-0031  Acoustical Plaster, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0032 SET Up To 50 SF, Acoustical Plaster, Mold Abatement And Disposal ....................................................................................... 650.25  
. 

 02 87 13 33-0033 SF >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal ..................................................................................... 14.37  
. 

 02 87 13 33-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal ................................................................................ 10.95  
. 

 02 87 13 33-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal.............................................................................. 8.39  
. 

 02 87 13 33-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal ............................................................................................. 6.49  

XXXXXXX 
. 
 02 87 13 33-0037  Gypsum Board, Mold Abatement And Disposal (02 87 13 33-0024) 

. 

. 
 02 87 13 33-0038 SET Up To 100 SF, Gypsum Board, Mold Abatement And Disposal ......................................................................................... 685.83  

. 
 02 87 13 33-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal .......................................................................................... 5.13  

. 
 02 87 13 33-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal ....................................................................................... 4.17  

. 
 02 87 13 33-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal .................................................................................. 3.39  

. 
 02 87 13 33-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And Disposal ................................................................................................. 2.63  

XXXXXXX 
. 
 02 87 13 33-0043  Fireproofing, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 87 13 33-0044 SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal ................................................................................................ 668.03  
. 

 02 87 13 33-0045 SF >50 To 500 SF, Fireproofing, Mold Abatement And Disposal ............................................................................................... 19.89  
. 

 02 87 13 33-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal .......................................................................................... 15.21  
. 

 02 87 13 33-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal ..................................................................................... 11.67  
. 

 02 87 13 33-0048 SF >10,000 SF, Fireproofing, Mold Abatement And Disposal ...................................................................................................... 9.02  



02
 02 Existing Conditions 

02 80 Facility Remediation 
02 87 Bio-Hazard Material Remediation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 02 - 34  County of San Mateo, Roofing 

XXXXXXX 
. 
 02 87 13 33-0049  Flooring, Mold Abatement And Disposal (02 87 13 33) 

Note: Includes cove base. 
. 
. 
 02 87 13 33-0050  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 87 13 33-0049) 

. 

. 
 02 87 13 33-0051  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 87 13 33-0050) 

Note: Single layer or first of multiple layers. 
. 
. 

 02 87 13 33-0052 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 685.83  
. 

 02 87 13 33-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 5.10  
    For Each Additional Layer, Add  1.28 

. 
 02 87 13 33-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 

Disposal ................................................................................................................................................................................. 3.08  
    For Each Additional Layer, Add  0.77 

. 
 02 87 13 33-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 

Disposal ................................................................................................................................................................................. 1.99  
    For Each Additional Layer, Add  0.50 

. 
 02 87 13 33-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 1.66  

    For Each Additional Layer, Add  0.42 

XXXXXXX 
. 
 02 87 13 33-0057  Carpet, Mold Abatement And Disposal (02 87 13 33-0049) 

. 

. 
 02 87 13 33-0058  Carpet, Glue Down, Mold Abatement And Disposal (02 87 13 33-0057) 

. 

. 
 02 87 13 33-0059 SET Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal ................................................................................... 685.83  

. 
 02 87 13 33-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal .................................................................................... 4.32  

. 
 02 87 13 33-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal ................................................................................. 2.90  

. 
 02 87 13 33-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ............................................................................ 2.11  

. 
 02 87 13 33-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ........................................................................................... 1.74  

XXXXXXX 
. 
 02 87 13 33-0064  Carpet, Padded With Tack Strips, Mold Abatement And Disposal (02 87 13 33-0057) 

. 

. 
 02 87 13 33-0065 SET Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal ........................................................................................ 685.83  

Note: Includes tack strips. 
. 

 02 87 13 33-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement And Disposal......................................................................................... 4.81  
Note: Includes tack strips. 

. 
 02 87 13 33-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal ...................................................................................... 3.63  

Note: Includes tack strips. 
. 

 02 87 13 33-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................. 2.99  
Note: Includes tack strips. 

. 
 02 87 13 33-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................................ 2.42  

Note: Includes tack strips. 

XXXXXXX 
. 
 02 87 13 33-0070  Subflooring, Mold Abatement And Disposal (02 87 13 33-0049) 

. 

. 
 02 87 13 33-0071 SET Up To 75 SF, Subflooring, Mold Abatement And Disposal ................................................................................................. 668.03  

. 
 02 87 13 33-0072 SF >75 To 500 SF, Subflooring, Mold Abatement And Disposal .................................................................................................. 5.79  

. 
 02 87 13 33-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal ............................................................................................. 3.88  

. 
 02 87 13 33-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal ........................................................................................ 2.54  

. 
 02 87 13 33-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal ....................................................................................................... 1.81  

XXXXXXX 
. 
 02 87 13 33-0076  Siding, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0077  Interior Paneling, Mold Abatement And Disposal (02 87 13 33-0076) 

Note: Includes detachment of mounted objects before removal. 
. 
. 

 02 87 13 33-0078 SET Up To 100 SF, Interior Paneling, Mold Abatement And Disposal ....................................................................................... 685.83  
Note: Includes detachment of mounted objects before removal. 

. 
 02 87 13 33-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And Disposal ........................................................................................ 5.08  

Note: Includes detachment of mounted objects before removal. 
. 

 02 87 13 33-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal ..................................................................................... 3.72  
Note: Includes detachment of mounted objects before removal. 

. 
 02 87 13 33-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal ................................................................................ 2.38  

Note: Includes detachment of mounted objects before removal. 
. 

 02 87 13 33-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And Disposal ............................................................................................... 1.94  
Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 87 13 33-0083  Exterior Siding, Mold Abatement And Disposal (02 87 13 33-0076) 

. 

. 
 02 87 13 33-0084 SET Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 685.83  

. 
 02 87 13 33-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 6.20  

. 
 02 87 13 33-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ............................................................................. 4.46  

. 
 02 87 13 33-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ........................................................................ 3.16  

. 
 02 87 13 33-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ....................................................................................... 2.90  

XXXXXXX 
. 
 02 87 13 33-0089  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0090  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33-0089) 

. 

. 
 02 87 13 33-0091 SET Up To 20 CF, Contaminated Debris, Mold Abatement And Disposal .................................................................................. 700.05  

. 
 02 87 13 33-0092 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ................................................................................ 25.53  

. 
 02 87 13 33-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 18.44  
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. 
 02 87 13 33-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 14.90  

. 
 02 87 13 33-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................... 12.77  

. 
 02 87 13 33-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................ 8.92  

. 
 02 87 13 33-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ....................................................................................... 8.45  

XXXXXXX 
. 
 02 87 13 33-0098  Other Mold Containing Materials, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0099  Wood Studs, Mold Abatement And Disposal (02 87 13 33-0098) 

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material. 
. 
. 

 02 87 13 33-0100 SET Up To 100 LF, Wood Studs, Mold Abatement And Disposal .............................................................................................. 342.90  
. 

 02 87 13 33-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................... 2.84  
. 

 02 87 13 33-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................ 2.17  
. 

 02 87 13 33-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And Disposal ....................................................................................... 1.76  
. 

 02 87 13 33-0104 LF >10,000 LF, Wood Studs, Mold Abatement And Disposal ...................................................................................................... 1.39  

XXXXXXX 
. 
 02 87 13 33-0105  Ceiling Tile, Mold Abatement And Disposal (02 87 13 33-0098) 

Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'. 
. 
. 

 02 87 13 33-0106 SET Up To 100 SF, Ceiling Tile, Mold Abatement And Disposal ................................................................................................ 685.83  
. 

 02 87 13 33-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal ............................................................................................. 8.39  
. 

 02 87 13 33-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal .......................................................................................... 4.21  
. 

 02 87 13 33-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal ........................................................................................ 3.16  
. 

 02 87 13 33-0110 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal ....................................................................................................... 2.90  

XXXXXXX 
. 
 02 87 13 33-0111  Caulking, Mold Abatement And Disposal (02 87 13 33-0098) 

. 

. 
 02 87 13 33-0112 SET Up To 20 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 154.85  

. 
 02 87 13 33-0113 LF >20 To 50 LF, Caulking, Mold Abatement And Disposal ........................................................................................................ 3.14  

. 
 02 87 13 33-0114 LF >50 To 100 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 2.25  

. 
 02 87 13 33-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal .................................................................................................... 1.72  

. 
 02 87 13 33-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal ................................................................................................. 1.29  

. 
 02 87 13 33-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal .............................................................................................. 1.05  

. 
 02 87 13 33-0118 LF >2,500 LF, Caulking, Mold Abatement And Disposal ............................................................................................................. 0.91  

XXXXXXX 
. 
 02 87 13 33-0119  Wipe Down Walls, Ceilings And Floors (02 87 13 33-0098) 

. 

. 
 02 87 13 33-0120 CSF Wipe Down Floors With Mild Bleach Solution ....................................................................................................................... 17.09  

    For >25 To 50, Deduct  -1.71 
    For >50 To 200, Deduct  -4.27 
    For >200, Deduct  -6.83 

. 
 02 87 13 33-0121 CSF Wipe Down Walls With Mild Bleach Solution ........................................................................................................................ 20.10  

    For >25 To 50, Deduct  -2.01 
    For >50 To 200, Deduct  -5.02 
    For >200, Deduct  -8.03 

. 
 02 87 13 33-0122 CSF Wipe Down Ceilings With Mild Bleach Solution .................................................................................................................... 22.87  

    For >25 To 50, Deduct  -2.29 
    For >50 To 200, Deduct  -5.71 
    For >200, Deduct  -9.14 

. 
 02 87 13 33-0123 CSF Wipe Down Countertops With Mild Bleach Solution ............................................................................................................. 18.64  

    For >25 To 50, Deduct  -1.86 
. 

 02 87 13 33-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution ......................................................................................................... 23.66  
    For >25 To 50, Deduct  -2.36 
    For >50 To 200, Deduct  -5.91 
    For >200, Deduct  -9.46 

XXXXXXX 
. 
 02 87 13 33-0125  Cabinets (02 87 13 33-0098) 

. 

. 
 02 87 13 33-0126 SET Up To 10 LF, Base Cabinet, Mold Abatement And Disposal .............................................................................................. 845.15  

. 
 02 87 13 33-0127 LF >10  To 20 LF, Base Cabinet, Mold Abatement And Disposal .............................................................................................. 88.19  

. 
 02 87 13 33-0128 LF >20 LF, Base Cabinet, Mold Abatement And Disposal ......................................................................................................... 69.78  

. 
 02 87 13 33-0129 SET Up To 10 LF, Wall Cabinet, Mold Abatement And Disposal ............................................................................................... 717.08  

. 
 02 87 13 33-0130 LF >10 To 20 LF, Wall Cabinet, Mold Abatement And Disposal ................................................................................................ 68.03  

. 
 02 87 13 33-0131 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal .......................................................................................................... 49.63  

XXXXXXX 
. 
 02 87 16  Excrement Removal (02 87) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs 
necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. 
The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There is a task 
with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those 
tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to arrive at 
the total quantity for the entire project, not a particular work area. 

. 

. 
 02 87 16 13  Bird Excrement Removal (02 87 16) 

. 

. 
 02 87 16 13-0001  Bird Waste Removal (02 87 16 13) 

Note: In addition to items listed the Bio-Hazard Material Remediation note above, includes wetting agents and 
disinfection of contaminated surfaces. 

. 

. 
 02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 614.67  

    For Work In Restricted Working Space, Add  184.40 
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. 
 02 87 16 13-0003 SF >10 To 500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................... 10.24  

    For Work In Restricted Working Space, Add  3.07 
. 

 02 87 16 13-0004 SF >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................ 9.32  
    For Work In Restricted Working Space, Add  2.80 

. 
 02 87 16 13-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................... 8.47  

    For Work In Restricted Working Space, Add  2.54 
. 

 02 87 16 13-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness........................................................................................................... 7.70  
    For Work In Restricted Working Space, Add  2.31 

XXXXXXX 
. 
 02 87 19  Bio-Hazard and Infectious Disease Control Remediation (02 87) 

. 

. 
 02 87 19 00-0001  Temporary Barriers (02 87 19) 

. 

. 
 02 87 19 00-0002  Adjustable Barrier Panel System For Bio-Hazard And Infectious Disease 

Control (02 87 19 00-0001) 
Note: Panels are opal or transparent. Includes self leveling floor channel, 1/4" foam gasket to conform to ceiling, 
edge gaskets, grid clips, and cam locks. 

. 

. 
 02 87 19 00-0003 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4000) ................................................ 996.20  

. 
 02 87 19 00-0004 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4001) ................................................ 945.75  

. 
 02 87 19 00-0005 EA 2' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4002) ................................................ 743.94  

. 
 02 87 19 00-0006 EA 2' Wide x 7'-8" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air Discharge Port, Fire Rated 

Containment Panel Assembly (Edge Guard 4002.1) ......................................................................................................... 861.66  
. 

 02 87 19 00-0007 EA 6" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005) ............................................... 456.06  
. 

 02 87 19 00-0008 EA 12" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4006) ............................................. 489.69  
. 

 02 87 19 00-0009 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 32" Door (Edge Guard 4010) ...................... 1,525.93  
Note: Includes a hydraulic closer and a lever style lockset standard. 

. 
 02 87 19 00-0010 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44" Door (Edge Guard 4003) ...................... 1,694.10  

Note: Includes a hydraulic closer and a lever style lockset standard. 
. 

 02 87 19 00-0011 EA 4'-4" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48" Door (Edge Guard 4008) ................. 2,030.44  
Note: Includes a hydraulic closer and a lever style lockset standard. 

. 
 02 87 19 00-0012 EA 7'-8" To 10' High, Hinged Corner Assembly (Edge Guard 4004) ........................................................................................ 334.49  

. 
 02 87 19 00-0013 EA 7'-8" To 10' High, Outside Corner Post (Edge Guard 4007)................................................................................................ 275.64  

. 
 02 87 19 00-0014 EA 7'-8" To 10' High, "T" Post Corner Assembly (Edge Guard 4009) ....................................................................................... 275.64  

. 
 02 87 19 00-0015 EA Closure Strips (Edge Guard 3003) ........................................................................................................................................ 18.60  

Note: To seal panels to existing walls 
. 

 02 87 19 00-0016 EA Digital Differential Pressure Gauge Kit (Edge Guard 3005) ................................................................................................ 468.31  

XXXXXXX 
. 
 02 87 19 00-0017  Temporary Sheeting For Bio-Hazard And Infectious Disease Control (02 87 19 00-

0001) 
Note: Includes removal and disposal in approved landfill after use. 

. 

. 
 02 87 19 00-0018 SF 6 Mil Plastic Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease Control ................................................... 0.57  

. 
 02 87 19 00-0019 SF 6 Mil Plastic Sheeting, Applied To Walls, For Bio-Hazard And Infectious Disease Control..................................................... 0.76  

. 
 02 87 19 00-0020 SF 6 Mil Plastic Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious Disease Control ................................................. 1.02  

. 
 02 87 19 00-0021 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease 

Control ................................................................................................................................................................................... 0.68  
. 

 02 87 19 00-0022 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, For Bio-Hazard And Infectious 
Disease Control ..................................................................................................................................................................... 0.87  

. 
 02 87 19 00-0023 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 1.13  

XXXXXXX 
. 
 02 87 19 00-0024  Temporary Floor Protection For Bio-Hazard And Infectious Disease Control 

(02 87 19 00-0001) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0025 SF 1/8" Thick, Masonite Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ........................................ 1.87  

. 
 02 87 19 00-0026 SF 1/2" Thick, Plywood Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ......................................... 1.93  

. 
 02 87 19 00-0027 SF 3/4" Thick, Plywood Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ......................................... 2.26  

XXXXXXX 
. 
 02 87 19 00-0028  Temporary Stud Wall For Bio-Hazard And Infectious Disease Control (02 87 19 00-

0001) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0029 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control .................. 6.48  

. 
 02 87 19 00-0030 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control ............... 8.85  

. 
 02 87 19 00-0031 SF 5/8" Type Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 6.61  
. 

 02 87 19 00-0032 SF 5/8" Type Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious 
Disease Control ..................................................................................................................................................................... 9.12  

. 
 02 87 19 00-0033 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 3.88  

XXXXXXX 
. 
 02 87 19 00-0034  Isolation Barriers For Bio-Hazard And Infectious Disease Control (02 87 19 00-0001) 

. 

. 
 02 87 19 00-0035 GSF Tent Construction Utilizing Two Layers Of 6 Mil Fire Rated Plastic Sheeting For Bio-Hazard And Infectious 

Disease Control ................................................................................................................................................................... 25.50  
Note: Includes support frame of 2x4s or PVC piping (ground SF) up to 6' to construct stand-alone tents (floor, 
walls and ceiling) with airlock. 

. 
 02 87 19 00-0036 GSF Relocate Tent Construction To Different Area ........................................................................................................................ 2.92  

XXXXXXX 
. 
 02 87 19 00-0037  Plexiglass Barriers For Bio-Hazard And Infectious Disease Control (02 87 19 00-0001) 

. 

. 
 02 87 19 00-0038 SF 3/8" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 21.69  
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. 
 02 87 19 00-0039 SF 1/2" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 25.62  

. 
 02 87 19 00-0040 SF 3/4" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 36.07  

. 
 02 87 19 00-0041 PR Install Pair Of 8" Diameter Glove Iris Port In Barrier For Bio-Hazard And Infectious Disease Control ............................. 1,427.61  

Note: Excludes gloves. 
. 

 02 87 19 00-0042 PR Pair Of 8" Diameter Economy Sleeved Gloves With Clamping Ring For Bio-Hazard And Infectious Disease 
Control ............................................................................................................................................................................... 511.69  

Note: For installation in glove iris port. 
. 

 02 87 19 00-0043 PR Pair Of 8" Diameter Bellows Type Gloves With Clamping Ring For Bio-Hazard And Infectious Disease Control ............... 815.71  
Note: For installation in glove iris port. 

. 
 02 87 19 00-0044 EA 5-5/16" Diameter, Satin Anodized Aluminum, No-Draft Speak-Thru In Barrier For Bio-Hazard And Infectious 

Disease ............................................................................................................................................................................. 149.00  
Note: Includes gaskets and mounting screws for installation on glass from 1/4" (6 mm) to 1/2" (12 mm) thick. 
Require a minimum hole diameter of 2-1/4" (57 mm), and will cover holes up to 4-1/4" (108 mm). Recommended 
hole diameter is 3-1/2" (89 mm). 

XXXXXXX 
. 
 02 87 19 00-0045  Temporary Portable And Mobile Trailers (02 87 19) 

. 

. 
 02 87 19 00-0046  Trailer Delivery (02 87 19 00-0045) 

. 

. 
 02 87 19 00-0047 EA Deliver Trailer Within 25 Miles ......................................................................................................................................... 1,207.10  

XXXXXXX 
. 
 02 87 19 00-0048  Portable And Mobile Trailers, Purchase (02 87 19 00-0045) 

Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, & phone jacks. Trailers shall have a 
12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water closet. Minimum of two pedestrian doors 
and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. Excludes connection of utilities. 

. 

. 
 02 87 19 00-0049 EA 8' x 24' Mobile Trailer With Toilet, Purchase .................................................................................................................. 12,533.08  

    For Tie-Downs, Add  124.53 
. 

 02 87 19 00-0050 EA 8' x 32' Mobile Trailer With Toilet, Purchase .................................................................................................................. 17,704.60  
    For Tie-Downs, Add  124.53 

. 
 02 87 19 00-0051 EA 10' x 36' Mobile Trailer With Toilet, Purchase ................................................................................................................ 25,259.16  

    For Tie-Downs, Add  124.53 
. 

 02 87 19 00-0052 EA 10' x 44' Mobile Trailer With Toilet, Purchase ................................................................................................................ 31,561.71  
    For Tie-Downs, Add  124.53 

. 
 02 87 19 00-0053 EA 10' x 50' Mobile Trailer With Toilet, Purchase ................................................................................................................ 35,881.96  

    For Tie-Downs, Add  124.53 
. 

 02 87 19 00-0054 EA 12' x 50' Mobile Trailer With Toilet, Purchase ................................................................................................................ 37,723.64  
    For Tie-Downs, Add  124.53 

. 
 02 87 19 00-0055 EA 12' x 60' Mobile Trailer With Toilet, Purchase ................................................................................................................ 41,974.92  

    For Tie-Downs, Add  124.53 

XXXXXXX 
. 
 02 87 19 00-0056  Accessories For Portable And Mobile Trailers (02 87 19 00-0045) 

. 

. 
 02 87 19 00-0057  Skirting (02 87 19 00-0056) 

Note: Includes 2" x 4" wood framing 16" on center. 
. 
. 

 02 87 19 00-0058 SF 1'-8" High Vinyl Covered Skirt ................................................................................................................................................. 5.27 2.07 
. 

 02 87 19 00-0059 SF 3' High Vinyl Covered Skirt ..................................................................................................................................................... 7.72 3.42 

XXXXXXX 
. 
 02 87 19 00-0060  Aluminum Modular Access Ramp (02 87 19 00-0056) 

Note: Includes picketed guardrails, inside grabrails, legs and hardware. 
. 
. 

 02 87 19 00-0061 EA Up To 35" High, Aluminum Modular Access Ramp ......................................................................................................... 3,664.75 39.67 

XXXXXXX 
. 
 02 87 19 00-0062  Aluminum Modular Stairs (02 87 19 00-0056) 

Note: Excludes earthwork 
. 
. 

 02 87 19 00-0063 EA Aluminum Steps For Mobile Trailers ................................................................................................................................ 1,013.20  

XXXXXXX 
. 
 02 87 19 00-0064  Decontamination Chambers For Bio-Hazard And Infectious Disease Control 

(02 87 19) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0065 EA Portable Personnel Decontamination Wash Facility (3 Stage) For Bio-Hazard And Infectious Disease Control ................ 980.66  

Note: Includes connection to negative air system. 
. 

 02 87 19 00-0066 EA Portable Personnel Decontamination Wash Facility (5 Stage) For Bio-Hazard And Infectious Disease Control ............. 1,156.02  
Note: Includes connection to negative air system. 

. 
 02 87 19 00-0067 EA Portable Waste Decontamination Unit For Bio-Hazard And Infectious Disease Control ..................................................... 599.93  

Note: Includes connection to negative air system. 

XXXXXXX 
. 
 02 87 19 00-0068  Bio-Hazard And Infectious Disease Control Cleaning, Level 2 (02 87 19) 

Note: Includes worker personal protection equipment suites, gloves and masks.  Level 1 Biohazard - Minor 
bacteria and viruses as well as non-infectious bacteria. Microbes are not known to cause disease in healthy 
hosts and pose minimal risk to workers and the environment. Level 2 Biohazard - Bacteria and viruses that cause 
mild disease or are difficult to contract. Microbes are typically indigenous and are associated with diseases of 
varying severity. They pose moderate risk to workers and the environment. Level 3 Biohazard - Microbes are 
indigenous or exotic and cause serious or potential lethal diseases through respiratory transmission.  Disposal of 
materials used to wipe down surfaces in approved landfill after use. See CSI section 02 87 19 00-0138 for 
disposal of material into approved landfill. 

. 

. 
 02 87 19 00-0069  Bio-Hazard And Infectious Disease Control Cleaning Mobilization (02 87 19 00-0068) 

. 

. 
 02 87 19 00-0070 EA Bio-Hazard And Infectious Disease Control Mobilization And Set-Up ................................................................................ 383.58  

Note: Mobilization and set-up minimum for each site location. 
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XXXXXXX 
. 
 02 87 19 00-0071  Bio-Hazard And Infectious Disease Control Cleaning Of Surfaces (02 87 19 00-0068) 

Note: Includes electrostatic spraying of surfaces with mild bleach, wet mop/wipe, disinfect and high efficiency 
particulate air (HEPA) vacuum surfaces 

. 

. 
 02 87 19 00-0072 CSF Cleaning Of Floors For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ........................................... 28.44  

    For >25 To 50, Deduct  -2.84 
    For >50 To 200, Deduct  -5.68 
    For >200, Deduct  -8.52 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -5.68 
    For Level 3 Biohazard Cleaning, Add  9.38 

. 
 02 87 19 00-0073 CSF Cleaning Of Walls For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ............................................ 33.46  

    For >25 To 50, Deduct  -3.34 
    For >50 To 200, Deduct  -6.69 
    For >200, Deduct  -10.03 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -6.69 
    For Level 3 Biohazard Cleaning, Add  11.03 

. 
 02 87 19 00-0074 CSF Cleaning Of Ceilings For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ........................................ 38.06  

    For >25 To 50, Deduct  -3.80 
    For >50 To 200, Deduct  -7.61 
    For >200, Deduct  -11.41 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -7.61 
    For Level 3 Biohazard Cleaning, Add  12.55 

. 
 02 87 19 00-0075 CSF Cleaning Of Countertops For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................................. 31.02  

    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For >5 To 10, Deduct  -1.55 
    For >10 To 50, Deduct  -3.10 
    For >50, Deduct  -6.20 
    For Level 1 Biohazard Cleaning, Deduct  -6.20 
    For Level 3 Biohazard Cleaning, Add  10.23 

. 
 02 87 19 00-0076 CSF Cleaning Of Other Surfaces For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ............................. 39.37  

    For >25 To 50, Deduct  -3.93 
    For >50 To 200, Deduct  -7.87 
    For >200, Deduct  -11.80 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -7.87 
    For Level 3 Biohazard Cleaning, Add  12.98 

XXXXXXX 
. 
 02 87 19 00-0077  Bio-Hazard And Infectious Disease Control Cleaning Of Equipment And 

Materials (02 87 19 00-0068) 
Note: Includes spraying of surfaces with mild bleach, wet mop/wipe and disinfect 

. 

. 
 02 87 19 00-0078 EA Cleaning Of Plumbing Fixture For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .......................... 73.50  

    For Level 1 Biohazard Cleaning, Deduct  -14.69 
    For Level 3 Biohazard Cleaning, Add  24.25 
    For Cleaning Surfaces With Goldshield® GS5, Add  7.00 

. 
 02 87 19 00-0079 EA Cleaning Of Restroom Accessory For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................... 33.73  

    For Level 1 Biohazard Cleaning, Deduct  -6.74 
    For Level 3 Biohazard Cleaning, Add  11.12 
    For Cleaning Surfaces With Goldshield® GS5, Add  4.67 

. 
 02 87 19 00-0080 EA Cleaning Of Kitchen Appliance For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ...................... 118.41  

    For Level 1 Biohazard Cleaning, Deduct  -23.68 
    For Level 3 Biohazard Cleaning, Add  39.07 
    For Cleaning Surfaces With Goldshield® GS5, Add  7.00 

. 
 02 87 19 00-0081 EA Cleaning Of Electrical Switch/Receptacle For Bio-Hazard And Infectious Disease Control With Mild Bleach 

Solution .................................................................................................................................................................................. 7.31  
    For Level 1 Biohazard Cleaning, Deduct  -1.46 
    For Level 3 Biohazard Cleaning, Add  2.40 
    For Cleaning Surfaces With Goldshield® GS5, Add  1.40 

. 
 02 87 19 00-0082 EA Cleaning Of WorkStation, Exterior Wipe For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution 

Clean-up ............................................................................................................................................................................ 109.16  
Note: Includes desk, chair, computer, monitor(s), keyboard, mouse, lamp, drawers 

    For Level 1 Biohazard Cleaning, Deduct  -21.83 
    For Level 3 Biohazard Cleaning, Add  36.01 
    For Cleaning Surfaces With Goldshield® GS5, Add  7.00 

. 
 02 87 19 00-0083 EA Cleaning Of Knobs, Latches, And Locks For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution 

Clean-up .............................................................................................................................................................................. 11.67  
    For Level 1 Biohazard Cleaning, Deduct  -2.33 
    For Level 3 Biohazard Cleaning, Add  3.84 
    For Cleaning Surfaces With Goldshield® GS5, Add  1.40 

XXXXXXX 
. 
 02 87 19 00-0084  Bio-Hazard And Infectious Disease Control Cleaning Of Ductwork (02 87 19 00-0068) 

. 

. 
 02 87 19 00-0085 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning ................................................................................................................................................................................ 4.29  
    For Level 1 Biohazard Cleaning, Deduct  -0.85 
    For Level 3 Biohazard Cleaning, Add  1.41 

. 
 02 87 19 00-0086 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning ................................................................................................................................................................................ 5.39  
    For Level 1 Biohazard Cleaning, Deduct  -1.07 
    For Level 3 Biohazard Cleaning, Add  1.76 
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. 
 02 87 19 00-0087 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning ................................................................................................................................................................................ 7.22  
    For Level 1 Biohazard Cleaning, Deduct  -1.42 
    For Level 3 Biohazard Cleaning, Add  2.34 

. 
 02 87 19 00-0088 LF >8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control Cleaning ................ 10.22  

    For Level 1 Biohazard Cleaning, Deduct  -2.00 
    For Level 3 Biohazard Cleaning, Add  3.30 

. 
 02 87 19 00-0089 EA Clean Duct Coil For Bio-Hazard And Infectious Disease Control Cleaning ........................................................................ 191.82  

    For Level 1 Biohazard Cleaning, Deduct  -38.36 
    For Level 3 Biohazard Cleaning, Add  63.29 

. 
 02 87 19 00-0090 SF Clean Duct Dampers And Vane Sets For Bio-Hazard And Infectious Disease Control Cleaning ......................................... 13.35  

    For Level 1 Biohazard Cleaning, Deduct  -2.66 
    For Level 3 Biohazard Cleaning, Add  4.40 

. 
 02 87 19 00-0091 EA Clean Fan Coil Unit (FCU) Or Variable Air Volume (VAV) Unit For Bio-Hazard And Infectious Disease Control 

Cleaning ............................................................................................................................................................................ 127.89  
    For Level 1 Biohazard Cleaning, Deduct  -25.57 
    For Level 3 Biohazard Cleaning, Add  42.19 

. 
 02 87 19 00-0092 EA Clean Air Handling Unit Fan And Coil For Bio-Hazard And Infectious Disease Control Cleaning ...................................... 383.61  

    For Level 1 Biohazard Cleaning, Deduct  -76.72 
    For Level 3 Biohazard Cleaning, Add  126.58 

. 
 02 87 19 00-0093 EA Clean Grille/Diffuser/Register For Bio-Hazard And Infectious Disease Control Cleaning ..................................................... 31.99  

Note: Includes removal and reinstallation. 
    For Level 1 Biohazard Cleaning, Deduct  -6.39 
    For Level 3 Biohazard Cleaning, Add  10.55 

. 
 02 87 19 00-0094 SF Apply Sporicidin Disinfectant To Ductwork And Surfaces After Cleaning For Bio-Hazard And Infectious Disease 

Control Cleaning .................................................................................................................................................................... 0.57  
    For Level 1 Biohazard Cleaning, Deduct  -0.10 
    For Level 3 Biohazard Cleaning, Add  0.17 

. 
 02 87 19 00-0095 SF Apply Goldshield® GS5 Antimicrobial Agent To Ductwork And Surfaces After Cleaning For Bio-Hazard And 

Infectious Disease Control Cleaning ...................................................................................................................................... 0.65  
    For Level 1 Biohazard Cleaning, Deduct  -0.10 
    For Level 3 Biohazard Cleaning, Add  0.17 

XXXXXXX 
. 
 02 87 19 00-0096  Bio-Hazard And Infectious Disease Control Equipment Rental (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0097 DAY Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ................................. 133.93  

. 
 02 87 19 00-0098 WK Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ................................. 570.46  

. 
 02 87 19 00-0099 MO Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up .............................. 1,597.28  

. 
 02 87 19 00-0100 DAY Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

up ...................................................................................................................................................................................... 150.09  
. 

 02 87 19 00-0101 WK Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
up ...................................................................................................................................................................................... 412.75  

. 
 02 87 19 00-0102 MO Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

up ................................................................................................................................................................................... 1,125.69  
. 

 02 87 19 00-0103 DAY Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up ...................................................... 47.49  
. 

 02 87 19 00-0104 WK Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .................................................... 130.59  
. 

 02 87 19 00-0105 MO Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .................................................... 356.15  
. 

 02 87 19 00-0106 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 
For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................................... 81.38  

. 
 02 87 19 00-0107 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 

For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................................. 334.24  
. 

 02 87 19 00-0108 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 
For Bio-Hazard And Infectious Disease Control Clean-up .............................................................................................. 1,009.97  

. 
 02 87 19 00-0109 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Negative Air Machine For Bio-

Hazard And Infectious Disease Control Clean-up ............................................................................................................. 163.70  
Note: Required if over 800 hours operation. 

. 
 02 87 19 00-0110 DAY 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 474.39  

. 
 02 87 19 00-0111 WK 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 948.78  

. 
 02 87 19 00-0112 MO 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,897.56  

. 
 02 87 19 00-0113 DAY 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 632.52  

. 
 02 87 19 00-0114 WK 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,265.04  

. 
 02 87 19 00-0115 MO 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 2,530.08  

. 
 02 87 19 00-0116 DAY 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 942.42  

. 
 02 87 19 00-0117 WK 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,884.85  

. 
 02 87 19 00-0118 MO 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 3,769.70  

. 
 02 87 19 00-0119 DAY 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,256.57  

. 
 02 87 19 00-0120 WK 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 2,513.13  

. 
 02 87 19 00-0121 MO 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 5,026.26  

. 
 02 87 19 00-0122 DAY 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 1,570.71  

. 
 02 87 19 00-0123 WK 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 3,141.42  

. 
 02 87 19 00-0124 MO 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 6,282.83  

. 
 02 87 19 00-0125 EA Set-Up 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 116.92  

Note: Includes staking down tent. 
. 

 02 87 19 00-0126 EA Set-Up 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 233.82  
Note: Includes staking down tent. 

. 
 02 87 19 00-0127 EA Set-Up 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 701.46  

Note: Includes staking down tent. 
. 

 02 87 19 00-0128 EA Set-Up 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................ 1,402.93  
Note: Includes staking down tent. 

. 
 02 87 19 00-0129 EA Set-Up 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .............................. 2,338.21  

Note: Includes staking down tent. 
. 

 02 87 19 00-0130 DAY Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 103.73  
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. 
 02 87 19 00-0131 WK Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 285.27  

. 
 02 87 19 00-0132 MO Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 778.00  

XXXXXXX 
. 
 02 87 19 00-0133  Bio-Hazard And Infectious Disease Control Hauling By Truck (02 87 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one-way mileage) 
using an appropriately sized truck. 

. 

. 
 02 87 19 00-0134 EA Hauling With 2-3 CY Pick-up Truck, Van Or Trailer, Up To 15 Miles For Bio-Hazard And Infectious Disease 

Control Clean Up ............................................................................................................................................................... 102.33  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  1.28 
. 

 02 87 19 00-0135 EA Hauling With 6 To 8 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Control Clean Up ........................... 171.49  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  2.14 
. 

 02 87 19 00-0136 EA Hauling With 10 To 12 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control Clean Up ......... 177.38  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  2.22 
. 

 02 87 19 00-0137 EA Hauling With 16' To 20', Box Or Flat Bed Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control 
Clean Up ............................................................................................................................................................................ 173.83  

Note: Each first 15 miles per trip 
    For Each Additional Mile Over First 15 Miles, Add Per Mile  2.17 

XXXXXXX 
. 
 02 87 19 00-0138  Bio-Hazard And Infectious Disease Control Disposal (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0139 CY Bio-Hazard And Infectious Disease Control Landfill Dump Fee .......................................................................................... 115.26  

XXXXXXX 
. 
 02 87 19 00-0140  BLU-MED Response Systems® (BLU-MED) Deployable Medical 

Facilities™ and Emergency Shelters (02 87 19) 
Note: Includes delivery and set-up of facility, electrical, lighting and HVAC.  Excludes medical equipment. 

. 

. 
 02 87 19 00-0141 EA 20' x 32.5' Medical Shelter with 1-phase electrical, 60 Hertz (BLU-MED BM-2032.5-MS/1P) ....................................... 43,551.47  

. 
 02 87 19 00-0142 EA 7' x 8' Entry Vestibule (BLU-MED BM-MS-VEST) ............................................................................................................ 4,186.76  

. 
 02 87 19 00-0143 EA Vestibule End Panel with Bump Thru Door (BLU-MED BM-7x8-VEP04) ......................................................................... 6,927.39  

. 
 02 87 19 00-0144 SF Sub Flooring For Medical Shelter (AKS-AB846) ..................................................................................................................... 6.46  

. 
 02 87 19 00-0145 EA Upgrade To Large Roto-Mold Container, Blue (AK-ULC-5) ............................................................................................. 1,901.42  

. 
 02 87 19 00-0146 EA Environmental Control Unit-5 Ton, 60 Hertz, Blue (AK-ECU-5T-5) ................................................................................ 31,142.91  

. 
 02 87 19 00-0147 EA 3' ECU to Generator Pigtail, 60 Hertz (AKS-AC915) ........................................................................................................ 1,085.51  

. 
 02 87 19 00-0148 EA Negative Pressure Isolation (NPI) System (AK-NPIS-5) ................................................................................................ 49,018.43  

Note: Including: (1) Germicidal/high efficiency particulate air (HEPA)  Filter Unit; (1) Monitor/Alarm with Motorized 
Damper; (1) Isolation Partition for 20'-Wide Shelter; (1) NPI Accessories Case 

. 
 02 87 19 00-0149 EA 6' Step Ladder (AKS-AC595) .............................................................................................................................................. 295.52  

. 
 02 87 19 00-0150 EA 10 Lbs Sledgehammer (AKS-AA268) ................................................................................................................................... 89.63  

XXXXXXX 
. 
 02 87 19 00-0151  Bio-Hazard And Infectious Disease Time And Material Tasks (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the  Bio-
Hazard And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0152  Bio-Hazard And Infectious Disease Control Labor (02 87 19 00-0151) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0153 HR General Laborer For Bio-Hazard And Infectious Disease Control Clean Up....................................................................... 102.62  

. 
 02 87 19 00-0154 HR Skilled Tradesman For Bio-Hazard And Infectious Disease Control Clean Up ................................................................... 143.97  

. 
 02 87 19 00-0155 HR Biohazard Technician For Bio-Hazard And Infectious Disease Control Clean Up .............................................................. 101.25  

. 
 02 87 19 00-0156 HR Biohazard Supervisor For Bio-Hazard And Infectious Disease Control Clean Up .............................................................. 121.74  

. 
 02 87 19 00-0157 HR Project Manager For Bio-Hazard And Infectious Disease Control Clean Up ...................................................................... 133.89  

XXXXXXX 
. 
 02 87 19 00-0158  Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment (02 87 19 00-0151) 
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0159 EA Tyvek Coveralls For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ..................................... 15.72  

. 
 02 87 19 00-0160 EA Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Bio-Hazard And Infectious Control Clean Up 

Personal Protection Equipment ........................................................................................................................................... 25.79  
. 

 02 87 19 00-0161 PR Polycarbonate Lens Safety Goggles For Bio-Hazard And Infectious Control Clean Up Personal Protection 
Equipment ........................................................................................................................................................................... 16.71  

. 
 02 87 19 00-0162 EA Dual Cartridge Half-Mask Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment ......................................................................................................................................................................... 120.96  
. 

 02 87 19 00-0163 EA Cartridge - Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............................ 54.92  
. 

 02 87 19 00-0164 EA Full Face Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............................ 369.05  
Note: Respirator Connection Type: Bayonet, 4 pt. Full Face Suspension 

. 
 02 87 19 00-0165 EA 14-1/2" Width x 9" Height Polycarbonate Visor Faceshield For Bio-Hazard And Infectious Control Clean Up 

Personal Protection Equipment ........................................................................................................................................... 50.45  
Note: Includes basic impact ratchet headgear and faceshield safety system. ANSI Z87.1-2010 

. 
 02 87 19 00-0166 EA 19" Width x 11" Height Polycarbonate Visor Attachment To Hardhat For Bio-Hazard And Infectious Control Clean 

Up Personal Protection Equipment ...................................................................................................................................... 91.65  
Note: Includes clear polycarbonate crown and chin guard system for hardhat. The chin guard extends below the 
chin, the shield extends passed the ear, and the crown extends over the forehead to the front of the hardhat. 
ANSI Z87.1-2015. Excludes hardhat. 
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. 
 02 87 19 00-0167 BOX Box of 100, 5 Mil, Disposable Latex Gloves For Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment ........................................................................................................................................................................... 28.49  
. 

 02 87 19 00-0168 EA Gloves - Rubber (Heavy Duty) For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment .............. 24.33  
. 

 02 87 19 00-0169 EA Belt-Mounted, Universal Mask, Powered Air Purifying Respirator (PAPR) System Kit For Bio-Hazard And 
Infectious Control Clean Up Personal Protection Equipment ......................................................................................... 2,466.80  

Note: Kit includes NIOSH Approved with Draeger DHR 7000, C420 Blower, Single-Speed Toggle, Battery - 
LiSO2 (BA5800/U), C420 Breathing Tube Assembly with 75 Degrees Swivel, Decon Belt Assembly 70" x 2", 
C420 Airflow Indicator (AfI), Micronel Safety M95 Cartridge (2), Molded Case, Black, CBRN Breathing Tube 
Assembly 

XXXXXXX 
. 
 02 87 19 00-0170  Bio-Hazard And Infectious Disease Control Expendables (02 87 19 00-0151) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. See CSI section 01 56 16 00-0001 for temporary sheeting, 01 56 16 
00-0031 for temporary walls. 

. 

. 
 02 87 19 00-0171 GAL Bleach For Bio-Hazard And Infectious Disease Control Clean-up ........................................................................................ 12.26  

. 
 02 87 19 00-0172 EA N95 Masks For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................... 4.06  

. 
 02 87 19 00-0173 GAL Disinfectant/Antimicrobial For Bio-Hazard And Infectious Disease Control Clean Up ........................................................ 120.09  

. 
 02 87 19 00-0174 GAL Goldshield® GS5 Antimicrobial Concentrate For Bio-Hazard And Infectious Disease Control Clean-up ........................... 336.13  

Note: Mix 1 gallon in 5 gallons of water to produce 6 gallons of ready-to-use product. Use on any surface for 
bacterial inhibition up to 30 days 

. 
 02 87 19 00-0175 QT Hand Sanitizer For Bio-Hazard And Infectious Disease Control Clean-up ........................................................................... 12.76  

. 
 02 87 19 00-0176 EA Sponges - Dry For Bio-Hazard And Infectious Disease Control Clean-up .............................................................................. 6.01  

. 
 02 87 19 00-0177 ROL Tape - Duct, 2" x 50 YD For Bio-Hazard And Infectious Disease Control Clean-up ............................................................. 15.63  

. 
 02 87 19 00-0178 EA UV Mini Light, Handheld For Bio-Hazard And Infectious Disease Control Clean-up ............................................................ 73.44  

. 
 02 87 19 00-0179 ROL Visqueen 1 Mil, 12' x 400', For Bio-Hazard And Infectious Disease Control Clean-up ......................................................... 63.00  

. 
 02 87 19 00-0180 LB Wipes, Terry Cloth 14" x 17" For Bio-Hazard And Infectious Disease Control Clean-up ........................................................ 9.31  

. 
 02 87 19 00-0181 EA Wyp-Alls, Case, 160 Wipes For Bio-Hazard And Infectious Disease Control Clean-up ........................................................ 18.77  

. 
 02 87 19 00-0182 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Bio-Hazard And Infectious Disease Control Clean Up ....................................... 193.92  

XXXXXXX 
. 
 02 89  Hazmat Ancillary Tasks and Support (02 80) 

. 

. 
 02 89 00 00-0001  Barriers And Protection (02 89) 

Note: Includes removal and disposal after use. 
. 
. 
 02 89 00 00-0002  Isolation Barriers (02 89 00 00-0001) 

See CSI section 01 56 16 00-0031 for temporary stud walls. 
. 
. 
 02 89 00 00-0003  Cleaning Surfaces (02 89 00 00-0001) 

Note: Other surfaces outside contamination area but not contaminated by, or part of removal. 
. 
. 

 02 89 00 00-0004 SF Up To 100 SF, Clean Non-Asbestos Surface ......................................................................................................................... 1.50  
. 

 02 89 00 00-0005 SF >100 To 500 SF, Clean Non-Asbestos Surface ...................................................................................................................... 1.06  
. 

 02 89 00 00-0006 SF >500 To 1,000 SF, Clean Non-Asbestos Surface ................................................................................................................... 0.70  
. 

 02 89 00 00-0007 SF >1,000 SF, Clean Non-Asbestos Surface ............................................................................................................................... 0.54  

XXXXXXX 
. 
 02 89 00 00-0008  Hazmat Containment Construction Plastic Sheeting (02 89 00 00-0001) 

. 

. 
 02 89 00 00-0009 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....................................................................... 0.39  

. 
 02 89 00 00-0010 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ........................................................................ 0.51  

. 
 02 89 00 00-0011 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction .................................................................... 0.66  

. 
 02 89 00 00-0012 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction ............................. 0.71  

. 
 02 89 00 00-0013 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction ............. 0.89  

. 
 02 89 00 00-0014 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment 

Construction .......................................................................................................................................................................... 1.16  

XXXXXXX 
. 
 02 89 00 00-0015  Decontamination Chambers (02 89) 

Note: Includes removal after use. 
. 
. 

 02 89 00 00-0016 EA 3 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 994.07  
Note: Includes connection to negative air system. 

. 
 02 89 00 00-0017 EA 5 Stage Portable Personnel Decontamination Wash Facility ........................................................................................... 1,172.11  

Note: Includes connection to negative air system. 
. 

 02 89 00 00-0018 EA Portable Waste Decontamination Unit ................................................................................................................................ 610.66  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  395.30 

XXXXXXX 
. 
 02 90  Disaster Recovery (02) 

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from 
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner. 

. 

. 
 02 90 50  Cleaning and Disaster Clean-up (02 90) 

. 

. 
 02 90 50 00-0001  Non-Mold Contaminated Wet Material Removal (02 90 50) 

Note: For materials not requiring mold abatement. 
. 
. 

 02 90 50 00-0002 SY Wet Broadloom Carpet Removal For Disaster Clean-up ...................................................................................................... 25.31  
. 

 02 90 50 00-0003 SY Wet Carpet Tile Removal For Disaster Clean-up .................................................................................................................... 6.16  
. 

 02 90 50 00-0004 SF Wet Batt Insulation Removal For Disaster Clean-up ............................................................................................................... 0.51  
. 

 02 90 50 00-0005 SF Wet Ceiling Tile Removal For Disaster Clean-up .................................................................................................................... 0.62  
. 

 02 90 50 00-0006 SF Single Layer, Wet Gypsum Board Removal For Disaster Clean-up ........................................................................................ 0.60  
. 

 02 90 50 00-0007 SF Double Layer, Wet Gypsum Board Removal For Disaster Clean-up ...................................................................................... 0.94  

XXXXXXX 
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. 
 02 90 50 00-0008  Cleaning (02 90 50) 

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen 
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment 
and expendables required 

. 

. 
 02 90 50 00-0009  Clean Furnishings (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0010 EA Office Equipment, Exterior Wipe For Disaster Clean-up ....................................................................................................... 27.80  

    For Medium Clean, Add  11.68 
    For Heavy Clean, Add  36.14 

. 
 02 90 50 00-0011 SF Bookcase (Per SF Of Face Area), Light Clean For Disaster Clean-up ................................................................................... 1.55  

    For Medium Clean, Add  0.65 
    For Heavy Clean, Add  2.02 

. 
 02 90 50 00-0012 LF Shelving, Light Clean For Disaster Clean-up .......................................................................................................................... 2.78  

    For Medium Clean, Add  1.17 
    For Heavy Clean, Add  3.61 

. 
 02 90 50 00-0013 EA Plastic Or Metal Chair, Light Clean For Disaster Clean-up ..................................................................................................... 8.03  

    For Medium Clean, Add  3.37 
    For Heavy Clean, Add  10.44 

. 
 02 90 50 00-0014 EA Upholstered Chair, Light Clean For Disaster Clean-up ......................................................................................................... 25.95  

    For Medium Clean, Add  10.90 
    For Heavy Clean, Add  33.74 

. 
 02 90 50 00-0015 EA Upholstered Sofa, Light Clean For Disaster Clean-up ........................................................................................................ 159.98  

    For Medium Clean, Add  67.19 
    For Heavy Clean, Add  207.97 

. 
 02 90 50 00-0016 EA Desk, Light Clean For Disaster Clean-up .............................................................................................................................. 32.74  

    For Medium Clean, Add  13.75 
    For Heavy Clean, Add  42.56 

. 
 02 90 50 00-0017 EA Table, Light Clean For Disaster Clean-up ............................................................................................................................. 30.89  

    For Medium Clean, Add  12.97 
    For Heavy Clean, Add  40.16 

. 
 02 90 50 00-0018 EA Two Drawer File Cabinet, Light Clean For Disaster Clean-up ................................................................................................ 6.77  

    For Medium Clean, Add  2.84 
    For Heavy Clean, Add  8.80 

. 
 02 90 50 00-0019 EA Four Drawer File Cabinet, Light Clean For Disaster Clean-up ................................................................................................ 8.66  

    For Medium Clean, Add  3.64 
    For Heavy Clean, Add  11.26 

. 
 02 90 50 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean For Disaster Clean-up ........................................................................................... 7.11  

    For Medium Clean, Add  2.99 
    For Heavy Clean, Add  9.24 

. 
 02 90 50 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean For Disaster Clean-up ..................................................................... 13.90  

    For Medium Clean, Add  5.84 
    For Heavy Clean, Add  18.07 

. 
 02 90 50 00-0022 LF Wall Cabinet, Exterior Wipe, Light Clean For Disaster Clean-up ............................................................................................ 7.11  

    For Medium Clean, Add  2.99 
    For Heavy Clean, Add  9.24 

. 
 02 90 50 00-0023 LF Wall Cabinet, Exterior And Interior Wipe, Light Clean For Disaster Clean-up ....................................................................... 12.35  

    For Medium Clean, Add  5.19 
    For Heavy Clean, Add  16.06 

. 
 02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean For Disaster Clean-up ...................................................................................... 2.96  

    For Medium Clean, Add  1.24 
    For Heavy Clean, Add  3.85 

XXXXXXX 
. 
 02 90 50 00-0025  Clean Hard Surfaces (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0026 LF Wood, Vinyl Or Rubber Baseboard, Light Clean For Disaster Clean-up ................................................................................. 0.40  

    For Medium Clean, Add  0.17 
    For Heavy Clean, Add  0.52 

. 
 02 90 50 00-0027 EA Door And Hardware (Per Side), Light Clean For Disaster Clean-up ....................................................................................... 5.25  

    For Medium Clean, Add  2.21 
    For Heavy Clean, Add  6.83 

. 
 02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean For Disaster Clean-up ......................................................................... 5.95  

    For Medium Clean, Add  2.50 
    For Heavy Clean, Add  7.74 

. 
 02 90 50 00-0029 SF Overhead Door, Light Clean For Disaster Clean-up ............................................................................................................... 0.42  

    For Medium Clean, Add  0.18 
    For Heavy Clean, Add  0.55 

. 
 02 90 50 00-0030 SF Mirror, Light Clean For Disaster Clean-up .............................................................................................................................. 0.31  

    For Medium Clean, Add  0.13 
    For Heavy Clean, Add  0.40 

. 
 02 90 50 00-0031 SF Window, Light Clean For Disaster Clean-up ........................................................................................................................... 0.91  

    For Medium Clean, Add  0.38 
    For Heavy Clean, Add  1.18 

. 
 02 90 50 00-0032 LF Handrail, Light Clean For Disaster Clean-up .......................................................................................................................... 0.81  

    For Medium Clean, Add  0.34 
    For Heavy Clean, Add  1.05 

. 
 02 90 50 00-0033 LF Bumper Rail, Light Clean For Disaster Clean-up .................................................................................................................... 0.44  

    For Medium Clean, Add  0.18 
    For Heavy Clean, Add  0.57 

. 
 02 90 50 00-0034 SF Hard Floor, Light Clean For Disaster Clean-up ....................................................................................................................... 0.36  

    For Medium Clean, Add  0.15 
    For Heavy Clean, Add  0.47 

. 
 02 90 50 00-0035 SF Carpet, Light Clean For Disaster Clean-up ............................................................................................................................. 0.37  

    For Medium Clean, Add  0.16 
    For Heavy Clean, Add  0.48 
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. 
 02 90 50 00-0036 SF Hard Ceiling, Light Clean For Disaster Clean-up .................................................................................................................... 0.28  

    For Medium Clean, Add  0.12 
    For Heavy Clean, Add  0.36 

. 
 02 90 50 00-0037 SF Suspended Ceiling, Tile And Grid, Light Clean For Disaster Clean-up ................................................................................... 0.31  

    For Medium Clean, Add  0.13 
    For Heavy Clean, Add  0.40 

. 
 02 90 50 00-0038 SF Ceramic Tile Wall, Light Clean For Disaster Clean-up ............................................................................................................ 0.26  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.34 

. 
 02 90 50 00-0039 SF Wall, Light Clean For Disaster Clean-up ................................................................................................................................. 0.19  

    For Medium Clean, Add  0.08 
    For Heavy Clean, Add  0.25 

. 
 02 90 50 00-0040 SF Masonry Wall, Light Clean For Disaster Clean-up .................................................................................................................. 0.26  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.34 

. 
 02 90 50 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up .................................................................... 65.15  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  27.36 
    For Heavy Clean, Add  84.70 

. 
 02 90 50 00-0042 EA >24 To 96 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ................................................................... 81.43  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  34.20 
    For Heavy Clean, Add  105.86 

. 
 02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ................................................................. 97.71  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  41.04 
    For Heavy Clean, Add  127.02 

. 
 02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ............................................................. 114.00  

    For Medium Clean, Add  47.88 
    For Heavy Clean, Add  148.20 

XXXXXXX 
. 
 02 90 50 00-0045  Clean Window Treatments (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0046 SF Window Blind, Light Clean For Disaster Clean-up .................................................................................................................. 0.71  

    For Medium Clean, Add  0.30 
    For Heavy Clean, Add  0.92 

. 
 02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean For Disaster Clean-up ................................................................................. 1.45  

    For Medium Clean, Add  0.61 
    For Heavy Clean, Add  1.89 

. 
 02 90 50 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up ........................................................................ 1.67  

    For Medium Clean, Add  0.70 
    For Heavy Clean, Add  2.17 

. 
 02 90 50 00-0049 EA >6' To 8' Drapery (Per Pleat), Light Clean For Disaster Clean-up .......................................................................................... 1.52  

    For Medium Clean, Add  0.64 
    For Heavy Clean, Add  1.98 

. 
 02 90 50 00-0050 EA >6' To 8' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up................................................................................. 1.75  

    For Medium Clean, Add  0.74 
    For Heavy Clean, Add  2.28 

. 
 02 90 50 00-0051 EA >8' To 10' Drapery (Per Pleat), Light Clean For Disaster Clean-up ........................................................................................ 1.86  

    For Medium Clean, Add  0.78 
    For Heavy Clean, Add  2.42 

. 
 02 90 50 00-0052 EA >8' To 10' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up............................................................................... 2.14  

    For Medium Clean, Add  0.90 
    For Heavy Clean, Add  2.78 

XXXXXXX 
. 
 02 90 50 00-0053  Clean Appliances (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0054 EA Microwave Oven, Outside, Light Clean For Disaster Clean-up ............................................................................................. 12.80  

    For Medium Clean, Add  5.38 
    For Heavy Clean, Add  16.64 

. 
 02 90 50 00-0055 EA Refrigerator, Outside, Light Clean For Disaster Clean-up .................................................................................................... 30.15  

    For Medium Clean, Add  12.66 
    For Heavy Clean, Add  39.20 

. 
 02 90 50 00-0056 EA Range, Outside, Light Clean For Disaster Clean-up ............................................................................................................. 26.06  

    For Medium Clean, Add  10.95 
    For Heavy Clean, Add  33.88 

XXXXXXX 
. 
 02 90 50 00-0057  Clean Plumbing (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0058 EA Water Heater, Light Clean For Disaster Clean-up ................................................................................................................ 18.54  

    For Medium Clean, Add  7.79 
    For Heavy Clean, Add  24.10 

. 
 02 90 50 00-0059 EA Plumbing Fixture, Light Clean For Disaster Clean-up ........................................................................................................... 18.72  

    For Medium Clean, Add  7.86 
    For Heavy Clean, Add  24.34 

. 
 02 90 50 00-0060 EA Restroom Accessory, Light Clean For Disaster Clean-up ....................................................................................................... 8.59  

    For Medium Clean, Add  3.61 
    For Heavy Clean, Add  11.17 

XXXXXXX 
. 
 02 90 50 00-0061  Clean HVAC (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0062 LF Baseboard Heater, Light Clean For Disaster Clean-up ........................................................................................................... 5.53  

    For Medium Clean, Add  2.32 
    For Heavy Clean, Add  7.19 
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. 
 02 90 50 00-0063 LF Ductwork, Exterior Wipe, Light Clean For Disaster Clean-up ............................................................................................... 15.45  

    For Medium Clean, Add  6.49 
    For Heavy Clean, Add  20.09 

. 
 02 90 50 00-0064 EA Ductwork, Interior (Per Grille/Register), Light Clean For Disaster Clean-up ......................................................................... 59.30  

    For Medium Clean, Add  24.91 
    For Heavy Clean, Add  77.09 

. 
 02 90 50 00-0065 EA Grille/Register, Light Clean For Disaster Clean-up ................................................................................................................. 5.56  

    For Medium Clean, Add  2.34 
    For Heavy Clean, Add  7.23 

. 
 02 90 50 00-0066 EA Air Handling Unit, Exterior Wipe, Light Clean For Disaster Clean-up ................................................................................... 38.51  

    For Medium Clean, Add  16.17 
    For Heavy Clean, Add  50.06 

. 
 02 90 50 00-0067 EA Furnace, Exterior Wipe, Light Clean For Disaster Clean-up ................................................................................................. 34.29  

    For Medium Clean, Add  14.40 
    For Heavy Clean, Add  44.58 

XXXXXXX 
. 
 02 90 50 00-0068  Clean Electrical (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0069 EA Electric Fan, Light Clean For Disaster Clean-up ................................................................................................................... 22.86  

    For Medium Clean, Add  9.60 
    For Heavy Clean, Add  29.72 

. 
 02 90 50 00-0070 EA Ceiling Fan, Light Clean For Disaster Clean-up .................................................................................................................... 24.71  

    For Medium Clean, Add  10.38 
    For Heavy Clean, Add  32.12 

. 
 02 90 50 00-0071 EA Ceiling Fan And Light, Light Clean For Disaster Clean-up .................................................................................................... 32.12  

    For Medium Clean, Add  13.49 
    For Heavy Clean, Add  41.76 

. 
 02 90 50 00-0072 EA Ceiling Exhaust Fan, Light Clean For Disaster Clean-up ...................................................................................................... 22.54  

    For Medium Clean, Add  9.47 
    For Heavy Clean, Add  29.30 

. 
 02 90 50 00-0073 EA 2' x 4' Light Fixture, Light Clean For Disaster Clean-up ........................................................................................................ 14.83  

    For Medium Clean, Add  6.23 
    For Heavy Clean, Add  19.28 

. 
 02 90 50 00-0074 EA Light Fixture, Light Clean For Disaster Clean-up .................................................................................................................... 6.79  

    For Medium Clean, Add  2.85 
    For Heavy Clean, Add  8.83 

. 
 02 90 50 00-0075 EA Smoke Detector, Light Clean For Disaster Clean-up .............................................................................................................. 5.25  

    For Medium Clean, Add  2.21 
    For Heavy Clean, Add  6.83 

. 
 02 90 50 00-0076 EA Thermostat, Light Clean For Disaster Clean-up ...................................................................................................................... 1.85  

    For Medium Clean, Add  0.78 
    For Heavy Clean, Add  2.41 

XXXXXXX 
. 
 02 90 50 00-0077  Thermal Fog (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0078 CF Clean And Deodorize Building With Thermal Fog For Disaster Clean-up ............................................................................... 0.02  

XXXXXXX 
. 
 02 90 50 00-0079  Contents Manipulation (02 90 50) 

. 

. 
 02 90 50 00-0080 SF Cover Contents With 6 Mil Plastic Sheeting For Disaster Clean-up ........................................................................................ 0.24  

. 
 02 90 50 00-0081 SF Floor Protection, Adhesive Film For Disaster Clean-up .......................................................................................................... 0.29  

. 
 02 90 50 00-0082 SF Move Contents Out And Later Reset For Disaster Clean-up .................................................................................................. 0.49  

. 
 02 90 50 00-0083 MO 20' Long Job Site Storage Trailer For Disaster Clean-up .................................................................................................... 210.54  

. 
 02 90 50 00-0084 MO 40' Long Job Site Storage Trailer For Disaster Clean-up .................................................................................................... 279.21  

. 
 02 90 50 00-0085 EA Delivery Or Pickup Job Site Storage Trailer For Disaster Clean-up .................................................................................... 143.67  

XXXXXXX 
. 
 02 90 50 00-0086  Water Disaster Clean-up (02 90 50) 

. 

. 
 02 90 50 00-0087 LF Detach Baseboard For Disaster Clean-up .............................................................................................................................. 0.67  

. 
 02 90 50 00-0088 LF Detach And Later Reset Baseboard For Disaster Clean-up ................................................................................................... 1.19  

. 
 02 90 50 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture) For Disaster Clean-up .............................................................................. 4.39  

. 
 02 90 50 00-0090 SF Water Extraction From Floor For Disaster Clean-up ............................................................................................................... 0.45  

. 
 02 90 50 00-0091 SF Gray Water Extraction From Floor For Disaster Clean-up ...................................................................................................... 0.74  

. 
 02 90 50 00-0092 SF Black Water Extraction From Floor For Disaster Clean-up ..................................................................................................... 1.17  

. 
 02 90 50 00-0093 SF Tear Out Wet Non Salvageable Carpet For Disaster Clean-up .............................................................................................. 0.36  

. 
 02 90 50 00-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water For Disaster Clean-up ......................................................................... 0.43  

. 
 02 90 50 00-0095 SF Tear Out Wet Non Salvageable Glue Down Carpet For Disaster Clean-up ............................................................................ 0.65  

. 
 02 90 50 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water For Disaster Clean-up ...................................................... 0.95  

. 
 02 90 50 00-0097 SF Tear Out Vinyl Flooring For Disaster Clean-up ....................................................................................................................... 0.90  

. 
 02 90 50 00-0098 SF Tear Out Vinyl Flooring, Black Water For Disaster Clean-up .................................................................................................. 1.31  

. 
 02 90 50 00-0099 SF Tear Out Wood Flooring, Black Water For Disaster Clean-up ................................................................................................ 3.40  

. 
 02 90 50 00-0100 SF Tear Out Laminated Wood Flooring For Disaster Clean-up .................................................................................................... 1.68  

. 
 02 90 50 00-0101 SF Tear Out Laminated Wood Flooring, Black Water For Disaster Clean-up ............................................................................... 2.46  

. 
 02 90 50 00-0102 SF Tear Out Wet Ceiling Tile For Disaster Clean-up .................................................................................................................... 0.28  

. 
 02 90 50 00-0103 SF Tear Out Batt Insulation For Disaster Clean-up ...................................................................................................................... 0.28  

. 
 02 90 50 00-0104 SF Tear Out Wet Gypsum Board For Disaster Clean-up.............................................................................................................. 0.48  

. 
 02 90 50 00-0105 SF Apply Antimicrobial Agent For Disaster Clean-up ................................................................................................................... 0.27  

. 
 02 90 50 00-0106 SF High Efficiency Particulate Air (HEPA) Vacuuming For Disaster Clean-up ............................................................................. 0.35  

XXXXXXX 
. 
 02 90 50 00-0107  Board Up And Tarp Up (02 90 50) 

. 

. 
 02 90 50 00-0108 SF Polyethylene Tarp On Roof For Disaster Clean-up ................................................................................................................. 0.29  
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. 
 02 90 50 00-0109 SF 1/2" Temporary Plywood On Roof For Disaster Clean-up ...................................................................................................... 1.83  

. 
 02 90 50 00-0110 SF 5/8" Temporary Plywood On Roof For Disaster Clean-up ...................................................................................................... 1.96  

. 
 02 90 50 00-0111 SF 3/4" Temporary Plywood On Roof For Disaster Clean-up ...................................................................................................... 2.15  

. 
 02 90 50 00-0112 SF 1/2" Temporary Plywood On Wall Or Windows For Disaster Clean-up................................................................................... 2.20  

. 
 02 90 50 00-0113 SF 5/8" Temporary Plywood On Wall Or Windows For Disaster Clean-up................................................................................... 2.33  

. 
 02 90 50 00-0114 SF 3/4" Temporary Plywood On Wall Or Windows For Disaster Clean-up................................................................................... 2.52  

XXXXXXX 
. 
 02 90 50 00-0115  Minimum Charges (02 90 50) 

. 

. 
 02 90 50 00-0116 EA Disaster Cleaning Minimum Charge ................................................................................................................................ 1,352.26  

. 
 02 90 50 00-0117 EA Disaster Water Extraction Minimum Charge ....................................................................................................................... 290.87  

. 
 02 90 50 00-0118 EA Disaster Carpet Cleaning Minimum Charge ....................................................................................................................... 271.08  

XXXXXXX 
. 
 02 90 50 00-0119  Document Restoration (02 90 50) 

. 

. 
 02 90 50 00-0120 EA Book Rebinding, Each For Document Restoration ............................................................................................................. 139.99  

. 
 02 90 50 00-0121 EA Book Recasing, Each For Document Restoration ................................................................................................................. 69.98  

. 
 02 90 50 00-0122 EA Boxes-MCS, 1.2 CF For Document Restoration ..................................................................................................................... 8.79  

. 
 02 90 50 00-0123 EA Boxes-MCS, 2.0 CF For Document Restoration ..................................................................................................................... 9.70  

. 
 02 90 50 00-0124 EA Boxes Bankers For Document Restoration ........................................................................................................................... 22.36  

. 
 02 90 50 00-0125 EA Boxes Standard Packout For Document Restoration ............................................................................................................. 5.63  

. 
 02 90 50 00-0126 EA Boxes X Ray For Document Restoration .............................................................................................................................. 14.01  

. 
 02 90 50 00-0127 EA CD Scanning and Diagnostics, Each For Document Restoration ......................................................................................... 14.01  

. 
 02 90 50 00-0128 EA Cleaning Antique Books, Each For Document Restoration ................................................................................................ 419.95  

. 
 02 90 50 00-0129 EA Cleaning Catheter Roll, Per Roll For Document Restoration ................................................................................................ 55.98  

. 
 02 90 50 00-0130 EA Cleaning CD And DVD, Per Disc For Document Restoration ................................................................................................. 5.62  

. 
 02 90 50 00-0131 EA Cleaning Level 1 - Blue Prints, Each For Document Restoration............................................................................................ 3.93  

. 
 02 90 50 00-0132 CF Cleaning Level 1 - Document Per CF For Document Restoration ...................................................................................... 121.78  

. 
 02 90 50 00-0133 EA Cleaning Level 1 - Linen, Each For Document Restoration .................................................................................................... 3.93  

. 
 02 90 50 00-0134 EA Cleaning Level 1 - Mylar, Each For Document Restoration .................................................................................................... 3.93  

. 
 02 90 50 00-0135 EA Cleaning Level 2 - Blue Print, Each For Document Restoration ............................................................................................. 4.88  

. 
 02 90 50 00-0136 CF Cleaning Level 2 - Document Per CF For Document Restoration ...................................................................................... 182.51  

. 
 02 90 50 00-0137 EA Cleaning Level 2 - Linen, Each For Document Restoration .................................................................................................... 4.88  

. 
 02 90 50 00-0138 EA Cleaning Level 2 - Mylar, Each For Document Restoration .................................................................................................... 4.88  

. 
 02 90 50 00-0139 EA Cleaning Level 3 - Blue Prints, Each For Document Restoration............................................................................................ 6.93  

. 
 02 90 50 00-0140 CF Cleaning Level 3 - Document Per CF For Document Restoration ...................................................................................... 243.52  

. 
 02 90 50 00-0141 EA Cleaning Level 3 - Linen, Each For Document Restoration .................................................................................................... 6.93  

. 
 02 90 50 00-0142 EA Cleaning Level 3 - Mylar, Each For Document Restoration .................................................................................................... 6.93  

. 
 02 90 50 00-0143 EA Cleaning Level 4 - All Fire-Blue Print, Each For Document Restoration ................................................................................. 9.71  

. 
 02 90 50 00-0144 EA Cleaning Level 4 - All Fire-Linen, Each For Document Restoration ........................................................................................ 9.71  

. 
 02 90 50 00-0145 EA Cleaning Level 4 - All Fire-Mylar, Each For Document Restoration ........................................................................................ 9.71  

. 
 02 90 50 00-0146 CF Cleaning Level 4 - Light Fire-Document Per CF For Document Restoration ...................................................................... 304.35  

. 
 02 90 50 00-0147 EA Cleaning Level 5 - Severe Fire-Blue Print, Each For Document Restoration ........................................................................ 10.76  

. 
 02 90 50 00-0148 CF Cleaning Level 5 - Severe Fire-Document Per CF For Document Restoration ................................................................... 456.66  

. 
 02 90 50 00-0149 EA Cleaning Level 5 - Severe Fire-Linen, Each For Document Restoration .............................................................................. 10.76  

. 
 02 90 50 00-0150 EA Cleaning Level 5 - Severe Fire-Mylar, Each For Document Restoration .............................................................................. 10.76  

. 
 02 90 50 00-0151 EA Cleaning Microfiche Sheets, Each For Document Restoration ............................................................................................... 3.82  

. 
 02 90 50 00-0152 EA Cleaning Microfiche Strips, Each For Document Restoration ................................................................................................. 0.89  

. 
 02 90 50 00-0153 EA Cleaning Microfilm Rolls (In House), Per Roll For Document Restoration .......................................................................... 139.99  

. 
 02 90 50 00-0154 EA Cleaning Microfilm Rolls (Outside), Per Roll For Document Restoration ............................................................................ 195.99  

. 
 02 90 50 00-0155 EA Cleaning Photographs Negatives, Per Negative For Document Restoration .......................................................................... 3.82  

. 
 02 90 50 00-0156 EA Cleaning Photographs, Each For Document Restoration ....................................................................................................... 0.89  

. 
 02 90 50 00-0157 EA Cleaning Record Albums, Each For Document Restoration ................................................................................................... 5.62  

. 
 02 90 50 00-0158 EA Cleaning VHS And Beta Tapes-In House, Each For Document Restoration ........................................................................ 14.01  

. 
 02 90 50 00-0159 EA Cleaning VHS And Beta Tapes-Outside, Each For Document Restoration .......................................................................... 55.98  

. 
 02 90 50 00-0160 EA Cleaning X Ray 1-1000, Per Film For Document Restoration ................................................................................................ 5.21  

. 
 02 90 50 00-0161 EA Cleaning X Ray 1K-5K, Per Film For Document Restoration .................................................................................................. 4.45  

. 
 02 90 50 00-0162 EA Cleaning X Ray 5K-Up, Per Film For Document Restoration ................................................................................................. 3.49  

. 
 02 90 50 00-0163 EA Copying Clean Water, Per Page For Document Restoration .................................................................................................. 0.51  

. 
 02 90 50 00-0164 EA Copying Greywater Fire, Per Page For Document Restoration .............................................................................................. 1.51  

. 
 02 90 50 00-0165 CF Deodorization, Vapor Tech For Document Restoration .......................................................................................................... 9.61  

. 
 02 90 50 00-0166 CF Disinfectant-Fogging For Document Restoration .................................................................................................................. 19.63  

. 
 02 90 50 00-0167 EA Document Disposal In House No Shredding For Document Restoration .............................................................................. 74.64  

. 
 02 90 50 00-0168 EA Document Disposal In House With Shredding For Document Restoration ........................................................................... 20.37  

. 
 02 90 50 00-0169 CF Up To 150 CF, Drying-MCS Center For Document Restoration ......................................................................................... 251.97  

. 
 02 90 50 00-0170 CF >150 To 500 CF, Drying-MCS Center For Document Restoration ...................................................................................... 195.99  

. 
 02 90 50 00-0171 CF >500 CF, Drying-MCS Center For Document Restoration .................................................................................................. 167.98  

. 
 02 90 50 00-0172 CF >50 To 150 CF, Drying-MCS Center For Document Restoration ........................................................................................ 223.98  

. 
 02 90 50 00-0173 CF Up To 500 CF, Drying-Onsite For Document Restoration .................................................................................................. 419.95  

. 
 02 90 50 00-0174 CF >500 CF, Drying-Onsite For Document Restoration ........................................................................................................... 257.62  

. 
 02 90 50 00-0175 EA Drying Antique Books, Each For Document Restoration ...................................................................................................... 55.98  

. 
 02 90 50 00-0176 EA Drying Blue Prints, Each For Document Restoration .............................................................................................................. 7.00  

. 
 02 90 50 00-0177 EA DVD Scanning And Diagnostics, Each For Document Restoration ...................................................................................... 14.01  

. 
 02 90 50 00-0178 EA Freeze Drying (In House) For Document Restoration ......................................................................................................... 126.63  

. 
 02 90 50 00-0179 EA Freeze Drying (Outside) For Document Restoration ........................................................................................................... 108.54  

. 
 02 90 50 00-0180 EA Up To 48 CF, Irradiation - Gamma (Minimum Charge) For Document Restoration ......................................................... 2,984.85  

. 
 02 90 50 00-0181 CF >48 CF, Irradiation - Gamma (Per CF Charge) For Document Restoration .......................................................................... 27.14  

. 
 02 90 50 00-0182 EA Minimal Drying Jobs For Document Restoration .............................................................................................................. 1,257.26  

. 
 02 90 50 00-0183 EA Monthly Storage For Document Restoration ....................................................................................................................... 234.58  

. 
 02 90 50 00-0184 EA Mylar Prints For Document Restoration ................................................................................................................................ 14.01  

. 
 02 90 50 00-0185 CF Ozoning For Document Restoration ....................................................................................................................................... 8.63  
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. 
 02 90 50 00-0186 CF Stabilization Freezer Storage, Per Cubic Foot Per Month For Document Restoration ......................................................... 10.93  

. 
 02 90 50 00-0187 MO Stabilization Freezer Storage, Per Page-Per Month For Document Restoration .................................................................... 0.14  

. 
 02 90 50 00-0188 EA Wood Pallets, Each For Document Restoration .................................................................................................................... 30.37  

XXXXXXX 
. 
 02 90 55  Emergency Clean-up (02 90) 

. 

. 
 02 90 55 00-0001  Emergency Clean-up (02 90 55) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0002  Emergency Clean-up Labor (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the 
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0003 HR Skilled Tradesman For Emergency Clean Up ....................................................................................................................... 60.72  

. 
 02 90 55 00-0004 HR Restoration / Document Laborer For Emergency Clean Up.................................................................................................. 42.50  

. 
 02 90 55 00-0005 HR Restoration / Document Supervisor For Emergency Clean Up ............................................................................................. 58.44  

. 
 02 90 55 00-0006 HR Restoration / Document Project Manager For Emergency Clean Up .................................................................................... 95.63  

. 
 02 90 55 00-0007 HR Assistant Project Manager For Emergency Clean Up ........................................................................................................... 79.70  

. 
 02 90 55 00-0008 HR Senior Project Manager For Emergency Clean Up ............................................................................................................. 111.57  

. 
 02 90 55 00-0009 HR Project Director / Document Consultant / Account Manager For Emergency Clean Up ..................................................... 159.39  

. 
 02 90 55 00-0010 HR Equipment Technician For Emergency Clean Up ............................................................................................................... 116.89  

. 
 02 90 55 00-0011 HR Mold Remediation Laborer For Emergency Clean Up .......................................................................................................... 58.19  

. 
 02 90 55 00-0012 HR Mold Remediation Supervisor For Emergency Clean Up...................................................................................................... 79.70  

. 
 02 90 55 00-0013 HR Administrative Personnel For Emergency Clean Up ............................................................................................................. 37.19  

. 
 02 90 55 00-0014 HR Project Accountant For Emergency Clean Up ...................................................................................................................... 60.72  

. 
 02 90 55 00-0015 HR Biohazard Technician For Emergency Clean Up .................................................................................................................. 84.38  

. 
 02 90 55 00-0016 HR Biohazard Supervisor For Emergency Clean Up ................................................................................................................ 101.45  

. 
 02 90 55 00-0017 HR Health And Safety Officer For Emergency Clean Up ............................................................................................................ 91.08  

. 
 02 90 55 00-0018 HR Resource And Logistics Coordinator For Emergency Clean Up ........................................................................................... 65.78  

. 
 02 90 55 00-0019 HR Loss Control Specialist For Emergency Clean Up ................................................................................................................ 63.76  

. 
 02 90 55 00-0020 HR Moisture Control Specialist For Emergency Clean Up .......................................................................................................... 52.62  

. 
 02 90 55 00-0021 HR Mobilzation Support For Emergency Clean Up ..................................................................................................................... 32.38  

XXXXXXX 
. 
 02 90 55 00-0022  Emergency Clean-up Equipment (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0023  General Emergency Clean-up Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0024 DAY 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up .................................................................. 133.93  

. 
 02 90 55 00-0025 WK 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up .................................................................. 510.93  

. 
 02 90 55 00-0026 MO 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up ............................................................... 1,398.86  

. 
 02 90 55 00-0027 DAY 13" Floor Buffer Rental For Emergency Clean-up ................................................................................................................. 56.98  

. 
 02 90 55 00-0028 WK 13" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 160.39  

. 
 02 90 55 00-0029 MO 13" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 442.76  

. 
 02 90 55 00-0030 DAY 17" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 110.69  

. 
 02 90 55 00-0031 WK 17" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 282.38  

. 
 02 90 55 00-0032 MO 17" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 666.40  

. 
 02 90 55 00-0033 DAY Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................... 609.93  

. 
 02 90 55 00-0034 WK Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................ 1,637.78  

. 
 02 90 55 00-0035 MO Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................ 4,563.18  

. 
 02 90 55 00-0036 DAY Ride-On Floor Scrubber Rental For Emergency Clean-up............................................................................................... 1,377.99  

. 
 02 90 55 00-0037 WK Ride-On Floor Scrubber Rental For Emergency Clean-up............................................................................................... 3,636.99  

. 
 02 90 55 00-0038 MO Ride-On Floor Scrubber Rental For Emergency Clean-up............................................................................................... 9,804.06  

. 
 02 90 55 00-0039 DAY 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................................ 99.40  

. 
 02 90 55 00-0040 WK 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 282.38  

. 
 02 90 55 00-0041 MO 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 971.37  

. 
 02 90 55 00-0042 DAY 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................................ 92.62  

. 
 02 90 55 00-0043 WK 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 248.49  

. 
 02 90 55 00-0044 MO 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 643.82  

. 
 02 90 55 00-0045 DAY 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 148.19  

. 
 02 90 55 00-0046 WK 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 422.88  

. 
 02 90 55 00-0047 MO 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................ 1,181.91  

. 
 02 90 55 00-0048 DAY Truck Mounted Extractor Rental For Emergency Clean-up ................................................................................................ 928.92  

. 
 02 90 55 00-0049 WK Truck Mounted Extractor Rental For Emergency Clean-up ............................................................................................. 2,786.75  

. 
 02 90 55 00-0050 MO Truck Mounted Extractor Rental For Emergency Clean-up ............................................................................................. 8,360.25  

. 
 02 90 55 00-0051 DAY 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 108.43  

. 
 02 90 55 00-0052 WK 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 243.97  

. 
 02 90 55 00-0053 MO 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 650.59  

. 
 02 90 55 00-0054 DAY 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 135.54  

. 
 02 90 55 00-0055 WK 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 304.96  

. 
 02 90 55 00-0056 MO 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 813.24  

. 
 02 90 55 00-0057 EA Cleaning Kit With Mop, Broom And Bucket For Emergency Clean-up ................................................................................ 101.66  

. 
 02 90 55 00-0058 DAY 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 144.58  

. 
 02 90 55 00-0059 WK 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 395.32  

. 
 02 90 55 00-0060 MO 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ................................................................................... 1,106.91  

. 
 02 90 55 00-0061 DAY 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up.................................................................................... 176.20  

. 
 02 90 55 00-0062 WK 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up.................................................................................... 598.64  

. 
 02 90 55 00-0063 MO 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up................................................................................. 1,140.80  

. 
 02 90 55 00-0064 DAY Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ............................................................................................ 161.45  

. 
 02 90 55 00-0065 WK Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ............................................................................................ 444.00  
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. 
 02 90 55 00-0066 MO Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ......................................................................................... 1,210.90  

. 
 02 90 55 00-0067 DAY Extension Cords - 220 Volt For Emergency Clean-up .......................................................................................................... 56.48  

. 
 02 90 55 00-0068 DAY Extension Cords - 220 Volt Converter Box For Emergency Clean-up .................................................................................. 33.88  

. 
 02 90 55 00-0069 DAY Demolition Cart, 1 Yard For Emergency Clean-up ................................................................................................................ 90.36  

. 
 02 90 55 00-0070 WK Demolition Cart, 1 Yard For Emergency Clean-up .............................................................................................................. 248.49  

. 
 02 90 55 00-0071 MO Demolition Cart, 1 Yard For Emergency Clean-up .............................................................................................................. 677.70  

. 
 02 90 55 00-0072 DAY Demolition Cart, 1-1/2 Yard For Emergency Clean-up ....................................................................................................... 112.95  

. 
 02 90 55 00-0073 WK Demolition Cart, 1-1/2 Yard For Emergency Clean-up ....................................................................................................... 310.61  

. 
 02 90 55 00-0074 MO Demolition Cart, 1-1/2 Yard For Emergency Clean-up ....................................................................................................... 847.12  

. 
 02 90 55 00-0075 EA Demolition Kit With Wheel Barrow, Shovel And Broom For Emergency Clean-up ............................................................. 169.42  

. 
 02 90 55 00-0076 DAY Dry-Ice Blasting System For Emergency Clean-up .......................................................................................................... 1,826.87  

. 
 02 90 55 00-0077 DAY Fogger - Mist For Emergency Clean-up ................................................................................................................................ 47.49  

. 
 02 90 55 00-0078 WK Fogger - Mist For Emergency Clean-up .............................................................................................................................. 130.59  

. 
 02 90 55 00-0079 MO Fogger - Mist For Emergency Clean-up .............................................................................................................................. 356.15  

. 
 02 90 55 00-0080 DAY Fogger - Electric Thermal For Emergency Clean-up ............................................................................................................ 68.38  

. 
 02 90 55 00-0081 WK Fogger - Electric Thermal For Emergency Clean-up .......................................................................................................... 188.05  

. 
 02 90 55 00-0082 MO Fogger - Electric Thermal For Emergency Clean-up .......................................................................................................... 512.85  

. 
 02 90 55 00-0083 DAY Fogger - Gas Power Thermal For Emergency Clean-up .................................................................................................... 183.87  

. 
 02 90 55 00-0084 WK Fogger - Gas Power Thermal For Emergency Clean-up .................................................................................................... 505.64  

. 
 02 90 55 00-0085 MO Fogger - Gas Power Thermal For Emergency Clean-up ................................................................................................. 1,379.01  

. 
 02 90 55 00-0086 EA Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ......................................................................... 226.12  

. 
 02 90 55 00-0087 WK Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ......................................................................... 621.84  

. 
 02 90 55 00-0088 MO Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ...................................................................... 1,695.94  

. 
 02 90 55 00-0089 DAY Hand Trucks/Dollies For Emergency Clean-up ..................................................................................................................... 27.11  

. 
 02 90 55 00-0090 WK Hand Trucks/Dollies For Emergency Clean-up ..................................................................................................................... 74.55  

. 
 02 90 55 00-0091 MO Hand Trucks/Dollies For Emergency Clean-up ................................................................................................................... 203.31  

. 
 02 90 55 00-0092 DAY Heat Gun - Shrink Wrap For Emergency Clean-up ............................................................................................................. 140.74  

. 
 02 90 55 00-0093 WK Heat Gun - Shrinkwrap For Emergency Clean-up .............................................................................................................. 387.05  

. 
 02 90 55 00-0094 MO Heat Gun - Shrinkwrap For Emergency Clean-up ........................................................................................................... 1,055.59  

. 
 02 90 55 00-0095 DAY High Efficiency Particulate Air (HEPA) Negative Air Machine For Emergency Clean-up .................................................... 198.99  

Note: Includes all filters. 
. 

 02 90 55 00-0096 DAY Ladder For Emergency Clean-up.......................................................................................................................................... 38.40  
. 

 02 90 55 00-0097 DAY Lights - Demo, Drop, Stand, String For Emergency Clean-up .............................................................................................. 34.19  
. 

 02 90 55 00-0098 DAY Lights - Wobble For Emergency Clean-up ............................................................................................................................ 41.79  
. 

 02 90 55 00-0099 DAY Moisture Meter For Emergency Clean-up ............................................................................................................................. 56.98  
. 

 02 90 55 00-0100 WK Moisture Meter For Emergency Clean-up ........................................................................................................................... 156.70  
. 

 02 90 55 00-0101 MO Moisture Meter For Emergency Clean-up ........................................................................................................................... 427.38  
. 

 02 90 55 00-0102 DAY Nail Gun For Emergency Clean-up ..................................................................................................................................... 101.66  
. 

 02 90 55 00-0103 WK Nail Gun For Emergency Clean-up ..................................................................................................................................... 279.55  
. 

 02 90 55 00-0104 MO Nail Gun For Emergency Clean-up ..................................................................................................................................... 762.41  
. 

 02 90 55 00-0105 DAY Ozone Generator For Emergency Clean-up ....................................................................................................................... 237.43  
. 

 02 90 55 00-0106 DAY PPE (Personal Protective Equipment) Mold Remediation Related For Emergency Clean-up ............................................ 135.54  
. 

 02 90 55 00-0107 DAY Portable Generator, Up To 7,500 Watt For Emergency Clean-up ...................................................................................... 189.94  
. 

 02 90 55 00-0108 DAY Pressure Washer, Hot For Emergency Clean-up ................................................................................................................ 284.92  
. 

 02 90 55 00-0109 DAY Pressure Washer, Cold For Emergency Clean-up .............................................................................................................. 189.94  
. 

 02 90 55 00-0110 DAY Scaffolding - Per Section For Emergency Clean-up ........................................................................................................... 146.84  
. 

 02 90 55 00-0111 DAY Small Tools - Tool Box For Emergency Clean-up ................................................................................................................. 56.48  
. 

 02 90 55 00-0112 DAY Soda Blasting Equipment For Emergency Clean-up ........................................................................................................ 1,812.80  
. 

 02 90 55 00-0113 DAY Sprayer - Hudson For Emergency Clean-up ......................................................................................................................... 18.07  
. 

 02 90 55 00-0114 WK Sprayer - Hudson For Emergency Clean-up ......................................................................................................................... 49.70  
. 

 02 90 55 00-0115 MO Sprayer - Hudson For Emergency Clean-up ....................................................................................................................... 135.54  
. 

 02 90 55 00-0116 DAY 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 152.94  
. 

 02 90 55 00-0117 WK 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 359.18  
. 

 02 90 55 00-0118 MO 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................ 1,229.39  
. 

 02 90 55 00-0119 DAY 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 240.72  
. 

 02 90 55 00-0120 WK 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 567.42  
. 

 02 90 55 00-0121 MO 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................ 1,581.89  
. 

 02 90 55 00-0122 DAY 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 257.91  
. 

 02 90 55 00-0123 WK 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 644.79  
. 

 02 90 55 00-0124 MO 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................ 1,736.63  
. 

 02 90 55 00-0125 DAY Storage Space (Per SF Per Day) For Emergency Clean-up ................................................................................................... 4.38  
. 

 02 90 55 00-0126 DAY Submersible Pump For Emergency Clean-up ...................................................................................................................... 47.49  
. 

 02 90 55 00-0127 DAY Trash Pump - 2" Gas Powered For Emergency Clean-up .................................................................................................. 260.85  
. 

 02 90 55 00-0128 DAY Vehicle, Pick-up, SUV, Car For Emergency Clean-up ........................................................................................................ 129.49  
. 

 02 90 55 00-0129 DAY Vehicle, Van For Emergency Clean-up ............................................................................................................................... 211.12  
. 

 02 90 55 00-0130 DAY 16' Or 24' Box Truck Vehicle For Emergency Clean-up ...................................................................................................... 255.37  
Note: Includes Mileage 

. 
 02 90 55 00-0131 DAY Trailer - Refrigerated 40' Storage For Emergency Clean-up ............................................................................................... 280.55  

. 
 02 90 55 00-0132 DAY Utility Trailer For Emergency Clean-up ............................................................................................................................... 233.64  

Note: Includes Mileage 
. 

 02 90 55 00-0133 DAY Truck Mount, Per Wand Extraction For Emergency Clean-up ......................................................................................... 1,053.71  
. 

 02 90 55 00-0134 DAY High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up .......................................................... 47.49  
. 

 02 90 55 00-0135 WK High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up ........................................................ 130.59  
. 

 02 90 55 00-0136 MO High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up ........................................................ 356.15  
. 

 02 90 55 00-0137 DAY 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................ 161.45  
. 

 02 90 55 00-0138 WK 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................ 444.00  
. 

 02 90 55 00-0139 MO 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ..................................... 1,210.90  
. 

 02 90 55 00-0140 DAY Vacuum - Upright For Emergency Clean-up ......................................................................................................................... 30.96  
. 

 02 90 55 00-0141 WK Vacuum - Upright For Emergency Clean-up ......................................................................................................................... 85.15  
. 

 02 90 55 00-0142 MO Vacuum - Upright For Emergency Clean-up ....................................................................................................................... 232.23  
. 

 02 90 55 00-0143 DAY 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ..................................................................................... 70.03  
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. 
 02 90 55 00-0144 WK 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ................................................................................... 173.94  

. 
 02 90 55 00-0145 MO 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ................................................................................... 417.92  

. 
 02 90 55 00-0146 DAY 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up ......................................................................................... 70.03  

. 
 02 90 55 00-0147 WK 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up ....................................................................................... 173.94  

. 
 02 90 55 00-0148 MO 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up ....................................................................................... 440.50  

. 
 02 90 55 00-0149 DAY 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up ........................................................................... 160.39  

. 
 02 90 55 00-0150 WK 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up ........................................................................... 429.21  

. 
 02 90 55 00-0151 MO 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up ........................................................................ 1,197.27  

. 
 02 90 55 00-0152 DAY Zip Wall Poles (Per 2 Poles) For Emergency Clean-up ........................................................................................................ 47.49  

. 
 02 90 55 00-0153 WK Zip Wall Poles (Per 2 Poles) For Emergency Clean-up ...................................................................................................... 130.59  

. 
 02 90 55 00-0154 MO Zip Wall Poles (Per 2 Poles) For Emergency Clean-up ...................................................................................................... 356.15  

. 
 02 90 55 00-0155 DAY 10' x 10' Canopy For Emergency Clean-up ........................................................................................................................ 142.32  

. 
 02 90 55 00-0156 WK 10' x 10' Canopy For Emergency Clean-up ........................................................................................................................ 284.63  

. 
 02 90 55 00-0157 MO 10' x 10' Canopy For Emergency Clean-up ........................................................................................................................ 569.27  

. 
 02 90 55 00-0158 DAY 10' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 284.63  

. 
 02 90 55 00-0159 WK 10' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 569.27  

. 
 02 90 55 00-0160 MO 10' x 20' Canopy For Emergency Clean-up ..................................................................................................................... 1,138.54  

. 
 02 90 55 00-0161 DAY 16' x 16' Canopy For Emergency Clean-up ........................................................................................................................ 356.92  

. 
 02 90 55 00-0162 WK 16' x 16' Canopy For Emergency Clean-up ........................................................................................................................ 713.84  

. 
 02 90 55 00-0163 MO 16' x 16' Canopy For Emergency Clean-up ..................................................................................................................... 1,427.69  

. 
 02 90 55 00-0164 DAY 20' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 474.39  

. 
 02 90 55 00-0165 WK 20' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 948.78  

. 
 02 90 55 00-0166 MO 20' x 20' Canopy For Emergency Clean-up ..................................................................................................................... 1,897.56  

. 
 02 90 55 00-0167 DAY 20' x 30' Canopy For Emergency Clean-up ........................................................................................................................ 542.16  

. 
 02 90 55 00-0168 WK 20' x 30' Canopy For Emergency Clean-up ..................................................................................................................... 1,084.32  

. 
 02 90 55 00-0169 MO 20' x 30' Canopy For Emergency Clean-up ..................................................................................................................... 2,168.64  

. 
 02 90 55 00-0170 DAY 20' x 40' Canopy For Emergency Clean-up ........................................................................................................................ 632.52  

. 
 02 90 55 00-0171 WK 20' x 40' Canopy For Emergency Clean-up ..................................................................................................................... 1,265.04  

. 
 02 90 55 00-0172 MO 20' x 40' Canopy For Emergency Clean-up ..................................................................................................................... 2,530.08  

. 
 02 90 55 00-0173 DAY First Aid Station For Emergency Clean-up .......................................................................................................................... 341.56  

. 
 02 90 55 00-0174 WK First Aid Station For Emergency Clean-up .......................................................................................................................... 939.29  

. 
 02 90 55 00-0175 MO First Aid Station For Emergency Clean-up ....................................................................................................................... 2,561.71  

. 
 02 90 55 00-0176 DAY Portable Eyewash Station For Emergency Clean-up .......................................................................................................... 103.73  

. 
 02 90 55 00-0177 WK Portable Eyewash Station For Emergency Clean-up .......................................................................................................... 285.27  

. 
 02 90 55 00-0178 MO Portable Eyewash Station For Emergency Clean-up .......................................................................................................... 778.00  

. 
 02 90 55 00-0179 DAY 2 Way Radio For Emergency Clean-up ................................................................................................................................ 37.99  

XXXXXXX 
. 
 02 90 55 00-0180  Technical/Electronics Restoration Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0181 DAY Computer - Diagnostic For Emergency Clean-up ................................................................................................................. 56.48  

. 
 02 90 55 00-0182 WK Computer - Diagnostic For Emergency Clean-up ............................................................................................................... 155.31  

. 
 02 90 55 00-0183 MO Computer - Diagnostic For Emergency Clean-up ............................................................................................................... 423.56  

. 
 02 90 55 00-0184 DAY Convection Oven - Large For Emergency Clean-up ........................................................................................................... 819.14  

. 
 02 90 55 00-0185 WK Convection Oven - Large For Emergency Clean-up ........................................................................................................ 2,252.62  

. 
 02 90 55 00-0186 MO Convection Oven - Large For Emergency Clean-up ........................................................................................................ 6,143.52  

. 
 02 90 55 00-0187 DAY Convection Oven - Small For Emergency Clean-up ........................................................................................................... 203.31  

. 
 02 90 55 00-0188 WK Convection Oven - Small For Emergency Clean-up ........................................................................................................... 559.10  

. 
 02 90 55 00-0189 MO Convection Oven - Small For Emergency Clean-up ........................................................................................................ 1,524.82  

. 
 02 90 55 00-0190 DAY Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 1,169.12  

. 
 02 90 55 00-0191 WK Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 3,215.08  

. 
 02 90 55 00-0192 MO Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 8,768.41  

. 
 02 90 55 00-0193 DAY Decontamination Booth For Emergency Clean-up .............................................................................................................. 966.45  

. 
 02 90 55 00-0194 WK Decontamination Booth For Emergency Clean-up ........................................................................................................... 2,657.73  

. 
 02 90 55 00-0195 MO Decontamination Booth For Emergency Clean-up ........................................................................................................... 7,248.37  

. 
 02 90 55 00-0196 DAY DI Water System For Emergency Clean-up .......................................................................................................................... 75.06  

. 
 02 90 55 00-0197 WK DI Water System For Emergency Clean-up ........................................................................................................................ 206.43  

. 
 02 90 55 00-0198 MO DI Water System For Emergency Clean-up ........................................................................................................................ 562.98  

. 
 02 90 55 00-0199 DAY ESD Bench Workstation For Emergency Clean-up .............................................................................................................. 45.98  

. 
 02 90 55 00-0200 WK ESD Bench Workstation For Emergency Clean-up ............................................................................................................ 126.44  

. 
 02 90 55 00-0201 MO ESD Bench Workstation For Emergency Clean-up ............................................................................................................ 344.83  

. 
 02 90 55 00-0202 DAY Heater/Enclosure Control System For Emergency Clean-up ................................................................................................ 33.88  

. 
 02 90 55 00-0203 WK Heater/Enclosure Control System For Emergency Clean-up ................................................................................................ 93.18  

. 
 02 90 55 00-0204 MO Heater/Enclosure Control System For Emergency Clean-up .............................................................................................. 254.14  

. 
 02 90 55 00-0205 DAY Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 118.23  

. 
 02 90 55 00-0206 WK Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 325.12  

. 
 02 90 55 00-0207 MO Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 886.69  

. 
 02 90 55 00-0208 DAY Micro-Blaster/Dust Collector For Emergency Clean-up ...................................................................................................... 508.28  

. 
 02 90 55 00-0209 WK Micro-Blaster/Dust Collector For Emergency Clean-up ................................................................................................... 1,397.76  

. 
 02 90 55 00-0210 MO Micro-Blaster/Dust Collector For Emergency Clean-up ................................................................................................... 3,812.06  

. 
 02 90 55 00-0211 DAY Mobile Laboratory For Emergency Clean-up ................................................................................................................... 1,411.88  

. 
 02 90 55 00-0212 WK Mobile Laboratory For Emergency Clean-up ................................................................................................................... 3,882.66  

. 
 02 90 55 00-0213 MO Mobile Laboratory For Emergency Clean-up ................................................................................................................. 10,589.06  

. 
 02 90 55 00-0214 DAY Nitrogen Enclosure Cabinet For Emergency Clean-up ......................................................................................................... 27.11  

. 
 02 90 55 00-0215 WK Nitrogen Enclosure Cabinet For Emergency Clean-up ......................................................................................................... 74.55  

. 
 02 90 55 00-0216 MO Nitrogen Enclosure Cabinet For Emergency Clean-up ....................................................................................................... 203.31  

. 
 02 90 55 00-0217 DAY Odell Cleaning Station For Emergency Clean-up ............................................................................................................... 790.65  

. 
 02 90 55 00-0218 WK Odell Cleaning Station For Emergency Clean-up ............................................................................................................ 2,174.29  

. 
 02 90 55 00-0219 MO Odell Cleaning Station For Emergency Clean-up ............................................................................................................ 5,929.88  

. 
 02 90 55 00-0220 DAY Parts Washer For Emergency Clean-up ............................................................................................................................... 56.48  

. 
 02 90 55 00-0221 WK Parts Washer For Emergency Clean-up ............................................................................................................................. 155.31  

. 
 02 90 55 00-0222 MO Parts Washer For Emergency Clean-up ............................................................................................................................. 423.56  
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. 
 02 90 55 00-0223 DAY Ultrasonic Cleaning System For Emergency Clean-up ....................................................................................................... 351.86  

. 
 02 90 55 00-0224 WK Ultrasonic Cleaning System For Emergency Clean-up ....................................................................................................... 967.62  

. 
 02 90 55 00-0225 MO Ultrasonic Cleaning System For Emergency Clean-up .................................................................................................... 2,638.97  

. 
 02 90 55 00-0226 DAY Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................................ 150.09  

. 
 02 90 55 00-0227 WK Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................................ 412.75  

. 
 02 90 55 00-0228 MO Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ..................................................... 1,125.69  

XXXXXXX 
. 
 02 90 55 00-0229  Drying/Dehumidification Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0230 DAY 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ................................................... 237.43  

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 
. 

 02 90 55 00-0231 WK 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ................................................... 652.94  
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 

. 
 02 90 55 00-0232 MO 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ................................................ 1,780.73  

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 
. 

 02 90 55 00-0233 DAY 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ................................................................................................ 55.45  
. 

 02 90 55 00-0234 WK 2,200 CFM Centrifugal Air Mover For Emergency Clean-up .............................................................................................. 152.49  
. 

 02 90 55 00-0235 MO 2,200 CFM Centrifugal Air Mover For Emergency Clean-up .............................................................................................. 415.89  
. 

 02 90 55 00-0236 DAY 3,000 CFM Axial Air Mover For Emergency Clean-up .......................................................................................................... 92.42  
. 

 02 90 55 00-0237 WK 3,000 CFM Axial Air Mover For Emergency Clean-up ........................................................................................................ 254.16  
. 

 02 90 55 00-0238 MO 3,000 CFM Axial Air Mover For Emergency Clean-up ........................................................................................................ 693.16  
. 

 02 90 55 00-0239 DAY Injectidry System For Emergency Clean-up ....................................................................................................................... 294.41  
. 

 02 90 55 00-0240 WK Injectidry System For Emergency Clean-up ....................................................................................................................... 809.64  
. 

 02 90 55 00-0241 MO Injectidry System For Emergency Clean-up .................................................................................................................... 2,208.11  
. 

 02 90 55 00-0242 DAY Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ......................................... 189.94  
. 

 02 90 55 00-0243 WK Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ......................................... 522.35  
. 

 02 90 55 00-0244 MO Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 1,424.59  
. 

 02 90 55 00-0245 DAY >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 282.38  
. 

 02 90 55 00-0246 WK >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 776.53  
. 

 02 90 55 00-0247 MO >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up .................................. 2,117.81  
. 

 02 90 55 00-0248 DAY >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 262.30  
. 

 02 90 55 00-0249 WK >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 721.34  
. 

 02 90 55 00-0250 MO >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up .................................. 1,967.29  
. 

 02 90 55 00-0251 DAY Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 280.40  
. 

 02 90 55 00-0252 WK Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 771.09  
. 

 02 90 55 00-0253 MO Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up .................................................................................... 2,102.96  
. 

 02 90 55 00-0254 DAY Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 280.40  
. 

 02 90 55 00-0255 WK Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 771.09  
. 

 02 90 55 00-0256 MO Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up .................................................................................... 2,102.96  
. 

 02 90 55 00-0257 DAY D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................... 316.58  
. 

 02 90 55 00-0258 WK D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................... 870.58  
. 

 02 90 55 00-0259 MO D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................ 2,374.31  
. 

 02 90 55 00-0260 DAY D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................... 664.81  
. 

 02 90 55 00-0261 WK D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................ 1,828.22  
. 

 02 90 55 00-0262 MO D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................ 4,986.06  
. 

 02 90 55 00-0263 DAY D-1000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,139.67  
. 

 02 90 55 00-0264 WK D-1000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 3,134.09  
. 

 02 90 55 00-0265 MO D-1000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 8,547.52  
. 

 02 90 55 00-0266 DAY D-1500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,754.73  
. 

 02 90 55 00-0267 WK D-1500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 4,825.51  
. 

 02 90 55 00-0268 MO D-1500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 13,160.48  
. 

 02 90 55 00-0269 DAY D-2000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,754.73  
. 

 02 90 55 00-0270 WK D-2000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 4,825.51  
. 

 02 90 55 00-0271 MO D-2000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 13,160.48  
. 

 02 90 55 00-0272 DAY D-2250 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,832.52  
. 

 02 90 55 00-0273 WK D-2250 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 5,039.42  
. 

 02 90 55 00-0274 MO D-2250 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 13,743.88  
. 

 02 90 55 00-0275 DAY D-3000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 2,279.34  
. 

 02 90 55 00-0276 WK D-3000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 6,268.18  
. 

 02 90 55 00-0277 MO D-3000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 17,095.05  
. 

 02 90 55 00-0278 DAY D-4500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 2,564.26  
. 

 02 90 55 00-0279 WK D-4500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 7,051.71  
. 

 02 90 55 00-0280 MO D-4500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 19,231.93  
. 

 02 90 55 00-0281 DAY D-5000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 2,754.20  
. 

 02 90 55 00-0282 WK D-5000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 7,574.06  
. 

 02 90 55 00-0283 MO D-5000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 20,656.52  
. 

 02 90 55 00-0284 DAY D-9000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 3,618.00  
. 

 02 90 55 00-0285 WK D-9000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 9,949.50  
. 

 02 90 55 00-0286 MO D-9000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 27,135.00  
. 

 02 90 55 00-0287 DAY D-10500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 3,798.90  
. 

 02 90 55 00-0288 WK D-10500 Desiccant Dehumidifier For Emergency Clean-up .......................................................................................... 10,446.98  
. 

 02 90 55 00-0289 MO D-10500 Desiccant Dehumidifier For Emergency Clean-up .......................................................................................... 28,491.75  
. 

 02 90 55 00-0290 DAY 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 617.32  
. 

 02 90 55 00-0291 WK 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ........................................................................... 1,697.63  
. 

 02 90 55 00-0292 MO 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ........................................................................... 4,629.91  
. 

 02 90 55 00-0293 DAY 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ................................................................................. 854.75  
. 

 02 90 55 00-0294 WK 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 2,350.57  
. 

 02 90 55 00-0295 MO 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 6,410.64  
. 

 02 90 55 00-0296 DAY 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 1,139.67  
. 

 02 90 55 00-0297 WK 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 3,134.09  
. 

 02 90 55 00-0298 MO 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 8,547.52  
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. 
 02 90 55 00-0299 DAY 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 1,519.56  

. 
 02 90 55 00-0300 WK 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 4,178.79  

. 
 02 90 55 00-0301 MO 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 11,396.70  

. 
 02 90 55 00-0302 DAY 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 2,564.26  

. 
 02 90 55 00-0303 WK 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 7,051.71  

. 
 02 90 55 00-0304 MO 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 19,231.93  

. 
 02 90 55 00-0305 DAY 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 2,849.18  

. 
 02 90 55 00-0306 WK 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 7,835.23  

. 
 02 90 55 00-0307 MO 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 21,368.81  

. 
 02 90 55 00-0308 DAY 25' Flex Duct For Emergency Clean-up ................................................................................................................................ 37.99  

. 
 02 90 55 00-0309 WK 25' Flex Duct For Emergency Clean-up .............................................................................................................................. 104.47  

. 
 02 90 55 00-0310 MO 25' Flex Duct For Emergency Clean-up .............................................................................................................................. 284.92  

. 
 02 90 55 00-0311 DAY Hygrothermograph For Emergency Clean-up ....................................................................................................................... 56.48  

. 
 02 90 55 00-0312 WK Hygrothermograph For Emergency Clean-up ..................................................................................................................... 155.31  

. 
 02 90 55 00-0313 MO Hygrothermograph For Emergency Clean-up ..................................................................................................................... 423.56  

. 
 02 90 55 00-0314 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ....................................................... 8,938.06  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 55 00-0315 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ..................................................... 24,579.66  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 55 00-0316 MO Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ..................................................... 67,035.45  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

XXXXXXX 
. 
 02 90 55 00-0317  Power Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0318 WK Up to 65 KVA Generator For Emergency Clean-up ......................................................................................................... 1,175.85  

. 
 02 90 55 00-0319 WK >65 to 125 KVA Generator For Emergency Clean-up ...................................................................................................... 1,989.90  

. 
 02 90 55 00-0320 WK >125 to 250 KVA Generator For Emergency Clean-up .................................................................................................... 1,940.84  

. 
 02 90 55 00-0321 WK >250 to 375 KVA Generator For Emergency Clean-up .................................................................................................... 3,346.65  

. 
 02 90 55 00-0322 WK >375 Up to 440 KVA Generator For Emergency Clean-up .............................................................................................. 4,522.50  

. 
 02 90 55 00-0323 WK >440 to 625 KVA Generator For Emergency Clean-up .................................................................................................... 6,809.95  

. 
 02 90 55 00-0324 WK >625 to 800 KVA Generator For Emergency Clean-up .................................................................................................... 6,964.65  

. 
 02 90 55 00-0325 WK >800 to 1,000 KVA Generator For Emergency Clean-up ................................................................................................. 9,316.35  

. 
 02 90 55 00-0326 WK >1,000  to 1,500 KVA Generator For Emergency Clean-up ........................................................................................... 14,019.75  

. 
 02 90 55 00-0327 EA Generator Cable/Pigtails (Per Section) For Emergency Clean-up ........................................................................................ 30.39  

. 
 02 90 55 00-0328 EA Sub-Distribution Panel (Spider Box) For Emergency Clean-up .......................................................................................... 145.62  

. 
 02 90 55 00-0329 EA Electrical Distribution Panel For Emergency Clean-up ....................................................................................................... 351.86  

. 
 02 90 55 00-0330 EA Quad Box Strings (25' Sections) For Emergency Clean-up .................................................................................................. 54.72  

. 
 02 90 55 00-0331 EA 50' Power Cord For Spider Box For Emergency Clean-up ................................................................................................... 50.65  

. 
 02 90 55 00-0332 EA Pig Tails (Per Each) For Emergency Clean-up ....................................................................................................................... 5.65  

XXXXXXX 
. 
 02 90 55 00-0333  Freight Charges (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0334 MI Freight Up To 1 Ton Pick Up Truck For Emergency Clean-up Equipment .............................................................................. 2.82  

. 
 02 90 55 00-0335 MI Freight >1 Ton Pick Up Truck For Emergency Clean-up Equipment ...................................................................................... 5.08  

. 
 02 90 55 00-0336 MI Freight 16' Or 24' Box Truck For Emergency Clean-up Equipment ........................................................................................ 5.08  

. 
 02 90 55 00-0337 MI Freight Tractor Trailer For Emergency Clean-up Equipment .................................................................................................. 7.34  

XXXXXXX 
. 
 02 90 55 00-0338  Emergency Clean-up Personal Protection Equipment (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0339 EA Tyvek Coveralls For Emergency Clean-up Personal Protection Equipment ......................................................................... 15.72  

. 
 02 90 55 00-0340 EA Respirator Cartridge For Emergency Clean-up Personal Protection Equipment .................................................................. 54.92  

. 
 02 90 55 00-0341 BOX Dust Mask For Emergency Clean-up Personal Protection Equipment .................................................................................. 61.23  

. 
 02 90 55 00-0342 PR Cotton Canvas Gloves For Emergency Clean-up Personal Protection Equipment ................................................................. 4.22  

. 
 02 90 55 00-0343 BOX 5 Mil, Disposable Latex Gloves, Box of 100, For Emergency Clean-up Personal Protection Equipment ............................. 28.49  

. 
 02 90 55 00-0344 PR Leather Gloves For Emergency Clean-up Personal Protection Equipment .......................................................................... 14.25  

. 
 02 90 55 00-0345 EA Heavy Duty, Rubber Gloves For Emergency Clean-up Personal Protection Equipment ...................................................... 24.33  

. 
 02 90 55 00-0346 PR Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal Protection Equipment .......................................... 16.71  

. 
 02 90 55 00-0347 EA Disposable Dual Cartridge Half-Mask Respirator For Emergency Clean-up Personal Protection Equipment .................... 120.96  

. 
 02 90 55 00-0348 PR Plastic Safety Glasses For Emergency Clean-up Personal Protection Equipment ................................................................. 7.32  

. 
 02 90 55 00-0349 EA Safety Harness (Per Person/Day) For Emergency Clean-up Personal Protection Equipment ................................................ 9.50  

XXXXXXX 
. 
 02 90 55 00-0350  Emergency Clean-up Expendables (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0351  General Materials (02 90 55 00-0350) 

. 

. 
 02 90 55 00-0352 GAL Adhesive Remover For Emergency Clean-up ..................................................................................................................... 113.97  

. 
 02 90 55 00-0353 GAL Bioside-HS Cleaning Solution For Emergency Clean-up ...................................................................................................... 38.51  

. 
 02 90 55 00-0354 GAL Biocide Mold Cleaning Solution For Emergency Clean-up ................................................................................................... 49.14  

. 
 02 90 55 00-0355 EA 10" x 12" x 15" Cardboard Storage Box For Emergency Clean-up ......................................................................................... 6.01  

. 
 02 90 55 00-0356 EA 10" x 12" x 24" Cardboard Storage Box For Emergency Clean-up ......................................................................................... 9.12  

. 
 02 90 55 00-0357 EA 10" x 15" x 24" Cardboard Storage Box For Emergency Clean-up ......................................................................................... 9.12  

. 
 02 90 55 00-0358 GAL Bleach For Emergency Clean-up .......................................................................................................................................... 12.26  

. 
 02 90 55 00-0359 EA Small Stainless Brush For Emergency Clean-up .................................................................................................................... 7.51  

. 
 02 90 55 00-0360 EA 2-1/2 Gallon Buckets  For Emergency Clean-up ..................................................................................................................... 9.54  

. 
 02 90 55 00-0361 EA 5 Gallon Bucket  For Emergency Clean-up ........................................................................................................................... 14.46  
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. 
 02 90 55 00-0362 GAL Carpet Defoamer For Emergency Clean-up ......................................................................................................................... 37.19  

. 
 02 90 55 00-0363 GAL Carpet Pre-treat For Emergency Clean-up ........................................................................................................................... 27.77  

. 
 02 90 55 00-0364 GAL Carpet Spotter For Emergency Clean-up ............................................................................................................................. 46.54  

. 
 02 90 55 00-0365 GAL Carpet/Upholstery Cleaner For Emergency Clean-up .......................................................................................................... 37.53  

. 
 02 90 55 00-0366 ROL Carpet Masking/Shield For Emergency Clean-up ............................................................................................................... 104.13  

. 
 02 90 55 00-0367 EA Chemical Sponge For Emergency Clean-up .......................................................................................................................... 4.49  

. 
 02 90 55 00-0368 GAL Clear Seal For Emergency Clean-up .................................................................................................................................. 153.23  

. 
 02 90 55 00-0369 GAL Coil Cleaner For Emergency Clean-up ................................................................................................................................. 71.69  

. 
 02 90 55 00-0370 EA Comfort Masks, Per Box 50 For Emergency Clean-up Personal Protection Equipment ....................................................... 52.69  

. 
 02 90 55 00-0371 EA Hooded Coverall With Elastic Wrists/Ankles For Emergency Clean-up Personal Protection Equipment .............................. 23.30  

. 
 02 90 55 00-0372 EA Decontamination Chamber For Emergency Clean-up ........................................................................................................ 311.51  

. 
 02 90 55 00-0373 GAL All Purpose Degreaser For Emergency Clean-up ................................................................................................................. 50.15  

. 
 02 90 55 00-0374 GAL De-Foamer Liquid For Emergency Clean-up ........................................................................................................................ 65.91  

. 
 02 90 55 00-0375 EA Deodorization Membrane For Emergency Clean-up ........................................................................................................... 129.50  

. 
 02 90 55 00-0376 GAL 9-D-9 Smoke Deodorizer For Emergency Clean-up ........................................................................................................... 197.01  

. 
 02 90 55 00-0377 LB Deodorizing Gel For Emergency Clean-up ........................................................................................................................... 46.28  

. 
 02 90 55 00-0378 GAL Deodorizing Liquid For Emergency Clean-up ....................................................................................................................... 68.67  

. 
 02 90 55 00-0379 PAIL Deodorizing Block For Emergency Clean-up ........................................................................................................................ 11.64  

. 
 02 90 55 00-0380 GAL Disinfectant/Antimicrobial For Emergency Clean-up ........................................................................................................... 120.09  

. 
 02 90 55 00-0381 GAL BruClean Disinfectant For Emergency Clean-up .................................................................................................................. 36.47  

. 
 02 90 55 00-0382 GAL Dryclean For Emergency Clean-up ....................................................................................................................................... 53.96  

. 
 02 90 55 00-0383 GAL Duct Sealant Spray For Emergency Clean-up ...................................................................................................................... 81.32  

. 
 02 90 55 00-0384 GAL Antifungal Duct Sealant For Emergency Clean-up ............................................................................................................. 117.47  

. 
 02 90 55 00-0385 GAL Microbial Encapsulant (Fosters 20 - 40) For Emergency Clean-up .................................................................................... 177.66  

. 
 02 90 55 00-0386 PR Ear Plugs For Emergency Clean-up Personal Protection Equipment ..................................................................................... 0.73  

. 
 02 90 55 00-0387 GAL Encapsulant For Emergency Clean-up ............................................................................................................................... 123.10  

. 
 02 90 55 00-0388 GAL Aftershock Fiberlocke For Emergency Clean-up ................................................................................................................ 108.09  

. 
 02 90 55 00-0389 GAL IAQ 2500 Fiberlocke For Emergency Clean-up .................................................................................................................. 139.48  

. 
 02 90 55 00-0390 GAL IAS 6000 Fiberlocke For Emergency Clean-up................................................................................................................... 143.46  

. 
 02 90 55 00-0391 ROL Filter Material For Emergency Clean-up ............................................................................................................................. 279.38  

. 
 02 90 55 00-0392 EA Blue Paper Collection Bag Filter For Emergency Clean-up .................................................................................................... 7.53  

. 
 02 90 55 00-0393 EA CVAC Filter For High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up .............................................. 597.55  

. 
 02 90 55 00-0394 EA Pre-Filter For Negative Air Machine For Emergency Clean-up ............................................................................................... 2.87  

. 
 02 90 55 00-0395 EA Pleated Filter For Negative Air Machine For Emergency Clean-up ...................................................................................... 12.76  

. 
 02 90 55 00-0396 EA Charcoal Filter For Negative Air Machine For Emergency Clean-up .................................................................................... 45.44  

. 
 02 90 55 00-0397 EA High Efficiency Particulate Air (HEPA) Filter For Negative Air Machine For Emergency Clean-up..................................... 432.19  

. 
 02 90 55 00-0398 EA Pleated Dehumidifier Filter For Emergency Clean-up ........................................................................................................... 11.40  

. 
 02 90 55 00-0399 GAL Floor Stripper For Emergency Clean-up ............................................................................................................................... 25.30  

. 
 02 90 55 00-0400 GAL Floor Wax For Emergency Clean-up .................................................................................................................................... 36.14  

. 
 02 90 55 00-0401 GAL Fogger (Thermal) For Emergency Clean-up ....................................................................................................................... 208.95  

. 
 02 90 55 00-0402 BOX Furniture Blocks For Emergency Clean-up ......................................................................................................................... 168.29  

. 
 02 90 55 00-0403 EA Furniture Polish, Per 10 Oz Can For Emergency Clean-up .................................................................................................. 22.68  

. 
 02 90 55 00-0404 GAL Glass Cleaner For Emergency Clean-up .............................................................................................................................. 15.12  

. 
 02 90 55 00-0405 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal 

Protection Equipment .......................................................................................................................................................... 27.56  
. 

 02 90 55 00-0406 EA Goof Off Spray, 12 Oz For Emergency Clean-up ................................................................................................................. 18.09  
. 

 02 90 55 00-0407 EA Halogen Light Bulbs For Emergency Clean-up ..................................................................................................................... 25.81  
. 

 02 90 55 00-0408 QT Hand Sanitizer For Emergency Clean-up ............................................................................................................................. 12.76  
. 

 02 90 55 00-0409 EA Hard Hats For Emergency Clean-up Personal Protection Equipment .................................................................................. 10.50  
. 

 02 90 55 00-0410 BOX Hog Rings, Box Of 2,500 For Emergency Clean-up ............................................................................................................. 22.04  
. 

 02 90 55 00-0411 GAL HVAC Coal Cleaner For Emergency Clean-up ..................................................................................................................... 71.69  
. 

 02 90 55 00-0412 BOX Inventory Tag, Box Of 1,000 For Emergency Clean-up ...................................................................................................... 155.04  
. 

 02 90 55 00-0413 EA Utility Knives For Emergency Clean-up ................................................................................................................................ 19.88  
. 

 02 90 55 00-0414 ROL 13" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 133.00  
. 

 02 90 55 00-0415 ROL 20" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 140.41  
. 

 02 90 55 00-0416 ROL 29" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 279.56  
. 

 02 90 55 00-0417 ROL 39" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 404.07  
. 

 02 90 55 00-0418 GAL Lemon Oil For Emergency Clean-up .................................................................................................................................... 60.78  
. 

 02 90 55 00-0419 GAL LPS 1/Mecca Lube For Emergency Clean-up ...................................................................................................................... 65.67  
. 

 02 90 55 00-0420 GAL LPS 2 For Emergency Clean-up ........................................................................................................................................... 69.50  
. 

 02 90 55 00-0421 GAL LPS Contact Cleaner For Emergency Clean-up ................................................................................................................... 69.18  
. 

 02 90 55 00-0422 GAL Light Lubricant Preserve For Emergency Clean-up ............................................................................................................ 161.84  
. 

 02 90 55 00-0423 GAL Heavy Lubricant Preserver For Emergency Clean-up .......................................................................................................... 36.14  
. 

 02 90 55 00-0424 GAL Machinery Cleaning Solvent For Emergency Clean-up ...................................................................................................... 291.00  
. 

 02 90 55 00-0425 GAL Metal Polishing Paste For Emergency Clean-up .................................................................................................................. 29.96  
. 

 02 90 55 00-0426 GAL MediClean® Disinfectant For Emergency Clean-up ............................................................................................................. 73.05  
. 

 02 90 55 00-0427 GAL Dri-Eaz Milgo Plus Sanitizer For Emergency Clean-up ........................................................................................................ 89.66  
. 

 02 90 55 00-0428 EA Mop Heads For Emergency Clean-up .................................................................................................................................. 10.80  
. 

 02 90 55 00-0429 EA Nylon Scouring Pads For Emergency Clean-up ..................................................................................................................... 1.99  
. 

 02 90 55 00-0430 GAL Odor Neutralizer For Emergency Clean-up .......................................................................................................................... 46.54  
. 

 02 90 55 00-0431 EA Packing Paper, 25 LB Bundle For Emergency Clean-up ...................................................................................................... 80.62  
. 

 02 90 55 00-0432 EA Paint Brushes For Emergency Clean-up ................................................................................................................................ 9.04  
. 

 02 90 55 00-0433 ROL Corrugated/Craft Paper, 48" x 250' For Emergency Clean-up ............................................................................................ 188.02  
. 

 02 90 55 00-0434 EA Putty Knives For Emergency Clean-up ................................................................................................................................... 8.19  
. 

 02 90 55 00-0435 ROL Red Resin Paper, 200' Roll For Emergency Clean-up .......................................................................................................... 41.03  
. 

 02 90 55 00-0436 GAL Reodorant For Emergency Clean-up .................................................................................................................................. 153.61  
. 

 02 90 55 00-0437 EA N95 Respirator For Emergency Clean-up Personal Protection Equipment ............................................................................ 5.25  
. 

 02 90 55 00-0438 EA N95 Respirator With Valve For Emergency Clean-up Personal Protection Equipment .......................................................... 8.17  
. 

 02 90 55 00-0439 PR 3M Respirator Cartridges For Emergency Clean-up Personal Protection Equipment ........................................................... 54.79  
. 

 02 90 55 00-0440 PR P100 Respirator Cartridges For Emergency Clean-up Personal Protection Equipment ....................................................... 54.79  
. 

 02 90 55 00-0441 EA Respirator Cleaning Wipes, Per Box 100 For Emergency Clean-up Personal Protection Equipment .................................. 43.84  
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. 
 02 90 55 00-0442 GAL Restoracide For Emergency Clean-up .................................................................................................................................. 72.05  

. 
 02 90 55 00-0443 GAL Rust Remover For Emergency Clean-up ............................................................................................................................ 106.37  

. 
 02 90 55 00-0444 EA Saltesmo Test Samples For Emergency Clean-up ................................................................................................................. 9.88  

. 
 02 90 55 00-0445 EA Sand Bag For Emergency Clean-up ....................................................................................................................................... 2.59  

Note: Excludes sand material 
. 

 02 90 55 00-0446 EA Scotch-Brite 7447, Per Box 50 For Emergency Clean-up ..................................................................................................... 32.29  
. 

 02 90 55 00-0447 EA Small Scrub Brushes For Emergency Clean-up ................................................................................................................... 17.26  
. 

 02 90 55 00-0448 GAL Clear Soot Sealant For Emergency Clean-up ..................................................................................................................... 123.36  
. 

 02 90 55 00-0449 GAL Pigmented Soot Sealant For Emergency Clean-up ............................................................................................................ 332.68  
. 

 02 90 55 00-0450 ROL Shrinkwrap Plastic For Emergency Clean-up ....................................................................................................................... 76.59  
. 

 02 90 55 00-0451 EA Dry Sponges For Emergency Clean-up .................................................................................................................................. 6.01  
. 

 02 90 55 00-0452 EA Spray Adhesive, Per Can For Emergency Clean-up ............................................................................................................... 7.99  
. 

 02 90 55 00-0453 EA Spray Bot./Trigger For Emergency Clean-up .......................................................................................................................... 6.98  
. 

 02 90 55 00-0454 GAL Stain Remover For Emergency Clean-up ............................................................................................................................. 42.04  
. 

 02 90 55 00-0455 GAL Stainless Steel Cleaner For Emergency Clean-up ................................................................................................................ 15.05  
. 

 02 90 55 00-0456 EA Stainless Steel Polish, Per Can For Emergency Clean-up ................................................................................................... 19.75  
. 

 02 90 55 00-0457 LB Sweeping Compound For Emergency Clean-up ..................................................................................................................... 0.66  
. 

 02 90 55 00-0458 ROL Duct Tape, 2" x 50 YD For Emergency Clean-up ................................................................................................................. 15.63  
. 

 02 90 55 00-0459 ROL Environmental (Teal) Tape, 3/4" x 1,440' For Emergency Clean-up ..................................................................................... 14.70  
. 

 02 90 55 00-0460 ROL HVAC (Aluminum) Tape, 2" x 75' For Emergency Clean-up ................................................................................................. 39.76  
. 

 02 90 55 00-0461 ROL Blue Masking (Painters) Tape, 1-1/2" x 198' For Emergency Clean-up ................................................................................ 20.93  
. 

 02 90 55 00-0462 ROL Poly Box Tape, 2" x 110 YD For Emergency Clean-up ........................................................................................................... 6.45  
. 

 02 90 55 00-0463 LB Terry Towels For Emergency Clean-up .................................................................................................................................. 9.31  
. 

 02 90 55 00-0464 GAL Thermal Fog For Emergency Clean-up ................................................................................................................................. 94.58  
. 

 02 90 55 00-0465 ROL 1.7 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up ......................................................................................... 48.63  
. 

 02 90 55 00-0466 ROL 3 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up .......................................................................................... 119.73  
. 

 02 90 55 00-0467 ROL 4 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up .......................................................................................... 153.61  
. 

 02 90 55 00-0468 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up .......................................................................................... 193.92  
. 

 02 90 55 00-0469 EA Trisodium Phosphate, 20 LB Pail For Emergency Clean-up ................................................................................................. 65.94  
. 

 02 90 55 00-0470 EA Backpack Vacuum Bags For Emergency Clean-up ................................................................................................................ 2.22  
. 

 02 90 55 00-0471 EA Upright Vacuum Bags For Emergency Clean-up .................................................................................................................... 2.96  
. 

 02 90 55 00-0472 GAL Vinyl And Leather Cleaner For Emergency Clean-up ........................................................................................................... 37.53  
. 

 02 90 55 00-0473 ROL 1 Mil Visqueen, 12' x 400',  For Emergency Clean-up .......................................................................................................... 63.00  
. 

 02 90 55 00-0474 ROL 4 Mil Visqueen, 32' x 100',  For Emergency Clean-up ........................................................................................................ 171.06  
. 

 02 90 55 00-0475 ROL 6 Mil Visqueen, 32' x 400',  For Emergency Clean-up ........................................................................................................ 233.40  
. 

 02 90 55 00-0476 LB Wipes, Cotton Cloth For Emergency Clean-up ....................................................................................................................... 6.61  
. 

 02 90 55 00-0477 ROL 12" x 750', Wrap, Bubble/Anti-Static For Emergency Clean-up .......................................................................................... 192.12  
. 

 02 90 55 00-0478 EA Wyp-Alls, Case Of 160 Wipes For Emergency Clean-up ...................................................................................................... 18.77  
. 

 02 90 55 00-0479 EA Zip Wall Zippers For Emergency Clean-up ........................................................................................................................... 29.16  
. 

 02 90 55 00-0480 EA Absorbent Matt Roll For Oil And Other Liquids - 15" Wide x 50' Roll .................................................................................... 32.55  
Note: 3.3 gallon volume absorption capacity per roll 

. 
 02 90 55 00-0481 EA Oil Only Sorbent Pads - 15" x 19", Light, Package Of 100 .................................................................................................... 48.83  

Note: 26 OZ volume absorption capacity per pad 
. 

 02 90 55 00-0482 EA Oil Only Sorbent Pads - 15" x 19", Medium, Package Of 100 ............................................................................................... 51.45  
Note: 33 OZ volume absorption capacity per pad 

. 
 02 90 55 00-0483 EA Oil Only Sorbent Pads - 15" x 19", Heavy, Package Of 100 ................................................................................................. 84.00  

Note: 45 OZ volume absorption capacity per pad 

XXXXXXX 
. 
 02 90 55 00-0484  Technical/Electronics Restoration Materials (02 90 55 00-0350) 

. 

. 
 02 90 55 00-0485 EA Brush - Brass For Emergency Clean-up ................................................................................................................................. 6.78  

. 
 02 90 55 00-0486 EA 1" Brush, Natural Bristle For Emergency Clean-up ................................................................................................................. 2.17  

. 
 02 90 55 00-0487 EA 1/2" Brush, Natural Bristle For Emergency Clean-up .............................................................................................................. 1.81  

. 
 02 90 55 00-0488 EA 1/4" Brush, Natural Bristle For Emergency Clean-up .............................................................................................................. 1.54  

. 
 02 90 55 00-0489 EA Brush - Parts For Emergency Clean-up .................................................................................................................................. 9.40  

. 
 02 90 55 00-0490 EA Brush - Plastic For Emergency Clean-up ................................................................................................................................ 4.88  

. 
 02 90 55 00-0491 EA Brush - Wire Grout For Emergency Clean-up ......................................................................................................................... 9.85  

. 
 02 90 55 00-0492 EA Brushing Tool For Emergency Clean-up ............................................................................................................................... 19.00  

. 
 02 90 55 00-0493 EA Cleaning Swabs, Cotton For Emergency Clean-up ................................................................................................................ 0.45  

. 
 02 90 55 00-0494 EA Cleaning Swabs, Foam Tip For Emergency Clean-up ............................................................................................................ 0.54  

. 
 02 90 55 00-0495 EA Contact Restorer, Per Can For Emergency Clean-up ........................................................................................................... 41.09  

. 
 02 90 55 00-0496 EA Contact Spray, Per Can For Emergency Clean-up ............................................................................................................... 27.96  

. 
 02 90 55 00-0497 UNT Corrosion Inhibitor Emitter - 1 CF For Emergency Clean-up .................................................................................................. 4.34  

. 
 02 90 55 00-0498 UNT Corrosion Inhibitor Emitter - 5 CF For Emergency Clean-up ................................................................................................ 12.42  

. 
 02 90 55 00-0499 UNT Corrosion Inhibitor Emitter - 10 CF For Emergency Clean-up .............................................................................................. 16.10  

. 
 02 90 55 00-0500 LB Cotton Cleaning Cloths For Emergency Clean-up ................................................................................................................ 25.41  

. 
 02 90 55 00-0501 EA 12" x 17" Dust Cloths For Emergency Clean-up ..................................................................................................................... 0.40  

. 
 02 90 55 00-0502 EA 24" x 24" Dust Cloths For Emergency Clean-up ..................................................................................................................... 1.11  

. 
 02 90 55 00-0503 EA Deoxidizing Agent, Per Can For Emergency Clean-up ......................................................................................................... 19.91  

. 
 02 90 55 00-0504 GAL Electronic Grade Detergent For Emergency Clean-up ......................................................................................................... 42.22  

. 
 02 90 55 00-0505 SHT Inventory Labels For Emergency Clean-up ............................................................................................................................. 0.23  

. 
 02 90 55 00-0506 GAL Isopropyl Alcohol For Emergency Clean-up ........................................................................................................................ 111.89  

. 
 02 90 55 00-0507 GAL Lubrication/Penetrating Oil, Per Can For Emergency Clean-up .......................................................................................... 163.19  

. 
 02 90 55 00-0508 GAL PC Board Detergent For Emergency Clean-up ................................................................................................................... 116.06  

. 
 02 90 55 00-0509 GAL Rust Inhibitor, Regular Duty For Emergency Clean-up ....................................................................................................... 188.05  

. 
 02 90 55 00-0510 GAL Rust Inhibitor, Moderate Duty For Emergency Clean-up .................................................................................................... 189.46  

. 
 02 90 55 00-0511 GAL Rust Inhibitor, Severe Duty For Emergency Clean-up ........................................................................................................ 202.51  

. 
 02 90 55 00-0512 LB Wipes, Lint Free Cloths For Emergency Clean-up .................................................................................................................. 7.11  

. 
 02 90 55 00-0513 EA Wire Marker Card For Emergency Clean-up ........................................................................................................................... 3.16  

. 
 02 90 55 00-0514 EA Steel Wool, 16 Pad Sleeve For Emergency Clean-up ............................................................................................................ 1.59  
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. 
03  Concrete 

. 

. 
 03 01  Maintenance of Concrete (03) 

. 

. 
 03 01 30  Maintenance of Cast-In-Place Concrete (03 01) 

. 

. 
 03 01 30 51  Cleaning of Cast-In-Place Concrete (03 01 30) 

. 

. 
 03 01 30 51-0001  Abrasive Blasting (03 01 30 51) 

Note: Includes containment and clean-up of all material. Includes steel ball media. 
. 
. 

 03 01 30 51-0002 SF Concrete Floors, Abrasive Shot (Bead) Blasting..................................................................................................................... 3.41  
    For Up To 100, Add  2.96 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

. 
 03 01 30 51-0003 SF Concrete Walls, Abrasive Shot (Bead) Blasting ...................................................................................................................... 4.87  

    For Up To 100, Add  5.88 
    For >100 To 250, Add  1.47 
    For >250 To 500, Add  0.74 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000, Deduct  -0.29 

XXXXXXX 
. 
 03 01 30 71  Rehabilitation of Cast-In-Place Concrete (03 01 30) 

. 

. 
 03 01 30 71-0001  Concrete Resurfacing/Repair (03 01 30 71) 

. 

. 
 03 01 30 71-0002  Concrete Repair (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0003  Decks Or Floors (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0004 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Cementitious Mortar ..................................................................................... 7.03  
. 

 03 01 30 71-0005 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ........................................................................ 25.33  
. 

 03 01 30 71-0006 SF  Patch Decks Or Floors With White Aluminum Oxide Grit (Non Slip Aggregate) ..................................................................... 0.68  

XXXXXXX 
. 
 03 01 30 71-0007  Verticals Or Overheads (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0008 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar ........................................................................ 10.33  
. 

 03 01 30 71-0009 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ............................................................. 32.65  
. 

 03 01 30 71-0010 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious Mortar .............................................................. 37.30  
. 

 03 01 30 71-0011 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound ..................................................................... 8.53  
. 

 03 01 30 71-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious Compound .............................................. 15.15  
Note: Rapid Set - WunderFixx 

XXXXXXX 
. 
 03 01 30 71-0013  Bridge Deck Treatment (03 01 30 71-0002) 

. 

. 
 03 01 30 71-0014 SF Sweep Bridge Deck ................................................................................................................................................................ 0.02  

. 
 03 01 30 71-0015 SF Clean Bridge Deck .................................................................................................................................................................. 0.03  

. 
 03 01 30 71-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant .............................................................................................................. 2.14  

XXXXXXX 
. 
 03 01 30 71-0017  Concrete Finishes (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0018  Concrete Patching (03 01 30 71-0017) 

. 

. 
 03 01 30 71-0019  Walls (03 01 30 71-0018) 

. 

. 
 03 01 30 71-0020 BAG Sika Top 111 Plus ............................................................................................................................................................... 166.41  

Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar. 
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 lbs. of 3/8" pea gravel). 

    For Up To 10, Add  61.48 
    For >10 To 25, Add  36.89 
    For >25 To 50, Add  24.59 
    For >50 To 75, Add  12.30 

. 
 03 01 30 71-0021 BAG Sika Grout 212, 50 LB Bag ................................................................................................................................................. 114.06  

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating 
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow. 

    For Up To 10, Add  38.92 
    For >10 To 25, Add  23.35 
    For >25 To 50, Add  15.57 
    For >50 To 75, Add  7.78 

. 
 03 01 30 71-0022 EA Sika Flex 1A, 10.3 Ounce Tube ............................................................................................................................................ 38.10  

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based, 
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz. 
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint. 

. 
 03 01 30 71-0023 BAG Pea Gravel ............................................................................................................................................................................ 29.10  

XXXXXXX 
. 
 03 01 30 71-0024  Crack Repair For Concrete (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0025  Non Structural Crack Repair For Concrete (03 01 30 71-0024) 
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. 

. 
 03 01 30 71-0026  Surface Applied, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc. 
Excludes backer rod and sanding. 

. 

. 
 03 01 30 71-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 6.23  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0028 LF >1/4" To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 8.14  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied 

With Caulk Gun (Quikrete® Concrete Repair) ....................................................................................................................... 6.36  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0030 LF >1/4" To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface 

Applied With Caulk Gun (Quikrete® Concrete Repair) .......................................................................................................... 8.41  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 6.85  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0032 LF >1/4" To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 9.39  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ............................................................................. 7.20  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0034 LF >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ........................................................................... 10.10  
    For V-Grooving Crack With Grinder, Add  4.84 

XXXXXXX 
. 
 03 01 30 71-0035  Pressure Injected, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed 

With Automated Injection Equipment (SealBoss 1570) ....................................................................................................... 28.53  
    For Cracks Accessible From Both Sides, Add  5.81 

XXXXXXX 
. 
 03 01 30 71-0037  Structural Crack Repair For Concrete (03 01 30 71-0024) 

. 

. 
 03 01 30 71-0038  Surface Applied, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Excludes disposal. 

. 

. 
 03 01 30 71-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) .......................................................................................................................... 7.29  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0040 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) ........................................................................................................................ 10.28  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied Trowel (Sikadur® 52) ................................................................................................ 7.10  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0042 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied With Trowel (Sikadur® 52) ........................................................................................ 9.90  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ......................................................................................................... 8.69  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0044 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ....................................................................................................... 13.08  
    For V-Grooving Crack With Grinder, Add  4.84 

XXXXXXX 
. 
 03 01 30 71-0045  Pressure Injected, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With 

Automated Injection Equipment (Sikadur® 35) .................................................................................................................... 24.72  
    For Cracks Accessible From Both Sides, Add  5.81 

. 
 03 01 30 71-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 

Concrete, Installed With Automated Injection Equipment (Sikadur® 52) ............................................................................. 24.53  
    For Cracks Accessible From Both Sides, Add  5.81 

XXXXXXX 
. 
 03 01 30 71-0048  Pool Deck Texture Repair (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0049 SF Pool Deck Texture Repair ..................................................................................................................................................... 18.73  

Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled 
top coat and finish. 

XXXXXXX 
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. 
 03 01 30 71-0050  Carbon Fiber Strengthening System (03 01 30 71-0001) 

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids, 
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal. 

. 

. 
 03 01 30 71-0051 SF Carbon Fiber Strengthening System For Concrete Beams, Per Layer ................................................................................. 85.03  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0052 SF Carbon Fiber Strengthening System For Concrete Columns, Per Layer .............................................................................. 75.27  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

. 
 03 01 30 71-0053 SF Carbon Fiber Strengthening System For Concrete Ceiling Slabs, Per Layer ....................................................................... 69.78  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0054 SF Carbon Fiber Strengthening System For Walls, Per Layer ................................................................................................... 66.72  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

XXXXXXX 
. 
 03 01 30 71-0055  Corrosive Inhibitor (03 01 30 71) 

. 

. 
 03 01 30 71-0056 SF Corrosive Inhibitor ................................................................................................................................................................... 5.79  

XXXXXXX 
. 
 03 01 30 72  Strengthening Of Cast-in-Place Concrete (03 01 30) 

. 

. 
 03 01 30 72-0001  Concrete Surface Repairs (03 01 30 72) 

. 

. 
 03 01 30 72-0002 SF Sound The Concrete Surface To Locate Delaminated Areas ................................................................................................. 0.35  

XXXXXXX 
. 
 03 05  Common Work Results For Concrete (03) 

. 

. 
 03 05 13  Concrete Admixtures (03 05) 

. 

. 
 03 05 13 00-0001  Concrete Admixtures (03 05 13) 

. 

. 
 03 05 13 00-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture ..................................................................................... 10.16  

. 
 03 05 13 00-0003 CY Set Retarding, Type B Concrete Admixture ............................................................................................................................ 7.03  

. 
 03 05 13 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture.......................................................................................... 10.94  

. 
 03 05 13 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture.......................................................................................... 21.88  

. 
 03 05 13 00-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 19.53  

. 
 03 05 13 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 39.06  

. 
 03 05 13 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture .............................................................. 8.44  

. 
 03 05 13 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................. 11.72  

. 
 03 05 13 00-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................. 23.44  

. 
 03 05 13 00-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture .................................................... 7.81  

. 
 03 05 13 00-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture .......................................................... 18.75  

. 
 03 05 13 00-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture ........................................ 25.00  

. 
 03 05 13 00-0014 CY 25 LB/CY Steel Fibers, Concrete Admixture ......................................................................................................................... 40.81  

. 
 03 05 13 00-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture ........................................................................................................... 125.00  

. 
 03 05 13 00-0016 CY Corrosion Inhibiting Concrete Admixture .............................................................................................................................. 46.88  

. 
 03 05 13 00-0017 CY Winter Service Or Heat, Concrete Add ................................................................................................................................. 10.94  

. 
 03 05 13 00-0018 CY Chilled Water, Concrete Add ................................................................................................................................................ 10.94  

. 
 03 05 13 00-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture ....................................................................................... 37.10  

. 
 03 05 13 00-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 61.83  

. 
 03 05 13 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture ................................................................................. 118.72  

. 
 03 05 13 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture ........................................................................ 164.89  

XXXXXXX 
. 
 03 10  Concrete Forming and Accessories (03) 

. 

. 
 03 11  Concrete Forming (03 10) 

. 

. 
 03 11 13  Structural Cast-In-Place Concrete Forming (03 11) 

Note: Per square foot of formwork. 
. 
. 
 03 11 13 00-0001  Wood Formwork (03 11 13) 

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes 
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting 
braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0002  Foundation Wood Formwork (03 11 13 00-0001) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0003 SF Continuous Footings Foundation Wood Formwork ................................................................................................................. 8.95  
    For <1,000, Add  1.64 
    For Foundations >8' Below Grade, Add  1.57 
    For Curved Formwork, Add  3.14 

. 
 03 11 13 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork.......................................................................................... 10.60  

    For <1,000, Add  1.97 
    For Foundations >8' Below Grade, Add  1.89 
    For Curved Formwork, Add  3.78 

. 
 03 11 13 00-0005 SF Mat Foundation Wood Formwork .......................................................................................................................................... 12.11  

    For <1,000, Add  2.29 
    For Foundations >8' Below Grade, Add  2.22 
    For Curved Formwork, Add  4.44 

. 
 03 11 13 00-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork ................................................................................................... 10.15  

    For <1,000, Add  1.90 
    For Foundations >8' Below Grade, Add  1.83 
    For Curved Formwork, Add  3.66 
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. 
 03 11 13 00-0007 SF Below Grade Walls Foundation Wood Formwork ................................................................................................................. 14.46  

Note: Excludes footing 
    For <1,000, Add  2.69 
    For Foundations >8' Below Grade, Add  2.59 
    For Curved Formwork, Add  5.18 

XXXXXXX 
. 
 03 11 13 00-0008  Slab Edge And Block-Out Wood Formwork (03 11 13 00-0001) 

. 

. 
 03 11 13 00-0009 LF Up To 6" High Slab Edge and Block-Out Wood Formwork ..................................................................................................... 6.81  

    For Foundations >8' Below Grade, Add  1.25 
    For Curved Formwork, Add  2.49 
    For Up To 250, Add  1.28 

. 
 03 11 13 00-0010 LF >6" To 12" High Slab Edge and Block-Out Wood Formwork .................................................................................................. 9.87  

    For Foundations >8' Below Grade, Add  1.74 
    For Curved Formwork, Add  3.49 
    For Up To 250, Add  1.82 

. 
 03 11 13 00-0011 SF >12" High Slab Edge and Block-Out Wood Formwork .......................................................................................................... 12.59  

    For Foundations >8' Below Grade, Add  2.25 
    For Curved Formwork, Add  4.51 
    For <1,000, Add  2.34 

XXXXXXX 
. 
 03 11 13 00-0012  Column Wood Formwork (03 11 13 00-0001) 

. 

. 
 03 11 13 00-0013 LF Up To 8" Square Column Wood Formwork ........................................................................................................................... 53.31  

. 
 03 11 13 00-0014 LF >8" To 12" Square Column Wood Formwork ........................................................................................................................ 77.81  

. 
 03 11 13 00-0015 LF >12" To 18" Square Column Wood Formwork ...................................................................................................................... 97.22  

. 
 03 11 13 00-0016 LF >18" To 24" Square Column Wood Formwork .................................................................................................................... 138.47  

. 
 03 11 13 00-0017 LF >24" To 36" Square Column Wood Formwork .................................................................................................................... 198.34  

. 
 03 11 13 00-0018 LF >36" To 48" Square Column Wood Formwork .................................................................................................................... 261.13  

XXXXXXX 
. 
 03 11 13 00-0019  Above Grade Wall Wood Formwork (03 11 13 00-0001) 

. 

. 
 03 11 13 00-0020 SF Up To 8' High Above Grade Wall Wood Formwork ............................................................................................................... 16.11  

    For Curved Formwork, Add  5.84 
    For <1,000, Add  3.02 

. 
 03 11 13 00-0021 SF >8' High Above Grade Wall Wood Formwork ....................................................................................................................... 19.09  

    For Curved Formwork, Add  6.93 
    For <1,000, Add  3.58 

XXXXXXX 
. 
 03 11 13 00-0022  Elevated Beam Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0023 SF Bottom of Elevated Beam Wood Formwork .......................................................................................................................... 20.92  
    For Curved Formwork, Add  7.59 
    For <1,000, Add  3.93 

. 
 03 11 13 00-0024 SF Vertical Sides of Elevated Beam Wood Formwork ............................................................................................................... 13.33  

    For Curved Formwork, Add  4.85 
    For <1,000, Add  2.51 

XXXXXXX 
. 
 03 11 13 00-0025  Elevated Slab Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0026 SF Elevated Slab Wood Formwork ............................................................................................................................................ 12.50  
    For <1,000, Add  2.26 

XXXXXXX 
. 
 03 11 13 00-0027  Metal Framed Formwork (03 11 13) 

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers, 
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0028  Foundation Metal Framed Formwork (03 11 13 00-0027) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0029 SF Continuous Footings Foundation Metal Framed Formwork .................................................................................................... 7.78  
    For <1,000, Add  1.45 
    For Foundations >8' Below Grade, Add  1.39 
    For Curved Formwork, Add  2.78 

. 
 03 11 13 00-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed Formwork ............................................................................... 8.65  

    For <1,000, Add  1.62 
    For Foundations >8' Below Grade, Add  1.56 
    For Curved Formwork, Add  3.12 

. 
 03 11 13 00-0031 SF Mat Foundation Metal Framed Formwork ............................................................................................................................... 9.66  

    For <1,000, Add  1.79 
    For Foundations >8' Below Grade, Add  1.72 
    For Curved Formwork, Add  3.44 

. 
 03 11 13 00-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork ........................................................................................ 8.15  

    For <1,000, Add  1.51 
    For Foundations >8' Below Grade, Add  1.45 
    For Curved Formwork, Add  2.89 

. 
 03 11 13 00-0033 SF Below Grade Walls Foundation Metal Framed Formwork..................................................................................................... 12.47  

Note: Excludes footing. 
    For <1,000, Add  2.34 
    For Foundations >8' Below Grade, Add  2.27 
    For Curved Formwork, Add  4.54 

XXXXXXX 
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. 
 03 11 13 00-0034  Slab Edge And Block-Out Metal Framed Formwork (03 11 13 00-0027) 

. 

. 
 03 11 13 00-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed Formwork ........................................................................................ 5.67  

    For Foundations >8' Below Grade, Add  1.11 
    For Curved Formwork, Add  2.22 
    For <250, Add  1.12 

. 
 03 11 13 00-0036 LF >6" To 12" High Slab Edge and Block-Out Metal Framed Formwork ..................................................................................... 7.08  

    For Foundations >8' Below Grade, Add  1.38 
    For Curved Formwork, Add  2.75 
    For <250, Add  1.39 

. 
 03 11 13 00-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork ............................................................................................... 7.85  

    For Foundations >8' Below Grade, Add  1.52 
    For Curved Formwork, Add  3.04 
    For <1,000, Add  1.54 

XXXXXXX 
. 
 03 11 13 00-0038  Column Metal Framed Formwork (03 11 13 00-0027) 

. 

. 
 03 11 13 00-0039  Square Columns (03 11 13 00-0038) 

. 

. 
 03 11 13 00-0040 LF Up To 12" Square Column Metal Framed Formwork ............................................................................................................ 47.34  

. 
 03 11 13 00-0041 LF >12" To 16" Square Column Metal Framed Formwork ......................................................................................................... 57.13  

. 
 03 11 13 00-0042 LF >16" To 20" Square Column Metal Framed Formwork ......................................................................................................... 66.95  

. 
 03 11 13 00-0043 LF >20" To 24" Square Column Metal Framed Formwork ......................................................................................................... 80.04  

. 
 03 11 13 00-0044 LF >24" To 30" Square Column Metal Framed Formwork ......................................................................................................... 96.39  

. 
 03 11 13 00-0045 LF >30" To 36" Square Column Metal Framed Formwork ....................................................................................................... 115.67  

. 
 03 11 13 00-0046 LF >36" To 48" Square Column Metal Framed Formwork ....................................................................................................... 148.35  

. 
 03 11 13 00-0047 LF >48" To 60" Square Column Metal Framed Formwork ....................................................................................................... 182.87  

XXXXXXX 
. 
 03 11 13 00-0048  Round Columns (03 11 13 00-0038) 

. 

. 
 03 11 13 00-0049 LF Up To 12" Diameter Column Metal Formwork ...................................................................................................................... 44.37  

. 
 03 11 13 00-0050 LF >12" To 16" Diameter Column Metal Formwork ................................................................................................................... 49.53  

. 
 03 11 13 00-0051 LF >16" To 20" Diameter Column Metal Formwork ................................................................................................................... 57.03  

. 
 03 11 13 00-0052 LF >20" To 24" Diameter Column Metal Formwork ................................................................................................................... 66.81  

. 
 03 11 13 00-0053 LF >24" To 30" Diameter Column Metal Formwork ................................................................................................................... 79.11  

. 
 03 11 13 00-0054 LF >30" To 36" Diameter Column Metal Formwork ................................................................................................................... 90.76  

. 
 03 11 13 00-0055 LF >36" To 48" Diameter Column Metal Formwork ................................................................................................................. 116.83  

. 
 03 11 13 00-0056 LF >48" To 60" Diameter Column Metal Formwork ................................................................................................................. 150.44  

XXXXXXX 
. 
 03 11 13 00-0057  Above Grade Wall Metal Framed Formwork (03 11 13 00-0027) 

. 

. 
 03 11 13 00-0058 SF Up to 8' High Above Grade Wall Metal Framed Formwork ..................................................................................................... 7.57  

    For Curved Formwork, Add  2.58 
    For <1,000, Add  1.36 

. 
 03 11 13 00-0059 SF >8' High Above Grade Wall Metal Framed Formwork ............................................................................................................. 9.21  

    For Curved Formwork, Add  3.10 
    For <1,000, Add  1.65 

XXXXXXX 
. 
 03 11 13 00-0060  Elevated Beam Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0061 SF Bottom of Elevated Beam Metal Framed Formwork ............................................................................................................... 7.62  
    For Curved Formwork, Add  2.41 
    For <1,000, Add  1.31 

. 
 03 11 13 00-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork ..................................................................................................... 5.62  

    For Curved Formwork, Add  1.88 
    For <1,000, Add  1.00 

XXXXXXX 
. 
 03 11 13 00-0063  Elevated Slab Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0064 SF Elevated Slab Metal Framed Formwork ................................................................................................................................ 10.48  
    For <1,000, Add  1.60 

XXXXXXX 
. 
 03 11 13 00-0065  Fiber Tube Formwork (03 11 13) 

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips. 
. 
. 
 03 11 13 00-0066  Round Column Fiber Tube Formwork (03 11 13 00-0065) 

. 

. 
 03 11 13 00-0067 LF 6" Diameter Round Fiber Tube Formwork ............................................................................................................................ 20.01  

    For Plastic Lined, Add  0.72 
    For Columns >12' In Length, Add  2.00 

. 
 03 11 13 00-0068 LF 8" Diameter Round Fiber Tube Formwork ............................................................................................................................ 21.10  

    For Plastic Lined, Add  0.85 
    For Columns >12' In Length, Add  2.11 

. 
 03 11 13 00-0069 LF 10" Diameter Round Fiber Tube Formwork .......................................................................................................................... 23.29  

    For Plastic Lined, Add  0.98 
    For Columns >12' In Length, Add  2.33 

. 
 03 11 13 00-0070 LF 12" Diameter Round Fiber Tube Formwork .......................................................................................................................... 27.45  

    For Plastic Lined, Add  1.40 
    For Columns >12' In Length, Add  2.75 

. 
 03 11 13 00-0071 LF 14" Diameter Round Fiber Tube Formwork .......................................................................................................................... 30.99  

    For Plastic Lined, Add  1.91 
    For Columns >12' In Length, Add  3.10 
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. 
 03 11 13 00-0072 LF 16" Diameter Round Fiber Tube Formwork .......................................................................................................................... 33.55  

    For Plastic Lined, Add  2.41 
    For Columns >12' In Length, Add  3.36 

. 
 03 11 13 00-0073 LF 18" Diameter Round Fiber Tube Formwork .......................................................................................................................... 35.25  

    For Plastic Lined, Add  2.62 
    For Columns >12' In Length, Add  3.53 

. 
 03 11 13 00-0074 LF 20" Diameter Round Fiber Tube Formwork .......................................................................................................................... 38.39  

    For Plastic Lined, Add  3.27 
    For Columns >12' In Length, Add  3.84 

. 
 03 11 13 00-0075 LF 22" Diameter Round Fiber Tube Formwork .......................................................................................................................... 42.01  

    For Plastic Lined, Add  3.94 
    For Columns >12' In Length, Add  4.20 

. 
 03 11 13 00-0076 LF 24" Diameter Round Fiber Tube Formwork .......................................................................................................................... 45.65  

    For Plastic Lined, Add  4.62 
    For Columns >12' In Length, Add  4.57 

. 
 03 11 13 00-0077 LF 26" Diameter Round Fiber Tube Formwork .......................................................................................................................... 47.59  

    For Plastic Lined, Add  5.04 
    For Columns >12' In Length, Add  4.76 

. 
 03 11 13 00-0078 LF 28" Diameter Round Fiber Tube Formwork .......................................................................................................................... 50.60  

    For Plastic Lined, Add  5.78 
    For Columns >12' In Length, Add  5.06 

. 
 03 11 13 00-0079 LF 30" Diameter Round Fiber Tube Formwork .......................................................................................................................... 53.82  

    For Plastic Lined, Add  6.58 
    For Columns >12' In Length, Add  5.38 

. 
 03 11 13 00-0080 LF 36" Diameter Round Fiber Tube Formwork .......................................................................................................................... 65.28  

    For Plastic Lined, Add  9.42 
    For Columns >12' In Length, Add  6.53 

. 
 03 11 13 00-0081 LF 42" Diameter Round Fiber Tube Formwork .......................................................................................................................... 88.64  

    For Plastic Lined, Add  16.00 
    For Columns >12' In Length, Add  8.86 

. 
 03 11 13 00-0082 LF 48" Diameter Round Fiber Tube Formwork ........................................................................................................................ 105.47  

    For Plastic Lined, Add  20.62 
    For Columns >12' In Length, Add  10.55 

. 
 03 11 13 00-0083 LF 54" Diameter Round Fiber Tube Formwork ........................................................................................................................ 174.63  

    For Plastic Lined, Add  40.67 
    For Columns >12' In Length, Add  17.46 

. 
 03 11 13 00-0084 LF 60" Diameter Round Fiber Tube Formwork ........................................................................................................................ 194.00  

    For Plastic Lined, Add  45.96 
    For Columns >12' In Length, Add  19.40 

XXXXXXX 
. 
 03 11 13 00-0085  Accessories For Formwork (03 11 13) 

. 

. 
 03 11 13 00-0086  Keyway Forms, All Materials (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0087 LF 2" x 4" To 2" x 6" Keyway Forms for Concrete Formwork, All Materials ................................................................................. 2.46  

XXXXXXX 
. 
 03 11 13 00-0088  Chamfer Strips, All Materials (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0089 LF 1/2" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 2.60  

. 
 03 11 13 00-0090 LF 3/4" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 3.03  

. 
 03 11 13 00-0091 LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials ................................................................................................ 3.50  

XXXXXXX 
. 
 03 11 13 00-0092  Strip Out Reglets For Concrete Formwork (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete Formwork .................................................................... 12.71  

XXXXXXX 
. 
 03 11 13 00-0094  Sleeves And Chases, Plastic Or Sheet Metal (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 15.28  

. 
 03 11 13 00-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 18.82  

. 
 03 11 13 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 22.79  

. 
 03 11 13 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 26.50  

. 
 03 11 13 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 34.34  

. 
 03 11 13 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 80.23  

XXXXXXX 
. 
 03 11 16  Architectural Cast-In-Place Concrete Forming (03 11) 

. 

. 
 03 11 16 13  Concrete Form Liners (03 11 16) 

. 

. 
 03 11 16 13-0001  Concrete Form Liners (03 11 16 13) 

. 

. 
 03 11 16 13-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork ................................................................... 6.37  

. 
 03 11 16 13-0003 SF Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ................................................ 8.05  

. 
 03 11 16 13-0004 SF Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork................................................ 10.53  

XXXXXXX 
. 
 03 11 23  Permanent Stair Forming (03 11) 

. 

. 
 03 11 23 00-0001  Stairway Wood Formwork (03 11 23) 

. 

. 
 03 11 23 00-0002 SF Cast On Grade Stairway Wood Formwork ............................................................................................................................ 20.16  

    For Curved Formwork, Add  7.67 
    For <1,000, Add  3.90 
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. 
 03 11 23 00-0003 SF Elevated Stairway Wood Formwork ...................................................................................................................................... 39.93  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  15.01 
    For <1,000, Add  7.67 

XXXXXXX 
. 
 03 11 23 00-0004  Stairway Metal Framed Formwork (03 11 23) 

. 

. 
 03 11 23 00-0005 SF Cast On Grade Stairway Metal Framed Formwork ............................................................................................................... 16.44  

    For Curved Formwork, Add  6.26 
    For <1,000, Add  3.18 

. 
 03 11 23 00-0006 SF Elevated Stairway Metal Framed Formwork ......................................................................................................................... 30.57  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  11.64 
    For <1,000, Add  5.92 

XXXXXXX 
. 
 03 15  Concrete Accessories (03 10) 

. 

. 
 03 15 13  Waterstops (03 15) 

. 

. 
 03 15 13 13  Non-Expanding Waterstops (03 15 13) 

. 

. 
 03 15 13 13-0001  Polyvinyl Chloride (PVC) Waterstops (03 15 13 13) 

. 

. 
 03 15 13 13-0002 LF 3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 9.88  

. 
 03 15 13 13-0003 LF 3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ...................................................................................... 11.19  

. 
 03 15 13 13-0004 LF 3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb .......................................................... 13.65  

. 
 03 15 13 13-0005 LF 3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................ 15.09  

. 
 03 15 13 13-0006 LF 1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 23.46  

. 
 03 15 13 13-0007 LF 3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................. 11.31  

. 
 03 15 13 13-0008 LF 3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 14.01  

. 
 03 15 13 13-0009 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ........................................................................................... 25.77  

. 
 03 15 13 13-0010 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................... 20.02  

XXXXXXX 
. 
 03 15 13 13-0011  Rubber Waterstops (03 15 13 13) 

. 

. 
 03 15 13 13-0012 LF 3/8" Thick x 6" Wide Rubber Dumbbell Waterstop ................................................................................................................ 10.48  

. 
 03 15 13 13-0013 LF 3/8" Thick x 9" Wide Rubber Dumbbell Waterstop ................................................................................................................ 11.97  

. 
 03 15 13 13-0014 LF 1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 10.81  

. 
 03 15 13 13-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 14.63  

. 
 03 15 13 13-0016 LF 3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 12.32  

. 
 03 15 13 13-0017 LF 3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 15.61  

XXXXXXX 
. 
 03 15 13 16  Expanding Waterstops (03 15 13) 

. 

. 
 03 15 13 16-0001  Bentonite Waterstops (03 15 13 16) 

. 

. 
 03 15 13 16-0002 LF 3/4" x 3/8" Bentonite Waterstop .............................................................................................................................................. 8.90  

. 
 03 15 13 16-0003 LF 1-1/4" x 1/2" Bentonite Waterstop ......................................................................................................................................... 13.90  

. 
 03 15 13 16-0004 LF 1" x 3/4" Bentonite Waterstop ............................................................................................................................................... 15.67  

. 
 03 15 13 16-0005 LF 1" x 1" Bentonite Waterstop .................................................................................................................................................. 17.88  

XXXXXXX 
. 
 03 15 16  Concrete Construction Joints (03 15) 

. 

. 
 03 15 16 00-0001  Poured Expansion Joint (03 15 16) 

. 

. 
 03 15 16 00-0002 LF 1/2" x 1" Plain Asphalt Expansion Joint, Poured ..................................................................................................................... 3.15 0.86 

    For Installation In Walls, Add  1.44 
. 

 03 15 16 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured ........................................................................................................................ 7.13 0.86 
    For Installation In Walls, Add  1.62 

. 
 03 15 16 00-0004 LF 1/2" x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ......................................................................................... 2.86 0.86 

    For Installation In Walls, Add  1.44 
. 

 03 15 16 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied ............................................................................................ 5.94 0.86 
    For Installation In Walls, Add  1.62 

. 
 03 15 16 00-0006 LF 1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts ....................................................................................................... 3.91 0.86 

    For Installation In Walls, Add  1.62 
. 

 03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts ............................................................................................. 6.97 0.86 
    For Installation In Walls, Add  2.62 

. 
 03 15 16 00-0008 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied ......................................................................... 3.51 0.86 

    For Installation In Walls, Add  1.44 
. 

 03 15 16 00-0009 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .............................................................. 4.33 0.86 
    For Installation In Walls, Add  1.44 

. 
 03 15 16 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ............................................................... 11.37 0.86 

    For Installation In Walls, Add  1.62 

XXXXXXX 
. 
 03 15 16 00-0011  Premolded Expansion Joints (03 15 16) 

. 

. 
 03 15 16 00-0012  Asphalt Saturated Fiber, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0013 LF 1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.60 1.21 

. 
 03 15 16 00-0014 LF 1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.96 1.27 

. 
 03 15 16 00-0015 LF 1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.18 1.34 

. 
 03 15 16 00-0016 LF 1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.42 1.40 

. 
 03 15 16 00-0017 LF 3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.82 1.21 
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. 
 03 15 16 00-0018 LF 3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.13 1.27 

. 
 03 15 16 00-0019 LF 3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.49 1.34 

. 
 03 15 16 00-0020 LF 3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 4.01 1.40 

. 
 03 15 16 00-0021 LF 1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.56 1.15 

. 
 03 15 16 00-0022 LF 1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.78 1.21 

. 
 03 15 16 00-0023 LF 1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.05 1.27 

. 
 03 15 16 00-0024 LF 1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.26 1.34 

. 
 03 15 16 00-0025 LF 1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.53 1.40 

. 
 03 15 16 00-0026 LF 1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.90 1.46 

. 
 03 15 16 00-0027 LF 1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................ 4.19 1.52 

. 
 03 15 16 00-0028 LF 1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................ 4.67 1.58 

. 
 03 15 16 00-0029 LF 3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.06 1.27 

. 
 03 15 16 00-0030 LF 3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.48 1.34 

. 
 03 15 16 00-0031 LF 3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 4.22 1.46 

. 
 03 15 16 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint ........................................................................................................ 7.19 2.00 

XXXXXXX 
. 
 03 15 16 00-0033  Cork, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0034 LF 1/2" x 4" Cork, Premolded Expansion Joint ............................................................................................................................ 4.27 1.27 

. 
 03 15 16 00-0035 LF 1/2" x 6" Cork, Premolded Expansion Joint ............................................................................................................................ 4.79 1.40 

. 
 03 15 16 00-0036 LF 1/2" x 8" Cork, Premolded Expansion Joint ............................................................................................................................ 5.19 1.46 

. 
 03 15 16 00-0037 LF 1/2" x 10" Cork, Premolded Expansion Joint .......................................................................................................................... 7.15 1.52 

. 
 03 15 16 00-0038 LF 1/2" x 12" Cork, Premolded Expansion Joint .......................................................................................................................... 7.60 1.58 

. 
 03 15 16 00-0039 SF 1/2" Cork, Premolded Expansion Joint ................................................................................................................................... 8.46 2.00 

. 
 03 15 16 00-0040 SF 3/4" Cork, Premolded Expansion Joint ................................................................................................................................... 9.74 2.00 

. 
 03 15 16 00-0041 SF 1" Cork, Premolded Expansion Joint .................................................................................................................................... 10.32 2.00 

XXXXXXX 
. 
 03 15 16 00-0042  Flexible Polyethylene Foam, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0043 LF 1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.82 1.27 

. 
 03 15 16 00-0044 LF 1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.94 1.34 

. 
 03 15 16 00-0045 LF 1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.10 1.40 

. 
 03 15 16 00-0046 LF 1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.56 1.46 

. 
 03 15 16 00-0047 LF 1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.89 1.27 

. 
 03 15 16 00-0048 LF 1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.02 1.34 

. 
 03 15 16 00-0049 LF 1/2" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.15 1.40 

. 
 03 15 16 00-0050 LF 1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.44 1.46 

XXXXXXX 
. 
 03 15 16 00-0051  Zip Strip, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0052 LF 1" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 2.85 1.27 

. 
 03 15 16 00-0053 LF 1-1/2" Zip Strip, Premolded Expansion Joint .......................................................................................................................... 3.09 1.34 

. 
 03 15 16 00-0054 LF 2" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 3.43 1.46 

XXXXXXX 
. 
 03 15 16 00-0055  Sponge Rubber, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0056 LF 1/2" x 4" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.74 1.21 

. 
 03 15 16 00-0057 LF 1/2" x 6" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 5.67 1.21 

XXXXXXX 
. 
 03 15 16 00-0058  Asphalt Felt Control Joints Or Bond Breaker (03 15 16) 

. 

. 
 03 15 16 00-0059 SF Asphalt Felt Control Joint, 30 LB Felt Bond Breaker ............................................................................................................... 1.36 0.91 

    >1,250, Deduct  -0.07 
. 

 03 15 16 00-0060 SF Asphalt Felt Control Joint, 15 LB Felt Bond Breaker ............................................................................................................... 1.29 0.91 
    >1,250, Deduct  -0.06 

XXXXXXX 
. 
 03 15 16 00-0061  Keyed Cold Expansion And Control Joints (03 15 16) 

. 

. 
 03 15 16 00-0062  24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061) 

. 

. 
 03 15 16 00-0063 LF  24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint ................................................................. 7.08  

. 
 03 15 16 00-0064 LF  24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint ................................................................. 7.23  

. 
 03 15 16 00-0065 LF  24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ................................................................. 7.51  

. 
 03 15 16 00-0066 LF  24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint ................................................................. 8.01  

. 
 03 15 16 00-0067 LF  24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint ............................................................... 10.25  

XXXXXXX 
. 
 03 15 19  Cast-In Concrete Anchors (03 15) 

. 

. 
 03 15 19 00-0001  Cast In Place Anchors (03 15 19) 

Note: For cast in place installations. Includes nut and washer. 
. 
. 
 03 15 19 00-0002  J-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0003  1/2" And 5/8" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 10.24  

    For Galvanized, Add  1.68 
    For Stainless Steel, Add  11.73 
    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.77 
    For >100, Deduct  -1.55 
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. 
 03 15 19 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 11.69  

    For Galvanized, Add  2.14 
    For Stainless Steel, Add  14.95 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.85 
    For >100, Deduct  -1.70 

. 
 03 15 19 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 13.93  

    For Galvanized, Add  2.95 
    For Stainless Steel, Add  20.62 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.90 

. 
 03 15 19 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 15.73  

    For Galvanized, Add  3.85 
    For Stainless Steel, Add  26.92 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -1.00 
    For >100, Deduct  -1.99 

. 
 03 15 19 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 19.04  

    For Galvanized, Add  5.14 
    For Stainless Steel, Add  35.95 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 03 15 19 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 21.37  

    For Galvanized, Add  5.87 
    For Stainless Steel, Add  41.06 
    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.51 

XXXXXXX 
. 
 03 15 19 00-0010  3/4" And 7/8" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 21.29  

    For Galvanized, Add  5.83 
    For Stainless Steel, Add  40.78 
    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.51 

. 
 03 15 19 00-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 24.30  

    For Galvanized, Add  6.79 
    For Stainless Steel, Add  47.53 
    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 03 15 19 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 29.45  

    For Galvanized, Add  8.70 
    For Stainless Steel, Add  60.87 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.28 

. 
 03 15 19 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 35.43  

    For Galvanized, Add  10.96 
    For Stainless Steel, Add  76.72 
    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.80 

. 
 03 15 19 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 27.98  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.72 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.21 

. 
 03 15 19 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 32.85  

    For Galvanized, Add  9.54 
    For Stainless Steel, Add  66.75 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.85 
    For >100, Deduct  -3.71 

. 
 03 15 19 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 41.49  

    For Galvanized, Add  12.71 
    For Stainless Steel, Add  88.97 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.24 
    For >100, Deduct  -4.49 

XXXXXXX 
. 
 03 15 19 00-0018  1" And 1-1/8" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 34.38  

    For Galvanized, Add  10.30 
    For Stainless Steel, Add  72.10 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.89 
    For >100, Deduct  -3.79 
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. 
 03 15 19 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 40.86  

    For Galvanized, Add  12.40 
    For Stainless Steel, Add  86.77 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.45 

. 
 03 15 19 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 50.36  

    For Galvanized, Add  15.54 
    For Stainless Steel, Add  108.75 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.71 
    For >100, Deduct  -5.41 

. 
 03 15 19 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 62.08  

    For Galvanized, Add  18.99 
    For Stainless Steel, Add  132.90 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.36 
    For >100, Deduct  -6.72 

. 
 03 15 19 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 40.88  

    For Galvanized, Add  12.88 
    For Stainless Steel, Add  90.13 
    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.16 
    For >100, Deduct  -4.31 

. 
 03 15 19 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 48.63  

    For Galvanized, Add  15.50 
    For Stainless Steel, Add  108.47 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.08 

. 
 03 15 19 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 60.03  

    For Galvanized, Add  19.43 
    For Stainless Steel, Add  135.98 
    For >10 To 50, Deduct  -1.06 
    For >50 To 100, Deduct  -3.09 
    For >100, Deduct  -6.18 

. 
 03 15 19 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 73.93  

    For Galvanized, Add  23.73 
    For Stainless Steel, Add  166.11 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -3.83 
    For >100, Deduct  -7.67 

XXXXXXX 
. 
 03 15 19 00-0027  1-1/4" And 1-1/2" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 48.95  

    For Galvanized, Add  16.10 
    For Stainless Steel, Add  112.67 
    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.96 

. 
 03 15 19 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 58.28  

    For Galvanized, Add  19.37 
    For Stainless Steel, Add  135.59 
    For >10 To 50, Deduct  -0.98 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.85 

. 
 03 15 19 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 72.03  

    For Galvanized, Add  24.29 
    For Stainless Steel, Add  170.00 
    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.56 
    For >100, Deduct  -7.12 

. 
 03 15 19 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 88.64  

    For Galvanized, Add  29.66 
    For Stainless Steel, Add  207.62 
    For >10 To 50, Deduct  -1.47 
    For >50 To 100, Deduct  -4.42 
    For >100, Deduct  -8.83 

. 
 03 15 19 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 59.02  

    For Galvanized, Add  20.12 
    For Stainless Steel, Add  140.81 
    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.88 
    For >100, Deduct  -5.77 

. 
 03 15 19 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 70.34  

    For Galvanized, Add  24.21 
    For Stainless Steel, Add  169.47 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.40 
    For >100, Deduct  -6.81 
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. 
 03 15 19 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 87.03  

    For Galvanized, Add  30.36 
    For Stainless Steel, Add  212.52 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -4.15 
    For >100, Deduct  -8.30 

. 
 03 15 19 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .................................................................... 107.04  

    For Galvanized, Add  37.08 
    For Stainless Steel, Add  259.56 
    For >10 To 50, Deduct  -1.64 
    For >50 To 100, Deduct  -5.14 
    For >100, Deduct  -10.28 

XXXXXXX 
. 
 03 15 19 00-0036  L-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0037  3/4" And 7/8" Diameter (03 15 19 00-0036) 

. 

. 
 03 15 19 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.63  

    For Galvanized, Add  4.46 
    For Stainless Steel, Add  31.19 
    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.59 

. 
 03 15 19 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 23.06  

    For Galvanized, Add  5.50 
    For Stainless Steel, Add  38.50 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 03 15 19 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 26.39  

    For Galvanized, Add  6.31 
    For Stainless Steel, Add  44.14 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.39 

. 
 03 15 19 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 29.17  

    For Galvanized, Add  6.55 
    For Stainless Steel, Add  45.85 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.87 

. 
 03 15 19 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 33.04  

    For Galvanized, Add  6.88 
    For Stainless Steel, Add  48.13 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.27 
    For >100, Deduct  -4.55 

. 
 03 15 19 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 23.10  

    For Galvanized, Add  5.52 
    For Stainless Steel, Add  38.64 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 03 15 19 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 26.65  

    For Galvanized, Add  6.44 
    For Stainless Steel, Add  45.05 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.40 

. 
 03 15 19 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 30.82  

    For Galvanized, Add  7.38 
    For Stainless Steel, Add  51.63 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -1.98 
    For >100, Deduct  -3.95 

. 
 03 15 19 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 34.61  

    For Galvanized, Add  7.66 
    For Stainless Steel, Add  53.62 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.31 
    For >100, Deduct  -4.62 

. 
 03 15 19 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 40.20  

    For Galvanized, Add  8.05 
    For Stainless Steel, Add  56.32 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -2.81 
    For >100, Deduct  -5.63 

XXXXXXX 
. 
 03 15 19 00-0048  1" And 1-1/8" Diameter (03 15 19 00-0036) 
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. 

. 
 03 15 19 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 27.94  

    For Galvanized, Add  7.08 
    For Stainless Steel, Add  49.56 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.73 
    For >100, Deduct  -3.46 

. 
 03 15 19 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 31.99  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.72 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.01 
    For >100, Deduct  -4.01 

. 
 03 15 19 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 37.10  

    For Galvanized, Add  8.91 
    For Stainless Steel, Add  62.34 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.37 
    For >100, Deduct  -4.75 

. 
 03 15 19 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 39.62  

    For Galvanized, Add  9.33 
    For Stainless Steel, Add  65.28 
    For >10 To 50, Deduct  -1.05 
    For >50 To 100, Deduct  -2.56 
    For >100, Deduct  -5.13 

. 
 03 15 19 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 43.64  

    For Galvanized, Add  9.77 
    For Stainless Steel, Add  68.36 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -2.90 
    For >100, Deduct  -5.80 

. 
 03 15 19 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 49.42  

    For Galvanized, Add  11.32 
    For Stainless Steel, Add  79.21 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.49 

. 
 03 15 19 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 58.64  

    For Galvanized, Add  13.25 
    For Stainless Steel, Add  92.72 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -3.88 
    For >100, Deduct  -7.75 

. 
 03 15 19 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 34.70  

    For Galvanized, Add  9.32 
    For Stainless Steel, Add  65.21 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.15 

. 
 03 15 19 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 40.14  

    For Galvanized, Add  10.43 
    For Stainless Steel, Add  72.98 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.45 
    For >100, Deduct  -4.90 

. 
 03 15 19 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 42.78  

    For Galvanized, Add  10.91 
    For Stainless Steel, Add  76.34 
    For >10 To 50, Deduct  -1.05 
    For >50 To 100, Deduct  -2.64 
    For >100, Deduct  -5.28 

XXXXXXX 
. 
 03 15 19 00-0059  1-1/4" And 1-3/8" Diameter (03 15 19 00-0036) 

. 

. 
 03 15 19 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 41.82  

    For Galvanized, Add  11.27 
    For Stainless Steel, Add  78.86 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.98 

. 
 03 15 19 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 50.47  

    For Galvanized, Add  13.18 
    For Stainless Steel, Add  92.26 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.07 
    For >100, Deduct  -6.14 

. 
 03 15 19 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 55.24  

    For Galvanized, Add  14.93 
    For Stainless Steel, Add  104.51 
    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.28 
    For >100, Deduct  -6.57 
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. 
 03 15 19 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.51  

    For Galvanized, Add  16.86 
    For Stainless Steel, Add  118.02 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.52 
    For >100, Deduct  -7.04 

. 
 03 15 19 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 66.81  

    For Galvanized, Add  18.34 
    For Stainless Steel, Add  128.35 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.93 
    For >100, Deduct  -7.86 

. 
 03 15 19 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.72  

    For Galvanized, Add  19.64 
    For Stainless Steel, Add  137.45 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -4.43 
    For >100, Deduct  -8.85 

. 
 03 15 19 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 82.22  

    For Galvanized, Add  21.02 
    For Stainless Steel, Add  147.11 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -5.07 
    For >100, Deduct  -10.14 

. 
 03 15 19 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 94.71  

    For Galvanized, Add  23.24 
    For Stainless Steel, Add  162.68 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -5.99 
    For >100, Deduct  -11.97 

. 
 03 15 19 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 47.45  

    For Galvanized, Add  14.08 
    For Stainless Steel, Add  98.56 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.27 

. 
 03 15 19 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.07  

    For Galvanized, Add  16.48 
    For Stainless Steel, Add  115.36 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.47 

. 
 03 15 19 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 62.70  

    For Galvanized, Add  18.66 
    For Stainless Steel, Add  130.62 
    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.47 
    For >100, Deduct  -6.94 

. 
 03 15 19 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 68.93  

    For Galvanized, Add  21.07 
    For Stainless Steel, Add  147.49 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.73 
    For >100, Deduct  -7.47 

. 
 03 15 19 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 75.99  

    For Galvanized, Add  22.93 
    For Stainless Steel, Add  160.48 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.16 
    For >100, Deduct  -8.32 

. 
 03 15 19 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 83.55  

    For Galvanized, Add  24.55 
    For Stainless Steel, Add  171.85 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -4.67 
    For >100, Deduct  -9.35 

. 
 03 15 19 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 93.16  

    For Galvanized, Add  26.49 
    For Stainless Steel, Add  185.40 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -5.34 
    For >100, Deduct  -10.69 

. 
 03 15 19 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 106.34  

    For Galvanized, Add  29.06 
    For Stainless Steel, Add  203.39 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -6.28 
    For >100, Deduct  -12.55 

XXXXXXX 
. 
 03 15 19 00-0076  1-1/2", 1-3/4", And 2" Diameter (03 15 19 00-0036) 
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. 

. 
 03 15 19 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.96  

    For Galvanized, Add  19.52 
    For Stainless Steel, Add  136.64 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.34 

. 
 03 15 19 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 66.32  

    For Galvanized, Add  20.47 
    For Stainless Steel, Add  143.29 
    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.56 
    For >100, Deduct  -7.12 

. 
 03 15 19 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.42  

    For Galvanized, Add  22.53 
    For Stainless Steel, Add  157.68 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.96 
    For >100, Deduct  -7.93 

. 
 03 15 19 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 79.36  

    For Galvanized, Add  24.61 
    For Stainless Steel, Add  172.27 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.24 
    For >100, Deduct  -8.49 

. 
 03 15 19 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 85.54  

    For Galvanized, Add  26.70 
    For Stainless Steel, Add  186.87 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -4.55 
    For >100, Deduct  -9.10 

. 
 03 15 19 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 94.51  

    For Galvanized, Add  28.71 
    For Stainless Steel, Add  200.94 
    For >10 To 50, Deduct  -1.86 
    For >50 To 100, Deduct  -5.15 
    For >100, Deduct  -10.29 

. 
 03 15 19 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 105.96  

    For Galvanized, Add  31.06 
    For Stainless Steel, Add  217.39 
    For >10 To 50, Deduct  -2.19 
    For >50 To 100, Deduct  -5.94 
    For >100, Deduct  -11.88 

. 
 03 15 19 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 122.47  

    For Galvanized, Add  34.44 
    For Stainless Steel, Add  241.08 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -7.08 
    For >100, Deduct  -14.16 

. 
 03 15 19 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 82.84  

    For Galvanized, Add  29.37 
    For Stainless Steel, Add  205.56 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.88 
    For >100, Deduct  -7.76 

. 
 03 15 19 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 86.80  

    For Galvanized, Add  30.01 
    For Stainless Steel, Add  210.04 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -4.18 
    For >100, Deduct  -8.36 

. 
 03 15 19 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 89.35  

    For Galvanized, Add  30.49 
    For Stainless Steel, Add  213.43 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -4.36 
    For >100, Deduct  -8.72 

. 
 03 15 19 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 100.57  

    For Galvanized, Add  35.22 
    For Stainless Steel, Add  246.51 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.77 
    For >100, Deduct  -9.55 

. 
 03 15 19 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 115.75  

    For Galvanized, Add  40.65 
    For Stainless Steel, Add  284.55 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -10.96 

. 
 03 15 19 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 122.56  

    For Galvanized, Add  41.19 
    For Stainless Steel, Add  288.30 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -6.08 
    For >100, Deduct  -12.16 
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. 
 03 15 19 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 137.18  

    For Galvanized, Add  44.48 
    For Stainless Steel, Add  311.33 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -7.05 
    For >100, Deduct  -14.09 

. 
 03 15 19 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 156.08  

    For Galvanized, Add  47.90 
    For Stainless Steel, Add  335.30 
    For >10 To 50, Deduct  -3.01 
    For >50 To 100, Deduct  -8.42 
    For >100, Deduct  -16.85 

. 
 03 15 19 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 117.78  

    For Galvanized, Add  44.71 
    For Stainless Steel, Add  312.94 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -5.07 
    For >100, Deduct  -10.14 

. 
 03 15 19 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 128.81  

    For Galvanized, Add  48.33 
    For Stainless Steel, Add  338.31 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -5.63 
    For >100, Deduct  -11.26 

. 
 03 15 19 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 142.46  

    For Galvanized, Add  52.68 
    For Stainless Steel, Add  368.76 
    For >10 To 50, Deduct  -1.86 
    For >50 To 100, Deduct  -6.34 
    For >100, Deduct  -12.69 

. 
 03 15 19 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 155.43  

    For Galvanized, Add  55.79 
    For Stainless Steel, Add  390.53 
    For >10 To 50, Deduct  -2.19 
    For >50 To 100, Deduct  -7.17 
    For >100, Deduct  -14.35 

. 
 03 15 19 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 168.13  

    For Galvanized, Add  59.95 
    For Stainless Steel, Add  419.65 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -7.82 
    For >100, Deduct  -15.64 

. 
 03 15 19 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 181.62  

    For Galvanized, Add  64.02 
    For Stainless Steel, Add  448.11 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -8.56 
    For >100, Deduct  -17.12 

. 
 03 15 19 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 206.40  

    For Galvanized, Add  68.75 
    For Stainless Steel, Add  481.25 
    For >10 To 50, Deduct  -3.45 
    For >50 To 100, Deduct  -10.33 
    For >100, Deduct  -20.66 

. 
 03 15 19 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 220.06  

    For Galvanized, Add  75.58 
    For Stainless Steel, Add  529.06 
    For >10 To 50, Deduct  -3.45 
    For >50 To 100, Deduct  -10.67 
    For >100, Deduct  -21.34 

. 
 03 15 19 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 248.41  

    For Galvanized, Add  84.02 
    For Stainless Steel, Add  588.11 
    For >10 To 50, Deduct  -4.02 
    For >50 To 100, Deduct  -12.24 
    For >100, Deduct  -24.48 

XXXXXXX 
. 
 03 15 19 00-0102  2-1/2" And 2-3/4" Diameter (03 15 19 00-0036) 

. 

. 
 03 15 19 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 227.01  

    For Galvanized, Add  99.32 
    For Stainless Steel, Add  695.24 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.80 
    For >100, Deduct  -15.61 

. 
 03 15 19 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 239.78  

    For Galvanized, Add  103.82 
    For Stainless Steel, Add  726.71 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -8.41 
    For >100, Deduct  -16.81 
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. 
 03 15 19 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 262.27  

    For Galvanized, Add  112.59 
    For Stainless Steel, Add  788.10 
    For >10 To 50, Deduct  -1.86 
    For >50 To 100, Deduct  -9.34 
    For >100, Deduct  -18.68 

. 
 03 15 19 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 281.15  

    For Galvanized, Add  118.65 
    For Stainless Steel, Add  830.55 
    For >10 To 50, Deduct  -2.19 
    For >50 To 100, Deduct  -10.32 
    For >100, Deduct  -20.64 

. 
 03 15 19 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 298.25  

    For Galvanized, Add  125.01 
    For Stainless Steel, Add  875.07 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -11.07 
    For >100, Deduct  -22.15 

. 
 03 15 19 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 317.86  

    For Galvanized, Add  132.14 
    For Stainless Steel, Add  924.95 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -11.97 
    For >100, Deduct  -23.93 

. 
 03 15 19 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 347.76  

    For Galvanized, Add  139.43 
    For Stainless Steel, Add  976.01 
    For >10 To 50, Deduct  -3.45 
    For >50 To 100, Deduct  -13.86 
    For >100, Deduct  -27.72 

. 
 03 15 19 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 255.02  

    For Galvanized, Add  112.44 
    For Stainless Steel, Add  787.08 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -8.64 
    For >100, Deduct  -17.27 

. 
 03 15 19 00-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 275.00  

    For Galvanized, Add  120.28 
    For Stainless Steel, Add  841.93 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -9.46 
    For >100, Deduct  -18.92 

. 
 03 15 19 00-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 296.56  

    For Galvanized, Add  128.19 
    For Stainless Steel, Add  897.30 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -10.43 
    For >100, Deduct  -20.86 

. 
 03 15 19 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 318.85  

    For Galvanized, Add  135.31 
    For Stainless Steel, Add  947.17 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -11.59 
    For >100, Deduct  -23.18 

. 
 03 15 19 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 339.78  

    For Galvanized, Add  143.10 
    For Stainless Steel, Add  1,001.67 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -12.51 
    For >100, Deduct  -25.03 

. 
 03 15 19 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 368.58  

    For Galvanized, Add  154.15 
    For Stainless Steel, Add  1,079.05 
    For >10 To 50, Deduct  -3.01 
    For >50 To 100, Deduct  -13.74 
    For >100, Deduct  -27.47 

. 
 03 15 19 00-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 405.63  

    For Galvanized, Add  162.63 
    For Stainless Steel, Add  1,138.38 
    For >10 To 50, Deduct  -4.02 
    For >50 To 100, Deduct  -16.17 
    For >100, Deduct  -32.34 

XXXXXXX 
. 
 03 20  Concrete Reinforcing (03) 

Note: Includes cutting or torching to size, bending where necessary and tie wires. 
. 
. 
 03 21  Reinforcement Bars (03 20) 

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be 
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044 
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF. 

. 

. 
 03 21 11  Plain Steel Reinforcement Bars (03 21) 

. 

. 
 03 21 11 00-0001  Beams And Girders, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
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. 
 03 21 11 00-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.68  

    For Up To 100, Add  0.43 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.15  

    For Up To 100, Add  0.75 
    For >100 To 200, Add  0.41 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.72  

    For Up To 100, Add  1.14 
    For >100 To 200, Add  0.62 
    For >200 To 500, Add  0.25 

. 
 03 21 11 00-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.37  

    For Up To 100, Add  1.61 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.70  

    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.25 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.17  

    For Up To 100, Add  0.77 
    For >100 To 200, Add  0.42 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.76  

    For Up To 100, Add  1.18 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.26 

. 
 03 21 11 00-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.42  

    For Up To 100, Add  1.66 
    For >100 To 200, Add  0.89 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.72  

    For Up To 100, Add  0.47 
    For >100 To 200, Add  0.26 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.21  

    For Up To 100, Add  0.81 
    For >100 To 200, Add  0.44 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.82  

    For Up To 100, Add  1.24 
    For >100 To 200, Add  0.67 
    For >200 To 500, Add  0.27 

. 
 03 21 11 00-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.51  

    For Up To 100, Add  1.75 
    For >100 To 200, Add  0.94 
    For >200 To 500, Add  0.38 

. 
 03 21 11 00-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.25  

    For Up To 100, Add  1.81 
    For >100 To 200, Add  1.06 
    For >200 To 400, Add  0.49 

. 
 03 21 11 00-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.04  

    For Up To 100, Add  2.29 
    For >100 To 200, Add  1.34 
    For >200 To 400, Add  0.62 

. 
 03 21 11 00-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.96  

    For Up To 100, Add  2.86 
    For >100 To 200, Add  1.66 
    For >200 To 400, Add  0.78 

. 
 03 21 11 00-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 6.05  

    For Up To 100, Add  2.88 
    For >100 To 200, Add  1.56 
    For >200 To 300, Add  0.78 

. 
 03 21 11 00-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.18  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.87 
    For >200 To 300, Add  0.94 

. 
 03 21 11 00-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 9.94  

    For Up To 100, Add  4.87 
    For >100 To 200, Add  2.62 
    For >200 To 300, Add  1.31 

. 
 03 21 11 00-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 16.95  

    For Up To 100, Add  8.44 
    For >100 To 200, Add  4.51 
    For >200 To 300, Add  2.25 

. 
 03 21 11 00-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.59  

    For Up To 100, Add  1.83 
    For >100 To 200, Add  0.98 
    For >200 To 500, Add  0.39 

. 
 03 21 11 00-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.36  

    For Up To 100, Add  1.89 
    For >100 To 200, Add  1.11 
    For >200 To 400, Add  0.52 
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. 
 03 21 11 00-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.18  

    For Up To 100, Add  2.40 
    For >100 To 200, Add  1.40 
    For >200 To 400, Add  0.65 

. 
 03 21 11 00-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 5.14  

    For Up To 100, Add  2.99 
    For >100 To 200, Add  1.73 
    For >200 To 400, Add  0.81 

. 
 03 21 11 00-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 6.29  

    For Up To 100, Add  3.02 
    For >100 To 200, Add  1.64 
    For >200 To 300, Add  0.82 

. 
 03 21 11 00-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.47  

    For Up To 100, Add  3.64 
    For >100 To 200, Add  1.96 
    For >200 To 300, Add  0.98 

. 
 03 21 11 00-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 10.36  

    For Up To 100, Add  5.12 
    For >100 To 200, Add  2.74 
    For >200 To 300, Add  1.37 

. 
 03 21 11 00-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 17.69  

    For Up To 100, Add  8.89 
    For >100 To 200, Add  4.73 
    For >200 To 300, Add  2.37 

. 
 03 21 11 00-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 0.73  

    For Up To 100, Add  0.48 
    For >100 To 200, Add  0.26 
    For >200 To 500, Add  0.11 

. 
 03 21 11 00-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.24  

    For Up To 100, Add  0.84 
    For >100 To 200, Add  0.46 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.86  

    For Up To 100, Add  1.28 
    For >100 To 200, Add  0.69 
    For >200 To 500, Add  0.28 

. 
 03 21 11 00-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 2.57  

    For Up To 100, Add  1.81 
    For >100 To 200, Add  0.97 
    For >200 To 500, Add  0.39 

. 
 03 21 11 00-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 3.34  

    For Up To 100, Add  1.88 
    For >100 To 200, Add  1.10 
    For >200 To 400, Add  0.51 

. 
 03 21 11 00-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 4.15  

    For Up To 100, Add  2.38 
    For >100 To 200, Add  1.38 
    For >200 To 400, Add  0.65 

. 
 03 21 11 00-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 5.10  

    For Up To 100, Add  2.96 
    For >100 To 200, Add  1.72 
    For >200 To 400, Add  0.80 

. 
 03 21 11 00-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 6.23  

    For Up To 100, Add  2.99 
    For >100 To 200, Add  1.62 
    For >200 To 300, Add  0.81 

. 
 03 21 11 00-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 7.40  

    For Up To 100, Add  3.60 
    For >100 To 200, Add  1.94 
    For >200 To 300, Add  0.97 

. 
 03 21 11 00-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................ 10.26  

    For Up To 100, Add  5.06 
    For >100 To 200, Add  2.71 
    For >200 To 300, Add  1.36 

. 
 03 21 11 00-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................ 17.51  

    For Up To 100, Add  8.78 
    For >100 To 200, Add  4.68 
    For >200 To 300, Add  2.34 

XXXXXXX 
. 
 03 21 11 00-0040  Columns, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.71  
    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.25 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.23  

    For Up To 100, Add  0.79 
    For >100 To 200, Add  0.43 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.81  

    For Up To 100, Add  1.18 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.26 
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. 
 03 21 11 00-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 2.50  

    For Up To 100, Add  1.66 
    For >100 To 200, Add  0.90 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 0.73  

    For Up To 100, Add  0.47 
    For >100 To 200, Add  0.26 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.25  

    For Up To 100, Add  0.81 
    For >100 To 200, Add  0.44 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.85  

    For Up To 100, Add  1.22 
    For >100 To 200, Add  0.66 
    For >200 To 500, Add  0.27 

. 
 03 21 11 00-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 2.55  

    For Up To 100, Add  1.71 
    For >100 To 200, Add  0.93 
    For >200 To 500, Add  0.37 

. 
 03 21 11 00-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 0.75  

    For Up To 100, Add  0.49 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 11 00-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.29  

    For Up To 100, Add  0.85 
    For >100 To 200, Add  0.46 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.91  

    For Up To 100, Add  1.28 
    For >100 To 200, Add  0.69 
    For >200 To 500, Add  0.28 

. 
 03 21 11 00-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.64  

    For Up To 100, Add  1.80 
    For >100 To 200, Add  0.97 
    For >200 To 500, Add  0.39 

. 
 03 21 11 00-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 3.41  

    For Up To 100, Add  1.87 
    For >100 To 200, Add  1.10 
    For >200 To 400, Add  0.51 

. 
 03 21 11 00-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 4.22  

    For Up To 100, Add  2.36 
    For >100 To 200, Add  1.39 
    For >200 To 400, Add  0.64 

. 
 03 21 11 00-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 5.17  

    For Up To 100, Add  2.93 
    For >100 To 200, Add  1.71 
    For >200 To 400, Add  0.80 

. 
 03 21 11 00-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 6.29  

    For Up To 100, Add  2.95 
    For >100 To 200, Add  1.61 
    For >200 To 300, Add  0.81 

. 
 03 21 11 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 7.46  

    For Up To 100, Add  3.55 
    For >100 To 200, Add  1.93 
    For >200 To 300, Add  0.96 

. 
 03 21 11 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 10.30  

    For Up To 100, Add  4.98 
    For >100 To 200, Add  2.69 
    For >200 To 300, Add  1.34 

. 
 03 21 11 00-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 17.52  

    For Up To 100, Add  8.61 
    For >100 To 200, Add  4.62 
    For >200 To 300, Add  2.31 

. 
 03 21 11 00-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.72  

    For Up To 100, Add  1.88 
    For >100 To 200, Add  1.01 
    For >200 To 500, Add  0.40 

. 
 03 21 11 00-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 3.52  

    For Up To 100, Add  1.95 
    For >100 To 200, Add  1.15 
    For >200 To 400, Add  0.53 

. 
 03 21 11 00-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 4.36  

    For Up To 100, Add  2.46 
    For >100 To 200, Add  1.44 
    For >200 To 400, Add  0.67 

. 
 03 21 11 00-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 5.35  

    For Up To 100, Add  3.06 
    For >100 To 200, Add  1.78 
    For >200 To 400, Add  0.83 

. 
 03 21 11 00-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 6.53  

    For Up To 100, Add  3.09 
    For >100 To 200, Add  1.68 
    For >200 To 300, Add  0.84 
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. 
 03 21 11 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 7.75  

    For Up To 100, Add  3.72 
    For >100 To 200, Add  2.02 
    For >200 To 300, Add  1.01 

. 
 03 21 11 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 10.72  

    For Up To 100, Add  5.23 
    For >100 To 200, Add  2.82 
    For >200 To 300, Add  1.41 

. 
 03 21 11 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 18.26  

    For Up To 100, Add  9.06 
    For >100 To 200, Add  4.85 
    For >200 To 300, Add  2.42 

. 
 03 21 11 00-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.76  

    For Up To 100, Add  0.50 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 11 00-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.32  

    For Up To 100, Add  0.88 
    For >100 To 200, Add  0.48 
    For >200 To 500, Add  0.19 

. 
 03 21 11 00-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.95  

    For Up To 100, Add  1.32 
    For >100 To 200, Add  0.71 
    For >200 To 500, Add  0.29 

. 
 03 21 11 00-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.70  

    For Up To 100, Add  1.86 
    For >100 To 200, Add  1.00 
    For >200 To 500, Add  0.40 

. 
 03 21 11 00-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.50  

    For Up To 100, Add  1.93 
    For >100 To 200, Add  1.14 
    For >200 To 400, Add  0.53 

. 
 03 21 11 00-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 4.33  

    For Up To 100, Add  2.44 
    For >100 To 200, Add  1.43 
    For >200 To 400, Add  0.66 

. 
 03 21 11 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 5.31  

    For Up To 100, Add  3.03 
    For >100 To 200, Add  1.77 
    For >200 To 400, Add  0.83 

. 
 03 21 11 00-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 6.47  

    For Up To 100, Add  3.06 
    For >100 To 200, Add  1.67 
    For >200 To 300, Add  0.83 

. 
 03 21 11 00-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 7.68  

    For Up To 100, Add  3.68 
    For >100 To 200, Add  2.00 
    For >200 To 300, Add  1.00 

. 
 03 21 11 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .............................................................................................. 10.62  

    For Up To 100, Add  5.17 
    For >100 To 200, Add  2.79 
    For >200 To 300, Add  1.39 

. 
 03 21 11 00-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .............................................................................................. 18.08  

    For Up To 100, Add  8.95 
    For >100 To 200, Add  4.79 
    For >200 To 300, Add  2.40 

XXXXXXX 
. 
 03 21 11 00-0079  Footings, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 0.62  
    For Up To 100, Add  0.41 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.06  

    For Up To 100, Add  0.72 
    For >100 To 200, Add  0.39 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.58  

    For Up To 100, Add  1.09 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 2.19  

    For Up To 100, Add  1.54 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 11 00-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 0.64  

    For Up To 100, Add  0.43 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.08  

    For Up To 100, Add  0.74 
    For >100 To 200, Add  0.40 
    For >200 To 500, Add  0.16 
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. 
 03 21 11 00-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.62  

    For Up To 100, Add  1.13 
    For >100 To 200, Add  0.61 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 2.24  

    For Up To 100, Add  1.59 
    For >100 To 200, Add  0.85 
    For >200 To 500, Add  0.34 

. 
 03 21 11 00-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 0.66  

    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.12  

    For Up To 100, Add  0.78 
    For >100 To 200, Add  0.42 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.68  

    For Up To 100, Add  1.19 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.25 

. 
 03 21 11 00-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 2.33  

    For Up To 100, Add  1.68 
    For >100 To 200, Add  0.89 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 3.02  

    For Up To 100, Add  1.73 
    For >100 To 200, Add  1.01 
    For >200 To 400, Add  0.47 

. 
 03 21 11 00-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 3.77  

    For Up To 100, Add  2.20 
    For >100 To 200, Add  1.27 
    For >200 To 400, Add  0.60 

. 
 03 21 11 00-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 4.63  

    For Up To 100, Add  2.74 
    For >100 To 200, Add  1.58 
    For >200 To 400, Add  0.74 

. 
 03 21 11 00-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 5.67  

    For Up To 100, Add  3.40 
    For >100 To 200, Add  1.95 
    For >200 To 400, Add  0.92 
    For Up To 100, Add  2.76 
    For >100 To 200, Add  1.49 
    For >200 To 300, Add  0.74 

. 
 03 21 11 00-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 6.76  

    For Up To 100, Add  4.11 
    For >100 To 200, Add  2.35 
    For >200 To 400, Add  1.11 
    For Up To 100, Add  3.34 
    For >100 To 200, Add  1.79 
    For >200 To 300, Add  0.89 

. 
 03 21 11 00-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 9.39  

    For Up To 100, Add  5.80 
    For >100 To 200, Add  3.29 
    For >200 To 400, Add  1.57 
    For Up To 100, Add  4.70 
    For >100 To 200, Add  2.51 
    For >200 To 300, Add  1.25 

. 
 03 21 11 00-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar .............................................................................................................. 16.08  

    For Up To 100, Add  10.10 
    For >100 To 200, Add  5.70 
    For >200 To 400, Add  2.73 
    For Up To 100, Add  8.18 
    For >100 To 200, Add  4.34 
    For >200 To 300, Add  2.17 

. 
 03 21 11 00-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 2.41  

    For Up To 100, Add  1.76 
    For >100 To 200, Add  0.93 
    For >200 To 500, Add  0.37 
    For Up To 100, Add  1.37 
    For >100 To 200, Add  0.80 
    For >200 To 400, Add  0.37 

. 
 03 21 11 00-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.13  

    For Up To 100, Add  1.81 
    For >100 To 200, Add  1.05 
    For >200 To 400, Add  0.49 

. 
 03 21 11 00-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.91  

    For Up To 100, Add  2.30 
    For >100 To 200, Add  1.33 
    For >200 To 400, Add  0.63 

. 
 03 21 11 00-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 4.81  

    For Up To 100, Add  2.88 
    For >100 To 200, Add  1.65 
    For >200 To 400, Add  0.78 

. 
 03 21 11 00-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 5.91  

    For Up To 100, Add  2.91 
    For >100 To 200, Add  1.56 
    For >200 To 300, Add  0.78 
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. 
 03 21 11 00-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 7.05  

    For Up To 100, Add  3.51 
    For >100 To 200, Add  1.88 
    For >200 To 300, Add  0.94 

. 
 03 21 11 00-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 9.81  

    For Up To 100, Add  4.96 
    For >100 To 200, Add  2.63 
    For >200 To 300, Add  1.32 

. 
 03 21 11 00-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar .............................................................................................................. 16.82  

    For Up To 100, Add  8.63 
    For >100 To 200, Add  4.56 
    For >200 To 300, Add  2.28 

. 
 03 21 11 00-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.67  

    For Up To 100, Add  0.46 
    For >100 To 200, Add  0.25 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.15  

    For Up To 100, Add  0.81 
    For >100 To 200, Add  0.43 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.72  

    For Up To 100, Add  1.23 
    For >100 To 200, Add  0.66 
    For >200 To 500, Add  0.26 

. 
 03 21 11 00-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.39  

    For Up To 100, Add  1.74 
    For >100 To 200, Add  0.92 
    For >200 To 500, Add  0.37 

. 
 03 21 11 00-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.11  

    For Up To 100, Add  1.80 
    For >100 To 200, Add  1.04 
    For >200 To 400, Add  0.49 

. 
 03 21 11 00-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.88  

    For Up To 100, Add  2.28 
    For >100 To 200, Add  1.32 
    For >200 To 400, Add  0.62 

. 
 03 21 11 00-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 4.77  

    For Up To 100, Add  2.85 
    For >100 To 200, Add  1.63 
    For >200 To 400, Add  0.77 

. 
 03 21 11 00-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 5.85  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.54 
    For >200 To 300, Add  0.77 

. 
 03 21 11 00-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 6.98  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.86 
    For >200 To 300, Add  0.93 

. 
 03 21 11 00-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 9.71  

    For Up To 100, Add  4.90 
    For >100 To 200, Add  2.60 
    For >200 To 300, Add  1.30 

. 
 03 21 11 00-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .............................................................................................. 16.64  

    For Up To 100, Add  8.52 
    For >100 To 200, Add  4.50 
    For >200 To 300, Add  2.25 

XXXXXXX 
. 
 03 21 11 00-0118  Slab On Grade, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.60  
    For Up To 100, Add  0.40 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.03  

    For Up To 100, Add  0.71 
    For >100 To 200, Add  0.38 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.53  

    For Up To 100, Add  1.07 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.11  

    For Up To 100, Add  1.50 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 11 00-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.62  

    For Up To 100, Add  0.42 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.05  

    For Up To 100, Add  0.73 
    For >100 To 200, Add  0.39 
    For >200 To 500, Add  0.16 
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. 
 03 21 11 00-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.57  

    For Up To 100, Add  1.11 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.16  

    For Up To 100, Add  1.55 
    For >100 To 200, Add  0.83 
    For >200 To 500, Add  0.33 

. 
 03 21 11 00-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.64  

    For Up To 100, Add  0.44 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.09  

    For Up To 100, Add  0.77 
    For >100 To 200, Add  0.41 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.63  

    For Up To 100, Add  1.17 
    For >100 To 200, Add  0.62 
    For >200 To 500, Add  0.25 

. 
 03 21 11 00-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.25  

    For Up To 100, Add  1.64 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.94  

    For Up To 100, Add  1.70 
    For >100 To 200, Add  0.99 
    For >200 To 400, Add  0.46 

. 
 03 21 11 00-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.68  

    For Up To 100, Add  2.17 
    For >100 To 200, Add  1.25 
    For >200 To 400, Add  0.59 

. 
 03 21 11 00-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 4.53  

    For Up To 100, Add  2.71 
    For >100 To 200, Add  1.55 
    For >200 To 400, Add  0.73 

. 
 03 21 11 00-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.54  

    For Up To 100, Add  2.72 
    For >100 To 200, Add  1.46 
    For >200 To 300, Add  0.73 

. 
 03 21 11 00-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 6.63  

    For Up To 100, Add  3.30 
    For >100 To 200, Add  1.76 
    For >200 To 300, Add  0.88 

. 
 03 21 11 00-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 9.20  

    For Up To 100, Add  4.65 
    For >100 To 200, Add  2.47 
    For >200 To 300, Add  1.23 

. 
 03 21 11 00-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 15.80  

    For Up To 100, Add  8.10 
    For >100 To 200, Add  4.28 
    For >200 To 300, Add  2.14 

. 
 03 21 11 00-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.33  

    For Up To 100, Add  1.72 
    For >100 To 200, Add  0.91 
    For >200 To 500, Add  0.37 

. 
 03 21 11 00-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.05  

    For Up To 100, Add  1.78 
    For >100 To 200, Add  1.03 
    For >200 To 400, Add  0.48 

. 
 03 21 11 00-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.82  

    For Up To 100, Add  2.27 
    For >100 To 200, Add  1.31 
    For >200 To 400, Add  0.62 

. 
 03 21 11 00-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 4.71  

    For Up To 100, Add  2.84 
    For >100 To 200, Add  1.62 
    For >200 To 400, Add  0.77 

. 
 03 21 11 00-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.78  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.53 
    For >200 To 300, Add  0.77 

. 
 03 21 11 00-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 6.92  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.85 
    For >200 To 300, Add  0.93 

. 
 03 21 11 00-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 9.62  

    For Up To 100, Add  4.90 
    For >100 To 200, Add  2.60 
    For >200 To 300, Add  1.30 

. 
 03 21 11 00-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 16.54  

    For Up To 100, Add  8.54 
    For >100 To 200, Add  4.50 
    For >200 To 300, Add  2.25 
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. 
 03 21 11 00-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.65  

    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.12  

    For Up To 100, Add  0.80 
    For >100 To 200, Add  0.43 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.67  

    For Up To 100, Add  1.21 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.26 

. 
 03 21 11 00-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.31  

    For Up To 100, Add  1.70 
    For >100 To 200, Add  0.90 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.03  

    For Up To 100, Add  1.77 
    For >100 To 200, Add  1.02 
    For >200 To 400, Add  0.48 

. 
 03 21 11 00-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.79  

    For Up To 100, Add  2.25 
    For >100 To 200, Add  1.29 
    For >200 To 400, Add  0.61 

. 
 03 21 11 00-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 4.67  

    For Up To 100, Add  2.81 
    For >100 To 200, Add  1.61 
    For >200 To 400, Add  0.76 

. 
 03 21 11 00-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.72  

    For Up To 100, Add  2.83 
    For >100 To 200, Add  1.52 
    For >200 To 300, Add  0.76 

. 
 03 21 11 00-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.85  

    For Up To 100, Add  3.43 
    For >100 To 200, Add  1.83 
    For >200 To 300, Add  0.91 

. 
 03 21 11 00-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 9.52  

    For Up To 100, Add  4.84 
    For >100 To 200, Add  2.57 
    For >200 To 300, Add  1.28 

. 
 03 21 11 00-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar .................................................................................... 16.36  

    For Up To 100, Add  8.43 
    For >100 To 200, Add  4.45 
    For >200 To 300, Add  2.22 

XXXXXXX 
. 
 03 21 11 00-0157  Elevated Slabs, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.55  
    For Up To 100, Add  0.38 
    For >100 To 200, Add  0.21 
    For >200 To 500, Add  0.08 

. 
 03 21 11 00-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.95  

    For Up To 100, Add  0.67 
    For >100 To 200, Add  0.36 
    For >200 To 500, Add  0.14 

. 
 03 21 11 00-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.43  

    For Up To 100, Add  1.03 
    For >100 To 200, Add  0.55 
    For >200 To 500, Add  0.22 

. 
 03 21 11 00-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.99  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 11 00-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.57  

    For Up To 100, Add  0.40 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.97  

    For Up To 100, Add  0.69 
    For >100 To 200, Add  0.37 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.47  

    For Up To 100, Add  1.07 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.04  

    For Up To 100, Add  1.51 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 11 00-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.59  

    For Up To 100, Add  0.42 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 
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. 
 03 21 11 00-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.01  

    For Up To 100, Add  0.73 
    For >100 To 200, Add  0.39 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.53  

    For Up To 100, Add  1.13 
    For >100 To 200, Add  0.60 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.13  

    For Up To 100, Add  1.60 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.34 

. 
 03 21 11 00-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.79  

    For Up To 100, Add  1.65 
    For >100 To 200, Add  0.95 
    For >200 To 400, Add  0.45 

. 
 03 21 11 00-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.49  

    For Up To 100, Add  2.10 
    For >100 To 200, Add  1.20 
    For >200 To 400, Add  0.57 

. 
 03 21 11 00-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 4.32  

    For Up To 100, Add  2.63 
    For >100 To 200, Add  1.50 
    For >200 To 400, Add  0.71 

. 
 03 21 11 00-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.30  

    For Up To 100, Add  2.65 
    For >100 To 200, Add  1.41 
    For >200 To 300, Add  0.71 

. 
 03 21 11 00-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.34  

    For Up To 100, Add  3.21 
    For >100 To 200, Add  1.71 
    For >200 To 300, Add  0.85 

. 
 03 21 11 00-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 8.84  

    For Up To 100, Add  4.54 
    For >100 To 200, Add  2.40 
    For >200 To 300, Add  1.20 

. 
 03 21 11 00-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 15.23  

    For Up To 100, Add  7.93 
    For >100 To 200, Add  4.17 
    For >200 To 300, Add  2.08 

. 
 03 21 11 00-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.21  

    For Up To 100, Add  1.68 
    For >100 To 200, Add  0.88 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.90  

    For Up To 100, Add  1.73 
    For >100 To 200, Add  0.99 
    For >200 To 400, Add  0.47 

. 
 03 21 11 00-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.63  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.26 
    For >200 To 400, Add  0.60 

. 
 03 21 11 00-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 4.50  

    For Up To 100, Add  2.77 
    For >100 To 200, Add  1.57 
    For >200 To 400, Add  0.75 

. 
 03 21 11 00-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.54  

    For Up To 100, Add  2.80 
    For >100 To 200, Add  1.49 
    For >200 To 300, Add  0.74 

. 
 03 21 11 00-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.63  

    For Up To 100, Add  3.39 
    For >100 To 200, Add  1.79 
    For >200 To 300, Add  0.90 

. 
 03 21 11 00-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 9.26  

    For Up To 100, Add  4.79 
    For >100 To 200, Add  2.52 
    For >200 To 300, Add  1.26 

. 
 03 21 11 00-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 15.97  

    For Up To 100, Add  8.37 
    For >100 To 200, Add  4.39 
    For >200 To 300, Add  2.19 

. 
 03 21 11 00-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.60  

    For Up To 100, Add  0.43 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.04  

    For Up To 100, Add  0.76 
    For >100 To 200, Add  0.41 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.57  

    For Up To 100, Add  1.17 
    For >100 To 200, Add  0.62 
    For >200 To 500, Add  0.25 
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. 
 03 21 11 00-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.19  

    For Up To 100, Add  1.66 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.88  

    For Up To 100, Add  1.72 
    For >100 To 200, Add  0.99 
    For >200 To 400, Add  0.47 

. 
 03 21 11 00-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.60  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.25 
    For >200 To 400, Add  0.59 

. 
 03 21 11 00-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 4.46  

    For Up To 100, Add  2.74 
    For >100 To 200, Add  1.56 
    For >200 To 400, Add  0.74 

. 
 03 21 11 00-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.48  

    For Up To 100, Add  2.76 
    For >100 To 200, Add  1.47 
    For >200 To 300, Add  0.73 

. 
 03 21 11 00-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.56  

    For Up To 100, Add  3.35 
    For >100 To 200, Add  1.77 
    For >200 To 300, Add  0.89 

. 
 03 21 11 00-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 9.16  

    For Up To 100, Add  4.73 
    For >100 To 200, Add  2.49 
    For >200 To 300, Add  1.25 

. 
 03 21 11 00-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar .................................................................................... 15.79  

    For Up To 100, Add  8.26 
    For >100 To 200, Add  4.33 
    For >200 To 300, Add  2.17 

XXXXXXX 
. 
 03 21 11 00-0196  Walls, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.53  
    For Up To 100, Add  0.37 
    For >100 To 200, Add  0.20 
    For >200 To 500, Add  0.08 

. 
 03 21 11 00-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.92  

    For Up To 100, Add  0.66 
    For >100 To 200, Add  0.35 
    For >200 To 500, Add  0.14 

. 
 03 21 11 00-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.38  

    For Up To 100, Add  1.01 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 11 00-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.92  

    For Up To 100, Add  1.43 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.30 

. 
 03 21 11 00-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.55  

    For Up To 100, Add  0.39 
    For >100 To 200, Add  0.21 
    For >200 To 500, Add  0.08 

. 
 03 21 11 00-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.94  

    For Up To 100, Add  0.68 
    For >100 To 200, Add  0.36 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.42  

    For Up To 100, Add  1.05 
    For >100 To 200, Add  0.56 
    For >200 To 500, Add  0.22 

. 
 03 21 11 00-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.97  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 11 00-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.57  

    For Up To 100, Add  0.41 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.98  

    For Up To 100, Add  0.72 
    For >100 To 200, Add  0.38 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.48  

    For Up To 100, Add  1.11 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.06  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.83 
    For >200 To 500, Add  0.33 
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. 
 03 21 11 00-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.69  

    For Up To 100, Add  1.61 
    For >100 To 200, Add  0.92 
    For >200 To 400, Add  0.44 

. 
 03 21 11 00-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.40  

    For Up To 100, Add  2.07 
    For >100 To 200, Add  1.18 
    For >200 To 400, Add  0.56 

. 
 03 21 11 00-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 4.21  

    For Up To 100, Add  2.59 
    For >100 To 200, Add  1.47 
    For >200 To 400, Add  0.70 

. 
 03 21 11 00-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.17  

    For Up To 100, Add  2.61 
    For >100 To 200, Add  1.39 
    For >200 To 300, Add  0.69 

. 
 03 21 11 00-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.20  

    For Up To 100, Add  3.17 
    For >100 To 200, Add  1.68 
    For >200 To 300, Add  0.84 

. 
 03 21 11 00-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 8.66  

    For Up To 100, Add  4.49 
    For >100 To 200, Add  2.36 
    For >200 To 300, Add  1.18 

. 
 03 21 11 00-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar ................................................................................................................... 14.94  

    For Up To 100, Add  7.84 
    For >100 To 200, Add  4.11 
    For >200 To 300, Add  2.05 

. 
 03 21 11 00-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.14  

    For Up To 100, Add  1.65 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.80  

    For Up To 100, Add  1.70 
    For >100 To 200, Add  0.97 
    For >200 To 400, Add  0.46 

. 
 03 21 11 00-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.54  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.24 
    For >200 To 400, Add  0.59 

. 
 03 21 11 00-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 4.39  

    For Up To 100, Add  2.73 
    For >100 To 200, Add  1.54 
    For >200 To 400, Add  0.74 

. 
 03 21 11 00-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.41  

    For Up To 100, Add  2.76 
    For >100 To 200, Add  1.46 
    For >200 To 300, Add  0.73 

. 
 03 21 11 00-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.49  

    For Up To 100, Add  3.35 
    For >100 To 200, Add  1.76 
    For >200 To 300, Add  0.88 

. 
 03 21 11 00-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 9.08  

    For Up To 100, Add  4.74 
    For >100 To 200, Add  2.49 
    For >200 To 300, Add  1.24 

. 
 03 21 11 00-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar ................................................................................................................... 15.68  

    For Up To 100, Add  8.28 
    For >100 To 200, Add  4.33 
    For >200 To 300, Add  2.16 

. 
 03 21 11 00-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.58  

    For Up To 100, Add  0.42 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.01  

    For Up To 100, Add  0.75 
    For >100 To 200, Add  0.40 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.52  

    For Up To 100, Add  1.15 
    For >100 To 200, Add  0.61 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.12  

    For Up To 100, Add  1.63 
    For >100 To 200, Add  0.86 
    For >200 To 500, Add  0.34 

. 
 03 21 11 00-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.78  

    For Up To 100, Add  1.68 
    For >100 To 200, Add  0.96 
    For >200 To 400, Add  0.46 

. 
 03 21 11 00-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 3.51  

    For Up To 100, Add  2.15 
    For >100 To 200, Add  1.22 
    For >200 To 400, Add  0.58 
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. 
 03 21 11 00-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 4.35  

    For Up To 100, Add  2.70 
    For >100 To 200, Add  1.53 
    For >200 To 400, Add  0.73 

. 
 03 21 11 00-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 5.35  

    For Up To 100, Add  2.72 
    For >100 To 200, Add  1.44 
    For >200 To 300, Add  0.72 

. 
 03 21 11 00-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 6.42  

    For Up To 100, Add  3.30 
    For >100 To 200, Add  1.74 
    For >200 To 300, Add  0.87 

. 
 03 21 11 00-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 8.98  

    For Up To 100, Add  4.68 
    For >100 To 200, Add  2.46 
    For >200 To 300, Add  1.23 

. 
 03 21 11 00-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ................................................................................................... 15.50  

    For Up To 100, Add  8.18 
    For >100 To 200, Add  4.28 
    For >200 To 300, Add  2.14 

XXXXXXX 
. 
 03 21 11 00-0235  Mechanical Joint Connection (03 21 11) 

. 

. 
 03 21 11 00-0236  Thermal Type Mechanical Joint Connection (03 21 11 00-0235) 

. 

. 
 03 21 11 00-0237 EA  Thermal Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 226.71  

XXXXXXX 
. 
 03 21 11 00-0238  Screwed Type Mechanical Joint Connection (03 21 11 00-0235) 

. 

. 
 03 21 11 00-0239 EA  Screwed Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 124.15  

XXXXXXX 
. 
 03 21 11 00-0240  Deformed Straight Dowels (03 21 11) 

Note: Excludes drilling. 
. 
. 

 03 21 11 00-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 2.98  
    For Up To 12" Length, Deduct  -0.34 
    For >12" To <24" Length, Deduct  -0.17 

. 
 03 21 11 00-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 3.57  

    For Up To 12" Length, Deduct  -0.46 
    For >12" To <24" Length, Deduct  -0.23 

. 
 03 21 11 00-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 4.35  

    For Up To 12" Length, Deduct  -0.72 
    For >12" To <24" Length, Deduct  -0.36 

. 
 03 21 11 00-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 5.28  

    For Up To 12" Length, Deduct  -1.03 
    For >12" To <24" Length, Deduct  -0.52 

. 
 03 21 11 00-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 6.22  

    For Up To 12" Length, Deduct  -1.44 
    For >12" To <24" Length, Deduct  -0.72 

. 
 03 21 11 00-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel ................................................................................................................. 7.84  

    For Up To 12" Length, Deduct  -1.84 
    For >12" To <24" Length, Deduct  -0.92 

. 
 03 21 11 00-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel ........................................................................................................... 9.24  

    For Up To 12" Length, Deduct  -2.28 
    For >12" To <24" Length, Deduct  -1.14 

. 
 03 21 11 00-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 11.31  

    For Up To 12" Length, Deduct  -2.97 
    For >12" To <24" Length, Deduct  -1.49 

. 
 03 21 11 00-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 13.42  

    For Up To 12" Length, Deduct  -3.67 
    For >12" To <24" Length, Deduct  -1.84 

XXXXXXX 
. 
 03 21 11 00-0250  Spirals, Reinforcing Steel (03 21 11) 

. 

. 
 03 21 11 00-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel .............................................................................................. 3,474.38  

    For Grade 75, Add  130.37 
. 

 03 21 11 00-0252 TON >15" To 24" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,432.71  
    For Grade 75, Add  130.37 

. 
 03 21 11 00-0253 TON >24" To 36" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,400.94  

    For Grade 75, Add  130.37 
. 

 03 21 11 00-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,348.95  
    For Grade 75, Add  130.37 

. 
 03 21 11 00-0255 TON >48" To 64" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,278.67  

    For Grade 75, Add  130.37 
. 

 03 21 11 00-0256 TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,251.90  
    For Grade 75, Add  133.58 

. 
 03 21 11 00-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,193.06  

    For Grade 75, Add  133.58 

XXXXXXX 
. 
 03 21 11 00-0258  Dowel Or Hairpin, Drilled And Epoxy Into Concrete (03 21 11) 

. 

. 
 03 21 11 00-0259 EA Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment ........................................................ 28.97  

. 
 03 21 11 00-0260 EA Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment ........................................... 30.27  
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XXXXXXX 
. 
 03 21 11 00-0261  Accessories For Reinforcing Steel (03 21 11) 

. 

. 
 03 21 11 00-0262  Reinforcing Steel Lap-Weld Splice (03 21 11 00-0261) 

. 

. 
 03 21 11 00-0263 EA Up To #6 Reinforcing Steel Lap-Weld Splice ........................................................................................................................ 60.41  

. 
 03 21 11 00-0264 EA >#6 Reinforcing Steel Lap-Weld Splice ................................................................................................................................ 95.95  

XXXXXXX 
. 
 03 21 11 00-0265  Reinforcing Steel Sleeve And Wedge Splice Joint (03 21 11 00-0261) 

. 

. 
 03 21 11 00-0266 EA Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint ............................................................................................... 32.91  

. 
 03 21 11 00-0267 EA #5  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 49.64  

. 
 03 21 11 00-0268 EA #6  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 73.40  

XXXXXXX 
. 
 03 21 13  Galvanized Reinforcement Steel Bars (03 21) 

. 

. 
 03 21 13 00-0001  Beams And Girders, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.83  
    For Up To 100, Add  0.58 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.40  

    For Up To 100, Add  1.00 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.11  

    For Up To 100, Add  1.53 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.93  

    For Up To 100, Add  2.17 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 13 00-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.84  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.42  

    For Up To 100, Add  1.02 
    For >100 To 200, Add  0.55 
    For >200 To 500, Add  0.22 

. 
 03 21 13 00-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.15  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.98  

    For Up To 100, Add  2.22 
    For >100 To 200, Add  1.17 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.86  

    For Up To 100, Add  0.61 
    For >100 To 200, Add  0.33 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.46  

    For Up To 100, Add  1.06 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 13 00-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.21  

    For Up To 100, Add  1.63 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 13 00-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.07  

    For Up To 100, Add  2.31 
    For >100 To 200, Add  1.22 
    For >200 To 500, Add  0.49 

. 
 03 21 13 00-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.02  

    For Up To 100, Add  2.39 
    For >100 To 200, Add  1.37 
    For >200 To 400, Add  0.65 

. 
 03 21 13 00-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.04  

    For Up To 100, Add  3.04 
    For >100 To 200, Add  1.74 
    For >200 To 400, Add  0.82 

. 
 03 21 13 00-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 6.23  

    For Up To 100, Add  3.81 
    For >100 To 200, Add  2.17 
    For >200 To 400, Add  1.03 

. 
 03 21 13 00-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.66  

    For Up To 100, Add  3.84 
    For >100 To 200, Add  2.05 
    For >200 To 300, Add  1.02 
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. 
 03 21 13 00-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.17  

    For Up To 100, Add  4.66 
    For >100 To 200, Add  2.47 
    For >200 To 300, Add  1.24 

. 
 03 21 13 00-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 12.81  

    For Up To 100, Add  6.59 
    For >100 To 200, Add  3.48 
    For >200 To 300, Add  1.74 

. 
 03 21 13 00-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 22.04  

    For Up To 100, Add  11.50 
    For >100 To 200, Add  6.04 
    For >200 To 300, Add  3.02 

. 
 03 21 13 00-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.15  

    For Up To 100, Add  2.39 
    For >100 To 200, Add  1.26 
    For >200 To 500, Add  0.50 

. 
 03 21 13 00-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.13  

    For Up To 100, Add  2.47 
    For >100 To 200, Add  1.42 
    For >200 To 400, Add  0.67 

. 
 03 21 13 00-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.18  

    For Up To 100, Add  3.15 
    For >100 To 200, Add  1.80 
    For >200 To 400, Add  0.85 

. 
 03 21 13 00-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 6.41  

    For Up To 100, Add  3.94 
    For >100 To 200, Add  2.24 
    For >200 To 400, Add  1.07 

. 
 03 21 13 00-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.89  

    For Up To 100, Add  3.98 
    For >100 To 200, Add  2.12 
    For >200 To 300, Add  1.06 

. 
 03 21 13 00-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.46  

    For Up To 100, Add  4.83 
    For >100 To 200, Add  2.56 
    For >200 To 300, Add  1.28 

. 
 03 21 13 00-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 13.22  

    For Up To 100, Add  6.84 
    For >100 To 200, Add  3.60 
    For >200 To 300, Add  1.80 

. 
 03 21 13 00-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 22.78  

    For Up To 100, Add  11.94 
    For >100 To 200, Add  6.26 
    For >200 To 300, Add  3.13 

XXXXXXX 
. 
 03 21 13 00-0029  Columns, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.86  
    For Up To 100, Add  0.60 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.48  

    For Up To 100, Add  1.04 
    For >100 To 200, Add  0.56 
    For >200 To 500, Add  0.22 

. 
 03 21 13 00-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.20  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.34 

. 
 03 21 13 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.06  

    For Up To 100, Add  2.22 
    For >100 To 200, Add  1.18 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.87  

    For Up To 100, Add  0.61 
    For >100 To 200, Add  0.33 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.50  

    For Up To 100, Add  1.06 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 13 00-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.24  

    For Up To 100, Add  1.61 
    For >100 To 200, Add  0.86 
    For >200 To 500, Add  0.34 

. 
 03 21 13 00-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.11  

    For Up To 100, Add  2.27 
    For >100 To 200, Add  1.21 
    For >200 To 500, Add  0.48 

. 
 03 21 13 00-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.89  

    For Up To 100, Add  0.63 
    For >100 To 200, Add  0.34 
    For >200 To 500, Add  0.13 
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. 
 03 21 13 00-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.54  

    For Up To 100, Add  1.10 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.23 

. 
 03 21 13 00-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.30  

    For Up To 100, Add  1.67 
    For >100 To 200, Add  0.89 
    For >200 To 500, Add  0.36 

. 
 03 21 13 00-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.20  

    For Up To 100, Add  2.36 
    For >100 To 200, Add  1.25 
    For >200 To 500, Add  0.50 

. 
 03 21 13 00-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.18  

    For Up To 100, Add  2.44 
    For >100 To 200, Add  1.41 
    For >200 To 400, Add  0.66 

. 
 03 21 13 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.22  

    For Up To 100, Add  3.11 
    For >100 To 200, Add  1.79 
    For >200 To 400, Add  0.84 

. 
 03 21 13 00-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 6.44  

    For Up To 100, Add  3.88 
    For >100 To 200, Add  2.22 
    For >200 To 400, Add  1.05 

. 
 03 21 13 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.90  

    For Up To 100, Add  3.92 
    For >100 To 200, Add  2.10 
    For >200 To 300, Add  1.05 

. 
 03 21 13 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 9.45  

    For Up To 100, Add  4.74 
    For >100 To 200, Add  2.53 
    For >200 To 300, Add  1.26 

. 
 03 21 13 00-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 13.17  

    For Up To 100, Add  6.70 
    For >100 To 200, Add  3.55 
    For >200 To 300, Add  1.78 

. 
 03 21 13 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 22.61  

    For Up To 100, Add  11.67 
    For >100 To 200, Add  6.15 
    For >200 To 300, Add  3.08 

. 
 03 21 13 00-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.28  

    For Up To 100, Add  2.44 
    For >100 To 200, Add  1.29 
    For >200 To 500, Add  0.52 

. 
 03 21 13 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.29  

    For Up To 100, Add  2.53 
    For >100 To 200, Add  1.46 
    For >200 To 400, Add  0.69 

. 
 03 21 13 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.36  

    For Up To 100, Add  3.21 
    For >100 To 200, Add  1.84 
    For >200 To 400, Add  0.87 

. 
 03 21 13 00-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 6.62  

    For Up To 100, Add  4.02 
    For >100 To 200, Add  2.29 
    For >200 To 400, Add  1.09 

. 
 03 21 13 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 8.13  

    For Up To 100, Add  4.05 
    For >100 To 200, Add  2.16 
    For >200 To 300, Add  1.08 

. 
 03 21 13 00-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 9.74  

    For Up To 100, Add  4.92 
    For >100 To 200, Add  2.61 
    For >200 To 300, Add  1.31 

. 
 03 21 13 00-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 13.58  

    For Up To 100, Add  6.95 
    For >100 To 200, Add  3.67 
    For >200 To 300, Add  1.84 

. 
 03 21 13 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 23.35  

    For Up To 100, Add  12.11 
    For >100 To 200, Add  6.37 
    For >200 To 300, Add  3.19 

XXXXXXX 
. 
 03 21 13 00-0057  Footings, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.77  
    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.31  

    For Up To 100, Add  0.97 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.21 
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. 
 03 21 13 00-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.97  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.75  

    For Up To 100, Add  2.10 
    For >100 To 200, Add  1.10 
    For >200 To 500, Add  0.44 

. 
 03 21 13 00-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.78  

    For Up To 100, Add  0.57 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.33  

    For Up To 100, Add  0.99 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.01  

    For Up To 100, Add  1.52 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 13 00-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.80  

    For Up To 100, Add  2.15 
    For >100 To 200, Add  1.13 
    For >200 To 500, Add  0.45 

. 
 03 21 13 00-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.80  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.37  

    For Up To 100, Add  1.03 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.22 

. 
 03 21 13 00-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.07  

    For Up To 100, Add  1.58 
    For >100 To 200, Add  0.83 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.89  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.17 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.79  

    For Up To 100, Add  2.31 
    For >100 To 200, Add  1.32 
    For >200 To 400, Add  0.62 

. 
 03 21 13 00-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.77  

    For Up To 100, Add  2.95 
    For >100 To 200, Add  1.67 
    For >200 To 400, Add  0.80 

. 
 03 21 13 00-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 5.90  

    For Up To 100, Add  3.69 
    For >100 To 200, Add  2.09 
    For >200 To 400, Add  1.00 

. 
 03 21 13 00-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 7.28  

    For Up To 100, Add  3.73 
    For >100 To 200, Add  1.97 
    For >200 To 300, Add  0.99 

. 
 03 21 13 00-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 8.75  

    For Up To 100, Add  4.53 
    For >100 To 200, Add  2.39 
    For >200 To 300, Add  1.19 

. 
 03 21 13 00-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 12.26  

    For Up To 100, Add  6.43 
    For >100 To 200, Add  3.37 
    For >200 To 300, Add  1.68 

. 
 03 21 13 00-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 21.17  

    For Up To 100, Add  11.24 
    For >100 To 200, Add  5.86 
    For >200 To 300, Add  2.93 

. 
 03 21 13 00-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.97  

    For Up To 100, Add  2.32 
    For >100 To 200, Add  1.21 
    For >200 To 500, Add  0.49 

. 
 03 21 13 00-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.90  

    For Up To 100, Add  2.39 
    For >100 To 200, Add  1.36 
    For >200 To 400, Add  0.65 

. 
 03 21 13 00-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.91  

    For Up To 100, Add  3.05 
    For >100 To 200, Add  1.73 
    For >200 To 400, Add  0.83 

. 
 03 21 13 00-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 6.08  

    For Up To 100, Add  3.83 
    For >100 To 200, Add  2.16 
    For >200 To 400, Add  1.03 
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. 
 03 21 13 00-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 7.51  

    For Up To 100, Add  3.87 
    For >100 To 200, Add  2.04 
    For >200 To 300, Add  1.02 

. 
 03 21 13 00-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 9.04  

    For Up To 100, Add  4.71 
    For >100 To 200, Add  2.47 
    For >200 To 300, Add  1.24 

. 
 03 21 13 00-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 12.67  

    For Up To 100, Add  6.67 
    For >100 To 200, Add  3.49 
    For >200 To 300, Add  1.75 

. 
 03 21 13 00-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 21.91  

    For Up To 100, Add  11.68 
    For >100 To 200, Add  6.08 
    For >200 To 300, Add  3.04 

XXXXXXX 
. 
 03 21 13 00-0085  Slab On Grade, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.75  
    For Up To 100, Add  0.55 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.28  

    For Up To 100, Add  0.96 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.92  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.67  

    For Up To 100, Add  2.06 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 13 00-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.76  

    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.30  

    For Up To 100, Add  0.98 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.96  

    For Up To 100, Add  1.50 
    For >100 To 200, Add  0.79 
    For >200 To 500, Add  0.32 

. 
 03 21 13 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.72  

    For Up To 100, Add  2.11 
    For >100 To 200, Add  1.11 
    For >200 To 500, Add  0.44 

. 
 03 21 13 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.78  

    For Up To 100, Add  0.58 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.34  

    For Up To 100, Add  1.02 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.02  

    For Up To 100, Add  1.56 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.81  

    For Up To 100, Add  2.20 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 13 00-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.71  

    For Up To 100, Add  2.28 
    For >100 To 200, Add  1.30 
    For >200 To 400, Add  0.62 

. 
 03 21 13 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.68  

    For Up To 100, Add  2.92 
    For >100 To 200, Add  1.65 
    For >200 To 400, Add  0.79 

. 
 03 21 13 00-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 5.80  

    For Up To 100, Add  3.66 
    For >100 To 200, Add  2.06 
    For >200 To 400, Add  0.99 

. 
 03 21 13 00-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 7.15  

    For Up To 100, Add  3.69 
    For >100 To 200, Add  1.95 
    For >200 To 300, Add  0.97 
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. 
 03 21 13 00-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 8.62  

    For Up To 100, Add  4.49 
    For >100 To 200, Add  2.36 
    For >200 To 300, Add  1.18 

. 
 03 21 13 00-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 12.07  

    For Up To 100, Add  6.37 
    For >100 To 200, Add  3.33 
    For >200 To 300, Add  1.67 

. 
 03 21 13 00-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 20.89  

    For Up To 100, Add  11.15 
    For >100 To 200, Add  5.81 
    For >200 To 300, Add  2.90 

. 
 03 21 13 00-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.89  

    For Up To 100, Add  2.28 
    For >100 To 200, Add  1.19 
    For >200 To 500, Add  0.48 

. 
 03 21 13 00-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.82  

    For Up To 100, Add  2.36 
    For >100 To 200, Add  1.34 
    For >200 To 400, Add  0.64 

. 
 03 21 13 00-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.82  

    For Up To 100, Add  3.02 
    For >100 To 200, Add  1.71 
    For >200 To 400, Add  0.82 

. 
 03 21 13 00-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 5.98  

    For Up To 100, Add  3.79 
    For >100 To 200, Add  2.13 
    For >200 To 400, Add  1.02 

. 
 03 21 13 00-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 7.38  

    For Up To 100, Add  3.83 
    For >100 To 200, Add  2.01 
    For >200 To 300, Add  1.01 

. 
 03 21 13 00-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 8.91  

    For Up To 100, Add  4.67 
    For >100 To 200, Add  2.45 
    For >200 To 300, Add  1.22 

. 
 03 21 13 00-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 12.48  

    For Up To 100, Add  6.62 
    For >100 To 200, Add  3.45 
    For >200 To 300, Add  1.73 

. 
 03 21 13 00-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 21.63  

    For Up To 100, Add  11.60 
    For >100 To 200, Add  6.03 
    For >200 To 300, Add  3.01 

XXXXXXX 
. 
 03 21 13 00-0113  Elevated Slabs, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.70  
    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.20  

    For Up To 100, Add  0.92 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.19 

. 
 03 21 13 00-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.82  

    For Up To 100, Add  1.42 
    For >100 To 200, Add  0.74 
    For >200 To 500, Add  0.30 

. 
 03 21 13 00-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.55  

    For Up To 100, Add  2.02 
    For >100 To 200, Add  1.05 
    For >200 To 500, Add  0.42 

. 
 03 21 13 00-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.71  

    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.22  

    For Up To 100, Add  0.94 
    For >100 To 200, Add  0.50 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.86  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.60  

    For Up To 100, Add  2.07 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 13 00-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.73  

    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 
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. 
 03 21 13 00-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.26  

    For Up To 100, Add  0.98 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.92  

    For Up To 100, Add  1.52 
    For >100 To 200, Add  0.79 
    For >200 To 500, Add  0.32 

. 
 03 21 13 00-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.69  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 13 00-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.56  

    For Up To 100, Add  2.23 
    For >100 To 200, Add  1.26 
    For >200 To 400, Add  0.60 

. 
 03 21 13 00-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.49  

    For Up To 100, Add  2.85 
    For >100 To 200, Add  1.60 
    For >200 To 400, Add  0.77 

. 
 03 21 13 00-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 5.59  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  2.01 
    For >200 To 400, Add  0.97 

. 
 03 21 13 00-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 6.91  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  1.90 
    For >200 To 300, Add  0.95 

. 
 03 21 13 00-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 8.33  

    For Up To 100, Add  4.41 
    For >100 To 200, Add  2.30 
    For >200 To 300, Add  1.15 

. 
 03 21 13 00-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 11.71  

    For Up To 100, Add  6.26 
    For >100 To 200, Add  3.26 
    For >200 To 300, Add  1.63 

. 
 03 21 13 00-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 20.32  

    For Up To 100, Add  10.98 
    For >100 To 200, Add  5.69 
    For >200 To 300, Add  2.85 

. 
 03 21 13 00-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.77  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.16 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.67  

    For Up To 100, Add  2.31 
    For >100 To 200, Add  1.30 
    For >200 To 400, Add  0.62 

. 
 03 21 13 00-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.63  

    For Up To 100, Add  2.96 
    For >100 To 200, Add  1.66 
    For >200 To 400, Add  0.80 

. 
 03 21 13 00-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 5.77  

    For Up To 100, Add  3.72 
    For >100 To 200, Add  2.08 
    For >200 To 400, Add  1.00 

. 
 03 21 13 00-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 7.14  

    For Up To 100, Add  3.76 
    For >100 To 200, Add  1.97 
    For >200 To 300, Add  0.98 

. 
 03 21 13 00-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 8.62  

    For Up To 100, Add  4.58 
    For >100 To 200, Add  2.39 
    For >200 To 300, Add  1.19 

. 
 03 21 13 00-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 12.12  

    For Up To 100, Add  6.51 
    For >100 To 200, Add  3.38 
    For >200 To 300, Add  1.69 

. 
 03 21 13 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 21.06  

    For Up To 100, Add  11.42 
    For >100 To 200, Add  5.91 
    For >200 To 300, Add  2.96 

XXXXXXX 
. 
 03 21 13 00-0141  Walls, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.68  
    For Up To 100, Add  0.52 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.17  

    For Up To 100, Add  0.91 
    For >100 To 200, Add  0.48 
    For >200 To 500, Add  0.19 
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. 
 03 21 13 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.77  

    For Up To 100, Add  1.40 
    For >100 To 200, Add  0.73 
    For >200 To 500, Add  0.29 

. 
 03 21 13 00-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.48  

    For Up To 100, Add  1.99 
    For >100 To 200, Add  1.04 
    For >200 To 500, Add  0.41 

. 
 03 21 13 00-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.69  

    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.19  

    For Up To 100, Add  0.93 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.81  

    For Up To 100, Add  1.44 
    For >100 To 200, Add  0.75 
    For >200 To 500, Add  0.30 

. 
 03 21 13 00-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.53  

    For Up To 100, Add  2.04 
    For >100 To 200, Add  1.06 
    For >200 To 500, Add  0.42 

. 
 03 21 13 00-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.71  

    For Up To 100, Add  0.55 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.23  

    For Up To 100, Add  0.97 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.87  

    For Up To 100, Add  1.50 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.62  

    For Up To 100, Add  2.13 
    For >100 To 200, Add  1.11 
    For >200 To 500, Add  0.44 

. 
 03 21 13 00-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.46  

    For Up To 100, Add  2.19 
    For >100 To 200, Add  1.23 
    For >200 To 400, Add  0.59 

. 
 03 21 13 00-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.40  

    For Up To 100, Add  2.82 
    For >100 To 200, Add  1.58 
    For >200 To 400, Add  0.76 

. 
 03 21 13 00-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 5.48  

    For Up To 100, Add  3.55 
    For >100 To 200, Add  1.98 
    For >200 To 400, Add  0.96 

. 
 03 21 13 00-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 6.78  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  1.87 
    For >200 To 300, Add  0.94 

. 
 03 21 13 00-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 8.19  

    For Up To 100, Add  4.37 
    For >100 To 200, Add  2.27 
    For >200 To 300, Add  1.14 

. 
 03 21 13 00-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 11.53  

    For Up To 100, Add  6.21 
    For >100 To 200, Add  3.22 
    For >200 To 300, Add  1.61 

. 
 03 21 13 00-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 20.03  

    For Up To 100, Add  10.89 
    For >100 To 200, Add  5.63 
    For >200 To 300, Add  2.82 

. 
 03 21 13 00-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.70  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 13 00-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.57  

    For Up To 100, Add  2.27 
    For >100 To 200, Add  1.28 
    For >200 To 400, Add  0.61 

. 
 03 21 13 00-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.54  

    For Up To 100, Add  2.93 
    For >100 To 200, Add  1.64 
    For >200 To 400, Add  0.79 

. 
 03 21 13 00-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 5.66  

    For Up To 100, Add  3.68 
    For >100 To 200, Add  2.05 
    For >200 To 400, Add  0.99 
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. 
 03 21 13 00-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 7.01  

    For Up To 100, Add  3.72 
    For >100 To 200, Add  1.94 
    For >200 To 300, Add  0.97 

. 
 03 21 13 00-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 8.48  

    For Up To 100, Add  4.54 
    For >100 To 200, Add  2.36 
    For >200 To 300, Add  1.18 

. 
 03 21 13 00-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 11.94  

    For Up To 100, Add  6.45 
    For >100 To 200, Add  3.35 
    For >200 To 300, Add  1.67 

. 
 03 21 13 00-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 20.77  

    For Up To 100, Add  11.34 
    For >100 To 200, Add  5.86 
    For >200 To 300, Add  2.93 

XXXXXXX 
. 
 03 21 16  Epoxy-Coated Reinforcement Steel Bars (03 21) 

. 

. 
 03 21 16 00-0001  Beams And Girders, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.81  
    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.37  

    For Up To 100, Add  0.97 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.07  

    For Up To 100, Add  1.49 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 16 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.87  

    For Up To 100, Add  2.11 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.82  

    For Up To 100, Add  0.57 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.40  

    For Up To 100, Add  1.00 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.11  

    For Up To 100, Add  1.53 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 16 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.92  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.14 
    For >200 To 500, Add  0.46 

. 
 03 21 16 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.84  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 16 00-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.43  

    For Up To 100, Add  1.03 
    For >100 To 200, Add  0.55 
    For >200 To 500, Add  0.22 

. 
 03 21 16 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.17  

    For Up To 100, Add  1.59 
    For >100 To 200, Add  0.85 
    For >200 To 500, Add  0.34 

. 
 03 21 16 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.01  

    For Up To 100, Add  2.25 
    For >100 To 200, Add  1.19 
    For >200 To 500, Add  0.48 

. 
 03 21 16 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.93  

    For Up To 100, Add  2.32 
    For >100 To 200, Add  1.34 
    For >200 To 400, Add  0.63 

. 
 03 21 16 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.93  

    For Up To 100, Add  2.96 
    For >100 To 200, Add  1.70 
    For >200 To 400, Add  0.80 

. 
 03 21 16 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 6.09  

    For Up To 100, Add  3.70 
    For >100 To 200, Add  2.11 
    For >200 To 400, Add  1.00 

. 
 03 21 16 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 7.48  

    For Up To 100, Add  3.74 
    For >100 To 200, Add  1.99 
    For >200 To 300, Add  1.00 
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. 
 03 21 16 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 8.95  

    For Up To 100, Add  4.53 
    For >100 To 200, Add  2.40 
    For >200 To 300, Add  1.20 

. 
 03 21 16 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 12.49  

    For Up To 100, Add  6.40 
    For >100 To 200, Add  3.38 
    For >200 To 300, Add  1.69 

. 
 03 21 16 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 21.48  

    For Up To 100, Add  11.16 
    For >100 To 200, Add  5.87 
    For >200 To 300, Add  2.93 

. 
 03 21 16 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.09  

    For Up To 100, Add  2.33 
    For >100 To 200, Add  1.23 
    For >200 To 500, Add  0.49 

. 
 03 21 16 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.04  

    For Up To 100, Add  2.40 
    For >100 To 200, Add  1.38 
    For >200 To 400, Add  0.65 

. 
 03 21 16 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 5.07  

    For Up To 100, Add  3.07 
    For >100 To 200, Add  1.75 
    For >200 To 400, Add  0.83 

. 
 03 21 16 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 6.28  

    For Up To 100, Add  3.85 
    For >100 To 200, Add  2.19 
    For >200 To 400, Add  1.04 

. 
 03 21 16 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 7.72  

    For Up To 100, Add  3.88 
    For >100 To 200, Add  2.07 
    For >200 To 300, Add  1.03 

. 
 03 21 16 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 9.24  

    For Up To 100, Add  4.70 
    For >100 To 200, Add  2.49 
    For >200 To 300, Add  1.25 

. 
 03 21 16 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 12.91  

    For Up To 100, Add  6.65 
    For >100 To 200, Add  3.51 
    For >200 To 300, Add  1.75 

. 
 03 21 16 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 22.23  

    For Up To 100, Add  11.61 
    For >100 To 200, Add  6.09 
    For >200 To 300, Add  3.05 

XXXXXXX 
. 
 03 21 16 00-0029  Columns, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.84  
    For Up To 100, Add  0.58 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.45  

    For Up To 100, Add  1.01 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.22 

. 
 03 21 16 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.16  

    For Up To 100, Add  1.53 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 16 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.00  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 16 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.85  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 16 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.48  

    For Up To 100, Add  1.04 
    For >100 To 200, Add  0.56 
    For >200 To 500, Add  0.22 

. 
 03 21 16 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.20  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.34 

. 
 03 21 16 00-0037 LF #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.05  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.18 
    For >200 To 500, Add  0.47 

. 
 03 21 16 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.87  

    For Up To 100, Add  0.61 
    For >100 To 200, Add  0.33 
    For >200 To 500, Add  0.13 
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. 
 03 21 16 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.51  

    For Up To 100, Add  1.07 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 16 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.26  

    For Up To 100, Add  1.63 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 16 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.14  

    For Up To 100, Add  2.30 
    For >100 To 200, Add  1.22 
    For >200 To 500, Add  0.49 

. 
 03 21 16 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.09  

    For Up To 100, Add  2.38 
    For >100 To 200, Add  1.38 
    For >200 To 400, Add  0.65 

. 
 03 21 16 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 5.11  

    For Up To 100, Add  3.02 
    For >100 To 200, Add  1.74 
    For >200 To 400, Add  0.82 

. 
 03 21 16 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 6.30  

    For Up To 100, Add  3.78 
    For >100 To 200, Add  2.16 
    For >200 To 400, Add  1.02 

. 
 03 21 16 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.72  

    For Up To 100, Add  3.81 
    For >100 To 200, Add  2.04 
    For >200 To 300, Add  1.02 

. 
 03 21 16 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 9.23  

    For Up To 100, Add  4.61 
    For >100 To 200, Add  2.46 
    For >200 To 300, Add  1.23 

. 
 03 21 16 00-0047 LF #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 12.85  

    For Up To 100, Add  6.51 
    For >100 To 200, Add  3.45 
    For >200 To 300, Add  1.73 

. 
 03 21 16 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 22.05  

    For Up To 100, Add  11.33 
    For >100 To 200, Add  5.98 
    For >200 To 300, Add  2.99 

. 
 03 21 16 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.22  

    For Up To 100, Add  2.38 
    For >100 To 200, Add  1.26 
    For >200 To 500, Add  0.50 

. 
 03 21 16 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.20  

    For Up To 100, Add  2.46 
    For >100 To 200, Add  1.42 
    For >200 To 400, Add  0.67 

. 
 03 21 16 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 5.25  

    For Up To 100, Add  3.13 
    For >100 To 200, Add  1.80 
    For >200 To 400, Add  0.85 

. 
 03 21 16 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 6.49  

    For Up To 100, Add  3.92 
    For >100 To 200, Add  2.24 
    For >200 To 400, Add  1.06 

. 
 03 21 16 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.96  

    For Up To 100, Add  3.95 
    For >100 To 200, Add  2.11 
    For >200 To 300, Add  1.06 

. 
 03 21 16 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 9.52  

    For Up To 100, Add  4.79 
    For >100 To 200, Add  2.55 
    For >200 To 300, Add  1.27 

. 
 03 21 16 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 13.27  

    For Up To 100, Add  6.76 
    For >100 To 200, Add  3.58 
    For >200 To 300, Add  1.79 

. 
 03 21 16 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 22.80  

    For Up To 100, Add  11.78 
    For >100 To 200, Add  6.21 
    For >200 To 300, Add  3.10 

XXXXXXX 
. 
 03 21 16 00-0057  Footings, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.75  
    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.28  

    For Up To 100, Add  0.94 
    For >100 To 200, Add  0.50 
    For >200 To 500, Add  0.20 
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. 
 03 21 16 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.93  

    For Up To 100, Add  1.44 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.69  

    For Up To 100, Add  2.04 
    For >100 To 200, Add  1.07 
    For >200 To 500, Add  0.43 

. 
 03 21 16 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.76  

    For Up To 100, Add  0.55 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.31  

. 
 03 21 16 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.97  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 16 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.74  

    For Up To 100, Add  2.09 
    For >100 To 200, Add  1.10 
    For >200 To 500, Add  0.44 

. 
 03 21 16 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.78  

    For Up To 100, Add  0.57 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.34  

    For Up To 100, Add  1.00 
    For >100 To 200, Add  0.53 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.03  

    For Up To 100, Add  1.54 
    For >100 To 200, Add  0.81 
    For >200 To 500, Add  0.32 

. 
 03 21 16 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.83  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.14 
    For >200 To 500, Add  0.46 

. 
 03 21 16 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.70  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.28 
    For >200 To 400, Add  0.61 

. 
 03 21 16 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.66  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.63 
    For >200 To 400, Add  0.78 

. 
 03 21 16 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.76  

    For Up To 100, Add  3.59 
    For >100 To 200, Add  2.03 
    For >200 To 400, Add  0.97 

. 
 03 21 16 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.10  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  1.92 
    For >200 To 300, Add  0.96 

. 
 03 21 16 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 8.53  

    For Up To 100, Add  4.40 
    For >100 To 200, Add  2.32 
    For >200 To 300, Add  1.16 

. 
 03 21 16 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 11.94  

    For Up To 100, Add  6.23 
    For >100 To 200, Add  3.27 
    For >200 To 300, Add  1.64 

. 
 03 21 16 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 20.61  

    For Up To 100, Add  10.90 
    For >100 To 200, Add  5.69 
    For >200 To 300, Add  2.85 

. 
 03 21 16 00-0077 LF #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.91  

    For Up To 100, Add  2.26 
    For >100 To 200, Add  1.18 
    For >200 To 500, Add  0.47 

. 
 03 21 16 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.81  

    For Up To 100, Add  2.32 
    For >100 To 200, Add  1.32 
    For >200 To 400, Add  0.63 

. 
 03 21 16 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.80  

    For Up To 100, Add  2.97 
    For >100 To 200, Add  1.68 
    For >200 To 400, Add  0.80 

. 
 03 21 16 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.95  

    For Up To 100, Add  3.73 
    For >100 To 200, Add  2.11 
    For >200 To 400, Add  1.01 

. 
 03 21 16 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.34  

    For Up To 100, Add  3.77 
    For >100 To 200, Add  1.99 
    For >200 To 300, Add  0.99 
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. 
 03 21 16 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 8.82  

    For Up To 100, Add  4.58 
    For >100 To 200, Add  2.41 
    For >200 To 300, Add  1.20 

. 
 03 21 16 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 12.36  

    For Up To 100, Add  6.49 
    For >100 To 200, Add  3.40 
    For >200 To 300, Add  1.70 

. 
 03 21 16 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 21.36  

    For Up To 100, Add  11.35 
    For >100 To 200, Add  5.92 
    For >200 To 300, Add  2.96 

XXXXXXX 
. 
 03 21 16 00-0085  Slab On Grade, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.73  
    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.25  

    For Up To 100, Add  0.93 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.20 

. 
 03 21 16 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.88  

    For Up To 100, Add  1.42 
    For >100 To 200, Add  0.75 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.61  

    For Up To 100, Add  2.00 
    For >100 To 200, Add  1.05 
    For >200 To 500, Add  0.42 

. 
 03 21 16 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.74  

    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.28  

    For Up To 100, Add  0.96 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.20 

. 
 03 21 16 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.92  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 16 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.66  

    For Up To 100, Add  2.05 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 16 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.76  

    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.31  

    For Up To 100, Add  0.99 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.98  

    For Up To 100, Add  1.52 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.75  

    For Up To 100, Add  2.14 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.62  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.26 
    For >200 To 400, Add  0.60 

. 
 03 21 16 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.57  

    For Up To 100, Add  2.84 
    For >100 To 200, Add  1.61 
    For >200 To 400, Add  0.77 

. 
 03 21 16 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.66  

    For Up To 100, Add  3.55 
    For >100 To 200, Add  2.00 
    For >200 To 400, Add  0.96 

. 
 03 21 16 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.97  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  1.89 
    For >200 To 300, Add  0.95 

. 
 03 21 16 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.40  

    For Up To 100, Add  4.36 
    For >100 To 200, Add  2.29 
    For >200 To 300, Add  1.15 
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. 
 03 21 16 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.75  

    For Up To 100, Add  6.18 
    For >100 To 200, Add  3.23 
    For >200 To 300, Add  1.62 

. 
 03 21 16 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 20.33  

    For Up To 100, Add  10.82 
    For >100 To 200, Add  5.64 
    For >200 To 300, Add  2.82 

. 
 03 21 16 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.83  

    For Up To 100, Add  2.22 
    For >100 To 200, Add  1.16 
    For >200 To 500, Add  0.47 

. 
 03 21 16 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.73  

    For Up To 100, Add  2.29 
    For >100 To 200, Add  1.30 
    For >200 To 400, Add  0.62 

. 
 03 21 16 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.71  

    For Up To 100, Add  2.94 
    For >100 To 200, Add  1.66 
    For >200 To 400, Add  0.79 

. 
 03 21 16 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.85  

    For Up To 100, Add  3.70 
    For >100 To 200, Add  2.08 
    For >200 To 400, Add  1.00 

. 
 03 21 16 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 7.21  

    For Up To 100, Add  3.73 
    For >100 To 200, Add  1.96 
    For >200 To 300, Add  0.98 

. 
 03 21 16 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.69  

    For Up To 100, Add  4.54 
    For >100 To 200, Add  2.38 
    For >200 To 300, Add  1.19 

. 
 03 21 16 00-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 12.17  

    For Up To 100, Add  6.43 
    For >100 To 200, Add  3.36 
    For >200 To 300, Add  1.68 

. 
 03 21 16 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 21.08  

    For Up To 100, Add  11.27 
    For >100 To 200, Add  5.86 
    For >200 To 300, Add  2.93 

XXXXXXX 
. 
 03 21 16 00-0113  Elevated Slabs, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.68  
    For Up To 100, Add  0.51 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0115 LF #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.17  

    For Up To 100, Add  0.89 
    For >100 To 200, Add  0.47 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.78  

    For Up To 100, Add  1.38 
    For >100 To 200, Add  0.72 
    For >200 To 500, Add  0.29 

. 
 03 21 16 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.49  

    For Up To 100, Add  1.96 
    For >100 To 200, Add  1.02 
    For >200 To 500, Add  0.41 

. 
 03 21 16 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.69  

    For Up To 100, Add  0.52 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.20  

    For Up To 100, Add  0.92 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.82  

    For Up To 100, Add  1.42 
    For >100 To 200, Add  0.74 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.54  

    For Up To 100, Add  2.01 
    For >100 To 200, Add  1.05 
    For >200 To 500, Add  0.42 

. 
 03 21 16 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.71  

    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.23  

    For Up To 100, Add  0.95 
    For >100 To 200, Add  0.50 
    For >200 To 500, Add  0.20 
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. 
 03 21 16 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.88  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 16 00-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.63  

    For Up To 100, Add  2.10 
    For >100 To 200, Add  1.09 
    For >200 To 500, Add  0.44 

. 
 03 21 16 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.47  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.22 
    For >200 To 400, Add  0.58 

. 
 03 21 16 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.38  

    For Up To 100, Add  2.77 
    For >100 To 200, Add  1.56 
    For >200 To 400, Add  0.75 

. 
 03 21 16 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.45  

    For Up To 100, Add  3.48 
    For >100 To 200, Add  1.95 
    For >200 To 400, Add  0.94 

. 
 03 21 16 00-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.73  

    For Up To 100, Add  3.51 
    For >100 To 200, Add  1.84 
    For >200 To 300, Add  0.92 

. 
 03 21 16 00-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.11  

    For Up To 100, Add  4.28 
    For >100 To 200, Add  2.24 
    For >200 To 300, Add  1.12 

. 
 03 21 16 00-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.39  

    For Up To 100, Add  6.07 
    For >100 To 200, Add  3.16 
    For >200 To 300, Add  1.58 

. 
 03 21 16 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 19.76  

    For Up To 100, Add  10.64 
    For >100 To 200, Add  5.52 
    For >200 To 300, Add  2.76 

. 
 03 21 16 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.71  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.13 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.58  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.27 
    For >200 To 400, Add  0.61 

. 
 03 21 16 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.52  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.61 
    For >200 To 400, Add  0.78 

. 
 03 21 16 00-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.64  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  2.03 
    For >200 To 400, Add  0.98 

. 
 03 21 16 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.97  

    For Up To 100, Add  3.65 
    For >100 To 200, Add  1.92 
    For >200 To 300, Add  0.96 

. 
 03 21 16 00-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.40  

    For Up To 100, Add  4.45 
    For >100 To 200, Add  2.32 
    For >200 To 300, Add  1.16 

. 
 03 21 16 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.81  

    For Up To 100, Add  6.32 
    For >100 To 200, Add  3.29 
    For >200 To 300, Add  1.64 

. 
 03 21 16 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 20.51  

    For Up To 100, Add  11.09 
    For >100 To 200, Add  5.75 
    For >200 To 300, Add  2.87 

XXXXXXX 
. 
 03 21 16 00-0141  Walls, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.66  
    For Up To 100, Add  0.50 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.14  

    For Up To 100, Add  0.88 
    For >100 To 200, Add  0.46 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.73  

    For Up To 100, Add  1.36 
    For >100 To 200, Add  0.71 
    For >200 To 500, Add  0.28 
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. 
 03 21 16 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.42  

    For Up To 100, Add  1.93 
    For >100 To 200, Add  1.01 
    For >200 To 500, Add  0.40 

. 
 03 21 16 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.67  

    For Up To 100, Add  0.51 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0147 LF #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.17  

    For Up To 100, Add  0.91 
    For >100 To 200, Add  0.48 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.77  

    For Up To 100, Add  1.40 
    For >100 To 200, Add  0.73 
    For >200 To 500, Add  0.29 

. 
 03 21 16 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.47  

    For Up To 100, Add  1.98 
    For >100 To 200, Add  1.03 
    For >200 To 500, Add  0.41 

. 
 03 21 16 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.69  

    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.20  

    For Up To 100, Add  0.94 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.20 

. 
 03 21 16 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.83  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.56  

    For Up To 100, Add  2.07 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 16 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.37  

    For Up To 100, Add  2.12 
    For >100 To 200, Add  1.20 
    For >200 To 400, Add  0.57 

. 
 03 21 16 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.29  

    For Up To 100, Add  2.74 
    For >100 To 200, Add  1.54 
    For >200 To 400, Add  0.74 

. 
 03 21 16 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 5.34  

    For Up To 100, Add  3.44 
    For >100 To 200, Add  1.92 
    For >200 To 400, Add  0.93 

. 
 03 21 16 00-0157 LF #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.60  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.82 
    For >200 To 300, Add  0.91 

. 
 03 21 16 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 7.97  

    For Up To 100, Add  4.23 
    For >100 To 200, Add  2.21 
    For >200 To 300, Add  1.10 

. 
 03 21 16 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 11.21  

    For Up To 100, Add  6.02 
    For >100 To 200, Add  3.13 
    For >200 To 300, Add  1.56 

. 
 03 21 16 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 19.47  

    For Up To 100, Add  10.56 
    For >100 To 200, Add  5.47 
    For >200 To 300, Add  2.73 

. 
 03 21 16 00-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.64  

    For Up To 100, Add  2.15 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.48  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.24 
    For >200 To 400, Add  0.60 

. 
 03 21 16 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.43  

    For Up To 100, Add  2.84 
    For >100 To 200, Add  1.59 
    For >200 To 400, Add  0.77 

. 
 03 21 16 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 5.53  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  2.00 
    For >200 To 400, Add  0.97 

. 
 03 21 16 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.84  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  1.89 
    For >200 To 300, Add  0.94 
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. 
 03 21 16 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.26  

    For Up To 100, Add  4.41 
    For >100 To 200, Add  2.30 
    For >200 To 300, Add  1.15 

. 
 03 21 16 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 11.63  

    For Up To 100, Add  6.27 
    For >100 To 200, Add  3.25 
    For >200 To 300, Add  1.63 

. 
 03 21 16 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 20.22  

    For Up To 100, Add  11.01 
    For >100 To 200, Add  5.69 
    For >200 To 300, Add  2.85 

XXXXXXX 
. 
 03 21 16 00-0169  Epoxy Coated Deformed Straight Dowels (03 21 16) 

Note: Excludes drilling. 
. 
. 

 03 21 16 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 4.96  
    For Up To 12" Length, Deduct  -0.48 
    For >12" To <24" Length, Deduct  -0.24 

. 
 03 21 16 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 5.83  

    For Up To 12" Length, Deduct  -0.73 
    For >12" To <24" Length, Deduct  -0.36 

. 
 03 21 16 00-0172 EA  5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 7.21  

    For Up To 12" Length, Deduct  -1.09 
    For >12" To <24" Length, Deduct  -0.54 

. 
 03 21 16 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 8.95  

    For Up To 12" Length, Deduct  -1.45 
    For >12" To <24" Length, Deduct  -0.72 

. 
 03 21 16 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ..................................................................................... 10.74  

    For Up To 12" Length, Deduct  -1.97 
    For >12" To <24" Length, Deduct  -0.98 

. 
 03 21 16 00-0175 EA  1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ........................................................................................ 12.49  

    For Up To 12" Length, Deduct  -2.42 
    For >12" To <24" Length, Deduct  -1.21 

. 
 03 21 16 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 14.73  

    For Up To 12" Length, Deduct  -2.93 
    For >12" To <24" Length, Deduct  -1.47 

. 
 03 21 16 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 17.73  

    For Up To 12" Length, Deduct  -3.55 
    For >12" To <24" Length, Deduct  -1.78 

XXXXXXX 
. 
 03 22  Fabric and Grid Reinforcing (03 20) 

. 

. 
 03 22 11  Plain Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 11 00-0001  Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 11) 

Note: Includes bar chairs. Under 5 tons. ASTM A-185 
. 
. 

 03 22 11 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 0.99  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 11 00-0003 SF 6" x 6" x #8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 1.15  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 11 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.34  
    For >5 Ton, Deduct  -0.19 

. 
 03 22 11 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 1.64  

    For >5 Ton, Deduct  -0.22 
. 

 03 22 11 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 1.22  
    For >5 Ton, Deduct  -0.17 

. 
 03 22 11 00-0007 SF 4" x 4" x #8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 1.41  

    For >5 Ton, Deduct  -0.19 
. 

 03 22 11 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.87  
    For >5 Ton, Deduct  -0.24 

. 
 03 22 11 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 2.21  

    For >5 Ton, Deduct  -0.28 
. 

 03 22 11 00-0010 SF 2" x 2" x #12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 x W0.9) ......................... 2.14  
    For >5 Ton, Deduct  -0.26 

XXXXXXX 
. 
 03 22 13  Galvanized Welded Wire Fabric Reinforcing (03 22) 

. 

. 
 03 22 13 00-0001  Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 13) 

Note: Includes bar chairs. Under 5 tons. 
. 
. 

 03 22 13 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ............... 1.15  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 13 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ................. 1.33  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 13 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ................. 1.59  
    For >5 Ton, Deduct  -0.21 

. 
 03 22 13 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ................. 1.98  

    For >5 Ton, Deduct  -0.25 
. 

 03 22 13 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ............... 1.44  
    For >5 Ton, Deduct  -0.19 

. 
 03 22 13 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ................. 1.68  

    For >5 Ton, Deduct  -0.22 
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. 
 03 22 13 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ................. 2.31  

    For >5 Ton, Deduct  -0.28 
. 

 03 22 13 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ................. 2.76  
    For >5 Ton, Deduct  -0.33 

XXXXXXX 
. 
 03 22 13 00-0010  Galvanized Welded Wire Reinforcement Wrap Placed In Beams And 

Columns (03 22 13) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 13 00-0011 SF 2" x 2" x #14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns 

(W0.5 x W0.5) ........................................................................................................................................................................ 3.73  
    For >5 Ton, Deduct  -0.56 

XXXXXXX 
. 
 03 22 16  Epoxy-Coated Welded Wire Fabric Reinforcing (03 22) 

. 

. 
 03 22 16 00-0001  Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 

22 16) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 16 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 

W1.4) ..................................................................................................................................................................................... 1.13  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 16 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.31  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 16 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 1.56  
    For >5 Ton, Deduct  -0.21 

. 
 03 22 16 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 1.94  

    For >5 Ton, Deduct  -0.25 
. 

 03 22 16 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 
W1.4) ..................................................................................................................................................................................... 1.41  

    For >5 Ton, Deduct  -0.19 
. 

 03 22 16 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.65  
    For >5 Ton, Deduct  -0.22 

. 
 03 22 16 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 2.26  

    For >5 Ton, Deduct  -0.28 
. 

 03 22 16 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 2.69  
    For >5 Ton, Deduct  -0.33 

XXXXXXX 
. 
 03 22 23  Stainless Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 23 00-0001  Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs 

(03 22 23) 
. 
. 

 03 22 23 00-0002 SF 6" x 6" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs ..................................................... 2.18  
. 

 03 22 23 00-0003 SF 4" x 4" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs ..................................................... 2.85  

XXXXXXX 
. 
 03 30  Cast-In-Place Concrete (03) 

See CSI section 01 74 19 00-0039 for hauling over 15 miles. 
. 
. 
 03 30 53  Miscellaneous Cast-in-Place Concrete (03 30) 

. 

. 
 03 30 53 00-0001  Place Concrete Duct Bank (03 30 53) 

. 

. 
 03 30 53 00-0002 CY Direct Chute, Place 3,000 PSI Concrete Duct Bank ........................................................................................................... 258.25  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  13.30 
    For >20 To 50, Add  4.99 
    For >100 To 200, Deduct  -5.17 
    For >200 To 400, Deduct  -10.33 
    For >400, Deduct  -15.50 

XXXXXXX 
. 
 03 30 53 00-0003  Place Concrete Thrust Blocks And Backfill (03 30 53) 

. 
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. 
 03 30 53 00-0004 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks ...................................................................................................... 300.07  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  30.03 
    For >20 To 50, Add  11.26 
    For >100 To 200, Deduct  -6.00 
    For >200 To 400, Deduct  -12.00 
    For >400, Deduct  -18.00 

XXXXXXX 
. 
 03 30 53 00-0005  Place Concrete Slurry (03 30 53) 

. 

. 
 03 30 53 00-0006 CY Direct Chute, Place Two Sack Cement, Concrete Slurry .................................................................................................... 236.63  

Note: Two 94# sack cement per CY. 
. 

 03 30 53 00-0007 CY Concrete Pump, Place Two Sack Cement, Concrete Slurry ............................................................................................... 230.00  
Note: Two 94# sack cement per CY. Excludes pumping equipment. 

XXXXXXX 
. 
 03 30 53 00-0008  Hand Mix And Place Concrete (03 30 53) 

. 

. 
 03 30 53 00-0009 CF Hand Mix And Place Concrete .............................................................................................................................................. 34.10  

Note: For use where conventional equipment access is limited or when directed by the owner. 
    For 2,000 PSI Concrete, Deduct  -0.52 
    For 2,500 PSI Concrete, Deduct  -0.26 
    For 3,500 PSI Concrete, Add  0.48 
    For 3,750 PSI Concrete, Add  0.65 
    For 4,000 PSI Concrete, Add  0.83 
    For 4,500 PSI Concrete, Add  0.96 
    For 5,000 PSI Concrete, Add  1.10 
    For 6,000 PSI Concrete, Add  2.60 
    For White Cement Concrete, Add  1.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  1.25 
    For High Early Strength, Type 3 ASTM C150, Add  0.96 
    For Lightweight Aggregate, ASTM C330, Add  3.37 

XXXXXXX 
. 
 03 31  Structural Concrete (03 30) 

. 

. 
 03 31 13  Heavyweight Structural Concrete (03 31) 

Note: Includes delivery, fuel charge and placement of material. See CSI section 03 05 13 00-0001 for admixtures, 03 11 00 
00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 31 13 00-0086 for small concrete purchases (short load), 03 35 00 
00-0000 for finishing, 03 39 00 00-0000 for curing. 

. 

. 
 03 31 13 00-0001  Concrete Slab Assemblies (03 31 13) 

. 

. 
 03 31 13 00-0002  3,000 PSI Slab On Grade Concrete Slabs Assemblies (03 31 13 00-0001) 

Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center 
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, 
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion 
joints along existing slab. See CSI section 03 05 13 00-0001 for color additive alternative, 03 37 16 00-0001 for 
concrete pumping equipment. 

. 

. 
 03 31 13 00-0003 SF 4" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 9.25  

    For 2,000 PSI Concrete, Deduct  -0.29 
    For 2,500 PSI Concrete, Deduct  -0.15 
    For 3,500 PSI Concrete, Add  0.10 
    For 4,000 PSI Concrete, Add  0.34 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  3.37 
    For >500 To 1,000, Add  2.34 
    For >1,000 To 2,000, Add  1.30 
    For >2,000 To 5,000, Add  0.65 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000 To 35,000, Deduct  -0.50 
    For >35,000 To 50,000, Deduct  -0.74 
    For >50,000 To 70,000, Deduct  -0.97 
    For >70,000, Deduct  -1.20 
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. 
 03 31 13 00-0004 SF 5" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 10.18  

    For 2,000 PSI Concrete, Deduct  -0.34 
    For 2,500 PSI Concrete, Deduct  -0.17 
    For 3,500 PSI Concrete, Add  0.12 
    For 4,000 PSI Concrete, Add  0.39 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  3.62 
    For >500 To 1,000, Add  2.52 
    For >1,000 To 2,000, Add  1.42 
    For >2,000 To 5,000, Add  0.71 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000 To 35,000, Deduct  -0.57 
    For >35,000 To 50,000, Deduct  -0.82 
    For >50,000 To 70,000, Deduct  -1.07 
    For >70,000, Deduct  -1.33 

. 
 03 31 13 00-0005 SF 6" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 11.49  

    For 2,000 PSI Concrete, Deduct  -0.39 
    For 2,500 PSI Concrete, Deduct  -0.20 
    For 3,500 PSI Concrete, Add  0.14 
    For 4,000 PSI Concrete, Add  0.46 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  3.99 
    For >500 To 1,000, Add  2.78 
    For >1,000 To 2,000, Add  1.57 
    For >2,000 To 5,000, Add  0.79 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000 To 35,000, Deduct  -0.65 
    For >35,000 To 50,000, Deduct  -0.94 
    For >50,000 To 70,000, Deduct  -1.22 
    For >70,000, Deduct  -1.51 

. 
 03 31 13 00-0006 SF 7" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 12.75  

    For 2,000 PSI Concrete, Deduct  -0.45 
    For 2,500 PSI Concrete, Deduct  -0.23 
    For 3,500 PSI Concrete, Add  0.16 
    For 4,000 PSI Concrete, Add  0.53 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  4.31 
    For >500 To 1,000, Add  3.02 
    For >1,000 To 2,000, Add  1.72 
    For >2,000 To 5,000, Add  0.86 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000 To 35,000, Deduct  -0.74 
    For >35,000 To 50,000, Deduct  -1.05 
    For >50,000 To 70,000, Deduct  -1.37 
    For >70,000, Deduct  -1.69 

. 
 03 31 13 00-0007 SF 8" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 13.84  

    For 2,000 PSI Concrete, Deduct  -0.50 
    For 2,500 PSI Concrete, Deduct  -0.25 
    For 3,500 PSI Concrete, Add  0.18 
    For 4,000 PSI Concrete, Add  0.58 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  4.61 
    For >500 To 1,000, Add  3.23 
    For >1,000 To 2,000, Add  1.84 
    For >2,000 To 5,000, Add  0.92 
    For >10,000 To 20,000, Deduct  -0.46 
    For >20,000 To 35,000, Deduct  -0.81 
    For >35,000 To 50,000, Deduct  -1.15 
    For >50,000 To 70,000, Deduct  -1.50 
    For >70,000, Deduct  -1.85 

. 
 03 31 13 00-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 16.62  

    For 2,000 PSI Concrete, Deduct  -0.63 
    For 2,500 PSI Concrete, Deduct  -0.32 
    For 3,500 PSI Concrete, Add  0.22 
    For 4,000 PSI Concrete, Add  0.74 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  5.30 
    For >500 To 1,000, Add  3.73 
    For >1,000 To 2,000, Add  2.16 
    For >2,000 To 5,000, Add  1.08 
    For >10,000 To 20,000, Deduct  -0.58 
    For >20,000 To 35,000, Deduct  -1.00 
    For >35,000 To 50,000, Deduct  -1.41 
    For >50,000 To 70,000, Deduct  -1.83 
    For >70,000, Deduct  -2.25 
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. 
 03 31 13 00-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 18.74  

    For 2,000 PSI Concrete, Deduct  -0.73 
    For 2,500 PSI Concrete, Deduct  -0.36 
    For 3,500 PSI Concrete, Add  0.26 
    For 4,000 PSI Concrete, Add  0.85 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  5.87 
    For >500 To 1,000, Add  4.14 
    For >1,000 To 2,000, Add  2.40 
    For >2,000 To 5,000, Add  1.20 
    For >10,000 To 20,000, Deduct  -0.67 
    For >20,000 To 35,000, Deduct  -1.14 
    For >35,000 To 50,000, Deduct  -1.61 
    For >50,000 To 70,000, Deduct  -2.08 
    For >70,000, Deduct  -2.55 

XXXXXXX 
. 
 03 31 13 00-0010  Concrete Delivery And Placement (03 31 13) 

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 01 45 23 00-
0000 for additional tests, 03 05 13 00-0001 for admixtures. 

. 

. 
 03 31 13 00-0011  Place Concrete By Method Indicated (03 31 13 00-0010) 

Note: Tasks for concrete placement  "By Concrete Pump" exclude the pumping equipment. See CSI section 03 
37 16 00-0001 for concrete pumping equipment. 

. 

. 
 03 31 13 00-0012  Place Concrete Pile Caps (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0013 CY Crane And Bucket, Place 3,000 PSI Concrete Pile Caps ................................................................................................... 349.87  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  49.95 
    For >20 To 50, Add  18.73 
    For >100 To 200, Deduct  -7.00 
    For >200 To 400, Deduct  -13.99 
    For >400, Deduct  -20.99 

. 
 03 31 13 00-0014 CY Direct Chute, Place 3,000 PSI Concrete Pile Caps ............................................................................................................ 280.20  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  22.08 
    For >20 To 50, Add  8.28 
    For >100 To 200, Deduct  -5.60 
    For >200 To 400, Deduct  -11.21 
    For >400, Deduct  -16.81 

. 
 03 31 13 00-0015 CY Concrete Pump, Place 3,000 PSI Concrete Pile Caps ....................................................................................................... 296.32  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  21.03 
    For >20 To 50, Add  7.89 
    For >100 To 200, Deduct  -5.93 
    For >200 To 400, Deduct  -11.85 
    For >400, Deduct  -17.78 

XXXXXXX 
. 
 03 31 13 00-0016  Place Concrete Continuous Footings (03 31 13 00-0011) 
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. 

. 
 03 31 13 00-0017 CY Crane And Bucket, Place 3,000 PSI Concrete Continuous Footings .................................................................................. 336.00  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  44.40 
    For >20 To 50, Add  16.65 
    For >100 To 200, Deduct  -6.72 
    For >200 To 400, Deduct  -13.44 
    For >400, Deduct  -20.16 

. 
 03 31 13 00-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings ........................................................................................... 274.08  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  19.63 
    For >20 To 50, Add  7.36 
    For >100 To 200, Deduct  -5.48 
    For >200 To 400, Deduct  -10.96 
    For >400, Deduct  -16.44 

. 
 03 31 13 00-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings ...................................................................................... 290.48  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  18.69 
    For >20 To 50, Add  7.01 
    For >100 To 200, Deduct  -5.81 
    For >200 To 400, Deduct  -11.62 
    For >400, Deduct  -17.43 

XXXXXXX 
. 
 03 31 13 00-0020  Place Concrete Spread Footings (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread Footings ........................................................................................ 412.31  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  74.92 
    For >20 To 50, Add  28.10 
    For >100 To 200, Deduct  -8.25 
    For >200 To 400, Deduct  -16.49 
    For >400, Deduct  -24.74 
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 03 31 13 00-0022 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings ................................................................................................. 307.81  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  33.12 
    For >20 To 50, Add  12.42 
    For >100 To 200, Deduct  -6.16 
    For >200 To 400, Deduct  -12.31 
    For >400, Deduct  -18.47 

. 
 03 31 13 00-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings ............................................................................................ 322.62  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  31.55 
    For >20 To 50, Add  11.83 
    For >100 To 200, Deduct  -6.45 
    For >200 To 400, Deduct  -12.90 
    For >400, Deduct  -19.36 

XXXXXXX 
. 
 03 31 13 00-0024  Place Concrete Mat Foundation (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat Foundation .......................................................................................... 258.30  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  13.32 
    For >20 To 50, Add  5.00 
    For >100 To 200, Deduct  -5.17 
    For >200 To 400, Deduct  -10.33 
    For >400, Deduct  -15.50 

. 
 03 31 13 00-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat Foundation ................................................................................................... 239.73  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  5.89 
    For >20 To 50, Add  2.21 
    For >100 To 200, Deduct  -4.79 
    For >200 To 400, Deduct  -9.59 
    For >400, Deduct  -14.38 
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. 
 03 31 13 00-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation .............................................................................................. 256.02  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  4.91 
    For >20 To 50, Add  1.84 
    For >100 To 200, Deduct  -5.12 
    For >200 To 400, Deduct  -10.24 
    For >400, Deduct  -15.36 

XXXXXXX 
. 
 03 31 13 00-0028  Place Concrete Grade Beams (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade Beams ............................................................................................. 313.80  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  35.52 
    For >20 To 50, Add  13.32 
    For >100 To 200, Deduct  -6.28 
    For >200 To 400, Deduct  -12.55 
    For >400, Deduct  -18.83 

. 
 03 31 13 00-0030 CY Direct Chute, Place 3,000 PSI Concrete Grade Beams ...................................................................................................... 264.25  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  15.70 
    For >20 To 50, Add  5.89 
    For >100 To 200, Deduct  -5.29 
    For >200 To 400, Deduct  -10.57 
    For >400, Deduct  -15.86 

. 
 03 31 13 00-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade Beams ................................................................................................. 281.14  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  14.96 
    For >20 To 50, Add  5.61 
    For >100 To 200, Deduct  -5.62 
    For >200 To 400, Deduct  -11.25 
    For >400, Deduct  -16.87 

XXXXXXX 
. 
 03 31 13 00-0032  Place Concrete Slab On Grade (03 31 13 00-0011) 
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. 
 03 31 13 00-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade...................................................................... 315.89  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  36.36 
    For >20 To 50, Add  13.63 
    For >100 To 200, Deduct  -6.32 
    For >200 To 400, Deduct  -12.64 
    For >400, Deduct  -18.95 

. 
 03 31 13 00-0034 CY >6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade .............................................................................. 293.96  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  27.58 
    For >20 To 50, Add  10.34 
    For >100 To 200, Deduct  -5.88 
    For >200 To 400, Deduct  -11.76 
    For >400, Deduct  -17.64 

. 
 03 31 13 00-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ............................................................................... 265.18  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  16.07 
    For >20 To 50, Add  6.03 
    For >100 To 200, Deduct  -5.30 
    For >200 To 400, Deduct  -10.61 
    For >400, Deduct  -15.91 

. 
 03 31 13 00-0036 CY >6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ....................................................................................... 255.48  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  12.19 
    For >20 To 50, Add  4.57 
    For >100 To 200, Deduct  -5.11 
    For >200 To 400, Deduct  -10.22 
    For >400, Deduct  -15.33 
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 03 31 13 00-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .......................................................................... 277.23  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  13.39 
    For >20 To 50, Add  5.02 
    For >100 To 200, Deduct  -5.54 
    For >200 To 400, Deduct  -11.09 
    For >400, Deduct  -16.63 

. 
 03 31 13 00-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .................................................................................. 269.15  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  10.16 
    For >20 To 50, Add  3.81 
    For >100 To 200, Deduct  -5.38 
    For >200 To 400, Deduct  -10.77 
    For >400, Deduct  -16.15 

XXXXXXX 
. 
 03 31 13 00-0039  Place Concrete Stairs (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0040 CY Crane And Bucket, Place 3,000 PSI On Grade Concrete Stairs ......................................................................................... 633.91  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  163.56 
    For >20 To 50, Add  61.34 
    For >100 To 200, Deduct  -12.68 
    For >200 To 400, Deduct  -25.36 
    For >400, Deduct  -38.03 

. 
 03 31 13 00-0041 CY Direct Chute, Place 3,000 PSI On Grade Concrete Stairs .................................................................................................. 405.80  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  72.32 
    For >20 To 50, Add  27.12 
    For >100 To 200, Deduct  -8.12 
    For >200 To 400, Deduct  -16.23 
    For >400, Deduct  -24.35 
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 03 31 13 00-0042 CY Concrete Pump, Place 3,000 PSI On Grade Concrete Stairs ............................................................................................. 394.43  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  60.27 
    For >20 To 50, Add  22.60 
    For >100 To 200, Deduct  -7.89 
    For >200 To 400, Deduct  -15.78 
    For >400, Deduct  -23.67 

XXXXXXX 
. 
 03 31 13 00-0043  Place Concrete Superstructure By Method Indicated (03 31 13 00-0010) 

See CSI section 03 37 16 00-0001 for concrete pump truck. 
. 
. 
 03 31 13 00-0044  Place Elevated Concrete Beams (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0045 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Beams ........................................................................................ 446.99  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  88.80 
    For >20 To 50, Add  33.30 
    For >100 To 200, Deduct  -8.94 
    For >200 To 400, Deduct  -17.88 
    For >400, Deduct  -26.82 

. 
 03 31 13 00-0046 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Beams ............................................................................................. 337.22  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  37.39 
    For >20 To 50, Add  14.02 
    For >100 To 200, Deduct  -6.74 
    For >200 To 400, Deduct  -13.49 
    For >400, Deduct  -20.23 

XXXXXXX 
. 
 03 31 13 00-0047  Place Elevated Concrete Slab (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0048 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ....................................................................... 329.51  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  41.80 
    For >20 To 50, Add  15.68 
    For >100 To 200, Deduct  -6.59 
    For >200 To 400, Deduct  -13.18 
    For >400, Deduct  -19.77 
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 03 31 13 00-0049 CY >6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ................................................................................ 304.29  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  31.72 
    For >20 To 50, Add  11.89 
    For >100 To 200, Deduct  -6.09 
    For >200 To 400, Deduct  -12.17 
    For >400, Deduct  -18.26 

. 
 03 31 13 00-0050 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab ............................................................................ 287.76  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  17.60 
    For >20 To 50, Add  6.60 
    For >100 To 200, Deduct  -5.76 
    For >200 To 400, Deduct  -11.51 
    For >400, Deduct  -17.27 

. 
 03 31 13 00-0051 CY >6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab .................................................................................... 277.14  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  13.36 
    For >20 To 50, Add  5.01 
    For >100 To 200, Deduct  -5.54 
    For >200 To 400, Deduct  -11.09 
    For >400, Deduct  -16.63 

XXXXXXX 
. 
 03 31 13 00-0052  Place Concrete Columns (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0053 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 464.76  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  95.90 
    For >20 To 50, Add  35.96 
    For >100 To 200, Deduct  -9.30 
    For >200 To 400, Deduct  -18.59 
    For >400, Deduct  -27.89 
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. 
 03 31 13 00-0054 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 399.26  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  69.70 
    For >20 To 50, Add  26.14 
    For >100 To 200, Deduct  -7.99 
    For >200 To 400, Deduct  -15.97 
    For >400, Deduct  -23.96 

. 
 03 31 13 00-0055 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 352.42  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  50.97 
    For >20 To 50, Add  19.11 
    For >100 To 200, Deduct  -7.05 
    For >200 To 400, Deduct  -14.10 
    For >400, Deduct  -21.15 

. 
 03 31 13 00-0056 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 331.55  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  42.62 
    For >20 To 50, Add  15.98 
    For >100 To 200, Deduct  -6.63 
    For >200 To 400, Deduct  -13.26 
    For >400, Deduct  -19.89 

. 
 03 31 13 00-0057 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 344.70  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  40.38 
    For >20 To 50, Add  15.14 
    For >100 To 200, Deduct  -6.89 
    For >200 To 400, Deduct  -13.79 
    For >400, Deduct  -20.68 
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 03 31 13 00-0058 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 317.13  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  29.35 
    For >20 To 50, Add  11.01 
    For >100 To 200, Deduct  -6.34 
    For >200 To 400, Deduct  -12.69 
    For >400, Deduct  -19.03 

. 
 03 31 13 00-0059 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 297.40  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  21.46 
    For >20 To 50, Add  8.05 
    For >100 To 200, Deduct  -5.95 
    For >200 To 400, Deduct  -11.90 
    For >400, Deduct  -17.84 

. 
 03 31 13 00-0060 CY  36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 288.61  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  17.94 
    For >20 To 50, Add  6.73 
    For >100 To 200, Deduct  -5.77 
    For >200 To 400, Deduct  -11.54 
    For >400, Deduct  -17.32 

XXXXXXX 
. 
 03 31 13 00-0061  Place Concrete Walls (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0062 CY Up To 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls ........................................................................... 449.77  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  89.91 
    For >20 To 50, Add  33.72 
    For >100 To 200, Deduct  -9.00 
    For >200 To 400, Deduct  -17.99 
    For >400, Deduct  -26.99 
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. 
 03 31 13 00-0063 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 431.13  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  82.45 
    For >20 To 50, Add  30.92 
    For >100 To 200, Deduct  -8.62 
    For >200 To 400, Deduct  -17.25 
    For >400, Deduct  -25.87 

. 
 03 31 13 00-0064 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 382.34  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  62.94 
    For >20 To 50, Add  23.60 
    For >100 To 200, Deduct  -7.65 
    For >200 To 400, Deduct  -15.29 
    For >400, Deduct  -22.94 

. 
 03 31 13 00-0065 CY Up To 8" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls .................................................................................... 324.36  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  39.74 
    For >20 To 50, Add  14.90 
    For >100 To 200, Deduct  -6.49 
    For >200 To 400, Deduct  -12.97 
    For >400, Deduct  -19.46 

. 
 03 31 13 00-0066 CY 12" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 304.50  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  31.80 
    For >20 To 50, Add  11.93 
    For >100 To 200, Deduct  -6.09 
    For >200 To 400, Deduct  -12.18 
    For >400, Deduct  -18.27 
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. 
 03 31 13 00-0067 CY 15" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 294.56  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  27.82 
    For >20 To 50, Add  10.43 
    For >100 To 200, Deduct  -5.89 
    For >200 To 400, Deduct  -11.78 
    For >400, Deduct  -17.67 

. 
 03 31 13 00-0068 CY Up To 8" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ............................................................................... 338.38  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  37.85 
    For >20 To 50, Add  14.19 
    For >100 To 200, Deduct  -6.77 
    For >200 To 400, Deduct  -13.54 
    For >400, Deduct  -20.30 

. 
 03 31 13 00-0069 CY 12" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 319.45  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  30.28 
    For >20 To 50, Add  11.36 
    For >100 To 200, Deduct  -6.39 
    For >200 To 400, Deduct  -12.78 
    For >400, Deduct  -19.17 

. 
 03 31 13 00-0070 CY 15" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 310.00  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  26.50 
    For >20 To 50, Add  9.94 
    For >100 To 200, Deduct  -6.20 
    For >200 To 400, Deduct  -12.40 
    For >400, Deduct  -18.60 

XXXXXXX 
. 
 03 31 13 00-0071  Place Elevated Concrete Stairs (03 31 13 00-0043) 
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. 
 03 31 13 00-0072 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Stairs .......................................................................................... 679.40  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  181.76 
    For >20 To 50, Add  68.16 
    For >100 To 200, Deduct  -13.59 
    For >200 To 400, Deduct  -27.18 
    For >400, Deduct  -40.76 

. 
 03 31 13 00-0073 CY Direct Chute, Place 3,000 PSI Elevated Concrete Stairs .................................................................................................... 425.88  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  80.35 
    For >20 To 50, Add  30.13 
    For >100 To 200, Deduct  -8.52 
    For >200 To 400, Deduct  -17.04 
    For >400, Deduct  -25.55 

. 
 03 31 13 00-0074 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs ............................................................................................... 411.15  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  66.96 
    For >20 To 50, Add  25.11 
    For >100 To 200, Deduct  -8.22 
    For >200 To 400, Deduct  -16.45 
    For >400, Deduct  -24.67 

XXXXXXX 
. 
 03 31 13 00-0075  Place Concrete Coping (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0076 CY Crane And Bucket, Place 3,000 PSI Concrete Coping ....................................................................................................... 695.10  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  188.04 
    For >20 To 50, Add  70.52 
    For >100 To 200, Deduct  -13.90 
    For >200 To 400, Deduct  -27.80 
    For >400, Deduct  -41.71 
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 03 31 13 00-0077 CY Direct Chute, Place 3,000 PSI Concrete Coping ................................................................................................................ 424.53  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  79.81 
    For >20 To 50, Add  29.93 
    For >100 To 200, Deduct  -8.49 
    For >200 To 400, Deduct  -16.98 
    For >400, Deduct  -25.47 

. 
 03 31 13 00-0078 CY  Concrete Pump, Place 3,000 PSI Concrete Coping ........................................................................................................... 545.98  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  120.89 
    For >20 To 50, Add  45.33 
    For >100 To 200, Deduct  -10.92 
    For >200 To 400, Deduct  -21.84 
    For >400, Deduct  -32.76 

XXXXXXX 
. 
 03 31 13 00-0079  Concrete Carts (03 31 13 00-0010) 

Note: Used to place concrete were necessary. 
. 
. 

 03 31 13 00-0080 CY 50' Haul, Non Motorized, Concrete Buggy ............................................................................................................................ 24.12  
. 

 03 31 13 00-0081 CY 150' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 32.29  
. 

 03 31 13 00-0082 CY 250' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 43.07  
. 

 03 31 13 00-0083 CY 50' Haul, Motorized, Concrete Buggy ................................................................................................................................... 10.88  
. 

 03 31 13 00-0084 CY 150' Haul, Motorized, Concrete Buggy ................................................................................................................................. 14.58  
. 

 03 31 13 00-0085 CY 250' Haul, Motorized, Concrete Buggy ................................................................................................................................. 19.44  

XXXXXXX 
. 
 03 31 13 00-0086  Delivery Fee For Small Concrete Purchases (Short Load) (03 31 13) 

. 

. 
 03 31 13 00-0087 CY  Delivery Fee For Small Concrete Purchases (Short Load) Per CY For Each CY Less Than 9 CY ....................................... 31.99  

Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2) 
= 7. 

XXXXXXX 
. 
 03 31 13 00-0088  Equipment Pads (03 31 13) 

. 

. 
 03 31 13 00-0089  Small Concrete Equipment Housekeeping Pad Assemblies (03 31 13 00-0088) 

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads 
per project. See CSI section 03 31 13 00-0002 for >50 SF concrete pads. 

. 

. 
 03 31 13 00-0090 SF 4" Equipment Pad With Welded Wire Reinforcement ........................................................................................................... 19.14  

    For >5 To 20 Pads, Deduct  -2.20 
    For >20 To 50 Pads, Deduct  -4.03 
    For >50 Pads, Deduct  -5.87 

. 
 03 31 13 00-0091 SF 4" Equipment Pad With Rebar .............................................................................................................................................. 23.44  

    For >5 To 20 Pads, Deduct  -2.54 
    For >20 To 50 Pads, Deduct  -4.66 
    For >50 Pads, Deduct  -6.77 

. 
 03 31 13 00-0092 SF 6" Equipment Pad With Rebar .............................................................................................................................................. 29.73  

    For >5 To 20 Pads, Deduct  -3.19 
    For >20 To 50 Pads, Deduct  -5.85 
    For >50 Pads, Deduct  -8.51 

. 
 03 31 13 00-0093 SF 8" Equipment Pad With Rebar .............................................................................................................................................. 37.43  

    For >5 To 20 Pads, Deduct  -4.06 
    For >20 To 50 Pads, Deduct  -7.44 
    For >50 Pads, Deduct  -10.82 

XXXXXXX 
. 
 03 31 13 00-0094  Delivery Fee For Concrete, Per Truck Load (03 31 13) 

. 

. 
 03 31 13 00-0095 EA Concrete Delivery Fee, Per Truck ......................................................................................................................................... 40.00  

Note: To be added to all concrete leaving concrete yard 

XXXXXXX 
. 
 03 31 16  Lightweight Structural Concrete (03 31) 

. 



 

 Concrete 03 

03
 

Cast-In-Place Concrete 03 30 
Structural Concrete 03 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 03 - 63 

. 
 03 31 16 00-0001  Low Density Cellular / Foam Concrete Fill (03 31 16) 

. 

. 
 03 31 16 00-0002 CY Lightweight Low Density Pervious Cellular/Foam Concrete, 100 To 120 PCF Density Range ........................................... 279.26  

XXXXXXX 
. 
 03 35  Concrete Finishing (03 30) 

. 

. 
 03 35 13  High-Tolerance Concrete Floor Finishing (03 35) 

. 

. 
 03 35 13 00-0001  Floor Finishes (03 35 13) 

Note: Task is for final finish type and includes all required prior finishes. 
. 
. 

 03 35 13 00-0002 SF Screed, Concrete Floor Finish ................................................................................................................................................ 0.96  
    For Up To 100, Add  1.92 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.24 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.10 

. 
 03 35 13 00-0003 SF Darby, Concrete Floor Finish .................................................................................................................................................. 1.16  

    For Up To 100, Add  2.32 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.29 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.12 

. 
 03 35 13 00-0004 SF Broom, Concrete Floor Finish ................................................................................................................................................. 1.27  

    For Up To 100, Add  2.54 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.32 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.13 

. 
 03 35 13 00-0005 SF Final Float, Concrete Floor Finish ........................................................................................................................................... 1.49  

    For Up To 100, Add  2.98 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

. 
 03 35 13 00-0006 SF Steel Trowel, Concrete Floor Finish ........................................................................................................................................ 1.67  

    For Up To 100, Add  3.34 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.42 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.17 

. 
 03 35 13 00-0007 SF Concrete Floor Finishes, Machine .......................................................................................................................................... 1.49  

    For Up To 100, Add  2.98 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

XXXXXXX 
. 
 03 35 16  Heavy-Duty Concrete Floor Finishing (03 35) 

. 

. 
 03 35 16 00-0001  Shake On Floor Hardeners (03 35 16) 

. 

. 
 03 35 16 00-0002 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener ....................................................................................................................... 1.30  

. 
 03 35 16 00-0003 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener ..................................................................................................................... 2.09  

. 
 03 35 16 00-0004 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................... 1.21  

. 
 03 35 16 00-0005 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................. 1.54  

XXXXXXX 
. 
 03 35 19  Colored Concrete Finishing (03 35) 

. 

. 
 03 35 19 00-0001  Concrete Surface Treatments (03 35 19) 

. 

. 
 03 35 19 00-0002 SF Acrylic Latex Bonding Agent ................................................................................................................................................... 0.53  

. 
 03 35 19 00-0003 SF Epoxy Resin Bonding Agent ................................................................................................................................................... 3.15  

. 
 03 35 19 00-0004 SF Clear Acrylic Sealer, Hardener And Dustproofer .................................................................................................................... 0.37  

. 
 03 35 19 00-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer ................................................................................................................ 0.39  

XXXXXXX 
. 
 03 35 23  Exposed Aggregate Concrete Finishing (03 35) 

. 

. 
 03 35 23 00-0001  Exposed Aggregate, Concrete Finish (03 35 23) 

. 

. 
 03 35 23 00-0002 SF Exposed Aggregate, Concrete Floor Finish ............................................................................................................................ 3.15  

XXXXXXX 
. 
 03 35 26  Grooved Concrete Surface Finishing (03 35) 

. 

. 
 03 35 26 00-0001  Ramp, Grooved Concrete Surface Finishing (03 35 26) 

. 

. 
 03 35 26 00-0002 SF Ramp, Grooved Concrete Surface Finishing .......................................................................................................................... 4.54  

XXXXXXX 
. 
 03 35 29  Tooled Concrete Finishing (03 35) 

. 

. 
 03 35 29 00-0001  Solid Board Concrete Finish (03 35 29) 

. 

. 
 03 35 29 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add To Formwork ................................................................................. 17.56  

XXXXXXX 
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. 
 03 35 29 00-0003  Marblecrete Finishes (03 35 29) 

. 

. 
 03 35 29 00-0004 SF 2" Thick Marblecrete And Finish ........................................................................................................................................... 52.69  

. 
 03 35 29 00-0005 SF 4" Thick Marblecrete And Finish ........................................................................................................................................... 70.54  

XXXXXXX 
. 
 03 35 33  Stamped Concrete Finishing (03 35) 

. 

. 
 03 35 33 00-0001  Stamped Concrete Finishes (03 35 33) 

. 

. 
 03 35 33 00-0002 SF Up To 2,500 SF Stamped Concrete Finish ............................................................................................................................. 3.88  

. 
 03 35 33 00-0003 SF >2,500 To 10,000 SF Stamped Concrete Finish ..................................................................................................................... 3.52  

. 
 03 35 33 00-0004 SF >10,000 SF Stamped Concrete Finish .................................................................................................................................... 3.36  

XXXXXXX 
. 
 03 35 43  Polished Concrete Finishing (03 35) 

. 

. 
 03 35 43 00-0001  Concrete Floor Polishing System (03 35 43) 

Note: The floor polishing system below may consist of one or multiple applications of each task/step below 
depending on existing conditions and desired results. 

. 

. 
 03 35 43 00-0002 SF Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheels .................................................................. 1.83  

    For Up To 500, Add  3.47 
    For >500 To 1,000, Add  3.22 
    For >1,000 To 2,500, Add  2.13 
    For >2,500 To 4,000, Add  1.11 
    For >8,000 To 15,000, Deduct  -0.43 
    For >15,000 To 25,000, Deduct  -0.55 
    For >25,000, Deduct  -0.77 

. 
 03 35 43 00-0003 SF Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheels .................................................................. 1.46  

    For Up To 500, Add  2.75 
    For >500 To 1,000, Add  2.56 
    For >1,000 To 2,500, Add  1.69 
    For >2,500 To 4,000, Add  0.88 
    For >8,000 To 15,000, Deduct  -0.34 
    For >15,000 To 25,000, Deduct  -0.43 
    For >25,000, Deduct  -0.61 

. 
 03 35 43 00-0004 SF Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond Wheels ............................................................... 1.23  

    For Up To 500, Add  2.31 
    For >500 To 1,000, Add  2.14 
    For >1,000 To 2,500, Add  1.42 
    For >2,500 To 4,000, Add  0.74 
    For >8,000 To 15,000, Deduct  -0.29 
    For >15,000 To 25,000, Deduct  -0.36 
    For >25,000, Deduct  -0.51 

. 
 03 35 43 00-0005 SF Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheels ................................................................ 1.14  

    For Up To 500, Add  2.13 
    For >500 To 1,000, Add  1.98 
    For >1,000 To 2,500, Add  1.31 
    For >2,500 To 4,000, Add  0.68 
    For >8,000 To 15,000, Deduct  -0.26 
    For >15,000 To 25,000, Deduct  -0.34 
    For >25,000, Deduct  -0.47 

. 
 03 35 43 00-0006 SF Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond Wheels ............................................................... 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 

. 
 03 35 43 00-0007 SF Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond Wheels ............................................................... 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 

. 
 03 35 43 00-0008 SF Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond Wheels ............................................................... 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 

. 
 03 35 43 00-0009 SF Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels ............................................................ 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 
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. 
 03 35 43 00-0010 SF High Speed Burnish Concrete Floor With Diamond Pads ....................................................................................................... 0.26  

    For Up To 500, Add  0.43 
    For >500 To 1,000, Add  0.40 
    For >1,000 To 2,500, Add  0.26 
    For >2,500 To 4,000, Add  0.14 
    For >8,000 To 15,000, Deduct  -0.05 
    For >15,000 To 25,000, Deduct  -0.07 
    For >25,000, Deduct  -0.09 

. 
 03 35 43 00-0011 SF Apply 1 Coat Of Concrete Densifier For Concrete Floor Polishing ......................................................................................... 0.50  

    For Up To 500, Add  0.52 
    For >500 To 1,000, Add  0.49 
    For >1,000 To 2,500, Add  0.32 
    For >2,500 To 4,000, Add  0.17 
    For >8,000 To 15,000, Deduct  -0.06 
    For >15,000 To 25,000, Deduct  -0.08 
    For >25,000, Deduct  -0.12 

. 
 03 35 43 00-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector For Concrete Floor Polishing ....................................................... 0.86  

    For Up To 500, Add  0.80 
    For >500 To 1,000, Add  0.74 
    For >1,000 To 2,500, Add  0.49 
    For >2,500 To 4,000, Add  0.25 
    For >8,000 To 15,000, Deduct  -0.10 
    For >15,000 To 25,000, Deduct  -0.13 
    For >25,000, Deduct  -0.18 

. 
 03 35 43 00-0013 SF Concrete Floor Polishing Final Clean Up ................................................................................................................................ 0.14  

    For Up To 500, Add  0.27 
    For >500 To 1,000, Add  0.25 
    For >1,000 To 2,500, Add  0.17 
    For >2,500 To 4,000, Add  0.09 
    For >8,000 To 15,000, Deduct  -0.03 
    For >15,000 To 25,000, Deduct  -0.04 
    For >25,000, Deduct  -0.06 

XXXXXXX 
. 
 03 35 63  Slip-Resistant Floor Finishing (03 35) 

. 

. 
 03 35 63 00-0001  Slip-Resistant Floor Finishing (03 35 63) 

. 

. 
 03 35 63 00-0002 SF Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF ............................................................................................................... 1.54  

    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

. 
 03 35 63 00-0003 SF Silicone Carbide Abrasive Floor Finish 0.25 LB/SF ................................................................................................................ 1.21  

    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

XXXXXXX 
. 
 03 35 66  Acid Etch Floor Finishing (03 35) 

. 

. 
 03 35 66 00-0001  Acid Etch Floor (03 35 66) 

. 

. 
 03 35 66 00-0002 SF Concrete Floor Finishes, Etch With Acid And Rinse ............................................................................................................... 1.15  

    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000, Deduct  -0.04 

XXXXXXX 
. 
 03 35 83  Concrete Wall Finishing (03 35) 

. 

. 
 03 35 83 00-0001  Wall Finishes (03 35 83) 

. 

. 
 03 35 83 00-0002 SF Burlap Rub With Grout, New Concrete Wall Finishes ............................................................................................................. 1.74  

    For Up To 100, Add  3.22 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.40 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.16 

. 
 03 35 83 00-0003 SF 1/16" Float Finish, New Concrete Wall Finishes ..................................................................................................................... 2.61  

    For Up To 100, Add  4.84 
    For >100 To 250, Add  1.21 
    For >250 To 500, Add  0.61 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000, Deduct  -0.24 

. 
 03 35 83 00-0004 SF Etch With Acid And Rinse, New Concrete Wall Finishes ........................................................................................................ 1.24  

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000, Deduct  -0.05 



03
 03 Concrete 

03 30 Cast-In-Place Concrete 
03 35 Concrete Finishing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 03 - 66  County of San Mateo, Roofing 

. 
 03 35 83 00-0005 SF Bush Hammer Green Concrete, New Concrete Wall Finishes ................................................................................................ 5.18  

    For Up To 100, Add  10.24 
    For >100 To 250, Add  2.56 
    For >250 To 500, Add  1.28 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000, Deduct  -0.51 

. 
 03 35 83 00-0006 SF Bush Hammer Cured Concrete, New Concrete Wall Finishes ................................................................................................ 8.04  

    For Up To 100, Add  15.82 
    For >100 To 250, Add  3.96 
    For >250 To 500, Add  1.98 
    For >5,000 To 10,000, Deduct  -0.40 
    For >10,000, Deduct  -0.79 

. 
 03 35 83 00-0007 SF Break Ties And Patch, New Concrete Wall Finishes .............................................................................................................. 1.03  

    For Up To 100, Add  1.74 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.22 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000, Deduct  -0.09 

. 
 03 35 83 00-0008 SF Carborundum Dry Rub, New Concrete Wall Finishes ............................................................................................................. 3.38  

    For Up To 100, Add  6.44 
    For >100 To 250, Add  1.61 
    For >250 To 500, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000, Deduct  -0.32 

. 
 03 35 83 00-0009 SF Carborundum Wet Rub, New Concrete Wall Finishes ............................................................................................................ 5.13  

    For Up To 100, Add  9.94 
    For >100 To 250, Add  2.49 
    For >250 To 500, Add  1.24 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000, Deduct  -0.50 

. 
 03 35 83 00-0010 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall Finishes ...................................................................................... 5.13  

Note: 4.5 Lbs of sand or abrasive material per SF 
    For Up To 100, Add  8.34 
    For >100 To 250, Add  2.09 
    For >250 To 500, Add  1.04 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000, Deduct  -0.42 

. 
 03 35 83 00-0011 SF >1/4" To 1/2" Penetration Sand Blasting, New Concrete Wall Finishes ................................................................................ 10.28  

Note: 9 Lbs of sand abrasive material per SF 
    For Up To 100, Add  16.70 
    For >100 To 250, Add  4.18 
    For >250 To 500, Add  2.09 
    For >5,000 To 10,000, Deduct  -0.42 
    For >10,000, Deduct  -0.84 

XXXXXXX 
. 
 03 37  Specialty Placed Concrete (03 30) 

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing. 
. 
. 
 03 37 13  Shotcrete (03 37) 

. 

. 
 03 37 13 00-0001  Shotcrete, Fiber Reinforced, Structural Repair (03 37 13) 

. 

. 
 03 37 13 00-0002 SF 1" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 3.31  

    For Up To 25, Add  0.63 
    For >25 To 50, Add  0.36 
    For >50 To 150, Add  0.15 

. 
 03 37 13 00-0003 SF 2" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 6.21  

    For Up To 25, Add  1.15 
    For >25 To 50, Add  0.66 
    For >50 To 150, Add  0.26 

. 
 03 37 13 00-0004 SF 3" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 8.80  

    For Up To 25, Add  1.59 
    For >25 To 50, Add  0.92 
    For >50 To 150, Add  0.36 

. 
 03 37 13 00-0005 SF 4" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 11.08  

    For Up To 25, Add  1.96 
    For >25 To 50, Add  1.12 
    For >50 To 150, Add  0.43 

. 
 03 37 13 00-0006 SF 6" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 15.00  

    For Up To 25, Add  2.54 
    For >25 To 50, Add  1.44 
    For >50 To 150, Add  0.52 

XXXXXXX 
. 
 03 37 13 00-0007  Gunite (Dry Mix Shotcrete), Sprayed (03 37 13) 

See CSI section 03 22 11 00-0001 for wire mesh reinforcing. 
. 
. 

 03 37 13 00-0008 SF 1" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 3.62  
    For Radius Or Irregular Surface, Add  1.08 
    For Up To 25, Add  0.77 
    For >25 To 50, Add  0.45 
    For >50 To 150, Add  0.20 

. 
 03 37 13 00-0009 SF 2" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 6.67  

    For Radius Or Irregular Surface, Add  1.94 
    For Up To 25, Add  1.39 
    For >25 To 50, Add  0.82 
    For >50 To 150, Add  0.36 
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. 
 03 37 13 00-0010 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 9.29  

    For Radius Or Irregular Surface, Add  2.62 
    For Up To 25, Add  1.91 
    For >25 To 50, Add  1.12 
    For >50 To 150, Add  0.49 

. 
 03 37 13 00-0011 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 11.50  

    For Radius Or Irregular Surface, Add  3.14 
    For Up To 25, Add  2.33 
    For >25 To 50, Add  1.36 
    For >50 To 150, Add  0.59 

. 
 03 37 13 00-0012 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 13.40  

    For Radius Or Irregular Surface, Add  3.53 
    For Up To 25, Add  2.66 
    For >25 To 50, Add  1.55 
    For >50 To 150, Add  0.66 

. 
 03 37 13 00-0013 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 15.02  

    For Radius Or Irregular Surface, Add  3.81 
    For Up To 25, Add  2.93 
    For >25 To 50, Add  1.70 
    For >50 To 150, Add  0.71 

. 
 03 37 13 00-0014 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 18.75  

    For Radius Or Irregular Surface, Add  4.57 
    For Up To 25, Add  3.59 
    For >25 To 50, Add  2.08 
    For >50 To 150, Add  0.86 

. 
 03 37 13 00-0015 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 22.02  

    For Radius Or Irregular Surface, Add  5.14 
    For Up To 25, Add  4.13 
    For >25 To 50, Add  2.39 
    For >50 To 150, Add  0.96 

. 
 03 37 13 00-0016 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 24.87  

    For Radius Or Irregular Surface, Add  5.55 
    For Up To 25, Add  4.57 
    For >25 To 50, Add  2.63 
    For >50 To 150, Add  1.04 

XXXXXXX 
. 
 03 37 16  Pumped Concrete (03 37) 

. 

. 
 03 37 16 00-0001  Concrete Pumping With Boom Truck (03 37 16) 

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for 
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. 
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and 
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for 
concrete placement. 

. 

. 
 03 37 16 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating) ........................................................................ 233.55  

. 
 03 37 16 00-0003 HR 70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ...................................................................... 254.51  

. 
 03 37 16 00-0004 HR 90' To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................... 330.23  

. 
 03 37 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................. 377.36  

. 
 03 37 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 426.00  

. 
 03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 529.01  

. 
 03 37 16 00-0008 HR 148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 590.47  

. 
 03 37 16 00-0009 HR 170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating) .................................................................. 739.33  

. 
 03 37 16 00-0010 HR 35 CY/HR, 66 HP Trailer Mounted Concrete Pump ............................................................................................................ 166.34  

Note: Includes hoses 

XXXXXXX 
. 
 03 39  Concrete Curing (03 30) 

. 

. 
 03 39 13  Water Concrete Curing (03 39) 

. 

. 
 03 39 13 00-0001  Water Concrete Curing (03 39 13) 

. 

. 
 03 39 13 00-0002 SF Water Based Curing, Sealing, Hardening And Dustproofing Compound ................................................................................ 0.34  

Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to 
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL. 

XXXXXXX 
. 
 03 39 23  Membrane Concrete Curing (03 39) 

. 

. 
 03 39 23 23  Sheet Membrane Concrete Curing (03 39 23) 

. 

. 
 03 39 23 23-0001  Warm Weather Concrete Curing Blankets (03 39 23 23) 

. 

. 
 03 39 23 23-0002 CSF Warm Weather Concrete Curing Blankets ............................................................................................................................ 37.20  

XXXXXXX 
. 
 03 39 23 23-0003  Cold Weather Concrete Curing Blankets (03 39 23 23) 

. 

. 
 03 39 23 23-0004 CSF Electric, Cold Weather Concrete Curing Blanket ................................................................................................................ 296.54  

. 
 03 39 23 23-0005 CSF Non-Electric, Cold Weather Concrete Curing Blanket .......................................................................................................... 36.72  

XXXXXXX 
. 
 03 50  Cast Decks and Underlayment (03) 

. 

. 
 03 51  Cast Roof Decks (03 50) 

. 
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. 
 03 51 13  Cementitious Wood Fiber Decks (03 51) 

. 

. 
 03 51 13 00-0001  Cement Fiber Tongue And Groove Planks (03 51 13) 

. 

. 
 03 51 13 00-0002 SF 1" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 4.54  

. 
 03 51 13 00-0003 SF 1-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System .................................................. 4.74  

. 
 03 51 13 00-0004 SF 2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 4.96  

. 
 03 51 13 00-0005 SF 2-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System .................................................. 5.68  

. 
 03 51 13 00-0006 SF 3" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 6.46  

. 
 03 51 13 00-0007 SF 3-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System .................................................. 7.35  

. 
 03 51 13 00-0008 SF 4" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 8.45  

XXXXXXX 
. 
 03 51 16  Gypsum Concrete Roof Decks (03 51) 

. 

. 
 03 51 16 00-0001  Class A Gypsum Fill Concrete Deck (03 51 16) 

. 

. 
 03 51 16 00-0002 SF  2" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 10.78 0.55 

. 
 03 51 16 00-0003 SF  2-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A ................................................................................................... 13.36 0.64 

. 
 03 51 16 00-0004 SF  3" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 15.96 0.73 

. 
 03 51 16 00-0005 SF  3-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A ................................................................................................... 18.57 0.82 

. 
 03 51 16 00-0006 SF  4" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 21.21 0.92 

XXXXXXX 
. 
 03 51 16 00-0007  Form Board For Lightweight Deck (03 51 16) 

. 

. 
 03 51 16 00-0008 SF Gypsum Deck Form Board, 1/2" Drywall For Lightweight Deck .............................................................................................. 2.16  

. 
 03 51 16 00-0009 SF  Gypsum Deck Form Board, 1" Mineral Fiber Board For Lightweight Deck ............................................................................. 2.82  

. 
 03 51 16 00-0010 SF  Gypsum Deck Form Board, 1-1/2" Mineral Fiber Board For Lightweight Deck ....................................................................... 5.59  

. 
 03 51 16 00-0011 SF  Gypsum Deck Form Board, 1" Cementitious Fiber Board For Lightweight Deck .................................................................... 2.38 0.62 

. 
 03 51 16 00-0012 SF  Gypsum Deck Form Board, 1-1/2" Cementitious Fiber Board For Lightweight Deck .............................................................. 2.86 0.62 

. 
 03 51 16 00-0013 SF  Gypsum Deck Form Board, 1" Glass Fiber Board For Lightweight Deck ................................................................................ 3.13 0.62 

. 
 03 51 16 00-0014 SF  Gypsum Deck Form Board, 1-1/2" Glass Fiber Board For Lightweight Deck .......................................................................... 3.83 0.62 

XXXXXXX 
. 
 03 51 16 00-0015  Gypsum Plank (03 51 16) 

. 

. 
 03 51 16 00-0016 SF  2" Thick, Insulating Concrete Gypsum Plank, Roof Deck ....................................................................................................... 4.71  

. 
 03 51 16 00-0017 SF  3" Thick, Insulating Concrete Gypsum Plank, Roof Deck ....................................................................................................... 6.36  

XXXXXXX 
. 
 03 53  Concrete Topping (03 50) 

Note: Installed over new or existing concrete. 
. 
. 
 03 53 14  Granolithic Concrete Topping (03 53) 

. 

. 
 03 53 14 00-0001  Granolithic Topping Laid After (03 53 14) 

Note: Using 1:1:1-1/2 mix. 
. 
. 

 03 53 14 00-0002 SF 1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix .............................................................................. 4.28  
. 

 03 53 14 00-0003 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ................................................................................. 4.70  
. 

 03 53 14 00-0004 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ................................................................................. 6.07  

XXXXXXX 
. 
 03 53 19  Concrete Overlayment (03 53) 

. 

. 
 03 53 19 00-0001  Integral Topping Including Hard Trowel Finish (03 53 19) 

Note: Using 1:1:2 mix. 
. 
. 

 03 53 19 00-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ............................................................................................... 2.54  
. 

 03 53 19 00-0003 SF 1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 2.92  
. 

 03 53 19 00-0004 SF 3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 3.47  
. 

 03 53 19 00-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 4.16  
. 

 03 53 19 00-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 6.08  
. 

 03 53 19 00-0007 SF 2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix.............................................................................................. 5.43  
. 

 03 53 19 00-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 6.14  

XXXXXXX 
. 
 03 54  Cast Underlayment (03 50) 

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary). 
. 
. 
 03 54 16  Hydraulic Cement Underlayment (03 54) 

. 

. 
 03 54 16 00-0001  Self Leveling Cementitious Underlayment For Floors (03 54 16) 

Note: Includes primer. 
. 
. 

 03 54 16 00-0002 SF 1/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 2.08  
Note: Including Surface Preparation 

    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0003 SF 1/4" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 3.67  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0004 SF 3/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 4.74  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 
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. 
 03 54 16 00-0005 SF 1/2" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 6.86  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0006 SF 5/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 8.14  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0007 SF 3/4" Thick Self Leveling Cementitious Underlayment For Floors .......................................................................................... 10.10  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.16 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0008 SF 1" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................. 13.28  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.16 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0009 SF 1-1/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 17.58  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.18 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0010 SF 1-1/2" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 19.72  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.18 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0011 SF 1-3/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 26.19  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.22 
    For >100 To 250 SF, Add  0.11 

XXXXXXX 
. 
 03 60  Grouting (03) 

. 

. 
 03 61  Cementitious Grouting (03 60) 

Note: 1 part cement to 3 parts sand by volume. 
. 
. 
 03 61 16  Cementitious Flowable Grout (03 61) 

. 

. 
 03 61 16 00-0001  Cementitious Flowable Grout (03 61 16) 

. 

. 
 03 61 16 00-0002 CY Cementitious Flowable Grout ............................................................................................................................................. 520.78  

XXXXXXX 
. 
 03 62  Non-Shrink Grouting (03 60) 

. 

. 
 03 62 13  Non-Metallic Non-Shrink Grouting (03 62) 

. 

. 
 03 62 13 00-0001  Fluid Type, Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 

. 

. 
 03 62 13 00-0002 SF  1" Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 28.01  

. 
 03 62 13 00-0003 SF  2" Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 42.98  

XXXXXXX 
. 
 03 62 13 00-0004  Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 

. 

. 
 03 62 13 00-0005 SF  1" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 43.58  

. 
 03 62 13 00-0006 SF  2" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 71.76  

XXXXXXX 
. 
 03 62 13 00-0007  Non-Metallic Non-Shrink Grouting For Joints (03 62 13) 

. 

. 
 03 62 13 00-0008  1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 

. 

. 
 03 62 13 00-0009 LF  4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 2.20  

. 
 03 62 13 00-0010 LF  6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 2.92  

. 
 03 62 13 00-0011 LF  8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 3.85  

XXXXXXX 
. 
 03 62 13 00-0012  1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 

. 

. 
 03 62 13 00-0013 LF  4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 3.34  

. 
 03 62 13 00-0014 LF  6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 4.49  

. 
 03 62 13 00-0015 LF  8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 5.98  

XXXXXXX 
. 
 03 62 16  Metallic Non-Shrink Grouting (03 62) 

. 

. 
 03 62 16 00-0001  Metallic Non-Shrink Grouting For Bases (03 62 16) 

. 

. 
 03 62 16 00-0002 SF  1" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 35.45  

. 
 03 62 16 00-0003 SF  2" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 56.01  

XXXXXXX 
. 
 03 62 16 00-0004  Metallic Non-Shrink Grouting For Joints (03 62 16) 

. 

. 
 03 62 16 00-0005  1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 

. 

. 
 03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.69  

. 
 03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.15  

. 
 03 62 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.86  
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XXXXXXX 
. 
 03 62 16 00-0009  1" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 

. 

. 
 03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.35  

. 
 03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.96  

. 
 03 62 16 00-0012 LF 8" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 3.97  

XXXXXXX 
. 
 03 64  Injection Grouting (03 60) 

Note: By volume of void filled. Includes injection ports. 
. 
. 
 03 64 23  Epoxy Injection Grouting (03 64) 

. 

. 
 03 64 23 00-0001  Pressure Injected Epoxy Grout (03 64 23) 

. 

. 
 03 64 23 00-0002 CF Pressure Injected Epoxy Grout ........................................................................................................................................ 1,285.62  

    For >4, Deduct  -136.09 

XXXXXXX 
. 
 03 64 26  Cementitious Injection Grouting (03 64) 

. 

. 
 03 64 26 00-0001  Pressure Injected Cementitious Grout (03 64 26) 

. 

. 
 03 64 26 00-0002 CF Pressure Injected Cementitious Grout ................................................................................................................................ 224.34  

    For >4, Deduct  -58.38 
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. 
05  Metals 

. 

. 
 05 05  Common Work Results for Metals (05) 

. 

. 
 05 05 19  Post-Installed Concrete Anchors (05 05) 

See CSI section 03 15 19 00-0000 for cast-in concrete anchors. 
. 
. 
 05 05 19 00-0001  Concrete And Masonry Anchors (05 05 19) 

. 

. 
 05 05 19 00-0002  Expansion Anchors (05 05 19 00-0001) 

Note: Includes drilling. 
. 
. 
 05 05 19 00-0003  Wedge Expansion Bolt Anchors (05 05 19 00-0002) 

. 

. 
 05 05 19 00-0004  Zinc Plated Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0005 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 12.55  
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 05 05 19 00-0006 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 12.65  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.43 

. 
 05 05 19 00-0007 EA 1/4" Diameter x 3-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 13.02  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.49 

. 
 05 05 19 00-0008 EA 3/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 15.39  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.95 

. 
 05 05 19 00-0009 EA 3/8" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 15.46  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 05 05 19 00-0010 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ..................................................................... 15.48  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 05 05 19 00-0011 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ..................................................................... 15.75  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.97 

. 
 05 05 19 00-0012 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 22.20  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0013 EA 1/2" Diameter x 3-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 22.26  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

. 
 05 05 19 00-0014 EA 1/2" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 22.37  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

. 
 05 05 19 00-0015 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 22.67  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 19 00-0016 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ..................................................................... 23.09  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.13 
    For >100, Deduct  -4.26 

. 
 05 05 19 00-0017 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 28.59  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.26 

. 
 05 05 19 00-0018 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 28.68  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.26 

. 
 05 05 19 00-0019 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ..................................................................... 28.87  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.64 
    For >100, Deduct  -5.27 

. 
 05 05 19 00-0020 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ..................................................................... 29.24  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.65 
    For >100, Deduct  -5.29 

. 
 05 05 19 00-0021 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ..................................................................... 29.61  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.65 
    For >100, Deduct  -5.31 
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. 
 05 05 19 00-0022 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 32.53  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.73 
    For >100, Deduct  -5.45 

. 
 05 05 19 00-0023 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 35.03  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.79 
    For >100, Deduct  -5.58 

. 
 05 05 19 00-0024 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 34.42  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.14 
    For >100, Deduct  -6.28 

. 
 05 05 19 00-0025 EA 3/4" Diameter x 4-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 34.50  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.14 
    For >100, Deduct  -6.28 

. 
 05 05 19 00-0026 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 34.95  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.15 
    For >100, Deduct  -6.30 

. 
 05 05 19 00-0027 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 35.49  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.33 

. 
 05 05 19 00-0028 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 36.10  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.18 
    For >100, Deduct  -6.36 

. 
 05 05 19 00-0029 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 38.45  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.48 

. 
 05 05 19 00-0030 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 41.56  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.32 
    For >100, Deduct  -6.64 

. 
 05 05 19 00-0031 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 45.08  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.41 
    For >100, Deduct  -6.81 

. 
 05 05 19 00-0032 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 44.54  

    For >10 To 50, Deduct  -1.65 
    For >50 To 100, Deduct  -3.59 
    For >100, Deduct  -7.17 

. 
 05 05 19 00-0033 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 46.39  

    For >10 To 50, Deduct  -1.65 
    For >50 To 100, Deduct  -3.63 
    For >100, Deduct  -7.26 

. 
 05 05 19 00-0034 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 48.84  

    For >10 To 50, Deduct  -1.65 
    For >50 To 100, Deduct  -3.69 
    For >100, Deduct  -7.39 

. 
 05 05 19 00-0035 EA 1" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 55.53  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.59 
    For >100, Deduct  -9.17 

. 
 05 05 19 00-0036 EA 1" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 59.01  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.67 
    For >100, Deduct  -9.35 

. 
 05 05 19 00-0037 EA 1" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ....................................................................... 62.46  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.76 
    For >100, Deduct  -9.52 

. 
 05 05 19 00-0038 EA 1-1/4" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................. 72.14  

    For >10 To 50, Deduct  -2.73 
    For >50 To 100, Deduct  -5.90 
    For >100, Deduct  -11.80 

. 
 05 05 19 00-0039 EA 1-1/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 74.62  

    For >10 To 50, Deduct  -2.73 
    For >50 To 100, Deduct  -5.96 
    For >100, Deduct  -11.92 

XXXXXXX 
. 
 05 05 19 00-0040  304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0041 EA 1/4" Diameter x 1-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 13.61  
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0042 EA 1/4" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 14.00  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.49 
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. 
 05 05 19 00-0043 EA 1/4" Diameter x 3-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 14.55  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.57 

. 
 05 05 19 00-0044 EA 3/8" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 17.33  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.05 

. 
 05 05 19 00-0045 EA 3/8" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 17.66  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.07 

. 
 05 05 19 00-0046 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 17.89  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.08 

. 
 05 05 19 00-0047 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 19.69  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.17 

. 
 05 05 19 00-0048 EA 1/2" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 26.50  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.21 
    For >100, Deduct  -4.43 

. 
 05 05 19 00-0049 EA 1/2" Diameter x 3-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 27.12  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.46 

. 
 05 05 19 00-0050 EA 1/2" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 27.48  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.24 
    For >100, Deduct  -4.48 

. 
 05 05 19 00-0051 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 29.12  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.28 
    For >100, Deduct  -4.56 

. 
 05 05 19 00-0052 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 31.58  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.34 
    For >100, Deduct  -4.68 

. 
 05 05 19 00-0053 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 37.32  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.85 
    For >100, Deduct  -5.69 

. 
 05 05 19 00-0054 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 38.92  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.89 
    For >100, Deduct  -5.77 

. 
 05 05 19 00-0055 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 40.66  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.93 
    For >100, Deduct  -5.86 

. 
 05 05 19 00-0056 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 42.96  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.99 
    For >100, Deduct  -5.98 

. 
 05 05 19 00-0057 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 53.07  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.48 

. 
 05 05 19 00-0058 EA 3/4" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 44.54  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.39 
    For >100, Deduct  -6.78 

. 
 05 05 19 00-0059 EA 3/4" Diameter x 4-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 47.80  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.47 
    For >100, Deduct  -6.95 

. 
 05 05 19 00-0060 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 50.58  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.54 
    For >100, Deduct  -7.08 

. 
 05 05 19 00-0061 EA 3/4" Diameter x 6-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 50.92  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.55 
    For >100, Deduct  -7.10 

. 
 05 05 19 00-0062 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 53.53  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.62 
    For >100, Deduct  -7.23 

. 
 05 05 19 00-0063 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 60.31  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.79 
    For >100, Deduct  -7.57 
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. 
 05 05 19 00-0064 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................ 69.87  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -4.03 
    For >100, Deduct  -8.05 

. 
 05 05 19 00-0065 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 70.67  

    For >10 To 50, Deduct  -1.65 
    For >50 To 100, Deduct  -4.24 
    For >100, Deduct  -8.48 

. 
 05 05 19 00-0066 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................... 101.80  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -5.74 
    For >100, Deduct  -11.49 

. 
 05 05 19 00-0067 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................... 115.93  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -6.10 
    For >100, Deduct  -12.19 

XXXXXXX 
. 
 05 05 19 00-0068  316 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0069 EA 1/4" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 13.94  
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.49 

. 
 05 05 19 00-0070 EA 1/4" Diameter x 3-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 14.69  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 19 00-0071 EA 3/8" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 18.40  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.55 
    For >100, Deduct  -3.10 

. 
 05 05 19 00-0072 EA 3/8" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 18.97  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.13 

. 
 05 05 19 00-0073 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 19.11  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.14 

. 
 05 05 19 00-0074 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 21.82  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.27 

. 
 05 05 19 00-0075 EA 1/2" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 29.10  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.28 
    For >100, Deduct  -4.56 

. 
 05 05 19 00-0076 EA 1/2" Diameter x 3-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 30.67  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.32 
    For >100, Deduct  -4.64 

. 
 05 05 19 00-0077 EA 1/2" Diameter x 4-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 33.53  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.78 

. 
 05 05 19 00-0078 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 34.24  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.41 
    For >100, Deduct  -4.81 

. 
 05 05 19 00-0079 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 46.08  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -3.07 
    For >100, Deduct  -6.13 

. 
 05 05 19 00-0080 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 46.94  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -3.09 
    For >100, Deduct  -6.18 

. 
 05 05 19 00-0081 EA 3/4" Diameter x 4-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 56.80  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.70 
    For >100, Deduct  -7.40 

. 
 05 05 19 00-0082 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 60.37  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.79 
    For >100, Deduct  -7.57 

XXXXXXX 
. 
 05 05 19 00-0083  Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0084 EA 1/2" Diameter x 2-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 24.57  
    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.17 
    For >100, Deduct  -4.33 
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. 
 05 05 19 00-0085 EA 1/2" Diameter x 4-1/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................ 25.60  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.19 
    For >100, Deduct  -4.38 

. 
 05 05 19 00-0086 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................ 26.62  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.22 
    For >100, Deduct  -4.43 

. 
 05 05 19 00-0087 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 27.14  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.46 

. 
 05 05 19 00-0088 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................ 32.90  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.74 
    For >100, Deduct  -5.47 

. 
 05 05 19 00-0089 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 31.67  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.71 
    For >100, Deduct  -5.41 

. 
 05 05 19 00-0090 EA 3/4" Diameter x 4-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................ 41.86  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.32 
    For >100, Deduct  -6.65 

. 
 05 05 19 00-0091 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................ 42.99  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.35 
    For >100, Deduct  -6.71 

. 
 05 05 19 00-0092 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................ 48.54  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.49 
    For >100, Deduct  -6.98 

. 
 05 05 19 00-0093 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 54.46  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.56 
    For >100, Deduct  -9.12 

. 
 05 05 19 00-0094 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 57.66  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.64 
    For >100, Deduct  -9.28 

. 
 05 05 19 00-0095 EA 1" Diameter x 12" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt .................................................... 60.82  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.72 
    For >100, Deduct  -9.44 

XXXXXXX 
. 
 05 05 19 00-0096  Concrete Sleeve Anchors (05 05 19 00-0002) 

. 

. 
 05 05 19 00-0097  Zinc Plated Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0098 EA 1/4" Diameter x 5/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................ 12.66  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0099 EA 1/4" Diameter x 1-3/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 12.79  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0100 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 12.95  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 19 00-0101 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 13.33  

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.59 

. 
 05 05 19 00-0102 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 13.45  

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.60 

. 
 05 05 19 00-0103 EA 3/8" Diameter x 1-7/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 15.10  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.93 

. 
 05 05 19 00-0104 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 15.32  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.95 

. 
 05 05 19 00-0105 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 15.54  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 05 05 19 00-0106 EA 1/2" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 21.69  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.09 
    For >100, Deduct  -4.18 
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. 
 05 05 19 00-0107 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 21.97  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.20 

. 
 05 05 19 00-0108 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 22.22  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0109 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 22.51  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

. 
 05 05 19 00-0110 EA 5/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 27.13  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.59 
    For >100, Deduct  -5.18 

. 
 05 05 19 00-0111 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 27.56  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.60 
    For >100, Deduct  -5.21 

. 
 05 05 19 00-0112 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 27.88  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.61 
    For >100, Deduct  -5.22 

. 
 05 05 19 00-0113 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 28.80  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.27 

. 
 05 05 19 00-0114 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 33.06  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.10 
    For >100, Deduct  -6.21 

. 
 05 05 19 00-0115 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 33.85  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.12 
    For >100, Deduct  -6.25 

. 
 05 05 19 00-0116 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 34.57  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.14 
    For >100, Deduct  -6.28 

. 
 05 05 19 00-0117 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 35.71  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.34 

XXXXXXX 
. 
 05 05 19 00-0118  304/18-8 Stainless Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0119 EA 1/4" Diameter x 1-3/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor ............................................................. 14.27  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.55 

. 
 05 05 19 00-0120 EA 3/8" Diameter x 1-7/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor ............................................................. 18.37  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.55 
    For >100, Deduct  -3.10 

. 
 05 05 19 00-0121 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 19.89  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.17 

. 
 05 05 19 00-0122 EA 1/2" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor ............................................................. 27.16  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.46 

. 
 05 05 19 00-0123 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 29.90  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.30 
    For >100, Deduct  -4.59 

. 
 05 05 19 00-0124 EA 5/8" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor ............................................................. 40.41  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.85 

XXXXXXX 
. 
 05 05 19 00-0125  Concrete Strike Anchors (05 05 19 00-0002) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0126 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 13.30  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 19 00-0127 EA 1/4" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 13.53  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.51 
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. 
 05 05 19 00-0128 EA 5/16" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ......................................................................... 14.13  

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.63 

. 
 05 05 19 00-0129 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................... 15.06  

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.68 

. 
 05 05 19 00-0130 EA 3/8" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 16.11  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.99 

. 
 05 05 19 00-0131 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 16.80  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.02 

. 
 05 05 19 00-0132 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 17.34  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.05 

. 
 05 05 19 00-0133 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 23.41  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.13 
    For >100, Deduct  -4.27 

. 
 05 05 19 00-0134 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 23.83  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.14 
    For >100, Deduct  -4.29 

. 
 05 05 19 00-0135 EA 1/2" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 25.05  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.18 
    For >100, Deduct  -4.35 

. 
 05 05 19 00-0136 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 26.63  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.21 
    For >100, Deduct  -4.43 

. 
 05 05 19 00-0137 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 30.79  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.68 
    For >100, Deduct  -5.37 

. 
 05 05 19 00-0138 EA 5/8" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 32.25  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.72 
    For >100, Deduct  -5.44 

. 
 05 05 19 00-0139 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 33.53  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.75 
    For >100, Deduct  -5.50 

. 
 05 05 19 00-0140 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 39.13  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.26 
    For >100, Deduct  -6.51 

. 
 05 05 19 00-0141 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 40.50  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.29 
    For >100, Deduct  -6.58 

XXXXXXX 
. 
 05 05 19 00-0142  Multi-Set Drop-In Anchors (05 05 19 00-0002) 

. 

. 
 05 05 19 00-0143  Zinc Plated Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0144 EA 1/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 17.59  
    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.72 
    For >100, Deduct  -3.43 

. 
 05 05 19 00-0145 EA 3/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 21.50  

    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.09 
    For >100, Deduct  -4.19 

. 
 05 05 19 00-0146 EA 1/2" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 26.07  

    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.97 

. 
 05 05 19 00-0147 EA 5/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 29.42  

    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -2.75 
    For >100, Deduct  -5.50 

. 
 05 05 19 00-0148 EA 3/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 34.96  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.33 

XXXXXXX 
. 
 05 05 19 00-0149  304/18-8 Stainless Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
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. 

. 
 05 05 19 00-0150 EA 1/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 20.86  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.80 
    For >100, Deduct  -3.59 

. 
 05 05 19 00-0151 EA 3/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 27.63  

    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.49 

. 
 05 05 19 00-0152 EA 1/2" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 34.24  

    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -2.69 
    For >100, Deduct  -5.38 

. 
 05 05 19 00-0153 EA 5/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 42.57  

    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.08 
    For >100, Deduct  -6.16 

. 
 05 05 19 00-0154 EA 3/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 57.56  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.73 
    For >100, Deduct  -7.46 

XXXXXXX 
. 
 05 05 19 00-0155  Single Bolt Expansion Anchors (05 05 19 00-0002) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0156 EA 1/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 12.85  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 19 00-0157 EA 5/16" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................. 13.69  

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.61 

. 
 05 05 19 00-0158 EA 3/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 15.49  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.95 

. 
 05 05 19 00-0159 EA 1/2" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 22.51  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

. 
 05 05 19 00-0160 EA 5/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 30.61  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.68 
    For >100, Deduct  -5.36 

. 
 05 05 19 00-0161 EA 3/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 36.85  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.20 
    For >100, Deduct  -6.40 

XXXXXXX 
. 
 05 05 19 00-0162  Concrete Lag Shield Anchors (05 05 19 00-0002) 

Note: Excludes lag bolt and washer. 
. 
. 

 05 05 19 00-0163 EA 1/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 12.91  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 19 00-0164 EA 5/16" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ................................................................................... 15.36  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.95 

. 
 05 05 19 00-0165 EA 3/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 15.92  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.98 

. 
 05 05 19 00-0166 EA 1/2" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 22.47  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.22 

. 
 05 05 19 00-0167 EA 5/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 29.74  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.66 
    For >100, Deduct  -5.32 

. 
 05 05 19 00-0168 EA 3/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 33.71  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.12 
    For >100, Deduct  -6.24 

XXXXXXX 
. 
 05 05 19 00-0169  Chemical And Adhesive Anchors (05 05 19 00-0001) 

. 

. 
 05 05 19 00-0170  Chemically Adhered Anchor Rods (05 05 19 00-0169) 

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated 
carbon steel. 
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. 

. 
 05 05 19 00-0171 EA 1/4" x 1-9/16" Long Chemically Adhered Anchor Rod .......................................................................................................... 16.02  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 19 00-0172 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod .......................................................................................................... 18.43  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.56 
    For >100, Deduct  -3.12 

. 
 05 05 19 00-0173 EA 3/8" x 2-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................ 22.89  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.89 

. 
 05 05 19 00-0174 EA 1/2" x 3-11/16" Long Chemically Adhered Anchor Rod ........................................................................................................ 26.67  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.22 
    For >100, Deduct  -4.43 

. 
 05 05 19 00-0175 EA 1/2" x 5-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 28.04  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.50 

. 
 05 05 19 00-0176 EA 5/8" x 7" Long Chemically Adhered Anchor Rod ................................................................................................................... 34.70  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.78 
    For >100, Deduct  -5.56 

. 
 05 05 19 00-0177 EA 3/4" x 9-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 44.59  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.39 
    For >100, Deduct  -6.79 

. 
 05 05 19 00-0178 EA 7/8" x 10" Long Chemically Adhered Anchor Rod ................................................................................................................. 52.31  

    For >10 To 50, Deduct  -1.64 
    For >50 To 100, Deduct  -3.77 
    For >100, Deduct  -7.55 

. 
 05 05 19 00-0179 EA 1" x 11-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................. 71.09  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.98 
    For >100, Deduct  -9.95 

. 
 05 05 19 00-0180 EA 1-1/4" x 14" Long Chemically Adhered Anchor Rod ........................................................................................................... 100.76  

    For >10 To 50, Deduct  -2.69 
    For >50 To 100, Deduct  -6.55 
    For >100, Deduct  -13.10 

XXXXXXX 
. 
 05 05 19 00-0181  Chemical Adhesives For Bolts, Dowels Or Threaded Rod (05 05 19 00-0169) 

Note: Injected or drop in cartridge. Sizes listed are for the diameter of the bolt, dowel or rod to be anchored. 
Includes drilling. Excludes bolt, dowel or rod. 

. 

. 
 05 05 19 00-0182 EA 1/4" Chemical Adhesive For Bolt Or Threaded Rod ............................................................................................................. 13.76  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

. 
 05 05 19 00-0183 EA 5/16" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................ 15.07  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.95 

. 
 05 05 19 00-0184 EA 3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 18.86  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.85 
    For >100, Deduct  -3.69 

. 
 05 05 19 00-0185 EA 1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 21.40  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.17 

. 
 05 05 19 00-0186 EA 5/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 27.34  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.60 
    For >100, Deduct  -5.20 

. 
 05 05 19 00-0187 EA 3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 33.56  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.12 
    For >100, Deduct  -6.23 

. 
 05 05 19 00-0188 EA 7/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 37.14  

    For >10 To 50, Deduct  -1.64 
    For >50 To 100, Deduct  -3.39 
    For >100, Deduct  -6.79 

. 
 05 05 19 00-0189 EA 1" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ..................................................................................................... 49.03  

    For >10 To 50, Deduct  -2.13 
    For >50 To 100, Deduct  -4.42 
    For >100, Deduct  -8.85 

. 
 05 05 19 00-0190 EA 1-1/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 56.07  

    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -5.02 
    For >100, Deduct  -10.04 

. 
 05 05 19 00-0191 EA 1-1/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 63.98  

    For >10 To 50, Deduct  -2.69 
    For >50 To 100, Deduct  -5.63 
    For >100, Deduct  -11.26 
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. 
 05 05 19 00-0192 EA 1-3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 68.99  

    For >10 To 50, Deduct  -2.81 
    For >50 To 100, Deduct  -5.94 
    For >100, Deduct  -11.88 

. 
 05 05 19 00-0193 EA 1-1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 75.68  

    For >10 To 50, Deduct  -2.93 
    For >50 To 100, Deduct  -6.29 
    For >100, Deduct  -12.58 

. 
 05 05 19 00-0194 EA 1-3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 89.09  

    For >10 To 50, Deduct  -3.18 
    For >50 To 100, Deduct  -6.99 
    For >100, Deduct  -13.99 

. 
 05 05 19 00-0195 EA 2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................... 117.07  

    For >10 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -7.88 
    For >100, Deduct  -15.75 

XXXXXXX 
. 
 05 05 19 00-0196  Grout Concrete Anchor Bolt Or Threaded Rod (05 05 19 00-0169) 

. 

. 
 05 05 19 00-0197 EA Grout Concrete Anchor Bolt or Threaded Rod ........................................................................................................................ 4.54  

    For >10 To 50, Deduct  -0.22 
    For >50 To 100, Deduct  -0.44 
    For >100, Deduct  -0.88 

XXXXXXX 
. 
 05 05 19 00-0198  Other Concrete And Masonry Anchors (05 05 19 00-0001) 

. 

. 
 05 05 19 00-0199  Tapcon Masonry Screws (05 05 19 00-0198) 

Note: Includes drilling. Countersunk or hex head. 
. 
. 

 05 05 19 00-0200 EA 3/16" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................. 12.48  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 19 00-0201 EA 3/16" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................. 12.54  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 19 00-0202 EA 3/16" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................. 12.69  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0203 EA 1/4" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................... 12.56  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 19 00-0204 EA 1/4" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................... 12.64  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0205 EA 1/4" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................... 12.81  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.47 

XXXXXXX 
. 
 05 05 19 00-0206  Large Diameter, Self-Threading Concrete Fasteners (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0207 EA 3/8" x 1-3/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 13.51  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.51 

. 
 05 05 19 00-0208 EA 3/8" x 2-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 13.98  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.53 

. 
 05 05 19 00-0209 EA 3/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.11  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.54 

. 
 05 05 19 00-0210 EA 3/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.33  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.55 

. 
 05 05 19 00-0211 EA 3/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.52  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0212 EA 1/2" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.93  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 19 00-0213 EA 1/2" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.43  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.60 
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. 
 05 05 19 00-0214 EA 1/2" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.89  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.63 

. 
 05 05 19 00-0215 EA 1/2" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 17.17  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.69 

. 
 05 05 19 00-0216 EA 5/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 17.33  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

. 
 05 05 19 00-0217 EA 5/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 18.11  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 19 00-0218 EA 5/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 18.92  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 05 05 19 00-0219 EA 5/8" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 19.44  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.81 

. 
 05 05 19 00-0220 EA 3/4" x 4-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 19.21  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.79 

. 
 05 05 19 00-0221 EA 3/4" x 5-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 19.96  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.83 

. 
 05 05 19 00-0222 EA 3/4" x 6-1/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 21.70  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.92 

XXXXXXX 
. 
 05 05 19 00-0223  Pin Bolt Drives (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0224 EA 1/4" x 1" Pin Bolt Drive ............................................................................................................................................................ 7.72  
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.74 
    For >100, Deduct  -1.49 

. 
 05 05 19 00-0225 EA 1/4" x 1-1/4" Pin Bolt Drive...................................................................................................................................................... 7.72  

    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.74 
    For >100, Deduct  -1.49 

. 
 05 05 19 00-0226 EA 1/4" x 1-1/2" Pin Bolt Drive...................................................................................................................................................... 7.77  

    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.74 
    For >100, Deduct  -1.49 

. 
 05 05 19 00-0227 EA 1/4" x 2" Pin Bolt Drive ............................................................................................................................................................ 7.79  

    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.74 
    For >100, Deduct  -1.49 

XXXXXXX 
. 
 05 05 19 00-0228  Powder Actuated, Shot-In Place Anchors (05 05 19 00-0198) 

. 

. 
 05 05 19 00-0229 EA 0.15" Diameter x 1/2" Length, Stud Powder Actuated Anchor ................................................................................................ 1.89  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.17 
    For >100, Deduct  -0.34 

. 
 05 05 19 00-0230 EA 0.15" Diameter x 3/4" Length, Stud Powder Actuated Anchor ................................................................................................ 1.99  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.18 
    For >100, Deduct  -0.36 

. 
 05 05 19 00-0231 EA 0.15"/0.18" Diameter x 1" Length, Stud Powder Actuated Anchor .......................................................................................... 2.16  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.19 
    For >100, Deduct  -0.38 

. 
 05 05 19 00-0232 EA 0.15"/0.18" Diameter x 1-1/4" Length, Stud Powder Actuated Anchor .................................................................................... 2.38  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.21 
    For >100, Deduct  -0.41 

. 
 05 05 19 00-0233 EA 0.15"/0.18" Diameter x 1-7/8" Length, Stud Powder Actuated Anchor .................................................................................... 2.48  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.21 
    For >100, Deduct  -0.42 

XXXXXXX 
. 
 05 05 19 00-0234  Powder Actuated, Shot-In Place Anchors With Exposed Thread (05 05 19 00-0198) 
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. 

. 
 05 05 19 00-0235 EA 0.145" Diameter x 1" Long Shank, 3/4" Thread Length, 1/4" - 20 Treaded Stud Powder Actuated Anchor ............................ 2.18  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.18 
    For >100, Deduct  -0.36 

. 
 05 05 19 00-0236 EA 0.205" Diameter x 1-1/6" Long Shank, 1" Thread Length, 3/8" - 16 Treaded Stud Powder Actuated Anchor ......................... 2.93  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

XXXXXXX 
. 
 05 05 21  Fastening Methods for Metal (05 05) 

. 

. 
 05 05 21 00-0001  Welding (05 05 21) 

. 

. 
 05 05 21 00-0002  Minimum Charge For Welding (05 05 21 00-0001) 

. 

. 
 05 05 21 00-0003 EA Welding Minimum Charge ................................................................................................................................................... 477.72  

Note: For projects where the total welding charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 05 05 21 00-0004  Spot Welding (05 05 21 00-0001) 

See CSI section 05 05 21 00-0007 for a series of welds. 
. 
. 

 05 05 21 00-0005 EA Up To 15 Spot Weldings, Welds Up To 1" Length Each ....................................................................................................... 12.24  
    For Aluminum Welding, Add  1.91 
    For Stainless Steel Welding, Add  3.16 

. 
 05 05 21 00-0006 EA >15 Spot Weldings, Welds Up To 1" Length Each .................................................................................................................. 9.55  

    For Aluminum Welding, Add  1.51 
    For Stainless Steel Welding, Add  2.49 

XXXXXXX 
. 
 05 05 21 00-0007  Field Welding (Seam And Stitch Welding) (05 05 21 00-0001) 

. 

. 
 05 05 21 00-0008  Vertical Fillet Welds (05 05 21 00-0007) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 05 21 00-0009 LF 1/8" Vertical Fillet Weld ........................................................................................................................................................... 7.75  

    For Aluminum Welding, Add  1.54 
    For Stainless Steel Welding, Add  2.41 
    For Up To 25, Add  2.56 
    For >25 To 50, Add  1.81 

. 
 05 05 21 00-0010 LF  3/16" Vertical Fillet Weld ....................................................................................................................................................... 15.02  

    For Aluminum Welding, Add  2.72 
    For Stainless Steel Welding, Add  4.34 
    For Up To 25, Add  5.06 
    For >25 To 50, Add  3.60 

. 
 05 05 21 00-0011 LF  1/4" Vertical Fillet Weld ......................................................................................................................................................... 22.54  

    For Aluminum Welding, Add  4.10 
    For Stainless Steel Welding, Add  6.53 
    For Up To 25, Add  7.59 
    For >25 To 50, Add  5.40 

. 
 05 05 21 00-0012 LF  5/16" Vertical Fillet Weld ....................................................................................................................................................... 29.73  

    For Aluminum Welding, Add  5.42 
    For Stainless Steel Welding, Add  8.63 
    For Up To 25, Add  10.01 
    For >25 To 50, Add  7.11 

. 
 05 05 21 00-0013 LF  3/8" Vertical Fillet Weld ......................................................................................................................................................... 37.56  

    For Aluminum Welding, Add  6.82 
    For Stainless Steel Welding, Add  10.87 
    For Up To 25, Add  12.65 
    For >25 To 50, Add  9.00 

. 
 05 05 21 00-0014 LF  7/16" Vertical Fillet Weld ....................................................................................................................................................... 43.71  

    For Aluminum Welding, Add  7.49 
    For Stainless Steel Welding, Add  12.10 
    For Up To 25, Add  14.91 
    For >25 To 50, Add  10.62 

. 
 05 05 21 00-0015 LF  1/2" Vertical Fillet Weld ......................................................................................................................................................... 51.33  

    For Aluminum Welding, Add  9.34 
    For Stainless Steel Welding, Add  14.89 
    For Up To 25, Add  17.28 
    For >25 To 50, Add  12.28 

. 
 05 05 21 00-0016 LF  9/16" Vertical Fillet Weld ....................................................................................................................................................... 60.06  

    For Aluminum Welding, Add  10.49 
    For Stainless Steel Welding, Add  16.86 
    For Up To 25, Add  20.41 
    For >25 To 50, Add  14.52 

. 
 05 05 21 00-0017 LF  5/8" Vertical Fillet Weld ......................................................................................................................................................... 69.63  

    For Aluminum Welding, Add  12.19 
    For Stainless Steel Welding, Add  19.59 
    For Up To 25, Add  23.64 
    For >25 To 50, Add  16.83 

. 
 05 05 21 00-0018 LF  3/4" Vertical Fillet Weld ......................................................................................................................................................... 93.95  

    For Aluminum Welding, Add  17.09 
    For Stainless Steel Welding, Add  27.23 
    For Up To 25, Add  31.64 
    For >25 To 50, Add  22.49 
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. 
 05 05 21 00-0019 LF  7/8" Vertical Fillet Weld ....................................................................................................................................................... 139.02  

    For Aluminum Welding, Add  24.20 
    For Stainless Steel Welding, Add  38.93 
    For Up To 25, Add  47.26 
    For >25 To 50, Add  33.64 

. 
 05 05 21 00-0020 LF  1" Vertical Fillet Weld .......................................................................................................................................................... 187.26  

    For Aluminum Welding, Add  33.69 
    For Stainless Steel Welding, Add  53.81 
    For Up To 25, Add  63.21 
    For >25 To 50, Add  44.95 

XXXXXXX 
. 
 05 05 21 00-0021  Horizontal Or Flat Fillet Welds (05 05 21 00-0007) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 05 21 00-0022 LF  1/8" Horizontal Or Flat Fillet Weld ........................................................................................................................................... 6.53  

    For Aluminum Welding, Add  1.36 
    For Stainless Steel Welding, Add  2.11 
    For Up To 25, Add  2.13 
    For >25 To 50, Add  1.51 

. 
 05 05 21 00-0023 LF  3/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 12.72  

    For Aluminum Welding, Add  2.40 
    For Stainless Steel Welding, Add  3.80 
    For Up To 25, Add  4.25 
    For >25 To 50, Add  3.02 

. 
 05 05 21 00-0024 LF  1/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 19.02  

    For Aluminum Welding, Add  3.59 
    For Stainless Steel Welding, Add  5.68 
    For Up To 25, Add  6.35 
    For >25 To 50, Add  4.51 

. 
 05 05 21 00-0025 LF  5/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 25.14  

    For Aluminum Welding, Add  4.78 
    For Stainless Steel Welding, Add  7.55 
    For Up To 25, Add  8.38 
    For >25 To 50, Add  5.95 

. 
 05 05 21 00-0026 LF  3/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 31.74  

    For Aluminum Welding, Add  5.99 
    For Stainless Steel Welding, Add  9.47 
    For Up To 25, Add  10.60 
    For >25 To 50, Add  7.53 

. 
 05 05 21 00-0027 LF  7/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 36.78  

    For Aluminum Welding, Add  6.50 
    For Stainless Steel Welding, Add  10.43 
    For Up To 25, Add  12.46 
    For >25 To 50, Add  8.87 

. 
 05 05 21 00-0028 LF  1/2" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 43.34  

    For Aluminum Welding, Add  8.22 
    For Stainless Steel Welding, Add  12.99 
    For Up To 25, Add  14.45 
    For >25 To 50, Add  10.26 

. 
 05 05 21 00-0029 LF  9/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 50.66  

    For Aluminum Welding, Add  9.17 
    For Stainless Steel Welding, Add  14.63 
    For Up To 25, Add  17.08 
    For >25 To 50, Add  12.14 

. 
 05 05 21 00-0030 LF  5/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 59.00  

    For Aluminum Welding, Add  10.89 
    For Stainless Steel Welding, Add  17.30 
    For Up To 25, Add  19.80 
    For >25 To 50, Add  14.07 

. 
 05 05 21 00-0031 LF  3/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 79.41  

    For Aluminum Welding, Add  15.06 
    For Stainless Steel Welding, Add  23.78 
    For Up To 25, Add  26.48 
    For >25 To 50, Add  18.80 

. 
 05 05 21 00-0032 LF  7/8" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 116.40  

    For Aluminum Welding, Add  20.58 
    For Stainless Steel Welding, Add  33.00 
    For Up To 25, Add  39.44 
    For >25 To 50, Add  28.06 

. 
 05 05 21 00-0033 LF  1" Horizontal Or Flat Fillet Weld .......................................................................................................................................... 157.68  

    For Aluminum Welding, Add  29.52 
    For Stainless Steel Welding, Add  46.76 
    For Up To 25, Add  52.74 
    For >25 To 50, Add  37.46 

XXXXXXX 
. 
 05 05 23  Metal Fastenings (05 05) 

. 

. 
 05 05 23 00-0001  Hex Bolts (05 05 23) 

Note: For owner furnished materials or where requested by the owner. Excludes drilling through wood, steel, 
concrete, brick or block. See CSI section 05 05 23 00-1567 for drilling through steel. 

. 

. 
 05 05 23 00-0002  A307B Heavy Hex Bolts (05 05 23 00-0001) 

Note: Includes A307B heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0003  Plain Finish A307B Heavy Hex Bolts (05 05 23 00-0002) 
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. 

. 
 05 05 23 00-0004 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................ 13.29 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.37 

. 
 05 05 23 00-0005 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 14.41 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 05 05 23 00-0006 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 14.44 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.43 

. 
 05 05 23 00-0007 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 17.09 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 23 00-0008 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 16.32 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.52 

. 
 05 05 23 00-0009 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.41 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.91 

. 
 05 05 23 00-0010 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 23.94 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.23 

. 
 05 05 23 00-0011 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 25.64 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.71 
    For >100, Deduct  -3.42 

. 
 05 05 23 00-0012 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.27 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.81 

. 
 05 05 23 00-0013 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 22.94 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.18 

. 
 05 05 23 00-0014 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 26.64 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.74 
    For >100, Deduct  -3.47 

. 
 05 05 23 00-0015 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 36.87 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -2.05 
    For >100, Deduct  -4.09 

. 
 05 05 23 00-0016 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 43.03 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.34 
    For >100, Deduct  -4.69 

. 
 05 05 23 00-0017 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 48.24 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.57 
    For >100, Deduct  -5.13 

XXXXXXX 
. 
 05 05 23 00-0018  Galvanized A307B Heavy Hex Bolts (05 05 23 00-0002) 

. 

. 
 05 05 23 00-0019 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt ......................................................................................... 13.84 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.40 

. 
 05 05 23 00-0020 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 14.78 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.44 

. 
 05 05 23 00-0021 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 15.79 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.49 

. 
 05 05 23 00-0022 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 18.44 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.87 

. 
 05 05 23 00-0023 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.85 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.60 

. 
 05 05 23 00-0024 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 22.25 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.06 
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. 
 05 05 23 00-0025 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 28.83 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.74 
    For >100, Deduct  -3.48 

. 
 05 05 23 00-0026 EA 3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 33.56 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.82 

. 
 05 05 23 00-0027 EA 7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 23.29 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.01 

. 
 05 05 23 00-0028 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 27.48 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.40 

. 
 05 05 23 00-0029 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 32.49 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.88 
    For >100, Deduct  -3.76 

. 
 05 05 23 00-0030 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 47.47 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -2.31 
    For >100, Deduct  -4.62 

. 
 05 05 23 00-0031 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt............................................................................................ 47.78 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.46 
    For >100, Deduct  -4.93 

. 
 05 05 23 00-0032 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt............................................................................................ 59.22 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.84 
    For >100, Deduct  -5.68 

XXXXXXX 
. 
 05 05 23 00-0033  A325 High Strength Structural Bolts (05 05 23 00-0001) 

. 

. 
 05 05 23 00-0034  Plain Finish A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0035 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt ...................................................................... 13.04 1.36 
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 23 00-0036 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.28 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.37 

. 
 05 05 23 00-0037 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 14.07 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.41 

. 
 05 05 23 00-0038 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.11 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 23 00-0039 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.57 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.01 

. 
 05 05 23 00-0040 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 15.17 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 23 00-0041 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 18.27 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 23 00-0042 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 20.60 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.06 

. 
 05 05 23 00-0043 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 24.95 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.39 

. 
 05 05 23 00-0044 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.46 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 23 00-0045 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 21.02 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.08 

. 
 05 05 23 00-0046 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 23.81 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.33 
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. 
 05 05 23 00-0047 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 25.72 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.77 
    For >100, Deduct  -3.53 

. 
 05 05 23 00-0048 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 19.17 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.88 

. 
 05 05 23 00-0049 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 22.88 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.28 

. 
 05 05 23 00-0050 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 26.25 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.56 

. 
 05 05 23 00-0051 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 33.09 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.02 
    For >100, Deduct  -4.05 

. 
 05 05 23 00-0052 EA 1-1/4" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 31.71 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.98 

. 
 05 05 23 00-0053 EA 1-1/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 35.75 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.16 
    For >100, Deduct  -4.33 

. 
 05 05 23 00-0054 EA 1-1/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 41.68 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.40 
    For >100, Deduct  -4.80 

. 
 05 05 23 00-0055 EA 1-1/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 48.61 2.33 

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.67 
    For >100, Deduct  -5.33 

XXXXXXX 
. 
 05 05 23 00-0056  Galvanized A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0057 EA 1/2" Diameter x 1-1/2" Long, Galvanized A325 High Strength Structural Bolt ...................................................................... 13.53 1.36 
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.38 

. 
 05 05 23 00-0058 EA 1/2" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 13.70 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.39 

. 
 05 05 23 00-0059 EA 5/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 15.11 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 23 00-0060 EA 5/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 17.85 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.84 

. 
 05 05 23 00-0061 EA 5/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 18.86 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.98 

. 
 05 05 23 00-0062 EA 3/4" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 15.65 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.49 

. 
 05 05 23 00-0063 EA 3/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 18.87 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.89 

. 
 05 05 23 00-0064 EA 3/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 21.54 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.56 
    For >100, Deduct  -3.11 

. 
 05 05 23 00-0065 EA 3/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 27.17 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.75 
    For >100, Deduct  -3.50 

. 
 05 05 23 00-0066 EA 7/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 20.33 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 23 00-0067 EA 7/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 22.72 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.17 
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. 
 05 05 23 00-0068 EA 7/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................ 25.87 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.72 
    For >100, Deduct  -3.43 

. 
 05 05 23 00-0069 EA 7/8" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................ 31.89 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.92 
    For >100, Deduct  -3.84 

. 
 05 05 23 00-0070 EA 1" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 21.40 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -2.99 

. 
 05 05 23 00-0071 EA 1" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 27.99 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.77 
    For >100, Deduct  -3.54 

. 
 05 05 23 00-0072 EA 1" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 30.53 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.89 
    For >100, Deduct  -3.77 

. 
 05 05 23 00-0073 EA 1" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 38.37 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.16 
    For >100, Deduct  -4.31 

. 
 05 05 23 00-0074 EA 1-1/4" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 38.15 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.15 
    For >100, Deduct  -4.30 

. 
 05 05 23 00-0075 EA 1-1/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 40.67 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.57 

. 
 05 05 23 00-0076 EA 1-1/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 47.32 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.09 

. 
 05 05 23 00-0077 EA 1-1/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 54.51 2.33 

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.81 
    For >100, Deduct  -5.63 

XXXXXXX 
. 
 05 05 23 00-0078  A490 High Strength Structural Bolts (05 05 23 00-0001) 

Note: Includes A490 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0079  Plain Finish A490 High Strength Structural Bolts (05 05 23 00-0078) 

. 

. 
 05 05 23 00-0080 EA 5/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 14.46 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.43 

. 
 05 05 23 00-0081 EA 5/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 19.79 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.94 

. 
 05 05 23 00-0082 EA 5/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.11 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.09 

. 
 05 05 23 00-0083 EA 3/4" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 15.98 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 23 00-0084 EA 3/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 19.19 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.90 

. 
 05 05 23 00-0085 EA 3/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 22.09 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.14 

. 
 05 05 23 00-0086 EA 3/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 27.84 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.77 
    For >100, Deduct  -3.53 

. 
 05 05 23 00-0087 EA 7/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.40 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.77 

. 
 05 05 23 00-0088 EA 7/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.32 1.62 

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.55 
    For >100, Deduct  -3.10 

. 
 05 05 23 00-0089 EA 7/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 29.85 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.63 
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. 
 05 05 23 00-0090 EA 1" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 21.35 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.99 

. 
 05 05 23 00-0091 EA 1" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 25.33 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.41 

. 
 05 05 23 00-0092 EA 1" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 28.88 1.79 

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.85 
    For >100, Deduct  -3.69 

. 
 05 05 23 00-0093 EA 1-1/4" Diameter x 3" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 35.61 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.09 
    For >100, Deduct  -4.17 

. 
 05 05 23 00-0094 EA 1-1/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 45.06 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.40 
    For >100, Deduct  -4.79 

. 
 05 05 23 00-0095 EA 1-1/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 47.48 2.18 

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.55 
    For >100, Deduct  -5.09 

. 
 05 05 23 00-0096 EA 1-1/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 49.61 2.33 

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.69 
    For >100, Deduct  -5.38 

XXXXXXX 
. 
 05 05 23 00-0097  Hex Head Bolts (05 05 23 00-0001) 

. 

. 
 05 05 23 00-0098  Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-0097) 

. 

. 
 05 05 23 00-0099  1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0100 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.72  
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0101 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.75  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0102 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.81  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0103 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.84  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0104 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.10  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0105 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.13  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0106 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.22  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0107 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.44  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0108 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.47  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0109 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.62  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0110 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.95  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0111 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.06  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 
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. 
 05 05 23 00-0112 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.21  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0113 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.76  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0114 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.00  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0115 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.06  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0116  5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0117 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 7.78  
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0118 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.80  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0119 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.86  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0120 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.90  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0121 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.17  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0122 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.27  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0123 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.31  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0124 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.61  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0125 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.75  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0126 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.81  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0127 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.07  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0128 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.13  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0129 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.67  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0130 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.15  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0131 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.39  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0132 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.60  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
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. 
 05 05 23 00-0133  3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0134 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.85  
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0135 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.87  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0136 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.94  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0137 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.01  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0138 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.29  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0139 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.42  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0140 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.54  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0141 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.87  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0142 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.04  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0143 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.13  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0144 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.51  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0145 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.60  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0146 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.67  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0147 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.93  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0148 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.03  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0149 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.17  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0150  7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0151 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.23  
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0152 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.33  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0153 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.34  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0154 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.70  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 
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. 
 05 05 23 00-0155 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.85  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0156 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.98  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0157 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.53  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0158 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.62  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0159 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.80  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0160 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.32  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0161 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.41  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0162 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.64  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0163 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.96  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0164 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.17  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0165 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.58  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

XXXXXXX 
. 
 05 05 23 00-0166  1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0167 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.15  
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0168 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.27  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0169 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.39  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0170 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.74  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0171 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.87  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0172 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.00  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0173 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.38  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0174 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.53  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0175 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.78  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 
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. 
 05 05 23 00-0176 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.03  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0177 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.06  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0178 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.28  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0179 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.69  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0180 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.83  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0181 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.20  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0182 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.60  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0183 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.74  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0184 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.26  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0185 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 13.40  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0186  9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0187 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.27  
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0188 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.44  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0189 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.48  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0190 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.24  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0191 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.46  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0192 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.53  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0193 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.78  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0194 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.83  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0195 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.02  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0196 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.28  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 
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. 
 05 05 23 00-0197 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.33  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0198 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.49  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0199 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.89  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0200 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.08  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0201 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.28  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0202 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.67  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0203 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.90  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0204 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 13.05  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0205 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 13.29  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0206  5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0207 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.74  
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0208 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.85  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0209 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.99  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0210 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.41  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0211 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.62  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0212 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.89  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0213 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.44  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0214 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.85  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0215 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.17  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0216 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.52  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0217 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.56  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 
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. 
 05 05 23 00-0218 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.10  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0219 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.63  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0220 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.06  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0221 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.57  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0222 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.32  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0223 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 16.81  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0224 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.32  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0225 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 17.71  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0226  3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0227 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.10  
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0228 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.33  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0229 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.53  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0230 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.01  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0231 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.33  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0232 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.61  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0233 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.12  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0234 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.51  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0235 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.82  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0236 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.68  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0237 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.94  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0238 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.42  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 
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. 
 05 05 23 00-0239 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.67  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0240 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.80  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0241 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.32  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0242 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.22  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0243 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.74  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0244 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 19.44  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0245 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 20.12  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0246  7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0247 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.36  
    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0248 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.55  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0249 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.64  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0250 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.13  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0251 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.64  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0252 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.24  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0253 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.96  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0254 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.83  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0255 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.31  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0256 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.90  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0257 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.19  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0258 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.88  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0259 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 19.79  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 
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. 
 05 05 23 00-0260 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 20.48  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0261 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 21.17  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0262 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 22.04  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0263 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 22.77  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0264 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 23.43  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0265 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 24.15  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0266  1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0098) 
. 
. 

 05 05 23 00-0267 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 14.21  
    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0268 EA 1" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 15.47  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0269 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 16.49  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0270 EA 1" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 17.48  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0271 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 18.39  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0272 EA 1" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 19.54  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0273 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 20.41  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0274 EA 1" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 21.32  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0275 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 21.98  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0276 EA 1" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 22.41  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0277 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 23.17  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0278 EA 1" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 24.15  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0279 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 24.90  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0280 EA 1" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 25.68  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 
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. 
 05 05 23 00-0281 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 26.52  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0282 EA 1" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 27.41  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0283 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 28.19  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0284 EA 1" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................. 28.98  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0285  Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0097) 

. 

. 
 05 05 23 00-0286  1/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0287 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 7.77  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0288 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.81  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0289 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.84  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0290 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.91  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0291 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.20  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0292 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.31  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0293 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.44  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0294 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.76  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0295 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.91  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0296 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.02  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0297 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.36  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0298 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.46  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0299 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.56  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0300 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.92  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0301 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.06  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0302 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.20  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 
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XXXXXXX 
. 
 05 05 23 00-0303  5/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0304 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 7.85  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0305 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.88  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0306 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.92  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0307 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.01  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0308 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.30  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0309 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.41  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0310 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.62  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0311 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.93  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0312 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.08  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0313 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.23  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0314 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.74  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0315 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.79  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0316 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0317 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.46  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0318 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.73  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0319 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.98  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0320  3/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0321 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 7.89  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0322 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.91  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0323 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.00  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 
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. 
 05 05 23 00-0324 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.10  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0325 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.42  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0326 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.53  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0327 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.71  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0328 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.11  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0329 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.52  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0330 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.70  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0331 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.17  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0332 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.34  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0333 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.65  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0334 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.10  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0335 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.51  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0336 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.84  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0337  7/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0338 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.16  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0339 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.24  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0340 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.45  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0341 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.83  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0342 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.99  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0343 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.13  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0344 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.54  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 
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. 
 05 05 23 00-0345 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.35  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0346 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.71  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0347 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.04  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0348 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.20  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0349 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.38  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0350 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.83  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0351 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.07  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0352 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.31  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

XXXXXXX 
. 
 05 05 23 00-0353  1/2" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0354 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.27  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0355 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.38  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0356 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.50  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0357 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.92  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0358 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.10  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0359 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.29  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0360 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.69  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0361 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.33  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0362 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.37  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0363 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.02  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0364 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.26  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0365 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.90  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 
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. 
 05 05 23 00-0366 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.70  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0367 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.05  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0368 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.19  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0369 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.07  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0370 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.69  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0371 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.57  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0372 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.91  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0373  9/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0374 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.61  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0375 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.82  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0376 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.00  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0377 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.43  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0378 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.68  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0379 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.97  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0380 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.52  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0381 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.63  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0382 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.92  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0383 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.46  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0384 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.76  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0385 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 14.79  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0386 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.27  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0387 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 16.69  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0388 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 17.40  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0389 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 18.29  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0390 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 18.54  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0391 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 18.80  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0392 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 19.44  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0393  5/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0394 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.93  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0395 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.00  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0396 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.06  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0397 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.48  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0398 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.82  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0399 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.12  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0400 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.65  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0401 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.25  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0402 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.57  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0403 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.95  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0404 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.46  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0405 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.27  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0406 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.23  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0407 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.90  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 
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. 
 05 05 23 00-0408 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.00  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0409 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.42  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0410 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.33  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0411 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 20.65  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0412 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 21.11  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0413  3/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0414 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.69  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0415 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.82  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0416 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.89  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0417 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.40  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0418 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.74  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0419 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.25  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0420 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.81  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0421 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.14  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0422 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.84  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0423 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.38  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0424 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.95  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0425 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.65  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0426 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.86  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0427 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.59  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0428 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.00  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 
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. 
 05 05 23 00-0429 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 20.30  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0430 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 20.67  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0431 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.87  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0432 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 22.17  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0433  7/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0434 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.72  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0435 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.89  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0436 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.11  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0437 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.57  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0438 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.25  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0439 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.70  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0440 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.26  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0441 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.06  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0442 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.66  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0443 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.16  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0444 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.66  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0445 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 20.82  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0446 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 21.81  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0447 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 22.75  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0448 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 22.81  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0449 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 24.40  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 
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. 
 05 05 23 00-0450 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 25.32  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0451 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 26.11  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0452 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 26.90  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0453  1" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 

. 

. 
 05 05 23 00-0454 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.23  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0455 EA 1" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 15.28  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0456 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 16.02  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0457 EA 1" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 16.67  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0458 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 17.16  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0459 EA 1" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 17.99  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0460 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 18.76  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0461 EA 1" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 19.88  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0462 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 20.89  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0463 EA 1" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 21.13  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0464 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 22.69  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0465 EA 1" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 23.91  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0466 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 25.58  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0467 EA 1" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 26.05  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0468 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 31.59  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0469 EA 1" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 32.02  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0470 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 33.16  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 
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. 
 05 05 23 00-0471 EA 1" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................. 33.94  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0472  Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0097) 

. 

. 
 05 05 23 00-0473  1/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0474 EA 1/4" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.79  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0475 EA 1/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.87  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0476 EA 1/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 7.91  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0477 EA 1/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.99  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0478 EA 1/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.27  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0479 EA 1/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.36  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0480 EA 1/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.45  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0481 EA 1/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.67  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0482 EA 1/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.93  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0483 EA 1/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.17  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0484 EA 1/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.51  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0485 EA 1/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.64  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0486 EA 1/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.81  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0487 EA 1/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.14  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0488 EA 1/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.46  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0489 EA 1/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.60  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0490  5/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0491 EA 5/16" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 7.86  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0492 EA 5/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.91  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 
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. 
 05 05 23 00-0493 EA 5/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.06  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0494 EA 5/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.09  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0495 EA 5/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.40  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0496 EA 5/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.62  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0497 EA 5/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.69  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0498 EA 5/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.03  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0499 EA 5/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.18  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0500 EA 5/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.51  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0501 EA 5/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.92  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0502 EA 5/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.05  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0503 EA 5/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.24  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0504 EA 5/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.59  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0505 EA 5/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.74  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0506 EA 5/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.01  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0507  3/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0508 EA 3/8" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 8.02  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0509 EA 3/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.04  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0510 EA 3/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.05  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0511 EA 3/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.23  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0512 EA 3/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.56  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0513 EA 3/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.74  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 
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. 
 05 05 23 00-0514 EA 3/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.90  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0515 EA 3/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.62  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0516 EA 3/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.83  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0517 EA 3/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.87  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0518 EA 3/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.17  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0519 EA 3/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.39  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0520 EA 3/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.40  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0521 EA 3/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0522 EA 3/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.31  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0523 EA 3/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.37  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0524  7/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0525 EA 7/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.28  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0526 EA 7/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.30  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0527 EA 7/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.59  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0528 EA 7/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.83  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0529 EA 7/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.15  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0530 EA 7/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.33  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0531 EA 7/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.58  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0532 EA 7/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 11.28  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0533 EA 7/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.84  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0534 EA 7/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 12.43  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 
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. 
 05 05 23 00-0535 EA 7/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 12.62  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0536 EA 7/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 12.91  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0537 EA 7/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.56  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0538 EA 7/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 14.50  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0539 EA 7/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.57  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

XXXXXXX 
. 
 05 05 23 00-0540  1/2" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0541 EA 1/2" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.46  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0542 EA 1/2" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.67  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0543 EA 1/2" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.80  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0544 EA 1/2" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.15  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0545 EA 1/2" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.38  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0546 EA 1/2" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.89  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0547 EA 1/2" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.47  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0548 EA 1/2" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.77  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0549 EA 1/2" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.98  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0550 EA 1/2" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.57  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0551 EA 1/2" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 13.22  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0552 EA 1/2" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 13.81  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0553 EA 1/2" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 14.55  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0554 EA 1/2" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.81  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0555 EA 1/2" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 15.55  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0556 EA 1/2" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 17.01  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0557 EA 1/2" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 17.54  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0558 EA 1/2" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 17.82  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0559 EA 1/2" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 19.14  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0560  9/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0561 EA 9/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.65  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0562 EA 9/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.78  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0563 EA 9/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.06  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0564 EA 9/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.71  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0565 EA 9/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.81  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0566 EA 9/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 11.23  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0567 EA 9/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.73  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0568 EA 9/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 13.10  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0569 EA 9/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.37  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0570 EA 9/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 13.80  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0571 EA 9/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.40  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0572 EA 9/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 16.65  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0573 EA 9/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 19.51  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0574 EA 9/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 22.76  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0575 EA 9/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 26.30  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

XXXXXXX 
. 
 05 05 23 00-0576  5/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
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. 

. 
 05 05 23 00-0577 EA 5/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.20  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0578 EA 5/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.32  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0579 EA 5/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.64  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0580 EA 5/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.32  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0581 EA 5/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.70  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0582 EA 5/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.90  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0583 EA 5/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 13.26  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0584 EA 5/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 13.93  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0585 EA 5/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 14.23  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0586 EA 5/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.77  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0587 EA 5/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 15.09  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0588 EA 5/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 15.76  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0589 EA 5/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 17.56  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0590 EA 5/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 18.32  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0591 EA 5/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 18.63  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0592 EA 5/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 20.19  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0593 EA 5/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 21.68  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0594 EA 5/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 21.79  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0595 EA 5/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 23.18  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0596  3/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0597 EA 3/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.90  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 
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. 
 05 05 23 00-0598 EA 3/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.04  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0599 EA 3/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.13  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0600 EA 3/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.54  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0601 EA 3/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.82  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0602 EA 3/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 13.63  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0603 EA 3/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.18  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0604 EA 3/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.25  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0605 EA 3/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.35  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0606 EA 3/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 15.97  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0607 EA 3/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.55  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0608 EA 3/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 17.62  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0609 EA 3/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 19.16  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0610 EA 3/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 19.73  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0611 EA 3/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 20.03  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0612 EA 3/4" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 21.66  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0613 EA 3/4" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 22.70  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0614 EA 3/4" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 23.45  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0615 EA 3/4" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 23.73  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0616  7/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0617 EA 7/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.93  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0618 EA 7/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.29  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 
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. 
 05 05 23 00-0619 EA 7/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 16.05  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0620 EA 7/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 17.11  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0621 EA 7/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 17.24  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0622 EA 7/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 17.68  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0623 EA 7/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 20.26  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0624 EA 7/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 20.92  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0625 EA 7/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 22.66  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0626 EA 7/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 23.62  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0627 EA 7/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 26.12  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0628 EA 7/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 27.17  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0629 EA 7/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 29.73  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0630 EA 7/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 30.77  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0631 EA 7/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 31.82  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0632 EA 7/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 32.12  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0633 EA 7/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 32.38  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0634 EA 7/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 32.99  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0635  1" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 

. 

. 
 05 05 23 00-0636 EA 1" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 15.95  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0637 EA 1" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 16.84  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0638 EA 1" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 17.46  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0639 EA 1" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 18.13  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 
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. 
 05 05 23 00-0640 EA 1" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 19.38  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0641 EA 1" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 19.93  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0642 EA 1" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 21.01  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0643 EA 1" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 22.45  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0644 EA 1" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 23.33  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0645 EA 1" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 23.94  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0646 EA 1" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 26.95  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0647 EA 1" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 27.63  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0648 EA 1" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 31.03  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0649 EA 1" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 31.61  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0650 EA 1" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 33.64  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0651 EA 1" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 34.62  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0652 EA 1" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 37.21  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0653 EA 1" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...................................................................... 38.79  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0654  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0097) 
. 
. 
 05 05 23 00-0655  1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0656 EA 1/4" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.90  
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0657 EA 1/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.91  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0658 EA 1/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.93  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0659 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.11  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0660 EA 1/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.42  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 
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. 
 05 05 23 00-0661 EA 1/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.53  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0662 EA 1/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.57  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0663 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.79  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0664 EA 1/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.92  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0665 EA 1/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.96  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0666 EA 1/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.27  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0667 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.38  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0668 EA 1/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.42  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0669 EA 1/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.74  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0670 EA 1/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.05  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0671 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.44  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0672  5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0673 EA 5/16" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 7.81  
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0674 EA 5/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.17  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0675 EA 5/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.20  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0676 EA 5/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.21  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0677 EA 5/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.59  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0678 EA 5/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.93  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0679 EA 5/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.99  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0680 EA 5/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.29  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0681 EA 5/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.32  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 
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. 
 05 05 23 00-0682 EA 5/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.59  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0683 EA 5/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.88  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0684 EA 5/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0685 EA 5/16" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.24  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0686 EA 5/16" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.97  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0687 EA 5/16" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.38  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0688 EA 5/16" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.76  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0689  3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0690 EA 3/8" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.92  
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0691 EA 3/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.01  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0692 EA 3/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.09  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0693 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.31  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0694 EA 3/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.62  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0695 EA 3/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.80  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0696 EA 3/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.93  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0697 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.31  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0698 EA 3/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.40  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0699 EA 3/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.62  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0700 EA 3/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.93  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0701 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.23  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0702 EA 3/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.28  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 
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. 
 05 05 23 00-0703 EA 3/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.52  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0704 EA 3/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.55  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0705 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.90  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0706  7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0707 EA 7/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.54  
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0708 EA 7/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.92  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0709 EA 7/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.22  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0710 EA 7/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.94  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0711 EA 7/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.96  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0712 EA 7/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.99  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0713 EA 7/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.46  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0714 EA 7/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.74  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0715 EA 7/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.98  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0716 EA 7/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 12.48  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0717 EA 7/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 12.77  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

XXXXXXX 
. 
 05 05 23 00-0718  1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0719 EA 1/2" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.36  
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0720 EA 1/2" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.49  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0721 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.74  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0722 EA 1/2" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.25  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0723 EA 1/2" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.45  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 
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. 
 05 05 23 00-0724 EA 1/2" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.81  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0725 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.09  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0726 EA 1/2" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.22  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0727 EA 1/2" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.51  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0728 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.86  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0729 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.18  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0730 EA 1/2" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.21  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0731 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.49  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0732 EA 1/2" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.58  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0733 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.82  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0734 EA 1/2" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.19  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0735 EA 1/2" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.39  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0736 EA 1/2" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.43  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0737 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 14.54  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0738  5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0739 EA 5/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.92  
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0740 EA 5/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.11  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0741 EA 5/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.25  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0742 EA 5/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.68  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0743 EA 5/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.97  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0744 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.61  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 
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. 
 05 05 23 00-0745 EA 5/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.92  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0746 EA 5/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.03  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0747 EA 5/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.23  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0748 EA 5/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.70  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0749 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.93  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0750 EA 5/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.59  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0751 EA 5/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.85  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0752 EA 5/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.00  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0753 EA 5/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.34  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0754 EA 5/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.03  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0755 EA 5/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.57  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0756 EA 5/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.81  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0757 EA 5/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 18.91  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0758  3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0759 EA 3/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.85  
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0760 EA 3/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.89  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0761 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.13  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0762 EA 3/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.88  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0763 EA 3/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.78  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0764 EA 3/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.35  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0765 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.87  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 
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. 
 05 05 23 00-0766 EA 3/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.92  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0767 EA 3/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.04  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0768 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.35  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0769 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.11  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0770 EA 3/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.42  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0771 EA 3/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.26  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0772 EA 3/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.36  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0773 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.67  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0774 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.34  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0775 EA 3/4" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.67  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0776 EA 3/4" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.86  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0777 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 18.95  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0778  7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0779 EA 7/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.79  
    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0780 EA 7/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.16  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0781 EA 7/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.60  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0782 EA 7/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.51  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0783 EA 7/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.80  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0784 EA 7/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.39  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0785 EA 7/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.79  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0786 EA 7/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 19.31  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 



 

 Metals 05 

05
 

Common Work Results for Metals 05 05 
Metal Fastenings 05 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 05 - 51 

. 
 05 05 23 00-0787 EA 7/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.87  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0788 EA 7/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 20.27  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0789 EA 7/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 23.45  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0790 EA 7/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 24.11  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0791 EA 7/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 24.85  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0792 EA 7/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 25.02  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0793 EA 7/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 25.45  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0794 EA 7/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 25.86  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0795 EA 7/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 26.37  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0796 EA 7/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 26.85  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0797  1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0798 EA 1" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 17.37  
    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0799 EA 1" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 17.71  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0800 EA 1" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 18.40  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0801 EA 1" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 18.94  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0802 EA 1" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 20.40  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0803 EA 1" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 20.68  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0804 EA 1" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 21.48  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0805 EA 1" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 21.77  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0806 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 22.07  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0807 EA 1" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 24.79  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 
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. 
 05 05 23 00-0808 EA 1" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 25.52  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0809 EA 1" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 26.66  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0810 EA 1" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 27.79  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0811 EA 1" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 28.35  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0812 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 29.26  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0813 EA 1" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 29.96  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0814 EA 1" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................... 30.99  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0815  304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 

. 

. 
 05 05 23 00-0816  1/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0817 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 7.88  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0818 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.98  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0819 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.10  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0820 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.23  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0821 EA 1/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.58  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0822 EA 1/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.77  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0823 EA 1/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.00  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0824 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.38  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0825 EA 1/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.66  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0826 EA 1/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.91  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0827 EA 1/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.34  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0828 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.76  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0829 EA 1/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.83  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 
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. 
 05 05 23 00-0830 EA 1/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.53  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0831 EA 1/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.77  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0832 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.33  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0833  5/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0834 EA 5/16" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 8.06  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0835 EA 5/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 8.15  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0836 EA 5/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.33  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0837 EA 5/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 8.48  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0838 EA 5/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.96  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0839 EA 5/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.05  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0840 EA 5/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.53  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0841 EA 5/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.07  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0842 EA 5/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.60  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0843 EA 5/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.86  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0844 EA 5/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 11.89  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0845 EA 5/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 13.21  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0846 EA 5/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 16.23  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0847 EA 5/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 21.33  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0848  3/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0849 EA 3/8" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 8.29  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0850 EA 3/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.40  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 
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. 
 05 05 23 00-0851 EA 3/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.68  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0852 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.04  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0853 EA 3/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.45  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0854 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.74  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0855 EA 3/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.12  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0856 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.68  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0857 EA 3/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.13  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0858 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.12  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-0859 EA 3/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.46  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0860 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.28  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0861 EA 3/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.03  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0862 EA 3/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.66  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0863 EA 3/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.91  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-0864 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.65  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-0865  7/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0866 EA 7/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.29  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0867 EA 7/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.41  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0868 EA 7/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.88  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0869 EA 7/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 11.37  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0870 EA 7/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 11.93  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0871 EA 7/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 12.86  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 
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. 
 05 05 23 00-0872 EA 7/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 13.50  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0873 EA 7/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.59  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0874 EA 7/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 15.06  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0875 EA 7/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 16.76  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0876 EA 7/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 18.42  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0877 EA 7/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 18.64  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0878 EA 7/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 19.06  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

XXXXXXX 
. 
 05 05 23 00-0879  1/2" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0880 EA 1/2" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.28  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0881 EA 1/2" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.41  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0882 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.14  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0883 EA 1/2" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.65  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0884 EA 1/2" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.31  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0885 EA 1/2" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.67  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0886 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.33  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0887 EA 1/2" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.65  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0888 EA 1/2" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.38  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0889 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.08  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0890 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.86  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0891 EA 1/2" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.74  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0892 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.27  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0893 EA 1/2" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.80  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0894 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.64  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0895 EA 1/2" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.93  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0896 EA 1/2" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.26  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0897 EA 1/2" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 27.57  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0898 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 29.85  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-0899  9/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0900 EA 9/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 14.09  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0901 EA 9/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.60  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0902 EA 9/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 18.25  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0903 EA 9/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 19.00  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0904 EA 9/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 19.94  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0905 EA 9/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 21.58  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0906 EA 9/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 24.21  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0907 EA 9/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 24.58  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0908 EA 9/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 28.04  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-0909 EA 9/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 29.89  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-0910 EA 9/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 31.74  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

XXXXXXX 
. 
 05 05 23 00-0911  5/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0912 EA 5/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.67  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0913 EA 5/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.01  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 
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. 
 05 05 23 00-0914 EA 5/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.45  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0915 EA 5/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.91  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0916 EA 5/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.60  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0917 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.58  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0918 EA 5/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.02  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0919 EA 5/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.03  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0920 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.13  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0921 EA 5/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.97  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0922 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.96  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0923 EA 5/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.59  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0924 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 26.79  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0925 EA 5/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.44  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0926 EA 5/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 29.18  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0927 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 32.42  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0928 EA 5/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 33.38  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0929 EA 5/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 37.70  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0930 EA 5/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 39.47  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0931  3/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0932 EA 3/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.24  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0933 EA 3/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.91  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-0934 EA 3/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.80  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 
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. 
 05 05 23 00-0935 EA 3/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.99  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0936 EA 3/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.97  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0937 EA 3/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.62  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-0938 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.81  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0939 EA 3/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.35  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0940 EA 3/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 23.58  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0941 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 25.07  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0942 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 26.50  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0943 EA 3/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 29.18  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0944 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 36.53  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0945 EA 3/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 38.81  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0946 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 43.68  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-0947 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 44.11  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0948 EA 3/4" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 44.88  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0949 EA 3/4" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 46.96  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0950 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 48.56  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-0951  7/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0952 EA 7/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.55  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0953 EA 7/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 21.24  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0954 EA 7/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.75  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0955 EA 7/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 24.46  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 
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. 
 05 05 23 00-0956 EA 7/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 25.01  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0957 EA 7/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 26.63  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0958 EA 7/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 27.18  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0959 EA 7/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 30.90  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0960 EA 7/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 31.66  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0961 EA 7/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 33.09  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0962 EA 7/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 40.96  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0963 EA 7/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 44.20  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0964 EA 7/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 47.73  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0965 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 50.58  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0966 EA 7/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 59.44  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0967 EA 7/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 66.36  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0968 EA 7/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 69.56  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0969 EA 7/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 72.75  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0970  1" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 

. 

. 
 05 05 23 00-0971 EA 1" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 23.63  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0972 EA 1" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 24.86  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-0973 EA 1" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 26.92  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0974 EA 1" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 28.47  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0975 EA 1" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 31.01  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-0976 EA 1" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 34.08  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 
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. 
 05 05 23 00-0977 EA 1" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 35.86  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0978 EA 1" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 38.48  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-0979 EA 1" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 41.15  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0980 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 41.29  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0981 EA 1" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 48.32  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-0982 EA 1" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 57.43  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0983 EA 1" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 58.76  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0984 EA 1" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 60.08  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-0985 EA 1" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 62.95  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0986 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 67.01  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0987 EA 1" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 85.44  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-0988 EA 1" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 106.92  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-0989  316 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 

. 

. 
 05 05 23 00-0990  1/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-0991 EA 1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 8.07  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0992 EA 1" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 8.26  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0993 EA 1-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.40  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0994 EA 2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 8.50  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-0995 EA 2-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.00  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0996 EA 3" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.25  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0997 EA 3-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.50  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-0998 EA 4" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.91  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 
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. 
 05 05 23 00-0999 EA 4-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.12  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1000 EA 5" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.21  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1001 EA 5-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.08  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1002 EA 6" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 11.25  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1003 EA 6-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.71  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1004 EA 7" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.75  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-1005 EA 7-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 42.98  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-1006 EA 8" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 46.91  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-1007  5/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1008 EA 5/16" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 8.33  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1009 EA 5/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 8.55  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1010 EA 5/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.92  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1011 EA 5/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 9.20  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1012 EA 5/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 9.54  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-1013 EA 5/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 10.11  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-1014 EA 5/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.51  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-1015 EA 5/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 10.89  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1016 EA 5/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.74  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1017 EA 5/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 11.91  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1018 EA 5/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 12.72  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1019 EA 5/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 13.38  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 
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. 
 05 05 23 00-1020 EA 5/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 18.88  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1021 EA 5/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 26.90  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-1022  3/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1023 EA 3/8" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 8.92  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1024 EA 3/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.00  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1025 EA 3/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.35  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1026 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.17  

    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.29 

. 
 05 05 23 00-1027 EA 3/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.68  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-1028 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.82  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-1029 EA 3/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.54  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.36 

. 
 05 05 23 00-1030 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 11.85  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1031 EA 3/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 12.30  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1032 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 12.61  

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.42 

. 
 05 05 23 00-1033 EA 3/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.82  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1034 EA 3/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 15.03  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1035 EA 3/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.08  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1036 EA 3/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 18.36  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-1037 EA 3/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 23.33  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

. 
 05 05 23 00-1038 EA 3/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 28.70  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 05 05 23 00-1039  7/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1040 EA 7/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 11.37  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 
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. 
 05 05 23 00-1041 EA 7/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.88  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1042 EA 7/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 12.85  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1043 EA 7/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 13.90  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1044 EA 7/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 14.83  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1045 EA 7/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 16.35  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1046 EA 7/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 18.03  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1047 EA 7/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 18.29  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1048 EA 7/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 18.85  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1049 EA 7/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 19.44  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1050 EA 7/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 19.83  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1051 EA 7/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 20.23  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1052 EA 7/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 20.77  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

XXXXXXX 
. 
 05 05 23 00-1053  1/2" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1054 EA 1/2" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 11.34  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1055 EA 1/2" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.90  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1056 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 12.68  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1057 EA 1/2" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.82  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1058 EA 1/2" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 14.68  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1059 EA 1/2" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.89  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1060 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 15.47  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1061 EA 1/2" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.13  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 
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. 
 05 05 23 00-1062 EA 1/2" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 20.49  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1063 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.96  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1064 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 21.49  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1065 EA 1/2" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.64  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1066 EA 1/2" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 28.64  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1067 EA 1/2" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.44  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1068 EA 1/2" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 33.42  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1069 EA 1/2" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 41.51  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1070 EA 1/2" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 46.59  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1071 EA 1/2" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 47.43  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1072 EA 1/2" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 48.72  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

XXXXXXX 
. 
 05 05 23 00-1073  9/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1074 EA 9/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 25.26  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1075 EA 9/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 27.09  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1076 EA 9/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 33.20  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1077 EA 9/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 36.85  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1078 EA 9/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 40.46  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1079 EA 9/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 44.07  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1080 EA 9/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 46.54  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1081 EA 9/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 49.52  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 

. 
 05 05 23 00-1082 EA 9/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 52.17  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.75 
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. 
 05 05 23 00-1083 EA 9/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 53.18  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

. 
 05 05 23 00-1084 EA 9/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 55.51  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.81 

XXXXXXX 
. 
 05 05 23 00-1085  5/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1086 EA 5/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 15.27  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1087 EA 5/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.43  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1088 EA 5/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 15.48  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1089 EA 5/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 16.75  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-1090 EA 5/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 17.82  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-1091 EA 5/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 21.22  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-1092 EA 5/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 22.15  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1093 EA 5/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.12  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1094 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 26.16  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1095 EA 5/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 28.33  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1096 EA 5/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 29.18  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1097 EA 5/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 34.40  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1098 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 36.49  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-1099 EA 5/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 37.16  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-1100 EA 5/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 39.59  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-1101 EA 5/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 42.00  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1102 EA 5/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 44.06  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1103 EA 5/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 53.91  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 
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. 
 05 05 23 00-1104 EA 5/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 64.43  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
. 
 05 05 23 00-1105  3/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1106 EA 3/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 19.41  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1107 EA 3/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 19.78  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1108 EA 3/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 21.20  

    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -2.46 
    For >500, Deduct  -2.95 

. 
 05 05 23 00-1109 EA 3/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 22.66  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-1110 EA 3/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.31  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-1111 EA 3/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 26.85  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.01 

. 
 05 05 23 00-1112 EA 3/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 30.32  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1113 EA 3/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 31.67  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1114 EA 3/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 32.42  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1115 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 33.63  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1116 EA 3/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 35.32  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1117 EA 3/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 40.54  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1118 EA 3/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 48.30  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-1119 EA 3/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 54.17  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-1120 EA 3/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 55.06  

    For >100 To 250, Deduct  -2.14 
    For >250 To 500, Deduct  -2.67 
    For >500, Deduct  -3.21 

. 
 05 05 23 00-1121 EA 3/4" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 58.80  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1122 EA 3/4" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 67.71  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1123 EA 3/4" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 68.46  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1124 EA 3/4" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 70.34  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

XXXXXXX 
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. 
 05 05 23 00-1125  7/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1126 EA 7/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 21.84  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1127 EA 7/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 24.29  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1128 EA 7/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.86  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-1129 EA 7/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 29.29  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-1130 EA 7/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.82  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-1131 EA 7/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 32.39  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-1132 EA 7/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 34.47  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-1133 EA 7/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 39.14  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-1134 EA 7/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 39.47  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-1135 EA 7/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 41.02  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-1136 EA 7/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 54.09  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-1137 EA 7/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 60.08  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-1138 EA 7/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 66.29  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-1139 EA 7/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 69.34  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-1140 EA 7/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 73.53  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-1141 EA 7/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 76.19  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-1142 EA 7/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 78.83  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-1143 EA 7/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 81.79  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-1144  1" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 

. 

. 
 05 05 23 00-1145 EA 1" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 27.23  

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.27 

. 
 05 05 23 00-1146 EA 1" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 31.23  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 
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. 
 05 05 23 00-1147 EA 1" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 33.76  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-1148 EA 1" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 37.79  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.34 

. 
 05 05 23 00-1149 EA 1" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 39.46  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-1150 EA 1" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 42.20  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-1151 EA 1" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 44.96  

    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -3.41 

. 
 05 05 23 00-1152 EA 1" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 47.95  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-1153 EA 1" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 55.10  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-1154 EA 1" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 62.14  

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -2.89 
    For >500, Deduct  -3.47 

. 
 05 05 23 00-1155 EA 1" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 71.99  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-1156 EA 1" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 80.09  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-1157 EA 1" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 81.25  

    For >100 To 250, Deduct  -2.36 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -3.53 

. 
 05 05 23 00-1158 EA 1" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 84.12  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-1159 EA 1" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 85.23  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-1160 EA 1" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 98.68  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

. 
 05 05 23 00-1161 EA 1" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 111.66  

    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -3.60 

XXXXXXX 
. 
 05 05 23 00-1162  Screws (05 05 23) 

. 

. 
 05 05 23 00-1163  Teks® 5 Self Drilling Screws (05 05 23 00-1162) 

Note: Includes Climaseal® finish, self-drill point and tapping threads. 
. 
. 

 05 05 23 00-1164 EA 12-24 x 1-1/4", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 4.13  
    For >10 To 50, Deduct  -0.18 
    For >50 To 100, Deduct  -0.38 
    For >100, Deduct  -0.75 

. 
 05 05 23 00-1165 EA 12-24 x 1-1/2", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 4.31  

    For >10 To 50, Deduct  -0.18 
    For >50 To 100, Deduct  -0.38 
    For >100, Deduct  -0.76 

. 
 05 05 23 00-1166 EA 12-24 x 2", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................... 4.82  

    For >10 To 50, Deduct  -0.19 
    For >50 To 100, Deduct  -0.41 
    For >100, Deduct  -0.82 

. 
 05 05 23 00-1167 EA 1/4"-28 x 3", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 6.64  

    For >10 To 50, Deduct  -0.24 
    For >50 To 100, Deduct  -0.53 
    For >100, Deduct  -1.06 

. 
 05 05 23 00-1168 EA 1/4"-28 x 4", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 7.09  

    For >10 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.56 
    For >100, Deduct  -1.12 
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. 
 05 05 23 00-1169 EA 1/4"-28 x 6", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 8.77  

    For >10 To 50, Deduct  -0.27 
    For >50 To 100, Deduct  -0.62 
    For >100, Deduct  -1.24 

. 
 05 05 23 00-1170 EA 1/4"-28 x 8", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 9.81  

    For >10 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.66 
    For >100, Deduct  -1.33 

XXXXXXX 
. 
 05 05 23 00-1171  Security Screws (05 05 23 00-1162) 

. 

. 
 05 05 23 00-1172  304/18-8 Stainless Steel, Security Screws (05 05 23 00-1171) 

Note: Includes "security" style drive in machine or sheet metal screw threads. 
. 
. 

 05 05 23 00-1173 EA #4 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screws .................................................................................. 3.19  
    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1174 EA #6 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.57  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.64 

. 
 05 05 23 00-1175 EA #6 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.90  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.65 

. 
 05 05 23 00-1176 EA #6 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 4.01  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.66 

. 
 05 05 23 00-1177 EA #6 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 4.22  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.67 

. 
 05 05 23 00-1178 EA #8 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.66  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.64 

. 
 05 05 23 00-1179 EA #8 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.81  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.65 

. 
 05 05 23 00-1180 EA #8 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 4.14  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.66 

. 
 05 05 23 00-1181 EA #8 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 4.24  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.67 

. 
 05 05 23 00-1182 EA #10 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.76  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.65 

. 
 05 05 23 00-1183 EA #10 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.80  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.65 

. 
 05 05 23 00-1184 EA #10 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw............................................................................... 3.94  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.65 

. 
 05 05 23 00-1185 EA #10 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.38  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.34 
    For >100, Deduct  -0.68 

. 
 05 05 23 00-1186 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw ................................................................................. 4.01  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.66 

. 
 05 05 23 00-1187 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 4.11  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.66 

. 
 05 05 23 00-1188 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw .............................................................................. 4.53  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.34 
    For >100, Deduct  -0.68 

. 
 05 05 23 00-1189 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 5.20  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -0.36 
    For >100, Deduct  -0.72 

XXXXXXX 
. 
 05 05 23 00-1190  Threaded Rod (05 05 23) 

Note: Fully threaded. See CSI section 05 05 19 00-0169 for anchoring adhesive, 05 05 23 00-1283 for nuts and 
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washers. 
. 
. 
 05 05 23 00-1191  Plain Finish Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 

. 

. 
 05 05 23 00-1192 LF 1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 2.08 0.54 

    For Left Hand Threaded Rod, Add  0.10 
. 

 05 05 23 00-1193 LF 5/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 2.69 0.59 
    For Left Hand Threaded Rod, Add  0.15 

. 
 05 05 23 00-1194 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.13 0.69 

    For Left Hand Threaded Rod, Add  0.18 
. 

 05 05 23 00-1195 LF 7/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 4.15 0.70 
    For Left Hand Threaded Rod, Add  0.28 

. 
 05 05 23 00-1196 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.26 0.73 

    For Left Hand Threaded Rod, Add  0.28 
. 

 05 05 23 00-1197 LF 9/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 5.22 0.74 
    For Left Hand Threaded Rod, Add  0.38 

. 
 05 05 23 00-1198 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 5.86 0.75 

    For Left Hand Threaded Rod, Add  0.44 
. 

 05 05 23 00-1199 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 9.47 0.77 
    For Left Hand Threaded Rod, Add  0.79 

. 
 05 05 23 00-1200 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.30 0.80 

    For Left Hand Threaded Rod, Add  0.87 
. 

 05 05 23 00-1201 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 14.03 0.90 
    For Left Hand Threaded Rod, Add  1.22 

. 
 05 05 23 00-1202 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 17.44 1.01 

    For Left Hand Threaded Rod, Add  1.54 
. 

 05 05 23 00-1203 LF 1-1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 23.06 1.09 
    For Left Hand Threaded Rod, Add  2.08 

. 
 05 05 23 00-1204 LF 1-3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 28.63 1.18 

    For Left Hand Threaded Rod, Add  2.63 
. 

 05 05 23 00-1205 LF 1-1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 34.19 1.23 
    For Left Hand Threaded Rod, Add  3.17 

. 
 05 05 23 00-1206 LF 1-3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 41.85 1.29 

    For Left Hand Threaded Rod, Add  3.93 
. 

 05 05 23 00-1207 LF 2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 53.37 1.36 
    For Left Hand Threaded Rod, Add  5.07 

XXXXXXX 
. 
 05 05 23 00-1208  Zinc Plated Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 

. 

. 
 05 05 23 00-1209 LF 1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 2.10 0.54 

    For Left Hand Threaded Rod, Add  0.10 
. 

 05 05 23 00-1210 LF 5/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 3.02 0.59 
    For Left Hand Threaded Rod, Add  0.18 

. 
 05 05 23 00-1211 LF 3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 3.38 0.69 

    For Left Hand Threaded Rod, Add  0.20 
. 

 05 05 23 00-1212 LF 7/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 4.77 0.70 
    For Left Hand Threaded Rod, Add  0.34 

. 
 05 05 23 00-1213 LF 1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 5.13 0.73 

    For Left Hand Threaded Rod, Add  0.37 
. 

 05 05 23 00-1214 LF 9/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 6.65 0.74 
    For Left Hand Threaded Rod, Add  0.52 

. 
 05 05 23 00-1215 LF 5/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 7.06 0.75 

    For Left Hand Threaded Rod, Add  0.56 
. 

 05 05 23 00-1216 LF 3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 10.49 0.77 
    For Left Hand Threaded Rod, Add  0.90 

. 
 05 05 23 00-1217 LF 7/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 13.52 0.80 

    For Left Hand Threaded Rod, Add  1.19 
. 

 05 05 23 00-1218 LF 1" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 18.09 0.90 
    For Left Hand Threaded Rod, Add  1.63 

. 
 05 05 23 00-1219 LF 1-1/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 23.30 1.01 

    For Left Hand Threaded Rod, Add  2.13 
. 

 05 05 23 00-1220 LF 1-1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 27.78 1.09 
    For Left Hand Threaded Rod, Add  2.55 

. 
 05 05 23 00-1221 LF 1-3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 31.55 1.18 

    For Left Hand Threaded Rod, Add  2.92 
. 

 05 05 23 00-1222 LF 1-1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 39.65 1.23 
    For Left Hand Threaded Rod, Add  3.72 

. 
 05 05 23 00-1223 LF 1-3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 49.05 1.29 

    For Left Hand Threaded Rod, Add  4.65 
. 

 05 05 23 00-1224 LF 2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 71.41 1.36 
    For Left Hand Threaded Rod, Add  6.87 

XXXXXXX 
. 
 05 05 23 00-1225  Hot Dipped Galvanized Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 

. 

. 
 05 05 23 00-1226 LF 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 5.42 0.69 

    For Left Hand Threaded Rod, Add  0.41 
. 

 05 05 23 00-1227 LF 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 7.51 0.73 
    For Left Hand Threaded Rod, Add  0.61 

. 
 05 05 23 00-1228 LF 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 10.07 0.75 

    For Left Hand Threaded Rod, Add  0.86 
. 

 05 05 23 00-1229 LF 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 13.74 0.77 
    For Left Hand Threaded Rod, Add  1.22 

. 
 05 05 23 00-1230 LF 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 18.94 0.80 

    For Left Hand Threaded Rod, Add  1.74 



 

 Metals 05 

05
 

Common Work Results for Metals 05 05 
Metal Fastenings 05 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 05 - 71 

. 
 05 05 23 00-1231 LF 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................. 24.39 0.90 

    For Left Hand Threaded Rod, Add  2.26 
. 

 05 05 23 00-1232 LF 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 32.04 1.01 
    For Left Hand Threaded Rod, Add  3.00 

. 
 05 05 23 00-1233 LF 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 42.07 1.09 

    For Left Hand Threaded Rod, Add  3.98 
. 

 05 05 23 00-1234 LF 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 46.99 1.18 
    For Left Hand Threaded Rod, Add  4.46 

. 
 05 05 23 00-1235 LF 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 55.89 1.23 

    For Left Hand Threaded Rod, Add  5.34 
. 

 05 05 23 00-1236 LF 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 67.83 1.29 
    For Left Hand Threaded Rod, Add  6.53 

. 
 05 05 23 00-1237 LF 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................ 118.11 1.36 

    For Left Hand Threaded Rod, Add  11.54 

XXXXXXX 
. 
 05 05 23 00-1238  304/18-8 Stainless Steel Threaded Rod (05 05 23 00-1190) 

. 

. 
 05 05 23 00-1239 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 3.09 0.54 

    For Left Hand Threaded Rod, Add  0.20 
. 

 05 05 23 00-1240 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 4.61 0.59 
    For Left Hand Threaded Rod, Add  0.34 

. 
 05 05 23 00-1241 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 5.92 0.69 

    For Left Hand Threaded Rod, Add  0.46 
. 

 05 05 23 00-1242 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 8.18 0.70 
    For Left Hand Threaded Rod, Add  0.68 

. 
 05 05 23 00-1243 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 9.80 0.73 

    For Left Hand Threaded Rod, Add  0.84 
. 

 05 05 23 00-1244 LF 9/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ..................................................................................................... 14.04 0.74 
    For Left Hand Threaded Rod, Add  1.26 

. 
 05 05 23 00-1245 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 14.67 0.75 

    For Left Hand Threaded Rod, Add  1.32 
. 

 05 05 23 00-1246 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 20.49 0.77 
    For Left Hand Threaded Rod, Add  1.90 

. 
 05 05 23 00-1247 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 28.14 0.80 

    For Left Hand Threaded Rod, Add  2.66 
. 

 05 05 23 00-1248 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 36.08 0.90 
    For Left Hand Threaded Rod, Add  3.43 

. 
 05 05 23 00-1249 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 76.28 1.09 

    For Left Hand Threaded Rod, Add  7.40 
. 

 05 05 23 00-1250 LF 1-1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 116.08 1.23 
    For Left Hand Threaded Rod, Add  11.36 

. 
 05 05 23 00-1251 LF 1-3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 119.40 1.29 

    For Left Hand Threaded Rod, Add  11.68 
. 

 05 05 23 00-1252 LF 2" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 165.15 1.36 
    For Left Hand Threaded Rod, Add  16.24 

XXXXXXX 
. 
 05 05 23 00-1253  316 Stainless Steel Threaded Rod (05 05 23 00-1190) 

. 

. 
 05 05 23 00-1254 LF 1/4" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 4.43 0.54 

    For Left Hand Threaded Rod, Add  0.33 
. 

 05 05 23 00-1255 LF 5/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 7.09 0.59 
    For Left Hand Threaded Rod, Add  0.59 

. 
 05 05 23 00-1256 LF 3/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 9.41 0.69 

    For Left Hand Threaded Rod, Add  0.81 
. 

 05 05 23 00-1257 LF 7/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................. 14.63 0.70 
    For Left Hand Threaded Rod, Add  1.32 

. 
 05 05 23 00-1258 LF 1/2" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 15.51 0.73 

    For Left Hand Threaded Rod, Add  1.41 
. 

 05 05 23 00-1259 LF 9/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................. 20.33 0.74 
    For Left Hand Threaded Rod, Add  1.89 

. 
 05 05 23 00-1260 LF 5/8" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 21.87 0.75 

    For Left Hand Threaded Rod, Add  2.04 
. 

 05 05 23 00-1261 LF 3/4" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 31.84 0.77 
    For Left Hand Threaded Rod, Add  3.03 

. 
 05 05 23 00-1262 LF 7/8" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 43.55 0.80 

    For Left Hand Threaded Rod, Add  4.20 
. 

 05 05 23 00-1263 LF 1" Diameter, 316 Stainless Steel Threaded Rod .................................................................................................................. 55.09 0.90 
    For Left Hand Threaded Rod, Add  5.33 

. 
 05 05 23 00-1264 LF 1-1/4" Diameter, 316 Stainless Steel Threaded Rod .......................................................................................................... 116.20 1.09 

    For Left Hand Threaded Rod, Add  11.39 
. 

 05 05 23 00-1265 LF 1-1/2" Diameter, 316 Stainless Steel Threaded Rod .......................................................................................................... 152.29 1.23 
    For Left Hand Threaded Rod, Add  14.98 

XXXXXXX 
. 
 05 05 23 00-1266  Plain Finish Steel, B-7 Alloy Threaded Rod (05 05 23 00-1190) 

. 

. 
 05 05 23 00-1267 LF 1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 3.49 0.54 

    For Zinc Plating,  Add  1.20 
. 

 05 05 23 00-1268 LF 5/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 5.30 0.59 
    For Zinc Plating,  Add  2.06 

. 
 05 05 23 00-1269 LF 3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 5.56 0.69 

    For Zinc Plating,  Add  2.10 
. 

 05 05 23 00-1270 LF 7/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 6.06 0.70 
    For Zinc Plating,  Add  2.33 
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. 
 05 05 23 00-1271 LF 1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 6.66 0.73 

    For Zinc Plating,  Add  2.61 
. 

 05 05 23 00-1272 LF 9/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 8.28 0.74 
    For Zinc Plating,  Add  3.41 

. 
 05 05 23 00-1273 LF 5/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 8.55 0.75 

    For Zinc Plating,  Add  3.53 
. 

 05 05 23 00-1274 LF 3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 11.28 0.77 
    For Zinc Plating,  Add  4.87 

. 
 05 05 23 00-1275 LF 7/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 13.48 0.80 

    For Zinc Plating,  Add  5.95 
. 

 05 05 23 00-1276 LF 1" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 17.46 0.90 
    For Zinc Plating,  Add  7.83 

. 
 05 05 23 00-1277 LF 1-1/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 22.68 1.01 

    For Zinc Plating,  Add  10.34 
. 

 05 05 23 00-1278 LF 1-1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 25.24 1.09 
    For Zinc Plating,  Add  11.49 

. 
 05 05 23 00-1279 LF 1-3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 29.10 1.18 

    For Zinc Plating,  Add  13.37 
. 

 05 05 23 00-1280 LF 1-1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 35.34 1.23 
    For Zinc Plating,  Add  16.44 

. 
 05 05 23 00-1281 LF 1-3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 36.53 1.29 

    For Zinc Plating,  Add  16.98 
. 

 05 05 23 00-1282 LF 2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 48.94 1.36 
    For Zinc Plating,  Add  23.12 

XXXXXXX 
. 
 05 05 23 00-1283  Nuts And Washers (05 05 23) 

. 

. 
 05 05 23 00-1284  Hex Nuts (05 05 23 00-1283) 

. 

. 
 05 05 23 00-1285  Zinc Plated Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 

. 

. 
 05 05 23 00-1286 EA 1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.65 0.30 

. 
 05 05 23 00-1287 EA 5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.72 0.30 

. 
 05 05 23 00-1288 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.77 0.30 

. 
 05 05 23 00-1289 EA 7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.88 0.30 

. 
 05 05 23 00-1290 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.95 0.30 

. 
 05 05 23 00-1291 EA 9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 1.20 0.30 

. 
 05 05 23 00-1292 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.24 0.30 

. 
 05 05 23 00-1293 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.44 0.60 

. 
 05 05 23 00-1294 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.03 0.60 

. 
 05 05 23 00-1295 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.54 0.60 

. 
 05 05 23 00-1296 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.02 0.60 

. 
 05 05 23 00-1297 EA 1-1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.88 0.60 

. 
 05 05 23 00-1298 EA 1-3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 7.06 0.60 

. 
 05 05 23 00-1299 EA 1-1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 8.13 0.91 

. 
 05 05 23 00-1300 EA 1-3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ....................................................................................... 11.79 0.91 

. 
 05 05 23 00-1301 EA 2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................. 16.90 0.91 

XXXXXXX 
. 
 05 05 23 00-1302  Zinc Plated Steel, Grade 5 Hex Nuts (05 05 23 00-1284) 

. 

. 
 05 05 23 00-1303 EA 1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.67 0.30 

. 
 05 05 23 00-1304 EA 5/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.73 0.30 

. 
 05 05 23 00-1305 EA 3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.79 0.30 

. 
 05 05 23 00-1306 EA 7/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.91 0.30 

. 
 05 05 23 00-1307 EA 1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.04 0.30 

. 
 05 05 23 00-1308 EA 9/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 1.22 0.30 

. 
 05 05 23 00-1309 EA 5/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.26 0.30 

. 
 05 05 23 00-1310 EA 3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.60 0.60 

. 
 05 05 23 00-1311 EA 7/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 2.19 0.60 

. 
 05 05 23 00-1312 EA 1" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................... 3.02 0.60 

. 
 05 05 23 00-1313 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 4.51 0.60 

. 
 05 05 23 00-1314 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 6.28 0.60 

. 
 05 05 23 00-1315 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 9.09 0.60 

. 
 05 05 23 00-1316 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 10.02 0.91 

. 
 05 05 23 00-1317 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 17.81 0.91 

. 
 05 05 23 00-1318 EA 2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................. 25.41 0.91 

XXXXXXX 
. 
 05 05 23 00-1319  Zinc Plated Steel, Grade 8 Hex Nuts (05 05 23 00-1284) 

. 

. 
 05 05 23 00-1320 EA 1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.68 0.30 

. 
 05 05 23 00-1321 EA 5/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 0.77 0.30 

. 
 05 05 23 00-1322 EA 3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.83 0.30 

. 
 05 05 23 00-1323 EA 7/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 1.01 0.30 

. 
 05 05 23 00-1324 EA 1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.18 0.30 

. 
 05 05 23 00-1325 EA 9/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 1.38 0.30 

. 
 05 05 23 00-1326 EA 5/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.55 0.30 

. 
 05 05 23 00-1327 EA 3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.90 0.60 

. 
 05 05 23 00-1328 EA 7/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 2.76 0.60 

. 
 05 05 23 00-1329 EA 1" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................... 3.62 0.60 

. 
 05 05 23 00-1330 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 5.55 0.60 

. 
 05 05 23 00-1331 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 6.88 0.60 

. 
 05 05 23 00-1332 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 11.15 0.60 
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. 
 05 05 23 00-1333 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 11.83 0.91 

. 
 05 05 23 00-1334 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 17.86 0.91 

. 
 05 05 23 00-1335 EA 2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................. 25.13 0.91 

XXXXXXX 
. 
 05 05 23 00-1336  Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 

. 

. 
 05 05 23 00-1337 EA 1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.68 0.30 

. 
 05 05 23 00-1338 EA 5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.75 0.30 

. 
 05 05 23 00-1339 EA 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.81 0.30 

. 
 05 05 23 00-1340 EA 7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.99 0.30 

. 
 05 05 23 00-1341 EA 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.12 0.30 

. 
 05 05 23 00-1342 EA 9/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 1.23 0.30 

. 
 05 05 23 00-1343 EA 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.35 0.30 

. 
 05 05 23 00-1344 EA 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.75 0.60 

. 
 05 05 23 00-1345 EA 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 2.46 0.60 

. 
 05 05 23 00-1346 EA 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ............................................................................ 3.33 0.60 

. 
 05 05 23 00-1347 EA 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 5.38 0.60 

. 
 05 05 23 00-1348 EA 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 6.84 0.60 

. 
 05 05 23 00-1349 EA 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 10.02 0.60 

. 
 05 05 23 00-1350 EA 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 11.65 0.91 

. 
 05 05 23 00-1351 EA 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 20.07 0.91 

. 
 05 05 23 00-1352 EA 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .......................................................................... 34.48 0.91 

XXXXXXX 
. 
 05 05 23 00-1353  304 Stainless Steel Hex Nuts (05 05 23 00-1284) 

. 

. 
 05 05 23 00-1354 EA 1/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.76 0.30 

. 
 05 05 23 00-1355 EA 5/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 0.89 0.30 

. 
 05 05 23 00-1356 EA 3/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.99 0.30 

. 
 05 05 23 00-1357 EA 7/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 1.45 0.30 

. 
 05 05 23 00-1358 EA 1/2" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 1.56 0.30 

. 
 05 05 23 00-1359 EA 9/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 2.32 0.30 

. 
 05 05 23 00-1360 EA 5/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.58 0.30 

. 
 05 05 23 00-1361 EA 3/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.96 0.60 

. 
 05 05 23 00-1362 EA 7/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 4.78 0.60 

. 
 05 05 23 00-1363 EA 1" Diameter, 304 Stainless Steel Hex Nut .............................................................................................................................. 7.27 0.60 

. 
 05 05 23 00-1364 EA 1-1/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 17.30 0.60 

. 
 05 05 23 00-1365 EA 1-1/2" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 33.10 0.91 

. 
 05 05 23 00-1366 EA 1-3/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 58.06 0.91 

. 
 05 05 23 00-1367 EA 2" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 82.69 0.91 

XXXXXXX 
. 
 05 05 23 00-1368  316 Stainless Steel Hex Nuts (05 05 23 00-1284) 

. 

. 
 05 05 23 00-1369 EA 1/4" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 0.87 0.30 

. 
 05 05 23 00-1370 EA 5/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 0.99 0.30 

. 
 05 05 23 00-1371 EA 3/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 1.17 0.30 

. 
 05 05 23 00-1372 EA 7/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 1.87 0.30 

. 
 05 05 23 00-1373 EA 1/2" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 2.00 0.30 

. 
 05 05 23 00-1374 EA 9/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 2.69 0.30 

. 
 05 05 23 00-1375 EA 5/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 3.03 0.30 

. 
 05 05 23 00-1376 EA 3/4" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 4.19 0.60 

. 
 05 05 23 00-1377 EA 7/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 5.78 0.60 

. 
 05 05 23 00-1378 EA 1" Diameter, 316 Stainless Steel Hex Nut .............................................................................................................................. 8.87 0.60 

. 
 05 05 23 00-1379 EA 1-1/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 26.73 0.60 

. 
 05 05 23 00-1380 EA 1-1/2" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 43.16 0.91 

. 
 05 05 23 00-1381 EA 1-3/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 72.71 0.91 

. 
 05 05 23 00-1382 EA 2" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 135.03 0.91 

XXXXXXX 
. 
 05 05 23 00-1383  Flat Washers (05 05 23 00-1283) 

. 

. 
 05 05 23 00-1384  Zinc Plated Steel, Low Carbon Flat Washers (05 05 23 00-1383) 

. 

. 
 05 05 23 00-1385 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.04  

. 
 05 05 23 00-1386 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.06  

. 
 05 05 23 00-1387 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.11  

. 
 05 05 23 00-1388 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.16  

. 
 05 05 23 00-1389 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.23  

. 
 05 05 23 00-1390 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.26  

. 
 05 05 23 00-1391 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.44  

. 
 05 05 23 00-1392 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.64  

. 
 05 05 23 00-1393 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.76  

. 
 05 05 23 00-1394 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 0.94  

. 
 05 05 23 00-1395 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.06  

. 
 05 05 23 00-1396 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.26  

. 
 05 05 23 00-1397 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.98  

. 
 05 05 23 00-1398 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.03  

. 
 05 05 23 00-1399 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 3.01  

. 
 05 05 23 00-1400 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 3.74  

XXXXXXX 
. 
 05 05 23 00-1401  Zinc Plated Steel, Hardened Flat Washers (05 05 23 00-1383) 
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. 

. 
 05 05 23 00-1402 EA 1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer............................................................................................. 0.14  

. 
 05 05 23 00-1403 EA 5/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer........................................................................................... 0.19  

. 
 05 05 23 00-1404 EA 3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer............................................................................................. 0.22  

. 
 05 05 23 00-1405 EA 7/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer........................................................................................... 0.29  

. 
 05 05 23 00-1406 EA 1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer............................................................................................. 0.40  

. 
 05 05 23 00-1407 EA 9/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer........................................................................................... 0.64  

. 
 05 05 23 00-1408 EA 5/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer............................................................................................. 0.92  

. 
 05 05 23 00-1409 EA 3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer............................................................................................. 1.29  

. 
 05 05 23 00-1410 EA 7/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer............................................................................................. 2.16  

. 
 05 05 23 00-1411 EA 1" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................... 2.39  

. 
 05 05 23 00-1412 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 3.48  

. 
 05 05 23 00-1413 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 3.80  

. 
 05 05 23 00-1414 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 5.01  

. 
 05 05 23 00-1415 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 5.73  

. 
 05 05 23 00-1416 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 7.70  

. 
 05 05 23 00-1417 EA 2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................... 9.24  

XXXXXXX 
. 
 05 05 23 00-1418  Hot Dipped Galvanized Steel Flat Washers (05 05 23 00-1383) 

. 

. 
 05 05 23 00-1419 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.09  

. 
 05 05 23 00-1420 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.13  

. 
 05 05 23 00-1421 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.14  

. 
 05 05 23 00-1422 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.27  

. 
 05 05 23 00-1423 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.34  

. 
 05 05 23 00-1424 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.56  

. 
 05 05 23 00-1425 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.63  

. 
 05 05 23 00-1426 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.96  

. 
 05 05 23 00-1427 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 1.34  

. 
 05 05 23 00-1428 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer .............................................................................................. 1.48  

. 
 05 05 23 00-1429 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.26  

. 
 05 05 23 00-1430 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.51  

. 
 05 05 23 00-1431 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 3.59  

. 
 05 05 23 00-1432 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 3.89  

. 
 05 05 23 00-1433 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 5.65  

XXXXXXX 
. 
 05 05 23 00-1434  304/18-8 Stainless Steel Flat Washers (05 05 23 00-1383) 

. 

. 
 05 05 23 00-1435 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 0.12  

. 
 05 05 23 00-1436 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................ 0.17  

. 
 05 05 23 00-1437 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 0.24  

. 
 05 05 23 00-1438 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................ 0.44  

. 
 05 05 23 00-1439 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 0.79  

. 
 05 05 23 00-1440 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................ 0.99  

. 
 05 05 23 00-1441 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 1.46  

. 
 05 05 23 00-1442 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 1.48  

. 
 05 05 23 00-1443 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................. 3.12  

. 
 05 05 23 00-1444 EA 1" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ..................................................................................................... 3.96  

. 
 05 05 23 00-1445 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.61  

. 
 05 05 23 00-1446 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.96  

. 
 05 05 23 00-1447 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 5.24  

. 
 05 05 23 00-1448 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 6.39  

. 
 05 05 23 00-1449 EA 1-3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 7.94  

. 
 05 05 23 00-1450 EA 2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 15.60  

XXXXXXX 
. 
 05 05 23 00-1451  316 Stainless Steel Flat Washers (05 05 23 00-1383) 

. 

. 
 05 05 23 00-1452 EA 1/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.24  

. 
 05 05 23 00-1453 EA 5/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.26  

. 
 05 05 23 00-1454 EA 3/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.47  

. 
 05 05 23 00-1455 EA 7/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.56  

. 
 05 05 23 00-1456 EA 1/2" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 1.03  

. 
 05 05 23 00-1457 EA 9/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 1.85  

. 
 05 05 23 00-1458 EA 5/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 2.18  

. 
 05 05 23 00-1459 EA 3/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 2.75  

. 
 05 05 23 00-1460 EA 7/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 4.26  

. 
 05 05 23 00-1461 EA 1" Inside Diameter, 316 Stainless Steel Flat Washer .............................................................................................................. 4.76  

. 
 05 05 23 00-1462 EA 1-1/8" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 5.43  

. 
 05 05 23 00-1463 EA 1-1/4" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 6.68  

. 
 05 05 23 00-1464 EA 1-3/8" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 7.07  

. 
 05 05 23 00-1465 EA 1-1/2" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 7.23  

. 
 05 05 23 00-1466 EA 1-3/4" Inside Diameter, 316 Stainless Steel Flat Washer ..................................................................................................... 10.59  

XXXXXXX 
. 
 05 05 23 00-1467  Lock Washers (05 05 23 00-1283) 

. 

. 
 05 05 23 00-1468  Zinc Plated Steel, Low Carbon Lock Washers (05 05 23 00-1467) 

. 

. 
 05 05 23 00-1469 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.02  

. 
 05 05 23 00-1470 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.03  

. 
 05 05 23 00-1471 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.04  

. 
 05 05 23 00-1472 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.06  

. 
 05 05 23 00-1473 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.09  
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. 
 05 05 23 00-1474 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.15  

. 
 05 05 23 00-1475 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.17  

. 
 05 05 23 00-1476 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.26  

. 
 05 05 23 00-1477 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.42  

. 
 05 05 23 00-1478 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 0.76  

. 
 05 05 23 00-1479 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.12  

. 
 05 05 23 00-1480 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.71  

. 
 05 05 23 00-1481 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 2.71  

. 
 05 05 23 00-1482 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 3.19  

. 
 05 05 23 00-1483 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 5.70  

. 
 05 05 23 00-1484 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 6.42  

XXXXXXX 
. 
 05 05 23 00-1485  Hot Dipped Galvanized Steel Lock Washers (05 05 23 00-1467) 

. 

. 
 05 05 23 00-1486 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.07  

. 
 05 05 23 00-1487 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.08  

. 
 05 05 23 00-1488 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.11  

. 
 05 05 23 00-1489 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.12  

. 
 05 05 23 00-1490 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.19  

. 
 05 05 23 00-1491 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.25  

. 
 05 05 23 00-1492 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.29  

. 
 05 05 23 00-1493 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.49  

. 
 05 05 23 00-1494 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.71  

. 
 05 05 23 00-1495 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 1.12  

. 
 05 05 23 00-1496 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ...................................................................................... 2.02  

. 
 05 05 23 00-1497 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ...................................................................................... 2.41  

. 
 05 05 23 00-1498 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ...................................................................................... 3.48  

. 
 05 05 23 00-1499 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ...................................................................................... 3.98  

. 
 05 05 23 00-1500 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ...................................................................................... 5.39  

. 
 05 05 23 00-1501 EA 2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 7.34  

XXXXXXX 
. 
 05 05 23 00-1502  304/18-8 Stainless Steel Lock Washers (05 05 23 00-1467) 

. 

. 
 05 05 23 00-1503 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.10  

. 
 05 05 23 00-1504 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.15  

. 
 05 05 23 00-1505 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.20  

. 
 05 05 23 00-1506 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.38  

. 
 05 05 23 00-1507 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.42  

. 
 05 05 23 00-1508 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 1.02  

. 
 05 05 23 00-1509 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.20  

. 
 05 05 23 00-1510 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.40  

. 
 05 05 23 00-1511 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 2.54  

. 
 05 05 23 00-1512 EA 1" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .................................................................................................... 3.59  

. 
 05 05 23 00-1513 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 6.26  

. 
 05 05 23 00-1514 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 8.32  

. 
 05 05 23 00-1515 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 10.59  

. 
 05 05 23 00-1516 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 12.70  

XXXXXXX 
. 
 05 05 23 00-1517  316 Stainless Steel Lock Washers (05 05 23 00-1467) 

. 

. 
 05 05 23 00-1518 EA 1/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.13  

. 
 05 05 23 00-1519 EA 5/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.28  

. 
 05 05 23 00-1520 EA 3/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.32  

. 
 05 05 23 00-1521 EA 7/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.55  

. 
 05 05 23 00-1522 EA 1/2" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.61  

. 
 05 05 23 00-1523 EA 9/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 1.09  

. 
 05 05 23 00-1524 EA 5/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.20  

. 
 05 05 23 00-1525 EA 3/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 2.06  

. 
 05 05 23 00-1526 EA 7/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 3.41  

. 
 05 05 23 00-1527 EA 1" Inside Diameter, 316 Stainless Steel Lock Washer ............................................................................................................ 4.64  

. 
 05 05 23 00-1528 EA 1-1/8" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 6.48  

. 
 05 05 23 00-1529 EA 1-1/4" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 9.98  

. 
 05 05 23 00-1530 EA 1-3/8" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 17.86  

. 
 05 05 23 00-1531 EA 1-1/2" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 19.84  

XXXXXXX 
. 
 05 05 23 00-1532  Load Indicating Washers (05 05 23 00-1283) 

. 

. 
 05 05 23 00-1533  A325, Direct Tension Indicator, Load Indicating Washers (ASTM F959) (05 05 23 

00-1532) 
. 
. 
 05 05 23 00-1534  Plain Finish, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1535 EA 1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 1.86  
. 

 05 05 23 00-1536 EA 5/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.10  
. 

 05 05 23 00-1537 EA 3/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.27  
. 

 05 05 23 00-1538 EA 7/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.58  
. 

 05 05 23 00-1539 EA 1", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ........................................................ 3.11  
. 

 05 05 23 00-1540 EA 1-1/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 5.17  
. 

 05 05 23 00-1541 EA 1-1/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.68  
. 

 05 05 23 00-1542 EA 1-3/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 8.53  
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. 
 05 05 23 00-1543 EA 1-1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 9.38  

XXXXXXX 
. 
 05 05 23 00-1544  Galvanized, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1545 EA 1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.35  
. 

 05 05 23 00-1546 EA 5/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.62  
. 

 05 05 23 00-1547 EA 3/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.55  
. 

 05 05 23 00-1548 EA 7/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 3.11  
. 

 05 05 23 00-1549 EA 1", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................... 3.68  
. 

 05 05 23 00-1550 EA 1-1/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 5.55  
. 

 05 05 23 00-1551 EA 1-1/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.99  
. 

 05 05 23 00-1552 EA 1-3/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 9.95  
. 

 05 05 23 00-1553 EA 1-1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................ 10.94  

XXXXXXX 
. 
 05 05 23 00-1554  Beveled Washers (05 05 23 00-1283) 

. 

. 
 05 05 23 00-1555  Plain Finish, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 

. 

. 
 05 05 23 00-1556 EA 1/2", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.07  

. 
 05 05 23 00-1557 EA 5/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.13  

. 
 05 05 23 00-1558 EA 3/4", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.20  

. 
 05 05 23 00-1559 EA 7/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.89  

. 
 05 05 23 00-1560 EA 1", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 4.10  

XXXXXXX 
. 
 05 05 23 00-1561  Galvanized, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 

. 

. 
 05 05 23 00-1562 EA 1/2", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.41  

. 
 05 05 23 00-1563 EA 5/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.61  

. 
 05 05 23 00-1564 EA 3/4", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.61  

. 
 05 05 23 00-1565 EA 7/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.88  

. 
 05 05 23 00-1566 EA 1", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 5.18  

XXXXXXX 
. 
 05 05 23 00-1567  Drilling In Steel Plates (05 05 23) 

. 

. 
 05 05 23 00-1568 EA Up To 1/2" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 20.43  

    For Aluminum, Deduct  -2.04 
    For Stainless Steel, Add  2.55 
    For >5 To 10, Deduct  -2.04 
    For >10 To 25, Deduct  -5.11 
    For >25 To 50, Deduct  -7.15 
    For >50, Deduct  -10.22 

. 
 05 05 23 00-1569 EA >1/2" To 7/8" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 24.04  

    For Aluminum, Deduct  -2.40 
    For Stainless Steel, Add  3.01 
    For >5 To 10, Deduct  -2.40 
    For >10 To 25, Deduct  -6.01 
    For >25 To 50, Deduct  -8.41 
    For >50, Deduct  -12.02 

. 
 05 05 23 00-1570 EA >7/8" To 1-1/2" Diameter Drill Through Up To 1/4" Steel Plate ............................................................................................. 28.84  

    For Aluminum, Deduct  -2.88 
    For Stainless Steel, Add  3.61 
    For >5 To 10, Deduct  -2.88 
    For >10 To 25, Deduct  -7.21 
    For >25 To 50, Deduct  -10.09 
    For >50, Deduct  -14.42 

. 
 05 05 23 00-1571 EA >1-1/2" To 4" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 33.65  

    For Aluminum, Deduct  -3.37 
    For Stainless Steel, Add  4.21 
    For >5 To 10, Deduct  -3.37 
    For >10 To 25, Deduct  -8.41 
    For >25 To 50, Deduct  -11.78 
    For >50, Deduct  -16.83 

. 
 05 05 23 00-1572 EA >4" To 10" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 45.06  

    For Aluminum, Deduct  -4.51 
    For Stainless Steel, Add  5.63 
    For >5 To 10, Deduct  -4.51 
    For >10 To 25, Deduct  -11.27 
    For >25 To 50, Deduct  -15.77 
    For >50, Deduct  -22.53 

. 
 05 05 23 00-1573 EA Up To 1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ................................................................................................ 24.04  

    For Aluminum, Deduct  -2.40 
    For Stainless Steel, Add  3.01 
    For >5 To 10, Deduct  -2.40 
    For >10 To 25, Deduct  -6.01 
    For >25 To 50, Deduct  -8.41 
    For >50, Deduct  -12.02 

. 
 05 05 23 00-1574 EA >1/2" To 7/8" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 30.04  

    For Aluminum, Deduct  -3.00 
    For Stainless Steel, Add  3.76 
    For >5 To 10, Deduct  -3.00 
    For >10 To 25, Deduct  -7.51 
    For >25 To 50, Deduct  -10.51 
    For >50, Deduct  -15.02 
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. 
 05 05 23 00-1575 EA >7/8" To 1-1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ......................................................................................... 36.05  

    For Aluminum, Deduct  -3.61 
    For Stainless Steel, Add  4.51 
    For >5 To 10, Deduct  -3.61 
    For >10 To 25, Deduct  -9.01 
    For >25 To 50, Deduct  -12.62 
    For >50, Deduct  -18.03 

. 
 05 05 23 00-1576 EA >1-1/2" To 4" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 45.06  

    For Aluminum, Deduct  -4.51 
    For Stainless Steel, Add  5.63 
    For >5 To 10, Deduct  -4.51 
    For >10 To 25, Deduct  -11.27 
    For >25 To 50, Deduct  -15.77 
    For >50, Deduct  -22.53 

. 
 05 05 23 00-1577 EA Up To 1/2" Diameter Drill Through >1/2" To 1" Steel Plate ................................................................................................... 30.04  

    For Aluminum, Deduct  -3.00 
    For Stainless Steel, Add  3.76 
    For >5 To 10, Deduct  -3.00 
    For >10 To 25, Deduct  -7.51 
    For >25 To 50, Deduct  -10.51 
    For >50, Deduct  -15.02 

. 
 05 05 23 00-1578 EA >1/2" To 7/8" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................... 39.66  

    For Aluminum, Deduct  -3.97 
    For Stainless Steel, Add  4.96 
    For >5 To 10, Deduct  -3.97 
    For >10 To 25, Deduct  -9.92 
    For >25 To 50, Deduct  -13.88 
    For >50, Deduct  -19.83 

. 
 05 05 23 00-1579 EA >7/8" To 1-1/2" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................ 48.06  

    For Aluminum, Deduct  -4.81 
    For Stainless Steel, Add  6.01 
    For >5 To 10, Deduct  -4.81 
    For >10 To 25, Deduct  -12.02 
    For >25 To 50, Deduct  -16.82 
    For >50, Deduct  -24.03 

XXXXXXX 
. 
 05 05 23 00-1580  Welded Stud Anchors (05 05 23) 

. 

. 
 05 05 23 00-1581 EA 1-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.26  

. 
 05 05 23 00-1582 EA 2-11/16" Long x 1/4" Diameter,  Welded Stud Concrete Anchors ........................................................................................... 4.35  

. 
 05 05 23 00-1583 EA 3-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.39  

. 
 05 05 23 00-1584 EA 4-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.43  

. 
 05 05 23 00-1585 EA 1-3/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.18  

. 
 05 05 23 00-1586 EA 1-5/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.40  

. 
 05 05 23 00-1587 EA 2-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.63  

. 
 05 05 23 00-1588 EA 2-5/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.75  

. 
 05 05 23 00-1589 EA 3-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.87  

. 
 05 05 23 00-1590 EA 4-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.35  

. 
 05 05 23 00-1591 EA 5-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.73  

. 
 05 05 23 00-1592 EA 6-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 6.04  

. 
 05 05 23 00-1593 EA 1-1/2" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.13  

. 
 05 05 23 00-1594 EA 1-5/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.16  

. 
 05 05 23 00-1595 EA 2-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.52  

. 
 05 05 23 00-1596 EA 2-5/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.85  

. 
 05 05 23 00-1597 EA 3-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 6.27  

. 
 05 05 23 00-1598 EA 4-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 6.91  

. 
 05 05 23 00-1599 EA 5-5/16" Long x 1/2" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.33  

. 
 05 05 23 00-1600 EA 6-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 8.46  

. 
 05 05 23 00-1601 EA 8-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors .............................................................................................. 10.61  

. 
 05 05 23 00-1602 EA 2-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 7.34  

. 
 05 05 23 00-1603 EA 3-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.89  

. 
 05 05 23 00-1604 EA 3-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 8.33  

. 
 05 05 23 00-1605 EA 4-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 8.76  

. 
 05 05 23 00-1606 EA 4-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 9.13  

. 
 05 05 23 00-1607 EA 5-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 9.46  

. 
 05 05 23 00-1608 EA 6-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 9.90  

. 
 05 05 23 00-1609 EA 6-9/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 11.73  

. 
 05 05 23 00-1610 EA 8-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 14.26  

XXXXXXX 
. 
 05 05 23 00-1611  Welded Shear Stud Connector (05 05 23) 

. 

. 
 05 05 23 00-1612  3/4" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 

. 

. 
 05 05 23 00-1613 EA  3/4" Diameter x 3-3/16" Long, Welded Shear Stud Connector ............................................................................................... 9.42  

. 
 05 05 23 00-1614 EA  3/4" Diameter x 3-3/8" Long, Welded Shear Stud Connector ................................................................................................. 9.80  

. 
 05 05 23 00-1615 EA  3/4" Diameter x 3-7/8" Long, Welded Shear Stud Connector ................................................................................................. 9.91  

. 
 05 05 23 00-1616 EA  3/4" Diameter x 4-3/16" Long, Welded Shear Stud Connector ............................................................................................... 9.96  

. 
 05 05 23 00-1617 EA 3/4" Diameter x 4-3/8" Long, Welded Shear Stud Connector ............................................................................................... 10.40  

. 
 05 05 23 00-1618 EA  3/4" Diameter x 4-11/16" Long, Welded Shear Stud Connector ........................................................................................... 11.20  

. 
 05 05 23 00-1619 EA 3/4" Diameter x 4-7/8" Long, Welded Shear Stud Connector ............................................................................................... 18.97  

. 
 05 05 23 00-1620 EA  3/4" Diameter x 5-3/16" Long, Welded Shear Stud Connector ............................................................................................. 12.13  

. 
 05 05 23 00-1621 EA  3/4" Diameter x 5-3/8" Long, Welded Shear Stud Connector ............................................................................................... 13.55  

. 
 05 05 23 00-1622 EA  3/4" Diameter x 6-3/16" Long, Welded Shear Stud Connector ............................................................................................. 17.65  
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. 
 05 05 23 00-1623 EA  3/4" Diameter x 7-3/16" Long, Welded Shear Stud Connector ............................................................................................. 18.09  

. 
 05 05 23 00-1624 EA 3/4" Diameter x 8-3/16" Long, Welded Shear Stud Connector ............................................................................................. 19.64  

. 
 05 05 23 00-1625 EA 3/4" Diameter x 10-3/16" Long, Welded Shear Stud Connector ........................................................................................... 26.14  

XXXXXXX 
. 
 05 05 23 00-1626  7/8" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 

. 

. 
 05 05 23 00-1627 EA 7/8" Diameter x 3-3/16" Long, Welded Shear Stud Connector ............................................................................................. 11.35  

. 
 05 05 23 00-1628 EA  7/8" Diameter x 3-11/16" Long, Welded Shear Stud Connector ........................................................................................... 11.97  

. 
 05 05 23 00-1629 EA  7/8" Diameter x 4-3/16" Long, Welded Shear Stud Connector ............................................................................................. 12.59  

. 
 05 05 23 00-1630 EA  7/8" Diameter x 5-3/16" Long, Welded Shear Stud Connector ............................................................................................. 14.37  

. 
 05 05 23 00-1631 EA  7/8" Diameter x 6-3/16" Long, Welded Shear Stud Connector ............................................................................................. 18.60  

. 
 05 05 23 00-1632 EA  7/8" Diameter x 7-3/16" Long, Welded Shear Stud Connector ............................................................................................. 20.49  

. 
 05 05 23 00-1633 EA  7/8" Diameter x 8-3/16" Long, Welded Shear Stud Connector ............................................................................................. 22.35  

. 
 05 05 23 00-1634 EA 7/8" Diameter x 10-3/16" Long, Welded Shear Stud Connector ........................................................................................... 27.56  

XXXXXXX 
. 
 05 05 23 00-1635  1" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 

. 

. 
 05 05 23 00-1636 EA 1" Diameter x 3-1/4" Long, Welded Shear Stud Connector .................................................................................................. 15.41  

. 
 05 05 23 00-1637 EA  1" Diameter x 4-1/4" Long, Welded Shear Stud Connector .................................................................................................. 17.32  

. 
 05 05 23 00-1638 EA  1" Diameter x 5-1/4" Long, Welded Shear Stud Connector .................................................................................................. 20.13  

. 
 05 05 23 00-1639 EA  1" Diameter x 6-1/4" Long, Welded Shear Stud Connector .................................................................................................. 25.65  

. 
 05 05 23 00-1640 EA  1" Diameter x 7-1/4" Long, Welded Shear Stud Connector .................................................................................................. 28.60  

. 
 05 05 23 00-1641 EA  1" Diameter x 8-1/4" Long, Welded Shear Stud Connector .................................................................................................. 31.54  

XXXXXXX 
. 
 05 10  Structural Metal Framing (05) 

. 

. 
 05 12  Structural Steel Framing (05 10) 

. 

. 
 05 12 23  Structural Steel for Buildings (05 12) 

See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for field fabrication of additional 
structural metal connections. 

. 

. 
 05 12 23 00-0001  Rolled Steel Members (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock cross-sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for 
field fabrication of additional structural metal connections. 

. 

. 
 05 12 23 00-0002  Beams, Girders And Columns (05 12 23 00-0001) 

Note: For one and two story I beams and W shapes and HP shapes. 
. 
. 

 05 12 23 00-0003 TON Up To 30 LB/LF Beams, Girders And Columns ............................................................................................................. 10,825.48 1,278.04 
    For ASTM A242 Type 2 High Strength Steel, Add  654.52 
    For Hot Dip Galvanizing, Add  2,290.82 
    For >10 To 25 Tons, Deduct  -695.43 
    For >25 To 50 Tons, Deduct  -1,431.76 
    For >50 Tons, Deduct  -2,045.38 

. 
 05 12 23 00-0004 TON >30-65 LB/LF Beams, Girders And Columns ................................................................................................................... 7,595.96 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  537.17 
    For Hot Dip Galvanizing, Add  1,880.10 
    For >10 To 25 Tons, Deduct  -570.74 
    For >25 To 50 Tons, Deduct  -1,175.06 
    For >50 Tons, Deduct  -1,678.66 

. 
 05 12 23 00-0005 TON >65-100 LB/LF Beams, Girders And Columns ................................................................................................................. 6,456.89 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  476.89 
    For Hot Dip Galvanizing, Add  1,669.12 
    For >10 To 25 Tons, Deduct  -506.70 
    For >25 To 50 Tons, Deduct  -1,043.20 
    For >50 Tons, Deduct  -1,490.29 

. 
 05 12 23 00-0006 TON >100-300 LB/LF Beams, Girders And Columns ............................................................................................................... 4,339.54 247.38 

    For ASTM A242 Type 2 High Strength Steel, Add  326.01 
    For Hot Dip Galvanizing, Add  1,141.04 
    For >10 To 25 Tons, Deduct  -346.39 
    For >25 To 50 Tons, Deduct  -713.15 
    For >50 Tons, Deduct  -1,018.79 

XXXXXXX 
. 
 05 12 23 00-0007  Trusses, Built-Up (05 12 23 00-0001) 

. 

. 
 05 12 23 00-0008 TON Built-Up Trusses, Rolled Structural Steel Members ......................................................................................................... 8,060.36 869.17 

    For ASTM A242 Type 2 High Strength Steel, Add  570.70 
    For Hot Dip Galvanizing, Add  1,997.44 
    For >10 To 25 Tons, Deduct  -606.37 
    For >25 To 50 Tons, Deduct  -1,248.40 
    For >50 Tons, Deduct  -1,783.43 

XXXXXXX 
. 
 05 12 23 00-0009  Shapes (05 12 23 00-0001) 

. 

. 
 05 12 23 00-0010  Rolled Shape Steel Angles (05 12 23 00-0009) 



 

 Metals 05 

05
 

Structural Metal Framing 05 10 
Structural Steel Framing 05 12 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 05 - 79 

. 

. 
 05 12 23 00-0011 TON Up To 10 LB/LF Rolled Shape Steel Angles .................................................................................................................. 15,775.03 2,375.87 

    For ASTM A242 Type 2 High Strength Steel, Add  945.22 
    For Hot Dip Galvanizing, Add  3,308.27 
    For >10 To 25 Tons, Deduct  -1,004.30 
    For >25 To 50 Tons, Deduct  -2,067.67 
    For >50 Tons, Deduct  -2,953.81 

. 
 05 12 23 00-0012 TON >10 To 20 LB/LF Rolled Shape Steel Angles ................................................................................................................ 13,946.48 1,394.29 

    For ASTM A242 Type 2 High Strength Steel, Add  904.20 
    For Hot Dip Galvanizing, Add  3,164.70 
    For >10 To 25 Tons, Deduct  -960.71 
    For >25 To 50 Tons, Deduct  -1,977.94 
    For >50 Tons, Deduct  -2,825.63 

. 
 05 12 23 00-0013 TON >20 To 58 LB/LF Rolled Shape Steel Angles ................................................................................................................ 10,823.83 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  795.41 
    For Hot Dip Galvanizing, Add  2,783.94 
    For >10 To 25 Tons, Deduct  -845.12 
    For >25 To 50 Tons, Deduct  -1,739.96 
    For >50 Tons, Deduct  -2,485.66 

XXXXXXX 
. 
 05 12 23 00-0014  Rolled C, MC Steel Channels (05 12 23 00-0009) 

. 

. 
 05 12 23 00-0015 TON Up To 10 LB/LF Rolled C, MC Steel Channels .............................................................................................................. 17,084.67 3,253.35 

    For ASTM A242 Type 2 High Strength Steel, Add  930.95 
    For Hot Dip Galvanizing, Add  3,258.33 
    For >10 To 25 Tons, Deduct  -989.14 
    For >25 To 50 Tons, Deduct  -2,036.46 
    For >50 Tons, Deduct  -2,909.23 

. 
 05 12 23 00-0016 TON >10 To 20 Rolled C, MC Steel Channels ....................................................................................................................... 13,790.43 2,478.74 

    For ASTM A242 Type 2 High Strength Steel, Add  891.72 
    For Hot Dip Galvanizing, Add  3,121.01 
    For >10 To 25 Tons, Deduct  -947.45 
    For >25 To 50 Tons, Deduct  -1,950.63 
    For >50 Tons, Deduct  -2,786.61 

. 
 05 12 23 00-0017 TON >20 To 58 LB/LF Rolled C, MC Steel Channels ............................................................................................................ 10,645.48 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  781.14 
    For Hot Dip Galvanizing, Add  2,734.00 
    For >10 To 25 Tons, Deduct  -829.96 
    For >25 To 50 Tons, Deduct  -1,708.75 
    For >50 Tons, Deduct  -2,441.07 

XXXXXXX 
. 
 05 12 23 00-0018  Double L Shape Steel Angles (05 12 23 00-0009) 

. 

. 
 05 12 23 00-0019 TON Up To 20 LB/LF Double L Shape Steel Angles .............................................................................................................. 14,669.20 1,885.08 

    For ASTM A242 Type 2 High Strength Steel, Add  909.55 
    For Hot Dip Galvanizing, Add  3,183.43 
    For >10 To 25 Tons, Deduct  -966.40 
    For >25 To 50 Tons, Deduct  -1,989.64 
    For >50 Tons, Deduct  -2,842.35 

. 
 05 12 23 00-0020 TON >20 To 50 LB/LF Double L Shape Steel Angles ............................................................................................................ 11,581.79 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  856.05 
    For Hot Dip Galvanizing, Add  2,996.17 
    For >10 To 25 Tons, Deduct  -909.55 
    For >25 To 50 Tons, Deduct  -1,872.61 
    For >50 Tons, Deduct  -2,675.15 

. 
 05 12 23 00-0021 TON >50 To 80 LB/LF Double L Shape Steel Angles .............................................................................................................. 8,744.13 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  659.87 
    For Hot Dip Galvanizing, Add  2,309.55 
    For >10 To 25 Tons, Deduct  -701.11 
    For >25 To 50 Tons, Deduct  -1,443.47 
    For >50 Tons, Deduct  -2,062.10 

. 
 05 12 23 00-0022 TON >80 To 115 LB/LF Double L Shape Steel Angles ............................................................................................................ 5,614.29 247.75 

    For ASTM A242 Type 2 High Strength Steel, Add  428.02 
    For Hot Dip Galvanizing, Add  1,498.08 
    For >10 To 25 Tons, Deduct  -454.78 
    For >25 To 50 Tons, Deduct  -936.30 
    For >50 Tons, Deduct  -1,337.58 

XXXXXXX 
. 
 05 12 23 00-0023  Structural WT, MT, ST Tee Shapes (05 12 23 00-0001) 

. 

. 
 05 12 23 00-0024 TON Up To 30 LB/LF Structural WT, MT, ST Tee Shapes ..................................................................................................... 13,344.58 1,394.29 

    For ASTM A242 Type 2 High Strength Steel, Add  856.05 
    For Hot Dip Galvanizing, Add  2,996.17 
    For >10 To 25 Tons, Deduct  -909.55 
    For >25 To 50 Tons, Deduct  -1,872.61 
    For >50 Tons, Deduct  -2,675.15 

. 
 05 12 23 00-0025 TON >30 To 65 LB/LF Structural WT, MT, ST Tee Shapes ..................................................................................................... 9,062.83 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  654.52 
    For Hot Dip Galvanizing, Add  2,290.82 
    For >10 To 25 Tons, Deduct  -695.43 
    For >25 To 50 Tons, Deduct  -1,431.76 
    For >50 Tons, Deduct  -2,045.38 
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. 
 05 12 23 00-0026 TON >65 To 100 LB/LF Structural WT, MT, ST Tee Shapes ................................................................................................... 7,183.62 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  535.03 
    For Hot Dip Galvanizing, Add  1,872.60 
    For >10 To 25 Tons, Deduct  -568.47 
    For >25 To 50 Tons, Deduct  -1,170.38 
    For >50 Tons, Deduct  -1,671.97 

. 
 05 12 23 00-0027 TON >100 To 365 LB/LF Structural WT, MT, ST Tee Shapes ................................................................................................. 5,302.60 247.38 

    For ASTM A242 Type 2 High Strength Steel, Add  403.06 
    For Hot Dip Galvanizing, Add  1,410.70 
    For >10 To 25 Tons, Deduct  -428.25 
    For >25 To 50 Tons, Deduct  -881.69 
    For >50 Tons, Deduct  -1,259.55 

XXXXXXX 
. 
 05 12 23 00-0028  Combination Section Shapes (05 12 23 00-0001) 

. 

. 
 05 12 23 00-0029  Combination Section, W Shapes And Angles (05 12 23 00-0028) 

. 

. 
 05 12 23 00-0030 TON Up To 30 LB/LF Combination Section - W Shapes And Angles ..................................................................................... 12,653.49 1,394.29 

    For ASTM A242 Type 2 High Strength Steel, Add  800.76 
    For Hot Dip Galvanizing, Add  2,802.66 
    For >10 To 25 Tons, Deduct  -850.81 
    For >25 To 50 Tons, Deduct  -1,751.66 
    For >50 Tons, Deduct  -2,502.38 

. 
 05 12 23 00-0031 TON >30-65 LB/LF Combination Section - W Shapes And Angles .......................................................................................... 9,129.72 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  659.87 
    For Hot Dip Galvanizing, Add  2,309.55 
    For >10 To 25 Tons, Deduct  -701.11 
    For >25 To 50 Tons, Deduct  -1,443.47 
    For >50 Tons, Deduct  -2,062.10 

. 
 05 12 23 00-0032 TON >65-100 LB/LF Combination Section - W Shapes And Angles ........................................................................................ 6,626.30 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  490.44 
    For Hot Dip Galvanizing, Add  1,716.55 
    For >10 To 25 Tons, Deduct  -521.10 
    For >25 To 50 Tons, Deduct  -1,072.85 
    For >50 Tons, Deduct  -1,532.64 

. 
 05 12 23 00-0033 TON >100-300 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 5,748.05 247.38 

    For ASTM A242 Type 2 High Strength Steel, Add  438.72 
    For Hot Dip Galvanizing, Add  1,535.54 
    For >10 To 25 Tons, Deduct  -466.15 
    For >25 To 50 Tons, Deduct  -959.71 
    For >50 Tons, Deduct  -1,371.02 

. 
 05 12 23 00-0034 TON >300-500 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 4,969.77 124.19 

    For ASTM A242 Type 2 High Strength Steel, Add  387.01 
    For Hot Dip Galvanizing, Add  1,354.52 
    For >10 To 25 Tons, Deduct  -411.19 
    For >25 To 50 Tons, Deduct  -846.57 
    For >50 Tons, Deduct  -1,209.39 

XXXXXXX 
. 
 05 12 23 00-0035  Combination Section, S Shapes And Angles (05 12 23 00-0028) 

. 

. 
 05 12 23 00-0036 TON >30-65 LB/LF Combination Section - S Shapes And Angles ........................................................................................... 8,773.02 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  631.34 
    For Hot Dip Galvanizing, Add  2,209.67 
    For >10 To 25 Tons, Deduct  -670.79 
    For >25 To 50 Tons, Deduct  -1,381.05 
    For >50 Tons, Deduct  -1,972.92 

. 
 05 12 23 00-0037 TON >65-100 LB/LF Combination Section - S Shapes And Angles ......................................................................................... 6,648.59 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  492.23 
    For Hot Dip Galvanizing, Add  1,722.80 
    For >10 To 25 Tons, Deduct  -522.99 
    For >25 To 50 Tons, Deduct  -1,076.75 
    For >50 Tons, Deduct  -1,538.21 

XXXXXXX 
. 
 05 12 23 00-0038  Combination Section, Channels And Angles (05 12 23 00-0028) 

. 

. 
 05 12 23 00-0039 TON Up To 30 LB/LF Combination Section - Channels And Angles ...................................................................................... 13,344.58 1,394.29 

    For ASTM A242 Type 2 High Strength Steel, Add  856.05 
    For Hot Dip Galvanizing, Add  2,996.17 
    For >10 To 25 Tons, Deduct  -909.55 
    For >25 To 50 Tons, Deduct  -1,872.61 
    For >50 Tons, Deduct  -2,675.15 

. 
 05 12 23 00-0040 TON >30-65 LB/LF Combination Section - Channels And Angles ........................................................................................... 9,575.56 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  695.54 
    For Hot Dip Galvanizing, Add  2,434.38 
    For >10 To 25 Tons, Deduct  -739.01 
    For >25 To 50 Tons, Deduct  -1,521.49 
    For >50 Tons, Deduct  -2,173.56 

. 
 05 12 23 00-0041 TON >65-100 LB/LF Combination Section - Channels And Angles ......................................................................................... 6,804.64 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  504.71 
    For Hot Dip Galvanizing, Add  1,766.49 
    For >10 To 25 Tons, Deduct  -536.26 
    For >25 To 50 Tons, Deduct  -1,104.06 
    For >50 Tons, Deduct  -1,577.22 

XXXXXXX 
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. 
 05 12 23 00-0042  Standard Weight Pipe (05 12 23 00-0001) 

. 

. 
 05 12 23 00-0043 TON 1/2" To 5" Diameter Standard Weight Pipe ...................................................................................................................... 7,748.59 743.62 

    For ASTM A242 Type 2 High Strength Steel, Add  556.43 
    For Hot Dip Galvanizing, Add  1,947.51 
    For >10 To 25 Tons, Deduct  -591.21 
    For >25 To 50 Tons, Deduct  -1,217.19 
    For >50 Tons, Deduct  -1,738.85 

. 
 05 12 23 00-0044 TON >5" To 12" Diameter Standard Weight Pipe ..................................................................................................................... 8,258.99 929.52 

    For ASTM A242 Type 2 High Strength Steel, Add  581.40 
    For Hot Dip Galvanizing, Add  2,034.90 
    For >10 To 25 Tons, Deduct  -617.74 
    For >25 To 50 Tons, Deduct  -1,271.81 
    For >50 Tons, Deduct  -1,816.87 

XXXXXXX 
. 
 05 12 23 00-0045  Structural Steel Shapes (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock cross-sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for 
field fabrication of additional structural metal connections. 

. 

. 
 05 12 23 00-0046  Steel Rods (05 12 23 00-0045) 

. 

. 
 05 12 23 00-0047 TON 1/2" To 5" Diameter Extra Strong Steel, Solid.................................................................................................................. 8,377.61 581.01 

    For ASTM A242 Type 2 High Strength Steel, Add  620.63 
    For Hot Dip Galvanizing, Add  2,172.22 
    For >10 To 25 Tons, Deduct  -659.42 
    For >25 To 50 Tons, Deduct  -1,357.64 
    For >50 Tons, Deduct  -1,939.48 

. 
 05 12 23 00-0048 TON >5" To 12" Diameter Extra Strong Steel, Solid ................................................................................................................ 9,575.56 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  695.54 
    For Hot Dip Galvanizing, Add  2,434.38 
    For >10 To 25 Tons, Deduct  -739.01 
    For >25 To 50 Tons, Deduct  -1,521.49 
    For >50 Tons, Deduct  -2,173.56 

XXXXXXX 
. 
 05 12 23 00-0049  Column Base Plates (05 12 23 00-0045) 

. 

. 
 05 12 23 00-0050 LB Column Base Plates, Up To 150 LB / Each, A36 Miscellaneous Steel Items ......................................................................... 4.15 0.76 

    For ASTM A242 Type 2 High Strength Steel, Add  0.27 
    For Hot Dip Galvanizing, Add  0.94 

. 
 05 12 23 00-0051 LB Column Base Plates, >150 LB / Each, A36 Miscellaneous Steel Items .................................................................................. 3.91 0.65 

    For ASTM A242 Type 2 High Strength Steel, Add  0.25 
    For Hot Dip Galvanizing, Add  0.89 

. 
 05 12 23 00-0052 TON Column Base Plates, Up To 150 LB Each, A36 Miscellaneous Steel Items .................................................................... 7,619.04 677.82 

    For ASTM A242 Type 2 High Strength Steel, Add  551.68 
    For Hot Dip Galvanizing, Add  1,930.89 
    For >10 To 25 Tons, Deduct  -586.16 
    For >25 To 50 Tons, Deduct  -1,206.81 
    For >50 Tons, Deduct  -1,724.01 

. 
 05 12 23 00-0053 TON Column Base Plates, >150 LB Each, A36 Miscellaneous Steel Items ............................................................................. 5,421.63 406.69 

    For ASTM A242 Type 2 High Strength Steel, Add  399.03 
    For Hot Dip Galvanizing, Add  1,396.59 
    For >10 To 25 Tons, Deduct  -423.96 
    For >25 To 50 Tons, Deduct  -872.87 
    For >50 Tons, Deduct  -1,246.96 

XXXXXXX 
. 
 05 12 23 00-0054  Double Extra Strong Pipes (05 12 23 00-0045) 

. 

. 
 05 12 23 00-0055 TON 2" To 5" Diameter Double Extra Strong Pipe ................................................................................................................. 10,005.72 1,062.26 

    For ASTM A242 Type 2 High Strength Steel, Add  709.81 
    For Hot Dip Galvanizing, Add  2,484.32 
    For >10 To 25 Tons, Deduct  -754.17 
    For >25 To 50 Tons, Deduct  -1,552.70 
    For >50 Tons, Deduct  -2,218.15 

. 
 05 12 23 00-0056 TON >5" To 8" Diameter Double Extra Strong Pipe ................................................................................................................. 9,482.73 571.96 

    For ASTM A242 Type 2 High Strength Steel, Add  709.81 
    For Hot Dip Galvanizing, Add  2,484.32 
    For >10 To 25 Tons, Deduct  -754.17 
    For >25 To 50 Tons, Deduct  -1,552.70 
    For >50 Tons, Deduct  -2,218.15 

XXXXXXX 
. 
 05 12 23 00-0057  Structural Pipes (05 12 23 00-0045) 

. 

. 
 05 12 23 00-0058 TON 3" To 5" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ............................................... 6,997.14 490.79 

    For ASTM A242 Type 2 High Strength Steel, Add  499.36 
    For Hot Dip Galvanizing, Add  1,747.76 
    For >10 To 25 Tons, Deduct  -530.57 
    For >25 To 50 Tons, Deduct  -1,092.35 
    For >50 Tons, Deduct  -1,560.50 
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. 
 05 12 23 00-0059 TON >5" To 12" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ........................................... 7,490.75 566.02 

    For ASTM A242 Type 2 High Strength Steel, Add  499.36 
    For Hot Dip Galvanizing, Add  1,747.76 
    For >10 To 25 Tons, Deduct  -530.57 
    For >25 To 50 Tons, Deduct  -1,092.35 
    For >50 Tons, Deduct  -1,560.50 

XXXXXXX 
. 
 05 12 23 00-0060  Structural Tubing (05 12 23 00-0045) 

. 

. 
 05 12 23 00-0061  Rectangle Structural Tubing (05 12 23 00-0060) 

. 

. 
 05 12 23 00-0062 TON 3" x 2" Weight Range 5-7 LB/LF Structural Tubing - Rectangle ..................................................................................... 11,675.25 495.75 

    For ASTM A242 Type 2 High Strength Steel, Add  891.72 
    For Hot Dip Galvanizing, Add  3,121.01 
    For >10 To 25 Tons, Deduct  -947.45 
    For >25 To 50 Tons, Deduct  -1,950.63 
    For >50 Tons, Deduct  -2,786.61 

. 
 05 12 23 00-0063 TON 4" x 3", 2" Weight Range 6-13 LB/LF Structural Tubing - Rectangle ............................................................................. 11,756.60 571.96 

    For ASTM A242 Type 2 High Strength Steel, Add  891.72 
    For Hot Dip Galvanizing, Add  3,121.01 
    For >10 To 25 Tons, Deduct  -947.45 
    For >25 To 50 Tons, Deduct  -1,950.63 
    For >50 Tons, Deduct  -2,786.61 

. 
 05 12 23 00-0064 TON 5" x 4", 3", 2" Weight Range 8-20 LB/LF Structural Tubing - Rectangle ........................................................................ 10,246.94 619.68 

    For ASTM A242 Type 2 High Strength Steel, Add  766.88 
    For Hot Dip Galvanizing, Add  2,684.07 
    For >10 To 25 Tons, Deduct  -814.81 
    For >25 To 50 Tons, Deduct  -1,677.54 
    For >50 Tons, Deduct  -2,396.49 

. 
 05 12 23 00-0065 TON 6" x 4", 3", 2" Weight Range 9-29 LB/LF Structural Tubing - Rectangle .......................................................................... 9,710.36 743.62 

    For ASTM A242 Type 2 High Strength Steel, Add  713.37 
    For Hot Dip Galvanizing, Add  2,496.80 
    For >10 To 25 Tons, Deduct  -757.96 
    For >25 To 50 Tons, Deduct  -1,560.50 
    For >50 Tons, Deduct  -2,229.29 

. 
 05 12 23 00-0066 TON 7" x 5", 4", 3" Weight Range 12-35 LB/LF Structural Tubing - Rectangle ........................................................................ 9,537.82 826.16 

    For ASTM A242 Type 2 High Strength Steel, Add  692.52 
    For Hot Dip Galvanizing, Add  2,423.82 
    For >10 To 25 Tons, Deduct  -735.80 
    For >25 To 50 Tons, Deduct  -1,514.89 
    For >50 Tons, Deduct  -2,164.12 

. 
 05 12 23 00-0067 TON 8" x 6", 4", 3", 2" Weight Range 11-42 LB/LF Structural Tubing - Rectangle ................................................................... 9,671.98 1,143.32 

    For ASTM A242 Type 2 High Strength Steel, Add  676.19 
    For Hot Dip Galvanizing, Add  2,366.68 
    For >10 To 25 Tons, Deduct  -718.46 
    For >25 To 50 Tons, Deduct  -1,479.18 
    For >50 Tons, Deduct  -2,113.11 

. 
 05 12 23 00-0068 TON 10" x 6", 4", 2" Weight Range 15-50 LB/LF Structural Tubing - Rectangle .................................................................... 10,038.90 1,511.41 

    For ASTM A242 Type 2 High Strength Steel, Add  674.14 
    For Hot Dip Galvanizing, Add  2,359.48 
    For >10 To 25 Tons, Deduct  -716.27 
    For >25 To 50 Tons, Deduct  -1,474.68 
    For >50 Tons, Deduct  -2,106.68 

. 
 05 12 23 00-0069 TON 12" x 6", 4", 2" Weight Range 17-76 LB/LF Structural Tubing - Rectangle .................................................................... 10,276.98 1,650.96 

    For ASTM A242 Type 2 High Strength Steel, Add  681.27 
    For Hot Dip Galvanizing, Add  2,384.45 
    For >10 To 25 Tons, Deduct  -723.85 
    For >25 To 50 Tons, Deduct  -1,490.28 
    For >50 Tons, Deduct  -2,128.97 

. 
 05 12 23 00-0070 TON 14" x 10", 6", 4" Weight Range 29-76 LB/LF Structural Tubing - Rectangle .................................................................. 10,498.88 1,859.05 

    For ASTM A242 Type 2 High Strength Steel, Add  681.27 
    For Hot Dip Galvanizing, Add  2,384.45 
    For >10 To 25 Tons, Deduct  -723.85 
    For >25 To 50 Tons, Deduct  -1,490.28 
    For >50 Tons, Deduct  -2,128.97 

. 
 05 12 23 00-0071 TON 16" x 12", 8", 4" Weight Range 40-90 LB/LF Structural Tubing - Rectangle .................................................................. 11,070.70 2,478.74 

    For ASTM A242 Type 2 High Strength Steel, Add  674.14 
    For Hot Dip Galvanizing, Add  2,359.48 
    For >10 To 25 Tons, Deduct  -716.27 
    For >25 To 50 Tons, Deduct  -1,474.68 
    For >50 Tons, Deduct  -2,106.68 

. 
 05 12 23 00-0072 TON 18" x 6", 4" Weight Range 48-76 LB/LF Structural Tubing - Rectangle ......................................................................... 12,369.73 3,905.62 

    For ASTM A242 Type 2 High Strength Steel, Add  656.30 
    For Hot Dip Galvanizing, Add  2,297.06 
    For >10 To 25 Tons, Deduct  -697.32 
    For >25 To 50 Tons, Deduct  -1,435.66 
    For >50 Tons, Deduct  -2,050.95 

. 
 05 12 23 00-0073 TON 20" x 12", 8", 4" Weight Range 48-105 LB/LF Structural Tubing - Rectangle ................................................................ 13,916.22 5,702.71 

    For ASTM A242 Type 2 High Strength Steel, Add  626.67 
    For Hot Dip Galvanizing, Add  2,193.36 
    For >10 To 25 Tons, Deduct  -665.84 
    For >25 To 50 Tons, Deduct  -1,370.85 
    For >50 Tons, Deduct  -1,958.36 

XXXXXXX 
. 
 05 12 23 00-0074  Square Structural Tubing (05 12 23 00-0060) 
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. 

. 
 05 12 23 00-0075 TON 2" x 2" Weight Range 4-6 LB/LF Structural Tubing - Square ......................................................................................... 11,642.20 464.76 

    For ASTM A242 Type 2 High Strength Steel, Add  891.72 
    For Hot Dip Galvanizing, Add  3,121.01 
    For >10 To 25 Tons, Deduct  -947.45 
    For >25 To 50 Tons, Deduct  -1,950.63 
    For >50 Tons, Deduct  -2,786.61 

. 
 05 12 23 00-0076 TON 2.5" x 2.5" Weight Range 5-8 LB/LF Structural Tubing - Square ................................................................................... 11,675.25 495.75 

    For ASTM A242 Type 2 High Strength Steel, Add  891.72 
    For Hot Dip Galvanizing, Add  3,121.01 
    For >10 To 25 Tons, Deduct  -947.45 
    For >25 To 50 Tons, Deduct  -1,950.63 
    For >50 Tons, Deduct  -2,786.61 

. 
 05 12 23 00-0077 TON 3" x 3" Weight Range 6-11 LB/LF Structural Tubing - Square ....................................................................................... 10,469.87 619.68 

    For ASTM A242 Type 2 High Strength Steel, Add  784.71 
    For Hot Dip Galvanizing, Add  2,746.49 
    For >10 To 25 Tons, Deduct  -833.75 
    For >25 To 50 Tons, Deduct  -1,716.55 
    For >50 Tons, Deduct  -2,452.22 

. 
 05 12 23 00-0078 TON 3.5" x 3.5" Weight Range 8-13 LB/LF Structural Tubing - Square ................................................................................. 10,379.15 743.62 

    For ASTM A242 Type 2 High Strength Steel, Add  766.88 
    For Hot Dip Galvanizing, Add  2,684.07 
    For >10 To 25 Tons, Deduct  -814.81 
    For >25 To 50 Tons, Deduct  -1,677.54 
    For >50 Tons, Deduct  -2,396.49 

. 
 05 12 23 00-0079 TON 4" x 4" Weight Range 10-22 LB/LF Structural Tubing - Square ....................................................................................... 8,303.57 929.52 

    For ASTM A242 Type 2 High Strength Steel, Add  584.97 
    For Hot Dip Galvanizing, Add  2,047.38 
    For >10 To 25 Tons, Deduct  -621.53 
    For >25 To 50 Tons, Deduct  -1,279.61 
    For >50 Tons, Deduct  -1,828.02 

. 
 05 12 23 00-0080 TON 5" x 5" Weight Range 12-30 LB/LF Structural Tubing - Square ....................................................................................... 8,445.21 1,062.26 

    For ASTM A242 Type 2 High Strength Steel, Add  584.97 
    For Hot Dip Galvanizing, Add  2,047.38 
    For >10 To 25 Tons, Deduct  -621.53 
    For >25 To 50 Tons, Deduct  -1,279.61 
    For >50 Tons, Deduct  -1,828.02 

. 
 05 12 23 00-0081 TON 6" x 6" Weight Range 15-35 LB/LF Structural Tubing - Square ....................................................................................... 8,898.46 1,487.24 

    For ASTM A242 Type 2 High Strength Steel, Add  584.97 
    For Hot Dip Galvanizing, Add  2,047.38 
    For >10 To 25 Tons, Deduct  -621.53 
    For >25 To 50 Tons, Deduct  -1,279.61 
    For >50 Tons, Deduct  -1,828.02 

. 
 05 12 23 00-0082 TON 7" x 7" Weight Range 17-42 LB/LF Structural Tubing - Square ....................................................................................... 9,428.82 1,859.05 

    For ASTM A242 Type 2 High Strength Steel, Add  595.67 
    For Hot Dip Galvanizing, Add  2,084.83 
    For >10 To 25 Tons, Deduct  -632.90 
    For >25 To 50 Tons, Deduct  -1,303.02 
    For >50 Tons, Deduct  -1,861.46 

. 
 05 12 23 00-0083 TON 8" x 8" Weight Range 20-60 LB/LF Structural Tubing - Square ..................................................................................... 11,293.63 2,478.74 

    For ASTM A242 Type 2 High Strength Steel, Add  691.97 
    For Hot Dip Galvanizing, Add  2,421.90 
    For >10 To 25 Tons, Deduct  -735.22 
    For >25 To 50 Tons, Deduct  -1,513.69 
    For >50 Tons, Deduct  -2,162.41 

. 
 05 12 23 00-0084 TON 10" x 10" Weight Range 33-77 LB/LF Structural Tubing - Square ................................................................................. 12,615.63 3,718.11 

    For ASTM A242 Type 2 High Strength Steel, Add  691.97 
    For Hot Dip Galvanizing, Add  2,421.90 
    For >10 To 25 Tons, Deduct  -735.22 
    For >25 To 50 Tons, Deduct  -1,513.69 
    For >50 Tons, Deduct  -2,162.41 

. 
 05 12 23 00-0085 TON 12" x 12" Weight Range 40-80 LB/LF Structural Tubing - Square ................................................................................. 12,100.74 4,363.95 

    For ASTM A242 Type 2 High Strength Steel, Add  595.67 
    For Hot Dip Galvanizing, Add  2,084.83 
    For >10 To 25 Tons, Deduct  -632.90 
    For >25 To 50 Tons, Deduct  -1,303.02 
    For >50 Tons, Deduct  -1,861.46 

. 
 05 12 23 00-0086 TON 14" x 14" Weight Range 57-90 LB/LF Structural Tubing - Square ................................................................................. 14,554.09 5,702.71 

    For ASTM A242 Type 2 High Strength Steel, Add  677.70 
    For Hot Dip Galvanizing, Add  2,371.96 
    For >10 To 25 Tons, Deduct  -720.06 
    For >25 To 50 Tons, Deduct  -1,482.48 
    For >50 Tons, Deduct  -2,117.83 

. 
 05 12 23 00-0087 TON 16" x 16" Weight Range 65-105 LB/LF Structural Tubing - Square ............................................................................... 16,581.61 7,436.22 

    For ASTM A242 Type 2 High Strength Steel, Add  691.97 
    For Hot Dip Galvanizing, Add  2,421.90 
    For >10 To 25 Tons, Deduct  -735.22 
    For >25 To 50 Tons, Deduct  -1,513.69 
    For >50 Tons, Deduct  -2,162.41 

XXXXXXX 
. 
 05 12 23 00-0088  Structural Shapes (05 12 23 00-0045) 
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. 

. 
 05 12 23 00-0089 TON Structural Shapes, Steel Angle A36 Structural Steel, Purlins And Girts (Up To 20 LB/LF) .............................................. 8,450.95 2,711.29 

    For ASTM A242 Type 2 High Strength Steel, Add  331.79 
    For Hot Dip Galvanizing, Add  1,161.25 
    For >20 To 50 LB/LF, Deduct  -1,060.28 
    For >50 To 75 LB/LF, Deduct  -1,698.01 
    For >75 To 100 LB/LF, Deduct  -2,335.73 
    For >10 To 25 Tons, Deduct  -352.52 
    For >25 To 50 Tons, Deduct  -725.78 
    For >50 Tons, Deduct  -1,036.83 

. 
 05 12 23 00-0090 TON Structural Shapes, Steel Plate A36 Structural Steel ........................................................................................................ 8,576.05 1,084.52 

Note: Up to 21.5 LB per SF 
    For ASTM A242 Type 2 High Strength Steel, Add  570.71 
    For Hot Dip Galvanizing, Add  1,997.49 
    For >21.5 To 50 LB/LF, Deduct  -929.71 
    For >10 To 25 Tons, Deduct  -606.38 
    For >25 To 50 Tons, Deduct  -1,248.43 
    For >50 Tons, Deduct  -1,783.47 

. 
 05 12 23 00-0091 LB Structural Shapes, Primed Pipe Supports (Up To 20 LB/LF) .................................................................................................. 5.01 0.24 

. 
 05 12 23 00-0092 LB Structural Shapes, Galvanized Pipe Supports ........................................................................................................................ 6.13 0.24 

XXXXXXX 
. 
 05 12 23 00-0093  Built-Up Trusses (05 12 23 00-0045) 

. 

. 
 05 12 23 00-0094 TON Up To 50 LF Span Average Weight 100 LB/LF Trusses, Built-up .................................................................................... 9,469.81 371.81 

    For >10 To 25 Tons, Deduct  -771.22 
    For >25 To 50 Tons, Deduct  -1,587.81 
    For >50 Tons, Deduct  -2,268.30 

. 
 05 12 23 00-0095 TON >50-100 LF Span Average Weight 120 LB/LF Trusses, Built-up ..................................................................................... 9,382.71 206.47 

    For >10 To 25 Tons, Deduct  -778.80 
    For >25 To 50 Tons, Deduct  -1,603.42 
    For >50 Tons, Deduct  -2,290.60 

. 
 05 12 23 00-0096 TON >100-200 LF Span Average Weight 150 LB/LF Trusses, Built-up ................................................................................... 8,365.02 109.32 

    For >10 To 25 Tons, Deduct  -701.11 
    For >25 To 50 Tons, Deduct  -1,443.47 
    For >50 Tons, Deduct  -2,062.10 

. 
 05 12 23 00-0097 TON >200 LF Span Average Weight 180 LB/LF Trusses, Built-up .......................................................................................... 8,135.62 103.36 

    For >10 To 25 Tons, Deduct  -682.16 
    For >25 To 50 Tons, Deduct  -1,404.45 
    For >50 Tons, Deduct  -2,006.36 

XXXXXXX 
. 
 05 12 23 00-0098  Masonry Plates, Filler Plates, Sole Plates And Anchor Straps (05 12 23 00-0045) 

Note: Includes shop fabrication, welds, drilling and shop primer. 
. 
. 

 05 12 23 00-0099 SF 1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 30.93 7.81 
. 

 05 12 23 00-0100 SF 3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 46.40 11.68 
. 

 05 12 23 00-0101 SF 1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 61.86 15.57 
. 

 05 12 23 00-0102 SF 5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 77.32 19.46 
. 

 05 12 23 00-0103 SF 3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 92.79 23.24 
. 

 05 12 23 00-0104 SF 7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps .................................................................................... 108.26 27.24 
. 

 05 12 23 00-0105 SF 1" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ....................................................................................... 123.72 31.14 
. 

 05 12 23 00-0106 SF 1-1/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 139.19 35.03 
. 

 05 12 23 00-0107 SF 1-1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 154.65 38.92 
. 

 05 12 23 00-0108 SF 1-3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 170.11 42.81 
. 

 05 12 23 00-0109 SF 1-1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 185.58 46.71 
. 

 05 12 23 00-0110 SF 1-5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 201.04 50.60 
. 

 05 12 23 00-0111 SF 1-3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 216.52 54.48 
. 

 05 12 23 00-0112 SF 1-7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 231.99 58.38 
. 

 05 12 23 00-0113 SF 2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ....................................................................................... 247.44 62.27 

XXXXXXX 
. 
 05 12 23 00-0114  Accessories For Steel (05 12 23) 

. 

. 
 05 12 23 00-0115  Field Painting For Touch-Up Of Shop Prime Coat (05 12 23 00-0114) 

. 

. 
 05 12 23 00-0116 SF  Touch Up Paint - Type 1 Red Oxide Field Painting Prime Coat .............................................................................................. 1.24  

XXXXXXX 
. 
 05 12 23 00-0117  Connection And Stiffener Plates (05 12 23 00-0114) 

Note: For field fabrication of additional structural metal connections. 
. 
. 

 05 12 23 00-0118 TON 1/8" Plate Weight 6.16 LB/SF Connection And Stiffener Plates ..................................................................................... 20,594.81  
    For >10 To 25 Tons, Deduct  -1,750.56 
    For >25 To 50 Tons, Deduct  -3,604.09 
    For >50 Tons, Deduct  -5,148.70 

. 
 05 12 23 00-0119 TON 3/16" Plate Weight 8.71 LB/SF Connection And Stiffener Plates ................................................................................... 17,571.41  

    For >10 To 25 Tons, Deduct  -1,493.57 
    For >25 To 50 Tons, Deduct  -3,075.00 
    For >50 Tons, Deduct  -4,392.85 

. 
 05 12 23 00-0120 TON 1/4" Plate Weight 11.26 LB/SF Connection And Stiffener Plates ................................................................................... 13,588.33  

    For >10 To 25 Tons, Deduct  -1,155.01 
    For >25 To 50 Tons, Deduct  -2,377.96 
    For >50 Tons, Deduct  -3,397.08 

. 
 05 12 23 00-0121 TON 5/16" Plate Weight 13.81 LB/SF Connection And Stiffener Plates ................................................................................. 13,588.33  

    For >10 To 25 Tons, Deduct  -1,155.01 
    For >25 To 50 Tons, Deduct  -2,377.96 
    For >50 Tons, Deduct  -3,397.08 
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. 
 05 12 23 00-0122 TON 3/8" Plate Weight 16.37 LB/SF Connection And Stiffener Plates ................................................................................... 13,588.33  

    For >10 To 25 Tons, Deduct  -1,155.01 
    For >25 To 50 Tons, Deduct  -2,377.96 
    For >50 Tons, Deduct  -3,397.08 

. 
 05 12 23 00-0123 TON 1/2" Plate Weight 21.47 LB/SF Connection And Stiffener Plates ................................................................................... 13,588.33  

    For >10 To 25 Tons, Deduct  -1,155.01 
    For >25 To 50 Tons, Deduct  -2,377.96 
    For >50 Tons, Deduct  -3,397.08 

. 
 05 12 23 00-0124 TON 9/16" Plate Weight 24.02 LB/SF Connection And Stiffener Plates ................................................................................. 13,588.33  

    For >10 To 25 Tons, Deduct  -1,155.01 
    For >25 To 50 Tons, Deduct  -2,377.96 
    For >50 Tons, Deduct  -3,397.08 

. 
 05 12 23 00-0125 TON 5/8" Plate Weight 26.58 LB/SF Connection And Stiffener Plates ................................................................................... 13,588.33  

    For >10 To 25 Tons, Deduct  -1,155.01 
    For >25 To 50 Tons, Deduct  -2,377.96 
    For >50 Tons, Deduct  -3,397.08 

. 
 05 12 23 00-0126 TON 3/4" Plate Weight 31.68 LB/SF Connection And Stiffener Plates ................................................................................... 12,739.06  

    For >10 To 25 Tons, Deduct  -1,082.82 
    For >25 To 50 Tons, Deduct  -2,229.34 
    For >50 Tons, Deduct  -3,184.77 

. 
 05 12 23 00-0127 TON 7/8" Plate Weight 36.78 LB/SF Connection And Stiffener Plates ................................................................................... 12,739.06  

    For >10 To 25 Tons, Deduct  -1,082.82 
    For >25 To 50 Tons, Deduct  -2,229.34 
    For >50 Tons, Deduct  -3,184.77 

. 
 05 12 23 00-0128 TON 1" Plate Weight 41.89 LB/SF Connection And Stiffener Plates ...................................................................................... 12,739.06  

    For >10 To 25 Tons, Deduct  -1,082.82 
    For >25 To 50 Tons, Deduct  -2,229.34 
    For >50 Tons, Deduct  -3,184.77 

XXXXXXX 
. 
 05 12 23 00-0129  Field Applied Cold Galvanizing (05 12 23 00-0114) 

. 

. 
 05 12 23 00-0130 SF  Brush Applied Cold Galvanizing ............................................................................................................................................. 1.93  

XXXXXXX 
. 
 05 12 23 00-0131  Metal Grinding (05 12 23 00-0114) 

Note: For use to prepare existing metal for welding by removing of rust or scale and smoothing surface after 
torch cutting. 

. 

. 
 05 12 23 00-0132 SI Metal Grinding Up To 1/32" Thickness To Be Removed......................................................................................................... 1.25  

Note: Includes rust or scale removal on metal and smoothing surface. 

XXXXXXX 
. 
 05 12 23 00-0133  Structural Steel For Buildings And Structures (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock cross-sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. 

. 

. 
 05 12 23 00-0134  First Tier A992/A36 Structural Steel Columns, W Shapes (05 12 23 00-0133) 

Note: With base plate. Includes material delivery and erection. 
. 
. 

 05 12 23 00-0135 LF W14 x 730 A992/A36 Structural Column ......................................................................................................................... 1,639.34 75.20 
    For Hot Dip Galvanizing, Add  432.67 
    For High Strength Low Alloy A572-50 Steel, Add  147.54 
    For High Strength Low Alloy A588 Grade B Steel, Add  327.87 

. 
 05 12 23 00-0136 LF W14 x 665 A992/A36 Structural Column ......................................................................................................................... 1,495.07 70.09 

    For Hot Dip Galvanizing, Add  394.15 
    For High Strength Low Alloy A572-50 Steel, Add  134.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  299.01 

. 
 05 12 23 00-0137 LF W14 x 605 A992/A36 Structural Column ......................................................................................................................... 1,361.77 65.24 

    For Hot Dip Galvanizing, Add  358.59 
    For High Strength Low Alloy A572-50 Steel, Add  122.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  272.35 

. 
 05 12 23 00-0138 LF W14 x 550 A992/A36 Structural Column ......................................................................................................................... 1,239.43 60.69 

    For Hot Dip Galvanizing, Add  325.99 
    For High Strength Low Alloy A572-50 Steel, Add  111.55 
    For High Strength Low Alloy A588 Grade B Steel, Add  247.89 

. 
 05 12 23 00-0139 LF  W14 x 500 A992/A36 Structural Column ......................................................................................................................... 1,136.70 64.45 

    For Hot Dip Galvanizing, Add  296.35 
    For High Strength Low Alloy A572-50 Steel, Add  102.30 
    For High Strength Low Alloy A588 Grade B Steel, Add  227.34 

. 
 05 12 23 00-0140 LF  W14 x 426 A992/A36 Structural Column ............................................................................................................................ 969.84 56.27 

    For Hot Dip Galvanizing, Add  252.49 
    For High Strength Low Alloy A572-50 Steel, Add  87.29 
    For High Strength Low Alloy A588 Grade B Steel, Add  193.97 

. 
 05 12 23 00-0141 LF  W14 x 342 A992/A36 Structural Column ............................................................................................................................ 784.18 48.71 

    For Hot Dip Galvanizing, Add  203.21 
    For High Strength Low Alloy A572-50 Steel, Add  70.58 
    For High Strength Low Alloy A588 Grade B Steel, Add  156.84 

. 
 05 12 23 00-0142 LF  W14 x 311 A992/A36 Structural Column ............................................................................................................................ 706.25 45.49 

    For Hot Dip Galvanizing, Add  182.52 
    For High Strength Low Alloy A572-50 Steel, Add  63.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  141.25 

. 
 05 12 23 00-0143 LF  W14 x 283 A992/A36 Structural Column ............................................................................................................................ 641.02 42.88 

    For Hot Dip Galvanizing, Add  165.21 
    For High Strength Low Alloy A572-50 Steel, Add  57.69 
    For High Strength Low Alloy A588 Grade B Steel, Add  128.20 
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. 
 05 12 23 00-0144 LF  W14 x 257 A992/A36 Structural Column ............................................................................................................................ 563.38 40.65 

    For Hot Dip Galvanizing, Add  144.32 
    For High Strength Low Alloy A572-50 Steel, Add  50.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  112.68 

. 
 05 12 23 00-0145 LF  W14 x 233 A992/A36 Structural Column ............................................................................................................................ 518.46 37.80 

    For Hot Dip Galvanizing, Add  132.69 
    For High Strength Low Alloy A572-50 Steel, Add  46.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  103.69 

. 
 05 12 23 00-0146 LF  W14 x 211 A992/A36 Structural Column ............................................................................................................................ 461.13 35.20 

    For Hot Dip Galvanizing, Add  117.54 
    For High Strength Low Alloy A572-50 Steel, Add  41.50 
    For High Strength Low Alloy A588 Grade B Steel, Add  92.23 

. 
 05 12 23 00-0147 LF  W14 x 193 A992/A36 Structural Column ............................................................................................................................ 417.04 33.46 

    For Hot Dip Galvanizing, Add  105.82 
    For High Strength Low Alloy A572-50 Steel, Add  37.53 
    For High Strength Low Alloy A588 Grade B Steel, Add  83.41 

. 
 05 12 23 00-0148 LF  W14 x 176 A992/A36 Structural Column ............................................................................................................................ 375.85 31.97 

    For Hot Dip Galvanizing, Add  94.84 
    For High Strength Low Alloy A572-50 Steel, Add  33.83 
    For High Strength Low Alloy A588 Grade B Steel, Add  75.17 

. 
 05 12 23 00-0149 LF  W14 x 159 A992/A36 Structural Column ............................................................................................................................ 339.79 30.86 

    For Hot Dip Galvanizing, Add  85.18 
    For High Strength Low Alloy A572-50 Steel, Add  30.58 
    For High Strength Low Alloy A588 Grade B Steel, Add  67.96 

. 
 05 12 23 00-0150 LF  W14 x 145 A992/A36 Structural Column ............................................................................................................................ 328.37 29.87 

    For Hot Dip Galvanizing, Add  82.28 
    For High Strength Low Alloy A572-50 Steel, Add  29.55 
    For High Strength Low Alloy A588 Grade B Steel, Add  65.67 

. 
 05 12 23 00-0151 LF  W14 x 132 A992/A36 Structural Column ............................................................................................................................ 280.77 28.51 

    For Hot Dip Galvanizing, Add  69.49 
    For High Strength Low Alloy A572-50 Steel, Add  25.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  56.15 

. 
 05 12 23 00-0152 LF  W14 x 120 A992/A36 Structural Column ............................................................................................................................ 263.23 27.76 

    For Hot Dip Galvanizing, Add  64.83 
    For High Strength Low Alloy A572-50 Steel, Add  23.69 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.65 

. 
 05 12 23 00-0153 LF  W14 x 109 A992/A36 Structural Column ............................................................................................................................ 235.67 26.65 

    For Hot Dip Galvanizing, Add  57.52 
    For High Strength Low Alloy A572-50 Steel, Add  21.21 
    For High Strength Low Alloy A588 Grade B Steel, Add  47.13 

. 
 05 12 23 00-0154 LF  W14 x 99 A992/A36 Structural Column .............................................................................................................................. 215.00 25.90 

    For Hot Dip Galvanizing, Add  52.03 
    For High Strength Low Alloy A572-50 Steel, Add  19.35 
    For High Strength Low Alloy A588 Grade B Steel, Add  43.00 

. 
 05 12 23 00-0155 LF  W14 x 90 A992/A36 Structural Column .............................................................................................................................. 199.72 25.29 

    For Hot Dip Galvanizing, Add  47.96 
    For High Strength Low Alloy A572-50 Steel, Add  17.97 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.94 

. 
 05 12 23 00-0156 LF  W14 x 82 A992/A36 Structural Column .............................................................................................................................. 183.95 24.54 

    For Hot Dip Galvanizing, Add  43.79 
    For High Strength Low Alloy A572-50 Steel, Add  16.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  36.79 

. 
 05 12 23 00-0157 LF  W14 x 74 A992/A36 Structural Column .............................................................................................................................. 166.07 23.92 

    For Hot Dip Galvanizing, Add  39.03 
    For High Strength Low Alloy A572-50 Steel, Add  14.95 
    For High Strength Low Alloy A588 Grade B Steel, Add  33.21 

. 
 05 12 23 00-0158 LF  W14 x 68 A992/A36 Structural Column .............................................................................................................................. 155.10 23.55 

    For Hot Dip Galvanizing, Add  36.09 
    For High Strength Low Alloy A572-50 Steel, Add  13.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.02 

. 
 05 12 23 00-0159 LF  W14 x 61 A992/A36 Structural Column .............................................................................................................................. 141.39 22.92 

    For Hot Dip Galvanizing, Add  32.46 
    For High Strength Low Alloy A572-50 Steel, Add  12.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.28 

. 
 05 12 23 00-0160 LF  W14 x 53 A992/A36 Structural Column .............................................................................................................................. 128.77 22.31 

    For Hot Dip Galvanizing, Add  29.13 
    For High Strength Low Alloy A572-50 Steel, Add  11.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.75 

. 
 05 12 23 00-0161 LF  W14 x 48 A992/A36 Structural Column .............................................................................................................................. 120.62 21.94 

    For Hot Dip Galvanizing, Add  26.97 
    For High Strength Low Alloy A572-50 Steel, Add  10.86 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.12 

. 
 05 12 23 00-0162 LF  W14 x 43 A992/A36 Structural Column .............................................................................................................................. 108.81 21.57 

    For Hot Dip Galvanizing, Add  23.83 
    For High Strength Low Alloy A572-50 Steel, Add  9.79 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.76 

. 
 05 12 23 00-0163 LF W12 x 336 A992/A36 Structural Column ............................................................................................................................ 747.58 33.49 

    For Hot Dip Galvanizing, Add  197.55 
    For High Strength Low Alloy A572-50 Steel, Add  67.28 
    For High Strength Low Alloy A588 Grade B Steel, Add  149.52 

. 
 05 12 23 00-0164 LF W12 x 305 A992/A36 Structural Column ............................................................................................................................ 681.20 32.82 

    For Hot Dip Galvanizing, Add  179.32 
    For High Strength Low Alloy A572-50 Steel, Add  61.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  136.24 
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. 
 05 12 23 00-0165 LF W12 x 279 A992/A36 Structural Column ............................................................................................................................ 625.68 32.43 

    For Hot Dip Galvanizing, Add  164.03 
    For High Strength Low Alloy A572-50 Steel, Add  56.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  125.14 

. 
 05 12 23 00-0166 LF W12 x 252 A992/A36 Structural Column ............................................................................................................................ 567.62 31.62 

    For Hot Dip Galvanizing, Add  148.16 
    For High Strength Low Alloy A572-50 Steel, Add  51.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  113.52 

. 
 05 12 23 00-0167 LF W12 x 230 A992/A36 Structural Column ............................................................................................................................ 520.52 31.16 

    For Hot Dip Galvanizing, Add  135.23 
    For High Strength Low Alloy A572-50 Steel, Add  46.85 
    For High Strength Low Alloy A588 Grade B Steel, Add  104.10 

. 
 05 12 23 00-0168 LF W12 x 210 A992/A36 Structural Column ............................................................................................................................ 477.67 30.73 

    For Hot Dip Galvanizing, Add  123.47 
    For High Strength Low Alloy A572-50 Steel, Add  42.99 
    For High Strength Low Alloy A588 Grade B Steel, Add  95.53 

. 
 05 12 23 00-0169 LF  W12 x 190 A992/A36 Structural Column ............................................................................................................................ 439.11 34.21 

    For Hot Dip Galvanizing, Add  111.71 
    For High Strength Low Alloy A572-50 Steel, Add  39.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  87.82 

. 
 05 12 23 00-0170 LF  W12 x 170 A992/A36 Structural Column ............................................................................................................................ 396.76 33.21 

    For Hot Dip Galvanizing, Add  100.30 
    For High Strength Low Alloy A572-50 Steel, Add  35.71 
    For High Strength Low Alloy A588 Grade B Steel, Add  79.35 

. 
 05 12 23 00-0171 LF  W12 x 152 A992/A36 Structural Column ............................................................................................................................ 357.64 30.86 

    For Hot Dip Galvanizing, Add  90.13 
    For High Strength Low Alloy A572-50 Steel, Add  32.19 
    For High Strength Low Alloy A588 Grade B Steel, Add  71.53 

. 
 05 12 23 00-0172 LF  W12 x 136 A992/A36 Structural Column ............................................................................................................................ 339.99 29.99 

    For Hot Dip Galvanizing, Add  85.47 
    For High Strength Low Alloy A572-50 Steel, Add  30.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  68.00 

. 
 05 12 23 00-0173 LF  W12 x 120 A992/A36 Structural Column ............................................................................................................................ 257.28 27.51 

    For Hot Dip Galvanizing, Add  63.21 
    For High Strength Low Alloy A572-50 Steel, Add  23.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  51.46 

. 
 05 12 23 00-0174 LF  W12 x 106 A992/A36 Structural Column ............................................................................................................................ 237.09 26.65 

    For Hot Dip Galvanizing, Add  57.91 
    For High Strength Low Alloy A572-50 Steel, Add  21.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  47.42 

. 
 05 12 23 00-0175 LF  W12 x 96 A992/A36 Structural Column .............................................................................................................................. 212.05 25.78 

    For Hot Dip Galvanizing, Add  51.24 
    For High Strength Low Alloy A572-50 Steel, Add  19.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  42.41 

. 
 05 12 23 00-0176 LF  W12 x 87 A992/A36 Structural Column .............................................................................................................................. 195.59 24.92 

    For Hot Dip Galvanizing, Add  46.88 
    For High Strength Low Alloy A572-50 Steel, Add  17.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.12 

. 
 05 12 23 00-0177 LF  W12 x 79 A992/A36 Structural Column .............................................................................................................................. 171.57 24.17 

    For Hot Dip Galvanizing, Add  40.46 
    For High Strength Low Alloy A572-50 Steel, Add  15.44 
    For High Strength Low Alloy A588 Grade B Steel, Add  34.31 

. 
 05 12 23 00-0178 LF  W12 x 72 A992/A36 Structural Column .............................................................................................................................. 156.99 23.55 

    For Hot Dip Galvanizing, Add  36.58 
    For High Strength Low Alloy A572-50 Steel, Add  14.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.40 

. 
 05 12 23 00-0179 LF  W12 x 65 A992/A36 Structural Column .............................................................................................................................. 143.47 23.06 

    For Hot Dip Galvanizing, Add  33.00 
    For High Strength Low Alloy A572-50 Steel, Add  12.91 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.69 

. 
 05 12 23 00-0180 LF  W12 x 58 A992/A36 Structural Column .............................................................................................................................. 138.80 22.80 

    For Hot Dip Galvanizing, Add  31.78 
    For High Strength Low Alloy A572-50 Steel, Add  12.49 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.76 

. 
 05 12 23 00-0181 LF  W12 x 53 A992/A36 Structural Column .............................................................................................................................. 128.77 22.31 

    For Hot Dip Galvanizing, Add  29.13 
    For High Strength Low Alloy A572-50 Steel, Add  11.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.75 

. 
 05 12 23 00-0182 LF  W12 x 50 A992/A36 Structural Column .............................................................................................................................. 124.75 22.18 

    For Hot Dip Galvanizing, Add  28.05 
    For High Strength Low Alloy A572-50 Steel, Add  11.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.95 

. 
 05 12 23 00-0183 LF  W12 x 45 A992/A36 Structural Column .............................................................................................................................. 113.30 21.69 

    For Hot Dip Galvanizing, Add  25.01 
    For High Strength Low Alloy A572-50 Steel, Add  10.20 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.66 

. 
 05 12 23 00-0184 LF  W12 x 40 A992/A36 Structural Column .............................................................................................................................. 101.49 21.20 

    For Hot Dip Galvanizing, Add  21.87 
    For High Strength Low Alloy A572-50 Steel, Add  9.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.30 

. 
 05 12 23 00-0185 LF  W10 x 112 A992/A36 Structural Column ............................................................................................................................ 248.00 27.14 

    For Hot Dip Galvanizing, Add  60.81 
    For High Strength Low Alloy A572-50 Steel, Add  22.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  49.60 
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. 
 05 12 23 00-0186 LF  W10 x 110 A992/A36 Structural Column ............................................................................................................................ 224.26 26.02 

    For Hot Dip Galvanizing, Add  54.53 
    For High Strength Low Alloy A572-50 Steel, Add  20.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  44.85 

. 
 05 12 23 00-0187 LF  W10 x 88 A992/A36 Structural Column .............................................................................................................................. 201.54 25.16 

    For Hot Dip Galvanizing, Add  48.50 
    For High Strength Low Alloy A572-50 Steel, Add  18.14 
    For High Strength Low Alloy A588 Grade B Steel, Add  40.31 

. 
 05 12 23 00-0188 LF  W10 x 77 A992/A36 Structural Column .............................................................................................................................. 179.17 24.17 

    For Hot Dip Galvanizing, Add  42.57 
    For High Strength Low Alloy A572-50 Steel, Add  16.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.83 

. 
 05 12 23 00-0189 LF  W10 x 68 A992/A36 Structural Column .............................................................................................................................. 161.28 23.55 

    For Hot Dip Galvanizing, Add  37.81 
    For High Strength Low Alloy A572-50 Steel, Add  14.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  32.26 

. 
 05 12 23 00-0190 LF  W10 x 60 A992/A36 Structural Column .............................................................................................................................. 141.39 22.92 

    For Hot Dip Galvanizing, Add  32.46 
    For High Strength Low Alloy A572-50 Steel, Add  12.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.28 

. 
 05 12 23 00-0191 LF  W10 x 54 A992/A36 Structural Column .............................................................................................................................. 140.45 22.55 

    For Hot Dip Galvanizing, Add  32.27 
    For High Strength Low Alloy A572-50 Steel, Add  12.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.09 

. 
 05 12 23 00-0192 LF  W10 x 49 A992/A36 Structural Column .............................................................................................................................. 123.22 22.18 

    For Hot Dip Galvanizing, Add  27.66 
    For High Strength Low Alloy A572-50 Steel, Add  11.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.64 

. 
 05 12 23 00-0193 LF  W10 x 45 A992/A36 Structural Column .............................................................................................................................. 118.90 21.81 

    For Hot Dip Galvanizing, Add  26.53 
    For High Strength Low Alloy A572-50 Steel, Add  10.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.78 

. 
 05 12 23 00-0194 LF  W10 x 39 A992/A36 Structural Column .............................................................................................................................. 103.39 21.44 

    For Hot Dip Galvanizing, Add  22.36 
    For High Strength Low Alloy A572-50 Steel, Add  9.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.68 

. 
 05 12 23 00-0195 LF  W10 x 33 A992/A36 Structural Column ................................................................................................................................ 90.04 20.82 

    For Hot Dip Galvanizing, Add  18.83 
    For High Strength Low Alloy A572-50 Steel, Add  8.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  18.01 

. 
 05 12 23 00-0196 LF  W8 x 67 A992/A36 Structural Column ................................................................................................................................ 155.28 23.55 

    For Hot Dip Galvanizing, Add  36.14 
    For High Strength Low Alloy A572-50 Steel, Add  13.98 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.06 

. 
 05 12 23 00-0197 LF  W8 x 58 A992/A36 Structural Column ................................................................................................................................ 139.33 22.80 

    For Hot Dip Galvanizing, Add  31.92 
    For High Strength Low Alloy A572-50 Steel, Add  12.54 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.87 

. 
 05 12 23 00-0198 LF  W8 x 48 A992/A36 Structural Column ................................................................................................................................ 124.63 22.18 

    For Hot Dip Galvanizing, Add  28.05 
    For High Strength Low Alloy A572-50 Steel, Add  11.22 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.93 

. 
 05 12 23 00-0199 LF  W8 x 40 A992/A36 Structural Column ................................................................................................................................ 106.87 21.57 

    For Hot Dip Galvanizing, Add  23.29 
    For High Strength Low Alloy A572-50 Steel, Add  9.62 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.37 

. 
 05 12 23 00-0200 LF  W8 x 35 A992/A36 Structural Column .................................................................................................................................. 96.47 21.06 

    For Hot Dip Galvanizing, Add  20.55 
    For High Strength Low Alloy A572-50 Steel, Add  8.68 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.29 

. 
 05 12 23 00-0201 LF  W8 x 31 A992/A36 Structural Column .................................................................................................................................. 88.09 20.82 

    For Hot Dip Galvanizing, Add  18.29 
    For High Strength Low Alloy A572-50 Steel, Add  7.93 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.62 

. 
 05 12 23 00-0202 LF  W8 x 28 A992/A36 Structural Column .................................................................................................................................. 82.91 20.57 

    For Hot Dip Galvanizing, Add  16.92 
    For High Strength Low Alloy A572-50 Steel, Add  7.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.58 

. 
 05 12 23 00-0203 LF  W8 x 24 A992/A36 Structural Column .................................................................................................................................. 76.65 20.33 

    For Hot Dip Galvanizing, Add  15.25 
    For High Strength Low Alloy A572-50 Steel, Add  6.90 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.33 

. 
 05 12 23 00-0204 LF  W8 x 21 A992/A36 Structural Column .................................................................................................................................. 72.51 20.20 

    For Hot Dip Galvanizing, Add  14.17 
    For High Strength Low Alloy A572-50 Steel, Add  6.53 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.50 

. 
 05 12 23 00-0205 LF  W8 x 18 A992/A36 Structural Column .................................................................................................................................. 64.67 19.83 

    For Hot Dip Galvanizing, Add  12.06 
    For High Strength Low Alloy A572-50 Steel, Add  5.82 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.93 

. 
 05 12 23 00-0206 LF  W6 x 25 A992/A36 Structural Column .................................................................................................................................. 80.53 20.33 

    For Hot Dip Galvanizing, Add  16.33 
    For High Strength Low Alloy A572-50 Steel, Add  7.25 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.11 
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. 
 05 12 23 00-0207 LF  W6 x 20 A992/A36 Structural Column .................................................................................................................................. 67.97 19.96 

    For Hot Dip Galvanizing, Add  12.95 
    For High Strength Low Alloy A572-50 Steel, Add  6.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.59 

. 
 05 12 23 00-0208 LF  W6 x 15 A992/A36 Structural Column .................................................................................................................................. 58.15 19.34 

    For Hot Dip Galvanizing, Add  10.40 
    For High Strength Low Alloy A572-50 Steel, Add  5.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.63 

. 
 05 12 23 00-0209 LF  W6 x 12 A992/A36 Structural Column .................................................................................................................................. 54.44 19.34 

    For Hot Dip Galvanizing, Add  9.37 
    For High Strength Low Alloy A572-50 Steel, Add  4.90 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.89 

. 
 05 12 23 00-0210 LF  W6 x 9 A992/A36 Structural Column .................................................................................................................................... 49.73 19.21 

    For Hot Dip Galvanizing, Add  8.09 
    For High Strength Low Alloy A572-50 Steel, Add  4.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.95 

. 
 05 12 23 00-0211 LF  W5 x 19 A992/A36 Structural Column .................................................................................................................................. 66.91 19.96 

    For Hot Dip Galvanizing, Add  12.65 
    For High Strength Low Alloy A572-50 Steel, Add  6.02 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.38 

. 
 05 12 23 00-0212 LF  W5 x 16 A992/A36 Structural Column .................................................................................................................................. 61.54 19.83 

    For Hot Dip Galvanizing, Add  11.23 
    For High Strength Low Alloy A572-50 Steel, Add  5.54 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.31 

. 
 05 12 23 00-0213 LF  W4 x 13 A992/A36 Structural Column .................................................................................................................................. 57.58 19.59 

    For Hot Dip Galvanizing, Add  10.20 
    For High Strength Low Alloy A572-50 Steel, Add  5.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.52 

XXXXXXX 
. 
 05 12 23 00-0214  A992/A36 Structural Steel Beams And Girders, W Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0215 LF W36 x 300 A992/A36 Structural Beam Or Girder ............................................................................................................... 589.58 82.36 
    For Hot Dip Galvanizing, Add  139.23 
    For High Strength Low Alloy A572-50 Steel, Add  53.06 
    For High Strength Low Alloy A588 Steel, Add  117.92 
    For Each Additional Top Copes >2, Add  5.02 
    For Structural Tees, WT, MT Or ST, Deduct  -193.18 
    For Skewed Or Sloped Connections, Add  70.75 

. 
 05 12 23 00-0216 LF  W36 x 280 A992/A36 Structural Beam Or Girder ............................................................................................................... 567.44 92.96 

    For Hot Dip Galvanizing, Add  129.95 
    For High Strength Low Alloy A572-50 Steel, Add  51.07 
    For High Strength Low Alloy A588 Steel, Add  113.49 
    For Each Additional Top Copes >2, Add  4.68 
    For Structural Tees, WT, MT Or ST, Deduct  -183.73 
    For Skewed Or Sloped Connections, Add  68.09 

. 
 05 12 23 00-0217 LF  W36 x 260 A992/A36 Structural Beam Or Girder ............................................................................................................... 537.09 91.84 

    For Hot Dip Galvanizing, Add  121.87 
    For High Strength Low Alloy A572-50 Steel, Add  48.34 
    For High Strength Low Alloy A588 Steel, Add  107.42 
    For Each Additional Top Copes >2, Add  4.39 
    For Structural Tees, WT, MT Or ST, Deduct  -173.30 
    For Skewed Or Sloped Connections, Add  64.45 

. 
 05 12 23 00-0218 LF W36 x 240 A992/A36 Structural Beam Or Girder ............................................................................................................... 501.74 79.38 

    For Hot Dip Galvanizing, Add  115.74 
    For High Strength Low Alloy A572-50 Steel, Add  45.16 
    For High Strength Low Alloy A588 Steel, Add  100.35 
    For Each Additional Top Copes >2, Add  4.17 
    For Structural Tees, WT, MT Or ST, Deduct  -162.91 
    For Skewed Or Sloped Connections, Add  60.21 

. 
 05 12 23 00-0219 LF W36 x 230 A992/A36 Structural Beam Or Girder ............................................................................................................... 485.56 80.51 

    For Hot Dip Galvanizing, Add  110.92 
    For High Strength Low Alloy A572-50 Steel, Add  43.70 
    For High Strength Low Alloy A588 Steel, Add  97.11 
    For Each Additional Top Copes >2, Add  4.00 
    For Structural Tees, WT, MT Or ST, Deduct  -157.07 
    For Skewed Or Sloped Connections, Add  58.27 

. 
 05 12 23 00-0220 LF  W36 x 210 A992/A36 Structural Beam Or Girder ............................................................................................................... 459.74 88.86 

    For Hot Dip Galvanizing, Add  101.27 
    For High Strength Low Alloy A572-50 Steel, Add  41.38 
    For High Strength Low Alloy A588 Steel, Add  91.95 
    For Each Additional Top Copes >2, Add  3.65 
    For Structural Tees, WT, MT Or ST, Deduct  -146.69 
    For Skewed Or Sloped Connections, Add  55.17 

. 
 05 12 23 00-0221 LF W36 x 194 A992/A36 Structural Beam Or Girder ............................................................................................................... 434.59 76.99 

    For Hot Dip Galvanizing, Add  97.81 
    For High Strength Low Alloy A572-50 Steel, Add  39.11 
    For High Strength Low Alloy A588 Steel, Add  86.92 
    For Each Additional Top Copes >2, Add  3.52 
    For Structural Tees, WT, MT Or ST, Deduct  -139.79 
    For Skewed Or Sloped Connections, Add  52.15 
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. 
 05 12 23 00-0222 LF W36 x 182 A992/A36 Structural Beam Or Girder ............................................................................................................... 412.19 76.43 

    For Hot Dip Galvanizing, Add  91.76 
    For High Strength Low Alloy A572-50 Steel, Add  37.10 
    For High Strength Low Alloy A588 Steel, Add  82.44 
    For Each Additional Top Copes >2, Add  3.31 
    For Structural Tees, WT, MT Or ST, Deduct  -132.04 
    For Skewed Or Sloped Connections, Add  49.46 

. 
 05 12 23 00-0223 LF W36 x 170 A992/A36 Structural Beam Or Girder ............................................................................................................... 389.45 75.55 

    For Hot Dip Galvanizing, Add  85.71 
    For High Strength Low Alloy A572-50 Steel, Add  35.05 
    For High Strength Low Alloy A588 Steel, Add  77.89 
    For Each Additional Top Copes >2, Add  3.09 
    For Structural Tees, WT, MT Or ST, Deduct  -124.22 
    For Skewed Or Sloped Connections, Add  46.73 

. 
 05 12 23 00-0224 LF  W36 x 160 A992/A36 Structural Beam Or Girder ............................................................................................................... 382.41 86.01 

    For Hot Dip Galvanizing, Add  80.67 
    For High Strength Low Alloy A572-50 Steel, Add  34.42 
    For High Strength Low Alloy A588 Steel, Add  76.48 
    For Each Additional Top Copes >2, Add  2.91 
    For Structural Tees, WT, MT Or ST, Deduct  -120.09 
    For Skewed Or Sloped Connections, Add  45.89 

. 
 05 12 23 00-0225 LF  W36 x 150 A992/A36 Structural Beam Or Girder ............................................................................................................... 366.56 85.39 

    For Hot Dip Galvanizing, Add  76.44 
    For High Strength Low Alloy A572-50 Steel, Add  32.99 
    For High Strength Low Alloy A588 Steel, Add  73.31 
    For Each Additional Top Copes >2, Add  2.75 
    For Structural Tees, WT, MT Or ST, Deduct  -114.63 
    For Skewed Or Sloped Connections, Add  43.99 

. 
 05 12 23 00-0226 LF  W36 x 135 A992/A36 Structural Beam Or Girder ............................................................................................................... 344.39 84.65 

    For Hot Dip Galvanizing, Add  70.53 
    For High Strength Low Alloy A572-50 Steel, Add  31.00 
    For High Strength Low Alloy A588 Steel, Add  68.88 
    For Each Additional Top Copes >2, Add  2.54 
    For Structural Tees, WT, MT Or ST, Deduct  -107.00 
    For Skewed Or Sloped Connections, Add  41.33 

. 
 05 12 23 00-0227 LF W33 x 241 A992/A36 Structural Beam Or Girder ............................................................................................................... 508.03 81.87 

    For Hot Dip Galvanizing, Add  116.74 
    For High Strength Low Alloy A572-50 Steel, Add  45.72 
    For High Strength Low Alloy A588 Steel, Add  101.61 
    For Each Additional Top Copes >2, Add  4.21 
    For Structural Tees, WT, MT Or ST, Deduct  -164.71 
    For Skewed Or Sloped Connections, Add  60.96 

. 
 05 12 23 00-0228 LF W33 x 221 A992/A36 Structural Beam Or Girder ............................................................................................................... 470.98 79.86 

    For Hot Dip Galvanizing, Add  107.06 
    For High Strength Low Alloy A572-50 Steel, Add  42.39 
    For High Strength Low Alloy A588 Steel, Add  94.20 
    For Each Additional Top Copes >2, Add  3.86 
    For Structural Tees, WT, MT Or ST, Deduct  -152.06 
    For Skewed Or Sloped Connections, Add  56.52 

. 
 05 12 23 00-0229 LF  W33 x 201 A992/A36 Structural Beam Or Girder ............................................................................................................... 445.07 88.24 

    For Hot Dip Galvanizing, Add  97.37 
    For High Strength Low Alloy A572-50 Steel, Add  40.06 
    For High Strength Low Alloy A588 Steel, Add  89.01 
    For Each Additional Top Copes >2, Add  3.51 
    For Structural Tees, WT, MT Or ST, Deduct  -141.64 
    For Skewed Or Sloped Connections, Add  53.41 

. 
 05 12 23 00-0230 LF  W33 x 170 A992/A36 Structural Beam Or Girder ............................................................................................................... 399.44 86.63 

    For Hot Dip Galvanizing, Add  85.22 
    For High Strength Low Alloy A572-50 Steel, Add  35.95 
    For High Strength Low Alloy A588 Steel, Add  79.89 
    For Each Additional Top Copes >2, Add  3.07 
    For Structural Tees, WT, MT Or ST, Deduct  -125.95 
    For Skewed Or Sloped Connections, Add  47.93 

. 
 05 12 23 00-0231 LF W33 x 152 A992/A36 Structural Beam Or Girder ............................................................................................................... 364.23 75.31 

    For Hot Dip Galvanizing, Add  78.78 
    For High Strength Low Alloy A572-50 Steel, Add  32.78 
    For High Strength Low Alloy A588 Steel, Add  72.85 
    For Each Additional Top Copes >2, Add  2.84 
    For Structural Tees, WT, MT Or ST, Deduct  -115.43 
    For Skewed Or Sloped Connections, Add  43.71 

. 
 05 12 23 00-0232 LF  W33 x 141 A992/A36 Structural Beam Or Girder ............................................................................................................... 353.94 84.89 

    For Hot Dip Galvanizing, Add  73.08 
    For High Strength Low Alloy A572-50 Steel, Add  31.85 
    For High Strength Low Alloy A588 Steel, Add  70.79 
    For Each Additional Top Copes >2, Add  2.63 
    For Structural Tees, WT, MT Or ST, Deduct  -110.29 
    For Skewed Or Sloped Connections, Add  42.47 

. 
 05 12 23 00-0233 LF  W33 x 130 A992/A36 Structural Beam Or Girder ............................................................................................................... 336.02 84.28 

    For Hot Dip Galvanizing, Add  68.31 
    For High Strength Low Alloy A572-50 Steel, Add  30.24 
    For High Strength Low Alloy A588 Steel, Add  67.20 
    For Each Additional Top Copes >2, Add  2.46 
    For Structural Tees, WT, MT Or ST, Deduct  -104.13 
    For Skewed Or Sloped Connections, Add  40.32 
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. 
 05 12 23 00-0234 LF  W33 x 118 A992/A36 Structural Beam Or Girder ............................................................................................................... 315.14 83.53 

    For Hot Dip Galvanizing, Add  62.73 
    For High Strength Low Alloy A572-50 Steel, Add  28.36 
    For High Strength Low Alloy A588 Steel, Add  63.03 
    For Each Additional Top Copes >2, Add  2.26 
    For Structural Tees, WT, MT Or ST, Deduct  -96.93 
    For Skewed Or Sloped Connections, Add  37.82 

. 
 05 12 23 00-0235 LF W30 x 211 A992/A36 Structural Beam Or Girder ............................................................................................................... 451.49 79.71 

    For Hot Dip Galvanizing, Add  101.69 
    For High Strength Low Alloy A572-50 Steel, Add  40.63 
    For High Strength Low Alloy A588 Steel, Add  90.30 
    For Each Additional Top Copes >2, Add  3.66 
    For Structural Tees, WT, MT Or ST, Deduct  -145.27 
    For Skewed Or Sloped Connections, Add  54.18 

. 
 05 12 23 00-0236 LF  W30 x 191 A992/A36 Structural Beam Or Girder ............................................................................................................... 425.30 87.63 

    For Hot Dip Galvanizing, Add  92.06 
    For High Strength Low Alloy A572-50 Steel, Add  38.28 
    For High Strength Low Alloy A588 Steel, Add  85.06 
    For Each Additional Top Copes >2, Add  3.32 
    For Structural Tees, WT, MT Or ST, Deduct  -134.82 
    For Skewed Or Sloped Connections, Add  51.04 

. 
 05 12 23 00-0237 LF W30 x 173 A992/A36 Structural Beam Or Girder ............................................................................................................... 390.81 76.07 

    For Hot Dip Galvanizing, Add  85.93 
    For High Strength Low Alloy A572-50 Steel, Add  35.17 
    For High Strength Low Alloy A588 Steel, Add  78.16 
    For Each Additional Top Copes >2, Add  3.10 
    For Structural Tees, WT, MT Or ST, Deduct  -124.61 
    For Skewed Or Sloped Connections, Add  46.90 

. 
 05 12 23 00-0238 LF  W30 x 154 A992/A36 Structural Beam Or Girder ............................................................................................................... 366.87 85.52 

    For Hot Dip Galvanizing, Add  76.50 
    For High Strength Low Alloy A572-50 Steel, Add  33.02 
    For High Strength Low Alloy A588 Steel, Add  73.37 
    For Each Additional Top Copes >2, Add  2.76 
    For Structural Tees, WT, MT Or ST, Deduct  -114.72 
    For Skewed Or Sloped Connections, Add  44.02 

. 
 05 12 23 00-0239 LF W30 x 132 A992/A36 Structural Beam Or Girder ............................................................................................................... 328.17 73.40 

    For Hot Dip Galvanizing, Add  69.34 
    For High Strength Low Alloy A572-50 Steel, Add  29.54 
    For High Strength Low Alloy A588 Steel, Add  65.63 
    For Each Additional Top Copes >2, Add  2.50 
    For Structural Tees, WT, MT Or ST, Deduct  -103.12 
    For Skewed Or Sloped Connections, Add  39.38 

. 
 05 12 23 00-0240 LF W30 x 124 A992/A36 Structural Beam Or Girder ............................................................................................................... 312.98 73.35 

    For Hot Dip Galvanizing, Add  65.14 
    For High Strength Low Alloy A572-50 Steel, Add  28.17 
    For High Strength Low Alloy A588 Steel, Add  62.60 
    For Each Additional Top Copes >2, Add  2.35 
    For Structural Tees, WT, MT Or ST, Deduct  -97.81 
    For Skewed Or Sloped Connections, Add  37.56 

. 
 05 12 23 00-0241 LF  W30 x 116 A992/A36 Structural Beam Or Girder ............................................................................................................... 308.57 83.41 

    For Hot Dip Galvanizing, Add  60.94 
    For High Strength Low Alloy A572-50 Steel, Add  27.77 
    For High Strength Low Alloy A588 Steel, Add  61.71 
    For Each Additional Top Copes >2, Add  2.20 
    For Structural Tees, WT, MT Or ST, Deduct  -94.65 
    For Skewed Or Sloped Connections, Add  37.03 

. 
 05 12 23 00-0242 LF  W30 x 108 A992/A36 Structural Beam Or Girder ............................................................................................................... 285.59 75.11 

    For Hot Dip Galvanizing, Add  57.03 
    For High Strength Low Alloy A572-50 Steel, Add  25.70 
    For High Strength Low Alloy A588 Steel, Add  57.12 
    For Each Additional Top Copes >2, Add  2.06 
    For Structural Tees, WT, MT Or ST, Deduct  -87.95 
    For Skewed Or Sloped Connections, Add  34.27 

. 
 05 12 23 00-0243 LF  W30 x 99 A992/A36 Structural Beam Or Girder ................................................................................................................. 272.77 74.74 

    For Hot Dip Galvanizing, Add  53.62 
    For High Strength Low Alloy A572-50 Steel, Add  24.55 
    For High Strength Low Alloy A588 Steel, Add  54.55 
    For Each Additional Top Copes >2, Add  1.93 
    For Structural Tees, WT, MT Or ST, Deduct  -83.54 
    For Skewed Or Sloped Connections, Add  32.73 

. 
 05 12 23 00-0244 LF W27 x 178 A992/A36 Structural Beam Or Girder ............................................................................................................... 434.23 89.07 

    For Hot Dip Galvanizing, Add  94.13 
    For High Strength Low Alloy A572-50 Steel, Add  39.08 
    For High Strength Low Alloy A588 Steel, Add  86.85 
    For Each Additional Top Copes >2, Add  3.39 
    For Structural Tees, WT, MT Or ST, Deduct  -137.73 
    For Skewed Or Sloped Connections, Add  52.11 

. 
 05 12 23 00-0245 LF W27 x 161 A992/A36 Structural Beam Or Girder ............................................................................................................... 398.26 85.71 

    For Hot Dip Galvanizing, Add  85.15 
    For High Strength Low Alloy A572-50 Steel, Add  35.84 
    For High Strength Low Alloy A588 Steel, Add  79.65 
    For Each Additional Top Copes >2, Add  3.07 
    For Structural Tees, WT, MT Or ST, Deduct  -125.68 
    For Skewed Or Sloped Connections, Add  47.79 
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. 
 05 12 23 00-0246 LF W27 x 146 A992/A36 Structural Beam Or Girder ............................................................................................................... 366.43 82.68 

    For Hot Dip Galvanizing, Add  77.21 
    For High Strength Low Alloy A572-50 Steel, Add  32.98 
    For High Strength Low Alloy A588 Steel, Add  73.29 
    For Each Additional Top Copes >2, Add  2.78 
    For Structural Tees, WT, MT Or ST, Deduct  -115.02 
    For Skewed Or Sloped Connections, Add  43.97 

. 
 05 12 23 00-0247 LF W27 x 114 A992/A36 Structural Beam Or Girder ............................................................................................................... 290.52 68.68 

    For Hot Dip Galvanizing, Add  60.29 
    For High Strength Low Alloy A572-50 Steel, Add  26.15 
    For High Strength Low Alloy A588 Steel, Add  58.10 
    For Each Additional Top Copes >2, Add  2.17 
    For Structural Tees, WT, MT Or ST, Deduct  -90.69 
    For Skewed Or Sloped Connections, Add  34.86 

. 
 05 12 23 00-0248 LF  W27 x 102 A992/A36 Structural Beam Or Girder ............................................................................................................... 274.08 74.74 

    For Hot Dip Galvanizing, Add  53.94 
    For High Strength Low Alloy A572-50 Steel, Add  24.67 
    For High Strength Low Alloy A588 Steel, Add  54.82 
    For Each Additional Top Copes >2, Add  1.94 
    For Structural Tees, WT, MT Or ST, Deduct  -83.97 
    For Skewed Or Sloped Connections, Add  32.89 

. 
 05 12 23 00-0249 LF  W27 x 94 A992/A36 Structural Beam Or Girder ................................................................................................................. 262.05 74.23 

    For Hot Dip Galvanizing, Add  50.74 
    For High Strength Low Alloy A572-50 Steel, Add  23.58 
    For High Strength Low Alloy A588 Steel, Add  52.41 
    For Each Additional Top Copes >2, Add  1.83 
    For Structural Tees, WT, MT Or ST, Deduct  -79.84 
    For Skewed Or Sloped Connections, Add  31.45 

. 
 05 12 23 00-0250 LF  W27 x 84 A992/A36 Structural Beam Or Girder ................................................................................................................. 247.37 73.74 

    For Hot Dip Galvanizing, Add  46.84 
    For High Strength Low Alloy A572-50 Steel, Add  22.26 
    For High Strength Low Alloy A588 Steel, Add  49.47 
    For Each Additional Top Copes >2, Add  1.69 
    For Structural Tees, WT, MT Or ST, Deduct  -74.79 
    For Skewed Or Sloped Connections, Add  29.68 

. 
 05 12 23 00-0251 LF W24 x 162 A992/A36 Structural Beam Or Girder ............................................................................................................... 383.60 82.17 

    For Hot Dip Galvanizing, Add  82.13 
    For High Strength Low Alloy A572-50 Steel, Add  34.52 
    For High Strength Low Alloy A588 Steel, Add  76.72 
    For Each Additional Top Copes >2, Add  2.96 
    For Structural Tees, WT, MT Or ST, Deduct  -121.11 
    For Skewed Or Sloped Connections, Add  46.03 

. 
 05 12 23 00-0252 LF W24 x 146 A992/A36 Structural Beam Or Girder ............................................................................................................... 350.76 78.78 

    For Hot Dip Galvanizing, Add  74.01 
    For High Strength Low Alloy A572-50 Steel, Add  31.57 
    For High Strength Low Alloy A588 Steel, Add  70.15 
    For Each Additional Top Copes >2, Add  2.67 
    For Structural Tees, WT, MT Or ST, Deduct  -110.16 
    For Skewed Or Sloped Connections, Add  42.09 

. 
 05 12 23 00-0253 LF W24 x 131 A992/A36 Structural Beam Or Girder ............................................................................................................... 319.53 75.20 

    For Hot Dip Galvanizing, Add  66.41 
    For High Strength Low Alloy A572-50 Steel, Add  28.76 
    For High Strength Low Alloy A588 Steel, Add  63.91 
    For Each Additional Top Copes >2, Add  2.39 
    For Structural Tees, WT, MT Or ST, Deduct  -99.80 
    For Skewed Or Sloped Connections, Add  38.34 

. 
 05 12 23 00-0254 LF W24 x 117 A992/A36 Structural Beam Or Girder ............................................................................................................... 289.94 71.45 

    For Hot Dip Galvanizing, Add  59.31 
    For High Strength Low Alloy A572-50 Steel, Add  26.09 
    For High Strength Low Alloy A588 Steel, Add  57.99 
    For Each Additional Top Copes >2, Add  2.14 
    For Structural Tees, WT, MT Or ST, Deduct  -90.05 
    For Skewed Or Sloped Connections, Add  34.79 

. 
 05 12 23 00-0255 LF W24 x 104 A992/A36 Structural Beam Or Girder ............................................................................................................... 262.05 67.56 

    For Hot Dip Galvanizing, Add  52.72 
    For High Strength Low Alloy A572-50 Steel, Add  23.58 
    For High Strength Low Alloy A588 Steel, Add  52.41 
    For Each Additional Top Copes >2, Add  1.90 
    For Structural Tees, WT, MT Or ST, Deduct  -80.91 
    For Skewed Or Sloped Connections, Add  31.45 

. 
 05 12 23 00-0256 LF  W24 x 94 A992/A36 Structural Beam Or Girder ................................................................................................................. 250.91 74.23 

    For Hot Dip Galvanizing, Add  47.65 
    For High Strength Low Alloy A572-50 Steel, Add  22.58 
    For High Strength Low Alloy A588 Steel, Add  50.18 
    For Each Additional Top Copes >2, Add  1.72 
    For Structural Tees, WT, MT Or ST, Deduct  -75.94 
    For Skewed Or Sloped Connections, Add  30.11 

. 
 05 12 23 00-0257 LF  W24 x 84 A992/A36 Structural Beam Or Girder ................................................................................................................. 228.91 65.81 

    For Hot Dip Galvanizing, Add  44.02 
    For High Strength Low Alloy A572-50 Steel, Add  20.60 
    For High Strength Low Alloy A588 Steel, Add  45.78 
    For Each Additional Top Copes >2, Add  1.59 
    For Structural Tees, WT, MT Or ST, Deduct  -69.58 
    For Skewed Or Sloped Connections, Add  27.47 
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. 
 05 12 23 00-0258 LF  W24 x 76 A992/A36 Structural Beam Or Girder ................................................................................................................. 217.67 65.32 

    For Hot Dip Galvanizing, Add  41.04 
    For High Strength Low Alloy A572-50 Steel, Add  19.59 
    For High Strength Low Alloy A588 Steel, Add  43.53 
    For Each Additional Top Copes >2, Add  1.48 
    For Structural Tees, WT, MT Or ST, Deduct  -65.72 
    For Skewed Or Sloped Connections, Add  26.12 

. 
 05 12 23 00-0259 LF  W24 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 203.49 64.94 

    For Hot Dip Galvanizing, Add  37.24 
    For High Strength Low Alloy A572-50 Steel, Add  18.31 
    For High Strength Low Alloy A588 Steel, Add  40.70 
    For Each Additional Top Copes >2, Add  1.34 
    For Structural Tees, WT, MT Or ST, Deduct  -60.83 
    For Skewed Or Sloped Connections, Add  24.42 

. 
 05 12 23 00-0260 LF  W24 x 62 A992/A36 Structural Beam Or Girder ................................................................................................................. 196.09 64.57 

    For Hot Dip Galvanizing, Add  35.29 
    For High Strength Low Alloy A572-50 Steel, Add  17.65 
    For High Strength Low Alloy A588 Steel, Add  39.22 
    For Each Additional Top Copes >2, Add  1.27 
    For Structural Tees, WT, MT Or ST, Deduct  -58.30 
    For Skewed Or Sloped Connections, Add  23.53 

. 
 05 12 23 00-0261 LF  W24 x 55 A992/A36 Structural Beam Or Girder ................................................................................................................. 185.94 64.32 

    For Hot Dip Galvanizing, Add  32.58 
    For High Strength Low Alloy A572-50 Steel, Add  16.73 
    For High Strength Low Alloy A588 Steel, Add  37.19 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.80 
    For Skewed Or Sloped Connections, Add  22.31 

. 
 05 12 23 00-0262 LF W21 x 147 A992/A36 Structural Beam Or Girder ............................................................................................................... 335.80 67.58 

    For Hot Dip Galvanizing, Add  73.18 
    For High Strength Low Alloy A572-50 Steel, Add  30.22 
    For High Strength Low Alloy A588 Steel, Add  67.16 
    For Each Additional Top Copes >2, Add  2.64 
    For Structural Tees, WT, MT Or ST, Deduct  -106.72 
    For Skewed Or Sloped Connections, Add  40.30 

. 
 05 12 23 00-0263 LF W21 x 132 A992/A36 Structural Beam Or Girder ............................................................................................................... 305.68 64.56 

    For Hot Dip Galvanizing, Add  65.71 
    For High Strength Low Alloy A572-50 Steel, Add  27.51 
    For High Strength Low Alloy A588 Steel, Add  61.14 
    For Each Additional Top Copes >2, Add  2.37 
    For Structural Tees, WT, MT Or ST, Deduct  -96.66 
    For Skewed Or Sloped Connections, Add  36.68 

. 
 05 12 23 00-0264 LF W21 x 122 A992/A36 Structural Beam Or Girder ............................................................................................................... 286.57 63.48 

    For Hot Dip Galvanizing, Add  60.74 
    For High Strength Low Alloy A572-50 Steel, Add  25.79 
    For High Strength Low Alloy A588 Steel, Add  57.31 
    For Each Additional Top Copes >2, Add  2.19 
    For Structural Tees, WT, MT Or ST, Deduct  -90.14 
    For Skewed Or Sloped Connections, Add  34.39 

. 
 05 12 23 00-0265 LF W21 x 111 A992/A36 Structural Beam Or Girder ............................................................................................................... 264.67 61.44 

    For Hot Dip Galvanizing, Add  55.26 
    For High Strength Low Alloy A572-50 Steel, Add  23.82 
    For High Strength Low Alloy A588 Steel, Add  52.93 
    For Each Additional Top Copes >2, Add  1.99 
    For Structural Tees, WT, MT Or ST, Deduct  -82.80 
    For Skewed Or Sloped Connections, Add  31.76 

. 
 05 12 23 00-0266 LF W21 x 101 A992/A36 Structural Beam Or Girder ............................................................................................................... 244.62 59.47 

    For Hot Dip Galvanizing, Add  50.28 
    For High Strength Low Alloy A572-50 Steel, Add  22.02 
    For High Strength Low Alloy A588 Steel, Add  48.92 
    For Each Additional Top Copes >2, Add  1.81 
    For Structural Tees, WT, MT Or ST, Deduct  -76.10 
    For Skewed Or Sloped Connections, Add  29.35 

. 
 05 12 23 00-0267 LF  W21 x 93 A992/A36 Structural Beam Or Girder ................................................................................................................. 237.86 66.55 

    For Hot Dip Galvanizing, Add  46.30 
    For High Strength Low Alloy A572-50 Steel, Add  21.41 
    For High Strength Low Alloy A588 Steel, Add  47.57 
    For Each Additional Top Copes >2, Add  1.67 
    For Structural Tees, WT, MT Or ST, Deduct  -72.60 
    For Skewed Or Sloped Connections, Add  28.54 

. 
 05 12 23 00-0268 LF  W21 x 83 A992/A36 Structural Beam Or Girder ................................................................................................................. 224.61 65.81 

    For Hot Dip Galvanizing, Add  42.83 
    For High Strength Low Alloy A572-50 Steel, Add  20.21 
    For High Strength Low Alloy A588 Steel, Add  44.92 
    For Each Additional Top Copes >2, Add  1.54 
    For Structural Tees, WT, MT Or ST, Deduct  -68.07 
    For Skewed Or Sloped Connections, Add  26.95 

. 
 05 12 23 00-0269 LF  W21 x 73 A992/A36 Structural Beam Or Girder ................................................................................................................. 208.36 65.32 

    For Hot Dip Galvanizing, Add  38.49 
    For High Strength Low Alloy A572-50 Steel, Add  18.75 
    For High Strength Low Alloy A588 Steel, Add  41.67 
    For Each Additional Top Copes >2, Add  1.39 
    For Structural Tees, WT, MT Or ST, Deduct  -62.48 
    For Skewed Or Sloped Connections, Add  25.00 
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. 
 05 12 23 00-0270 LF  W21 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 200.17 64.94 

    For Hot Dip Galvanizing, Add  36.32 
    For High Strength Low Alloy A572-50 Steel, Add  18.02 
    For High Strength Low Alloy A588 Steel, Add  40.03 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -59.67 
    For Skewed Or Sloped Connections, Add  24.02 

. 
 05 12 23 00-0271 LF  W21 x 62 A992/A36 Structural Beam Or Girder ................................................................................................................. 192.77 64.57 

    For Hot Dip Galvanizing, Add  34.37 
    For High Strength Low Alloy A572-50 Steel, Add  17.35 
    For High Strength Low Alloy A588 Steel, Add  38.55 
    For Each Additional Top Copes >2, Add  1.24 
    For Structural Tees, WT, MT Or ST, Deduct  -57.13 
    For Skewed Or Sloped Connections, Add  23.13 

. 
 05 12 23 00-0272 LF  W21 x 57 A992/A36 Structural Beam Or Girder ................................................................................................................. 186.08 64.45 

    For Hot Dip Galvanizing, Add  32.58 
    For High Strength Low Alloy A572-50 Steel, Add  16.75 
    For High Strength Low Alloy A588 Steel, Add  37.22 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.83 
    For Skewed Or Sloped Connections, Add  22.33 

. 
 05 12 23 00-0273 LF  W21 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 165.03 55.89 

    For Hot Dip Galvanizing, Add  29.22 
    For High Strength Low Alloy A572-50 Steel, Add  14.85 
    For High Strength Low Alloy A588 Steel, Add  33.01 
    For Each Additional Top Copes >2, Add  1.05 
    For Structural Tees, WT, MT Or ST, Deduct  -48.80 
    For Skewed Or Sloped Connections, Add  19.80 

. 
 05 12 23 00-0274 LF  W21 x 44 A992/A36 Structural Beam Or Girder ................................................................................................................. 157.24 55.64 

    For Hot Dip Galvanizing, Add  27.16 
    For High Strength Low Alloy A572-50 Steel, Add  14.15 
    For High Strength Low Alloy A588 Steel, Add  31.45 
    For Each Additional Top Copes >2, Add  0.98 
    For Structural Tees, WT, MT Or ST, Deduct  -46.13 
    For Skewed Or Sloped Connections, Add  18.87 

. 
 05 12 23 00-0275 LF W18 x 119 A992/A36 Structural Beam Or Girder ............................................................................................................... 278.63 63.26 

    For Hot Dip Galvanizing, Add  58.59 
    For High Strength Low Alloy A572-50 Steel, Add  25.08 
    For High Strength Low Alloy A588 Steel, Add  55.73 
    For Each Additional Top Copes >2, Add  2.11 
    For Structural Tees, WT, MT Or ST, Deduct  -87.40 
    For Skewed Or Sloped Connections, Add  33.44 

. 
 05 12 23 00-0276 LF W18 x 106 A992/A36 Structural Beam Or Girder ............................................................................................................... 252.02 59.95 

    For Hot Dip Galvanizing, Add  52.19 
    For High Strength Low Alloy A572-50 Steel, Add  22.68 
    For High Strength Low Alloy A588 Steel, Add  50.40 
    For Each Additional Top Copes >2, Add  1.88 
    For Structural Tees, WT, MT Or ST, Deduct  -78.62 
    For Skewed Or Sloped Connections, Add  30.24 

. 
 05 12 23 00-0277 LF  W18 x 97 A992/A36 Structural Beam Or Girder ................................................................................................................. 243.26 66.55 

    For Hot Dip Galvanizing, Add  47.76 
    For High Strength Low Alloy A572-50 Steel, Add  21.89 
    For High Strength Low Alloy A588 Steel, Add  48.65 
    For Each Additional Top Copes >2, Add  1.72 
    For Structural Tees, WT, MT Or ST, Deduct  -74.47 
    For Skewed Or Sloped Connections, Add  29.19 

. 
 05 12 23 00-0278 LF  W18 x 86 A992/A36 Structural Beam Or Girder ................................................................................................................. 228.05 65.94 

    For Hot Dip Galvanizing, Add  43.75 
    For High Strength Low Alloy A572-50 Steel, Add  20.52 
    For High Strength Low Alloy A588 Steel, Add  45.61 
    For Each Additional Top Copes >2, Add  1.58 
    For Structural Tees, WT, MT Or ST, Deduct  -69.26 
    For Skewed Or Sloped Connections, Add  27.37 

. 
 05 12 23 00-0279 LF  W18 x 76 A992/A36 Structural Beam Or Girder ................................................................................................................. 214.35 65.32 

    For Hot Dip Galvanizing, Add  40.12 
    For High Strength Low Alloy A572-50 Steel, Add  19.29 
    For High Strength Low Alloy A588 Steel, Add  42.87 
    For Each Additional Top Copes >2, Add  1.45 
    For Structural Tees, WT, MT Or ST, Deduct  -64.56 
    For Skewed Or Sloped Connections, Add  25.72 

. 
 05 12 23 00-0280 LF  W18 x 71 A992/A36 Structural Beam Or Girder ................................................................................................................. 204.33 65.20 

    For Hot Dip Galvanizing, Add  37.41 
    For High Strength Low Alloy A572-50 Steel, Add  18.39 
    For High Strength Low Alloy A588 Steel, Add  40.87 
    For Each Additional Top Copes >2, Add  1.35 
    For Structural Tees, WT, MT Or ST, Deduct  -61.09 
    For Skewed Or Sloped Connections, Add  24.52 

. 
 05 12 23 00-0281 LF  W18 x 65 A992/A36 Structural Beam Or Girder ................................................................................................................. 194.58 64.94 

    For Hot Dip Galvanizing, Add  34.80 
    For High Strength Low Alloy A572-50 Steel, Add  17.51 
    For High Strength Low Alloy A588 Steel, Add  38.92 
    For Each Additional Top Copes >2, Add  1.25 
    For Structural Tees, WT, MT Or ST, Deduct  -57.73 
    For Skewed Or Sloped Connections, Add  23.35 
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. 
 05 12 23 00-0282 LF  W18 x 60 A992/A36 Structural Beam Or Girder ................................................................................................................. 185.80 64.45 

    For Hot Dip Galvanizing, Add  32.47 
    For High Strength Low Alloy A572-50 Steel, Add  16.72 
    For High Strength Low Alloy A588 Steel, Add  37.16 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.71 
    For Skewed Or Sloped Connections, Add  22.30 

. 
 05 12 23 00-0283 LF  W18 x 55 A992/A36 Structural Beam Or Girder ................................................................................................................. 176.96 64.32 

    For Hot Dip Galvanizing, Add  30.09 
    For High Strength Low Alloy A572-50 Steel, Add  15.93 
    For High Strength Low Alloy A588 Steel, Add  35.39 
    For Each Additional Top Copes >2, Add  1.08 
    For Structural Tees, WT, MT Or ST, Deduct  -51.66 
    For Skewed Or Sloped Connections, Add  21.24 

. 
 05 12 23 00-0284 LF  W18 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 159.56 55.89 

    For Hot Dip Galvanizing, Add  27.70 
    For High Strength Low Alloy A572-50 Steel, Add  14.36 
    For High Strength Low Alloy A588 Steel, Add  31.91 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -46.89 
    For Skewed Or Sloped Connections, Add  19.15 

. 
 05 12 23 00-0285 LF  W18 x 46 A992/A36 Structural Beam Or Girder ................................................................................................................. 152.68 55.77 

    For Hot Dip Galvanizing, Add  25.86 
    For High Strength Low Alloy A572-50 Steel, Add  13.74 
    For High Strength Low Alloy A588 Steel, Add  30.54 
    For Each Additional Top Copes >2, Add  0.93 
    For Structural Tees, WT, MT Or ST, Deduct  -44.51 
    For Skewed Or Sloped Connections, Add  18.32 

. 
 05 12 23 00-0286 LF  W18 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................. 133.65 47.59 

    For Hot Dip Galvanizing, Add  22.99 
    For High Strength Low Alloy A572-50 Steel, Add  12.03 
    For High Strength Low Alloy A588 Steel, Add  26.73 
    For Each Additional Top Copes >2, Add  0.83 
    For Structural Tees, WT, MT Or ST, Deduct  -39.15 
    For Skewed Or Sloped Connections, Add  16.04 

. 
 05 12 23 00-0287 LF  W18 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................. 125.00 47.47 

    For Hot Dip Galvanizing, Add  20.65 
    For High Strength Low Alloy A572-50 Steel, Add  11.25 
    For High Strength Low Alloy A588 Steel, Add  25.00 
    For Each Additional Top Copes >2, Add  0.74 
    For Structural Tees, WT, MT Or ST, Deduct  -36.16 
    For Skewed Or Sloped Connections, Add  15.00 

. 
 05 12 23 00-0288 LF  W16 x 100 A992/A36 Structural Beam Or Girder ............................................................................................................... 231.11 43.26 

    For Hot Dip Galvanizing, Add  51.34 
    For High Strength Low Alloy A572-50 Steel, Add  20.80 
    For High Strength Low Alloy A588 Steel, Add  46.22 
    For Each Additional Top Copes >2, Add  1.85 
    For Structural Tees, WT, MT Or ST, Deduct  -73.97 
    For Skewed Or Sloped Connections, Add  27.73 

. 
 05 12 23 00-0289 LF  W16 x 89 A992/A36 Structural Beam Or Girder ................................................................................................................. 211.61 42.51 

    For Hot Dip Galvanizing, Add  46.13 
    For High Strength Low Alloy A572-50 Steel, Add  19.04 
    For High Strength Low Alloy A588 Steel, Add  42.32 
    For Each Additional Top Copes >2, Add  1.66 
    For Structural Tees, WT, MT Or ST, Deduct  -67.26 
    For Skewed Or Sloped Connections, Add  25.39 

. 
 05 12 23 00-0290 LF  W16 x 77 A992/A36 Structural Beam Or Girder ................................................................................................................. 190.68 42.02 

    For Hot Dip Galvanizing, Add  40.50 
    For High Strength Low Alloy A572-50 Steel, Add  17.16 
    For High Strength Low Alloy A588 Steel, Add  38.14 
    For Each Additional Top Copes >2, Add  1.46 
    For Structural Tees, WT, MT Or ST, Deduct  -60.03 
    For Skewed Or Sloped Connections, Add  22.88 

. 
 05 12 23 00-0291 LF  W16 x 67 A992/A36 Structural Beam Or Girder ................................................................................................................. 172.86 41.40 

    For Hot Dip Galvanizing, Add  35.73 
    For High Strength Low Alloy A572-50 Steel, Add  15.56 
    For High Strength Low Alloy A588 Steel, Add  34.57 
    For Each Additional Top Copes >2, Add  1.29 
    For Structural Tees, WT, MT Or ST, Deduct  -53.88 
    For Skewed Or Sloped Connections, Add  20.74 

. 
 05 12 23 00-0292 LF  W16 x 57 A992/A36 Structural Beam Or Girder ................................................................................................................. 155.25 40.77 

    For Hot Dip Galvanizing, Add  31.01 
    For High Strength Low Alloy A572-50 Steel, Add  13.97 
    For High Strength Low Alloy A588 Steel, Add  31.05 
    For Each Additional Top Copes >2, Add  1.12 
    For Structural Tees, WT, MT Or ST, Deduct  -47.81 
    For Skewed Or Sloped Connections, Add  18.63 

. 
 05 12 23 00-0293 LF  W16 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 142.96 40.40 

    For Hot Dip Galvanizing, Add  27.70 
    For High Strength Low Alloy A572-50 Steel, Add  12.87 
    For High Strength Low Alloy A588 Steel, Add  28.59 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -43.57 
    For Skewed Or Sloped Connections, Add  17.16 
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. 
 05 12 23 00-0294 LF  W16 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................. 134.31 40.16 

    For Hot Dip Galvanizing, Add  25.37 
    For High Strength Low Alloy A572-50 Steel, Add  12.09 
    For High Strength Low Alloy A588 Steel, Add  26.86 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -40.58 
    For Skewed Or Sloped Connections, Add  16.12 

. 
 05 12 23 00-0295 LF  W16 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................. 125.34 39.79 

    For Hot Dip Galvanizing, Add  22.99 
    For High Strength Low Alloy A572-50 Steel, Add  11.28 
    For High Strength Low Alloy A588 Steel, Add  25.07 
    For Each Additional Top Copes >2, Add  0.83 
    For Structural Tees, WT, MT Or ST, Deduct  -37.49 
    For Skewed Or Sloped Connections, Add  15.04 

. 
 05 12 23 00-0296 LF  W16 x 36 A992/A36 Structural Beam Or Girder ................................................................................................................. 118.33 39.54 

    For Hot Dip Galvanizing, Add  21.14 
    For High Strength Low Alloy A572-50 Steel, Add  10.65 
    For High Strength Low Alloy A588 Steel, Add  23.67 
    For Each Additional Top Copes >2, Add  0.76 
    For Structural Tees, WT, MT Or ST, Deduct  -35.09 
    For Skewed Or Sloped Connections, Add  14.20 

. 
 05 12 23 00-0297 LF  W16 x 31 A992/A36 Structural Beam Or Girder ................................................................................................................. 101.18 31.48 

    For Hot Dip Galvanizing, Add  18.76 
    For High Strength Low Alloy A572-50 Steel, Add  9.11 
    For High Strength Low Alloy A588 Steel, Add  20.24 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -30.38 
    For Skewed Or Sloped Connections, Add  12.14 

. 
 05 12 23 00-0298 LF  W16 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 89.89 31.11 

    For Hot Dip Galvanizing, Add  15.73 
    For High Strength Low Alloy A572-50 Steel, Add  8.09 
    For High Strength Low Alloy A588 Steel, Add  17.98 
    For Each Additional Top Copes >2, Add  0.57 
    For Structural Tees, WT, MT Or ST, Deduct  -26.48 
    For Skewed Or Sloped Connections, Add  10.79 

. 
 05 12 23 00-0299 LF  W14 x 99 A992/A36 Structural Beam Or Girder ................................................................................................................. 221.05 35.44 

    For Hot Dip Galvanizing, Add  50.85 
    For High Strength Low Alloy A572-50 Steel, Add  19.89 
    For High Strength Low Alloy A588 Steel, Add  44.21 
    For Each Additional Top Copes >2, Add  1.83 
    For Structural Tees, WT, MT Or ST, Deduct  -71.70 
    For Skewed Or Sloped Connections, Add  26.53 

. 
 05 12 23 00-0300 LF  W14 x 90 A992/A36 Structural Beam Or Girder ................................................................................................................. 205.19 34.83 

    For Hot Dip Galvanizing, Add  46.62 
    For High Strength Low Alloy A572-50 Steel, Add  18.47 
    For High Strength Low Alloy A588 Steel, Add  41.04 
    For Each Additional Top Copes >2, Add  1.68 
    For Structural Tees, WT, MT Or ST, Deduct  -66.24 
    For Skewed Or Sloped Connections, Add  24.62 

. 
 05 12 23 00-0301 LF  W14 x 82 A992/A36 Structural Beam Or Girder ................................................................................................................. 191.03 34.46 

    For Hot Dip Galvanizing, Add  42.83 
    For High Strength Low Alloy A572-50 Steel, Add  17.19 
    For High Strength Low Alloy A588 Steel, Add  38.21 
    For Each Additional Top Copes >2, Add  1.54 
    For Structural Tees, WT, MT Or ST, Deduct  -61.36 
    For Skewed Or Sloped Connections, Add  22.92 

. 
 05 12 23 00-0302 LF  W14 x 74 A992/A36 Structural Beam Or Girder ................................................................................................................. 176.87 33.95 

    For Hot Dip Galvanizing, Add  39.03 
    For High Strength Low Alloy A572-50 Steel, Add  15.92 
    For High Strength Low Alloy A588 Steel, Add  35.37 
    For Each Additional Top Copes >2, Add  1.41 
    For Structural Tees, WT, MT Or ST, Deduct  -56.47 
    For Skewed Or Sloped Connections, Add  21.22 

. 
 05 12 23 00-0303 LF  W14 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 166.31 33.58 

    For Hot Dip Galvanizing, Add  36.21 
    For High Strength Low Alloy A572-50 Steel, Add  14.97 
    For High Strength Low Alloy A588 Steel, Add  33.26 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -52.84 
    For Skewed Or Sloped Connections, Add  19.96 

. 
 05 12 23 00-0304 LF  W14 x 61 A992/A36 Structural Beam Or Girder ................................................................................................................. 154.03 33.21 

    For Hot Dip Galvanizing, Add  32.91 
    For High Strength Low Alloy A572-50 Steel, Add  13.86 
    For High Strength Low Alloy A588 Steel, Add  30.81 
    For Each Additional Top Copes >2, Add  1.19 
    For Structural Tees, WT, MT Or ST, Deduct  -48.59 
    For Skewed Or Sloped Connections, Add  18.48 

. 
 05 12 23 00-0305 LF  W14 x 53 A992/A36 Structural Beam Or Girder ................................................................................................................. 140.06 32.72 

    For Hot Dip Galvanizing, Add  29.17 
    For High Strength Low Alloy A572-50 Steel, Add  12.61 
    For High Strength Low Alloy A588 Steel, Add  28.01 
    For Each Additional Top Copes >2, Add  1.05 
    For Structural Tees, WT, MT Or ST, Deduct  -43.78 
    For Skewed Or Sloped Connections, Add  16.81 
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. 
 05 12 23 00-0306 LF  W14 x 48 A992/A36 Structural Beam Or Girder ................................................................................................................. 131.09 32.35 

    For Hot Dip Galvanizing, Add  26.78 
    For High Strength Low Alloy A572-50 Steel, Add  11.80 
    For High Strength Low Alloy A588 Steel, Add  26.22 
    For Each Additional Top Copes >2, Add  0.97 
    For Structural Tees, WT, MT Or ST, Deduct  -40.69 
    For Skewed Or Sloped Connections, Add  15.73 

. 
 05 12 23 00-0307 LF  W14 x 43 A992/A36 Structural Beam Or Girder ................................................................................................................. 122.24 32.23 

    For Hot Dip Galvanizing, Add  24.40 
    For High Strength Low Alloy A572-50 Steel, Add  11.00 
    For High Strength Low Alloy A588 Steel, Add  24.45 
    For Each Additional Top Copes >2, Add  0.88 
    For Structural Tees, WT, MT Or ST, Deduct  -37.63 
    For Skewed Or Sloped Connections, Add  14.67 

. 
 05 12 23 00-0308 LF  W14 x 38 A992/A36 Structural Beam Or Girder ................................................................................................................. 113.46 31.97 

    For Hot Dip Galvanizing, Add  22.06 
    For High Strength Low Alloy A572-50 Steel, Add  10.21 
    For High Strength Low Alloy A588 Steel, Add  22.69 
    For Each Additional Top Copes >2, Add  0.80 
    For Structural Tees, WT, MT Or ST, Deduct  -34.62 
    For Skewed Or Sloped Connections, Add  13.62 

. 
 05 12 23 00-0309 LF  W14 x 34 A992/A36 Structural Beam Or Girder ................................................................................................................. 106.39 31.60 

    For Hot Dip Galvanizing, Add  20.17 
    For High Strength Low Alloy A572-50 Steel, Add  9.58 
    For High Strength Low Alloy A588 Steel, Add  21.28 
    For Each Additional Top Copes >2, Add  0.73 
    For Structural Tees, WT, MT Or ST, Deduct  -32.18 
    For Skewed Or Sloped Connections, Add  12.77 

. 
 05 12 23 00-0310 LF  W14 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 99.30 31.48 

    For Hot Dip Galvanizing, Add  18.27 
    For High Strength Low Alloy A572-50 Steel, Add  8.94 
    For High Strength Low Alloy A588 Steel, Add  19.86 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -29.74 
    For Skewed Or Sloped Connections, Add  11.92 

. 
 05 12 23 00-0311 LF  W14 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 92.21 31.11 

    For Hot Dip Galvanizing, Add  16.37 
    For High Strength Low Alloy A572-50 Steel, Add  8.30 
    For High Strength Low Alloy A588 Steel, Add  18.44 
    For Each Additional Top Copes >2, Add  0.59 
    For Structural Tees, WT, MT Or ST, Deduct  -27.29 
    For Skewed Or Sloped Connections, Add  11.07 

. 
 05 12 23 00-0312 LF  W14 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 85.33 30.99 

    For Hot Dip Galvanizing, Add  14.53 
    For High Strength Low Alloy A572-50 Steel, Add  7.68 
    For High Strength Low Alloy A588 Steel, Add  17.07 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -24.92 
    For Skewed Or Sloped Connections, Add  10.24 

. 
 05 12 23 00-0313 LF  W12 x 87 A992/A36 Structural Beam Or Girder ................................................................................................................. 199.99 34.70 

    For Hot Dip Galvanizing, Add  45.21 
    For High Strength Low Alloy A572-50 Steel, Add  18.00 
    For High Strength Low Alloy A588 Steel, Add  40.00 
    For Each Additional Top Copes >2, Add  1.63 
    For Structural Tees, WT, MT Or ST, Deduct  -64.44 
    For Skewed Or Sloped Connections, Add  24.00 

. 
 05 12 23 00-0314 LF  W12 x 79 A992/A36 Structural Beam Or Girder ................................................................................................................. 185.82 34.21 

    For Hot Dip Galvanizing, Add  41.42 
    For High Strength Low Alloy A572-50 Steel, Add  16.72 
    For High Strength Low Alloy A588 Steel, Add  37.16 
    For Each Additional Top Copes >2, Add  1.49 
    For Structural Tees, WT, MT Or ST, Deduct  -59.55 
    For Skewed Or Sloped Connections, Add  22.30 

. 
 05 12 23 00-0315 LF  W12 x 72 A992/A36 Structural Beam Or Girder ................................................................................................................. 173.41 33.83 

    For Hot Dip Galvanizing, Add  38.11 
    For High Strength Low Alloy A572-50 Steel, Add  15.61 
    For High Strength Low Alloy A588 Steel, Add  34.68 
    For Each Additional Top Copes >2, Add  1.37 
    For Structural Tees, WT, MT Or ST, Deduct  -55.28 
    For Skewed Or Sloped Connections, Add  20.81 

. 
 05 12 23 00-0316 LF  W12 x 65 A992/A36 Structural Beam Or Girder ................................................................................................................. 161.11 33.46 

    For Hot Dip Galvanizing, Add  34.80 
    For High Strength Low Alloy A572-50 Steel, Add  14.50 
    For High Strength Low Alloy A588 Steel, Add  32.22 
    For Each Additional Top Copes >2, Add  1.25 
    For Structural Tees, WT, MT Or ST, Deduct  -51.04 
    For Skewed Or Sloped Connections, Add  19.33 

. 
 05 12 23 00-0317 LF  W12 x 58 A992/A36 Structural Beam Or Girder ................................................................................................................. 148.71 32.97 

    For Hot Dip Galvanizing, Add  31.50 
    For High Strength Low Alloy A572-50 Steel, Add  13.38 
    For High Strength Low Alloy A588 Steel, Add  29.74 
    For Each Additional Top Copes >2, Add  1.14 
    For Structural Tees, WT, MT Or ST, Deduct  -46.77 
    For Skewed Or Sloped Connections, Add  17.85 
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. 
 05 12 23 00-0318 LF  W12 x 53 A992/A36 Structural Beam Or Girder ................................................................................................................. 140.06 32.72 

    For Hot Dip Galvanizing, Add  29.17 
    For High Strength Low Alloy A572-50 Steel, Add  12.61 
    For High Strength Low Alloy A588 Steel, Add  28.01 
    For Each Additional Top Copes >2, Add  1.05 
    For Structural Tees, WT, MT Or ST, Deduct  -43.78 
    For Skewed Or Sloped Connections, Add  16.81 

. 
 05 12 23 00-0319 LF  W12 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 134.53 32.60 

    For Hot Dip Galvanizing, Add  27.70 
    For High Strength Low Alloy A572-50 Steel, Add  12.11 
    For High Strength Low Alloy A588 Steel, Add  26.91 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -41.88 
    For Skewed Or Sloped Connections, Add  16.14 

. 
 05 12 23 00-0320 LF  W12 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................. 125.89 32.35 

    For Hot Dip Galvanizing, Add  25.37 
    For High Strength Low Alloy A572-50 Steel, Add  11.33 
    For High Strength Low Alloy A588 Steel, Add  25.18 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -38.89 
    For Skewed Or Sloped Connections, Add  15.11 

. 
 05 12 23 00-0321 LF  W12 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................. 108.49 24.04 

    For Hot Dip Galvanizing, Add  22.99 
    For High Strength Low Alloy A572-50 Steel, Add  9.76 
    For High Strength Low Alloy A588 Steel, Add  21.70 
    For Each Additional Top Copes >2, Add  0.83 
    For Structural Tees, WT, MT Or ST, Deduct  -34.12 
    For Skewed Or Sloped Connections, Add  13.02 

. 
 05 12 23 00-0322 LF  W12 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................... 99.84 23.92 

    For Hot Dip Galvanizing, Add  20.65 
    For High Strength Low Alloy A572-50 Steel, Add  8.99 
    For High Strength Low Alloy A588 Steel, Add  19.97 
    For Each Additional Top Copes >2, Add  0.74 
    For Structural Tees, WT, MT Or ST, Deduct  -31.13 
    For Skewed Or Sloped Connections, Add  11.98 

. 
 05 12 23 00-0323 LF  W12 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 90.88 23.55 

    For Hot Dip Galvanizing, Add  18.27 
    For High Strength Low Alloy A572-50 Steel, Add  8.18 
    For High Strength Low Alloy A588 Steel, Add  18.18 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -28.05 
    For Skewed Or Sloped Connections, Add  10.91 

. 
 05 12 23 00-0324 LF  W12 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 83.79 23.30 

    For Hot Dip Galvanizing, Add  16.37 
    For High Strength Low Alloy A572-50 Steel, Add  7.54 
    For High Strength Low Alloy A588 Steel, Add  16.76 
    For Each Additional Top Copes >2, Add  0.59 
    For Structural Tees, WT, MT Or ST, Deduct  -25.61 
    For Skewed Or Sloped Connections, Add  10.05 

. 
 05 12 23 00-0325 LF  W12 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 76.90 23.06 

    For Hot Dip Galvanizing, Add  14.53 
    For High Strength Low Alloy A572-50 Steel, Add  6.92 
    For High Strength Low Alloy A588 Steel, Add  15.38 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -23.23 
    For Skewed Or Sloped Connections, Add  9.23 

. 
 05 12 23 00-0326 LF  W12 x 19 A992/A36 Structural Beam Or Girder ................................................................................................................... 71.49 22.92 

    For Hot Dip Galvanizing, Add  13.06 
    For High Strength Low Alloy A572-50 Steel, Add  6.43 
    For High Strength Low Alloy A588 Steel, Add  14.30 
    For Each Additional Top Copes >2, Add  0.47 
    For Structural Tees, WT, MT Or ST, Deduct  -21.36 
    For Skewed Or Sloped Connections, Add  8.58 

. 
 05 12 23 00-0327 LF  W12 x 16 A992/A36 Structural Beam Or Girder ................................................................................................................... 66.17 22.55 

    For Hot Dip Galvanizing, Add  11.66 
    For High Strength Low Alloy A572-50 Steel, Add  5.96 
    For High Strength Low Alloy A588 Steel, Add  13.23 
    For Each Additional Top Copes >2, Add  0.42 
    For Structural Tees, WT, MT Or ST, Deduct  -19.53 
    For Skewed Or Sloped Connections, Add  7.94 

. 
 05 12 23 00-0328 LF  W12 x 14 A992/A36 Structural Beam Or Girder ................................................................................................................... 62.72 22.55 

    For Hot Dip Galvanizing, Add  10.73 
    For High Strength Low Alloy A572-50 Steel, Add  5.64 
    For High Strength Low Alloy A588 Steel, Add  12.54 
    For Each Additional Top Copes >2, Add  0.39 
    For Structural Tees, WT, MT Or ST, Deduct  -18.35 
    For Skewed Or Sloped Connections, Add  7.53 

. 
 05 12 23 00-0329 LF  W10 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 158.40 25.90 

    For Hot Dip Galvanizing, Add  36.32 
    For High Strength Low Alloy A572-50 Steel, Add  14.26 
    For High Strength Low Alloy A588 Steel, Add  31.68 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -51.31 
    For Skewed Or Sloped Connections, Add  19.01 
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. 
 05 12 23 00-0330 LF  W10 x 60 A992/A36 Structural Beam Or Girder ................................................................................................................. 144.43 25.41 

    For Hot Dip Galvanizing, Add  32.58 
    For High Strength Low Alloy A572-50 Steel, Add  13.00 
    For High Strength Low Alloy A588 Steel, Add  28.89 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -46.50 
    For Skewed Or Sloped Connections, Add  17.33 

. 
 05 12 23 00-0331 LF  W10 x 54 A992/A36 Structural Beam Or Girder ................................................................................................................. 133.71 24.92 

    For Hot Dip Galvanizing, Add  29.71 
    For High Strength Low Alloy A572-50 Steel, Add  12.03 
    For High Strength Low Alloy A588 Steel, Add  26.74 
    For Each Additional Top Copes >2, Add  1.07 
    For Structural Tees, WT, MT Or ST, Deduct  -42.80 
    For Skewed Or Sloped Connections, Add  16.05 

. 
 05 12 23 00-0332 LF  W10 x 49 A992/A36 Structural Beam Or Girder ................................................................................................................. 124.93 24.66 

    For Hot Dip Galvanizing, Add  27.38 
    For High Strength Low Alloy A572-50 Steel, Add  11.24 
    For High Strength Low Alloy A588 Steel, Add  24.99 
    For Each Additional Top Copes >2, Add  0.99 
    For Structural Tees, WT, MT Or ST, Deduct  -39.79 
    For Skewed Or Sloped Connections, Add  14.99 

. 
 05 12 23 00-0333 LF  W10 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................. 117.84 24.54 

    For Hot Dip Galvanizing, Add  25.48 
    For High Strength Low Alloy A572-50 Steel, Add  10.61 
    For High Strength Low Alloy A588 Steel, Add  23.57 
    For Each Additional Top Copes >2, Add  0.92 
    For Structural Tees, WT, MT Or ST, Deduct  -37.34 
    For Skewed Or Sloped Connections, Add  14.14 

. 
 05 12 23 00-0334 LF  W10 x 39 A992/A36 Structural Beam Or Girder ................................................................................................................. 107.32 24.04 

    For Hot Dip Galvanizing, Add  22.66 
    For High Strength Low Alloy A572-50 Steel, Add  9.66 
    For High Strength Low Alloy A588 Steel, Add  21.46 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -33.71 
    For Skewed Or Sloped Connections, Add  12.88 

. 
 05 12 23 00-0335 LF  W10 x 33 A992/A36 Structural Beam Or Girder ................................................................................................................... 96.79 23.67 

    For Hot Dip Galvanizing, Add  19.84 
    For High Strength Low Alloy A572-50 Steel, Add  8.71 
    For High Strength Low Alloy A588 Steel, Add  19.36 
    For Each Additional Top Copes >2, Add  0.72 
    For Structural Tees, WT, MT Or ST, Deduct  -30.08 
    For Skewed Or Sloped Connections, Add  11.61 

. 
 05 12 23 00-0336 LF  W10 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 91.39 23.55 

    For Hot Dip Galvanizing, Add  18.38 
    For High Strength Low Alloy A572-50 Steel, Add  8.23 
    For High Strength Low Alloy A588 Steel, Add  18.28 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -28.21 
    For Skewed Or Sloped Connections, Add  10.97 

. 
 05 12 23 00-0337 LF  W10 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 84.51 23.43 

    For Hot Dip Galvanizing, Add  16.54 
    For High Strength Low Alloy A572-50 Steel, Add  7.61 
    For High Strength Low Alloy A588 Steel, Add  16.90 
    For Each Additional Top Copes >2, Add  0.60 
    For Structural Tees, WT, MT Or ST, Deduct  -25.84 
    For Skewed Or Sloped Connections, Add  10.14 

. 
 05 12 23 00-0338 LF  W10 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 77.29 23.06 

    For Hot Dip Galvanizing, Add  14.64 
    For High Strength Low Alloy A572-50 Steel, Add  6.96 
    For High Strength Low Alloy A588 Steel, Add  15.46 
    For Each Additional Top Copes >2, Add  0.53 
    For Structural Tees, WT, MT Or ST, Deduct  -23.37 
    For Skewed Or Sloped Connections, Add  9.27 

. 
 05 12 23 00-0339 LF  W10 x 19 A992/A36 Structural Beam Or Girder ................................................................................................................... 72.08 22.92 

    For Hot Dip Galvanizing, Add  13.23 
    For High Strength Low Alloy A572-50 Steel, Add  6.49 
    For High Strength Low Alloy A588 Steel, Add  14.42 
    For Each Additional Top Copes >2, Add  0.48 
    For Structural Tees, WT, MT Or ST, Deduct  -21.57 
    For Skewed Or Sloped Connections, Add  8.65 

. 
 05 12 23 00-0340 LF  W10 x 17 A992/A36 Structural Beam Or Girder ................................................................................................................... 68.44 22.80 

    For Hot Dip Galvanizing, Add  12.25 
    For High Strength Low Alloy A572-50 Steel, Add  6.16 
    For High Strength Low Alloy A588 Steel, Add  13.69 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -20.31 
    For Skewed Or Sloped Connections, Add  8.21 

. 
 05 12 23 00-0341 LF  W10 x 15 A992/A36 Structural Beam Or Girder ................................................................................................................... 65.00 22.55 

    For Hot Dip Galvanizing, Add  11.33 
    For High Strength Low Alloy A572-50 Steel, Add  5.85 
    For High Strength Low Alloy A588 Steel, Add  13.00 
    For Each Additional Top Copes >2, Add  0.41 
    For Structural Tees, WT, MT Or ST, Deduct  -19.12 
    For Skewed Or Sloped Connections, Add  7.80 
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. 
 05 12 23 00-0342 LF  W10 x 12 A992/A36 Structural Beam Or Girder ................................................................................................................... 59.79 22.55 

    For Hot Dip Galvanizing, Add  9.92 
    For High Strength Low Alloy A572-50 Steel, Add  5.38 
    For High Strength Low Alloy A588 Steel, Add  11.96 
    For Each Additional Top Copes >2, Add  0.36 
    For Structural Tees, WT, MT Or ST, Deduct  -17.32 
    For Skewed Or Sloped Connections, Add  7.17 

. 
 05 12 23 00-0343 LF  W8 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................... 100.23 23.92 

    For Hot Dip Galvanizing, Add  20.76 
    For High Strength Low Alloy A572-50 Steel, Add  9.02 
    For High Strength Low Alloy A588 Steel, Add  20.05 
    For Each Additional Top Copes >2, Add  0.75 
    For Structural Tees, WT, MT Or ST, Deduct  -31.27 
    For Skewed Or Sloped Connections, Add  12.03 

. 
 05 12 23 00-0344 LF  W8 x 31 A992/A36 Structural Beam Or Girder ..................................................................................................................... 93.15 23.55 

    For Hot Dip Galvanizing, Add  18.87 
    For High Strength Low Alloy A572-50 Steel, Add  8.38 
    For High Strength Low Alloy A588 Steel, Add  18.63 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -28.83 
    For Skewed Or Sloped Connections, Add  11.18 

. 
 05 12 23 00-0345 LF W8 x 28 A992/A36 Structural Beam Or Girder ..................................................................................................................... 90.78 22.18 

    For Hot Dip Galvanizing, Add  18.62 
    For High Strength Low Alloy A572-50 Steel, Add  8.17 
    For High Strength Low Alloy A588 Steel, Add  18.16 
    For Each Additional Top Copes >2, Add  0.67 
    For Structural Tees, WT, MT Or ST, Deduct  -28.22 
    For Skewed Or Sloped Connections, Add  10.89 

. 
 05 12 23 00-0346 LF W8 x 24 A992/A36 Structural Beam Or Girder ..................................................................................................................... 82.65 20.82 

    For Hot Dip Galvanizing, Add  16.78 
    For High Strength Low Alloy A572-50 Steel, Add  7.44 
    For High Strength Low Alloy A588 Steel, Add  16.53 
    For Each Additional Top Copes >2, Add  0.60 
    For Structural Tees, WT, MT Or ST, Deduct  -25.60 
    For Skewed Or Sloped Connections, Add  9.92 

. 
 05 12 23 00-0347 LF W8 x 21 A992/A36 Structural Beam Or Girder ..................................................................................................................... 76.89 19.34 

    For Hot Dip Galvanizing, Add  15.60 
    For High Strength Low Alloy A572-50 Steel, Add  6.92 
    For High Strength Low Alloy A588 Steel, Add  15.38 
    For Each Additional Top Copes >2, Add  0.56 
    For Structural Tees, WT, MT Or ST, Deduct  -23.81 
    For Skewed Or Sloped Connections, Add  9.23 

. 
 05 12 23 00-0348 LF W8 x 18 A992/A36 Structural Beam Or Girder ..................................................................................................................... 67.07 17.97 

    For Hot Dip Galvanizing, Add  13.28 
    For High Strength Low Alloy A572-50 Steel, Add  6.04 
    For High Strength Low Alloy A588 Steel, Add  13.41 
    For Each Additional Top Copes >2, Add  0.48 
    For Structural Tees, WT, MT Or ST, Deduct  -20.59 
    For Skewed Or Sloped Connections, Add  8.05 

. 
 05 12 23 00-0349 LF W8 x 10 A992/A36 Structural Beam Or Girder ..................................................................................................................... 37.58 12.89 

    For Hot Dip Galvanizing, Add  6.65 
    For High Strength Low Alloy A572-50 Steel, Add  3.38 
    For High Strength Low Alloy A588 Steel, Add  7.52 
    For Each Additional Top Copes >2, Add  0.24 
    For Structural Tees, WT, MT Or ST, Deduct  -11.11 
    For Skewed Or Sloped Connections, Add  4.51 

. 
 05 12 23 00-0350 LF W6 x 9 A992/A36 Structural Beam Or Girder ....................................................................................................................... 34.79 10.54 

    For Hot Dip Galvanizing, Add  6.56 
    For High Strength Low Alloy A572-50 Steel, Add  3.13 
    For High Strength Low Alloy A588 Steel, Add  6.96 
    For Each Additional Top Copes >2, Add  0.24 
    For Structural Tees, WT, MT Or ST, Deduct  -10.50 
    For Skewed Or Sloped Connections, Add  4.17 

XXXXXXX 
. 
 05 12 23 00-0351  A992/A36 Structural Steel, M Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0352 LF M14 x 18 A992/A36 Structural Steel ..................................................................................................................................... 66.96 16.67 
    For Hot Dip Galvanizing, Add  13.65 
    For High Strength Low Alloy A572-50 Steel, Add  6.03 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.39 

. 
 05 12 23 00-0353 LF M12 x 11.8 A992/A36 Structural Steel .................................................................................................................................. 47.97 14.74 

    For Hot Dip Galvanizing, Add  8.95 
    For High Strength Low Alloy A572-50 Steel, Add  4.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.59 

. 
 05 12 23 00-0354 LF M10 x 9 A992/A36 Structural Steel ....................................................................................................................................... 37.21 11.83 

    For Hot Dip Galvanizing, Add  6.83 
    For High Strength Low Alloy A572-50 Steel, Add  3.35 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.44 

. 
 05 12 23 00-0355 LF M8 x 6.5 A992/A36 Structural Steel ...................................................................................................................................... 26.88 8.54 

    For Hot Dip Galvanizing, Add  4.93 
    For High Strength Low Alloy A572-50 Steel, Add  2.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  5.38 

. 
 05 12 23 00-0356 LF  M6 x 20 A992/A36 Structural Steel ....................................................................................................................................... 75.73 19.96 

    For Hot Dip Galvanizing, Add  15.17 
    For High Strength Low Alloy A572-50 Steel, Add  6.82 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.15 
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. 
 05 12 23 00-0357 LF M6 x 4.4 A992/A36 Structural Steel ...................................................................................................................................... 18.18 5.78 

    For Hot Dip Galvanizing, Add  3.33 
    For High Strength Low Alloy A572-50 Steel, Add  1.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  3.64 

. 
 05 12 23 00-0358 LF  M5 x 18.9 A992/A36 Structural Steel .................................................................................................................................... 72.89 19.96 

    For Hot Dip Galvanizing, Add  14.31 
    For High Strength Low Alloy A572-50 Steel, Add  6.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.58 

. 
 05 12 23 00-0359 LF  M4 x 13 A992/A36 Structural Steel ....................................................................................................................................... 59.70 19.59 

    For Hot Dip Galvanizing, Add  10.79 
    For High Strength Low Alloy A572-50 Steel, Add  5.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.94 

XXXXXXX 
. 
 05 12 23 00-0360  A992/A36 Structural Steel, S Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0361 LF S24 x 121 A992/A36 Structural Steel ................................................................................................................................. 403.28 84.42 
    For Hot Dip Galvanizing, Add  86.93 
    For High Strength Low Alloy A572-50 Steel, Add  36.30 
    For High Strength Low Alloy A588 Grade B Steel, Add  80.66 

. 
 05 12 23 00-0362 LF S24 x 106 A992/A36 Structural Steel ................................................................................................................................. 357.43 77.85 

    For Hot Dip Galvanizing, Add  76.15 
    For High Strength Low Alloy A572-50 Steel, Add  32.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  71.49 

. 
 05 12 23 00-0363 LF S24 x 100 A992/A36 Structural Steel ................................................................................................................................. 341.32 77.30 

    For Hot Dip Galvanizing, Add  71.84 
    For High Strength Low Alloy A572-50 Steel, Add  30.72 
    For High Strength Low Alloy A588 Grade B Steel, Add  68.26 

. 
 05 12 23 00-0364 LF S24 x 90 A992/A36 Structural Steel ................................................................................................................................... 311.10 73.23 

    For Hot Dip Galvanizing, Add  64.66 
    For High Strength Low Alloy A572-50 Steel, Add  28.00 
    For High Strength Low Alloy A588 Grade B Steel, Add  62.22 

. 
 05 12 23 00-0365 LF S24 x 80 A992/A36 Structural Steel ................................................................................................................................... 280.17 68.53 

    For Hot Dip Galvanizing, Add  57.48 
    For High Strength Low Alloy A572-50 Steel, Add  25.22 
    For High Strength Low Alloy A588 Grade B Steel, Add  56.03 

. 
 05 12 23 00-0366 LF S20 x 96 A992/A36 Structural Steel ................................................................................................................................... 327.67 74.21 

    For Hot Dip Galvanizing, Add  68.97 
    For High Strength Low Alloy A572-50 Steel, Add  29.49 
    For High Strength Low Alloy A588 Grade B Steel, Add  65.53 

. 
 05 12 23 00-0367 LF S20 x 86 A992/A36 Structural Steel ................................................................................................................................... 297.26 69.98 

    For Hot Dip Galvanizing, Add  61.79 
    For High Strength Low Alloy A572-50 Steel, Add  26.75 
    For High Strength Low Alloy A588 Grade B Steel, Add  59.45 

. 
 05 12 23 00-0368 LF S20 x 75 A992/A36 Structural Steel ................................................................................................................................... 262.66 64.25 

    For Hot Dip Galvanizing, Add  53.88 
    For High Strength Low Alloy A572-50 Steel, Add  23.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.53 

. 
 05 12 23 00-0369 LF S20 x 66 A992/A36 Structural Steel ................................................................................................................................... 234.31 59.51 

    For Hot Dip Galvanizing, Add  47.42 
    For High Strength Low Alloy A572-50 Steel, Add  21.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  46.86 

. 
 05 12 23 00-0370 LF S18 x 70 A992/A36 Structural Steel ................................................................................................................................... 248.53 63.12 

    For Hot Dip Galvanizing, Add  50.29 
    For High Strength Low Alloy A572-50 Steel, Add  22.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  49.71 

. 
 05 12 23 00-0371 LF S18 x 54.7 A992/A36 Structural Steel ................................................................................................................................ 196.97 51.91 

    For Hot Dip Galvanizing, Add  39.30 
    For High Strength Low Alloy A572-50 Steel, Add  17.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.39 

. 
 05 12 23 00-0372 LF S15 x 50 A992/A36 Structural Steel ................................................................................................................................... 182.71 49.95 

    For Hot Dip Galvanizing, Add  35.92 
    For High Strength Low Alloy A572-50 Steel, Add  16.44 
    For High Strength Low Alloy A588 Grade B Steel, Add  36.54 

. 
 05 12 23 00-0373 LF S15 x 42.9 A992/A36 Structural Steel ................................................................................................................................ 159.17 45.11 

    For Hot Dip Galvanizing, Add  30.82 
    For High Strength Low Alloy A572-50 Steel, Add  14.33 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.83 

. 
 05 12 23 00-0374 LF S12 x 50 A992/A36 Structural Steel ................................................................................................................................... 180.05 47.46 

    For Hot Dip Galvanizing, Add  35.92 
    For High Strength Low Alloy A572-50 Steel, Add  16.20 
    For High Strength Low Alloy A588 Grade B Steel, Add  36.01 

. 
 05 12 23 00-0375 LF S12 x 40.8 A992/A36 Structural Steel ................................................................................................................................ 149.08 40.76 

    For Hot Dip Galvanizing, Add  29.31 
    For High Strength Low Alloy A572-50 Steel, Add  13.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  29.82 

. 
 05 12 23 00-0376 LF S12 x 35 A992/A36 Structural Steel ................................................................................................................................... 129.85 36.81 

    For Hot Dip Galvanizing, Add  25.14 
    For High Strength Low Alloy A572-50 Steel, Add  11.69 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.97 

. 
 05 12 23 00-0377 LF S12 x 31.8 A992/A36 Structural Steel ................................................................................................................................ 119.87 35.20 

    For Hot Dip Galvanizing, Add  22.85 
    For High Strength Low Alloy A572-50 Steel, Add  10.79 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.97 
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. 
 05 12 23 00-0378 LF S10 x 35 A992/A36 Structural Steel ................................................................................................................................... 131.92 38.75 

    For Hot Dip Galvanizing, Add  25.14 
    For High Strength Low Alloy A572-50 Steel, Add  11.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.38 

. 
 05 12 23 00-0379 LF S10 x 25.4 A992/A36 Structural Steel .................................................................................................................................. 97.32 29.60 

    For Hot Dip Galvanizing, Add  18.25 
    For High Strength Low Alloy A572-50 Steel, Add  8.76 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.46 

. 
 05 12 23 00-0380 LF S8 x 23 A992/A36 Structural Steel ....................................................................................................................................... 88.13 26.80 

    For Hot Dip Galvanizing, Add  16.53 
    For High Strength Low Alloy A572-50 Steel, Add  7.93 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.63 

. 
 05 12 23 00-0381 LF S8 x 18.4 A992/A36 Structural Steel .................................................................................................................................... 71.71 22.57 

    For Hot Dip Galvanizing, Add  13.22 
    For High Strength Low Alloy A572-50 Steel, Add  6.45 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.34 

. 
 05 12 23 00-0382 LF S7 x 20 A992/A36 Structural Steel ....................................................................................................................................... 77.93 24.53 

    For Hot Dip Galvanizing, Add  14.37 
    For High Strength Low Alloy A572-50 Steel, Add  7.01 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.59 

. 
 05 12 23 00-0383 LF S7 x 15.3 A992/A36 Structural Steel .................................................................................................................................... 60.68 19.76 

    For Hot Dip Galvanizing, Add  10.99 
    For High Strength Low Alloy A572-50 Steel, Add  5.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.14 

. 
 05 12 23 00-0384 LF  S6 x 17.25 A992/A36 Structural Steel .................................................................................................................................. 66.98 20.93 

    For Hot Dip Galvanizing, Add  12.39 
    For High Strength Low Alloy A572-50 Steel, Add  6.03 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.40 

. 
 05 12 23 00-0385 LF  S6 x 12.5 A992/A36 Structural Steel .................................................................................................................................... 57.32 19.34 

    For Hot Dip Galvanizing, Add  10.16 
    For High Strength Low Alloy A572-50 Steel, Add  5.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.46 

. 
 05 12 23 00-0386 LF  S5 x 14.75 A992/A36 Structural Steel .................................................................................................................................. 61.10 19.71 

    For Hot Dip Galvanizing, Add  11.14 
    For High Strength Low Alloy A572-50 Steel, Add  5.50 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.22 

. 
 05 12 23 00-0387 LF  S5 x 10 A992/A36 Structural Steel ....................................................................................................................................... 51.74 19.21 

    For Hot Dip Galvanizing, Add  8.65 
    For High Strength Low Alloy A572-50 Steel, Add  4.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.35 

. 
 05 12 23 00-0388 LF  S4 x 9.5 A992/A36 Structural Steel ...................................................................................................................................... 50.29 19.21 

    For Hot Dip Galvanizing, Add  8.25 
    For High Strength Low Alloy A572-50 Steel, Add  4.53 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.06 

. 
 05 12 23 00-0389 LF  S4 x 7.7 A992/A36 Structural Steel ...................................................................................................................................... 46.96 19.21 

    For Hot Dip Galvanizing, Add  7.36 
    For High Strength Low Alloy A572-50 Steel, Add  4.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.39 

. 
 05 12 23 00-0390 LF  S3 x 7.5 A992/A36 Structural Steel ...................................................................................................................................... 46.64 19.21 

    For Hot Dip Galvanizing, Add  7.27 
    For High Strength Low Alloy A572-50 Steel, Add  4.20 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.33 

. 
 05 12 23 00-0391 LF  S3 x 5.7 A992/A36 Structural Steel ...................................................................................................................................... 42.66 19.08 

    For Hot Dip Galvanizing, Add  6.20 
    For High Strength Low Alloy A572-50 Steel, Add  3.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.53 

XXXXXXX 
. 
 05 12 23 00-0392  A992/A36 Structural Steel, HP Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0393 LF HP14 x 117 A992/A36 Structural Steel ............................................................................................................................... 249.16 25.01 
    For Hot Dip Galvanizing, Add  61.74 
    For High Strength Low Alloy A572-50 Steel, Add  22.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  49.83 

. 
 05 12 23 00-0394 LF HP14 x 102 A992/A36 Structural Steel ............................................................................................................................... 217.97 23.27 

    For Hot Dip Galvanizing, Add  53.60 
    For High Strength Low Alloy A572-50 Steel, Add  19.62 
    For High Strength Low Alloy A588 Grade B Steel, Add  43.59 

. 
 05 12 23 00-0395 LF HP14 x 89 A992/A36 Structural Steel ................................................................................................................................. 194.17 21.83 

    For Hot Dip Galvanizing, Add  47.42 
    For High Strength Low Alloy A572-50 Steel, Add  17.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.83 

. 
 05 12 23 00-0396 LF HP14 x 73 A992/A36 Structural Steel ................................................................................................................................. 160.69 20.57 

    For Hot Dip Galvanizing, Add  38.51 
    For High Strength Low Alloy A572-50 Steel, Add  14.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  32.14 

. 
 05 12 23 00-0397 LF HP13 x 100 A992/A36 Structural Steel ............................................................................................................................... 213.71 22.82 

    For Hot Dip Galvanizing, Add  52.55 
    For High Strength Low Alloy A572-50 Steel, Add  19.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  42.74 

. 
 05 12 23 00-0398 LF HP13 x 87 A992/A36 Structural Steel ................................................................................................................................. 189.81 21.34 

    For Hot Dip Galvanizing, Add  46.36 
    For High Strength Low Alloy A572-50 Steel, Add  17.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  37.96 
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 05 12 23 00-0399 LF HP13 x 73 A992/A36 Structural Steel ................................................................................................................................. 160.69 20.57 

    For Hot Dip Galvanizing, Add  38.51 
    For High Strength Low Alloy A572-50 Steel, Add  14.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  32.14 

. 
 05 12 23 00-0400 LF HP13 x 60 A992/A36 Structural Steel ................................................................................................................................. 136.08 19.72 

    For Hot Dip Galvanizing, Add  31.93 
    For High Strength Low Alloy A572-50 Steel, Add  12.25 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.22 

. 
 05 12 23 00-0401 LF HP12 x 84 A992/A36 Structural Steel ................................................................................................................................. 179.00 22.51 

    For Hot Dip Galvanizing, Add  43.02 
    For High Strength Low Alloy A572-50 Steel, Add  16.11 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.80 

. 
 05 12 23 00-0402 LF HP12 x 74 A992/A36 Structural Steel ................................................................................................................................. 158.12 21.23 

    For Hot Dip Galvanizing, Add  37.60 
    For High Strength Low Alloy A572-50 Steel, Add  14.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.62 

. 
 05 12 23 00-0403 LF HP12 x 63 A992/A36 Structural Steel ................................................................................................................................. 136.08 19.52 

    For Hot Dip Galvanizing, Add  31.99 
    For High Strength Low Alloy A572-50 Steel, Add  12.25 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.22 

. 
 05 12 23 00-0404 LF HP12 x 53 A992/A36 Structural Steel ................................................................................................................................. 124.75 18.56 

    For Hot Dip Galvanizing, Add  29.13 
    For High Strength Low Alloy A572-50 Steel, Add  11.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.95 

. 
 05 12 23 00-0405 LF HP10 x 57 A992/A36 Structural Steel ................................................................................................................................. 131.43 19.04 

    For Hot Dip Galvanizing, Add  30.84 
    For High Strength Low Alloy A572-50 Steel, Add  11.83 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.29 

. 
 05 12 23 00-0406 LF HP10 x 42 A992/A36 Structural Steel ................................................................................................................................. 108.26 17.85 

    For Hot Dip Galvanizing, Add  24.76 
    For High Strength Low Alloy A572-50 Steel, Add  9.74 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.65 

. 
 05 12 23 00-0407 LF HP8 x 36 A992/A36 Structural Steel ..................................................................................................................................... 94.09 16.83 

    For Hot Dip Galvanizing, Add  21.13 
    For High Strength Low Alloy A572-50 Steel, Add  8.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  18.82 

XXXXXXX 
. 
 05 12 23 00-0408  Lightweight Framing Steel Shapes (05 12 23) 

Note: Includes cutting to length.  Excludes fasteners or welds. When used with structural steel shapes by TON, 
connecting bolts or welds are considered included with structural steel tasks by TON. 

. 

. 
 05 12 23 00-0409  Angle Iron - L (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0410  1/8" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0411 LF 1/2" x 1/2" x 1/8" Thick, Plain Steel Angle Iron ....................................................................................................................... 2.89 1.71 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.37 
    For >1,000, Deduct  -0.50 
    For 316 Stainless Steel, Add  1.95 
    For Aluminum, Add  0.11 
    For Galvanized Steel, Add  0.38 
    For 304 Stainless Steel, Add  1.74 
    For High Strength Steel (HSS), Add  0.58 

. 
 05 12 23 00-0412 LF 3/4" x 1/2" x 1/8" Thick, Plain Steel Angle Iron ....................................................................................................................... 3.35 1.93 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.28 
    For >500 To 1,000, Deduct  -0.43 
    For >1,000, Deduct  -0.57 
    For 316 Stainless Steel, Add  2.46 
    For Aluminum, Add  0.14 
    For Galvanized Steel, Add  0.48 
    For 304 Stainless Steel, Add  2.19 
    For High Strength Steel (HSS), Add  0.67 

. 
 05 12 23 00-0413 LF 3/4" x 3/4" x 1/8" Thick, Plain Steel Angle Iron ....................................................................................................................... 3.80 2.14 

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000, Deduct  -0.64 
    For 316 Stainless Steel, Add  3.04 
    For Aluminum, Add  0.17 
    For Galvanized Steel, Add  0.59 
    For 304 Stainless Steel, Add  2.71 
    For High Strength Steel (HSS), Add  0.76 

. 
 05 12 23 00-0414 LF 1" x 3/4" x 1/8" Thick, Plain Steel Angle Iron .......................................................................................................................... 4.26 2.38 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000, Deduct  -0.71 
    For 316 Stainless Steel, Add  3.52 
    For Aluminum, Add  0.20 
    For Galvanized Steel, Add  0.68 
    For 304 Stainless Steel, Add  3.14 
    For High Strength Steel (HSS), Add  0.85 
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 05 12 23 00-0415 LF 1" x 1" x 1/8" Thick, Plain Steel Angle Iron.............................................................................................................................. 4.70 2.56 

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000, Deduct  -0.78 
    For 316 Stainless Steel, Add  4.10 
    For Aluminum, Add  0.23 
    For Galvanized Steel, Add  0.79 
    For 304 Stainless Steel, Add  3.65 
    For High Strength Steel (HSS), Add  0.94 

. 
 05 12 23 00-0416 LF 1-1/4" x 1-1/4" x 1/8" Thick, Plain Steel Angle Iron ................................................................................................................. 5.64 3.02 

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.93 
    For 316 Stainless Steel, Add  5.18 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  4.62 
    For High Strength Steel (HSS), Add  1.13 

. 
 05 12 23 00-0417 LF 1-1/2" x 1" x 1/8" Thick, Plain Steel Angle Iron ....................................................................................................................... 5.64 3.02 

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.93 
    For 316 Stainless Steel, Add  5.18 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  4.62 
    For High Strength Steel (HSS), Add  1.13 

. 
 05 12 23 00-0418 LF 1-1/2" x 1-1/2" x 1/8" Thick, Plain Steel Angle Iron ................................................................................................................. 6.77 3.61 

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000, Deduct  -1.11 
    For 316 Stainless Steel, Add  6.24 
    For Aluminum, Add  0.35 
    For Galvanized Steel, Add  1.21 
    For 304 Stainless Steel, Add  5.56 
    For High Strength Steel (HSS), Add  1.35 

. 
 05 12 23 00-0419 LF 2" x 2" x 1/8" Thick, Plain Steel Angle Iron.............................................................................................................................. 9.21 4.91 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000, Deduct  -1.51 
    For 316 Stainless Steel, Add  8.51 
    For Aluminum, Add  0.48 
    For Galvanized Steel, Add  1.65 
    For 304 Stainless Steel, Add  7.58 
    For High Strength Steel (HSS), Add  1.84 

XXXXXXX 
. 
 05 12 23 00-0420  3/16" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0421 LF 1-1/4" x 1-1/4" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 6.63 3.18 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000, Deduct  -1.03 
    For 316 Stainless Steel, Add  7.62 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  6.78 
    For High Strength Steel (HSS), Add  1.33 

. 
 05 12 23 00-0422 LF 1-1/2" x 1" x 3/16" Thick, Plain Steel Angle Iron ..................................................................................................................... 6.63 3.18 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000, Deduct  -1.03 
    For 316 Stainless Steel, Add  7.62 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  6.78 
    For High Strength Steel (HSS), Add  1.33 

. 
 05 12 23 00-0423 LF 1-1/2" x 1-1/2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 7.44 3.42 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000, Deduct  -1.13 
    For 316 Stainless Steel, Add  9.25 
    For Aluminum, Add  0.52 
    For Galvanized Steel, Add  1.79 
    For 304 Stainless Steel, Add  8.24 
    For High Strength Steel (HSS), Add  1.49 
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 05 12 23 00-0424 LF 2" x 2" x 3/16" Thick, Plain Steel Angle Iron ........................................................................................................................... 8.82 3.66 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -0.93 
    For >1,000, Deduct  -1.27 
    For 316 Stainless Steel, Add  12.58 
    For Aluminum, Add  0.71 
    For Galvanized Steel, Add  2.44 
    For 304 Stainless Steel, Add  11.20 
    For High Strength Steel (HSS), Add  1.76 

. 
 05 12 23 00-0425 LF 2-1/2" x 2" x 3/16" Thick, Plain Steel Angle Iron ..................................................................................................................... 9.66 3.92 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -1.38 
    For 316 Stainless Steel, Add  14.18 
    For Aluminum, Add  0.80 
    For Galvanized Steel, Add  2.75 
    For 304 Stainless Steel, Add  12.63 
    For High Strength Steel (HSS), Add  1.93 

. 
 05 12 23 00-0426 LF 2-1/2" x 2-1/2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................. 10.55 4.20 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000, Deduct  -1.49 
    For 316 Stainless Steel, Add  15.84 
    For Aluminum, Add  0.89 
    For Galvanized Steel, Add  3.07 
    For 304 Stainless Steel, Add  14.11 
    For High Strength Steel (HSS), Add  2.11 

. 
 05 12 23 00-0427 LF 3" x 2" x 3/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 10.54 4.20 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000, Deduct  -1.49 
    For 316 Stainless Steel, Add  15.81 
    For Aluminum, Add  0.89 
    For Galvanized Steel, Add  3.06 
    For 304 Stainless Steel, Add  14.08 
    For High Strength Steel (HSS), Add  2.11 

. 
 05 12 23 00-0428 LF 3" x 2-1/2" x 3/16" Thick, Plain Steel Angle Iron ................................................................................................................... 11.65 4.64 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.20 
    For >1,000, Deduct  -1.65 
    For 316 Stainless Steel, Add  17.47 
    For Aluminum, Add  0.98 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  15.56 
    For High Strength Steel (HSS), Add  2.33 

. 
 05 12 23 00-0429 LF 3" x 3" x 3/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 12.74 5.08 

    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.31 
    For >1,000, Deduct  -1.80 
    For 316 Stainless Steel, Add  19.10 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.70 
    For 304 Stainless Steel, Add  17.01 
    For High Strength Steel (HSS), Add  2.55 

XXXXXXX 
. 
 05 12 23 00-0430  1/4" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0431 LF 1-1/2" x 1" x 1/4" Thick, Plain Steel Angle Iron ....................................................................................................................... 7.54 3.37 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000, Deduct  -1.13 
    For 316 Stainless Steel, Add  9.76 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.89 
    For 304 Stainless Steel, Add  8.69 
    For High Strength Steel (HSS), Add  1.51 

. 
 05 12 23 00-0432 LF 1-1/2" x 1-1/2" x 1/4" Thick, Plain Steel Angle Iron ................................................................................................................. 8.54 3.61 

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000, Deduct  -1.24 
    For 316 Stainless Steel, Add  11.94 
    For Aluminum, Add  0.67 
    For Galvanized Steel, Add  2.31 
    For 304 Stainless Steel, Add  10.63 
    For High Strength Steel (HSS), Add  1.71 
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 05 12 23 00-0433 LF 2" x 2" x 1/4" Thick, Plain Steel Angle Iron............................................................................................................................ 10.25 3.84 

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000, Deduct  -1.41 
    For 316 Stainless Steel, Add  16.38 
    For Aluminum, Add  0.92 
    For Galvanized Steel, Add  3.17 
    For 304 Stainless Steel, Add  14.59 
    For High Strength Steel (HSS), Add  2.05 

. 
 05 12 23 00-0434 LF 2-1/2" x 2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 11.51 4.26 

    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.71 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000, Deduct  -1.57 
    For 316 Stainless Steel, Add  18.66 
    For Aluminum, Add  1.05 
    For Galvanized Steel, Add  3.61 
    For 304 Stainless Steel, Add  16.62 
    For High Strength Steel (HSS), Add  2.30 

. 
 05 12 23 00-0435 LF 2-1/2" x 2-1/2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................... 12.81 4.66 

    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -1.26 
    For >1,000, Deduct  -1.74 
    For 316 Stainless Steel, Add  21.06 
    For Aluminum, Add  1.18 
    For Galvanized Steel, Add  4.08 
    For 304 Stainless Steel, Add  18.75 
    For High Strength Steel (HSS), Add  2.56 

. 
 05 12 23 00-0436 LF 3" x 2" x 1/4" Thick, Plain Steel Angle Iron............................................................................................................................ 12.81 4.66 

    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -1.26 
    For >1,000, Deduct  -1.74 
    For 316 Stainless Steel, Add  21.06 
    For Aluminum, Add  1.18 
    For Galvanized Steel, Add  4.08 
    For 304 Stainless Steel, Add  18.75 
    For High Strength Steel (HSS), Add  2.56 

. 
 05 12 23 00-0437 LF 3" x 2-1/2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 14.15 5.18 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.93 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 
    For High Strength Steel (HSS), Add  2.83 

. 
 05 12 23 00-0438 LF 3" x 3" x 1/4" Thick, Plain Steel Angle Iron............................................................................................................................ 15.47 5.69 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.53 
    For >1,000, Deduct  -2.11 
    For 316 Stainless Steel, Add  25.18 
    For Aluminum, Add  1.42 
    For Galvanized Steel, Add  4.88 
    For 304 Stainless Steel, Add  22.43 
    For High Strength Steel (HSS), Add  3.09 

. 
 05 12 23 00-0439 LF 3-1/2" x 3" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 16.83 6.13 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.28 
    For 316 Stainless Steel, Add  27.74 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.38 
    For 304 Stainless Steel, Add  24.71 
    For High Strength Steel (HSS), Add  3.37 

. 
 05 12 23 00-0440 LF 3-1/2" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................... 17.86 0.63 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.40 
    For 316 Stainless Steel, Add  29.89 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.79 
    For 304 Stainless Steel, Add  26.62 
    For High Strength Steel (HSS), Add  3.57 
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 05 12 23 00-0441 LF 4" x 3" x 1/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 17.86 6.40 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.40 
    For 316 Stainless Steel, Add  29.89 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.79 
    For 304 Stainless Steel, Add  26.62 
    For High Strength Steel (HSS), Add  3.57 

. 
 05 12 23 00-0442 LF 4" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 18.84 6.66 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.83 
    For >1,000, Deduct  -2.52 
    For 316 Stainless Steel, Add  31.84 
    For Aluminum, Add  1.79 
    For Galvanized Steel, Add  6.17 
    For 304 Stainless Steel, Add  28.36 
    For High Strength Steel (HSS), Add  3.77 

. 
 05 12 23 00-0443 LF 4" x 4" x 1/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 19.88 6.94 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.65 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.98 

. 
 05 12 23 00-0444 LF 5" x 3" x 1/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 19.88 6.94 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.65 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.98 

. 
 05 12 23 00-0445 LF 5" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 21.00 7.32 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.26 
    For >500 To 1,000, Deduct  -2.03 
    For >1,000, Deduct  -2.80 
    For 316 Stainless Steel, Add  35.97 
    For Aluminum, Add  2.02 
    For Galvanized Steel, Add  6.97 
    For 304 Stainless Steel, Add  32.03 
    For High Strength Steel (HSS), Add  4.20 

XXXXXXX 
. 
 05 12 23 00-0446  5/16" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0447 LF 2-1/2" x 2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 13.84 4.95 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000, Deduct  -1.86 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 
    For High Strength Steel (HSS), Add  2.77 

. 
 05 12 23 00-0448 LF 2-1/2" x 2-1/2" x 5/16" Thick, Plain Steel Angle Iron ............................................................................................................. 15.04 5.25 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000, Deduct  -2.00 
    For 316 Stainless Steel, Add  25.76 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  4.99 
    For 304 Stainless Steel, Add  22.94 
    For High Strength Steel (HSS), Add  3.01 

. 
 05 12 23 00-0449 LF 3" x 2" x 5/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 15.04 5.25 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000, Deduct  -2.00 
    For 316 Stainless Steel, Add  25.76 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  4.99 
    For 304 Stainless Steel, Add  22.94 
    For High Strength Steel (HSS), Add  3.01 
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 05 12 23 00-0450 LF 3" x 2-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 16.68 5.75 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -0.99 
    For >500 To 1,000, Deduct  -1.60 
    For >1,000, Deduct  -2.21 
    For 316 Stainless Steel, Add  28.83 
    For Aluminum, Add  1.62 
    For Galvanized Steel, Add  5.59 
    For 304 Stainless Steel, Add  25.68 
    For High Strength Steel (HSS), Add  3.34 

. 
 05 12 23 00-0451 LF 3" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 18.16 6.26 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.74 
    For >1,000, Deduct  -2.40 
    For 316 Stainless Steel, Add  31.42 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.09 
    For 304 Stainless Steel, Add  27.99 
    For High Strength Steel (HSS), Add  3.63 

. 
 05 12 23 00-0452 LF 3-1/2" x 3" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 19.38 6.57 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.85 
    For >1,000, Deduct  -2.55 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.88 

. 
 05 12 23 00-0453 LF 3-1/2" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ............................................................................................................. 20.75 6.89 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -1.96 
    For >1,000, Deduct  -2.71 
    For 316 Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 
    For 304 Stainless Steel, Add  32.95 
    For High Strength Steel (HSS), Add  4.15 

. 
 05 12 23 00-0454 LF 4" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 20.75 6.89 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -1.96 
    For >1,000, Deduct  -2.71 
    For 316 Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 
    For 304 Stainless Steel, Add  32.95 
    For High Strength Steel (HSS), Add  4.15 

. 
 05 12 23 00-0455 LF 4" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 22.08 7.29 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.08 
    For >1,000, Deduct  -2.87 
    For 316 Stainless Steel, Add  39.55 
    For Aluminum, Add  2.22 
    For Galvanized Steel, Add  7.66 
    For 304 Stainless Steel, Add  35.23 
    For High Strength Steel (HSS), Add  4.42 

. 
 05 12 23 00-0456 LF 4" x 4" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 23.36 7.62 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.35 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -3.02 
    For 316 Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 
    For 304 Stainless Steel, Add  37.62 
    For High Strength Steel (HSS), Add  4.67 

. 
 05 12 23 00-0457 LF 5" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 23.36 7.62 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.35 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -3.02 
    For 316 Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 
    For 304 Stainless Steel, Add  37.62 
    For High Strength Steel (HSS), Add  4.67 
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 05 12 23 00-0458 LF 5" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 24.55 7.93 

    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.29 
    For >1,000, Deduct  -3.16 
    For 316 Stainless Steel, Add  44.70 
    For Aluminum, Add  2.51 
    For Galvanized Steel, Add  8.66 
    For 304 Stainless Steel, Add  39.81 
    For High Strength Steel (HSS), Add  4.91 

. 
 05 12 23 00-0459 LF 5" x 5" x 5/16" Thick, Plain Steel Angle Iron ......................................................................................................................... 27.60 8.26 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.52 
    For >500 To 1,000, Deduct  -2.48 
    For >1,000, Deduct  -3.45 
    For 316 Stainless Steel, Add  53.06 
    For Aluminum, Add  2.98 
    For Galvanized Steel, Add  10.28 
    For 304 Stainless Steel, Add  47.25 
    For High Strength Steel (HSS), Add  5.52 

. 
 05 12 23 00-0460 LF 6" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron ................................................................................................................... 27.22 8.61 

    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.54 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.48 
    For 316 Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 
    For 304 Stainless Steel, Add  44.83 
    For High Strength Steel (HSS), Add  5.44 

XXXXXXX 
. 
 05 12 23 00-0461  3/8" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0462 LF 3" x 2" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 16.79 5.49 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.97 
    For >500 To 1,000, Deduct  -1.57 
    For >1,000, Deduct  -2.17 
    For 316 Stainless Steel, Add  30.30 
    For Aluminum, Add  1.70 
    For Galvanized Steel, Add  5.87 
    For 304 Stainless Steel, Add  26.99 
    For High Strength Steel (HSS), Add  3.36 

. 
 05 12 23 00-0463 LF 3" x 2-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 18.55 5.94 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.06 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000, Deduct  -2.38 
    For 316 Stainless Steel, Add  33.98 
    For Aluminum, Add  1.91 
    For Galvanized Steel, Add  6.58 
    For 304 Stainless Steel, Add  30.27 
    For High Strength Steel (HSS), Add  3.71 

. 
 05 12 23 00-0464 LF 3" x 3" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 20.10 6.41 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000, Deduct  -2.58 
    For 316 Stainless Steel, Add  36.99 
    For Aluminum, Add  2.08 
    For Galvanized Steel, Add  7.17 
    For 304 Stainless Steel, Add  32.95 
    For High Strength Steel (HSS), Add  4.02 

. 
 05 12 23 00-0465 LF 3-1/2" x 3" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 21.49 6.58 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -1.95 
    For >1,000, Deduct  -2.71 
    For 316 Stainless Steel, Add  40.70 
    For Aluminum, Add  2.29 
    For Galvanized Steel, Add  7.89 
    For 304 Stainless Steel, Add  36.25 
    For High Strength Steel (HSS), Add  4.30 

. 
 05 12 23 00-0466 LF 3-1/2" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................... 22.91 6.94 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -2.07 
    For >1,000, Deduct  -2.88 
    For 316 Stainless Steel, Add  43.68 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.46 
    For 304 Stainless Steel, Add  38.90 
    For High Strength Steel (HSS), Add  4.58 
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 05 12 23 00-0467 LF 4" x 3" x 3/8" Thick, Plain Steel Angle Iron............................................................................................................................ 22.91 6.94 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -2.07 
    For >1,000, Deduct  -2.88 
    For 316 Stainless Steel, Add  43.68 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.46 
    For 304 Stainless Steel, Add  38.90 
    For High Strength Steel (HSS), Add  4.58 

. 
 05 12 23 00-0468 LF 4" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 24.69 7.57 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.37 
    For >500 To 1,000, Deduct  -2.24 
    For >1,000, Deduct  -3.11 
    For 316 Stainless Steel, Add  46.75 
    For Aluminum, Add  2.63 
    For Galvanized Steel, Add  9.06 
    For 304 Stainless Steel, Add  41.64 
    For High Strength Steel (HSS), Add  4.94 

. 
 05 12 23 00-0469 LF 4" x 4" x 3/8" Thick, Plain Steel Angle Iron............................................................................................................................ 26.11 7.79 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.43 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000, Deduct  -3.26 
    For 316 Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 
    For 304 Stainless Steel, Add  44.83 
    For High Strength Steel (HSS), Add  5.22 

. 
 05 12 23 00-0470 LF 5" x 3" x 3/8" Thick, Plain Steel Angle Iron............................................................................................................................ 26.52 8.09 

    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.47 
    For >500 To 1,000, Deduct  -2.41 
    For >1,000, Deduct  -3.34 
    For 316 Stainless Steel, Add  50.34 
    For Aluminum, Add  2.83 
    For Galvanized Steel, Add  9.75 
    For 304 Stainless Steel, Add  44.83 
    For High Strength Steel (HSS), Add  5.30 

. 
 05 12 23 00-0471 LF 5" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 28.34 8.72 

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.58 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000, Deduct  -3.58 
    For 316 Stainless Steel, Add  53.44 
    For Aluminum, Add  3.01 
    For Galvanized Steel, Add  10.35 
    For 304 Stainless Steel, Add  47.60 
    For High Strength Steel (HSS), Add  5.67 

. 
 05 12 23 00-0472 LF 5" x 5" x 3/8" Thick, Plain Steel Angle Iron............................................................................................................................ 33.35 10.17 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -1.85 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000, Deduct  -4.20 
    For 316 Stainless Steel, Add  63.36 
    For Aluminum, Add  3.56 
    For Galvanized Steel, Add  12.28 
    For 304 Stainless Steel, Add  56.43 
    For High Strength Steel (HSS), Add  6.67 

. 
 05 12 23 00-0473 LF 6" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 31.38 9.45 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -2.83 
    For >1,000, Deduct  -3.93 
    For 316 Stainless Steel, Add  60.10 
    For Aluminum, Add  3.38 
    For Galvanized Steel, Add  11.64 
    For 304 Stainless Steel, Add  53.52 
    For High Strength Steel (HSS), Add  6.28 

. 
 05 12 23 00-0474 LF 6" x 4" x 3/8" Thick, Plain Steel Angle Iron............................................................................................................................ 33.35 10.17 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -1.85 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000, Deduct  -4.20 
    For 316 Stainless Steel, Add  63.36 
    For Aluminum, Add  3.56 
    For Galvanized Steel, Add  12.28 
    For 304 Stainless Steel, Add  56.43 
    For High Strength Steel (HSS), Add  6.67 
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 05 12 23 00-0475 LF 6" x 6" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 40.24 12.20 

    For >100 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -2.23 
    For >500 To 1,000, Deduct  -3.64 
    For >1,000, Deduct  -5.05 
    For 316 Stainless Steel, Add  76.74 
    For Aluminum, Add  4.32 
    For Galvanized Steel, Add  14.87 
    For 304 Stainless Steel, Add  68.34 
    For High Strength Steel (HSS), Add  8.05 

. 
 05 12 23 00-0476 LF 7" x 4" x 3/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 36.79 11.18 

    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -3.33 
    For >1,000, Deduct  -4.62 
    For 316 Stainless Steel, Add  70.02 
    For Aluminum, Add  3.94 
    For Galvanized Steel, Add  13.57 
    For 304 Stainless Steel, Add  62.36 
    For High Strength Steel (HSS), Add  7.36 

XXXXXXX 
. 
 05 12 23 00-0477  1/2" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0478 LF 3" x 3" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 23.85 6.55 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.25 
    For >500 To 1,000, Deduct  -2.06 
    For >1,000, Deduct  -2.88 
    For 316 Stainless Steel, Add  48.42 
    For Aluminum, Add  2.72 
    For Galvanized Steel, Add  9.38 
    For 304 Stainless Steel, Add  43.12 
    For High Strength Steel (HSS), Add  4.77 

. 
 05 12 23 00-0479 LF 4" x 3" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 28.18 7.73 

    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.48 
    For >500 To 1,000, Deduct  -2.44 
    For >1,000, Deduct  -3.40 
    For 316 Stainless Steel, Add  57.18 
    For Aluminum, Add  3.22 
    For Galvanized Steel, Add  11.08 
    For 304 Stainless Steel, Add  50.93 
    For High Strength Steel (HSS), Add  5.64 

. 
 05 12 23 00-0480 LF 4" x 3-1/2" x 1/2" Thick, Plain Steel Angle Iron ..................................................................................................................... 30.19 8.28 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.58 
    For >500 To 1,000, Deduct  -2.61 
    For >1,000, Deduct  -3.64 
    For 316 Stainless Steel, Add  61.28 
    For Aluminum, Add  3.45 
    For Galvanized Steel, Add  11.87 
    For 304 Stainless Steel, Add  54.58 
    For High Strength Steel (HSS), Add  6.04 

. 
 05 12 23 00-0481 LF 4" x 4" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 32.49 8.92 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.70 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000, Deduct  -3.92 
    For 316 Stainless Steel, Add  65.92 
    For Aluminum, Add  3.71 
    For Galvanized Steel, Add  12.77 
    For 304 Stainless Steel, Add  58.71 
    For High Strength Steel (HSS), Add  6.50 

. 
 05 12 23 00-0482 LF 5" x 3" x 1/2" Thick, Plain Steel Angle Iron ........................................................................................................................... 32.49 8.92 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.70 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000, Deduct  -3.92 
    For 316 Stainless Steel, Add  65.92 
    For Aluminum, Add  3.71 
    For Galvanized Steel, Add  12.77 
    For 304 Stainless Steel, Add  58.71 
    For High Strength Steel (HSS), Add  6.50 

. 
 05 12 23 00-0483 LF 5" x 3-1/2" x 1/2" Thick, Plain Steel Angle Iron ..................................................................................................................... 34.51 9.47 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.81 
    For >500 To 1,000, Deduct  -2.99 
    For >1,000, Deduct  -4.17 
    For 316 Stainless Steel, Add  70.05 
    For Aluminum, Add  3.94 
    For Galvanized Steel, Add  13.57 
    For 304 Stainless Steel, Add  62.39 
    For High Strength Steel (HSS), Add  6.90 
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 05 12 23 00-0484 LF 5" x 5" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 41.11 11.28 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.16 
    For >500 To 1,000, Deduct  -3.56 
    For >1,000, Deduct  -4.96 
    For 316 Stainless Steel, Add  83.42 
    For Aluminum, Add  4.69 
    For Galvanized Steel, Add  16.16 
    For 304 Stainless Steel, Add  74.30 
    For High Strength Steel (HSS), Add  8.22 

. 
 05 12 23 00-0485 LF 6" x 4" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 41.11 11.28 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.16 
    For >500 To 1,000, Deduct  -3.56 
    For >1,000, Deduct  -4.96 
    For 316 Stainless Steel, Add  83.42 
    For Aluminum, Add  4.69 
    For Galvanized Steel, Add  16.16 
    For 304 Stainless Steel, Add  74.30 
    For High Strength Steel (HSS), Add  8.22 

. 
 05 12 23 00-0486 LF 6" x 6" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 49.73 13.64 

    For >100 To 250, Deduct  -1.36 
    For >250 To 500, Deduct  -2.61 
    For >500 To 1,000, Deduct  -4.31 
    For >1,000, Deduct  -6.00 
    For 316 Stainless Steel, Add  100.93 
    For Aluminum, Add  5.68 
    For Galvanized Steel, Add  19.55 
    For 304 Stainless Steel, Add  89.89 
    For High Strength Steel (HSS), Add  9.95 

. 
 05 12 23 00-0487 LF 7" x 4" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 45.41 12.46 

    For >100 To 250, Deduct  -1.25 
    For >250 To 500, Deduct  -2.38 
    For >500 To 1,000, Deduct  -3.93 
    For >1,000, Deduct  -5.48 
    For 316 Stainless Steel, Add  92.16 
    For Aluminum, Add  5.18 
    For Galvanized Steel, Add  17.86 
    For 304 Stainless Steel, Add  82.08 
    For High Strength Steel (HSS), Add  9.08 

. 
 05 12 23 00-0488 LF 8" x 4" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 49.73 13.64 

    For >100 To 250, Deduct  -1.36 
    For >250 To 500, Deduct  -2.61 
    For >500 To 1,000, Deduct  -4.31 
    For >1,000, Deduct  -6.00 
    For 316 Stainless Steel, Add  100.93 
    For Aluminum, Add  5.68 
    For Galvanized Steel, Add  19.55 
    For 304 Stainless Steel, Add  89.89 
    For High Strength Steel (HSS), Add  9.95 

. 
 05 12 23 00-0489 LF 8" x 6" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 58.38 16.02 

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -3.06 
    For >500 To 1,000, Deduct  -5.06 
    For >1,000, Deduct  -7.05 
    For 316 Stainless Steel, Add  118.46 
    For Aluminum, Add  6.66 
    For Galvanized Steel, Add  22.95 
    For 304 Stainless Steel, Add  105.51 
    For High Strength Steel (HSS), Add  11.68 

. 
 05 12 23 00-0490 LF 8" x 8" x 1/2" Thick, Plain Steel Angle Iron............................................................................................................................ 66.99 18.39 

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -3.51 
    For >500 To 1,000, Deduct  -5.80 
    For >1,000, Deduct  -8.09 
    For 316 Stainless Steel, Add  135.94 
    For Aluminum, Add  7.65 
    For Galvanized Steel, Add  26.34 
    For 304 Stainless Steel, Add  121.07 
    For High Strength Steel (HSS), Add  13.40 

XXXXXXX 
. 
 05 12 23 00-0491  5/8" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0492 LF 4" x 4" x 5/8" Thick, Plain Steel Angle Iron............................................................................................................................ 38.89 10.22 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -1.99 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000, Deduct  -4.62 
    For 316 Stainless Steel, Add  80.86 
    For Aluminum, Add  4.55 
    For Galvanized Steel, Add  15.67 
    For High Strength Steel (HSS), Add  7.78 
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 05 12 23 00-0493 LF 5" x 3-1/2" x 5/8" Thick, Plain Steel Angle Iron ..................................................................................................................... 41.63 10.93 

    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -2.13 
    For >500 To 1,000, Deduct  -3.54 
    For >1,000, Deduct  -4.94 
    For 316 Stainless Steel, Add  86.56 
    For Aluminum, Add  4.87 
    For Galvanized Steel, Add  16.77 
    For High Strength Steel (HSS), Add  8.33 

. 
 05 12 23 00-0494 LF 5" x 5" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 49.53 13.02 

    For >100 To 250, Deduct  -1.30 
    For >250 To 500, Deduct  -2.54 
    For >500 To 1,000, Deduct  -4.21 
    For >1,000, Deduct  -5.88 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For High Strength Steel (HSS), Add  9.91 

. 
 05 12 23 00-0495 LF 6" x 4" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 49.53 13.02 

    For >100 To 250, Deduct  -1.30 
    For >250 To 500, Deduct  -2.54 
    For >500 To 1,000, Deduct  -4.21 
    For >1,000, Deduct  -5.88 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For High Strength Steel (HSS), Add  9.91 

. 
 05 12 23 00-0496 LF 6" x 6" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 59.95 15.75 

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -3.07 
    For >500 To 1,000, Deduct  -5.10 
    For >1,000, Deduct  -7.12 
    For 316 Stainless Steel, Add  124.64 
    For Aluminum, Add  7.01 
    For Galvanized Steel, Add  24.15 
    For High Strength Steel (HSS), Add  11.99 

. 
 05 12 23 00-0497 LF 7" x 4" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 54.74 14.38 

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.81 
    For >500 To 1,000, Deduct  -4.65 
    For >1,000, Deduct  -6.50 
    For 316 Stainless Steel, Add  113.82 
    For Aluminum, Add  6.40 
    For Galvanized Steel, Add  22.05 
    For High Strength Steel (HSS), Add  10.95 

. 
 05 12 23 00-0498 LF 8" x 6" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 70.59 18.55 

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -3.62 
    For >500 To 1,000, Deduct  -6.00 
    For >1,000, Deduct  -8.38 
    For 316 Stainless Steel, Add  146.78 
    For Aluminum, Add  8.26 
    For Galvanized Steel, Add  28.44 
    For High Strength Steel (HSS), Add  14.12 

. 
 05 12 23 00-0499 LF 8" x 8" x 5/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 81.00 21.28 

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -4.15 
    For >500 To 1,000, Deduct  -6.89 
    For >1,000, Deduct  -9.62 
    For 316 Stainless Steel, Add  168.42 
    For Aluminum, Add  9.47 
    For Galvanized Steel, Add  32.63 
    For High Strength Steel (HSS), Add  16.20 

XXXXXXX 
. 
 05 12 23 00-0500  3/4" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0501 LF 4" x 4" x 3/4" Thick, Plain Steel Angle Iron ........................................................................................................................... 44.84 11.29 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.25 
    For >500 To 1,000, Deduct  -3.75 
    For >1,000, Deduct  -5.24 
    For 316 Stainless Steel, Add  95.33 
    For Aluminum, Add  5.36 
    For Galvanized Steel, Add  18.47 
    For High Strength Steel (HSS), Add  8.97 

. 
 05 12 23 00-0502 LF 5" x 3-1/2" x 3/4" Thick, Plain Steel Angle Iron ..................................................................................................................... 47.97 12.08 

    For >100 To 250, Deduct  -1.21 
    For >250 To 500, Deduct  -2.41 
    For >500 To 1,000, Deduct  -4.01 
    For >1,000, Deduct  -5.61 
    For 316 Stainless Steel, Add  101.95 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.75 
    For High Strength Steel (HSS), Add  9.59 
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 05 12 23 00-0503 LF 5" x 5" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 57.18 14.41 

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.87 
    For >500 To 1,000, Deduct  -4.78 
    For >1,000, Deduct  -6.69 
    For 316 Stainless Steel, Add  121.57 
    For Aluminum, Add  6.84 
    For Galvanized Steel, Add  23.55 
    For High Strength Steel (HSS), Add  11.44 

. 
 05 12 23 00-0504 LF 6" x 4" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 57.18 14.41 

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.87 
    For >500 To 1,000, Deduct  -4.78 
    For >1,000, Deduct  -6.69 
    For 316 Stainless Steel, Add  121.57 
    For Aluminum, Add  6.84 
    For Galvanized Steel, Add  23.55 
    For High Strength Steel (HSS), Add  11.44 

. 
 05 12 23 00-0505 LF 6" x 6" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 69.54 17.50 

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -3.49 
    For >500 To 1,000, Deduct  -5.81 
    For >1,000, Deduct  -8.13 
    For 316 Stainless Steel, Add  147.81 
    For Aluminum, Add  8.31 
    For Galvanized Steel, Add  28.64 
    For High Strength Steel (HSS), Add  13.91 

. 
 05 12 23 00-0506 LF 7" x 4" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 63.47 15.99 

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -3.19 
    For >500 To 1,000, Deduct  -5.30 
    For >1,000, Deduct  -7.42 
    For 316 Stainless Steel, Add  134.91 
    For Aluminum, Add  7.59 
    For Galvanized Steel, Add  26.14 
    For High Strength Steel (HSS), Add  12.69 

. 
 05 12 23 00-0507 LF 8" x 4" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 69.54 17.50 

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -3.49 
    For >500 To 1,000, Deduct  -5.81 
    For >1,000, Deduct  -8.13 
    For 316 Stainless Steel, Add  147.81 
    For Aluminum, Add  8.31 
    For Galvanized Steel, Add  28.64 
    For High Strength Steel (HSS), Add  13.91 

. 
 05 12 23 00-0508 LF 8" x 6" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 81.90 20.61 

    For >100 To 250, Deduct  -2.06 
    For >250 To 500, Deduct  -4.11 
    For >500 To 1,000, Deduct  -6.84 
    For >1,000, Deduct  -9.58 
    For 316 Stainless Steel, Add  174.11 
    For Aluminum, Add  9.79 
    For Galvanized Steel, Add  33.73 
    For High Strength Steel (HSS), Add  16.38 

. 
 05 12 23 00-0509 LF 8" x 8" x 3/4" Thick, Plain Steel Angle Iron............................................................................................................................ 94.25 23.73 

    For >100 To 250, Deduct  -2.37 
    For >250 To 500, Deduct  -4.73 
    For >500 To 1,000, Deduct  -7.88 
    For >1,000, Deduct  -11.02 
    For 316 Stainless Steel, Add  200.35 
    For Aluminum, Add  11.27 
    For Galvanized Steel, Add  38.82 
    For High Strength Steel (HSS), Add  18.85 

XXXXXXX 
. 
 05 12 23 00-0510  7/8" Thick (05 12 23 00-0409) 

. 

. 
 05 12 23 00-0511 LF 5" x 5" x 7/8" Thick, Plain Steel Angle Iron............................................................................................................................ 64.42 15.48 

    For >100 To 250, Deduct  -1.55 
    For >250 To 500, Deduct  -3.16 
    For >500 To 1,000, Deduct  -5.29 
    For >1,000, Deduct  -7.41 
    For 316 Stainless Steel, Add  140.06 
    For Aluminum, Add  7.88 
    For Galvanized Steel, Add  27.14 
    For High Strength Steel (HSS), Add  12.88 

. 
 05 12 23 00-0512 LF 6" x 4" x 7/8" Thick, Plain Steel Angle Iron............................................................................................................................ 64.42 15.48 

    For >100 To 250, Deduct  -1.55 
    For >250 To 500, Deduct  -3.16 
    For >500 To 1,000, Deduct  -5.29 
    For >1,000, Deduct  -7.41 
    For 316 Stainless Steel, Add  140.06 
    For Aluminum, Add  7.88 
    For Galvanized Steel, Add  27.14 
    For High Strength Steel (HSS), Add  12.88 



 

 Metals 05 

05
 

Structural Metal Framing 05 10 
Structural Steel Framing 05 12 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 05 - 115 

. 
 05 12 23 00-0513 LF 6" x 6" x 7/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 78.41 18.85 

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -3.85 
    For >500 To 1,000, Deduct  -6.43 
    For >1,000, Deduct  -9.02 
    For 316 Stainless Steel, Add  170.50 
    For Aluminum, Add  9.59 
    For Galvanized Steel, Add  33.03 
    For High Strength Steel (HSS), Add  15.68 

. 
 05 12 23 00-0514 LF 8" x 6" x 7/8" Thick, Plain Steel Angle Iron ........................................................................................................................... 92.61 22.26 

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -4.54 
    For >500 To 1,000, Deduct  -7.60 
    For >1,000, Deduct  -10.66 
    For 316 Stainless Steel, Add  201.38 
    For Aluminum, Add  11.33 
    For Galvanized Steel, Add  39.02 
    For High Strength Steel (HSS), Add  18.52 

. 
 05 12 23 00-0515 LF 8" x 8" x 7/8" Thick, Plain Steel Angle Iron ......................................................................................................................... 106.58 25.63 

    For >100 To 250, Deduct  -2.56 
    For >250 To 500, Deduct  -5.23 
    For >500 To 1,000, Deduct  -8.75 
    For >1,000, Deduct  -12.26 
    For 316 Stainless Steel, Add  231.74 
    For Aluminum, Add  13.04 
    For Galvanized Steel, Add  44.90 
    For High Strength Steel (HSS), Add  21.32 

XXXXXXX 
. 
 05 12 23 00-0516  Bar Channel (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0517 LF 1" x 1/2" x 1/8" Thick Bar Channel .......................................................................................................................................... 5.17  

    For 316 Stainless Steel, Add  5.60 
    For Aluminum, Add  0.32 
    For Galvanized Steel, Add  1.09 
    For 304 Stainless Steel, Add  4.99 
    For High Strength Steel (HSS), Add  1.03 

. 
 05 12 23 00-0518 LF 1-1/4" x 1/2" x 1/8" Thick Bar Channel .................................................................................................................................... 5.82  

    For 316 Stainless Steel, Add  6.72 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.30 
    For 304 Stainless Steel, Add  5.99 
    For High Strength Steel (HSS), Add  1.16 

. 
 05 12 23 00-0519 LF 1-1/2" x 1/2" x 1/8" Thick Bar Channel .................................................................................................................................... 6.34  

    For 316 Stainless Steel, Add  7.42 
    For Aluminum, Add  0.42 
    For Galvanized Steel, Add  1.44 
    For 304 Stainless Steel, Add  6.61 
    For High Strength Steel (HSS), Add  1.27 

. 
 05 12 23 00-0520 LF 1-1/2" x 3/4" x 1/8" Thick Bar Channel .................................................................................................................................... 7.24  

    For 316 Stainless Steel, Add  7.74 
    For Aluminum, Add  0.44 
    For Galvanized Steel, Add  1.50 
    For 304 Stainless Steel, Add  6.90 
    For High Strength Steel (HSS), Add  1.45 

. 
 05 12 23 00-0521 LF 2" x 1/2" x 1/8" Thick Bar Channel .......................................................................................................................................... 7.78  

    For 316 Stainless Steel, Add  9.47 
    For Aluminum, Add  0.53 
    For Galvanized Steel, Add  1.84 
    For 304 Stainless Steel, Add  8.44 

. 
 05 12 23 00-0522 LF 2" x 1" x 1/8" Thick Bar Channel ........................................................................................................................................... 10.18  

    For 316 Stainless Steel, Add  10.59 
    For Aluminum, Add  0.60 
    For Galvanized Steel, Add  2.05 
    For 304 Stainless Steel, Add  9.43 

XXXXXXX 
. 
 05 12 23 00-0523  Channels - C (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0524 LF C2 x 1.78 - 2" Wide Channel .................................................................................................................................................. 8.47 4.24 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000, Deduct  -1.34 
    For 316 Stainless Steel, Add  8.99 
    For Aluminum, Add  0.51 
    For Galvanized Steel, Add  1.74 
    For 304 Stainless Steel, Add  8.01 

. 
 05 12 23 00-0525 LF C3 x 4.1 - 3" Wide Channel .................................................................................................................................................. 14.73 6.10 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -0.98 
    For >500 To 1,000, Deduct  -1.55 
    For >1,000, Deduct  -2.12 
    For 316 Stainless Steel, Add  21.12 
    For Aluminum, Add  1.19 
    For Galvanized Steel, Add  4.09 
    For 304 Stainless Steel, Add  18.81 
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. 
 05 12 23 00-0526 LF C3 x 5 - 3" Wide Channel...................................................................................................................................................... 17.97 7.44 

    For >100 To 250, Deduct  -0.74 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000, Deduct  -2.59 
    For 316 Stainless Steel, Add  25.76 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  4.99 
    For 304 Stainless Steel, Add  22.94 

. 
 05 12 23 00-0527 LF C3 x 6 - 3" Wide Channel...................................................................................................................................................... 21.57 8.93 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.43 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000, Deduct  -3.11 
    For 316 Stainless Steel, Add  30.91 
    For Aluminum, Add  1.74 
    For Galvanized Steel, Add  5.99 
    For 304 Stainless Steel, Add  27.53 

. 
 05 12 23 00-0528 LF C4 x 5.4 - 4" Wide Channel................................................................................................................................................... 18.45 7.32 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.90 
    For >1,000, Deduct  -2.60 
    For 316 Stainless Steel, Add  27.81 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.39 
    For 304 Stainless Steel, Add  24.77 

. 
 05 12 23 00-0529 LF C4 x 7.25 - 4" Wide Channel................................................................................................................................................. 24.77 9.82 

    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.60 
    For >500 To 1,000, Deduct  -2.55 
    For >1,000, Deduct  -3.50 
    For 316 Stainless Steel, Add  37.34 
    For Aluminum, Add  2.10 
    For Galvanized Steel, Add  7.24 
    For 304 Stainless Steel, Add  33.26 

. 
 05 12 23 00-0530 LF C5 x 6.7 - 5" Wide Channel................................................................................................................................................... 22.16 8.53 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.08 
    For 316 Stainless Steel, Add  34.50 
    For Aluminum, Add  1.94 
    For Galvanized Steel, Add  6.68 
    For 304 Stainless Steel, Add  30.72 

. 
 05 12 23 00-0531 LF C5 x 9 - 5" Wide Channel...................................................................................................................................................... 29.77 11.47 

    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -1.89 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000, Deduct  -4.14 
    For 316 Stainless Steel, Add  46.34 
    For Aluminum, Add  2.61 
    For Galvanized Steel, Add  8.98 
    For 304 Stainless Steel, Add  41.27 

. 
 05 12 23 00-0532 LF C6 x 8.2 - 6" Wide Channel................................................................................................................................................... 26.86 10.25 

    For >100 To 250, Deduct  -1.02 
    For >250 To 500, Deduct  -1.70 
    For >500 To 1,000, Deduct  -2.71 
    For >1,000, Deduct  -3.72 
    For 316 Stainless Steel, Add  42.24 
    For Aluminum, Add  2.38 
    For Galvanized Steel, Add  8.18 
    For 304 Stainless Steel, Add  37.62 

. 
 05 12 23 00-0533 LF C6 x 10.5 - 6" Wide Channel................................................................................................................................................. 34.39 13.13 

    For >100 To 250, Deduct  -1.31 
    For >250 To 500, Deduct  -2.17 
    For >500 To 1,000, Deduct  -3.47 
    For >1,000, Deduct  -4.77 
    For 316 Stainless Steel, Add  54.08 
    For Aluminum, Add  3.04 
    For Galvanized Steel, Add  10.48 
    For 304 Stainless Steel, Add  48.17 

. 
 05 12 23 00-0534 LF C6 x 13 - 6" Wide Channel.................................................................................................................................................... 42.59 16.25 

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.69 
    For >500 To 1,000, Deduct  -4.30 
    For >1,000, Deduct  -5.90 
    For 316 Stainless Steel, Add  66.94 
    For Aluminum, Add  3.77 
    For Galvanized Steel, Add  12.97 
    For 304 Stainless Steel, Add  59.62 
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 05 12 23 00-0535 LF C7 x 9.8 - 7" Wide Channel .................................................................................................................................................. 32.04 12.20 

    For >100 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -2.02 
    For >500 To 1,000, Deduct  -3.23 
    For >1,000, Deduct  -4.44 
    For 316 Stainless Steel, Add  50.46 
    For Aluminum, Add  2.84 
    For Galvanized Steel, Add  9.78 
    For 304 Stainless Steel, Add  44.94 

. 
 05 12 23 00-0536 LF C7 x 12.25 - 7" Wide Channel .............................................................................................................................................. 40.04 15.25 

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -2.53 
    For >500 To 1,000, Deduct  -4.04 
    For >1,000, Deduct  -5.54 
    For 316 Stainless Steel, Add  63.07 
    For Aluminum, Add  3.55 
    For Galvanized Steel, Add  12.22 
    For 304 Stainless Steel, Add  56.17 

. 
 05 12 23 00-0537 LF C7 x 14.75 - 7" Wide Channel .............................................................................................................................................. 48.23 18.36 

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -3.04 
    For >500 To 1,000, Deduct  -4.86 
    For >1,000, Deduct  -6.68 
    For 316 Stainless Steel, Add  75.97 
    For Aluminum, Add  4.27 
    For Galvanized Steel, Add  14.72 
    For 304 Stainless Steel, Add  67.66 

. 
 05 12 23 00-0538 LF C8 x 11.5 - 8" Wide Channel ................................................................................................................................................ 36.40 13.42 

    For >100 To 250, Deduct  -1.34 
    For >250 To 500, Deduct  -2.25 
    For >500 To 1,000, Deduct  -3.61 
    For >1,000, Deduct  -4.97 
    For 316 Stainless Steel, Add  59.23 
    For Aluminum, Add  3.33 
    For Galvanized Steel, Add  11.48 
    For 304 Stainless Steel, Add  52.75 

. 
 05 12 23 00-0539 LF C8 x 13.75 - 8" Wide Channel .............................................................................................................................................. 43.53 16.05 

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.69 
    For >500 To 1,000, Deduct  -4.32 
    For >1,000, Deduct  -5.94 
    For 316 Stainless Steel, Add  70.82 
    For Aluminum, Add  3.98 
    For Galvanized Steel, Add  13.72 
    For 304 Stainless Steel, Add  63.07 

. 
 05 12 23 00-0540 LF C8 x 18.75 - 8" Wide Channel .............................................................................................................................................. 59.35 21.88 

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.67 
    For >500 To 1,000, Deduct  -5.89 
    For >1,000, Deduct  -8.10 
    For 316 Stainless Steel, Add  96.54 
    For Aluminum, Add  5.43 
    For Galvanized Steel, Add  18.71 
    For 304 Stainless Steel, Add  85.98 

. 
 05 12 23 00-0541 LF C9 x 13.4 - 9" Wide Channel ................................................................................................................................................ 42.41 15.64 

    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -2.62 
    For >500 To 1,000, Deduct  -4.21 
    For >1,000, Deduct  -5.79 
    For 316 Stainless Steel, Add  68.99 
    For Aluminum, Add  3.88 
    For Galvanized Steel, Add  13.37 
    For 304 Stainless Steel, Add  61.45 

. 
 05 12 23 00-0542 LF C9 x 15 - 9" Wide Channel ................................................................................................................................................... 47.48 17.50 

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.94 
    For >500 To 1,000, Deduct  -4.71 
    For >1,000, Deduct  -6.48 
    For 316 Stainless Steel, Add  77.25 
    For Aluminum, Add  4.35 
    For Galvanized Steel, Add  14.97 
    For 304 Stainless Steel, Add  68.80 

. 
 05 12 23 00-0543 LF C9 x 20 - 9" Wide Channel ................................................................................................................................................... 63.30 23.34 

    For >100 To 250, Deduct  -2.33 
    For >250 To 500, Deduct  -3.92 
    For >500 To 1,000, Deduct  -6.28 
    For >1,000, Deduct  -8.64 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For 304 Stainless Steel, Add  91.71 
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. 
 05 12 23 00-0544 LF C10 x 15.3 - 10" Wide Channel ............................................................................................................................................. 48.43 17.85 

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -3.00 
    For >500 To 1,000, Deduct  -4.80 
    For >1,000, Deduct  -6.61 
    For 316 Stainless Steel, Add  78.78 
    For Aluminum, Add  4.43 
    For Galvanized Steel, Add  15.26 
    For 304 Stainless Steel, Add  70.17 

. 
 05 12 23 00-0545 LF C10 x 20 - 10" Wide Channel ................................................................................................................................................ 63.30 23.34 

    For >100 To 250, Deduct  -2.33 
    For >250 To 500, Deduct  -3.92 
    For >500 To 1,000, Deduct  -6.28 
    For >1,000, Deduct  -8.64 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For 304 Stainless Steel, Add  91.71 

. 
 05 12 23 00-0546 LF C10 x 25 - 10" Wide Channel ................................................................................................................................................ 79.13 29.18 

    For >100 To 250, Deduct  -2.92 
    For >250 To 500, Deduct  -4.90 
    For >500 To 1,000, Deduct  -7.85 
    For >1,000, Deduct  -10.80 
    For 316 Stainless Steel, Add  128.74 
    For Aluminum, Add  7.24 
    For Galvanized Steel, Add  24.94 
    For 304 Stainless Steel, Add  114.66 

. 
 05 12 23 00-0547 LF C10 x 30 - 10" Wide Channel ................................................................................................................................................ 94.96 35.01 

    For >100 To 250, Deduct  -3.50 
    For >250 To 500, Deduct  -5.88 
    For >500 To 1,000, Deduct  -9.42 
    For >1,000, Deduct  -12.96 
    For 316 Stainless Steel, Add  154.50 
    For Aluminum, Add  8.69 
    For Galvanized Steel, Add  29.93 
    For 304 Stainless Steel, Add  137.60 

. 
 05 12 23 00-0548 LF C12 x 20.7 - 12" Wide Channel ............................................................................................................................................. 65.52 24.16 

    For >100 To 250, Deduct  -2.42 
    For >250 To 500, Deduct  -4.05 
    For >500 To 1,000, Deduct  -6.50 
    For >1,000, Deduct  -8.94 
    For 316 Stainless Steel, Add  106.59 
    For Aluminum, Add  6.00 
    For Galvanized Steel, Add  20.65 
    For 304 Stainless Steel, Add  94.93 

. 
 05 12 23 00-0549 LF C12 x 25 - 12" Wide Channel ................................................................................................................................................ 79.13 29.18 

    For >100 To 250, Deduct  -2.92 
    For >250 To 500, Deduct  -4.90 
    For >500 To 1,000, Deduct  -7.85 
    For >1,000, Deduct  -10.80 
    For 316 Stainless Steel, Add  128.74 
    For Aluminum, Add  7.24 
    For Galvanized Steel, Add  24.94 
    For 304 Stainless Steel, Add  114.66 

. 
 05 12 23 00-0550 LF C12 x 30 - 12" Wide Channel ................................................................................................................................................ 94.96 35.01 

    For >100 To 250, Deduct  -3.50 
    For >250 To 500, Deduct  -5.88 
    For >500 To 1,000, Deduct  -9.42 
    For >1,000, Deduct  -12.96 
    For 316 Stainless Steel, Add  154.50 
    For Aluminum, Add  8.69 
    For Galvanized Steel, Add  29.93 
    For 304 Stainless Steel, Add  137.60 

. 
 05 12 23 00-0551 LF C15 x 33.9 - 15" Wide Channel ........................................................................................................................................... 107.30 39.56 

    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -6.64 
    For >500 To 1,000, Deduct  -10.64 
    For >1,000, Deduct  -14.64 
    For 316 Stainless Steel, Add  174.56 
    For Aluminum, Add  9.82 
    For Galvanized Steel, Add  33.82 
    For 304 Stainless Steel, Add  155.47 

. 
 05 12 23 00-0552 LF C15 x 40 - 15" Wide Channel .............................................................................................................................................. 126.61 46.68 

    For >100 To 250, Deduct  -4.67 
    For >250 To 500, Deduct  -7.83 
    For >500 To 1,000, Deduct  -12.55 
    For >1,000, Deduct  -17.28 
    For 316 Stainless Steel, Add  205.98 
    For Aluminum, Add  11.59 
    For Galvanized Steel, Add  39.91 
    For 304 Stainless Steel, Add  183.45 
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 05 12 23 00-0553 LF C15 x 50 - 15" Wide Channel ............................................................................................................................................. 158.27 58.34 

    For >100 To 250, Deduct  -5.84 
    For >250 To 500, Deduct  -9.79 
    For >500 To 1,000, Deduct  -15.69 
    For >1,000, Deduct  -21.60 
    For 316 Stainless Steel, Add  257.47 
    For Aluminum, Add  14.48 
    For Galvanized Steel, Add  49.89 
    For 304 Stainless Steel, Add  229.31 

XXXXXXX 
. 
 05 12 23 00-0554  Miscellaneous Channels - MC (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0555 LF MC6 x 12 - 6" Wide Channel ................................................................................................................................................ 39.31 15.00 

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.48 
    For >500 To 1,000, Deduct  -3.97 
    For >1,000, Deduct  -5.45 
    For 316 Stainless Steel, Add  61.79 
    For Aluminum, Add  3.48 
    For Galvanized Steel, Add  11.97 
    For 304 Stainless Steel, Add  55.03 

. 
 05 12 23 00-0556 LF MC6 x 15.1 - 6" Wide Channel ............................................................................................................................................. 49.46 18.87 

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -3.12 
    For >500 To 1,000, Deduct  -4.99 
    For >1,000, Deduct  -6.85 
    For 316 Stainless Steel, Add  77.76 
    For Aluminum, Add  4.37 
    For Galvanized Steel, Add  15.07 
    For 304 Stainless Steel, Add  69.26 

. 
 05 12 23 00-0557 LF MC6 x 15.3 - 6" Wide Channel ............................................................................................................................................. 50.12 19.12 

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -3.17 
    For >500 To 1,000, Deduct  -5.06 
    For >1,000, Deduct  -6.95 
    For 316 Stainless Steel, Add  78.78 
    For Aluminum, Add  4.43 
    For Galvanized Steel, Add  15.26 
    For 304 Stainless Steel, Add  70.17 

. 
 05 12 23 00-0558 LF MC6 x 16.3 - 6" Wide Channel ............................................................................................................................................. 53.40 20.37 

    For >100 To 250, Deduct  -2.04 
    For >250 To 500, Deduct  -3.37 
    For >500 To 1,000, Deduct  -5.39 
    For >1,000, Deduct  -7.40 
    For 316 Stainless Steel, Add  83.94 
    For Aluminum, Add  4.72 
    For Galvanized Steel, Add  16.26 
    For 304 Stainless Steel, Add  74.76 

. 
 05 12 23 00-0559 LF MC6 x 18 - 6" Wide Channel ................................................................................................................................................ 58.97 22.50 

    For >100 To 250, Deduct  -2.25 
    For >250 To 500, Deduct  -3.72 
    For >500 To 1,000, Deduct  -5.95 
    For >1,000, Deduct  -8.17 
    For 316 Stainless Steel, Add  92.70 
    For Aluminum, Add  5.21 
    For Galvanized Steel, Add  17.96 
    For 304 Stainless Steel, Add  82.56 

. 
 05 12 23 00-0560 LF MC7 x 17.6 - 7" Wide Channel ............................................................................................................................................. 57.54 21.92 

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.63 
    For >500 To 1,000, Deduct  -5.80 
    For >1,000, Deduct  -7.97 
    For 316 Stainless Steel, Add  90.62 
    For Aluminum, Add  5.10 
    For Galvanized Steel, Add  17.56 
    For 304 Stainless Steel, Add  80.71 

. 
 05 12 23 00-0561 LF MC7 x 19.1 - 7" Wide Channel ............................................................................................................................................. 62.46 23.79 

    For >100 To 250, Deduct  -2.38 
    For >250 To 500, Deduct  -3.94 
    For >500 To 1,000, Deduct  -6.30 
    For >1,000, Deduct  -8.65 
    For 316 Stainless Steel, Add  98.37 
    For Aluminum, Add  5.53 
    For Galvanized Steel, Add  19.06 
    For 304 Stainless Steel, Add  87.61 

. 
 05 12 23 00-0562 LF MC7 x 22.7 - 7" Wide Channel ............................................................................................................................................. 74.22 28.26 

    For >100 To 250, Deduct  -2.83 
    For >250 To 500, Deduct  -4.68 
    For >500 To 1,000, Deduct  -7.48 
    For >1,000, Deduct  -10.28 
    For 316 Stainless Steel, Add  116.90 
    For Aluminum, Add  6.58 
    For Galvanized Steel, Add  22.65 
    For 304 Stainless Steel, Add  104.11 
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. 
 05 12 23 00-0563 LF MC8 x 8.5 - 8" Wide Channel ................................................................................................................................................ 26.91 9.92 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.67 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000, Deduct  -3.67 
    For 316 Stainless Steel, Add  43.78 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.48 
    For 304 Stainless Steel, Add  38.99 

. 
 05 12 23 00-0564 LF MC8 x 18.7 - 8" Wide Channel .............................................................................................................................................. 59.19 21.82 

    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -3.66 
    For >500 To 1,000, Deduct  -5.87 
    For >1,000, Deduct  -8.08 
    For 316 Stainless Steel, Add  96.29 
    For Aluminum, Add  5.42 
    For Galvanized Steel, Add  18.66 
    For 304 Stainless Steel, Add  85.76 

. 
 05 12 23 00-0565 LF MC8 x 20 - 8" Wide Channel................................................................................................................................................. 63.30 23.34 

    For >100 To 250, Deduct  -2.33 
    For >250 To 500, Deduct  -3.92 
    For >500 To 1,000, Deduct  -6.28 
    For >1,000, Deduct  -8.64 
    For 316 Stainless Steel, Add  102.98 
    For Aluminum, Add  5.79 
    For Galvanized Steel, Add  19.95 
    For 304 Stainless Steel, Add  91.71 

. 
 05 12 23 00-0566 LF MC8 x 21.4 - 8" Wide Channel .............................................................................................................................................. 67.75 24.98 

    For >100 To 250, Deduct  -2.50 
    For >250 To 500, Deduct  -4.19 
    For >500 To 1,000, Deduct  -6.72 
    For >1,000, Deduct  -9.25 
    For 316 Stainless Steel, Add  110.21 
    For Aluminum, Add  6.20 
    For Galvanized Steel, Add  21.35 
    For 304 Stainless Steel, Add  98.15 

. 
 05 12 23 00-0567 LF MC8 x 22.8 - 8" Wide Channel .............................................................................................................................................. 72.16 26.62 

    For >100 To 250, Deduct  -2.66 
    For >250 To 500, Deduct  -4.46 
    For >500 To 1,000, Deduct  -7.16 
    For >1,000, Deduct  -9.85 
    For 316 Stainless Steel, Add  117.41 
    For Aluminum, Add  6.60 
    For Galvanized Steel, Add  22.75 
    For 304 Stainless Steel, Add  104.57 

. 
 05 12 23 00-0568 LF MC9 x 23.9 - 9" Wide Channel .............................................................................................................................................. 75.65 27.90 

    For >100 To 250, Deduct  -2.79 
    For >250 To 500, Deduct  -4.68 
    For >500 To 1,000, Deduct  -7.50 
    For >1,000, Deduct  -10.32 
    For 316 Stainless Steel, Add  123.07 
    For Aluminum, Add  6.92 
    For Galvanized Steel, Add  23.85 
    For 304 Stainless Steel, Add  109.61 

. 
 05 12 23 00-0569 LF MC9 x 25.4 - 9" Wide Channel .............................................................................................................................................. 80.39 29.64 

    For >100 To 250, Deduct  -2.96 
    For >250 To 500, Deduct  -4.97 
    For >500 To 1,000, Deduct  -7.97 
    For >1,000, Deduct  -10.97 
    For 316 Stainless Steel, Add  130.78 
    For Aluminum, Add  7.36 
    For Galvanized Steel, Add  25.34 
    For 304 Stainless Steel, Add  116.48 

. 
 05 12 23 00-0570 LF MC10 x 6.5 - 10" Wide Channel ............................................................................................................................................ 20.58 7.58 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -2.04 
    For >1,000, Deduct  -2.81 
    For 316 Stainless Steel, Add  33.47 
    For Aluminum, Add  1.88 
    For Galvanized Steel, Add  6.49 
    For 304 Stainless Steel, Add  29.81 

. 
 05 12 23 00-0571 LF MC10 x 8.4 - 10" Wide Channel ............................................................................................................................................ 26.59 9.80 

    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.65 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000, Deduct  -3.63 
    For 316 Stainless Steel, Add  43.26 
    For Aluminum, Add  2.43 
    For Galvanized Steel, Add  8.38 
    For 304 Stainless Steel, Add  38.53 
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 05 12 23 00-0572 LF MC10 x 21.9 - 10" Wide Channel ......................................................................................................................................... 69.31 25.56 

    For >100 To 250, Deduct  -2.56 
    For >250 To 500, Deduct  -4.29 
    For >500 To 1,000, Deduct  -6.87 
    For >1,000, Deduct  -9.46 
    For 316 Stainless Steel, Add  112.77 
    For Aluminum, Add  6.34 
    For Galvanized Steel, Add  21.85 
    For 304 Stainless Steel, Add  100.43 

. 
 05 12 23 00-0573 LF MC10 x 24.9 - 10" Wide Channel ......................................................................................................................................... 78.82 29.07 

    For >100 To 250, Deduct  -2.91 
    For >250 To 500, Deduct  -4.88 
    For >500 To 1,000, Deduct  -7.82 
    For >1,000, Deduct  -10.76 
    For 316 Stainless Steel, Add  128.22 
    For Aluminum, Add  7.21 
    For Galvanized Steel, Add  24.84 
    For 304 Stainless Steel, Add  114.20 

. 
 05 12 23 00-0574 LF MC10 x 25.3 - 10" Wide Channel ......................................................................................................................................... 80.08 29.53 

    For >100 To 250, Deduct  -2.95 
    For >250 To 500, Deduct  -4.95 
    For >500 To 1,000, Deduct  -7.94 
    For >1,000, Deduct  -10.93 
    For 316 Stainless Steel, Add  130.27 
    For Aluminum, Add  7.33 
    For Galvanized Steel, Add  25.24 
    For 304 Stainless Steel, Add  116.02 

. 
 05 12 23 00-0575 LF MC10 x 28.3 - 10" Wide Channel ......................................................................................................................................... 89.59 33.02 

    For >100 To 250, Deduct  -3.30 
    For >250 To 500, Deduct  -5.54 
    For >500 To 1,000, Deduct  -8.88 
    For >1,000, Deduct  -12.23 
    For 316 Stainless Steel, Add  145.73 
    For Aluminum, Add  8.20 
    For Galvanized Steel, Add  28.23 
    For 304 Stainless Steel, Add  129.79 

. 
 05 12 23 00-0576 LF MC10 x 28.5 - 10" Wide Channel ......................................................................................................................................... 90.21 33.27 

    For >100 To 250, Deduct  -3.33 
    For >250 To 500, Deduct  -5.58 
    For >500 To 1,000, Deduct  -8.95 
    For >1,000, Deduct  -12.31 
    For 316 Stainless Steel, Add  146.75 
    For Aluminum, Add  8.25 
    For Galvanized Steel, Add  28.43 
    For 304 Stainless Steel, Add  130.70 

. 
 05 12 23 00-0577 LF MC10 x 33.6 - 10" Wide Channel ....................................................................................................................................... 106.36 39.22 

    For >100 To 250, Deduct  -3.92 
    For >250 To 500, Deduct  -6.58 
    For >500 To 1,000, Deduct  -10.55 
    For >1,000, Deduct  -14.51 
    For 316 Stainless Steel, Add  173.02 
    For Aluminum, Add  9.73 
    For Galvanized Steel, Add  33.52 
    For 304 Stainless Steel, Add  154.10 

. 
 05 12 23 00-0578 LF MC10 x 41.1 - 10" Wide Channel ....................................................................................................................................... 130.09 47.97 

    For >100 To 250, Deduct  -4.80 
    For >250 To 500, Deduct  -8.05 
    For >500 To 1,000, Deduct  -12.90 
    For >1,000, Deduct  -17.75 
    For 316 Stainless Steel, Add  211.65 
    For Aluminum, Add  11.91 
    For Galvanized Steel, Add  41.01 
    For 304 Stainless Steel, Add  188.50 

. 
 05 12 23 00-0579 LF MC12 x 30.9 - 12" Wide Channel ......................................................................................................................................... 97.81 36.06 

    For >100 To 250, Deduct  -3.61 
    For >250 To 500, Deduct  -6.05 
    For >500 To 1,000, Deduct  -9.70 
    For >1,000, Deduct  -13.35 
    For 316 Stainless Steel, Add  159.10 
    For Aluminum, Add  8.95 
    For Galvanized Steel, Add  30.83 
    For 304 Stainless Steel, Add  141.70 

. 
 05 12 23 00-0580 LF MC12 x 32.9 - 12" Wide Channel ....................................................................................................................................... 104.14 38.39 

    For >100 To 250, Deduct  -3.84 
    For >250 To 500, Deduct  -6.44 
    For >500 To 1,000, Deduct  -10.33 
    For >1,000, Deduct  -14.21 
    For 316 Stainless Steel, Add  169.41 
    For Aluminum, Add  9.53 
    For Galvanized Steel, Add  32.82 
    For 304 Stainless Steel, Add  150.88 



05
 05 Metals 

05 10 Structural Metal Framing 
05 12 Structural Steel Framing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 05 - 122  County of San Mateo, Roofing 

. 
 05 12 23 00-0581 LF MC12 x 35 - 12" Wide Channel ........................................................................................................................................... 110.78 40.84 

    For >100 To 250, Deduct  -4.08 
    For >250 To 500, Deduct  -6.85 
    For >500 To 1,000, Deduct  -10.99 
    For >1,000, Deduct  -15.12 
    For 316 Stainless Steel, Add  180.22 
    For Aluminum, Add  10.14 
    For Galvanized Steel, Add  34.92 
    For 304 Stainless Steel, Add  160.51 

. 
 05 12 23 00-0582 LF MC12 x 37 - 12" Wide Channel ........................................................................................................................................... 117.12 43.19 

    For >100 To 250, Deduct  -4.32 
    For >250 To 500, Deduct  -7.25 
    For >500 To 1,000, Deduct  -11.61 
    For >1,000, Deduct  -15.98 
    For 316 Stainless Steel, Add  190.53 
    For Aluminum, Add  10.72 
    For Galvanized Steel, Add  36.91 
    For 304 Stainless Steel, Add  169.69 

. 
 05 12 23 00-0583 LF MC12 x 40 - 12" Wide Channel ........................................................................................................................................... 126.61 46.68 

    For >100 To 250, Deduct  -4.67 
    For >250 To 500, Deduct  -7.83 
    For >500 To 1,000, Deduct  -12.55 
    For >1,000, Deduct  -17.28 
    For 316 Stainless Steel, Add  205.98 
    For Aluminum, Add  11.59 
    For Galvanized Steel, Add  39.91 
    For 304 Stainless Steel, Add  183.45 

. 
 05 12 23 00-0584 LF MC12 x 45 - 12" Wide Channel ........................................................................................................................................... 142.44 52.52 

    For >100 To 250, Deduct  -5.25 
    For >250 To 500, Deduct  -8.81 
    For >500 To 1,000, Deduct  -14.13 
    For >1,000, Deduct  -19.44 
    For 316 Stainless Steel, Add  231.71 
    For Aluminum, Add  13.03 
    For Galvanized Steel, Add  44.89 
    For 304 Stainless Steel, Add  206.37 

. 
 05 12 23 00-0585 LF MC12 x 50 - 12" Wide Channel ........................................................................................................................................... 158.27 58.36 

    For >100 To 250, Deduct  -5.84 
    For >250 To 500, Deduct  -9.79 
    For >500 To 1,000, Deduct  -15.69 
    For >1,000, Deduct  -21.60 
    For 316 Stainless Steel, Add  257.47 
    For Aluminum, Add  14.48 
    For Galvanized Steel, Add  49.89 
    For 304 Stainless Steel, Add  229.31 

. 
 05 12 23 00-0586 LF MC13 x 31.8 - 13" Wide Channel ........................................................................................................................................ 100.66 37.12 

    For >100 To 250, Deduct  -3.71 
    For >250 To 500, Deduct  -6.23 
    For >500 To 1,000, Deduct  -9.98 
    For >1,000, Deduct  -13.74 
    For 316 Stainless Steel, Add  163.74 
    For Aluminum, Add  9.21 
    For Galvanized Steel, Add  31.73 
    For 304 Stainless Steel, Add  145.83 

. 
 05 12 23 00-0587 LF MC13 x 35 - 13" Wide Channel ........................................................................................................................................... 110.78 40.84 

    For >100 To 250, Deduct  -4.08 
    For >250 To 500, Deduct  -6.85 
    For >500 To 1,000, Deduct  -10.99 
    For >1,000, Deduct  -15.12 
    For 316 Stainless Steel, Add  180.22 
    For Aluminum, Add  10.14 
    For Galvanized Steel, Add  34.92 
    For 304 Stainless Steel, Add  160.51 

. 
 05 12 23 00-0588 LF MC13 x 40 - 13" Wide Channel ........................................................................................................................................... 126.61 46.68 

    For >100 To 250, Deduct  -4.67 
    For >250 To 500, Deduct  -7.83 
    For >500 To 1,000, Deduct  -12.55 
    For >1,000, Deduct  -17.28 
    For 316 Stainless Steel, Add  205.98 
    For Aluminum, Add  11.59 
    For Galvanized Steel, Add  39.91 
    For 304 Stainless Steel, Add  183.45 

. 
 05 12 23 00-0589 LF MC13 x 50 - 13" Wide Channel ........................................................................................................................................... 158.27 58.36 

    For >100 To 250, Deduct  -5.84 
    For >250 To 500, Deduct  -9.79 
    For >500 To 1,000, Deduct  -15.69 
    For >1,000, Deduct  -21.60 
    For 316 Stainless Steel, Add  257.47 
    For Aluminum, Add  14.48 
    For Galvanized Steel, Add  49.89 
    For 304 Stainless Steel, Add  229.31 
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 05 12 23 00-0590 LF MC18 x 42.7 - 18" Wide Channel ....................................................................................................................................... 135.16 49.83 

    For >100 To 250, Deduct  -4.98 
    For >250 To 500, Deduct  -8.36 
    For >500 To 1,000, Deduct  -13.40 
    For >1,000, Deduct  -18.44 
    For 316 Stainless Steel, Add  219.87 
    For Aluminum, Add  12.37 
    For Galvanized Steel, Add  42.60 
    For 304 Stainless Steel, Add  195.82 

. 
 05 12 23 00-0591 LF MC18 x 45.8 - 18" Wide Channel ....................................................................................................................................... 144.97 53.46 

    For >100 To 250, Deduct  -5.35 
    For >250 To 500, Deduct  -8.97 
    For >500 To 1,000, Deduct  -14.38 
    For >1,000, Deduct  -19.78 
    For 316 Stainless Steel, Add  235.84 
    For Aluminum, Add  13.27 
    For Galvanized Steel, Add  45.69 
    For 304 Stainless Steel, Add  210.05 

. 
 05 12 23 00-0592 LF MC18 x 51.9 - 18" Wide Channel ....................................................................................................................................... 164.29 60.57 

    For >100 To 250, Deduct  -6.06 
    For >250 To 500, Deduct  -10.17 
    For >500 To 1,000, Deduct  -16.29 
    For >1,000, Deduct  -22.42 
    For 316 Stainless Steel, Add  267.26 
    For Aluminum, Add  15.03 
    For Galvanized Steel, Add  51.78 
    For 304 Stainless Steel, Add  238.03 

. 
 05 12 23 00-0593 LF MC18 x 58 - 18" Wide Channel .......................................................................................................................................... 183.58 67.68 

    For >100 To 250, Deduct  -6.77 
    For >250 To 500, Deduct  -11.36 
    For >500 To 1,000, Deduct  -18.20 
    For >1,000, Deduct  -25.05 
    For 316 Stainless Steel, Add  298.66 
    For Aluminum, Add  16.80 
    For Galvanized Steel, Add  57.86 
    For 304 Stainless Steel, Add  265.99 

XXXXXXX 
. 
 05 12 23 00-0594  Structural Bar Tees (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0595 LF 3/4" x 3/4" x 1/8" Structural Bar Tee ....................................................................................................................................... 5.44 3.10 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.45 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000, Deduct  -0.93 
    For 316 Stainless Steel, Add  4.16 
    For Aluminum, Add  0.23 
    For Galvanized Steel, Add  0.81 
    For 304 Stainless Steel, Add  3.71 

. 
 05 12 23 00-0596 LF 1" x 1" x 1/8" Structural Bar Tee ............................................................................................................................................. 6.66 3.66 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000, Deduct  -1.11 
    For 316 Stainless Steel, Add  5.70 
    For Aluminum, Add  0.32 
    For Galvanized Steel, Add  1.10 
    For 304 Stainless Steel, Add  5.07 

. 
 05 12 23 00-0597 LF 1-1/2" x 1-1/2" x 1/4" Structural Bar Tee ............................................................................................................................... 10.74 4.23 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.69 
    For >500 To 1,000, Deduct  -1.10 
    For >1,000, Deduct  -1.51 
    For 316 Stainless Steel, Add  16.32 
    For Aluminum, Add  0.92 
    For Galvanized Steel, Add  3.16 
    For 304 Stainless Steel, Add  14.54 

. 
 05 12 23 00-0598 LF 2" x 2" x 1/4" Structural Bar Tee ........................................................................................................................................... 14.97 5.53 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000, Deduct  -2.04 
    For 316 Stainless Steel, Add  24.32 
    For Aluminum, Add  1.37 
    For Galvanized Steel, Add  4.71 
    For 304 Stainless Steel, Add  21.66 

. 
 05 12 23 00-0599 LF 2-1/2" x 2-1/2" x 3/8" Structural Bar Tee ............................................................................................................................... 22.55 6.67 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.23 
    For >500 To 1,000, Deduct  -2.02 
    For >1,000, Deduct  -2.80 
    For 316 Stainless Steel, Add  43.68 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.46 
    For 304 Stainless Steel, Add  38.90 
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. 
 05 12 23 00-0600 LF 3" x 3" x 3/8" Structural Bar Tee ........................................................................................................................................... 27.76 8.54 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.53 
    For >1,000, Deduct  -3.50 
    For 316 Stainless Steel, Add  52.42 
    For Aluminum, Add  2.95 
    For Galvanized Steel, Add  10.16 
    For 304 Stainless Steel, Add  46.68 

XXXXXXX 
. 
 05 12 23 00-0601  Structural Zees (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0602 LF 1-1/4" x 1-3/4" x 1-3/4" x 3/16" Structural Zee....................................................................................................................... 13.25 4.23 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.75 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000, Deduct  -1.70 
    For 316 Stainless Steel, Add  24.35 
    For Aluminum, Add  1.37 
    For Galvanized Steel, Add  4.72 
    For 304 Stainless Steel, Add  21.69 

. 
 05 12 23 00-0603 LF 2-11/16" x 3" x 2-11/16" x 1/4" Structural Zee ....................................................................................................................... 24.92 5.04 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.71 
    For 316 Stainless Steel, Add  58.24 
    For Aluminum, Add  3.28 
    For Galvanized Steel, Add  11.28 
    For 304 Stainless Steel, Add  51.87 

. 
 05 12 23 00-0604 LF 3-1/16" x 4" x 3-1/16" x 1/4" Structural Zee ........................................................................................................................... 29.87 5.69 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.32 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.19 
    For 316 Stainless Steel, Add  71.30 
    For Aluminum, Add  4.01 
    For Galvanized Steel, Add  13.81 
    For 304 Stainless Steel, Add  63.50 

. 
 05 12 23 00-0605 LF 3-1/4" x 5" x 3-1/4" x 5/16" Structural Zee ............................................................................................................................. 40.19 6.51 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.66 
    For >500 To 1,000, Deduct  -2.88 
    For >1,000, Deduct  -4.10 
    For 316 Stainless Steel, Add  100.86 
    For Aluminum, Add  5.67 
    For Galvanized Steel, Add  19.54 
    For 304 Stainless Steel, Add  89.83 

. 
 05 12 23 00-0606 LF 3-1/2" x 6" x 3-1/2" x 3/8" Structural Zee ............................................................................................................................... 52.10 7.08 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -2.01 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -5.09 
    For 316 Stainless Steel, Add  136.51 
    For Aluminum, Add  7.68 
    For Galvanized Steel, Add  26.45 
    For 304 Stainless Steel, Add  121.58 

XXXXXXX 
. 
 05 12 23 00-0607  Junior I-Beams (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0608 LF 3" Junior I-Beam, 2.9 LB/LF .................................................................................................................................................. 18.16 6.10 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.06 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000, Deduct  -2.38 
    For 316 Stainless Steel, Add  32.10 
    For Aluminum, Add  1.81 
    For Galvanized Steel, Add  6.22 
    For 304 Stainless Steel, Add  28.59 

. 
 05 12 23 00-0609 LF 4" Junior I-Beam, 3.2 LB/LF .................................................................................................................................................. 19.97 6.67 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000, Deduct  -2.61 
    For 316 Stainless Steel, Add  35.42 
    For Aluminum, Add  1.99 
    For Galvanized Steel, Add  6.86 
    For 304 Stainless Steel, Add  31.55 
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. 
 05 12 23 00-0610 LF 5" Junior I-Beam, 3.8 LB/LF .................................................................................................................................................. 22.90 7.32 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.30 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000, Deduct  -2.94 
    For 316 Stainless Steel, Add  42.05 
    For Aluminum, Add  2.37 
    For Galvanized Steel, Add  8.15 
    For 304 Stainless Steel, Add  37.45 

. 
 05 12 23 00-0611 LF 6" Junior I-Beam, 4.4 LB/LF .................................................................................................................................................. 25.84 7.97 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.44 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000, Deduct  -3.27 
    For 316 Stainless Steel, Add  48.67 
    For Aluminum, Add  2.74 
    For Galvanized Steel, Add  9.43 
    For 304 Stainless Steel, Add  43.35 

. 
 05 12 23 00-0612 LF 7" Junior I-Beam, 5.5 LB/LF .................................................................................................................................................. 30.40 8.54 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.61 
    For >500 To 1,000, Deduct  -2.66 
    For >1,000, Deduct  -3.70 
    For 316 Stainless Steel, Add  60.86 
    For Aluminum, Add  3.42 
    For Galvanized Steel, Add  11.79 
    For 304 Stainless Steel, Add  54.21 

. 
 05 12 23 00-0613 LF 8" Junior I-Beam, 6.5 LB/LF .................................................................................................................................................. 34.62 9.11 

    For >100 To 250, Deduct  -0.91 
    For >250 To 500, Deduct  -1.78 
    For >500 To 1,000, Deduct  -2.95 
    For >1,000, Deduct  -4.11 
    For 316 Stainless Steel, Add  71.94 
    For Aluminum, Add  4.05 
    For Galvanized Steel, Add  13.94 
    For 304 Stainless Steel, Add  64.07 

. 
 05 12 23 00-0614 LF 10" Junior I-Beam, 9 LB/LF ................................................................................................................................................... 45.00 10.41 

    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -2.17 
    For >500 To 1,000, Deduct  -3.64 
    For >1,000, Deduct  -5.11 
    For 316 Stainless Steel, Add  99.58 
    For Aluminum, Add  5.60 
    For Galvanized Steel, Add  19.29 
    For 304 Stainless Steel, Add  88.69 

. 
 05 12 23 00-0615 LF 12" Junior I-Beam, 11.8 LB/LF .............................................................................................................................................. 57.28 12.36 

    For >100 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -2.67 
    For >500 To 1,000, Deduct  -4.51 
    For >1,000, Deduct  -6.36 
    For 316 Stainless Steel, Add  130.56 
    For Aluminum, Add  7.34 
    For Galvanized Steel, Add  25.30 
    For 304 Stainless Steel, Add  116.28 

XXXXXXX 
. 
 05 12 23 00-0616  Round Stock (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0617 LF 1/4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 2.44  

    For 316 Stainless Steel, Add  4.32 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.84 
    For 304 Stainless Steel, Add  3.85 

. 
 05 12 23 00-0618 LF 3/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 3.88  

    For 316 Stainless Steel, Add  8.48 
    For Aluminum, Add  0.48 
    For Galvanized Steel, Add  1.64 
    For 304 Stainless Steel, Add  7.55 

. 
 05 12 23 00-0619 LF 1/2" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 5.40  

    For 316 Stainless Steel, Add  12.93 
    For Aluminum, Add  0.73 
    For Galvanized Steel, Add  2.50 
    For 304 Stainless Steel, Add  11.51 

. 
 05 12 23 00-0620 LF 5/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 8.24  

    For 316 Stainless Steel, Add  21.54 
    For Aluminum, Add  1.21 
    For Galvanized Steel, Add  4.17 
    For 304 Stainless Steel, Add  19.18 

. 
 05 12 23 00-0621 LF 3/4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 9.80  

    For 316 Stainless Steel, Add  25.60 
    For Aluminum, Add  1.44 
    For Galvanized Steel, Add  4.96 
    For 304 Stainless Steel, Add  22.80 

. 
 05 12 23 00-0622 LF 7/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................... 11.44  

    For 316 Stainless Steel, Add  29.92 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.80 
    For 304 Stainless Steel, Add  26.65 
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. 
 05 12 23 00-0623 LF 1" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 16.71  

    For 316 Stainless Steel, Add  45.57 
    For Aluminum, Add  2.56 
    For Galvanized Steel, Add  8.83 
    For 304 Stainless Steel, Add  40.58 

. 
 05 12 23 00-0624 LF 1-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 20.31  

    For 316 Stainless Steel, Add  55.36 
    For Aluminum, Add  3.11 
    For Galvanized Steel, Add  10.73 
    For 304 Stainless Steel, Add  49.31 

. 
 05 12 23 00-0625 LF 1-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 24.23  

    For 316 Stainless Steel, Add  65.15 
    For Aluminum, Add  3.66 
    For Galvanized Steel, Add  12.62 
    For 304 Stainless Steel, Add  58.03 

. 
 05 12 23 00-0626 LF 1-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 29.37  

    For 316 Stainless Steel, Add  79.52 
    For Aluminum, Add  4.47 
    For Galvanized Steel, Add  15.41 
    For 304 Stainless Steel, Add  70.82 

. 
 05 12 23 00-0627 LF 1-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 32.68  

    For 316 Stainless Steel, Add  87.23 
    For Aluminum, Add  4.91 
    For Galvanized Steel, Add  16.90 
    For 304 Stainless Steel, Add  77.69 

. 
 05 12 23 00-0628 LF 1-5/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 37.67  

    For 316 Stainless Steel, Add  98.85 
    For Aluminum, Add  5.56 
    For Galvanized Steel, Add  19.15 
    For 304 Stainless Steel, Add  88.04 

. 
 05 12 23 00-0629 LF 1-3/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 44.99  

    For 316 Stainless Steel, Add  115.04 
    For Aluminum, Add  6.47 
    For Galvanized Steel, Add  22.29 
    For 304 Stainless Steel, Add  102.46 

. 
 05 12 23 00-0630 LF 1-7/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 54.05  

    For 316 Stainless Steel, Add  134.78 
    For Aluminum, Add  7.58 
    For Galvanized Steel, Add  26.11 
    For 304 Stainless Steel, Add  120.04 

. 
 05 12 23 00-0631 LF 2" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 61.68  

    For 316 Stainless Steel, Add  149.92 
    For Aluminum, Add  8.43 
    For Galvanized Steel, Add  29.05 
    For 304 Stainless Steel, Add  133.52 

. 
 05 12 23 00-0632 LF 2-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 71.94  

    For 316 Stainless Steel, Add  171.20 
    For Aluminum, Add  9.63 
    For Galvanized Steel, Add  33.17 
    For 304 Stainless Steel, Add  152.48 

. 
 05 12 23 00-0633 LF 2-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 81.35  

    For 316 Stainless Steel, Add  192.51 
    For Aluminum, Add  10.83 
    For Galvanized Steel, Add  37.30 
    For 304 Stainless Steel, Add  171.46 

. 
 05 12 23 00-0634 LF 2-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 93.18  

    For 316 Stainless Steel, Add  220.19 
    For Aluminum, Add  12.39 
    For Galvanized Steel, Add  42.66 
    For 304 Stainless Steel, Add  196.11 

. 
 05 12 23 00-0635 LF 2-1/2" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 102.76  

    For 316 Stainless Steel, Add  237.28 
    For Aluminum, Add  13.35 
    For Galvanized Steel, Add  45.97 
    For 304 Stainless Steel, Add  211.33 

. 
 05 12 23 00-0636 LF 2-5/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 125.98  

    For 316 Stainless Steel, Add  301.41 
    For Aluminum, Add  16.95 
    For Galvanized Steel, Add  58.40 
    For 304 Stainless Steel, Add  268.44 

. 
 05 12 23 00-0637 LF 2-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 143.44  

    For 316 Stainless Steel, Add  343.71 
    For Aluminum, Add  19.33 
    For Galvanized Steel, Add  66.59 
    For 304 Stainless Steel, Add  306.12 

. 
 05 12 23 00-0638 LF 2-7/8 Carbon Steel Rounds, ASTM A108 ........................................................................................................................... 159.98  

    For 316 Stainless Steel, Add  383.04 
    For Aluminum, Add  21.55 
    For Galvanized Steel, Add  74.21 
    For 304 Stainless Steel, Add  341.15 

. 
 05 12 23 00-0639 LF 3" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 167.80  

    For 316 Stainless Steel, Add  394.53 
    For Aluminum, Add  22.19 
    For Galvanized Steel, Add  76.44 
    For 304 Stainless Steel, Add  351.38 
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. 
 05 12 23 00-0640 LF 3-1/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 174.77  

    For 316 Stainless Steel, Add  403.26 
    For Aluminum, Add  22.68 
    For Galvanized Steel, Add  78.13 
    For 304 Stainless Steel, Add  359.16 

. 
 05 12 23 00-0641 LF 3-1/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 184.16  

    For 316 Stainless Steel, Add  419.74 
    For Aluminum, Add  23.61 
    For Galvanized Steel, Add  81.33 
    For 304 Stainless Steel, Add  373.83 

. 
 05 12 23 00-0642 LF 3-1/2" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 224.72  

    For 316 Stainless Steel, Add  532.58 
    For Aluminum, Add  29.96 
    For Galvanized Steel, Add  103.19 
    For 304 Stainless Steel, Add  474.33 

. 
 05 12 23 00-0643 LF 3-5/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 249.77  

    For 316 Stainless Steel, Add  595.78 
    For Aluminum, Add  33.51 
    For Galvanized Steel, Add  115.43 
    For 304 Stainless Steel, Add  530.61 

. 
 05 12 23 00-0644 LF 3-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 268.05  

    For 316 Stainless Steel, Add  637.31 
    For Aluminum, Add  35.85 
    For Galvanized Steel, Add  123.48 
    For 304 Stainless Steel, Add  567.61 

. 
 05 12 23 00-0645 LF 4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 300.94  

    For 316 Stainless Steel, Add  725.60 
    For Aluminum, Add  40.82 
    For Galvanized Steel, Add  140.59 
    For 304 Stainless Steel, Add  646.24 

XXXXXXX 
. 
 05 12 23 00-0646  Square Stock (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0647 LF 3/8" Square Bar Stock ............................................................................................................................................................ 2.00  

    For 316 Stainless Steel, Add  2.46 
    For Aluminum, Add  0.14 
    For Galvanized Steel, Add  0.48 
    For 304 Stainless Steel, Add  2.19 

. 
 05 12 23 00-0648 LF 1/2" Square Bar Stock ............................................................................................................................................................ 2.72  

    For 316 Stainless Steel, Add  4.35 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.84 
    For 304 Stainless Steel, Add  3.88 

. 
 05 12 23 00-0649 LF 5/8" Square Bar Stock ............................................................................................................................................................ 3.63  

    For 316 Stainless Steel, Add  6.78 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.31 
    For 304 Stainless Steel, Add  6.04 

. 
 05 12 23 00-0650 LF 3/4" Square Bar Stock ............................................................................................................................................................ 4.86  

    For 316 Stainless Steel, Add  9.79 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.90 
    For 304 Stainless Steel, Add  8.72 

. 
 05 12 23 00-0651 LF 7/8" Square Bar Stock ............................................................................................................................................................ 6.36  

    For 316 Stainless Steel, Add  13.66 
    For Aluminum, Add  0.77 
    For Galvanized Steel, Add  2.65 
    For 304 Stainless Steel, Add  12.17 

. 
 05 12 23 00-0652 LF 1" Square Bar Stock ............................................................................................................................................................... 7.93  

    For 316 Stainless Steel, Add  17.47 
    For Aluminum, Add  0.98 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  15.56 

. 
 05 12 23 00-0653 LF 1-1/4" Square Bar Stock ....................................................................................................................................................... 12.39  

    For 316 Stainless Steel, Add  27.26 
    For Aluminum, Add  1.53 
    For Galvanized Steel, Add  5.28 
    For 304 Stainless Steel, Add  24.28 

. 
 05 12 23 00-0654 LF 1-1/2" Square Bar Stock ....................................................................................................................................................... 17.70  

    For 316 Stainless Steel, Add  39.30 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.61 
    For 304 Stainless Steel, Add  35.00 

. 
 05 12 23 00-0655 LF 1-3/4" Square Bar Stock ....................................................................................................................................................... 26.11  

    For 316 Stainless Steel, Add  54.62 
    For Aluminum, Add  3.07 
    For Galvanized Steel, Add  10.58 
    For 304 Stainless Steel, Add  48.65 

. 
 05 12 23 00-0656 LF 2" Square Bar Stock ............................................................................................................................................................. 37.01  

    For 316 Stainless Steel, Add  69.86 
    For Aluminum, Add  3.93 
    For Galvanized Steel, Add  13.53 
    For 304 Stainless Steel, Add  62.22 

XXXXXXX 
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. 
 05 12 23 00-0657  Steel Tubing (05 12 23 00-0408) 

Note: General purpose low-carbon steel. 
. 
. 
 05 12 23 00-0658  Square Steel Tubing (05 12 23 00-0657) 

. 

. 
 05 12 23 00-0659  0.06" Wall Thickness (05 12 23 00-0658) 

. 

. 
 05 12 23 00-0660 LF 1/2" x 1/2" x 0.06" Square Steel Tubing .................................................................................................................................. 2.79 0.58 

    For >100 To 250, Deduct  -0.06 
    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.22 
    For >1,000, Deduct  -0.31 
    For 316 Stainless Steel, Add  6.43 
    For Aluminum, Add  0.36 
    For Galvanized Steel, Add  1.25 
    For 304 Stainless Steel, Add  5.73 

. 
 05 12 23 00-0661 LF 3/4" x 3/4" x 0.06" Square Steel Tubing .................................................................................................................................. 4.28 0.92 

    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000, Deduct  -0.47 
    For 316 Stainless Steel, Add  9.79 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.90 
    For 304 Stainless Steel, Add  8.72 

. 
 05 12 23 00-0662 LF 1" x 1" x 0.06" Square Steel Tubing ........................................................................................................................................ 5.75 1.66 

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000, Deduct  -0.64 
    For 316 Stainless Steel, Add  13.09 
    For Aluminum, Add  0.74 
    For Galvanized Steel, Add  2.54 
    For 304 Stainless Steel, Add  11.66 

. 
 05 12 23 00-0663 LF 1-1/4" x 1-1/4" x 0.06" Square Steel Tubing............................................................................................................................ 7.61 1.58 

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.59 
    For >1,000, Deduct  -0.83 
    For 316 Stainless Steel, Add  17.60 
    For Aluminum, Add  0.99 
    For Galvanized Steel, Add  3.41 
    For 304 Stainless Steel, Add  15.68 

. 
 05 12 23 00-0664 LF 1-1/2" x 1-1/2" x 0.06" Square Steel Tubing............................................................................................................................ 9.01 1.91 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000, Deduct  -0.99 
    For 316 Stainless Steel, Add  20.67 
    For Aluminum, Add  1.16 
    For Galvanized Steel, Add  4.01 
    For 304 Stainless Steel, Add  18.41 

XXXXXXX 
. 
 05 12 23 00-0665  0.083" Wall Thickness (05 12 23 00-0658) 

. 

. 
 05 12 23 00-0666 LF 3/4" x 3/4" x 0.083" Square Steel Tubing ................................................................................................................................ 4.98 1.08 

    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.39 
    For >1,000, Deduct  -0.55 
    For 316 Stainless Steel, Add  11.36 
    For Aluminum, Add  0.64 
    For Galvanized Steel, Add  2.20 
    For 304 Stainless Steel, Add  10.12 

. 
 05 12 23 00-0667 LF 1" x 1" x 0.083" Square Steel Tubing ...................................................................................................................................... 7.26 1.47 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000, Deduct  -0.79 
    For 316 Stainless Steel, Add  16.96 
    For Aluminum, Add  0.95 
    For Galvanized Steel, Add  3.29 
    For 304 Stainless Steel, Add  15.11 

. 
 05 12 23 00-0668 LF 1-1/4" x 1-1/4" x 0.083" Square Steel Tubing .......................................................................................................................... 8.76 1.87 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.41 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000, Deduct  -0.97 
    For 316 Stainless Steel, Add  20.03 
    For Aluminum, Add  1.13 
    For Galvanized Steel, Add  3.88 
    For 304 Stainless Steel, Add  17.84 
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. 
 05 12 23 00-0669 LF 1-1/2" x 1-1/2" x 0.083" Square Steel Tubing ....................................................................................................................... 10.59 2.28 

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.49 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000, Deduct  -1.17 
    For 316 Stainless Steel, Add  24.16 
    For Aluminum, Add  1.36 
    For Galvanized Steel, Add  4.68 
    For 304 Stainless Steel, Add  21.52 

. 
 05 12 23 00-0670 LF 2" x 2" x 0.083" Square Steel Tubing .................................................................................................................................... 13.56 3.04 

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.52 
    For 316 Stainless Steel, Add  30.43 
    For Aluminum, Add  1.71 
    For Galvanized Steel, Add  5.90 
    For 304 Stainless Steel, Add  27.10 

XXXXXXX 
. 
 05 12 23 00-0671  0.12" Wall Thickness (05 12 23 00-0658) 

. 

. 
 05 12 23 00-0672 LF 1" x 1" x 0.12" Square Steel Tubing ........................................................................................................................................ 7.99 1.75 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.38 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000, Deduct  -0.89 
    For 316 Stainless Steel, Add  18.08 
    For Aluminum, Add  1.02 
    For Galvanized Steel, Add  3.50 
    For 304 Stainless Steel, Add  16.10 

. 
 05 12 23 00-0673 LF 1-1/4" x 1-1/4" x 0.12" Square Steel Tubing ......................................................................................................................... 10.29 2.26 

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000, Deduct  -1.15 
    For 316 Stainless Steel, Add  23.33 
    For Aluminum, Add  1.31 
    For Galvanized Steel, Add  4.52 
    For 304 Stainless Steel, Add  20.78 

. 
 05 12 23 00-0674 LF 1-1/2" x 1-1/2" x 0.12" Square Steel Tubing ......................................................................................................................... 12.64 2.75 

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -1.00 
    For >1,000, Deduct  -1.41 
    For 316 Stainless Steel, Add  28.70 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.56 
    For 304 Stainless Steel, Add  25.56 

. 
 05 12 23 00-0675 LF 2" x 2" x 0.12" Square Steel Tubing ...................................................................................................................................... 17.11 3.75 

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.36 
    For >1,000, Deduct  -1.91 
    For 316 Stainless Steel, Add  38.75 
    For Aluminum, Add  2.18 
    For Galvanized Steel, Add  7.51 
    For 304 Stainless Steel, Add  34.51 

XXXXXXX 
. 
 05 12 23 00-0676  1/8" Wall Thickness (05 12 23 00-0658) 

. 

. 
 05 12 23 00-0677 LF 2" x 2" x 1/8" Square Steel Tubing ........................................................................................................................................ 15.28 3.89 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.79 
    For 316 Stainless Steel, Add  32.29 
    For Aluminum, Add  1.82 
    For Galvanized Steel, Add  6.26 
    For 304 Stainless Steel, Add  28.76 

. 
 05 12 23 00-0678 LF 2-1/2" x 2-1/2" x 1/8" Square Steel Tubing ........................................................................................................................... 20.21 4.93 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -1.00 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000, Deduct  -2.34 
    For 316 Stainless Steel, Add  43.62 
    For Aluminum, Add  2.45 
    For Galvanized Steel, Add  8.45 
    For 304 Stainless Steel, Add  38.85 
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 05 12 23 00-0679 LF 3" x 3" x 1/8" Square Steel Tubing ........................................................................................................................................ 23.64 5.96 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.77 
    For 316 Stainless Steel, Add  50.18 
    For Aluminum, Add  2.82 
    For Galvanized Steel, Add  9.72 
    For 304 Stainless Steel, Add  44.69 

. 
 05 12 23 00-0680 LF 3-1/2" x 3-1/2" x 1/8" Square Steel Tubing............................................................................................................................ 27.37 7.01 

    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.38 
    For >500 To 1,000, Deduct  -2.30 
    For >1,000, Deduct  -3.22 
    For 316 Stainless Steel, Add  57.70 
    For Aluminum, Add  3.25 
    For Galvanized Steel, Add  11.18 
    For 304 Stainless Steel, Add  51.39 

. 
 05 12 23 00-0681 LF 4" x 4" x 1/8" Square Steel Tubing ........................................................................................................................................ 30.09 8.05 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.56 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000, Deduct  -3.60 
    For 316 Stainless Steel, Add  61.95 
    For Aluminum, Add  3.48 
    For Galvanized Steel, Add  12.00 
    For 304 Stainless Steel, Add  55.18 

XXXXXXX 
. 
 05 12 23 00-0682  3/16" Wall Thickness (05 12 23 00-0658) 

. 

. 
 05 12 23 00-0683 LF 2" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 17.34 4.39 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000, Deduct  -2.03 
    For 316 Stainless Steel, Add  36.77 
    For Aluminum, Add  2.07 
    For Galvanized Steel, Add  7.12 
    For 304 Stainless Steel, Add  32.75 

. 
 05 12 23 00-0684 LF 2-1/2" x 2-1/2" x 3/16" Square Steel Tubing.......................................................................................................................... 22.44 5.68 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.88 
    For >1,000, Deduct  -2.63 
    For 316 Stainless Steel, Add  47.55 
    For Aluminum, Add  2.67 
    For Galvanized Steel, Add  9.21 
    For 304 Stainless Steel, Add  42.35 

. 
 05 12 23 00-0685 LF 3" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 27.58 6.98 

    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.39 
    For >500 To 1,000, Deduct  -2.31 
    For >1,000, Deduct  -3.23 
    For 316 Stainless Steel, Add  58.46 
    For Aluminum, Add  3.29 
    For Galvanized Steel, Add  11.33 
    For 304 Stainless Steel, Add  52.07 

. 
 05 12 23 00-0686 LF 3-1/2" x 3-1/2" x 3/16" Square Steel Tubing.......................................................................................................................... 32.72 8.28 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.65 
    For >500 To 1,000, Deduct  -2.74 
    For >1,000, Deduct  -3.84 
    For 316 Stainless Steel, Add  69.34 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.44 
    For 304 Stainless Steel, Add  61.76 

. 
 05 12 23 00-0687 LF 4" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 37.82 9.58 

    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.17 
    For >1,000, Deduct  -4.43 
    For 316 Stainless Steel, Add  80.16 
    For Aluminum, Add  4.51 
    For Galvanized Steel, Add  15.53 
    For 304 Stainless Steel, Add  71.39 

. 
 05 12 23 00-0688 LF 4-1/2" x 4-1/2" x 3/16" Square Steel Tubing.......................................................................................................................... 42.96 10.88 

    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -2.16 
    For >500 To 1,000, Deduct  -3.60 
    For >1,000, Deduct  -5.04 
    For 316 Stainless Steel, Add  91.04 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.64 
    For 304 Stainless Steel, Add  81.08 
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. 
 05 12 23 00-0689 LF 5" x 5" x 3/16" Square Steel Tubing ...................................................................................................................................... 48.06 12.17 

    For >100 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -2.42 
    For >500 To 1,000, Deduct  -4.03 
    For >1,000, Deduct  -5.63 
    For 316 Stainless Steel, Add  101.86 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.73 
    For 304 Stainless Steel, Add  90.72 

. 
 05 12 23 00-0690 LF 6" x 6" x 3/16" Square Steel Tubing ...................................................................................................................................... 58.33 14.77 

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -2.94 
    For >500 To 1,000, Deduct  -4.89 
    For >1,000, Deduct  -6.84 
    For 316 Stainless Steel, Add  123.62 
    For Aluminum, Add  6.95 
    For Galvanized Steel, Add  23.95 
    For 304 Stainless Steel, Add  110.10 

XXXXXXX 
. 
 05 12 23 00-0691  1/4" Wall Thickness (05 12 23 00-0658) 

. 

. 
 05 12 23 00-0692 LF 2" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 18.56 4.40 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000, Deduct  -2.12 
    For 316 Stainless Steel, Add  40.64 
    For Aluminum, Add  2.29 
    For Galvanized Steel, Add  7.87 
    For 304 Stainless Steel, Add  36.20 

. 
 05 12 23 00-0693 LF 2-1/2" x 2-1/2" x 1/4" Square Steel Tubing ........................................................................................................................... 24.39 5.78 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.99 
    For >1,000, Deduct  -2.79 
    For 316 Stainless Steel, Add  53.38 
    For Aluminum, Add  3.00 
    For Galvanized Steel, Add  10.34 
    For 304 Stainless Steel, Add  47.54 

. 
 05 12 23 00-0694 LF 3" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 30.22 7.16 

    For >100 To 250, Deduct  -0.72 
    For >250 To 500, Deduct  -1.47 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  66.14 
    For Aluminum, Add  3.72 
    For Galvanized Steel, Add  12.82 
    For 304 Stainless Steel, Add  58.91 

. 
 05 12 23 00-0695 LF 3-1/2" x 3-1/2" x 1/4" Square Steel Tubing ........................................................................................................................... 36.05 8.55 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.76 
    For >500 To 1,000, Deduct  -2.94 
    For >1,000, Deduct  -4.13 
    For 316 Stainless Steel, Add  78.91 
    For Aluminum, Add  4.44 
    For Galvanized Steel, Add  15.29 
    For 304 Stainless Steel, Add  70.28 

. 
 05 12 23 00-0696 LF 4" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 41.89 9.93 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -4.80 
    For 316 Stainless Steel, Add  91.68 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.76 
    For 304 Stainless Steel, Add  81.65 

. 
 05 12 23 00-0697 LF 4-1/2" x 4-1/2" x 1/4" Square Steel Tubing ........................................................................................................................... 47.72 11.31 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.32 
    For >500 To 1,000, Deduct  -3.89 
    For >1,000, Deduct  -5.46 
    For 316 Stainless Steel, Add  104.45 
    For Aluminum, Add  5.88 
    For Galvanized Steel, Add  20.24 
    For 304 Stainless Steel, Add  93.02 

. 
 05 12 23 00-0698 LF 5" x 5" x 1/4" Square Steel Tubing ........................................................................................................................................ 53.59 12.70 

    For >100 To 250, Deduct  -1.27 
    For >250 To 500, Deduct  -2.61 
    For >500 To 1,000, Deduct  -4.37 
    For >1,000, Deduct  -6.14 
    For 316 Stainless Steel, Add  117.28 
    For Aluminum, Add  6.60 
    For Galvanized Steel, Add  22.72 
    For 304 Stainless Steel, Add  104.45 
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. 
 05 12 23 00-0699 LF 6" x 6" x 1/4" Square Steel Tubing ........................................................................................................................................ 65.25 15.47 

    For >100 To 250, Deduct  -1.55 
    For >250 To 500, Deduct  -3.18 
    For >500 To 1,000, Deduct  -5.32 
    For >1,000, Deduct  -7.47 
    For 316 Stainless Steel, Add  142.82 
    For Aluminum, Add  8.03 
    For Galvanized Steel, Add  27.67 
    For 304 Stainless Steel, Add  127.20 

XXXXXXX 
. 
 05 12 23 00-0700  Rectangular Steel Tubing (05 12 23 00-0657) 

. 

. 
 05 12 23 00-0701  3/16" Wall Thickness (05 12 23 00-0700) 

. 

. 
 05 12 23 00-0702 LF 3" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 22.44 5.68 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.88 
    For >1,000, Deduct  -2.63 
    For 316 Stainless Steel, Add  47.55 
    For Aluminum, Add  2.67 
    For Galvanized Steel, Add  9.21 
    For 304 Stainless Steel, Add  42.35 

. 
 05 12 23 00-0703 LF 4" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 27.58 6.98 

    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.39 
    For >500 To 1,000, Deduct  -2.31 
    For >1,000, Deduct  -3.23 
    For 316 Stainless Steel, Add  58.46 
    For Aluminum, Add  3.29 
    For Galvanized Steel, Add  11.33 
    For 304 Stainless Steel, Add  52.07 

. 
 05 12 23 00-0704 LF 4" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 32.72 8.28 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.65 
    For >500 To 1,000, Deduct  -2.74 
    For >1,000, Deduct  -3.84 
    For 316 Stainless Steel, Add  69.34 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.44 
    For 304 Stainless Steel, Add  61.76 

. 
 05 12 23 00-0705 LF 5" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 32.72 8.28 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.65 
    For >500 To 1,000, Deduct  -2.74 
    For >1,000, Deduct  -3.84 
    For 316 Stainless Steel, Add  69.34 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.44 
    For 304 Stainless Steel, Add  61.76 

. 
 05 12 23 00-0706 LF 5" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 37.82 9.58 

    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.17 
    For >1,000, Deduct  -4.43 
    For 316 Stainless Steel, Add  80.16 
    For Aluminum, Add  4.51 
    For Galvanized Steel, Add  15.53 
    For 304 Stainless Steel, Add  71.39 

. 
 05 12 23 00-0707 LF 5" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 42.96 10.88 

    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -2.16 
    For >500 To 1,000, Deduct  -3.60 
    For >1,000, Deduct  -5.04 
    For 316 Stainless Steel, Add  91.04 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.64 
    For 304 Stainless Steel, Add  81.08 

. 
 05 12 23 00-0708 LF 6" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 37.82 9.58 

    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.17 
    For >1,000, Deduct  -4.43 
    For 316 Stainless Steel, Add  80.16 
    For Aluminum, Add  4.51 
    For Galvanized Steel, Add  15.53 
    For 304 Stainless Steel, Add  71.39 

. 
 05 12 23 00-0709 LF 6" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 42.96 10.88 

    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -2.16 
    For >500 To 1,000, Deduct  -3.60 
    For >1,000, Deduct  -5.04 
    For 316 Stainless Steel, Add  91.04 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.64 
    For 304 Stainless Steel, Add  81.08 
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. 
 05 12 23 00-0710 LF 6" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 48.06 12.17 

    For >100 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -2.42 
    For >500 To 1,000, Deduct  -4.03 
    For >1,000, Deduct  -5.63 
    For 316 Stainless Steel, Add  101.86 
    For Aluminum, Add  5.73 
    For Galvanized Steel, Add  19.73 
    For 304 Stainless Steel, Add  90.72 

XXXXXXX 
. 
 05 12 23 00-0711  1/4" Wall Thickness (05 12 23 00-0700) 

. 

. 
 05 12 23 00-0712 LF 3" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 24.39 5.78 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.99 
    For >1,000, Deduct  -2.79 
    For 316 Stainless Steel, Add  53.38 
    For Aluminum, Add  3.00 
    For Galvanized Steel, Add  10.34 
    For 304 Stainless Steel, Add  47.54 

. 
 05 12 23 00-0713 LF 4" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 30.22 7.16 

    For >100 To 250, Deduct  -0.72 
    For >250 To 500, Deduct  -1.47 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  66.14 
    For Aluminum, Add  3.72 
    For Galvanized Steel, Add  12.82 
    For 304 Stainless Steel, Add  58.91 

. 
 05 12 23 00-0714 LF 4" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 36.05 8.55 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.76 
    For >500 To 1,000, Deduct  -2.94 
    For >1,000, Deduct  -4.13 
    For 316 Stainless Steel, Add  78.91 
    For Aluminum, Add  4.44 
    For Galvanized Steel, Add  15.29 
    For 304 Stainless Steel, Add  70.28 

. 
 05 12 23 00-0715 LF 5" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 36.05 8.55 

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.76 
    For >500 To 1,000, Deduct  -2.94 
    For >1,000, Deduct  -4.13 
    For 316 Stainless Steel, Add  78.91 
    For Aluminum, Add  4.44 
    For Galvanized Steel, Add  15.29 
    For 304 Stainless Steel, Add  70.28 

. 
 05 12 23 00-0716 LF 5" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 41.89 9.93 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -4.80 
    For 316 Stainless Steel, Add  91.68 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.76 
    For 304 Stainless Steel, Add  81.65 

. 
 05 12 23 00-0717 LF 5" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 47.72 11.31 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.32 
    For >500 To 1,000, Deduct  -3.89 
    For >1,000, Deduct  -5.46 
    For 316 Stainless Steel, Add  104.45 
    For Aluminum, Add  5.88 
    For Galvanized Steel, Add  20.24 
    For 304 Stainless Steel, Add  93.02 

. 
 05 12 23 00-0718 LF 6" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 41.89 9.93 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -4.80 
    For 316 Stainless Steel, Add  91.68 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.76 
    For 304 Stainless Steel, Add  81.65 

. 
 05 12 23 00-0719 LF 6" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 47.72 11.31 

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.32 
    For >500 To 1,000, Deduct  -3.89 
    For >1,000, Deduct  -5.46 
    For 316 Stainless Steel, Add  104.45 
    For Aluminum, Add  5.88 
    For Galvanized Steel, Add  20.24 
    For 304 Stainless Steel, Add  93.02 
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 05 12 23 00-0720 LF 6" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 53.59 12.70 

    For >100 To 250, Deduct  -1.27 
    For >250 To 500, Deduct  -2.61 
    For >500 To 1,000, Deduct  -4.37 
    For >1,000, Deduct  -6.14 
    For 316 Stainless Steel, Add  117.28 
    For Aluminum, Add  6.60 
    For Galvanized Steel, Add  22.72 
    For 304 Stainless Steel, Add  104.45 

XXXXXXX 
. 
 05 12 23 00-0721  Round Steel Tubing (05 12 23 00-0657) 

. 

. 
 05 12 23 00-0722  0.065" Wall Thickness (05 12 23 00-0721) 

. 

. 
 05 12 23 00-0723 LF 1" Diameter x 0.065" Round Steel Tubing .............................................................................................................................. 4.98 1.06 

    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.39 
    For >1,000, Deduct  -0.55 
    For 316 Stainless Steel, Add  11.42 
    For Aluminum, Add  0.64 
    For Galvanized Steel, Add  2.21 
    For 304 Stainless Steel, Add  10.17 

. 
 05 12 23 00-0724 LF 1-1/4" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 6.30 1.34 

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.49 
    For >1,000, Deduct  -0.70 
    For 316 Stainless Steel, Add  14.46 
    For Aluminum, Add  0.81 
    For Galvanized Steel, Add  2.80 
    For 304 Stainless Steel, Add  12.88 

. 
 05 12 23 00-0725 LF 1-1/2" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 7.63 1.62 

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.84 
    For 316 Stainless Steel, Add  17.50 
    For Aluminum, Add  0.98 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  15.59 

. 
 05 12 23 00-0726 LF 2" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 10.29 2.19 

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000, Deduct  -1.14 
    For 316 Stainless Steel, Add  23.62 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.58 
    For 304 Stainless Steel, Add  21.03 

. 
 05 12 23 00-0727 LF 2-1/2" Diameter x 0.065" Round Steel Tubing ...................................................................................................................... 12.96 2.75 

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -1.02 
    For >1,000, Deduct  -1.43 
    For 316 Stainless Steel, Add  29.73 
    For Aluminum, Add  1.67 
    For Galvanized Steel, Add  5.76 
    For 304 Stainless Steel, Add  26.48 

. 
 05 12 23 00-0728 LF 3" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 15.62 3.31 

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -1.22 
    For >1,000, Deduct  -1.72 
    For 316 Stainless Steel, Add  35.84 
    For Aluminum, Add  2.02 
    For Galvanized Steel, Add  6.94 
    For 304 Stainless Steel, Add  31.92 

. 
 05 12 23 00-0729 LF 3-1/2" Diameter x 0.065" Round Steel Tubing ...................................................................................................................... 18.28 3.88 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000, Deduct  -2.02 
    For 316 Stainless Steel, Add  41.95 
    For Aluminum, Add  2.36 
    For Galvanized Steel, Add  8.13 
    For 304 Stainless Steel, Add  37.36 

. 
 05 12 23 00-0730 LF 4" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 20.94 4.44 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.97 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000, Deduct  -2.31 
    For 316 Stainless Steel, Add  48.06 
    For Aluminum, Add  2.70 
    For Galvanized Steel, Add  9.31 
    For 304 Stainless Steel, Add  42.81 
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XXXXXXX 
. 
 05 12 23 00-0731  0.083" Wall Thickness (05 12 23 00-0721) 

. 

. 
 05 12 23 00-0732 LF 1" Diameter x 0.083" Round Steel Tubing .............................................................................................................................. 5.40 1.16 

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.42 
    For >1,000, Deduct  -0.60 
    For 316 Stainless Steel, Add  12.35 
    For Aluminum, Add  0.69 
    For Galvanized Steel, Add  2.39 
    For 304 Stainless Steel, Add  11.00 

. 
 05 12 23 00-0733 LF 1-1/4" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 6.87 1.47 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000, Deduct  -0.76 
    For 316 Stainless Steel, Add  15.71 
    For Aluminum, Add  0.88 
    For Galvanized Steel, Add  3.04 
    For 304 Stainless Steel, Add  13.99 

. 
 05 12 23 00-0734 LF 1-1/2" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 8.35 1.78 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000, Deduct  -0.93 
    For 316 Stainless Steel, Add  19.07 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.70 
    For 304 Stainless Steel, Add  16.99 

. 
 05 12 23 00-0735 LF 2" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 11.29 2.42 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000, Deduct  -1.25 
    For 316 Stainless Steel, Add  25.82 
    For Aluminum, Add  1.45 
    For Galvanized Steel, Add  5.00 
    For 304 Stainless Steel, Add  23.00 

. 
 05 12 23 00-0736 LF 2-1/2" Diameter x 0.083" Round Steel Tubing ...................................................................................................................... 14.25 3.05 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.66 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000, Deduct  -1.58 
    For 316 Stainless Steel, Add  32.58 
    For Aluminum, Add  1.83 
    For Galvanized Steel, Add  6.31 
    For 304 Stainless Steel, Add  29.01 

. 
 05 12 23 00-0737 LF 3" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 17.19 3.68 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000, Deduct  -1.90 
    For 316 Stainless Steel, Add  39.30 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.61 
    For 304 Stainless Steel, Add  35.00 

. 
 05 12 23 00-0738 LF 3-1/2" Diameter x 0.083" Round Steel Tubing ...................................................................................................................... 20.13 4.31 

    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.58 
    For >1,000, Deduct  -2.23 
    For 316 Stainless Steel, Add  46.02 
    For Aluminum, Add  2.59 
    For Galvanized Steel, Add  8.92 
    For 304 Stainless Steel, Add  40.98 

. 
 05 12 23 00-0739 LF 4" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 23.08 4.95 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000, Deduct  -2.55 
    For 316 Stainless Steel, Add  52.77 
    For Aluminum, Add  2.97 
    For Galvanized Steel, Add  10.22 
    For 304 Stainless Steel, Add  47.00 

XXXXXXX 
. 
 05 12 23 00-0740  0.125" Wall Thickness (05 12 23 00-0721) 



05
 05 Metals 

05 10 Structural Metal Framing 
05 12 Structural Steel Framing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 05 - 136  County of San Mateo, Roofing 

. 

. 
 05 12 23 00-0741 LF 2" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 11.99 3.05 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.61 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -1.41 
    For 316 Stainless Steel, Add  25.34 
    For Aluminum, Add  1.43 
    For Galvanized Steel, Add  4.91 
    For 304 Stainless Steel, Add  22.57 

. 
 05 12 23 00-0742 LF 2-1/2" Diameter x 0.125" Round Steel Tubing ...................................................................................................................... 15.19 3.87 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.78 
    For 316 Stainless Steel, Add  32.10 
    For Aluminum, Add  1.81 
    For Galvanized Steel, Add  6.22 
    For 304 Stainless Steel, Add  28.59 

. 
 05 12 23 00-0743 LF 3" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 18.39 4.68 

    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000, Deduct  -2.16 
    For 316 Stainless Steel, Add  38.85 
    For Aluminum, Add  2.19 
    For Galvanized Steel, Add  7.53 
    For 304 Stainless Steel, Add  34.60 

. 
 05 12 23 00-0744 LF 3-1/2" Diameter x 0.125" Round Steel Tubing ...................................................................................................................... 21.58 5.50 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000, Deduct  -2.53 
    For 316 Stainless Steel, Add  45.60 
    For Aluminum, Add  2.57 
    For Galvanized Steel, Add  8.84 
    For 304 Stainless Steel, Add  40.61 

. 
 05 12 23 00-0745 LF 4" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 24.77 6.31 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.25 
    For >500 To 1,000, Deduct  -2.08 
    For >1,000, Deduct  -2.91 
    For 316 Stainless Steel, Add  52.35 
    For Aluminum, Add  2.94 
    For Galvanized Steel, Add  10.14 
    For 304 Stainless Steel, Add  46.63 

XXXXXXX 
. 
 05 12 23 00-0746  Flat Steel Bar (05 12 23 00-0408) 

. 

. 
 05 12 23 00-0747  1/8" Thick (05 12 23 00-0746) 

. 

. 
 05 12 23 00-0748 LF 1/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 3.32 1.52 

    For 316 Stainless Steel, Add  3.33 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.96 

. 
 05 12 23 00-0749 LF 1/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 5.15 2.28 

    For 316 Stainless Steel, Add  5.54 
    For Aluminum, Add  0.31 
    For Galvanized Steel, Add  1.07 
    For 304 Stainless Steel, Add  4.93 

. 
 05 12 23 00-0750 LF 1/8" Thick x 4" Wide Flat Steel Bar ......................................................................................................................................... 7.96 3.21 

    For 316 Stainless Steel, Add  10.05 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.95 
    For 304 Stainless Steel, Add  8.95 

. 
 05 12 23 00-0751 LF 1/8" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 10.79 4.36 

    For 316 Stainless Steel, Add  13.60 
    For Aluminum, Add  0.77 
    For Galvanized Steel, Add  2.64 
    For 304 Stainless Steel, Add  12.11 

XXXXXXX 
. 
 05 12 23 00-0752  3/16" Thick (05 12 23 00-0746) 

. 

. 
 05 12 23 00-0753 LF 3/16" Thick x 1" Wide Flat Steel Bar ....................................................................................................................................... 4.41 1.88 

    For 316 Stainless Steel, Add  5.06 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.98 
    For 304 Stainless Steel, Add  4.50 

. 
 05 12 23 00-0754 LF 3/16" Thick x 2" Wide Flat Steel Bar ....................................................................................................................................... 6.98 2.83 

    For 316 Stainless Steel, Add  8.74 
    For Aluminum, Add  0.49 
    For Galvanized Steel, Add  1.69 
    For 304 Stainless Steel, Add  7.78 
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. 
 05 12 23 00-0755 LF 3/16" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 9.49 3.25 

    For 316 Stainless Steel, Add  14.75 
    For Aluminum, Add  0.83 
    For Galvanized Steel, Add  2.86 
    For 304 Stainless Steel, Add  13.14 

. 
 05 12 23 00-0756 LF 3/16" Thick x 6" Wide Flat Steel Bar ..................................................................................................................................... 13.14 4.51 

    For 316 Stainless Steel, Add  20.38 
    For Aluminum, Add  1.15 
    For Galvanized Steel, Add  3.95 
    For 304 Stainless Steel, Add  18.15 

XXXXXXX 
. 
 05 12 23 00-0757  1/4" Thick (05 12 23 00-0746) 

. 

. 
 05 12 23 00-0758 LF 1/4" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 4.55 1.99 

    For 316 Stainless Steel, Add  4.99 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.97 
    For 304 Stainless Steel, Add  4.45 

. 
 05 12 23 00-0759 LF 1/4" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 7.65 2.99 

    For 316 Stainless Steel, Add  10.11 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.96 
    For 304 Stainless Steel, Add  9.01 

. 
 05 12 23 00-0760 LF 1/4" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 11.25 3.42 

    For 316 Stainless Steel, Add  19.58 
    For Aluminum, Add  1.10 
    For Galvanized Steel, Add  3.79 
    For 304 Stainless Steel, Add  17.44 

. 
 05 12 23 00-0761 LF 1/4" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 16.27 5.06 

    For 316 Stainless Steel, Add  27.74 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.38 
    For 304 Stainless Steel, Add  24.71 

XXXXXXX 
. 
 05 12 23 00-0762  3/8" Thick (05 12 23 00-0746) 

. 

. 
 05 12 23 00-0763 LF 3/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 5.82 2.25 

    For 316 Stainless Steel, Add  7.84 
    For Aluminum, Add  0.44 
    For Galvanized Steel, Add  1.52 
    For 304 Stainless Steel, Add  6.98 

. 
 05 12 23 00-0764 LF 3/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 9.59 3.36 

    For 316 Stainless Steel, Add  14.50 
    For Aluminum, Add  0.82 
    For Galvanized Steel, Add  2.81 
    For 304 Stainless Steel, Add  12.91 

. 
 05 12 23 00-0765 LF 3/8" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 14.82 3.84 

    For 316 Stainless Steel, Add  28.96 
    For Aluminum, Add  1.63 
    For Galvanized Steel, Add  5.61 
    For 304 Stainless Steel, Add  25.79 

. 
 05 12 23 00-0766 LF 3/8" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 21.28 5.68 

    For 316 Stainless Steel, Add  40.77 
    For Aluminum, Add  2.29 
    For Galvanized Steel, Add  7.90 
    For 304 Stainless Steel, Add  36.31 

XXXXXXX 
. 
 05 12 23 00-0767  1/2" Thick (05 12 23 00-0746) 

. 

. 
 05 12 23 00-0768 LF 1/2" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 6.85 2.46 

    For 316 Stainless Steel, Add  10.05 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.95 
    For 304 Stainless Steel, Add  8.95 

. 
 05 12 23 00-0769 LF 1/2" Thick x 2" Wide Flat Steel Bar ....................................................................................................................................... 11.34 3.71 

    For 316 Stainless Steel, Add  18.50 
    For Aluminum, Add  1.04 
    For Galvanized Steel, Add  3.58 
    For 304 Stainless Steel, Add  16.47 

. 
 05 12 23 00-0770 LF 1/2" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 16.19 4.22 

    For 316 Stainless Steel, Add  31.49 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.10 
    For 304 Stainless Steel, Add  28.04 

. 
 05 12 23 00-0771 LF 1/2" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 29.02 6.26 

    For 316 Stainless Steel, Add  62.82 
    For Aluminum, Add  3.53 
    For Galvanized Steel, Add  12.17 
    For 304 Stainless Steel, Add  55.95 

XXXXXXX 
. 
 05 12 23 00-0772  Flat Steel Plate (05 12 23 00-0408) 
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. 

. 
 05 12 23 00-0773 SF 1/8" Thick Flat Steel Plate ..................................................................................................................................................... 17.22 6.54 

    For 316 Stainless Steel, Add  23.71 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.59 
    For 304 Stainless Steel, Add  21.12 

. 
 05 12 23 00-0774 SF 3/16" Thick Flat Steel Plate ................................................................................................................................................... 19.44 6.77 

    For 316 Stainless Steel, Add  29.66 
    For Aluminum, Add  1.67 
    For Galvanized Steel, Add  5.75 
    For 304 Stainless Steel, Add  26.42 

. 
 05 12 23 00-0775 SF 1/4" Thick Flat Steel Plate ..................................................................................................................................................... 23.20 7.58 

    For 316 Stainless Steel, Add  37.82 
    For Aluminum, Add  2.13 
    For Galvanized Steel, Add  7.33 
    For 304 Stainless Steel, Add  33.69 

. 
 05 12 23 00-0776 SF 3/8" Thick Flat Steel Plate ..................................................................................................................................................... 31.35 8.53 

    For 316 Stainless Steel, Add  59.36 
    For Aluminum, Add  3.34 
    For Galvanized Steel, Add  11.50 
    For 304 Stainless Steel, Add  52.87 

. 
 05 12 23 00-0777 SF 1/2" Thick Flat Steel Plate ..................................................................................................................................................... 37.19 9.38 

    For 316 Stainless Steel, Add  73.95 
    For Aluminum, Add  4.16 
    For Galvanized Steel, Add  14.33 
    For 304 Stainless Steel, Add  65.86 

. 
 05 12 23 00-0778 SF 3/4" Thick Flat Steel Plate ..................................................................................................................................................... 60.94 11.63 

    For 316 Stainless Steel, Add  138.66 
    For Aluminum, Add  7.80 
    For Galvanized Steel, Add  26.86 
    For 304 Stainless Steel, Add  123.49 

. 
 05 12 23 00-0779 SF 1" Thick Flat Steel Plate ........................................................................................................................................................ 81.34 14.53 

    For 316 Stainless Steel, Add  189.86 
    For Aluminum, Add  10.68 
    For Galvanized Steel, Add  36.78 
    For 304 Stainless Steel, Add  169.09 

XXXXXXX 
. 
 05 13  Structural Stainless-Steel Framing (05 10) 

. 

. 
 05 13 00 00-0001  Stainless Steel Tube (05 13) 

. 

. 
 05 13 00 00-0002 LF 1" x 1" Stainless Steel Tube .................................................................................................................................................. 35.97  

. 
 05 13 00 00-0003 LF 1-1/2" x 1-1/2" Stainless Steel Tube ..................................................................................................................................... 46.68  

. 
 05 13 00 00-0004 LF 2" x 2" Stainless Steel Tube .................................................................................................................................................. 63.63  

XXXXXXX 
. 
 05 14  Structural Aluminum Framing (05 10) 

. 

. 
 05 14 13  Architecturally-Exposed Structural Aluminum Framing (05 14) 

. 

. 
 05 14 13 00-0001  Rolled Or Plate Shapes (05 14 13) 

Note: 1" through 10" member. 
. 
. 

 05 14 13 00-0002 LB  Structural Aluminum, Up To 2,000 LB / Order 1" To 10" Rolled / Plate Structural Members .................................................. 8.86 0.86 
. 

 05 14 13 00-0003 LB  Structural Aluminum, >2,000 - 9,999 LB / Order 1" To 10" Rolled / Plate Structural Members ............................................... 7.80 0.80 

XXXXXXX 
. 
 05 14 13 00-0004  Aluminum Extrusions (05 14 13) 

. 

. 
 05 14 13 00-0005 LB  Aluminum Extrusions, Stock Shapes 1" To 10" Rolled / Plate Structural Members .............................................................. 14.51 3.59 

. 
 05 14 13 00-0006 LB  Aluminum Extrusions, Custom Shapes 1" To 10" Rolled / Plate Structural Members ........................................................... 15.36 3.59 

XXXXXXX 
. 
 05 14 13 00-0007  Aluminum Tubing (05 14 13) 

. 

. 
 05 14 13 00-0008 LB Aluminum Extrusions, Tubular Shapes 1" To 10" Rolled / Plate Structural Members ........................................................... 13.04 2.25 

. 
 05 14 13 00-0009 LF 1" x 1" Aluminum Tubing, 1/8" Wall Thickness ..................................................................................................................... 11.75 3.62 

. 
 05 14 13 00-0010 LF 1-1/4" x 1-1/4" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 14.19 3.94 

. 
 05 14 13 00-0011 LF 1-1/2" x 1-1/2" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 16.29 4.60 

. 
 05 14 13 00-0012 LF 2" x 2" Aluminum Tubing, 1/8" Wall Thickness ..................................................................................................................... 19.35 4.94 

. 
 05 14 13 00-0013 LF 4" x 4" Aluminum Tubing, 1/4" Wall Thickness ..................................................................................................................... 56.14 6.26 

. 
 05 14 13 00-0014 LF 2" x 5" Aluminum Tubing, 1/4" Wall Thickness ..................................................................................................................... 46.00 5.60 

XXXXXXX 
. 
 05 14 13 00-0015  Columns (05 14 13) 

Note: Baked on paint finish, load bearing. 
. 
. 
 05 14 13 00-0016  Round Columns (05 14 13 00-0015) 

. 

. 
 05 14 13 00-0017 LF  6" Diameter Aluminum Column ............................................................................................................................................. 51.82 7.10 

. 
 05 14 13 00-0018 LF  8" Diameter Aluminum Column ............................................................................................................................................. 68.92 10.17 

. 
 05 14 13 00-0019 LF  10" Diameter Aluminum Column ........................................................................................................................................... 84.17 11.45 

. 
 05 14 13 00-0020 LF  12" Diameter Aluminum Column ......................................................................................................................................... 126.74 11.98 

. 
 05 14 13 00-0021 LF  15" Diameter Aluminum Column ......................................................................................................................................... 161.86 13.88 

. 
 05 14 13 00-0022 EA 6" Diameter Aluminum Base And Cap ................................................................................................................................ 100.75 13.25 

. 
 05 14 13 00-0023 EA 8" Diameter Aluminum Base And Cap ................................................................................................................................ 115.38 14.31 

. 
 05 14 13 00-0024 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 145.86 15.90 

. 
 05 14 13 00-0025 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 253.08 16.96 
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. 
 05 14 13 00-0026 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 388.21 18.55 

XXXXXXX 
. 
 05 14 13 00-0027  Octagonal Columns (05 14 13 00-0015) 

. 

. 
 05 14 13 00-0028 LF  6" Diameter Aluminum Column ............................................................................................................................................. 57.83 7.10 

. 
 05 14 13 00-0029 LF  8" Diameter Aluminum Column ............................................................................................................................................. 78.63 10.17 

. 
 05 14 13 00-0030 LF  10" Diameter Aluminum Column ........................................................................................................................................... 96.42 11.45 

. 
 05 14 13 00-0031 LF  12" Diameter Aluminum Column ......................................................................................................................................... 147.31 11.98 

. 
 05 14 13 00-0032 LF  15" Diameter Aluminum Column ......................................................................................................................................... 188.69 13.88 

. 
 05 14 13 00-0033 EA 6" Diameter Aluminum Base And Cap ................................................................................................................................ 115.60 13.25 

. 
 05 14 13 00-0034 EA 8" Diameter Aluminum Base And Cap ................................................................................................................................ 132.74 14.31 

. 
 05 14 13 00-0035 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 168.67 15.90 

. 
 05 14 13 00-0036 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 296.92 16.96 

. 
 05 14 13 00-0037 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 458.44 18.55 

XXXXXXX 
. 
 05 14 13 00-0038  Fluted Columns (05 14 13 00-0015) 

. 

. 
 05 14 13 00-0039 LF  6" Diameter Aluminum Column ............................................................................................................................................. 64.39 7.10 

. 
 05 14 13 00-0040 LF  8" Diameter Aluminum Column ............................................................................................................................................. 87.36 10.17 

. 
 05 14 13 00-0041 LF  10" Diameter Aluminum Column ......................................................................................................................................... 107.45 11.45 

. 
 05 14 13 00-0042 LF  12" Diameter Aluminum Column ......................................................................................................................................... 165.83 11.98 

. 
 05 14 13 00-0043 LF  15" Diameter Aluminum Column ......................................................................................................................................... 212.85 13.88 

. 
 05 14 13 00-0044 EA 6" Diameter Aluminum Base And Cap ................................................................................................................................ 128.97 13.25 

. 
 05 14 13 00-0045 EA 8" Diameter Aluminum Base And Cap ................................................................................................................................ 148.36 14.31 

. 
 05 14 13 00-0046 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 189.20 15.90 

. 
 05 14 13 00-0047 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 336.37 16.96 

. 
 05 14 13 00-0048 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 521.64 18.55 

XXXXXXX 
. 
 05 14 13 00-0049  Square Columns (05 14 13 00-0015) 

. 

. 
 05 14 13 00-0050 LF  6" Aluminum Column ............................................................................................................................................................ 68.87 7.10 

. 
 05 14 13 00-0051 LF  8" Aluminum Column ............................................................................................................................................................ 93.34 10.17 

. 
 05 14 13 00-0052 LF  10" Aluminum Column ........................................................................................................................................................ 115.00 11.45 

. 
 05 14 13 00-0053 LF  12" Aluminum Column ........................................................................................................................................................ 178.49 11.98 

. 
 05 14 13 00-0054 LF  15" Aluminum Column ........................................................................................................................................................ 229.37 13.88 

. 
 05 14 13 00-0055 EA 6" Aluminum Base And Cap ............................................................................................................................................... 138.11 13.25 

. 
 05 14 13 00-0056 EA 8" Aluminum Base And Cap ............................................................................................................................................... 159.04 14.31 

. 
 05 14 13 00-0057 EA 10" Aluminum Base And Cap ............................................................................................................................................. 203.24 15.90 

. 
 05 14 13 00-0058 EA 12" Aluminum Base And Cap ............................................................................................................................................. 363.35 16.96 

. 
 05 14 13 00-0059 EA 15" Aluminum Base And Cap ............................................................................................................................................. 564.86 18.55 

XXXXXXX 
. 
 05 14 13 00-0060  Ornamental Or Decorative Cap And Bases (05 14 13 00-0015) 

. 

. 
 05 14 13 00-0061 EA 8" Corinthian Capital And Base .......................................................................................................................................... 787.72 15.90 

. 
 05 14 13 00-0062 EA 10" Corinthian Capital And Base ..................................................................................................................................... 1,159.67 18.55 

. 
 05 14 13 00-0063 EA 12" Corinthian Capital And Base ..................................................................................................................................... 1,835.28 21.20 

. 
 05 14 13 00-0064 EA 8" Scamozzi Capital And Base ........................................................................................................................................... 390.38 15.90 

. 
 05 14 13 00-0065 EA 10" Scamozzi Capital And Base ......................................................................................................................................... 523.27 18.55 

. 
 05 14 13 00-0066 EA 12" Scamozzi Capital And Base ...................................................................................................................................... 1,054.16 21.20 

XXXXXXX 
. 
 05 15  Wire Rope Assemblies (05 10) 

. 

. 
 05 15 16  Steel Wire Rope Assemblies (05 15) 

. 

. 
 05 15 16 00-0001  6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0002 LF 1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 1.47 0.11 

    For >500, Deduct  -0.26 
. 

 05 15 16 00-0003 LF 5/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 1.98 0.11 

    For >500, Deduct  -0.34 
. 

 05 15 16 00-0004 LF 3/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 2.35 0.22 

    For >500, Deduct  -0.39 
. 

 05 15 16 00-0005 LF 7/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 2.85 0.22 

    For >500, Deduct  -0.45 
. 

 05 15 16 00-0006 LF 1/2" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 3.30 0.32 

    For >500, Deduct  -0.51 
. 

 05 15 16 00-0007 LF 9/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope.............................................................................................................................................................................. 4.05 0.43 

    For >500, Deduct  -0.62 
. 

 05 15 16 00-0008 LF 5/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 4.84 0.43 

    For >500, Deduct  -0.73 
. 

 05 15 16 00-0009 LF 3/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 6.72 0.76 

    For >500, Deduct  -1.00 
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. 
 05 15 16 00-0010 LF 7/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 9.03 0.87 
    For >500, Deduct  -1.34 

. 
 05 15 16 00-0011 LF 1" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope .................................................................................................................................................................................... 11.26 1.19 
    For >500, Deduct  -1.64 

. 
 05 15 16 00-0012 LF 1-1/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope ............................................................................................................................................................................ 13.92 1.52 
    For >500, Deduct  -2.02 

. 
 05 15 16 00-0013 LF 1-1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope ............................................................................................................................................................................ 16.97 1.84 
    For >500, Deduct  -2.46 

XXXXXXX 
. 
 05 15 16 00-0014  6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0015 LF 1/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 1.72 0.11 

    For >500, Deduct  -0.31 
. 

 05 15 16 00-0016 LF 5/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope .............................................................................................................................................................................. 2.23 0.11 

    For >500, Deduct  -0.39 
. 

 05 15 16 00-0017 LF 3/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 2.77 0.22 

    For >500, Deduct  -0.47 
. 

 05 15 16 00-0018 LF 7/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope .............................................................................................................................................................................. 3.17 0.22 

    For >500, Deduct  -0.52 
. 

 05 15 16 00-0019 LF 1/2" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 3.77 0.32 

    For >500, Deduct  -0.60 
. 

 05 15 16 00-0020 LF 9/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope .............................................................................................................................................................................. 4.36 0.43 

    For >500, Deduct  -0.68 
. 

 05 15 16 00-0021 LF 5/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 5.10 0.43 

    For >500, Deduct  -0.78 
. 

 05 15 16 00-0022 LF 3/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 7.48 0.76 

    For >500, Deduct  -1.15 
. 

 05 15 16 00-0023 LF 7/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 9.59 0.87 

    For >500, Deduct  -1.45 
. 

 05 15 16 00-0024 LF 1" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope .................................................................................................................................................................................... 11.81 1.19 

    For >500, Deduct  -1.76 
. 

 05 15 16 00-0025 LF 1-1/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope ............................................................................................................................................................................ 15.13 1.52 

    For >500, Deduct  -2.25 
. 

 05 15 16 00-0026 LF 1-1/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope ............................................................................................................................................................................ 18.39 1.84 

    For >500, Deduct  -2.75 

XXXXXXX 
. 
 05 15 16 00-0027  6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire 

Rope (05 15 16) 
. 
. 

 05 15 16 00-0028 LF 1/4" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 1.37 0.11 
    For >500, Deduct  -0.24 

. 
 05 15 16 00-0029 LF 5/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 1.86 0.11 

    For >500, Deduct  -0.31 
. 

 05 15 16 00-0030 LF 3/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 2.22 0.22 
    For >500, Deduct  -0.36 

. 
 05 15 16 00-0031 LF 7/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 2.61 0.22 

    For >500, Deduct  -0.41 
. 

 05 15 16 00-0032 LF 1/2" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 3.15 0.32 
    For >500, Deduct  -0.48 

. 
 05 15 16 00-0033 LF 9/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 3.98 0.43 

    For >500, Deduct  -0.60 
. 

 05 15 16 00-0034 LF 5/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 4.66 0.43 
    For >500, Deduct  -0.70 

. 
 05 15 16 00-0035 LF 3/4" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 6.55 0.76 

    For >500, Deduct  -0.97 
. 

 05 15 16 00-0036 LF 7/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 8.04 0.87 
    For >500, Deduct  -1.14 

. 
 05 15 16 00-0037 LF 1" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................. 10.21 1.19 

    For >500, Deduct  -1.43 

XXXXXXX 
. 
 05 15 16 00-0038  6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0039 LF 1/4" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 1.35 0.11 
    For >500, Deduct  -0.23 
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. 
 05 15 16 00-0040 LF 5/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ................................... 1.79 0.11 

    For >500, Deduct  -0.30 
. 

 05 15 16 00-0041 LF 3/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 2.22 0.22 
    For >500, Deduct  -0.36 

. 
 05 15 16 00-0042 LF 7/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ................................... 2.61 0.22 

    For >500, Deduct  -0.41 
. 

 05 15 16 00-0043 LF 1/2" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 3.28 0.32 
    For >500, Deduct  -0.51 

. 
 05 15 16 00-0044 LF 9/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ................................... 3.92 0.43 

    For >500, Deduct  -0.59 
. 

 05 15 16 00-0045 LF 5/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 4.91 0.43 
    For >500, Deduct  -0.75 

. 
 05 15 16 00-0046 LF 3/4" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 6.85 0.76 

    For >500, Deduct  -1.03 
. 

 05 15 16 00-0047 LF 7/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ..................................... 8.97 0.87 
    For >500, Deduct  -1.33 

. 
 05 15 16 00-0048 LF 1" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ...................................... 11.07 1.19 

    For >500, Deduct  -1.61 

XXXXXXX 
. 
 05 15 16 00-0049  6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Galvanized Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0050 LF 3/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 2.50 0.22 

    For >500, Deduct  -0.42 
. 

 05 15 16 00-0051 LF 7/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 2.95 0.22 

    For >500, Deduct  -0.47 
. 

 05 15 16 00-0052 LF 1/2" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 3.45 0.32 

    For >500, Deduct  -0.54 
. 

 05 15 16 00-0053 LF 9/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 4.64 0.43 

    For >500, Deduct  -0.74 
. 

 05 15 16 00-0054 LF 5/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 5.13 0.43 

    For >500, Deduct  -0.79 
. 

 05 15 16 00-0055 LF 3/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 7.01 0.76 

    For >500, Deduct  -1.06 
. 

 05 15 16 00-0056 LF 7/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 9.00 0.87 

    For >500, Deduct  -1.34 
. 

 05 15 16 00-0057 LF 1" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope............................................................................................................................................................................ 11.85 1.19 

    For >500, Deduct  -1.76 
. 

 05 15 16 00-0058 LF 1-1/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope ................................................................................................................................................................ 14.36 1.52 

    For >500, Deduct  -2.11 
. 

 05 15 16 00-0059 LF 1-1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope ................................................................................................................................................................ 17.34 1.84 

    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 15 16 00-0060  6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Galvanized Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0061 LF 3/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 2.57 0.22 

    For >500, Deduct  -0.43 
. 

 05 15 16 00-0062 LF 7/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 3.12 0.22 

    For >500, Deduct  -0.51 
. 

 05 15 16 00-0063 LF 1/2" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 3.69 0.32 

    For >500, Deduct  -0.59 
. 

 05 15 16 00-0064 LF 9/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope .................................................................................................................................................................. 5.15 0.43 

    For >500, Deduct  -0.84 
. 

 05 15 16 00-0065 LF 5/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 5.21 0.43 

    For >500, Deduct  -0.81 
. 

 05 15 16 00-0066 LF 3/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 7.18 0.76 

    For >500, Deduct  -1.09 
. 

 05 15 16 00-0067 LF 7/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope.............................................................................................................................................................................. 9.51 0.87 

    For >500, Deduct  -1.44 
. 

 05 15 16 00-0068 LF 1" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope............................................................................................................................................................................ 12.02 1.19 

    For >500, Deduct  -1.79 

XXXXXXX 
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. 
 05 15 16 00-0069  19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Rotation Resistant Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0070 LF 1/4" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 2.64 0.11 

    For >500, Deduct  -0.49 
. 

 05 15 16 00-0071 LF 5/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 2.85 0.11 

    For >500, Deduct  -0.51 
. 

 05 15 16 00-0072 LF 3/8" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 3.36 0.22 

    For >500, Deduct  -0.59 
. 

 05 15 16 00-0073 LF 7/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 4.52 0.22 

    For >500, Deduct  -0.79 
. 

 05 15 16 00-0074 LF 1/2" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 5.15 0.22 

    For >500, Deduct  -0.91 
. 

 05 15 16 00-0075 LF 9/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 5.96 0.43 

    For >500, Deduct  -1.00 
. 

 05 15 16 00-0076 LF 5/8" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 7.09 0.43 

    For >500, Deduct  -1.19 
. 

 05 15 16 00-0077 LF 3/4" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ............................................................................................................................................... 9.78 0.65 

    For >500, Deduct  -1.62 

XXXXXXX 
. 
 05 15 16 00-0078  7x7, Galvanized Finish, Aircraft Cable (05 15 16) 

. 

. 
 05 15 16 00-0079 LF 1/16" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.30 0.08 

    For >500, Deduct  -0.04 
. 

 05 15 16 00-0080 LF 3/32" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.35 0.09 
    For >500, Deduct  -0.04 

. 
 05 15 16 00-0081 LF 1/8" Diameter, 7x7, Galvanized Finish, Aircraft Cable ............................................................................................................ 0.40 0.10 

    For >500, Deduct  -0.05 
. 

 05 15 16 00-0082 LF 5/32" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.45 0.11 
    For >500, Deduct  -0.06 

. 
 05 15 16 00-0083 LF 3/16" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.56 0.11 

    For >500, Deduct  -0.07 

XXXXXXX 
. 
 05 15 16 00-0084  7x19, Galvanized Finish, Aircraft Cable (05 15 16) 

. 

. 
 05 15 16 00-0085 LF 1/8" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.55 0.10 

    For >500, Deduct  -0.08 
. 

 05 15 16 00-0086 LF 5/32" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.59 0.11 
    For >500, Deduct  -0.08 

. 
 05 15 16 00-0087 LF 3/16" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.68 0.11 

    For >500, Deduct  -0.10 
. 

 05 15 16 00-0088 LF 1/4" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.79 0.11 
    For >500, Deduct  -0.12 

. 
 05 15 16 00-0089 LF 5/16" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 1.20 0.11 

    For >500, Deduct  -0.18 
. 

 05 15 16 00-0090 LF 3/8" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 1.61 0.11 
    For >500, Deduct  -0.24 

XXXXXXX 
. 
 05 15 16 00-0091  Heavy Duty, Galvanized Steel, Wire Rope Thimbles (05 15 16) 

. 

. 
 05 15 16 00-0092 EA  1/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 13.35 3.25 

. 
 05 15 16 00-0093 EA  5/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 14.90 3.25 

. 
 05 15 16 00-0094 EA  3/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 16.62 3.25 

. 
 05 15 16 00-0095 EA  7/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 21.34 3.25 

. 
 05 15 16 00-0096 EA  1/2" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 21.36 3.25 

. 
 05 15 16 00-0097 EA  9/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 21.36 3.25 

. 
 05 15 16 00-0098 EA  5/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 22.96 3.25 

. 
 05 15 16 00-0099 EA  3/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 41.43 4.99 

. 
 05 15 16 00-0100 EA  7/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 49.02 6.07 

. 
 05 15 16 00-0101 EA  1" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ......................................................................................... 86.76 9.97 

. 
 05 15 16 00-0102 EA  1-1/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ................................................................................. 124.08 13.56 

. 
 05 15 16 00-0103 EA  1-1/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ................................................................................. 124.08 13.56 

XXXXXXX 
. 
 05 15 16 00-0104  Galvanized Steel, Wire Rope Clips (05 15 16) 

. 

. 
 05 15 16 00-0105 EA  1/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 14.93 3.25 

. 
 05 15 16 00-0106 EA  3/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 15.19 3.25 

. 
 05 15 16 00-0107 EA  1/4" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 16.92 3.25 

. 
 05 15 16 00-0108 EA  5/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 17.19 3.25 

. 
 05 15 16 00-0109 EA  3/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 17.58 3.25 

. 
 05 15 16 00-0110 EA  7/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 21.30 3.25 

. 
 05 15 16 00-0111 EA  1/2" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 21.59 3.25 

. 
 05 15 16 00-0112 EA  9/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 24.36 3.25 

. 
 05 15 16 00-0113 EA  5/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 24.75 3.25 
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. 
 05 15 16 00-0114 EA  3/4" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 34.32 4.34 

. 
 05 15 16 00-0115 EA  7/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 51.77 6.51 

. 
 05 15 16 00-0116 EA  1" Diameter, Galvanized Steel, Wire Rope Clip .................................................................................................................... 56.36 6.51 

. 
 05 15 16 00-0117 EA  1-1/8" Diameter, Galvanized Steel, Wire Rope Clip .............................................................................................................. 66.95 8.67 

. 
 05 15 16 00-0118 EA  1-1/4" Diameter, Galvanized Steel, Wire Rope Clip .............................................................................................................. 97.36 13.02 

XXXXXXX 
. 
 05 15 16 00-0119  Steel, Open Swage Sockets (05 15 16) 

. 

. 
 05 15 16 00-0120 EA  1/4" Diameter, Steel, Open Swage Socket ........................................................................................................................... 79.12 3.25 

. 
 05 15 16 00-0121 EA  5/16" Diameter, Steel, Open Swage Socket ....................................................................................................................... 125.53 3.25 

. 
 05 15 16 00-0122 EA  3/8" Diameter, Steel, Open Swage Socket ......................................................................................................................... 129.82 4.34 

. 
 05 15 16 00-0123 EA  7/16" Diameter, Steel, Open Swage Socket ....................................................................................................................... 154.78 5.42 

. 
 05 15 16 00-0124 EA  1/2" Diameter, Steel, Open Swage Socket ......................................................................................................................... 154.78 5.42 

. 
 05 15 16 00-0125 EA  9/16" Diameter, Steel, Open Swage Socket ....................................................................................................................... 228.62 11.93 

. 
 05 15 16 00-0126 EA  5/8" Diameter, Steel, Open Swage Socket ......................................................................................................................... 228.62 11.93 

. 
 05 15 16 00-0127 EA  3/4" Diameter, Steel, Open Swage Socket ......................................................................................................................... 295.85 22.78 

. 
 05 15 16 00-0128 EA  7/8" Diameter, Steel, Open Swage Socket ......................................................................................................................... 399.03 32.53 

. 
 05 15 16 00-0129 EA  1" Diameter, Steel, Open Swage Socket ............................................................................................................................ 564.12 49.89 

. 
 05 15 16 00-0130 EA  1-1/8" Diameter, Steel, Open Swage Socket ...................................................................................................................... 747.74 78.09 

. 
 05 15 16 00-0131 EA  1-1/4" Diameter, Steel, Open Swage Socket ...................................................................................................................... 870.70 90.02 

XXXXXXX 
. 
 05 15 16 00-0132  Steel, Closed Swage Sockets (05 15 16) 

. 

. 
 05 15 16 00-0133 EA  1/4" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 63.93 3.25 

. 
 05 15 16 00-0134 EA  5/16" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 86.03 3.25 

. 
 05 15 16 00-0135 EA  3/8" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 86.03 3.25 

. 
 05 15 16 00-0136 EA  7/16" Diameter, Steel, Closed Swage Socket ..................................................................................................................... 107.52 4.34 

. 
 05 15 16 00-0137 EA  1/2" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 108.71 4.34 

. 
 05 15 16 00-0138 EA  9/16" Diameter, Steel, Closed Swage Socket ..................................................................................................................... 150.26 7.60 

. 
 05 15 16 00-0139 EA  5/8" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 155.42 8.67 

. 
 05 15 16 00-0140 EA  3/4" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 193.49 14.09 

. 
 05 15 16 00-0141 EA  7/8" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 251.52 20.60 

. 
 05 15 16 00-0142 EA  1" Diameter, Steel, Closed Swage Socket .......................................................................................................................... 359.65 28.20 

. 
 05 15 16 00-0143 EA  1-1/8" Diameter, Steel, Closed Swage Socket .................................................................................................................... 447.56 39.04 

. 
 05 15 16 00-0144 EA  1-1/4" Diameter, Steel, Closed Swage Socket .................................................................................................................... 610.92 60.73 

XXXXXXX 
. 
 05 15 16 00-0145  Galvanized Steel, Open Spelter Sockets (05 15 16) 

. 

. 
 05 15 16 00-0146 EA  1/4" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 131.51 3.25 

. 
 05 15 16 00-0147 EA  5/16" Galvanized Steel, Open Spelter Socket .................................................................................................................... 135.33 3.25 

. 
 05 15 16 00-0148 EA  3/8" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 135.33 3.25 

. 
 05 15 16 00-0149 EA  7/16" Galvanized Steel, Open Spelter Socket .................................................................................................................... 152.42 6.51 

. 
 05 15 16 00-0150 EA  1/2" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 152.42 6.51 

. 
 05 15 16 00-0151 EA  9/16" Galvanized Steel, Open Spelter Socket .................................................................................................................... 201.29 10.84 

. 
 05 15 16 00-0152 EA  5/8" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 201.29 10.84 

. 
 05 15 16 00-0153 EA  3/4" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 256.33 16.27 

. 
 05 15 16 00-0154 EA  7/8" Galvanized Steel, Open Spelter Socket ...................................................................................................................... 384.83 27.11 

. 
 05 15 16 00-0155 EA  1" Galvanized Steel, Open Spelter Socket ......................................................................................................................... 695.85 42.29 

. 
 05 15 16 00-0156 EA  1-1/8" Galvanized Steel, Open Spelter Socket ................................................................................................................... 827.88 68.33 

. 
 05 15 16 00-0157 EA  1-1/4" Galvanized Steel, Open Spelter Socket ................................................................................................................ 1,118.37 90.02 

XXXXXXX 
. 
 05 15 16 00-0158  Galvanized Steel, Closed Spelter Sockets (05 15 16) 

. 

. 
 05 15 16 00-0159 EA  1/4" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 110.49 3.25 

. 
 05 15 16 00-0160 EA  5/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 110.97 3.25 

. 
 05 15 16 00-0161 EA  3/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 110.97 3.25 

. 
 05 15 16 00-0162 EA  7/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 125.32 5.42 

. 
 05 15 16 00-0163 EA  1/2" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 125.32 5.42 

. 
 05 15 16 00-0164 EA  9/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 176.67 9.76 

. 
 05 15 16 00-0165 EA  5/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 176.67 9.76 

. 
 05 15 16 00-0166 EA  3/4" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 218.16 14.09 

. 
 05 15 16 00-0167 EA  7/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 318.97 21.69 

. 
 05 15 16 00-0168 EA  1" Galvanized Steel, Closed Spelter Socket ....................................................................................................................... 482.29 33.62 

. 
 05 15 16 00-0169 EA  1-1/8" Galvanized Steel, Closed Spelter Socket ................................................................................................................. 631.80 45.55 

. 
 05 15 16 00-0170 EA  1-1/4" Galvanized Steel, Closed Spelter Socket ................................................................................................................. 797.76 60.73 

XXXXXXX 
. 
 05 15 16 00-0171  Forged Steel, Jaw And Jaw Turnbuckles (05 15 16) 

. 

. 
 05 15 16 00-0172 EA 1/4" x 4", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 76.42 3.25 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -9.84 
. 

 05 15 16 00-0173 EA 5/16" x 4-1/2", Forged Steel, Jaw And Jaw Turnbuckle ........................................................................................................ 81.88 3.25 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -10.66 

. 
 05 15 16 00-0174 EA 3/8" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 91.98 3.25 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -12.17 
. 

 05 15 16 00-0175 EA 1/2" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 102.64 4.34 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -12.66 

. 
 05 15 16 00-0176 EA 1/2" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 134.93 5.42 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -16.85 
. 

 05 15 16 00-0177 EA 1/2" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 153.33 6.51 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -19.08 
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. 
 05 15 16 00-0178 EA 5/8" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 156.81 8.67 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -18.52 
. 

 05 15 16 00-0179 EA 5/8" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 193.47 8.67 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -23.60 

. 
 05 15 16 00-0180 EA 5/8" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 219.43 9.76 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -27.10 
. 

 05 15 16 00-0181 EA 3/4" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 211.58 11.93 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -24.81 

. 
 05 15 16 00-0182 EA 3/4" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 241.34 14.09 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -27.64 
. 

 05 15 16 00-0183 EA 3/4" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 297.16 15.18 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -35.28 

. 
 05 15 16 00-0184 EA 3/4" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 357.52 18.44 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -42.41 
. 

 05 15 16 00-0185 EA 7/8" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 408.80 26.03 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -45.83 

. 
 05 15 16 00-0186 EA 7/8" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 495.35 30.37 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -56.23 
. 

 05 15 16 00-0187 EA 1" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................. 424.26 26.03 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -48.15 

. 
 05 15 16 00-0188 EA 1" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 487.23 33.62 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -52.75 
. 

 05 15 16 00-0189 EA 1" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 666.13 42.29 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -74.89 

. 
 05 15 16 00-0190 EA 1" x 24", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 745.99 49.89 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -82.32 
. 

 05 15 16 00-0191 EA 1-1/4" x 12", Forged Steel, Jaw And Jaw Turnbuckle ......................................................................................................... 833.43 60.73 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -88.86 

. 
 05 15 16 00-0192 EA 1-1/4" x 18", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,004.22 68.33 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -109.96 
. 

 05 15 16 00-0193 EA 1-1/4" x 24", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,296.55 78.09 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -148.00 

. 
 05 15 16 00-0194 EA 1-1/2" x 12", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,284.71 83.51 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -142.65 
. 

 05 15 16 00-0195 EA 1-1/2" x 18", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,420.50 108.45 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -148.00 

. 
 05 15 16 00-0196 EA 1-1/2" x 24", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 2,533.49 140.98 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -298.68 
. 

 05 15 16 00-0197 EA 2" x 24", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 4,175.36 271.13 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -463.63 

XXXXXXX 
. 
 05 15 16 00-0198  Galvanized Steel, Drop Forged, Shoulder Eye Bolts (05 15 16) 

. 

. 
 05 15 16 00-0199 EA  1/4" Diameter Thread, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ................................. 16.99  

. 
 05 15 16 00-0200 EA  5/16" Diameter Thread, 7/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................... 17.06  

. 
 05 15 16 00-0201 EA  3/8" Diameter Thread, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .................................... 19.11  

. 
 05 15 16 00-0202 EA  7/16" Diameter Thread, 1-3/32" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.......................... 22.78  

. 
 05 15 16 00-0203 EA  1/2" Diameter Thread, 1-3/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt............................ 22.68  

. 
 05 15 16 00-0204 EA  5/8" Diameter Thread, 1-3/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.............................. 30.77  

. 
 05 15 16 00-0205 EA  3/4" Diameter Thread, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.............................. 36.73  

. 
 05 15 16 00-0206 EA  7/8" Diameter Thread, 1-11/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt.......................... 49.36  

. 
 05 15 16 00-0207 EA  1" Diameter Thread, 1-13/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt............................. 65.79  

. 
 05 15 16 00-0208 EA  1-1/8" Diameter Thread, 2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ................................ 95.33  

. 
 05 15 16 00-0209 EA  1-1/4" Diameter Thread, 2-3/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ...................... 113.30  

. 
 05 15 16 00-0210 EA  1-1/2" Diameter Thread, 2-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 204.85  

. 
 05 15 16 00-0211 EA  1-3/4" Diameter Thread, 2-7/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 234.84  

. 
 05 15 16 00-0212 EA  2" Diameter Thread, 3-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .............................. 290.16  

XXXXXXX 
. 
 05 15 16 00-0213  Galvanized Steel, Drop Forged, Eye Bolts (05 15 16) 

. 

. 
 05 15 16 00-0214 EA 1/4" Diameter Thread, 3" Shank Length, 1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 22.09  

. 
 05 15 16 00-0215 EA 1/4" Diameter Thread, 4" Shank Length, 1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 20.04  

. 
 05 15 16 00-0216 EA 5/16" Diameter Thread, 2-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............ 26.84  

. 
 05 15 16 00-0217 EA 5/16" Diameter Thread, 4-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............ 18.33  

. 
 05 15 16 00-0218 EA 3/8" Diameter Thread, 2-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt.............. 24.40  

. 
 05 15 16 00-0219 EA 3/8" Diameter Thread, 3" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 36.33  

. 
 05 15 16 00-0220 EA 3/8" Diameter Thread, 4" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 35.27  

. 
 05 15 16 00-0221 EA 3/8" Diameter Thread, 4-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt.............. 33.56  

. 
 05 15 16 00-0222 EA 3/8" Diameter Thread, 5" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 30.18  

. 
 05 15 16 00-0223 EA 3/8" Diameter Thread, 6" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 31.16  

. 
 05 15 16 00-0224 EA 1/2" Diameter Thread, 2" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 27.70  

. 
 05 15 16 00-0225 EA 1/2" Diameter Thread, 3" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 22.31  

. 
 05 15 16 00-0226 EA 1/2" Diameter Thread, 3-1/4" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt................. 28.75  

. 
 05 15 16 00-0227 EA 1/2" Diameter Thread, 4" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 38.92  

. 
 05 15 16 00-0228 EA 1/2" Diameter Thread, 4-1/2" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt................. 29.81  

. 
 05 15 16 00-0229 EA 1/2" Diameter Thread, 6" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 47.35  

. 
 05 15 16 00-0230 EA 1/2" Diameter Thread, 8" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 41.83  

. 
 05 15 16 00-0231 EA 1/2" Diameter Thread, 10" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ..................... 38.29  

. 
 05 15 16 00-0232 EA 1/2" Diameter Thread, 12" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ..................... 44.85  

. 
 05 15 16 00-0233 EA 5/8" Diameter Thread, 4" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt................. 45.54  

. 
 05 15 16 00-0234 EA 5/8" Diameter Thread, 4-1/2" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .......... 40.68  

. 
 05 15 16 00-0235 EA 5/8" Diameter Thread, 6" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt................. 50.91  
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. 
 05 15 16 00-0236 EA 5/8" Diameter Thread, 8" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................ 58.21  

. 
 05 15 16 00-0237 EA 5/8" Diameter Thread, 10" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 66.97  

. 
 05 15 16 00-0238 EA 5/8" Diameter Thread, 12" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 55.54  

. 
 05 15 16 00-0239 EA 3/4" Diameter Thread, 4-1/2" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .......... 55.44  

. 
 05 15 16 00-0240 EA 3/4" Diameter Thread, 6" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................ 56.55  

. 
 05 15 16 00-0241 EA 3/4" Diameter Thread, 8" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................ 62.41  

. 
 05 15 16 00-0242 EA 3/4" Diameter Thread, 10" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 67.24  

. 
 05 15 16 00-0243 EA 3/4" Diameter Thread, 12" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 78.37  

. 
 05 15 16 00-0244 EA 1" Diameter Thread, 8" Shank Length, 2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ........................ 103.48  

XXXXXXX 
. 
 05 15 19  Stainless Steel Wire Rope Assemblies (05 15) 

. 

. 
 05 15 19 00-0001  7x7, 304 Stainless Steel, Aircraft Cable (05 15 19) 

. 

. 
 05 15 19 00-0002 LF 1/16" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.26 0.08 

    For >500, Deduct  -0.03 
. 

 05 15 19 00-0003 LF 3/32" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.34 0.09 
    For >500, Deduct  -0.04 

. 
 05 15 19 00-0004 LF 1/8" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable .......................................................................................................... 0.44 0.10 

    For >500, Deduct  -0.06 
. 

 05 15 19 00-0005 LF 5/32" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.56 0.11 
    For >500, Deduct  -0.08 

. 
 05 15 19 00-0006 LF 3/16" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.71 0.11 

    For >500, Deduct  -0.10 

XXXXXXX 
. 
 05 15 19 00-0007  7x19, 304 Stainless Steel, Aircraft Cable (05 15 19) 

. 

. 
 05 15 19 00-0008 LF 1/8" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.50 0.10 

    For >500, Deduct  -0.07 
. 

 05 15 19 00-0009 LF 5/32" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ...................................................................................................... 0.57 0.11 
    For >500, Deduct  -0.08 

. 
 05 15 19 00-0010 LF 3/16" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ...................................................................................................... 0.67 0.11 

    For >500, Deduct  -0.09 
. 

 05 15 19 00-0011 LF 1/4" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 0.84 0.11 
    For >500, Deduct  -0.13 

. 
 05 15 19 00-0012 LF 5/16" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ...................................................................................................... 1.28 0.11 

    For >500, Deduct  -0.20 
. 

 05 15 19 00-0013 LF 3/8" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................ 1.91 0.22 
    For >500, Deduct  -0.30 

XXXXXXX 
. 
 05 15 19 00-0014  7x7, 316 Stainless Steel, Aircraft Cable (05 15 19) 

. 

. 
 05 15 19 00-0015 LF 1/16" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.26 0.08 

    For >500, Deduct  -0.03 
. 

 05 15 19 00-0016 LF 3/32" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.34 0.09 
    For >500, Deduct  -0.04 

. 
 05 15 19 00-0017 LF 1/8" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable .......................................................................................................... 0.44 0.10 

    For >500, Deduct  -0.06 
. 

 05 15 19 00-0018 LF 5/32" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.56 0.11 
    For >500, Deduct  -0.08 

. 
 05 15 19 00-0019 LF 3/16" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.71 0.11 

    For >500, Deduct  -0.10 

XXXXXXX 
. 
 05 15 19 00-0020  7x19, 316 Stainless Steel, Aircraft Cable (05 15 19) 

. 

. 
 05 15 19 00-0021 LF 1/8" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.50 0.10 

    For >500, Deduct  -0.07 
. 

 05 15 19 00-0022 LF 5/32" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 0.57 0.11 
    For >500, Deduct  -0.08 

. 
 05 15 19 00-0023 LF 3/16" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 0.67 0.11 

    For >500, Deduct  -0.09 
. 

 05 15 19 00-0024 LF 1/4" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.84 0.11 
    For >500, Deduct  -0.13 

. 
 05 15 19 00-0025 LF 5/16" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 1.28 0.11 

    For >500, Deduct  -0.20 
. 

 05 15 19 00-0026 LF 3/8" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 1.91 0.11 
    For >500, Deduct  -0.30 

XXXXXXX 
. 
 05 20  Metal Joists (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 21  Steel Joist Framing (05 20) 

. 

. 
 05 21 19  Open Web Steel Joist Framing (05 21) 

. 

. 
 05 21 19 00-0001 TON H, J Or K Open Web Joist, Up To 30' Span, Steel, Horizontal Bridging........................................................................... 2,642.21 186.90 

    For Welded Cross Bridging, Add  233.63 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  223.61 

. 
 05 21 19 00-0002 TON H, J Or K Open Web Joist, >30' To 50' Span, Steel, Horizontal Bridging ........................................................................ 2,422.58 175.22 

    For Welded Cross Bridging, Add  207.67 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  207.64 
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. 
 05 21 19 00-0003 TON LJ Or LH Open Web Joist, Up To 96' Span, Steel, Bolted Cross Bridging ....................................................................... 2,911.81 175.22 

    For Welded Cross Bridging, Add  215.66 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  263.15 

. 
 05 21 19 00-0004 TON DLJ Or DLH Open Web Joist, Up To 144' Span, Steel, Bolted Cross Bridging ............................................................... 3,301.67 175.22 

    For Welded Cross Bridging, Add  215.66 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  309.94 

. 
 05 21 19 00-0005 TON CS Open Web Joist, Up To 30' Span, Steel, Horizontal Bridging .................................................................................... 2,922.98 175.22 

    For Welded Cross Bridging, Add  233.63 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  257.31 

. 
 05 21 19 00-0006 TON SLH Open Web Joist, Up To 200' Span, Steel, Bolted Cross Bridging ............................................................................ 3,642.79 175.22 

    For Welded Cross Bridging, Add  215.66 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  350.87 

XXXXXXX 
. 
 05 30  Metal Decking (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 31  Steel Decking (05 30) 

See CSI section 03 30 00 00-0000 for concrete where required. 
. 
. 
 05 31 13  Steel Floor Decking (05 31) 

Note: Floor or roof decking 
. 
. 
 05 31 13 00-0001  Open Ribbed Galvanized Steel Deck (05 31 13) 

. 

. 
 05 31 13 00-0002 SF 1" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.15 0.49 

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Site Installed Insulation Between Ribs, Add  0.83 
    For Up To 100, Add  0.86 
    For >100 To 500, Add  0.50 
    For >500 To 1,500, Add  0.15 

. 
 05 31 13 00-0003 SF 1" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.58 0.57 

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Site Installed Insulation Between Ribs, Add  0.95 
    For Up To 100, Add  1.00 
    For >100 To 500, Add  0.57 
    For >500 To 1,500, Add  0.18 

. 
 05 31 13 00-0004 SF 1" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 4.51 0.69 

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Site Installed Insulation Between Ribs, Add  1.19 
    For Up To 100, Add  1.23 
    For >100 To 500, Add  0.71 
    For >500 To 1,500, Add  0.22 

. 
 05 31 13 00-0005 SF 1-1/2" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 3.46 0.55 

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Site Installed Insulation Between Ribs, Add  0.92 
    For Up To 100, Add  0.97 
    For >100 To 500, Add  0.55 
    For >500 To 1,500, Add  0.17 

. 
 05 31 13 00-0006 SF 1-1/2" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 3.98 0.63 

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Site Installed Insulation Between Ribs, Add  1.05 
    For Up To 100, Add  1.11 
    For >100 To 500, Add  0.64 
    For >500 To 1,500, Add  0.20 

. 
 05 31 13 00-0007 SF 1-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 5.00 0.77 

    For Painted, Deduct  -0.20 
    For Perforated Or Slotted, Add  0.20 
    For Site Installed Insulation Between Ribs, Add  1.32 
    For Up To 100, Add  1.37 
    For >100 To 500, Add  0.79 
    For >500 To 1,500, Add  0.24 

. 
 05 31 13 00-0008 SF 2" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.91 0.58 

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Site Installed Insulation Between Ribs, Add  1.03 
    For Up To 100, Add  1.04 
    For >100 To 500, Add  0.61 
    For >500 To 1,500, Add  0.18 

. 
 05 31 13 00-0009 SF 2" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 4.55 0.67 

    For Painted, Deduct  -0.19 
    For Perforated Or Slotted, Add  0.19 
    For Site Installed Insulation Between Ribs, Add  1.20 
    For Up To 100, Add  1.21 
    For >100 To 500, Add  0.71 
    For >500 To 1,500, Add  0.21 
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. 
 05 31 13 00-0010 SF 2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 5.60 0.75 

    For Painted, Deduct  -0.23 
    For Perforated Or Slotted, Add  0.23 
    For Site Installed Insulation Between Ribs, Add  1.47 
    For Up To 100, Add  1.41 
    For >100 To 500, Add  0.84 
    For >500 To 1,500, Add  0.24 

. 
 05 31 13 00-0011 SF 2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 7.04 0.82 

    For Painted, Deduct  -0.30 
    For Perforated Or Slotted, Add  0.30 
    For Site Installed Insulation Between Ribs, Add  1.84 
    For Up To 100, Add  1.62 
    For >100 To 500, Add  1.01 
    For >500 To 1,500, Add  0.26 

. 
 05 31 13 00-0012 SF 3" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 4.37 0.61 

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Site Installed Insulation Between Ribs, Add  1.15 
    For Up To 100, Add  1.12 
    For >100 To 500, Add  0.67 
    For >500 To 1,500, Add  0.19 

. 
 05 31 13 00-0013 SF 3" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 5.11 0.69 

    For Painted, Deduct  -0.21 
    For Perforated Or Slotted, Add  0.21 
    For Site Installed Insulation Between Ribs, Add  1.34 
    For Up To 100, Add  1.29 
    For >100 To 500, Add  0.77 
    For >500 To 1,500, Add  0.22 

. 
 05 31 13 00-0014 SF 3" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 6.36 0.86 

    For Painted, Deduct  -0.26 
    For Perforated Or Slotted, Add  0.26 
    For Site Installed Insulation Between Ribs, Add  1.67 
    For Up To 100, Add  1.60 
    For >100 To 500, Add  0.96 
    For >500 To 1,500, Add  0.27 

. 
 05 31 13 00-0015 SF 3" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 8.01 1.04 

    For Painted, Deduct  -0.34 
    For Perforated Or Slotted, Add  0.34 
    For Site Installed Insulation Between Ribs, Add  2.10 
    For Up To 100, Add  1.97 
    For >100 To 500, Add  1.19 
    For >500 To 1,500, Add  0.33 

. 
 05 31 13 00-0016 SF 4-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 11.60  

    For Painted, Deduct  -0.53 
    For Perforated Or Slotted, Add  0.53 
    For Site Installed Insulation Between Ribs, Add  2.97 
    For Up To 100, Add  2.01 
    For >100 To 500, Add  1.44 
    For >500 To 1,500, Add  0.24 

. 
 05 31 13 00-0017 SF 4-1/2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 14.63 0.86 

    For Painted, Deduct  -0.68 
    For Perforated Or Slotted, Add  0.68 
    For Site Installed Insulation Between Ribs, Add  3.74 
    For Up To 100, Add  2.43 
    For >100 To 500, Add  1.78 
    For >500 To 1,500, Add  0.27 

. 
 05 31 13 00-0018 SF 6" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 13.58 0.86 

    For Painted, Deduct  -0.63 
    For Perforated Or Slotted, Add  0.63 
    For Site Installed Insulation Between Ribs, Add  3.47 
    For Up To 100, Add  2.32 
    For >100 To 500, Add  1.68 
    For >500 To 1,500, Add  0.27 

. 
 05 31 13 00-0019 SF 6" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 14.24 1.04 

    For Painted, Deduct  -0.65 
    For Perforated Or Slotted, Add  0.65 
    For Site Installed Insulation Between Ribs, Add  3.66 
    For Up To 100, Add  2.59 
    For >100 To 500, Add  1.81 
    For >500 To 1,500, Add  0.33 

. 
 05 31 13 00-0020 SF 6" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 17.79 1.26 

    For Painted, Deduct  -0.81 
    For Perforated Or Slotted, Add  0.81 
    For Site Installed Insulation Between Ribs, Add  4.56 
    For Up To 100, Add  3.21 
    For >100 To 500, Add  2.26 
    For >500 To 1,500, Add  0.40 

. 
 05 31 13 00-0021 SF 7-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 15.74 1.14 

    For Painted, Deduct  -0.72 
    For Perforated Or Slotted, Add  0.72 
    For Site Installed Insulation Between Ribs, Add  4.04 
    For Up To 100, Add  2.86 
    For >100 To 500, Add  2.00 
    For >500 To 1,500, Add  0.36 



05
 05 Metals 

05 30 Metal Decking 
05 31 Steel Decking 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 05 - 148  County of San Mateo, Roofing 

. 
 05 31 13 00-0022 SF 7-1/2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 19.62 1.39 

    For Painted, Deduct  -0.89 
    For Perforated Or Slotted, Add  0.89 
    For Site Installed Insulation Between Ribs, Add  5.03 
    For Up To 100, Add  3.53 
    For >100 To 500, Add  2.48 
    For >500 To 1,500, Add  0.44 

XXXXXXX 
. 
 05 31 13 00-0023  Cellular Galvanized Steel Deck (05 31 13) 

Note: Cellular decking is made of a top ribbed sheet and a flat bottom sheet welded together to create hollow 
longitudinal cells within the panels. 

. 

. 
 05 31 13 00-0024 SF  1" Deep, 22/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 10.40 0.88 

    For Painted, Deduct  -0.47 
    For Perforated Or Slotted, Add  0.47 
    For Insulated Cells, Add  2.09 
    For Site Installed Insulation Between Ribs, Add  2.68 
    For Up To 100, Add  2.03 
    For >100 To 500, Add  1.37 
    For >500 To 1,500, Add  0.28 

. 
 05 31 13 00-0025 SF  1" Deep, 18/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 11.31 1.16 

    For Painted, Deduct  -0.49 
    For Perforated Or Slotted, Add  0.49 
    For Insulated Cells, Add  2.22 
    For Site Installed Insulation Between Ribs, Add  2.93 
    For Up To 100, Add  2.45 
    For >100 To 500, Add  1.57 
    For >500 To 1,500, Add  0.37 

. 
 05 31 13 00-0026 SF  1-1/2" Deep, 22/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 12.77 0.92 

    For Painted, Deduct  -0.58 
    For Perforated Or Slotted, Add  0.58 
    For Insulated Cells, Add  2.61 
    For Site Installed Insulation Between Ribs, Add  3.28 
    For Up To 100, Add  2.31 
    For >100 To 500, Add  1.62 
    For >500 To 1,500, Add  0.29 

. 
 05 31 13 00-0027 SF  1-1/2" Deep, 18/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 13.82 1.22 

    For Painted, Deduct  -0.61 
    For Perforated Or Slotted, Add  0.61 
    For Insulated Cells, Add  2.77 
    For Site Installed Insulation Between Ribs, Add  3.57 
    For Up To 100, Add  2.76 
    For >100 To 500, Add  1.84 
    For >500 To 1,500, Add  0.38 

. 
 05 31 13 00-0028 SF  3" Deep, 20/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 14.62 1.12 

    For Painted, Deduct  -0.66 
    For Perforated Or Slotted, Add  0.66 
    For Insulated Cells, Add  2.98 
    For Site Installed Insulation Between Ribs, Add  3.76 
    For Up To 100, Add  2.70 
    For >100 To 500, Add  1.88 
    For >500 To 1,500, Add  0.35 

. 
 05 31 13 00-0029 SF  3" Deep, 18/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 17.48 1.28 

    For Painted, Deduct  -0.79 
    For Perforated Or Slotted, Add  0.79 
    For Insulated Cells, Add  3.57 
    For Site Installed Insulation Between Ribs, Add  4.49 
    For Up To 100, Add  3.20 
    For >100 To 500, Add  2.23 
    For >500 To 1,500, Add  0.40 

. 
 05 31 13 00-0030 SF  3" Deep, 18/16 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 19.61 1.39 

    For Painted, Deduct  -0.89 
    For Perforated Or Slotted, Add  0.89 
    For Insulated Cells, Add  4.02 
    For Site Installed Insulation Between Ribs, Add  5.03 
    For Up To 100, Add  3.53 
    For >100 To 500, Add  2.48 
    For >500 To 1,500, Add  0.44 

. 
 05 31 13 00-0031 SF  3" Deep, 16/16 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 21.18 1.49 

    For Painted, Deduct  -0.97 
    For Perforated Or Slotted, Add  0.97 
    For Insulated Cells, Add  4.35 
    For Site Installed Insulation Between Ribs, Add  5.43 
    For Up To 100, Add  3.79 
    For >100 To 500, Add  2.68 
    For >500 To 1,500, Add  0.47 

. 
 05 31 13 00-0032 SF  4-1/2" Deep, 20/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 22.70 1.12 

    For Painted, Deduct  -1.06 
    For Perforated Or Slotted, Add  1.06 
    For Insulated Cells, Add  4.79 
    For Site Installed Insulation Between Ribs, Add  5.78 
    For Up To 100, Add  3.54 
    For >100 To 500, Add  2.69 
    For >500 To 1,500, Add  0.35 
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. 
 05 31 13 00-0033 SF  4-1/2" Deep, 18/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 24.13 1.30 

    For Painted, Deduct  -1.12 
    For Perforated Or Slotted, Add  1.12 
    For Insulated Cells, Add  5.06 
    For Site Installed Insulation Between Ribs, Add  6.15 
    For Up To 100, Add  3.89 
    For >100 To 500, Add  2.91 
    For >500 To 1,500, Add  0.41 

. 
 05 31 13 00-0034 SF  4-1/2" Deep, 18/16 Gauge Cellular Galvanized Steel Deck .................................................................................................. 25.50 1.41 

    For Painted, Deduct  -1.19 
    For Perforated Or Slotted, Add  1.19 
    For Insulated Cells, Add  5.34 
    For Site Installed Insulation Between Ribs, Add  6.51 
    For Up To 100, Add  4.13 
    For >100 To 500, Add  3.08 
    For >500 To 1,500, Add  0.44 

. 
 05 31 13 00-0035 SF  4-1/2" Deep, 16/16 Gauge Cellular Galvanized Steel Deck .................................................................................................. 27.20 1.51 

    For Painted, Deduct  -1.27 
    For Perforated Or Slotted, Add  1.27 
    For Insulated Cells, Add  5.69 
    For Site Installed Insulation Between Ribs, Add  6.94 
    For Up To 100, Add  4.42 
    For >100 To 500, Add  3.29 
    For >500 To 1,500, Add  0.47 

XXXXXXX 
. 
 05 31 23  Steel Roof Decking (05 31) 

See CSI section 05 31 13 00-0000 for Steel floor or roof decking. 
. 
. 
 05 31 33  Steel Form Decking (05 31) 

. 

. 
 05 31 33 00-0001  Open Ribbed Galvanized Steel Form Deck (05 31 33) 

. 

. 
 05 31 33 00-0002 SF  9/16" Deep, 28 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 2.84  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Up To 100, Add  1.11 
    For >100 To 500, Add  0.56 
    For >500 To 1,500, Add  0.23 

. 
 05 31 33 00-0003 SF  9/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 3.02  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Up To 100, Add  1.18 
    For >100 To 500, Add  0.59 
    For >500 To 1,500, Add  0.24 

. 
 05 31 33 00-0004 SF  9/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 3.34  

    For Painted, Deduct  -0.11 
    For Perforated Or Slotted, Add  0.11 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.67 
    For >500 To 1,500, Add  0.28 

. 
 05 31 33 00-0005 SF  9/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 3.61  

    For Painted, Deduct  -0.12 
    For Perforated Or Slotted, Add  0.12 
    For Up To 100, Add  1.50 
    For >100 To 500, Add  0.74 
    For >500 To 1,500, Add  0.32 

. 
 05 31 33 00-0006 SF  15/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 3.42  

    For Painted, Deduct  -0.12 
    For Perforated Or Slotted, Add  0.12 
    For Up To 100, Add  1.22 
    For >100 To 500, Add  0.63 
    For >500 To 1,500, Add  0.24 

. 
 05 31 33 00-0007 SF  15/16" Deep, 25 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 3.59  

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Up To 100, Add  1.28 
    For >100 To 500, Add  0.67 
    For >500 To 1,500, Add  0.26 

. 
 05 31 33 00-0008 SF  15/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 3.78  

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Up To 100, Add  1.39 
    For >100 To 500, Add  0.71 
    For >500 To 1,500, Add  0.28 

. 
 05 31 33 00-0009 SF  15/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 4.03  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Up To 100, Add  1.55 
    For >100 To 500, Add  0.78 
    For >500 To 1,500, Add  0.32 

. 
 05 31 33 00-0010 SF  1-15/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck................................................................................... 4.25  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Up To 100, Add  1.61 
    For >100 To 500, Add  0.82 
    For >500 To 1,500, Add  0.33 
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. 
 05 31 33 00-0011 SF  1-15/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 4.64  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.88 
    For >500 To 1,500, Add  0.35 

. 
 05 31 33 00-0012 SF  1-15/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 5.33  

    For Painted, Deduct  -0.19 
    For Perforated Or Slotted, Add  0.19 
    For Up To 100, Add  1.87 
    For >100 To 500, Add  0.98 
    For >500 To 1,500, Add  0.37 

. 
 05 31 33 00-0013 SF  1-15/16" Deep, 20 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 5.91  

    For Painted, Deduct  -0.21 
    For Perforated Or Slotted, Add  0.21 
    For Up To 100, Add  2.11 
    For >100 To 500, Add  1.10 
    For >500 To 1,500, Add  0.42 

XXXXXXX 
. 
 05 36  Composite Metal Decking (05 30) 

See CSI section 03 30 00 00-0000 for concrete. 
. 
. 
 05 36 00 00-0001  Composite Open Ribbed Galvanized Steel Deck (05 36) 

Note: Composite decking has rolled-in embossments or ridges designed to interlock with the concrete slab. 
. 
. 

 05 36 00 00-0002 SF 1-1/2" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 4.29  
    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Up To 100, Add  1.62 
    For >100 To 500, Add  0.83 
    For >500 To 1,500, Add  0.33 

. 
 05 36 00 00-0003 SF 1-1/2" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 4.59  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  1.79 
    For >100 To 500, Add  0.90 
    For >500 To 1,500, Add  0.37 

. 
 05 36 00 00-0004 SF 1-1/2" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 5.13  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  2.17 
    For >100 To 500, Add  1.07 
    For >500 To 1,500, Add  0.46 

. 
 05 36 00 00-0005 SF 1-1/2" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 5.60  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Up To 100, Add  2.54 
    For >100 To 500, Add  1.22 
    For >500 To 1,500, Add  0.55 

. 
 05 36 00 00-0006 SF 2" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 4.59  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  1.79 
    For >100 To 500, Add  0.90 
    For >500 To 1,500, Add  0.37 

. 
 05 36 00 00-0007 SF 2" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 4.97  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Up To 100, Add  1.97 
    For >100 To 500, Add  0.99 
    For >500 To 1,500, Add  0.41 

. 
 05 36 00 00-0008 SF 2" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 5.51  

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Up To 100, Add  2.35 
    For >100 To 500, Add  1.15 
    For >500 To 1,500, Add  0.50 

. 
 05 36 00 00-0009 SF 2" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 6.00  

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Up To 100, Add  2.72 
    For >100 To 500, Add  1.31 
    For >500 To 1,500, Add  0.59 

. 
 05 36 00 00-0010 SF 3" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 4.82  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  1.86 
    For >100 To 500, Add  0.94 
    For >500 To 1,500, Add  0.38 

. 
 05 36 00 00-0011 SF 3" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 5.17  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Up To 100, Add  2.08 
    For >100 To 500, Add  1.04 
    For >500 To 1,500, Add  0.44 
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. 
 05 36 00 00-0012 SF 3" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 5.80  

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Up To 100, Add  2.52 
    For >100 To 500, Add  1.23 
    For >500 To 1,500, Add  0.54 

. 
 05 36 00 00-0013 SF 3" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 6.46  

    For Painted, Deduct  -0.20 
    For Perforated Or Slotted, Add  0.20 
    For Up To 100, Add  2.95 
    For >100 To 500, Add  1.41 
    For >500 To 1,500, Add  0.64 

XXXXXXX 
. 
 05 36 00 00-0014  Composite Cellular Galvanized Steel Deck (05 36) 

Note: Composite decking has rolled-in embossments or ridges designed to interlock with the concrete slab. 
Cellular decking is made of a top ribbed sheet and a bottom flat sheet welded together to create hollow 
longitudinal cells within the panels. 

. 

. 
 05 36 00 00-0015 SF 1-1/2" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 7.87  

    For Painted, Deduct  -0.27 
    For Perforated Or Slotted, Add  0.27 
    For Insulated Cells, Add  1.23 
    For Up To 100, Add  2.95 
    For >100 To 500, Add  1.51 
    For >500 To 1,500, Add  0.60 

. 
 05 36 00 00-0016 SF 1-1/2" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 8.42  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.30 
    For Up To 100, Add  3.24 
    For >100 To 500, Add  1.64 
    For >500 To 1,500, Add  0.67 

. 
 05 36 00 00-0017 SF 1-1/2" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 8.52  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.30 
    For Up To 100, Add  3.34 
    For >100 To 500, Add  1.68 
    For >500 To 1,500, Add  0.69 

. 
 05 36 00 00-0018 SF 1-1/2" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 9.04  

    For Painted, Deduct  -0.30 
    For Perforated Or Slotted, Add  0.30 
    For Insulated Cells, Add  1.34 
    For Up To 100, Add  3.67 
    For >100 To 500, Add  1.83 
    For >500 To 1,500, Add  0.77 

. 
 05 36 00 00-0019 SF 1-1/2" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 9.69  

    For Painted, Deduct  -0.32 
    For Perforated Or Slotted, Add  0.32 
    For Insulated Cells, Add  1.43 
    For Up To 100, Add  3.96 
    For >100 To 500, Add  1.97 
    For >500 To 1,500, Add  0.83 

. 
 05 36 00 00-0020 SF 1-1/2" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 9.79  

    For Painted, Deduct  -0.32 
    For Perforated Or Slotted, Add  0.32 
    For Insulated Cells, Add  1.43 
    For Up To 100, Add  4.06 
    For >100 To 500, Add  2.01 
    For >500 To 1,500, Add  0.86 

. 
 05 36 00 00-0021 SF 1-1/2" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ................................................................................ 10.31  

    For Painted, Deduct  -0.33 
    For Perforated Or Slotted, Add  0.33 
    For Insulated Cells, Add  1.48 
    For Up To 100, Add  4.39 
    For >100 To 500, Add  2.15 
    For >500 To 1,500, Add  0.93 

. 
 05 36 00 00-0022 SF 2" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.14  

    For Painted, Deduct  -0.28 
    For Perforated Or Slotted, Add  0.28 
    For Insulated Cells, Add  1.26 
    For Up To 100, Add  3.12 
    For >100 To 500, Add  1.58 
    For >500 To 1,500, Add  0.64 

. 
 05 36 00 00-0023 SF 2" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.59  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.31 
    For Up To 100, Add  3.34 
    For >100 To 500, Add  1.69 
    For >500 To 1,500, Add  0.69 
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. 
 05 36 00 00-0024 SF 2" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.69  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.31 
    For Up To 100, Add  3.44 
    For >100 To 500, Add  1.73 
    For >500 To 1,500, Add  0.72 

. 
 05 36 00 00-0025 SF 2" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 9.32  

    For Painted, Deduct  -0.31 
    For Perforated Or Slotted, Add  0.31 
    For Insulated Cells, Add  1.38 
    For Up To 100, Add  3.79 
    For >100 To 500, Add  1.88 
    For >500 To 1,500, Add  0.79 

. 
 05 36 00 00-0026 SF 2" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 9.86  

    For Painted, Deduct  -0.32 
    For Perforated Or Slotted, Add  0.32 
    For Insulated Cells, Add  1.45 
    For Up To 100, Add  4.06 
    For >100 To 500, Add  2.01 
    For >500 To 1,500, Add  0.86 

. 
 05 36 00 00-0027 SF 2" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ...................................................................................... 10.02  

    For Painted, Deduct  -0.32 
    For Perforated Or Slotted, Add  0.32 
    For Insulated Cells, Add  1.45 
    For Up To 100, Add  4.22 
    For >100 To 500, Add  2.08 
    For >500 To 1,500, Add  0.90 

. 
 05 36 00 00-0028 SF 2" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ...................................................................................... 10.56  

    For Painted, Deduct  -0.34 
    For Perforated Or Slotted, Add  0.34 
    For Insulated Cells, Add  1.51 
    For Up To 100, Add  4.50 
    For >100 To 500, Add  2.21 
    For >500 To 1,500, Add  0.96 

. 
 05 36 00 00-0029 SF 3" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.18  

    For Painted, Deduct  -0.28 
    For Perforated Or Slotted, Add  0.28 
    For Insulated Cells, Add  1.26 
    For Up To 100, Add  3.12 
    For >100 To 500, Add  1.59 
    For >500 To 1,500, Add  0.64 

. 
 05 36 00 00-0030 SF 3" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.64  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.31 
    For Up To 100, Add  3.39 
    For >100 To 500, Add  1.71 
    For >500 To 1,500, Add  0.70 

. 
 05 36 00 00-0031 SF 3" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.79  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.31 
    For Up To 100, Add  3.54 
    For >100 To 500, Add  1.77 
    For >500 To 1,500, Add  0.74 

. 
 05 36 00 00-0032 SF 3" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 9.41  

    For Painted, Deduct  -0.31 
    For Perforated Or Slotted, Add  0.31 
    For Insulated Cells, Add  1.39 
    For Up To 100, Add  3.84 
    For >100 To 500, Add  1.91 
    For >500 To 1,500, Add  0.81 

. 
 05 36 00 00-0033 SF 3" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ...................................................................................... 10.02  

    For Painted, Deduct  -0.33 
    For Perforated Or Slotted, Add  0.33 
    For Insulated Cells, Add  1.47 
    For Up To 100, Add  4.13 
    For >100 To 500, Add  2.04 
    For >500 To 1,500, Add  0.87 

. 
 05 36 00 00-0034 SF 3" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ...................................................................................... 10.23  

    For Painted, Deduct  -0.33 
    For Perforated Or Slotted, Add  0.33 
    For Insulated Cells, Add  1.47 
    For Up To 100, Add  4.34 
    For >100 To 500, Add  2.13 
    For >500 To 1,500, Add  0.92 

. 
 05 36 00 00-0035 SF 3" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ...................................................................................... 10.66  

    For Painted, Deduct  -0.34 
    For Perforated Or Slotted, Add  0.34 
    For Insulated Cells, Add  1.51 
    For Up To 100, Add  4.60 
    For >100 To 500, Add  2.25 
    For >500 To 1,500, Add  0.98 

XXXXXXX 
. 
 05 36 00 00-0036  Non-Cellular, Composite Deck, Galvanized (05 36) 

. 
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. 
 05 36 00 00-0037 SF 1" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 6.07  

. 
 05 36 00 00-0038 SF 1" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 4.99  

. 
 05 36 00 00-0039 SF 1" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 4.14  

. 
 05 36 00 00-0040 SF 1" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 3.56  

. 
 05 36 00 00-0041 SF  1-1/2" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 6.69  

. 
 05 36 00 00-0042 SF  1-1/2" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 5.44  

. 
 05 36 00 00-0043 SF  1-1/2" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 4.50  

. 
 05 36 00 00-0044 SF  1-1/2" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 3.88  

. 
 05 36 00 00-0045 SF  3" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 7.71  

. 
 05 36 00 00-0046 SF  3" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 6.16  

. 
 05 36 00 00-0047 SF  3" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 5.16  

. 
 05 36 00 00-0048 SF  3" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 4.66  

XXXXXXX 
. 
 05 40  Cold-Formed Metal Framing (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 41  Structural Metal Stud Framing (05 40) 

Note: Includes studs, bridging, fasteners, and metal stiffener at half height. Do not deduct for openings of less than 25 SF. 
. 
. 
 05 41 00 00-0001  18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0002 SF 2-1/2" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 5.09 1.02 
    For Walls >10' High, Add  1.02 
    For Curved Wall, Add  0.71 
    For Up To 200, Add  1.49 
    For >200 To 500, Add  0.75 
    For 12" On Center, Add  0.90 
    For 24" On Center, Deduct  -0.90 

. 
 05 41 00 00-0003 SF 3-5/8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 5.68 1.02 

    For Walls >10' High, Add  1.14 
    For Curved Wall, Add  0.75 
    For Up To 200, Add  1.64 
    For >200 To 500, Add  0.82 
    For 12" On Center, Add  1.01 
    For 24" On Center, Deduct  -1.01 

. 
 05 41 00 00-0004 SF 4" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ..................... 5.92 1.02 

    For Walls >10' High, Add  1.18 
    For Curved Wall, Add  0.78 
    For Up To 200, Add  1.70 
    For >200 To 500, Add  0.85 
    For 12" On Center, Add  1.05 
    For 24" On Center, Deduct  -1.05 

. 
 05 41 00 00-0005 SF 6" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ..................... 7.49 1.14 

    For Walls >10' High, Add  1.50 
    For Curved Wall, Add  0.81 
    For Up To 200, Add  2.04 
    For >200 To 500, Add  1.02 
    For 12" On Center, Add  1.36 
    For 24" On Center, Deduct  -1.36 

. 
 05 41 00 00-0006 SF 8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ..................... 8.36 1.25 

    For Walls >10' High, Add  1.67 
    For Curved Wall, Add  0.85 
    For Up To 200, Add  2.24 
    For >200 To 500, Add  1.12 
    For 12" On Center, Add  1.53 
    For 24" On Center, Deduct  -1.53 

XXXXXXX 
. 
 05 41 00 00-0007  16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0008 SF 2-1/2" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 5.46 1.02 
    For Walls >10' High, Add  1.09 
    For Curved Wall, Add  0.75 
    For Up To 200, Add  1.59 
    For >200 To 500, Add  0.80 
    For 12" On Center, Add  0.97 
    For 24" On Center, Deduct  -0.97 

. 
 05 41 00 00-0009 SF 3-5/8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 6.30 1.04 

    For Walls >10' High, Add  1.26 
    For Curved Wall, Add  0.79 
    For Up To 200, Add  1.78 
    For >200 To 500, Add  0.89 
    For 12" On Center, Add  1.13 
    For 24" On Center, Deduct  -1.13 

. 
 05 41 00 00-0010 SF 4" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ..................... 6.65 1.04 

    For Walls >10' High, Add  1.33 
    For Curved Wall, Add  0.82 
    For Up To 200, Add  1.88 
    For >200 To 500, Add  0.94 
    For 12" On Center, Add  1.19 
    For 24" On Center, Deduct  -1.19 
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. 
 05 41 00 00-0011 SF 6" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 8.38 1.25 

    For Walls >10' High, Add  1.68 
    For Curved Wall, Add  0.86 
    For Up To 200, Add  2.25 
    For >200 To 500, Add  1.12 
    For 12" On Center, Add  1.53 
    For 24" On Center, Deduct  -1.53 

. 
 05 41 00 00-0012 SF 8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 9.23 1.36 

    For Walls >10' High, Add  1.85 
    For Curved Wall, Add  0.90 
    For Up To 200, Add  2.45 
    For >200 To 500, Add  1.22 
    For 12" On Center, Add  1.70 
    For 24" On Center, Deduct  -1.70 

XXXXXXX 
. 
 05 41 00 00-0013  14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0014 SF 3-5/8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 7.50 1.42 
    For Walls >10' High, Add  1.50 
    For Curved Wall, Add  0.95 
    For Up To 200, Add  2.13 
    For >200 To 500, Add  1.07 
    For 12" On Center, Add  1.34 
    For 24" On Center, Deduct  -1.34 

. 
 05 41 00 00-0015 SF 4" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 7.71 1.44 

    For Walls >10' High, Add  1.54 
    For Curved Wall, Add  0.96 
    For Up To 200, Add  2.18 
    For >200 To 500, Add  1.09 
    For 12" On Center, Add  1.38 
    For 24" On Center, Deduct  -1.38 

. 
 05 41 00 00-0016 SF 6" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 9.63 1.52 

    For Walls >10' High, Add  1.93 
    For Curved Wall, Add  1.01 
    For Up To 200, Add  2.60 
    For >200 To 500, Add  1.30 
    For 12" On Center, Add  1.76 
    For 24" On Center, Deduct  -1.76 

. 
 05 41 00 00-0017 SF 8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners .................... 10.56 1.59 

    For Walls >10' High, Add  2.11 
    For Curved Wall, Add  1.06 
    For Up To 200, Add  2.82 
    For >200 To 500, Add  1.41 
    For 12" On Center, Add  1.94 
    For 24" On Center, Deduct  -1.94 

XXXXXXX 
. 
 05 42  Cold-Formed Metal Joist Framing (05 40) 

. 

. 
 05 42 13  Cold-Formed Metal Floor Joist Framing (05 42) 

Note: Floor or roof joist framing 
. 
. 
 05 42 13 00-0001  Steel Joists, 20 Gauge (05 42 13) 

. 

. 
 05 42 13 00-0002 LF 5-1/2" - 20 Gauge Steel Joists .............................................................................................................................................. 10.69 2.43 

. 
 05 42 13 00-0003 LF 6" - 20 Gauge Steel Joists .................................................................................................................................................... 11.68 3.06 

. 
 05 42 13 00-0004 LF 7-1/4" - 20 Gauge Steel Joists .............................................................................................................................................. 12.61 3.35 

. 
 05 42 13 00-0005 LF 8" - 20 Gauge Steel Joists .................................................................................................................................................... 14.14 3.57 

XXXXXXX 
. 
 05 42 13 00-0006  Steel Joists, 18 Gauge (05 42 13) 

. 

. 
 05 42 13 00-0007 LF 5-1/2" - 18 Gauge Steel Joists .............................................................................................................................................. 11.90 2.70 

. 
 05 42 13 00-0008 LF 6" - 18 Gauge Steel Joists .................................................................................................................................................... 13.02 3.40 

. 
 05 42 13 00-0009 LF 7-1/4" - 18 Gauge Steel Joists .............................................................................................................................................. 14.12 3.73 

. 
 05 42 13 00-0010 LF 8" - 18 Gauge Steel Joists .................................................................................................................................................... 14.53 3.96 

XXXXXXX 
. 
 05 42 13 00-0011  Steel Joists, 16 Gauge (05 42 13) 

. 

. 
 05 42 13 00-0012 LF 7-1/4" - 16 Gauge Steel Joists .............................................................................................................................................. 15.25 3.76 

. 
 05 42 13 00-0013 LF 8" - 16 Gauge Steel Joists .................................................................................................................................................... 16.10 3.96 

XXXXXXX 
. 
 05 42 13 00-0014  Steel Joists, 14 Gauge (05 42 13) 

. 

. 
 05 42 13 00-0015 LF 9-1/4" - 14 Gauge Steel Joists .............................................................................................................................................. 18.15 3.96 

. 
 05 42 13 00-0016 LF 11-1/2" - 14 Gauge Steel Joists ............................................................................................................................................ 19.71 4.18 

XXXXXXX 
. 
 05 42 13 00-0017  Steel Joists, 12 Gauge (05 42 13) 

. 

. 
 05 42 13 00-0018 LF 9-1/4" - 12 Gauge Steel Joists .............................................................................................................................................. 21.58 4.36 

. 
 05 42 13 00-0019 LF 11-1/2" - 12 Gauge Steel Joists ............................................................................................................................................ 23.59 4.59 

XXXXXXX 
. 
 05 42 13 00-0020  Steel Joists, 10 Gauge (05 42 13) 
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. 

. 
 05 42 13 00-0021 LF 9-1/4" - 10 Gauge Steel Joists .............................................................................................................................................. 25.08 4.80 

. 
 05 42 13 00-0022 LF 11-1/2" - 10 Gauge Steel Joists ............................................................................................................................................ 27.55 5.05 

XXXXXXX 
. 
 05 42 13 00-0023  Steel Joists, 8 Gauge (05 42 13) 

. 

. 
 05 42 13 00-0024 LF 9-1/4" - 8 Gauge Steel Joists ................................................................................................................................................ 28.63 5.28 

. 
 05 42 13 00-0025 LF 11-1/2" - 8 Gauge Steel Joists .............................................................................................................................................. 31.53 5.56 

XXXXXXX 
. 
 05 42 23  Cold-Formed Metal Roof Joist Framing (05 42) 

See CSI section 05 42 13 00-0000 for metal joist framing. 
. 
. 
 05 43  Slotted Channel Framing (05 40) 

. 

. 
 05 43 00 00-0001  Unistrut Channel (05 43) 

Note: Excludes fasteners and accessories. 
. 
. 
 05 43 00 00-0002  Steel Unistrut Channel (05 43 00 00-0001) 

. 

. 
 05 43 00 00-0003 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel .............................................................................................. 11.50 2.45 

    For Galvanizing, Add  1.12 
    For Powder Coating, Add  0.99 

. 
 05 43 00 00-0004 LF 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel .............................................................................................. 11.82 2.45 

    For Galvanizing, Add  1.18 
    For Powder Coating, Add  1.04 

. 
 05 43 00 00-0005 LF 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ............................................................................................. 12.32 2.45 

    For Galvanizing, Add  1.26 
    For Powder Coating, Add  1.11 

. 
 05 43 00 00-0006 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel .............................................................................................. 10.86 2.45 

    For Galvanizing, Add  1.01 
    For Powder Coating, Add  0.89 

. 
 05 43 00 00-0007 LF 1-5/8" Wide x 13/16" High, 14 Gauge, Steel Unistrut Channel ............................................................................................... 9.46 2.45 

    For Galvanizing, Add  0.78 
    For Powder Coating, Add  0.68 

XXXXXXX 
. 
 05 43 00 00-0008  Stainless Steel Unistrut Channel (05 43 00 00-0001) 

. 

. 
 05 43 00 00-0009  304 Stainless Steel Unistrut Channel (05 43 00 00-0008) 

. 

. 
 05 43 00 00-0010 LF 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ....................................................................... 24.50 2.45 

. 
 05 43 00 00-0011 LF 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ....................................................................... 29.29 2.45 

. 
 05 43 00 00-0012 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................................................ 28.10 2.45 

. 
 05 43 00 00-0013 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................................................ 35.49 2.45 

XXXXXXX 
. 
 05 43 00 00-0014  316 Stainless Steel Unistrut Channel (05 43 00 00-0008) 

. 

. 
 05 43 00 00-0015 LF 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ....................................................................... 40.03 2.45 

XXXXXXX 
. 
 05 43 00 00-0016  Unistrut Closure Strips (05 43) 

. 

. 
 05 43 00 00-0017 LF Steel Raceway Closure Strip For Unistrut Channel ................................................................................................................ 6.05 0.54 

XXXXXXX 
. 
 05 43 00 00-0018  Lock Nuts With Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 
 05 43 00 00-0019  Steel Lock Nuts With Spring For Unistrut Channel (05 43 00 00-0018) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0020 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 7.34  
. 

 05 43 00 00-0021 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 8.02  
. 

 05 43 00 00-0022 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 8.53  
. 

 05 43 00 00-0023 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel ..................................................................................................... 11.29  

XXXXXXX 
. 
 05 43 00 00-0024  Stainless Steel Lock Nuts With Spring For Unistrut Channel (05 43 00 00-0018) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0025 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 14.42  
. 

 05 43 00 00-0026 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 15.29  
. 

 05 43 00 00-0027 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 21.32  
. 

 05 43 00 00-0028 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel .............................................................................. 35.90  

XXXXXXX 
. 
 05 43 00 00-0029  Lock Nuts Without Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 
 05 43 00 00-0030  Steel Lock Nuts Without Spring For Unistrut Channel (05 43 00 00-0029) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0031 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.36  
. 

 05 43 00 00-0032 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 8.12  
. 

 05 43 00 00-0033 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 8.57  
. 

 05 43 00 00-0034 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................ 12.09  

XXXXXXX 
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. 
 05 43 00 00-0035  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (05 43 00 00-0029) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0036 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel.......................................................................... 10.56  
. 

 05 43 00 00-0037 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel.......................................................................... 12.56  
. 

 05 43 00 00-0038 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel.......................................................................... 13.62  
. 

 05 43 00 00-0039 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel.......................................................................... 35.00  

XXXXXXX 
. 
 05 43 00 00-0040  Beam Clamp For Unistrut Channel (05 43) 

. 

. 
 05 43 00 00-0041 EA 1-5/8" Channel, P2675 Unistrut Beam Clamp ....................................................................................................................... 23.31 8.13 

. 
 05 43 00 00-0042 EA 1-5/8" Channel, P2676 Unistrut Beam Clamp ....................................................................................................................... 29.87 8.13 

. 
 05 43 00 00-0043 EA  Add For Unistrut Swivel Nut, P2676 ....................................................................................................................................... 3.57  

XXXXXXX 
. 
 05 43 00 00-0044  Beam Clamp Clevis Hangers For Unistrut Channel (05 43) 

. 

. 
 05 43 00 00-0045 EA Up To 3/8" Rod, Beam Clamp Clevis Hanger (Unistrut P2674) ............................................................................................ 25.59 8.13 

. 
 05 43 00 00-0046 EA Up To 1/2" Rod, Beam Clamp Clevis Hanger (Unistrut P2677) ............................................................................................ 30.81 8.13 

. 
 05 43 00 00-0047 EA  Add For Unistrut Swivel Nut .................................................................................................................................................... 3.57  

. 
 05 43 00 00-0048 EA  6-Hole Electrogalvanized Steel Shelf Bracket For Unistrut ................................................................................................. 173.60 10.84 

XXXXXXX 
. 
 05 43 00 00-0049  Pipe And Rigid Conduit Clamps (05 43) 

. 

. 
 05 43 00 00-0050  Pipe And Rigid Conduit Clamps (05 43 00 00-0049) 

Note: Includes stainless steel (316) hardware. 
. 
. 

 05 43 00 00-0051 PR 1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................... 8.64 2.82 
. 

 05 43 00 00-0052 PR 3/4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................... 8.83 2.82 
. 

 05 43 00 00-0053 PR 1" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 10.21 3.41 
. 

 05 43 00 00-0054 PR 1-1/4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 10.81 3.70 
. 

 05 43 00 00-0055 PR 1-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 13.64 4.14 
. 

 05 43 00 00-0056 PR 2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 13.64 4.14 
. 

 05 43 00 00-0057 PR 2-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 21.04 6.95 
. 

 05 43 00 00-0058 PR 3" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 21.41 6.95 
. 

 05 43 00 00-0059 PR 3-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 22.92 7.69 
. 

 05 43 00 00-0060 PR 4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 25.36 8.29 

XXXXXXX 
. 
 05 43 00 00-0061  Pipe And Rigid Conduit Clamps (05 43 00 00-0049) 

Note: Includes nylon hardware. 
. 
. 

 05 43 00 00-0062 PR 1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ......................................................................................... 11.67 2.82 
. 

 05 43 00 00-0063 PR 3/4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ......................................................................................... 12.04 2.82 
. 

 05 43 00 00-0064 PR 1" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware............................................................................................ 13.42 3.41 
. 

 05 43 00 00-0065 PR 1-1/4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 14.14 3.70 
. 

 05 43 00 00-0066 PR 1-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 18.85 4.14 
. 

 05 43 00 00-0067 PR 2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware............................................................................................ 18.85 4.14 
. 

 05 43 00 00-0068 PR 2-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 28.07 6.95 
. 

 05 43 00 00-0069 PR 3" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware............................................................................................ 28.81 6.95 
. 

 05 43 00 00-0070 PR 3-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 30.43 7.69 
. 

 05 43 00 00-0071 PR 4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware............................................................................................ 33.90 8.29 

XXXXXXX 
. 
 05 45  Metal Support Assemblies (05 40) 

. 

. 
 05 45 13  Mechanical Metal Supports (05 45) 

See CSI section 23 05 29 00-0000 for metal supports. 
. 
. 
 05 50  Metal Fabrications (05) 

. 

. 
 05 51  Metal Stairs (05 50) 

. 

. 
 05 51 13  Metal Pan Stairs (05 51) 

Note: Open concrete filled metal pan stair and landing including steel stringer, safety nosing and concrete. Excludes handrail. 
See CSI section 05 52 13 00-0000 for handrails. 

. 

. 
 05 51 13 00-0001  Open Concrete Filled Metal Pan Stair And Landing (05 51 13) 

Note: Includes steel stringer, safety nosing and concrete. Excludes handrail. 
. 
. 

 05 51 13 00-0002 RSR 3'-6" Wide Open Concrete Filled Metal Pan Tread Stair .................................................................................................. 1,027.20 31.80 
    For Closed Riser, Add  118.90 

. 
 05 51 13 00-0003 RSR 4'-0" Wide Open Concrete Filled Metal Pan Tread Stair .................................................................................................. 1,167.02 37.09 

    For Closed Riser, Add  134.95 
. 

 05 51 13 00-0004 RSR 5'-0" Wide Open Concrete Filled Metal Pan Tread Stair .................................................................................................. 1,299.50 43.45 
    For Closed Riser, Add  149.98 

. 
 05 51 13 00-0005 SF Concrete Filled Steel Pan Landing ....................................................................................................................................... 83.30 5.30 

Note: Conventional shape. 

XXXXXXX 
. 
 05 51 19  Metal Grating Stairs (05 51) 

Note: Open steel grating tread metal stair and landing including steel stringers, safety nosing and 2 pipe handrail. 
. 
. 
 05 51 19 00-0001  Open Steel Grating Tread Metal Stair And Landing (05 51 19) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. 
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. 

. 
 05 51 19 00-0002 RSR 3'-6" Wide Open Steel Grating Tread Metal Stair ............................................................................................................... 496.29 42.39 

    For Closed Riser, Add  59.85 
    For Galvanized Steel, Add  102.88 

. 
 05 51 19 00-0003 RSR 4'-0" Wide Open Steel Grating Tread Metal Stair ............................................................................................................... 528.60 48.75 

    For Closed Riser, Add  63.36 
    For Galvanized Steel, Add  107.78 

. 
 05 51 19 00-0004 RSR 5'-0" Wide Open Steel Grating Tread Metal Stair ............................................................................................................... 584.75 57.23 

    For Closed Riser, Add  69.72 
    For Galvanized Steel, Add  117.57 

. 
 05 51 19 00-0005 SF Steel Grating Landing With Framing And 2 Pipe Handrail .................................................................................................... 91.74 5.30 

Note: Conventional shape. 
    For Galvanized Steel, Add  17.64 

XXXXXXX 
. 
 05 51 33  Metal Ladders (05 51) 

Note: Includes factory prime. 
. 
. 
 05 51 33 13  Vertical Metal Ladders (05 51 33) 

. 

. 
 05 51 33 13-0001  Vertical Ladders (05 51 33 13) 

Note: Climbing rungs are 3/4" corrugated steel round rungs on 12" centers.  Stand-off brackets are 7" 
. 
. 

 05 51 33 13-0002 VLF 20" Wide Vertical Steel Ladder Primed ................................................................................................................................. 89.77 12.72 
    For Galvanized Steel, Add  12.47 
    For Aluminum, Add  24.94 

. 
 05 51 33 13-0003 VLF 24" Wide Vertical Steel Ladder Primed ............................................................................................................................... 102.41 12.72 

    For Galvanized Steel, Add  15.63 
    For Aluminum, Add  31.26 

. 
 05 51 33 13-0004 VLF 20" Wide Vertical Steel Caged Ladder Primed ................................................................................................................... 212.45 21.20 

    For Galvanized Steel, Add  36.22 
    For Aluminum, Add  72.45 

. 
 05 51 33 13-0005 VLF 24" Wide Vertical Steel Caged Ladder Primed ................................................................................................................... 237.72 21.20 

    For Galvanized Steel, Add  42.54 
    For Aluminum, Add  85.09 

XXXXXXX 
. 
 05 51 33 13-0006  Vertical Ladders Options (05 51 33 13) 

. 

. 
 05 51 33 13-0007 EA 20" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................ 355.73 39.74 

Note: Extends 42" above landing surface. Includes mounting bracket. 
    For Galvanized Steel, Add  69.06 
    For Aluminum, Add  138.12 

. 
 05 51 33 13-0008 EA 24" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................ 389.47 42.39 

Note: Extends 42" above landing surface. Includes mounting bracket. 
    For Galvanized Steel, Add  76.17 
    For Aluminum, Add  152.34 

. 
 05 51 33 13-0009 EA Security Cage Entry Gate With Lockable Hasp .................................................................................................................. 534.30 13.25 

. 
 05 51 33 13-0010 EA 6' Security Ladder Guard ................................................................................................................................................. 1,140.04 79.49 

. 
 05 51 33 13-0011 EA 8' Security Ladder Guard ................................................................................................................................................. 1,363.56 92.73 

. 
 05 51 33 13-0012 EA Safety Chain Attachment .................................................................................................................................................... 208.07  

XXXXXXX 
. 
 05 51 33 13-0013  Welded Steel Ladder Cages (05 51 33 13) 

Note: For existing fixed ladders up to 20" wide. Excludes the ladder. 
. 
. 
 05 51 33 13-0014  Powder Coated, Welded Steel Ladder Cages (05 51 33 13-0013) 

. 

. 
 05 51 33 13-0015 EA 7-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................ 2,104.58 158.97 

. 
 05 51 33 13-0016 EA 8-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................ 2,286.63 164.27 

. 
 05 51 33 13-0017 EA 9-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................ 2,431.42 169.57 

. 
 05 51 33 13-0018 EA 10-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,586.14 174.87 

. 
 05 51 33 13-0019 EA 11-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,676.26 180.16 

. 
 05 51 33 13-0020 EA 12-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,823.53 185.46 

. 
 05 51 33 13-0021 EA 13-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 2,953.40 190.76 

. 
 05 51 33 13-0022 EA 14-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,123.03 196.06 

. 
 05 51 33 13-0023 EA 15-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,287.69 201.36 

. 
 05 51 33 13-0024 EA 16-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,422.53 206.66 

. 
 05 51 33 13-0025 EA 17-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,587.20 211.96 

. 
 05 51 33 13-0026 EA 18-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,746.89 217.26 

. 
 05 51 33 13-0027 EA 19-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 3,904.10 222.56 

. 
 05 51 33 13-0028 EA 20-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,190.52 227.86 

. 
 05 51 33 13-0029 EA 21-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,275.65 233.16 

. 
 05 51 33 13-0030 EA 22-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,422.92 238.46 

. 
 05 51 33 13-0031 EA 23-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,557.77 243.76 

. 
 05 51 33 13-0032 EA 24-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,682.67 249.05 

. 
 05 51 33 13-0033 EA 25-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 4,961.64 254.35 

. 
 05 51 33 13-0034 EA 26-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 5,111.40 259.65 

. 
 05 51 33 13-0035 EA 27-1/2' Length, Powder Coated, Welded Steel Ladder Cage .......................................................................................... 5,251.21 264.95 

XXXXXXX 
. 
 05 51 33 13-0036  Stainless Steel, Welded Steel Ladder Cages (05 51 33 13-0013) 

. 

. 
 05 51 33 13-0037 EA 7-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................. 5,042.86 158.97 

. 
 05 51 33 13-0038 EA 8-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................. 5,387.90 164.27 

. 
 05 51 33 13-0039 EA 9-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................. 5,963.02 169.57 

. 
 05 51 33 13-0040 EA 10-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 6,246.40 174.87 

. 
 05 51 33 13-0041 EA 11-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 6,484.70 180.16 

. 
 05 51 33 13-0042 EA 12-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 6,801.29 185.46 
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. 
 05 51 33 13-0043 EA 13-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,371.67 190.76 

. 
 05 51 33 13-0044 EA 14-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,659.77 196.06 

. 
 05 51 33 13-0045 EA 15-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 7,957.38 201.36 

. 
 05 51 33 13-0046 EA 16-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 8,283.45 206.66 

. 
 05 51 33 13-0047 EA 17-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 8,865.69 211.96 

. 
 05 51 33 13-0048 EA 18-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 9,156.18 217.26 

. 
 05 51 33 13-0049 EA 19-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 9,432.44 222.56 

. 
 05 51 33 13-0050 EA 20-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ........................................................................................... 9,891.34 227.86 

. 
 05 51 33 13-0051 EA 21-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 10,407.14 233.16 

. 
 05 51 33 13-0052 EA 22-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 10,692.89 238.46 

. 
 05 51 33 13-0053 EA 23-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 10,985.75 243.76 

. 
 05 51 33 13-0054 EA 24-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 11,259.64 249.05 

. 
 05 51 33 13-0055 EA 25-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 11,965.22 254.35 

. 
 05 51 33 13-0056 EA 26-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 12,239.10 259.65 

. 
 05 51 33 13-0057 EA 27-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ......................................................................................... 12,520.11 264.95 

XXXXXXX 
. 
 05 51 33 16  Inclined Metal Ladders (05 51 33) 

. 

. 
 05 51 33 16-0001  Industrial Ship Ladder, Incline Stairs (05 51 33 16) 

Note: Includes factory prime. 
. 
. 

 05 51 33 16-0002 RSR 3' Wide Industrial Steel Ship Ladder With 2 Rails Each Side .............................................................................................. 352.27 52.99 
    For Aluminum, Add  123.15 

XXXXXXX 
. 
 05 51 33 23  Alternating Tread Ladders (05 51 33) 

. 

. 
 05 51 33 23-0001  Vertical Ladders With Alternating Tread (05 51 33 23) 

. 

. 
 05 51 33 23-0002 EA 4' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,296.52 158.97 

    For Stainless Steel, Add  211.99 
    For Primed Steel, Deduct  -176.66 

. 
 05 51 33 23-0003 EA 5' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,631.72 168.50 

    For Stainless Steel, Add  258.31 
    For Primed Steel, Deduct  -201.48 

. 
 05 51 33 23-0004 EA 6' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,924.16 168.50 

    For Stainless Steel, Add  306.66 
    For Primed Steel, Deduct  -224.10 

. 
 05 51 33 23-0005 EA 7' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 3,335.95 211.75 

    For Stainless Steel, Add  354.97 
    For Primed Steel, Deduct  -243.22 

. 
 05 51 33 23-0006 EA 8' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 3,664.98 219.25 

    For Stainless Steel, Add  410.77 
    For Primed Steel, Deduct  -264.07 

. 
 05 51 33 23-0007 EA 9' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 3,923.38 219.25 

    For Stainless Steel, Add  462.91 
    For Primed Steel, Deduct  -279.34 

. 
 05 51 33 23-0008 EA 10' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................. 4,308.02 244.56 

    For Stainless Steel, Add  523.92 
    For Primed Steel, Deduct  -296.89 

. 
 05 51 33 23-0009 EA 11' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................. 4,597.53 244.56 

    For Stainless Steel, Add  586.26 
    For Primed Steel, Deduct  -312.04 

. 
 05 51 33 23-0010 EA 12' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................. 4,822.78 244.56 

    For Stainless Steel, Add  641.21 
    For Primed Steel, Deduct  -320.60 

XXXXXXX 
. 
 05 52  Metal Railings (05 50) 

. 

. 
 05 52 13  Pipe and Tube Railings (05 52) 

Note: Includes sleeves, grouting, connection bolts (where necessary) and drilling of bolt (where necessary). 
. 
. 
 05 52 13 00-0001  Welded Steel Pipe Railing (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0002  One Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and one rail. 
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. 

. 
 05 52 13 00-0003 LF 1" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing................................................................ 36.75 10.60 

    For Schedule 80 Handrail, Add  4.59 
    For 11 Gauge A513 Steel Tubing, Deduct  -3.42 
    For 12 Gauge A513 Steel Tubing, Deduct  -3.89 
    For 14 Gauge A513 Steel Tubing, Deduct  -5.13 
    For 16 Gauge A513 Steel Tubing, Deduct  -6.06 
    For Additional Off Set Handrail, ADA Attachment, Add  13.57 
    For Aluminum, Satin Finish, Add  6.53 
    For Aluminum, Clear Anodized Finish, Add  10.11 
    For Aluminum, Dark Anodized Finish, Add  11.66 
    For Galvanizing, Add  6.22 
    For Wrought Iron, Add  3.68 
    For Solid Steel Rails, Add  7.35 
    For 304 Stainless Steel, Add  49.76 
    For 316 Stainless Steel, Add  55.98 
    For 2" Wheel Guard, Add  1.48 
    For 4" High Kick Plate, Add  1.94 
    For 6" High Kick Plate, Add  3.11 
    For Curved Rail, Add  15.69 
    For Mounting On Stairs, Add  11.03 
    For Mounting On Slopes, Add  3.68 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  13.08 
    For Nylon Coating, Add  2.33 

. 
 05 52 13 00-0004 LF 1-1/4" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 39.43 10.60 

    For Schedule 80 Handrail, Add  7.18 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.01 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.56 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.02 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.11 
    For Additional Off Set Handrail, ADA Attachment, Add  15.18 
    For Aluminum, Satin Finish, Add  7.66 
    For Aluminum, Clear Anodized Finish, Add  11.85 
    For Aluminum, Dark Anodized Finish, Add  13.67 
    For Galvanizing, Add  7.29 
    For Wrought Iron, Add  3.94 
    For Solid Steel Rails, Add  7.89 
    For 304 Stainless Steel, Add  58.34 
    For 316 Stainless Steel, Add  65.63 
    For 2" Wheel Guard, Add  1.73 
    For 4" High Kick Plate, Add  2.28 
    For 6" High Kick Plate, Add  3.65 
    For Curved Rail, Add  17.30 
    For Mounting On Stairs, Add  11.83 
    For Mounting On Slopes, Add  3.94 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  14.42 
    For Nylon Coating, Add  2.73 

. 
 05 52 13 00-0005 LF 1-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 42.11 10.60 

    For Schedule 80 Handrail, Add  7.18 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.60 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.23 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.90 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.15 
    For Additional Off Set Handrail, ADA Attachment, Add  16.78 
    For Aluminum, Satin Finish, Add  8.78 
    For Aluminum, Clear Anodized Finish, Add  13.59 
    For Aluminum, Dark Anodized Finish, Add  15.68 
    For Galvanizing, Add  8.36 
    For Wrought Iron, Add  4.21 
    For Solid Steel Rails, Add  8.42 
    For 304 Stainless Steel, Add  66.91 
    For 316 Stainless Steel, Add  75.28 
    For 2" Wheel Guard, Add  1.99 
    For 4" High Kick Plate, Add  2.61 
    For 6" High Kick Plate, Add  4.18 
    For Curved Rail, Add  18.91 
    For Mounting On Stairs, Add  12.63 
    For Mounting On Slopes, Add  4.21 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  15.76 
    For Nylon Coating, Add  3.14 
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 05 52 13 00-0006 LF 2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 46.75 10.60 

    For Schedule 80 Handrail, Add  8.22 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.62 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.39 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.43 
    For 16 Gauge A513 Steel Tubing, Deduct  -9.96 
    For Additional Off Set Handrail, ADA Attachment, Add  19.57 
    For Aluminum, Satin Finish, Add  10.73 
    For Aluminum, Clear Anodized Finish, Add  16.61 
    For Aluminum, Dark Anodized Finish, Add  19.16 
    For Galvanizing, Add  10.22 
    For Wrought Iron, Add  4.68 
    For Solid Steel Rails, Add  9.35 
    For 304 Stainless Steel, Add  81.76 
    For 316 Stainless Steel, Add  91.98 
    For 2" Wheel Guard, Add  2.43 
    For 4" High Kick Plate, Add  3.19 
    For 6" High Kick Plate, Add  5.11 
    For Curved Rail, Add  21.69 
    For Mounting On Stairs, Add  14.03 
    For Mounting On Slopes, Add  4.68 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.08 
    For Nylon Coating, Add  3.83 

. 
 05 52 13 00-0007 LF 2-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 52.32 10.60 

    For Schedule 80 Handrail, Add  9.28 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.85 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.78 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.27 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.14 
    For Additional Off Set Handrail, ADA Attachment, Add  22.91 
    For Aluminum, Satin Finish, Add  13.07 
    For Aluminum, Clear Anodized Finish, Add  20.23 
    For Aluminum, Dark Anodized Finish, Add  23.34 
    For Galvanizing, Add  12.45 
    For Wrought Iron, Add  5.23 
    For Solid Steel Rails, Add  10.46 
    For 304 Stainless Steel, Add  99.58 
    For 316 Stainless Steel, Add  112.03 
    For 2" Wheel Guard, Add  2.96 
    For 4" High Kick Plate, Add  3.89 
    For 6" High Kick Plate, Add  6.22 
    For Curved Rail, Add  25.03 
    For Mounting On Stairs, Add  15.70 
    For Mounting On Slopes, Add  5.23 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.86 
    For Nylon Coating, Add  4.67 

XXXXXXX 
. 
 05 52 13 00-0008  Two Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and two rails. 
. 
. 

 05 52 13 00-0009 LF 1" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 48.41 10.60 
    For Schedule 80 Handrail, Add  4.59 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.99 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.80 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.98 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.61 
    For Additional Off Set Handrail, ADA Attachment, Add  13.57 
    For Aluminum, Satin Finish, Add  11.43 
    For Aluminum, Clear Anodized Finish, Add  17.69 
    For Aluminum, Dark Anodized Finish, Add  20.41 
    For Galvanizing, Add  10.88 
    For Wrought Iron, Add  4.84 
    For Solid Steel Rails, Add  9.68 
    For 304 Stainless Steel, Add  87.07 
    For 316 Stainless Steel, Add  97.96 
    For 2" Wheel Guard, Add  2.58 
    For 4" High Kick Plate, Add  3.40 
    For 6" High Kick Plate, Add  5.44 
    For Curved Rail, Add  22.69 
    For Mounting On Stairs, Add  14.52 
    For Mounting On Slopes, Add  4.84 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.91 
    For Nylon Coating, Add  4.08 
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 05 52 13 00-0010 LF 1-1/4" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 53.10 10.60 

    For Schedule 80 Handrail, Add  7.18 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.02 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.98 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.53 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.44 
    For Additional Off Set Handrail, ADA Attachment, Add  15.18 
    For Aluminum, Satin Finish, Add  13.40 
    For Aluminum, Clear Anodized Finish, Add  20.74 
    For Aluminum, Dark Anodized Finish, Add  23.93 
    For Galvanizing, Add  12.76 
    For Wrought Iron, Add  5.31 
    For Solid Steel Rails, Add  10.62 
    For 304 Stainless Steel, Add  102.08 
    For 316 Stainless Steel, Add  114.84 
    For 2" Wheel Guard, Add  3.03 
    For 4" High Kick Plate, Add  3.99 
    For 6" High Kick Plate, Add  6.38 
    For Curved Rail, Add  25.50 
    For Mounting On Stairs, Add  15.93 
    For Mounting On Slopes, Add  5.31 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  21.25 
    For Nylon Coating, Add  4.79 

. 
 05 52 13 00-0011 LF 1-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 57.78 10.60 

    For Schedule 80 Handrail, Add  7.18 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.15 
    For 14 Gauge A513 Steel Tubing, Deduct  -12.07 
    For 16 Gauge A513 Steel Tubing, Deduct  -14.27 
    For Additional Off Set Handrail, ADA Attachment, Add  16.78 
    For Aluminum, Satin Finish, Add  15.36 
    For Aluminum, Clear Anodized Finish, Add  23.78 
    For Aluminum, Dark Anodized Finish, Add  27.44 
    For Galvanizing, Add  14.63 
    For Wrought Iron, Add  5.78 
    For Solid Steel Rails, Add  11.56 
    For 304 Stainless Steel, Add  117.06 
    For 316 Stainless Steel, Add  131.69 
    For 2" Wheel Guard, Add  3.48 
    For 4" High Kick Plate, Add  4.57 
    For 6" High Kick Plate, Add  7.32 
    For Curved Rail, Add  28.31 
    For Mounting On Stairs, Add  17.33 
    For Mounting On Slopes, Add  5.78 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  23.59 
    For Nylon Coating, Add  5.49 

. 
 05 52 13 00-0012 LF 2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing................................................................ 65.91 10.60 

    For Schedule 80 Handrail, Add  8.22 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.84 
    For 12 Gauge A513 Steel Tubing, Deduct  -11.18 
    For 14 Gauge A513 Steel Tubing, Deduct  -14.75 
    For 16 Gauge A513 Steel Tubing, Deduct  -17.44 
    For Additional Off Set Handrail, ADA Attachment, Add  19.57 
    For Aluminum, Satin Finish, Add  18.78 
    For Aluminum, Clear Anodized Finish, Add  29.06 
    For Aluminum, Dark Anodized Finish, Add  33.53 
    For Galvanizing, Add  17.88 
    For Wrought Iron, Add  6.59 
    For Solid Steel Rails, Add  13.18 
    For 304 Stainless Steel, Add  143.07 
    For 316 Stainless Steel, Add  160.96 
    For 2" Wheel Guard, Add  4.25 
    For 4" High Kick Plate, Add  5.59 
    For 6" High Kick Plate, Add  8.94 
    For Curved Rail, Add  33.19 
    For Mounting On Stairs, Add  19.77 
    For Mounting On Slopes, Add  6.59 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  27.66 
    For Nylon Coating, Add  6.71 
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 05 52 13 00-0013 LF 2-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 75.65 10.60 

    For Schedule 80 Handrail, Add  9.28 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.98 
    For 12 Gauge A513 Steel Tubing, Deduct  -13.61 
    For 14 Gauge A513 Steel Tubing, Deduct  -17.97 
    For 16 Gauge A513 Steel Tubing, Deduct  -21.24 
    For Additional Off Set Handrail, ADA Attachment, Add  22.91 
    For Aluminum, Satin Finish, Add  22.87 
    For Aluminum, Clear Anodized Finish, Add  35.39 
    For Aluminum, Dark Anodized Finish, Add  40.84 
    For Galvanizing, Add  21.78 
    For Wrought Iron, Add  7.57 
    For Solid Steel Rails, Add  15.13 
    For 304 Stainless Steel, Add  174.24 
    For 316 Stainless Steel, Add  196.02 
    For 2" Wheel Guard, Add  5.17 
    For 4" High Kick Plate, Add  6.81 
    For 6" High Kick Plate, Add  10.89 
    For Curved Rail, Add  39.03 
    For Mounting On Stairs, Add  22.70 
    For Mounting On Slopes, Add  7.57 
    For Post Base Flange With Screws, Add Per Post  19.62 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.68 
    For Custom Design Or Shapes (Square Tops, etc), Add  32.53 
    For Nylon Coating, Add  8.17 

XXXXXXX 
. 
 05 52 13 00-0014  Three Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and three rails. 
. 
. 

 05 52 13 00-0015 LF 1" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 75.42 12.72 
    For Schedule 80 Handrail, Add  6.66 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.50 
    For 14 Gauge A513 Steel Tubing, Deduct  -16.50 
    For 16 Gauge A513 Steel Tubing, Deduct  -19.50 
    For Additional Off Set Handrail, ADA Attachment, Add  14.42 
    For Aluminum, Satin Finish, Add  21.00 
    For Aluminum, Clear Anodized Finish, Add  32.49 
    For Aluminum, Dark Anodized Finish, Add  37.49 
    For Galvanizing, Add  20.00 
    For Wrought Iron, Add  7.54 
    For Solid Steel Rails, Add  15.08 
    For 304 Stainless Steel, Add  159.97 
    For 316 Stainless Steel, Add  179.96 
    For 2" Wheel Guard, Add  4.75 
    For 4" High Kick Plate, Add  6.25 
    For 6" High Kick Plate, Add  10.00 
    For Curved Rail, Add  37.62 
    For Mounting On Stairs, Add  22.63 
    For Mounting On Slopes, Add  7.54 
    For Post Base Flange With Screws, Add Per Post  20.04 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.31 
    For Custom Design Or Shapes (Square Tops, etc), Add  31.35 
    For Nylon Coating, Add  7.50 

. 
 05 52 13 00-0016 LF 1-1/4" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 84.03 12.72 

    For Schedule 80 Handrail, Add  10.11 
    For 11 Gauge A513 Steel Tubing, Deduct  -12.89 
    For 12 Gauge A513 Steel Tubing, Deduct  -14.65 
    For 14 Gauge A513 Steel Tubing, Deduct  -19.34 
    For 16 Gauge A513 Steel Tubing, Deduct  -22.85 
    For Additional Off Set Handrail, ADA Attachment, Add  16.03 
    For Aluminum, Satin Finish, Add  24.61 
    For Aluminum, Clear Anodized Finish, Add  38.09 
    For Aluminum, Dark Anodized Finish, Add  43.95 
    For Galvanizing, Add  23.44 
    For Wrought Iron, Add  8.40 
    For Solid Steel Rails, Add  16.81 
    For 304 Stainless Steel, Add  187.52 
    For 316 Stainless Steel, Add  210.96 
    For 2" Wheel Guard, Add  5.57 
    For 4" High Kick Plate, Add  7.33 
    For 6" High Kick Plate, Add  11.72 
    For Curved Rail, Add  42.79 
    For Mounting On Stairs, Add  25.21 
    For Mounting On Slopes, Add  8.40 
    For Post Base Flange With Screws, Add Per Post  20.04 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.31 
    For Custom Design Or Shapes (Square Tops, etc), Add  35.66 
    For Nylon Coating, Add  8.79 
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 05 52 13 00-0017 LF 1-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 92.64 12.72 

    For Schedule 80 Handrail, Add  10.11 
    For 11 Gauge A513 Steel Tubing, Deduct  -14.79 
    For 12 Gauge A513 Steel Tubing, Deduct  -16.80 
    For 14 Gauge A513 Steel Tubing, Deduct  -22.18 
    For 16 Gauge A513 Steel Tubing, Deduct  -26.21 
    For Additional Off Set Handrail, ADA Attachment, Add  17.63 
    For Aluminum, Satin Finish, Add  28.23 
    For Aluminum, Clear Anodized Finish, Add  43.69 
    For Aluminum, Dark Anodized Finish, Add  50.41 
    For Galvanizing, Add  26.88 
    For Wrought Iron, Add  9.26 
    For Solid Steel Rails, Add  18.53 
    For 304 Stainless Steel, Add  215.07 
    For 316 Stainless Steel, Add  241.96 
    For 2" Wheel Guard, Add  6.38 
    For 4" High Kick Plate, Add  8.40 
    For 6" High Kick Plate, Add  13.44 
    For Curved Rail, Add  47.96 
    For Mounting On Stairs, Add  27.79 
    For Mounting On Slopes, Add  9.26 
    For Post Base Flange With Screws, Add Per Post  20.04 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.31 
    For Custom Design Or Shapes (Square Tops, etc), Add  39.96 
    For Nylon Coating, Add  10.08 

. 
 05 52 13 00-0018 LF 2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ........................................................... 107.60 12.72 

    For Schedule 80 Handrail, Add  11.50 
    For 11 Gauge A513 Steel Tubing, Deduct  -18.08 
    For 12 Gauge A513 Steel Tubing, Deduct  -20.54 
    For 14 Gauge A513 Steel Tubing, Deduct  -27.12 
    For 16 Gauge A513 Steel Tubing, Deduct  -32.05 
    For Additional Off Set Handrail, ADA Attachment, Add  20.42 
    For Aluminum, Satin Finish, Add  34.51 
    For Aluminum, Clear Anodized Finish, Add  53.41 
    For Aluminum, Dark Anodized Finish, Add  61.63 
    For Galvanizing, Add  32.87 
    For Wrought Iron, Add  10.76 
    For Solid Steel Rails, Add  21.52 
    For 304 Stainless Steel, Add  262.94 
    For 316 Stainless Steel, Add  295.81 
    For 2" Wheel Guard, Add  7.81 
    For 4" High Kick Plate, Add  10.27 
    For 6" High Kick Plate, Add  16.43 
    For Curved Rail, Add  56.93 
    For Mounting On Stairs, Add  32.28 
    For Mounting On Slopes, Add  10.76 
    For Post Base Flange With Screws, Add Per Post  20.04 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.31 
    For Custom Design Or Shapes (Square Tops, etc), Add  47.44 
    For Nylon Coating, Add  12.33 

. 
 05 52 13 00-0019 LF 2-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................... 125.42 12.72 

    For Schedule 80 Handrail, Add  12.92 
    For 11 Gauge A513 Steel Tubing, Deduct  -22.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -25.00 
    For 14 Gauge A513 Steel Tubing, Deduct  -33.00 
    For 16 Gauge A513 Steel Tubing, Deduct  -39.00 
    For Additional Off Set Handrail, ADA Attachment, Add  23.76 
    For Aluminum, Satin Finish, Add  42.00 
    For Aluminum, Clear Anodized Finish, Add  64.99 
    For Aluminum, Dark Anodized Finish, Add  74.99 
    For Galvanizing, Add  40.00 
    For Wrought Iron, Add  12.54 
    For Solid Steel Rails, Add  25.08 
    For 304 Stainless Steel, Add  319.97 
    For 316 Stainless Steel, Add  359.96 
    For 2" Wheel Guard, Add  9.50 
    For 4" High Kick Plate, Add  12.50 
    For 6" High Kick Plate, Add  20.00 
    For Curved Rail, Add  67.62 
    For Mounting On Stairs, Add  37.63 
    For Mounting On Slopes, Add  12.54 
    For Post Base Flange With Screws, Add Per Post  20.04 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.31 
    For Custom Design Or Shapes (Square Tops, etc), Add  56.35 
    For Nylon Coating, Add  15.00 

XXXXXXX 
. 
 05 52 13 00-0020  Four Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and four rails. 
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. 
 05 52 13 00-0021 LF 1" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................... 91.04 14.83 

    For Schedule 80 Handrail, Add  9.00 
    For 11 Gauge A513 Steel Tubing, Deduct  -13.50 
    For 12 Gauge A513 Steel Tubing, Deduct  -15.34 
    For 14 Gauge A513 Steel Tubing, Deduct  -20.25 
    For 16 Gauge A513 Steel Tubing, Deduct  -23.93 
    For Additional Off Set Handrail, ADA Attachment, Add  15.27 
    For Aluminum, Satin Finish, Add  25.77 
    For Aluminum, Clear Anodized Finish, Add  39.88 
    For Aluminum, Dark Anodized Finish, Add  46.02 
    For Galvanizing, Add  24.54 
    For Wrought Iron, Add  9.10 
    For Solid Steel Rails, Add  18.21 
    For 304 Stainless Steel, Add  196.35 
    For 316 Stainless Steel, Add  220.90 
    For 2" Wheel Guard, Add  5.83 
    For 4" High Kick Plate, Add  7.67 
    For 6" High Kick Plate, Add  12.27 
    For Curved Rail, Add  45.72 
    For Mounting On Stairs, Add  27.31 
    For Mounting On Slopes, Add  9.10 
    For Post Base Flange With Screws, Add Per Post  20.47 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.95 
    For Custom Design Or Shapes (Square Tops, etc), Add  38.10 
    For Nylon Coating, Add  9.20 

. 
 05 52 13 00-0022 LF 1-1/4" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 98.68 14.83 

    For Schedule 80 Handrail, Add  13.31 
    For 11 Gauge A513 Steel Tubing, Deduct  -15.18 
    For 12 Gauge A513 Steel Tubing, Deduct  -17.25 
    For 14 Gauge A513 Steel Tubing, Deduct  -22.77 
    For 16 Gauge A513 Steel Tubing, Deduct  -26.91 
    For Additional Off Set Handrail, ADA Attachment, Add  16.88 
    For Aluminum, Satin Finish, Add  28.98 
    For Aluminum, Clear Anodized Finish, Add  44.85 
    For Aluminum, Dark Anodized Finish, Add  51.75 
    For Galvanizing, Add  27.60 
    For Wrought Iron, Add  9.87 
    For Solid Steel Rails, Add  19.74 
    For 304 Stainless Steel, Add  220.80 
    For 316 Stainless Steel, Add  248.40 
    For 2" Wheel Guard, Add  6.56 
    For 4" High Kick Plate, Add  8.63 
    For 6" High Kick Plate, Add  13.80 
    For Curved Rail, Add  50.30 
    For Mounting On Stairs, Add  29.60 
    For Mounting On Slopes, Add  9.87 
    For Post Base Flange With Screws, Add Per Post  20.47 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.95 
    For Custom Design Or Shapes (Square Tops, etc), Add  41.92 
    For Nylon Coating, Add  10.35 

. 
 05 52 13 00-0023 LF 1-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 106.33 14.83 

    For Schedule 80 Handrail, Add  13.31 
    For 11 Gauge A513 Steel Tubing, Deduct  -16.86 
    For 12 Gauge A513 Steel Tubing, Deduct  -19.16 
    For 14 Gauge A513 Steel Tubing, Deduct  -25.29 
    For 16 Gauge A513 Steel Tubing, Deduct  -29.89 
    For Additional Off Set Handrail, ADA Attachment, Add  18.48 
    For Aluminum, Satin Finish, Add  32.19 
    For Aluminum, Clear Anodized Finish, Add  49.82 
    For Aluminum, Dark Anodized Finish, Add  57.49 
    For Galvanizing, Add  30.66 
    For Wrought Iron, Add  10.63 
    For Solid Steel Rails, Add  21.27 
    For 304 Stainless Steel, Add  245.28 
    For 316 Stainless Steel, Add  275.94 
    For 2" Wheel Guard, Add  7.28 
    For 4" High Kick Plate, Add  9.58 
    For 6" High Kick Plate, Add  15.33 
    For Curved Rail, Add  54.89 
    For Mounting On Stairs, Add  31.90 
    For Mounting On Slopes, Add  10.63 
    For Post Base Flange With Screws, Add Per Post  20.47 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.95 
    For Custom Design Or Shapes (Square Tops, etc), Add  45.75 
    For Nylon Coating, Add  11.50 
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 05 52 13 00-0024 LF 2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 123.35 14.83 

    For Schedule 80 Handrail, Add  15.05 
    For 11 Gauge A513 Steel Tubing, Deduct  -20.61 
    For 12 Gauge A513 Steel Tubing, Deduct  -23.42 
    For 14 Gauge A513 Steel Tubing, Deduct  -30.91 
    For 16 Gauge A513 Steel Tubing, Deduct  -36.53 
    For Additional Off Set Handrail, ADA Attachment, Add  21.27 
    For Aluminum, Satin Finish, Add  39.34 
    For Aluminum, Clear Anodized Finish, Add  60.89 
    For Aluminum, Dark Anodized Finish, Add  70.25 
    For Galvanizing, Add  37.47 
    For Wrought Iron, Add  12.34 
    For Solid Steel Rails, Add  24.67 
    For 304 Stainless Steel, Add  299.74 
    For 316 Stainless Steel, Add  337.21 
    For 2" Wheel Guard, Add  8.90 
    For 4" High Kick Plate, Add  11.71 
    For 6" High Kick Plate, Add  18.73 
    For Curved Rail, Add  65.11 
    For Mounting On Stairs, Add  37.01 
    For Mounting On Slopes, Add  12.34 
    For Post Base Flange With Screws, Add Per Post  20.47 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.95 
    For Custom Design Or Shapes (Square Tops, etc), Add  54.26 
    For Nylon Coating, Add  14.05 

. 
 05 52 13 00-0025 LF 2-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 143.30 14.83 

    For Schedule 80 Handrail, Add  16.82 
    For 11 Gauge A513 Steel Tubing, Deduct  -25.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -28.41 
    For 14 Gauge A513 Steel Tubing, Deduct  -37.49 
    For 16 Gauge A513 Steel Tubing, Deduct  -44.31 
    For Additional Off Set Handrail, ADA Attachment, Add  24.61 
    For Aluminum, Satin Finish, Add  47.72 
    For Aluminum, Clear Anodized Finish, Add  73.85 
    For Aluminum, Dark Anodized Finish, Add  85.22 
    For Galvanizing, Add  45.45 
    For Wrought Iron, Add  14.33 
    For Solid Steel Rails, Add  28.66 
    For 304 Stainless Steel, Add  363.58 
    For 316 Stainless Steel, Add  409.03 
    For 2" Wheel Guard, Add  10.79 
    For 4" High Kick Plate, Add  14.20 
    For 6" High Kick Plate, Add  22.72 
    For Curved Rail, Add  77.08 
    For Mounting On Stairs, Add  42.99 
    For Mounting On Slopes, Add  14.33 
    For Post Base Flange With Screws, Add Per Post  20.47 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.95 
    For Custom Design Or Shapes (Square Tops, etc), Add  64.23 
    For Nylon Coating, Add  17.04 

XXXXXXX 
. 
 05 52 13 00-0026  Railing Infill Panels (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0027  Wire Mesh Or Welded Wire Mesh, Railing Infill Panels (05 52 13 00-0026) 

Note: Square weave or square welded wire mesh. 
. 
. 

 05 52 13 00-0028 SF Powder Coated Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ...................................................................... 14.40  
. 

 05 52 13 00-0029 SF Galvanized Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ............................................................................. 15.30  
. 

 05 52 13 00-0030 SF Aluminum, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ........................................................................................ 16.08  
. 

 05 52 13 00-0031 SF Stainless Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ................................................................................ 27.19  

XXXXXXX 
. 
 05 52 13 00-0032  Perforated Metal, Railing Infill Panels (05 52 13 00-0026) 

. 

. 
 05 52 13 00-0033 SF Powder Coated Steel, Perforated Metal, Railing Infill Panel ................................................................................................. 14.13  

. 
 05 52 13 00-0034 SF Galvanized Steel, Perforated Metal, Railing Infill Panel ........................................................................................................ 14.61  

. 
 05 52 13 00-0035 SF Aluminum, Perforated Metal, Railing Infill Panel ................................................................................................................... 15.64  

. 
 05 52 13 00-0036 SF Stainless Steel, Perforated Metal, Railing Infill Panel ........................................................................................................... 31.38  

XXXXXXX 
. 
 05 52 13 00-0037  Expanded Metal, Railing Infill Panels (05 52 13 00-0026) 

. 

. 
 05 52 13 00-0038 SF Powder Coated Steel, Expanded Metal, Railing Infill Panel .................................................................................................... 6.37  

. 
 05 52 13 00-0039 SF Galvanized Steel, Expanded Metal, Railing Infill Panel ........................................................................................................ 13.02  

. 
 05 52 13 00-0040 SF Aluminum, Expanded Metal, Railing Infill Panel.................................................................................................................... 17.10  

. 
 05 52 13 00-0041 SF Stainless Steel, Expanded Metal, Railing Infill Panel ............................................................................................................ 25.49  

XXXXXXX 
. 
 05 52 13 00-0042  Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railings (05 52 13) 

Note: Includes factory primed, fasteners and field touch-up of welds. 
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. 

. 
 05 52 13 00-0043 LF 1" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ........................................... 36.73 6.36 

    For Schedule 80 Handrail, Add  2.50 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.58 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.21 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.87 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.12 
    For Stainless Steel, Add  41.66 
    For Aluminum, Satin Finish, Add  8.75 
    For Curved Rail, Add  11.02 
    For Aluminum, Clear Anodized Finish, Add  13.54 
    For Aluminum, Dark Anodized Finish, Add  15.62 
    For Galvanized Finish, Add  6.25 

. 
 05 52 13 00-0044 LF 1-1/4" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 37.40 6.36 

    For Schedule 80 Handrail, Add  2.92 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.73 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.38 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.10 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.39 
    For Stainless Steel, Add  43.00 
    For Aluminum, Satin Finish, Add  9.03 
    For Curved Rail, Add  11.22 
    For Aluminum, Clear Anodized Finish, Add  13.98 
    For Aluminum, Dark Anodized Finish, Add  16.13 
    For Galvanized Finish, Add  6.45 

. 
 05 52 13 00-0045 LF 1-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 38.07 6.36 

    For Schedule 80 Handrail, Add  8.68 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.88 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.54 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.32 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.65 
    For Stainless Steel, Add  44.34 
    For Aluminum, Satin Finish, Add  9.31 
    For Curved Rail, Add  11.42 
    For Aluminum, Clear Anodized Finish, Add  14.41 
    For Aluminum, Dark Anodized Finish, Add  16.63 
    For Galvanized Finish, Add  6.65 

. 
 05 52 13 00-0046 LF 2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ........................................... 45.80 6.36 

    For Schedule 80 Handrail, Add  3.71 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.58 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.48 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.87 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.66 
    For Stainless Steel, Add  59.80 
    For Aluminum, Satin Finish, Add  12.56 
    For Curved Rail, Add  13.74 
    For Aluminum, Clear Anodized Finish, Add  19.44 
    For Aluminum, Dark Anodized Finish, Add  22.43 
    For Galvanized Finish, Add  8.97 

. 
 05 52 13 00-0047 LF 2-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 52.18 6.36 

    For Schedule 80 Handrail, Add  4.06 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.98 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.07 
    For 14 Gauge A513 Steel Tubing, Deduct  -11.97 
    For 16 Gauge A513 Steel Tubing, Deduct  -14.15 
    For Stainless Steel, Add  72.56 
    For Aluminum, Satin Finish, Add  15.24 
    For Curved Rail, Add  15.65 
    For Aluminum, Clear Anodized Finish, Add  23.58 
    For Aluminum, Dark Anodized Finish, Add  27.21 
    For Galvanized Finish, Add  10.88 

XXXXXXX 
. 
 05 52 13 00-0048  Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel 

Pipe Railings (05 52 13) 
Note: Includes factory primed, fasteners and field touch-up of welds. 

. 

. 
 05 52 13 00-0049 LF 1" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 44.62 6.68 

    For Schedule 80 Handrail, Add  2.50 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.32 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.18 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.48 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.20 
    For Stainless Steel, Add  57.44 
    For Aluminum, Satin Finish, Add  12.06 
    For Curved Rail, Add  13.39 
    For Aluminum, Clear Anodized Finish, Add  18.67 
    For Aluminum, Dark Anodized Finish, Add  21.54 
    For Galvanized Finish, Add  8.62 
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. 
 05 52 13 00-0050 LF 1-1/4" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 45.56 6.68 

    For Schedule 80 Handrail, Add  2.92 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.53 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.42 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.79 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.57 
    For Stainless Steel, Add  59.32 
    For Aluminum, Satin Finish, Add  12.46 
    For Curved Rail, Add  13.67 
    For Aluminum, Clear Anodized Finish, Add  19.28 
    For Aluminum, Dark Anodized Finish, Add  22.25 
    For Galvanized Finish, Add  8.90 

. 
 05 52 13 00-0051 LF 1-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 46.27 6.68 

    For Schedule 80 Handrail, Add  8.68 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.68 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.59 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.02 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.84 
    For Stainless Steel, Add  60.74 
    For Aluminum, Satin Finish, Add  12.76 
    For Curved Rail, Add  13.88 
    For Aluminum, Clear Anodized Finish, Add  19.74 
    For Aluminum, Dark Anodized Finish, Add  22.78 
    For Galvanized Finish, Add  9.11 

. 
 05 52 13 00-0052 LF 2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 57.05 6.68 

    For Schedule 80 Handrail, Add  3.71 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -10.29 
    For 14 Gauge A513 Steel Tubing, Deduct  -13.58 
    For 16 Gauge A513 Steel Tubing, Deduct  -16.05 
    For Stainless Steel, Add  82.30 
    For Aluminum, Satin Finish, Add  17.28 
    For Curved Rail, Add  17.12 
    For Aluminum, Clear Anodized Finish, Add  26.75 
    For Aluminum, Dark Anodized Finish, Add  30.86 
    For Galvanized Finish, Add  12.35 

. 
 05 52 13 00-0053 LF 2-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 64.10 6.68 

    For Schedule 80 Handrail, Add  4.06 
    For 11 Gauge A513 Steel Tubing, Deduct  -10.60 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.05 
    For 14 Gauge A513 Steel Tubing, Deduct  -15.91 
    For 16 Gauge A513 Steel Tubing, Deduct  -18.80 
    For Stainless Steel, Add  96.40 
    For Aluminum, Satin Finish, Add  20.24 
    For Curved Rail, Add  19.23 
    For Aluminum, Clear Anodized Finish, Add  31.33 
    For Aluminum, Dark Anodized Finish, Add  36.15 
    For Galvanized Finish, Add  14.46 

XXXXXXX 
. 
 05 52 13 00-0054  Remove And Reinstall Pipe Railing (05 52 13) 

. 

. 
 05 52 13 00-0055 LF Removal And Reinstallation Of Wall Bracket Mounted Pipe Railing ..................................................................................... 23.85  

. 
 05 52 13 00-0056 LF Removal And Reinstallation Of Floor Mounted Pipe Railing ................................................................................................. 31.91  

. 
 05 52 13 00-0057 EA  Install New Galvanized Steel Pipe Railing Bracket ............................................................................................................... 63.47  

    For Stainless Steel, Add  63.34 

XXXXXXX 
. 
 05 53  Metal Gratings (05 50) 

. 

. 
 05 53 13  Bar Gratings (05 53) 

. 

. 
 05 53 13 00-0001  Welded Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Welded grating is open grid grating which has bearing bars 
and cross bars locked in place by resistance welding, or conventional hand welding. Resistance welded grating 
is produced on precise automated production equipment by combining hydraulic pressure with a powerful electric 
current to fuse - electroforge - the cross bar and bearing bar into a single rigid panel. 

. 

. 
 05 53 13 00-0002  Steel, Welded Grating (05 53 13 00-0001) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0003 SF 3/4" x 1/8" Steel, Welded Grating ......................................................................................................................................... 11.26 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.52 
    For 304 Stainless Steel, Add  28.67 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.61 
    For Crossbars At 2" On-Center, Add  0.96 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.78 

. 
 05 53 13 00-0004 SF 3/4" x 3/16" Steel, Welded Grating ....................................................................................................................................... 14.96 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.15 
    For 304 Stainless Steel, Add  40.54 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.69 
    For Crossbars At 2" On-Center, Add  1.36 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.88 
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. 
 05 53 13 00-0005 SF 1" x 1/8" Steel, Welded Grating ............................................................................................................................................ 13.64 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.92 
    For 304 Stainless Steel, Add  36.31 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.30 
    For Crossbars At 2" On-Center, Add  1.22 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.84 

. 
 05 53 13 00-0006 SF 1" x 3/16" Steel, Welded Grating........................................................................................................................................... 18.65 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.77 
    For 304 Stainless Steel, Add  52.39 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.77 
    For Crossbars At 2" On-Center, Add  1.76 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.97 

. 
 05 53 13 00-0007 SF 1" x 1/4" Steel, Welded Grating ............................................................................................................................................ 23.67 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.63 
    For 304 Stainless Steel, Add  68.50 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.23 
    For Crossbars At 2" On-Center, Add  2.30 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.09 

. 
 05 53 13 00-0008 SF 1-1/4" x 1/8" Steel, Welded Grating ...................................................................................................................................... 16.04 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.33 
    For 304 Stainless Steel, Add  44.01 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.00 
    For Crossbars At 2" On-Center, Add  1.48 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.90 

. 
 05 53 13 00-0009 SF 1-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 22.14 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.37 
    For 304 Stainless Steel, Add  63.59 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.78 
    For Crossbars At 2" On-Center, Add  2.14 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.06 

. 
 05 53 13 00-0010 SF 1-1/2" x 1/8" Steel, Welded Grating ...................................................................................................................................... 18.44 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.74 
    For 304 Stainless Steel, Add  51.71 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.70 
    For Crossbars At 2" On-Center, Add  1.74 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.96 

. 
 05 53 13 00-0011 SF 1-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 26.34 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.99 
    For 304 Stainless Steel, Add  75.37 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.86 
    For Crossbars At 2" On-Center, Add  2.54 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.50 

. 
 05 53 13 00-0012 SF 1-1/2" x 1/4" Steel, Welded Grating ...................................................................................................................................... 33.98 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.29 
    For 304 Stainless Steel, Add  99.90 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.09 
    For Crossbars At 2" On-Center, Add  3.36 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.69 

. 
 05 53 13 00-0013 SF 1-3/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 30.07 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.63 
    For 304 Stainless Steel, Add  87.34 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.95 
    For Crossbars At 2" On-Center, Add  2.94 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.60 
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. 
 05 53 13 00-0014 SF 2" x 3/16" Steel, Welded Grating .......................................................................................................................................... 33.55 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.22 
    For 304 Stainless Steel, Add  98.51 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  8.96 
    For Crossbars At 2" On-Center, Add  3.31 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.68 

. 
 05 53 13 00-0015 SF 2-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 37.25 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.85 
    For 304 Stainless Steel, Add  110.39 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  10.04 
    For Crossbars At 2" On-Center, Add  3.71 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.78 

. 
 05 53 13 00-0016 SF 2-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 40.74 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  6.44 
    For 304 Stainless Steel, Add  121.59 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  11.06 
    For Crossbars At 2" On-Center, Add  4.09 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.86 

XXXXXXX 
. 
 05 53 13 00-0017  Pressure Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Pressure locked grating is an open grid grating which is an 
assembly of tight-fitting, slotted bearing bars and cross bars, interlocked together. The permanent locking of the 
bars is accomplished by slotting the bearing bars with a wider 'dovetail' shape at the bottom of the slot. The 
bearing bar slot is usually 1/2 the depth of the cross bar. The cross bars are slotted to a depth slightly less than 
half its depth. When the bars are pressed together under hydraulic pressure, the cross bar material is forced into 
the 'dovetail' shape of the bearing bar notch, forming a strong, rigid unit. 

. 

. 
 05 53 13 00-0018  Steel, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0019 SF 3/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................... 20.95 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.05 
    For 304 Stainless Steel, Add  34.84 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.44 
    For Crossbars At 2" On-Center, Add  2.01 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.03 

. 
 05 53 13 00-0020 SF 3/4" x 3/16" Steel, Pressure Locked Grating ......................................................................................................................... 25.71 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.83 
    For 304 Stainless Steel, Add  43.74 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.83 
    For Crossbars At 2" On-Center, Add  2.53 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.15 

. 
 05 53 13 00-0021 SF 1" x 1/8" Steel, Pressure Locked Grating .............................................................................................................................. 22.99 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  38.65 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.03 
    For Crossbars At 2" On-Center, Add  2.23 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.08 

. 
 05 53 13 00-0022 SF 1" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 31.15 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.73 
    For 304 Stainless Steel, Add  53.92 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  41.79 
    For Bearing Bars At 15/16" On-Center, Add  8.42 
    For Crossbars At 2" On-Center, Add  3.11 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.28 

. 
 05 53 13 00-0023 SF 1-1/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................ 25.71 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.83 
    For 304 Stainless Steel, Add  43.74 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.83 
    For Crossbars At 2" On-Center, Add  2.53 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.15 
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 05 53 13 00-0024 SF 1-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 34.93 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.35 
    For 304 Stainless Steel, Add  60.99 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.52 
    For Crossbars At 2" On-Center, Add  3.52 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.38 

. 
 05 53 13 00-0025 SF 1-1/2" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................ 28.56 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.30 
    For 304 Stainless Steel, Add  49.08 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.66 
    For Crossbars At 2" On-Center, Add  2.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.22 

. 
 05 53 13 00-0026 SF 1-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 39.42 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  6.00 
    For 304 Stainless Steel, Add  68.40 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  53.01 
    For Bearing Bars At 15/16" On-Center, Add  10.68 
    For Crossbars At 2" On-Center, Add  3.95 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.83 

. 
 05 53 13 00-0027 SF 1-3/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 43.41 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  6.65 
    For 304 Stainless Steel, Add  75.87 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  11.84 
    For Crossbars At 2" On-Center, Add  4.38 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.93 

. 
 05 53 13 00-0028 SF 2" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 46.66 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  7.18 
    For 304 Stainless Steel, Add  81.95 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  12.79 
    For Crossbars At 2" On-Center, Add  4.73 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.01 

. 
 05 53 13 00-0029 SF 2-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 49.77 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  7.69 
    For 304 Stainless Steel, Add  87.77 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  13.70 
    For Crossbars At 2" On-Center, Add  5.07 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.09 

. 
 05 53 13 00-0030 SF 2-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 52.47 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  8.14 
    For 304 Stainless Steel, Add  92.82 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  14.49 
    For Crossbars At 2" On-Center, Add  5.36 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.16 

XXXXXXX 
. 
 05 53 13 00-0031  Aluminum, Type 6063, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0032 SF 3/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................... 21.47 1.17 
    For Bearing Bars At 15/16" On-Center, Add  5.59 
    For Crossbars At 2" On-Center, Add  2.07 
    For Set In Place Without Bolting, Deduct  -2.04 
    For Powder Coating, Add  2.87 

. 
 05 53 13 00-0033 SF 3/4" x 3/16" Aluminum, Pressure Locked Grating ................................................................................................................. 29.31 1.17 

    For Bearing Bars At 15/16" On-Center, Add  7.88 
    For Crossbars At 2" On-Center, Add  2.91 
    For Set In Place Without Bolting, Deduct  -2.24 
    For Powder Coating, Add  4.05 

. 
 05 53 13 00-0034 SF 1" x 1/8" Aluminum, Pressure Locked Grating ...................................................................................................................... 27.62 1.17 

    For Bearing Bars At 15/16" On-Center, Add  7.38 
    For Crossbars At 2" On-Center, Add  2.73 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.19 
    For Powder Coating, Add  3.79 
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 05 53 13 00-0035 SF 1" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 37.76 1.17 

    For Bearing Bars At 7/16" On-Center, Add  51.37 
    For Bearing Bars At 15/16" On-Center, Add  10.35 
    For Crossbars At 2" On-Center, Add  3.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.45 
    For Powder Coating, Add  5.31 

. 
 05 53 13 00-0036 SF 1-1/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 32.08 1.17 

    For Bearing Bars At 15/16" On-Center, Add  8.69 
    For Crossbars At 2" On-Center, Add  3.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.30 
    For Powder Coating, Add  4.46 

. 
 05 53 13 00-0037 SF 1-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 43.14 1.17 

    For Bearing Bars At 15/16" On-Center, Add  11.92 
    For Crossbars At 2" On-Center, Add  4.41 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.58 
    For Powder Coating, Add  6.12 

. 
 05 53 13 00-0038 SF 1-1/2" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 36.28 1.17 

    For Bearing Bars At 15/16" On-Center, Add  9.91 
    For Crossbars At 2" On-Center, Add  3.67 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.41 
    For Powder Coating, Add  5.09 

. 
 05 53 13 00-0039 SF 1-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 48.69 1.17 

    For Bearing Bars At 7/16" On-Center, Add  67.22 
    For Bearing Bars At 15/16" On-Center, Add  13.54 
    For Crossbars At 2" On-Center, Add  5.01 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.72 
    For Powder Coating, Add  6.95 

. 
 05 53 13 00-0040 SF 1-3/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 53.99 1.17 

    For Bearing Bars At 15/16" On-Center, Add  15.08 
    For Crossbars At 2" On-Center, Add  5.58 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.85 
    For Powder Coating, Add  7.75 

. 
 05 53 13 00-0041 SF 2" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 60.28 1.17 

    For Bearing Bars At 15/16" On-Center, Add  16.92 
    For Crossbars At 2" On-Center, Add  6.26 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -3.01 
    For Powder Coating, Add  8.69 

. 
 05 53 13 00-0042 SF 2-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 65.22 1.17 

    For Bearing Bars At 15/16" On-Center, Add  18.36 
    For Crossbars At 2" On-Center, Add  6.79 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -3.13 
    For Powder Coating, Add  9.43 

. 
 05 53 13 00-0043 SF 2-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 71.10 1.17 

    For Bearing Bars At 15/16" On-Center, Add  20.08 
    For Crossbars At 2" On-Center, Add  7.43 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -3.28 
    For Powder Coating, Add  10.32 

XXXXXXX 
. 
 05 53 13 00-0044  Swage Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Swage locked grating is an open grid grating where bearing 
bars are pre-punched to receive a cross bar without penetrating or cutting the top surface of the bearing bar. The 
cross bar is then inserted through the pre-punched hole and deformed by swaging or squeezing under hydraulic 
pressure to permanently lock the bars in place. 

. 

. 
 05 53 13 00-0045  Steel, Swage Locked Grating (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0046 SF 1" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 34.05 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.92 
    For 304 Stainless Steel, Add  52.59 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  20.30 
    For Crossbars At 2" On-Center, Add  2.54 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.35 

. 
 05 53 13 00-0047 SF 1-1/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 37.96 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.28 
    For 304 Stainless Steel, Add  59.07 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  22.80 
    For Crossbars At 2" On-Center, Add  2.85 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.45 
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 05 53 13 00-0048 SF 1-1/2" x 3/16" Steel, Swaged Grating .................................................................................................................................... 41.56 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.56 
    For 304 Stainless Steel, Add  64.16 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  24.77 
    For Crossbars At 2" On-Center, Add  3.10 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.88 

. 
 05 53 13 00-0049 SF 1-3/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 47.55 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.11 
    For 304 Stainless Steel, Add  74.10 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  28.60 
    For Crossbars At 2" On-Center, Add  3.58 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.03 

. 
 05 53 13 00-0050 SF 2" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 53.58 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.67 
    For 304 Stainless Steel, Add  84.09 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  32.46 
    For Crossbars At 2" On-Center, Add  4.06 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.18 

. 
 05 53 13 00-0051 SF 2-1/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 59.57 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.22 
    For 304 Stainless Steel, Add  94.03 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  36.29 
    For Crossbars At 2" On-Center, Add  4.54 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.33 

. 
 05 53 13 00-0052 SF 2-1/2" x 3/16" Steel, Swaged Grating .................................................................................................................................... 65.60 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.77 
    For 304 Stainless Steel, Add  104.02 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  40.15 
    For Crossbars At 2" On-Center, Add  5.02 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.48 

XXXXXXX 
. 
 05 53 13 00-0053  Aluminum Grating, Type 6063, Swage Locked (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0054 SF 1" x 1/8" Aluminum, Swaged Grating .................................................................................................................................... 25.46 1.17 
    For Bearing Bars At 15/16" On-Center, Add  14.80 
    For Crossbars At 2" On-Center, Add  1.85 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.14 
    For Powder Coating, Add  3.47 

. 
 05 53 13 00-0055 SF 1" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 33.20 1.17 

    For Bearing Bars At 15/16" On-Center, Add  19.76 
    For Crossbars At 2" On-Center, Add  2.47 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.33 
    For Powder Coating, Add  4.63 

. 
 05 53 13 00-0056 SF 1-1/4" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 28.94 1.17 

    For Bearing Bars At 15/16" On-Center, Add  17.03 
    For Crossbars At 2" On-Center, Add  2.13 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.23 
    For Powder Coating, Add  3.99 

. 
 05 53 13 00-0057 SF 1-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 38.41 1.17 

    For Bearing Bars At 15/16" On-Center, Add  23.09 
    For Crossbars At 2" On-Center, Add  2.89 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.46 
    For Powder Coating, Add  5.41 

. 
 05 53 13 00-0058 SF 1-1/2" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 33.06 1.17 

    For Bearing Bars At 15/16" On-Center, Add  19.67 
    For Crossbars At 2" On-Center, Add  2.46 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.33 
    For Powder Coating, Add  4.61 

. 
 05 53 13 00-0059 SF 1-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 43.99 1.17 

    For Bearing Bars At 15/16" On-Center, Add  26.66 
    For Crossbars At 2" On-Center, Add  3.33 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.60 
    For Powder Coating, Add  6.25 
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 05 53 13 00-0060 SF 1-3/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 50.41 1.17 

    For Bearing Bars At 15/16" On-Center, Add  30.77 
    For Crossbars At 2" On-Center, Add  3.85 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.76 
    For Powder Coating, Add  7.21 

. 
 05 53 13 00-0061 SF 2" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 56.80 1.17 

    For Bearing Bars At 15/16" On-Center, Add  34.86 
    For Crossbars At 2" On-Center, Add  4.36 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.92 
    For Powder Coating, Add  8.17 

. 
 05 53 13 00-0062 SF 2-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 63.22 1.17 

    For Bearing Bars At 15/16" On-Center, Add  38.97 
    For Crossbars At 2" On-Center, Add  4.87 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -3.08 
    For Powder Coating, Add  9.13 

. 
 05 53 13 00-0063 SF 2-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 69.61 1.17 

    For Bearing Bars At 15/16" On-Center, Add  43.06 
    For Crossbars At 2" On-Center, Add  5.38 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -3.24 
    For Powder Coating, Add  10.09 

XXXXXXX 
. 
 05 53 13 00-0064  Riveted Grating (05 53 13) 

Note: Riveted grating is an open grid grating where bearing bars are pre-punched to receive a solid round rivet. 
Crimp/lacing bars are pre-punched as well and then formed into a reticulated shape. Bearing bars and crimp bars 
are then assembled and clamped in place by rivets which are cold driven under hydraulic pressure to 
permanently lock the assembly together. 

. 

. 
 05 53 13 00-0065  Steel, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted or tack welded in place, unpainted steel, all sizes. 
. 
. 

 05 53 13 00-0066 SF 3/4" x 1/8", 7.0 LB/SF, Steel, Riveted Grating ....................................................................................................................... 64.38 1.17 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.98 
    For 304 Stainless Steel, Add  53.30 
    For 5/8" Clear Opening, Add  21.41 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.11 

. 
 05 53 13 00-0067 SF 3/4" x 3/16", 8.5 LB/SF, Steel, Riveted Grating ..................................................................................................................... 75.74 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.52 
    For 304 Stainless Steel, Add  63.06 
    For 5/8" Clear Opening, Add  25.33 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.40 

. 
 05 53 13 00-0068 SF 1" x 1/8", 8.0 LB/SF, Steel, Riveted Grating.......................................................................................................................... 69.61 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.23 
    For 304 Stainless Steel, Add  57.79 
    For 5/8" Clear Opening, Add  23.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.24 

. 
 05 53 13 00-0069 SF 1" x 3/16", 9.5 LB/SF, Steel, Riveted Grating........................................................................................................................ 80.07 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.73 
    For 304 Stainless Steel, Add  66.78 
    For 5/8" Clear Opening, Add  26.82 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.50 

. 
 05 53 13 00-0070 SF 1-1/4" x 1/8", 9.0 LB/SF, Steel, Riveted Grating ................................................................................................................... 73.94 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.44 
    For 304 Stainless Steel, Add  61.51 
    For 5/8" Clear Opening, Add  24.71 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.35 

. 
 05 53 13 00-0071 SF 1-1/4" x 3/16", 11.1 LB/SF, Steel, Riveted Grating ............................................................................................................... 88.13 1.17 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.12 
    For 304 Stainless Steel, Add  73.70 
    For 5/8" Clear Opening, Add  29.60 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.71 

. 
 05 53 13 00-0072 SF 1-1/2" x 1/8", 10.1 LB/SF, Steel, Riveted Grating ................................................................................................................. 78.65 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.64 
    For 304 Stainless Steel, Add  65.10 
    For 5/8" Clear Opening, Add  26.15 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.81 
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 05 53 13 00-0073 SF 1-1/2" x 3/16", 12.5 LB/SF, Steel, Riveted Grating ............................................................................................................... 93.81 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.37 
    For 304 Stainless Steel, Add  78.13 
    For 5/8" Clear Opening, Add  31.38 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -4.19 

. 
 05 53 13 00-0074 SF 1-3/4" x 3/16", 14.0 LB/SF, Steel, Riveted Grating ............................................................................................................. 101.55 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.74 
    For 304 Stainless Steel, Add  84.77 
    For 5/8" Clear Opening, Add  34.05 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -4.38 

. 
 05 53 13 00-0075 SF 2" x 3/16", 17.0 LB/SF, Steel, Riveted Grating .................................................................................................................... 118.82 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.57 
    For 304 Stainless Steel, Add  99.61 
    For 5/8" Clear Opening, Add  40.01 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -4.82 

. 
 05 53 13 00-0076 SF 2-1/4" x 3/16", 18.5 LB/SF, Steel, Riveted Grating ............................................................................................................. 124.85 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.86 
    For 304 Stainless Steel, Add  104.79 
    For 5/8" Clear Opening, Add  42.09 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -4.97 

. 
 05 53 13 00-0077 SF 2-1/2" x 3/16", 20.0 LB/SF, Steel, Riveted Grating ............................................................................................................. 130.21 1.43 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  6.11 
    For 304 Stainless Steel, Add  109.39 
    For 5/8" Clear Opening, Add  43.94 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -5.10 

XXXXXXX 
. 
 05 53 13 00-0078  Aluminum, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted in place and in all sizes. 
. 
. 

 05 53 13 00-0079 SF 3/4" x 1/8", 2.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................... 55.14 1.17 
    For 5/8" Clear Opening, Add  18.22 
    For Powder Coating, Add  7.92 
    For Set In Place Without Bolting, Deduct  -2.88 

. 
 05 53 13 00-0080 SF 3/4" x 3/16", 2.9 LB/SF, Aluminum, Riveted Grating ............................................................................................................. 65.59 1.17 

    For 5/8" Clear Opening, Add  21.82 
    For Powder Coating, Add  9.49 
    For Set In Place Without Bolting, Deduct  -3.14 

. 
 05 53 13 00-0081 SF 1" x 1/8", 2.7 LB/SF, Aluminum, Riveted Grating .................................................................................................................. 60.72 1.17 

    For 5/8" Clear Opening, Add  20.14 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  8.76 
    For Set In Place Without Bolting, Deduct  -3.02 

. 
 05 53 13 00-0082 SF 1" x 3/16", 3.2 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 70.93 1.17 

    For 5/8" Clear Opening, Add  23.67 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  10.29 
    For Set In Place Without Bolting, Deduct  -3.28 

. 
 05 53 13 00-0083 SF 1-1/4" x 1/8", 3.1 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 68.19 1.17 

    For 5/8" Clear Opening, Add  22.72 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  9.88 
    For Set In Place Without Bolting, Deduct  -3.21 

. 
 05 53 13 00-0084 SF 1-1/4" x 3/16", 3.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 82.36 1.17 

    For 5/8" Clear Opening, Add  27.61 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  12.00 
    For Set In Place Without Bolting, Deduct  -3.56 

. 
 05 53 13 00-0085 SF 1-1/2" x 1/8", 3.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 73.30 1.17 

    For 5/8" Clear Opening, Add  24.48 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  10.65 
    For Set In Place Without Bolting, Deduct  -3.34 

. 
 05 53 13 00-0086 SF 1-1/2" x 3/16", 4.3 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 91.29 1.17 

    For 5/8" Clear Opening, Add  30.69 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  13.34 
    For Set In Place Without Bolting, Deduct  -3.79 

. 
 05 53 13 00-0087 SF 1-3/4" x 3/16", 4.8 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 100.72 1.17 

    For 5/8" Clear Opening, Add  33.94 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  14.76 
    For Set In Place Without Bolting, Deduct  -4.02 
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. 
 05 53 13 00-0088 SF 2" x 3/16", 5.8 LB/SF, Aluminum, Riveted Grating .............................................................................................................. 120.10 1.17 

    For 5/8" Clear Opening, Add  40.63 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  17.67 
    For Set In Place Without Bolting, Deduct  -4.51 

. 
 05 53 13 00-0089 SF 2-1/4" x 3/16", 6.4 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 131.08 1.17 

    For 5/8" Clear Opening, Add  44.42 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  19.31 
    For Set In Place Without Bolting, Deduct  -4.78 

. 
 05 53 13 00-0090 SF 2-1/2" x 3/16", 7.2 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 145.83 1.17 

    For 5/8" Clear Opening, Add  49.51 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  21.53 
    For Set In Place Without Bolting, Deduct  -5.15 

XXXXXXX 
. 
 05 54  Metal Floor Plates (05 50) 

. 

. 
 05 54 00 00-0001  Steel Floor Plates (05 54) 

. 

. 
 05 54 00 00-0002 SF 16 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 20.08 1.38 

. 
 05 54 00 00-0003 SF 14 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 23.01 1.38 

. 
 05 54 00 00-0004 SF 12 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 28.93 1.38 

. 
 05 54 00 00-0005 SF 1/8" Steel Raised Or Diamond Pattern Floor Plates ............................................................................................................. 38.77 1.48 

. 
 05 54 00 00-0006 SF 1/4" Steel Raised Or Diamond Pattern Floor Plates ............................................................................................................. 49.38 1.59 

XXXXXXX 
. 
 05 54 00 00-0007  Aluminum Alloy Floor Plates (05 54) 

. 

. 
 05 54 00 00-0008 SF 0.125" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 29.05 1.17 

    For Powder Coating, Add  4.01 
. 

 05 54 00 00-0009 SF 0.188" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 33.34 1.38 
    For Powder Coating, Add  4.60 

. 
 05 54 00 00-0010 SF 0.25" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ............................................................................................. 37.64 1.48 

    For Powder Coating, Add  5.20 

XXXXXXX 
. 
 05 54 00 00-0011  Type 304 Stainless Steel Floor Plates (05 54) 

. 

. 
 05 54 00 00-0012 SF 1/8" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate ................................................................................ 28.62 1.59 

. 
 05 54 00 00-0013 SF 3/16" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate .............................................................................. 34.19 1.80 

. 
 05 54 00 00-0014 SF 1/4" Type 304 Stainless Raised Or Diamond Pattern Steel Floor Plate ................................................................................ 44.18 2.12 

XXXXXXX 
. 
 05 55  Metal Stair Treads and Nosings (05 50) 

. 

. 
 05 55 13  Metal Stair Treads (05 55) 

. 

. 
 05 55 13 00-0001  Abrasive Cast Aluminum Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0002 LF 8" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread .................................................................................. 70.06 6.67 
    For 3/8" Thick, Add  14.85 

. 
 05 55 13 00-0003 LF 9" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread .................................................................................. 77.16 6.67 

    For 3/8" Thick, Add  16.62 
. 

 05 55 13 00-0004 LF 10" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................ 84.25 6.67 
    For 3/8" Thick, Add  18.40 

. 
 05 55 13 00-0005 LF 11" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................ 91.37 6.67 

    For 3/8" Thick, Add  20.18 
. 

 05 55 13 00-0006 LF 12" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................ 98.44 6.67 
    For 3/8" Thick, Add  21.94 

XXXXXXX 
. 
 05 55 13 00-0007  Abrasive Cast Iron Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0008 LF 8" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .............................................................................................. 97.61 6.67 
. 

 05 55 13 00-0009 LF 9" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 108.13 6.67 
. 

 05 55 13 00-0010 LF 10" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 118.68 6.67 
. 

 05 55 13 00-0011 LF 11" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 129.20 6.67 
. 

 05 55 13 00-0012 LF 12" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 139.75 6.67 

XXXXXXX 
. 
 05 55 13 00-0013  Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Treads (05 55 

13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0014 LF 6-1/2" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ................ 36.83 6.67 

. 
 05 55 13 00-0015 LF 9" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ...................... 43.27 6.67 

. 
 05 55 13 00-0016 LF 11" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread .................... 46.11 6.67 

XXXXXXX 
. 
 05 55 13 00-0017  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Treads (05 55 13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 
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. 

. 
 05 55 13 00-0018 LF 8" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 54.60 6.67 

    For Epoxy Sealed For Corrosive Environment, Add  4.47 
    For Two Color Tread, Add  3.35 

. 
 05 55 13 00-0019 LF 9" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 55.13 6.67 

    For Epoxy Sealed For Corrosive Environment, Add  4.47 
    For Two Color Tread, Add  3.35 

. 
 05 55 13 00-0020 LF 11" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 66.71 6.67 

    For Epoxy Sealed For Corrosive Environment, Add  4.47 
    For Two Color Tread, Add  3.35 

. 
 05 55 13 00-0021 LF 12" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 76.85 6.67 

    For Epoxy Sealed For Corrosive Environment, Add  4.47 
    For Two Color Tread, Add  3.35 

. 
 05 55 13 00-0022 LF 15" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 90.08 6.67 

    For Epoxy Sealed For Corrosive Environment, Add  4.47 
    For Two Color Tread, Add  3.35 

XXXXXXX 
. 
 05 55 13 00-0023  Stair Landing Treads (05 55 13) 

. 

. 
 05 55 13 00-0024  Abrasive Cast Aluminum Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0025 SF  5/16" Thick, Abrasive Cast Aluminum Landing Treads ......................................................................................................... 98.44 6.67 
    For 3/8" Thick, Add  21.94 

XXXXXXX 
. 
 05 55 13 00-0026  Abrasive Cast Iron Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0027 SF 3/8" Thick, Abrasive Cast Iron Landing Treads ................................................................................................................... 139.75 6.67 

XXXXXXX 
. 
 05 55 13 00-0028  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Landing Treads (05 55 13 00-0023) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 13 00-0029 SF  9/32" Thick, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Landing Treads ................................. 91.24 6.67 

    For Epoxy Sealed For Corrosive Environment, Add  4.47 

XXXXXXX 
. 
 05 55 13 00-0030  Open Cast Iron Stair Tread (05 55 13) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. Excludes landings. 
. 
. 

 05 55 13 00-0031 RSR 3'-6" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 703.57 42.39 
    For Closed Riser, Add  60.31 

. 
 05 55 13 00-0032 RSR 4'-0" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 788.52 48.75 

    For Closed Riser, Add  67.43 
. 

 05 55 13 00-0033 RSR 5'-0" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 868.30 57.23 
    For Closed Riser, Add  74.17 

XXXXXXX 
. 
 05 55 16  Metal Stair Nosings (05 55) 

. 

. 
 05 55 16 00-0001  Abrasive Cast Aluminum Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0002 LF 3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 29.51 4.55 
    For 3/8" Thick, Add  5.56 

. 
 05 55 16 00-0003 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 36.37 4.55 

    For 3/8" Thick, Add  7.27 
. 

 05 55 16 00-0004 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 51.65 4.55 
    For 3/8" Thick, Add  11.09 

XXXXXXX 
. 
 05 55 16 00-0005  Abrasive Cast Iron Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0006 LF  3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 34.52 4.55 
    For 3/8" Thick, Add  6.81 

. 
 05 55 16 00-0007 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 42.96 4.55 

    For 3/8" Thick, Add  8.92 
. 

 05 55 16 00-0008 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 59.65 4.55 
    For 3/8" Thick, Add  13.09 

XXXXXXX 
. 
 05 55 16 00-0009  Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosings (05 55 16) 

Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 16 00-0010 LF 1-7/8" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ......................................... 24.86 4.55 

. 
 05 55 16 00-0011 LF 3" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 28.17 4.55 

. 
 05 55 16 00-0012 LF 4" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 30.70 4.55 

. 
 05 55 16 00-0013 LF 6" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 38.54 4.55 

. 
 05 55 16 00-0014 LF 1-7/8" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ..................................... 25.76 4.55 

. 
 05 55 16 00-0015 LF 3" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................ 28.57 4.55 

. 
 05 55 16 00-0016 LF 4" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................ 31.37 4.55 

. 
 05 55 16 00-0017 LF 3" Depth, 1/4" Thick, 1-3/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................ 29.67 4.55 

XXXXXXX 
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. 
 05 56  Metal Castings (05 50) 

. 

. 
 05 56 00 00-0001  Castings (05 56) 

. 

. 
 05 56 00 00-0002 LB Up To 150 LB, Miscellaneous Castings, Light Section ........................................................................................................... 5.52 0.53 

. 
 05 56 00 00-0003 LB  >150 LB, Miscellaneous Castings, Heavy Section .................................................................................................................. 9.51 0.42 

XXXXXXX 
. 
 05 58  Formed Metal Fabrications (05 50) 

. 

. 
 05 58 16  Formed Metal Enclosures (05 58) 

. 

. 
 05 58 16 00-0001  Drip Pan (05 58 16) 

. 

. 
 05 58 16 00-0002 SF  Stainless Steel Drip Pan ..................................................................................................................................................... 111.20 7.31 

. 
 05 58 16 00-0003 SF  Galvanized Steel Drip Pan .................................................................................................................................................. 109.86 7.31 

. 
 05 58 16 00-0004 SF  Aluminum Drip Pan ............................................................................................................................................................... 77.25 5.84 

. 
 05 58 16 00-0005 SF  Plastic Drip Pan .................................................................................................................................................................... 20.71 5.12 

XXXXXXX 
. 
 05 58 23  Formed Metal Guards (05 58) 

. 

. 
 05 58 23 00-0001  Protective Guard Rails (05 58 23) 

Note: Includes painted finish. 
. 
. 
 05 58 23 00-0002  2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Armor Guard. 
. 
. 
 05 58 23 00-0003  Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0002) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0004 EA 1' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 201.98 21.83 
. 

 05 58 23 00-0005 EA 2' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 237.51 21.83 
. 

 05 58 23 00-0006 EA 3' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 271.01 21.83 
. 

 05 58 23 00-0007 EA 4' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 306.54 21.83 
. 

 05 58 23 00-0008 EA 5' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 340.23 21.83 
. 

 05 58 23 00-0009 EA 6' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 383.92 21.83 
. 

 05 58 23 00-0010 EA 7' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 413.68 21.83 
. 

 05 58 23 00-0011 EA 8' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 459.76 21.83 
. 

 05 58 23 00-0012 EA 9' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 490.01 21.83 
. 

 05 58 23 00-0013 EA 10' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ........................................................... 511.61 21.83 

XXXXXXX 
. 
 05 58 23 00-0014  Posts For 2-Rib Guard Rails (05 58 23 00-0002) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0015 EA 12" Height, Single Rail Post For 2-Rib Guard Rails ............................................................................................................ 405.84 45.47 
. 

 05 58 23 00-0016 EA 42" Height, Triple Rail Post For 2-Rib Guard Rails ............................................................................................................. 529.21 45.47 

XXXXXXX 
. 
 05 58 23 00-0017  3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Steel Guard. 
. 
. 
 05 58 23 00-0018  Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0019 EA 1' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 223.39 21.83 
. 

 05 58 23 00-0020 EA 2' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 247.01 21.83 
. 

 05 58 23 00-0021 EA 3' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 276.48 21.83 
. 

 05 58 23 00-0022 EA 4' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 304.04 21.83 
. 

 05 58 23 00-0023 EA 5' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 335.91 21.83 
. 

 05 58 23 00-0024 EA 6' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 351.27 21.83 
. 

 05 58 23 00-0025 EA 7' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 388.24 21.83 
. 

 05 58 23 00-0026 EA 8' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 419.44 21.83 
. 

 05 58 23 00-0027 EA 9' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 452.56 21.83 
. 

 05 58 23 00-0028 EA 10' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................. 486.17 21.83 

XXXXXXX 
. 
 05 58 23 00-0029  Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners and lift-out mounting plate. 
. 
. 

 05 58 23 00-0030 EA 1' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 329.67 21.83 
. 

 05 58 23 00-0031 EA 2' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 355.59 21.83 
. 

 05 58 23 00-0032 EA 3' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 382.48 21.83 
. 

 05 58 23 00-0033 EA 4' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 413.68 21.83 
. 

 05 58 23 00-0034 EA 5' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 444.88 21.83 
. 

 05 58 23 00-0035 EA 6' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 470.32 21.83 
. 

 05 58 23 00-0036 EA 7' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 499.61 21.83 
. 

 05 58 23 00-0037 EA 8' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 532.73 21.83 
. 

 05 58 23 00-0038 EA 9' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 568.25 21.83 
. 

 05 58 23 00-0039 EA 10' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail.................................................................. 599.45 21.83 

XXXXXXX 
. 
 05 58 23 00-0040  Posts For 3-Rib Guard Rails (05 58 23 00-0017) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0041 EA 18" Height, Single Rail Post For 3-Rib Guard Rails ............................................................................................................ 356.69 45.47 
. 

 05 58 23 00-0042 EA 42" Height, Double Rail Post For 3-Rib Guard Rails ........................................................................................................... 456.73 45.47 

XXXXXXX 
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. 
 05 58 23 00-0043  All-Welded, Protective Guards (05 58 23) 

Note: Surface mounted inverted-U style protective barriers. Includes painted finish, drilling, surface mounting 
plate and anchors. 

. 

. 
 05 58 23 00-0044  All-Welded, Protective Guards (05 58 23 00-0043) 

. 

. 
 05 58 23 00-0045 EA 36" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 465.44 60.62 

. 
 05 58 23 00-0046 EA 48" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 489.44 60.62 

. 
 05 58 23 00-0047 EA 36" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 503.36 60.62 

. 
 05 58 23 00-0048 EA 48" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 524.00 60.62 

. 
 05 58 23 00-0049 EA 36" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 519.20 60.62 

. 
 05 58 23 00-0050 EA 48" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 544.64 60.62 

. 
 05 58 23 00-0051 EA 36" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 551.84 60.62 

. 
 05 58 23 00-0052 EA 48" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 560.00 60.62 

. 
 05 58 23 00-0053 EA 48" Length, 42" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 598.89 60.62 

XXXXXXX 
. 
 05 58 23 00-0054  Corner Style, All-Welded, Protective Guards (05 58 23 00-0043) 

. 

. 
 05 58 23 00-0055 EA 24" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 614.25 60.62 

. 
 05 58 23 00-0056 EA 30" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 643.05 60.62 

. 
 05 58 23 00-0057 EA 24" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 655.05 60.62 

. 
 05 58 23 00-0058 EA 30" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 714.10 60.62 

XXXXXXX 
. 
 05 58 23 00-0059  Warehouse Safety Bollards (05 58 23) 

Note: Includes painted finish, drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0060 EA 24" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 286.03 45.47 
. 

 05 58 23 00-0061 EA 36" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 333.46 45.47 
. 

 05 58 23 00-0062 EA 42" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 383.67 45.47 
. 

 05 58 23 00-0063 EA 36" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 397.40 45.47 
. 

 05 58 23 00-0064 EA 42" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 429.09 45.47 

XXXXXXX 
. 
 05 59  Metal Specialties (05 50) 

. 

. 
 05 59 65  Metal Chain (05 59) 

. 

. 
 05 59 65 00-0001  Alloy Steel Chain, Self Colored, Cut Length (05 59 65) 

Note: Includes all connecting links, double clevis mid-Links, slip or grab hooks, or shackles as required. 
. 
. 

 05 59 65 00-0002 LF 3/16" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 6.40 1.02 
    For Plastic Dipped, Add  0.65 

. 
 05 59 65 00-0003 LF 1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ..................................................................................................... 7.67 1.36 

    For Plastic Dipped, Add  0.74 
. 

 05 59 65 00-0004 LF 3/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 12.10 2.71 
    For Plastic Dipped, Add  1.00 

. 
 05 59 65 00-0005 LF 1/2" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 19.42 4.57 

    For Plastic Dipped, Add  1.54 
. 

 05 59 65 00-0006 LF 5/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 32.77 7.73 
    For Plastic Dipped, Add  2.60 

. 
 05 59 65 00-0007 LF 3/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 46.00 10.84 

    For Plastic Dipped, Add  3.65 
. 

 05 59 65 00-0008 LF 7/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 62.74 13.56 
    For Plastic Dipped, Add  5.34 

. 
 05 59 65 00-0009 LF 1" Diameter Alloy Steel Chain, Cut Length, Self Colored ...................................................................................................... 90.79 18.07 

    For Plastic Dipped, Add  8.20 
. 

 05 59 65 00-0010 LF 1-1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored.............................................................................................. 147.73 27.11 
    For Plastic Dipped, Add  14.03 

XXXXXXX 
. 
 05 59 69  Metal Panels (05 59) 

. 

. 
 05 59 69 00-0001  Woven And Welded Wire Cloth (05 59 69) 

Note: Excludes frame and fastening to frame. See CSI section 05 05 21 00-0004 for spot welding. 
. 
. 
 05 59 69 00-0002  Plain Steel Woven And Welded Wire Cloth Panels (05 59 69 00-0001) 

. 

. 
 05 59 69 00-0003  2" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0004 SF 0.12" Thick Wire, 2" Spacing, 0.44 LB/SF Woven And Welded Wire Cloth Panels ................................................................ 9.56 2.89 

    For Up To 2, Add  2.68 
    For >2 To 6, Add  1.54 
    For >15 To 40, Deduct  -0.29 
    For >40, Deduct  -0.86 
    For Galvanized, Add  2.51 
    For Aluminum, Add  3.42 
    For 304 Stainless Steel, Add  13.68 
    For 316 Stainless Steel, Add  15.68 

. 
 05 59 69 00-0005 SF 0.135" Thick Wire, 2" Spacing, 0.55 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 10.28 3.01 

    For Up To 2, Add  2.86 
    For >2 To 6, Add  1.63 
    For >15 To 40, Deduct  -0.31 
    For >40, Deduct  -0.94 
    For Galvanized, Add  2.75 
    For Aluminum, Add  3.76 
    For 304 Stainless Steel, Add  15.02 
    For 316 Stainless Steel, Add  17.22 
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. 
 05 59 69 00-0006 SF 0.148" Thick Wire, 2" Spacing, 0.65 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 10.93 3.35 

    For Up To 2, Add  3.08 
    For >2 To 6, Add  1.76 
    For >15 To 40, Deduct  -0.32 
    For >40, Deduct  -0.97 
    For Galvanized, Add  2.85 
    For Aluminum, Add  3.89 
    For 304 Stainless Steel, Add  15.55 
    For 316 Stainless Steel, Add  17.82 

. 
 05 59 69 00-0007 SF 0.162" Thick Wire, 2" Spacing, 0.78 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 11.53 3.49 

    For Up To 2, Add  3.23 
    For >2 To 6, Add  1.85 
    For >15 To 40, Deduct  -0.34 
    For >40, Deduct  -1.03 
    For Galvanized, Add  3.03 
    For Aluminum, Add  4.13 
    For 304 Stainless Steel, Add  16.54 
    For 316 Stainless Steel, Add  18.95 

. 
 05 59 69 00-0008 SF 0.177" Thick Wire, 2" Spacing, 0.92 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 12.61 3.91 

    For Up To 2, Add  3.56 
    For >2 To 6, Add  2.04 
    For >15 To 40, Deduct  -0.37 
    For >40, Deduct  -1.11 
    For Galvanized, Add  3.26 
    For Aluminum, Add  4.44 
    For 304 Stainless Steel, Add  17.76 
    For 316 Stainless Steel, Add  20.35 

. 
 05 59 69 00-0009 SF 0.192" Thick Wire, 2" Spacing, 1.08 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 14.48 4.35 

    For Up To 2, Add  4.06 
    For >2 To 6, Add  2.32 
    For >15 To 40, Deduct  -0.43 
    For >40, Deduct  -1.30 
    For Galvanized, Add  3.82 
    For Aluminum, Add  5.21 
    For 304 Stainless Steel, Add  20.83 
    For 316 Stainless Steel, Add  23.87 

. 
 05 59 69 00-0010 SF 0.207" Thick Wire, 2" Spacing, 1.25 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 16.43 4.79 

    For Up To 2, Add  4.56 
    For >2 To 6, Add  2.60 
    For >15 To 40, Deduct  -0.50 
    For >40, Deduct  -1.51 
    For Galvanized, Add  4.42 
    For Aluminum, Add  6.03 
    For 304 Stainless Steel, Add  24.12 
    For 316 Stainless Steel, Add  27.64 

. 
 05 59 69 00-0011 SF 0.225" Thick Wire, 2" Spacing, 1.46 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 18.82 5.31 

    For Up To 2, Add  5.18 
    For >2 To 6, Add  2.94 
    For >15 To 40, Deduct  -0.59 
    For >40, Deduct  -1.76 
    For Galvanized, Add  5.17 
    For Aluminum, Add  7.04 
    For 304 Stainless Steel, Add  28.18 
    For 316 Stainless Steel, Add  32.29 

XXXXXXX 
. 
 05 59 69 00-0012  1-3/4" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0013 SF 0.12" Thick Wire, 1-3/4" Spacing, 0.49 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 10.03 3.07 

    For Up To 2, Add  2.82 
    For >2 To 6, Add  1.62 
    For >15 To 40, Deduct  -0.30 
    For >40, Deduct  -0.89 
    For Galvanized, Add  2.61 
    For Aluminum, Add  3.56 
    For 304 Stainless Steel, Add  14.26 
    For 316 Stainless Steel, Add  16.34 

. 
 05 59 69 00-0014 SF 0.135" Thick Wire, 1-3/4" Spacing, 0.62 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 11.03 3.23 

    For Up To 2, Add  3.07 
    For >2 To 6, Add  1.75 
    For >15 To 40, Deduct  -0.34 
    For >40, Deduct  -1.01 
    For Galvanized, Add  2.96 
    For Aluminum, Add  4.03 
    For 304 Stainless Steel, Add  16.13 
    For 316 Stainless Steel, Add  18.48 

. 
 05 59 69 00-0015 SF 0.148" Thick Wire, 1-3/4" Spacing, 0.74 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 11.86 3.63 

    For Up To 2, Add  3.34 
    For >2 To 6, Add  1.91 
    For >15 To 40, Deduct  -0.35 
    For >40, Deduct  -1.05 
    For Galvanized, Add  3.09 
    For Aluminum, Add  4.21 
    For 304 Stainless Steel, Add  16.85 
    For 316 Stainless Steel, Add  19.31 
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. 
 05 59 69 00-0016 SF 0.162" Thick Wire, 1-3/4" Spacing, 0.88 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 12.39 3.74 

    For Up To 2, Add  3.48 
    For >2 To 6, Add  1.99 
    For >15 To 40, Deduct  -0.37 
    For >40, Deduct  -1.11 
    For Galvanized, Add  3.26 
    For Aluminum, Add  4.44 
    For 304 Stainless Steel, Add  17.76 
    For 316 Stainless Steel, Add  20.35 

. 
 05 59 69 00-0017 SF 0.177" Thick Wire, 1-3/4" Spacing, 1.04 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 13.55 4.20 

    For Up To 2, Add  3.83 
    For >2 To 6, Add  2.19 
    For >15 To 40, Deduct  -0.40 
    For >40, Deduct  -1.19 
    For Galvanized, Add  3.50 
    For Aluminum, Add  4.78 
    For 304 Stainless Steel, Add  19.10 
    For 316 Stainless Steel, Add  21.89 

. 
 05 59 69 00-0018 SF 0.192" Thick Wire, 1-3/4" Spacing, 1.22 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 15.59 4.69 

    For Up To 2, Add  4.37 
    For >2 To 6, Add  2.50 
    For >15 To 40, Deduct  -0.47 
    For >40, Deduct  -1.40 
    For Galvanized, Add  4.11 
    For Aluminum, Add  5.60 
    For 304 Stainless Steel, Add  22.42 
    For 316 Stainless Steel, Add  25.69 

. 
 05 59 69 00-0019 SF 0.207" Thick Wire, 1-3/4" Spacing, 1.41 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 17.65 5.14 

    For Up To 2, Add  4.90 
    For >2 To 6, Add  2.79 
    For >15 To 40, Deduct  -0.54 
    For >40, Deduct  -1.62 
    For Galvanized, Add  4.75 
    For Aluminum, Add  6.48 
    For 304 Stainless Steel, Add  25.92 
    For 316 Stainless Steel, Add  29.70 

. 
 05 59 69 00-0020 SF 0.225" Thick Wire, 1-3/4" Spacing, 1.65 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 20.26 5.71 

    For Up To 2, Add  5.58 
    For >2 To 6, Add  3.17 
    For >15 To 40, Deduct  -0.63 
    For >40, Deduct  -1.89 
    For Galvanized, Add  5.56 
    For Aluminum, Add  7.58 
    For 304 Stainless Steel, Add  30.31 
    For 316 Stainless Steel, Add  34.73 

XXXXXXX 
. 
 05 59 69 00-0021  1-1/2" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0022 SF 0.12" Thick Wire, 1-1/2" Spacing, 0.57 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 11.11 3.41 

    For Up To 2, Add  3.13 
    For >2 To 6, Add  1.79 
    For >15 To 40, Deduct  -0.33 
    For >40, Deduct  -0.99 
    For Galvanized, Add  2.90 
    For Aluminum, Add  3.95 
    For 304 Stainless Steel, Add  15.79 
    For 316 Stainless Steel, Add  18.10 

. 
 05 59 69 00-0023 SF 0.135" Thick Wire, 1-1/2" Spacing, 0.72 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 12.22 3.58 

    For Up To 2, Add  3.40 
    For >2 To 6, Add  1.94 
    For >15 To 40, Deduct  -0.37 
    For >40, Deduct  -1.12 
    For Galvanized, Add  3.27 
    For Aluminum, Add  4.46 
    For 304 Stainless Steel, Add  17.86 
    For 316 Stainless Steel, Add  20.46 

. 
 05 59 69 00-0024 SF 0.148" Thick Wire, 1-1/2" Spacing, 0.85 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 12.97 3.97 

    For Up To 2, Add  3.65 
    For >2 To 6, Add  2.09 
    For >15 To 40, Deduct  -0.38 
    For >40, Deduct  -1.15 
    For Galvanized, Add  3.38 
    For Aluminum, Add  4.61 
    For 304 Stainless Steel, Add  18.43 
    For 316 Stainless Steel, Add  21.12 

. 
 05 59 69 00-0025 SF 0.162" Thick Wire, 1-1/2" Spacing, 1.02 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 13.68 4.13 

    For Up To 2, Add  3.84 
    For >2 To 6, Add  2.19 
    For >15 To 40, Deduct  -0.41 
    For >40, Deduct  -1.23 
    For Galvanized, Add  3.59 
    For Aluminum, Add  4.90 
    For 304 Stainless Steel, Add  19.61 
    For 316 Stainless Steel, Add  22.47 
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. 
 05 59 69 00-0026 SF 0.177" Thick Wire, 1-1/2" Spacing, 1.2 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 14.91 4.62 

    For Up To 2, Add  4.21 
    For >2 To 6, Add  2.42 
    For >15 To 40, Deduct  -0.44 
    For >40, Deduct  -1.31 
    For Galvanized, Add  3.85 
    For Aluminum, Add  5.25 
    For 304 Stainless Steel, Add  21.00 
    For 316 Stainless Steel, Add  24.06 

. 
 05 59 69 00-0027 SF 0.192" Thick Wire, 1-1/2" Spacing, 1.4 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 17.03 5.12 

    For Up To 2, Add  4.77 
    For >2 To 6, Add  2.73 
    For >15 To 40, Deduct  -0.51 
    For >40, Deduct  -1.53 
    For Galvanized, Add  4.49 
    For Aluminum, Add  6.13 
    For 304 Stainless Steel, Add  24.50 
    For 316 Stainless Steel, Add  28.08 

. 
 05 59 69 00-0028 SF 0.207" Thick Wire, 1-1/2" Spacing, 1.62 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 19.31 5.63 

    For Up To 2, Add  5.36 
    For >2 To 6, Add  3.06 
    For >15 To 40, Deduct  -0.59 
    For >40, Deduct  -1.77 
    For Galvanized, Add  5.20 
    For Aluminum, Add  7.09 
    For 304 Stainless Steel, Add  28.34 
    For 316 Stainless Steel, Add  32.48 

. 
 05 59 69 00-0029 SF 0.225" Thick Wire, 1-1/2" Spacing, 1.89 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 22.09 6.24 

    For Up To 2, Add  6.08 
    For >2 To 6, Add  3.46 
    For >15 To 40, Deduct  -0.69 
    For >40, Deduct  -2.07 
    For Galvanized, Add  6.06 
    For Aluminum, Add  8.27 
    For 304 Stainless Steel, Add  33.07 
    For 316 Stainless Steel, Add  37.90 

XXXXXXX 
. 
 05 59 69 00-0030  1-1/4" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0031 SF 0.105" Thick Wire, 1-1/4" Spacing, 0.52 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 11.36 3.68 

    For Up To 2, Add  3.26 
    For >2 To 6, Add  1.87 
    For >15 To 40, Deduct  -0.32 
    For >40, Deduct  -0.97 
    For Galvanized, Add  2.83 
    For Aluminum, Add  3.86 
    For 304 Stainless Steel, Add  15.46 
    For 316 Stainless Steel, Add  17.71 

. 
 05 59 69 00-0032 SF 0.12" Thick Wire, 1-1/4" Spacing, 0.68 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 12.28 3.86 

    For Up To 2, Add  3.49 
    For >2 To 6, Add  2.00 
    For >15 To 40, Deduct  -0.36 
    For >40, Deduct  -1.07 
    For Galvanized, Add  3.14 
    For Aluminum, Add  4.28 
    For 304 Stainless Steel, Add  17.11 
    For 316 Stainless Steel, Add  19.61 

. 
 05 59 69 00-0033 SF 0.135" Thick Wire, 1-1/4" Spacing, 0.85 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 13.35 4.02 

    For Up To 2, Add  3.74 
    For >2 To 6, Add  2.14 
    For >15 To 40, Deduct  -0.40 
    For >40, Deduct  -1.20 
    For Galvanized, Add  3.51 
    For Aluminum, Add  4.79 
    For 304 Stainless Steel, Add  19.15 
    For 316 Stainless Steel, Add  21.95 

. 
 05 59 69 00-0034 SF 0.148" Thick Wire, 1-1/4" Spacing, 1.01 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 13.77 4.10 

    For Up To 2, Add  3.85 
    For >2 To 6, Add  2.20 
    For >15 To 40, Deduct  -0.42 
    For >40, Deduct  -1.25 
    For Galvanized, Add  3.65 
    For Aluminum, Add  4.98 
    For 304 Stainless Steel, Add  19.92 
    For 316 Stainless Steel, Add  22.83 

. 
 05 59 69 00-0035 SF 0.162" Thick Wire, 1-1/4" Spacing, 1.2 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 14.92 4.63 

    For Up To 2, Add  4.22 
    For >2 To 6, Add  2.42 
    For >15 To 40, Deduct  -0.44 
    For >40, Deduct  -1.31 
    For Galvanized, Add  3.85 
    For Aluminum, Add  5.24 
    For 304 Stainless Steel, Add  20.98 
    For 316 Stainless Steel, Add  24.04 
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. 
 05 59 69 00-0036 SF 0.177" Thick Wire, 1-1/4" Spacing, 1.42 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 16.80 5.21 

    For Up To 2, Add  4.75 
    For >2 To 6, Add  2.72 
    For >15 To 40, Deduct  -0.49 
    For >40, Deduct  -1.48 
    For Galvanized, Add  4.34 
    For Aluminum, Add  5.92 
    For 304 Stainless Steel, Add  23.66 
    For 316 Stainless Steel, Add  27.12 

. 
 05 59 69 00-0037 SF 0.192" Thick Wire, 1-1/4" Spacing, 1.65 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 19.12 5.75 

    For Up To 2, Add  5.36 
    For >2 To 6, Add  3.06 
    For >15 To 40, Deduct  -0.57 
    For >40, Deduct  -1.72 
    For Galvanized, Add  5.04 
    For Aluminum, Add  6.88 
    For 304 Stainless Steel, Add  27.50 
    For 316 Stainless Steel, Add  31.52 

. 
 05 59 69 00-0038 SF 0.207" Thick Wire, 1-1/4" Spacing, 1.9 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 21.57 6.28 

    For Up To 2, Add  5.99 
    For >2 To 6, Add  3.41 
    For >15 To 40, Deduct  -0.66 
    For >40, Deduct  -1.98 
    For Galvanized, Add  5.81 
    For Aluminum, Add  7.92 
    For 304 Stainless Steel, Add  31.68 
    For 316 Stainless Steel, Add  36.30 

. 
 05 59 69 00-0039 SF 0.225" Thick Wire, 1-1/4" Spacing, 2.22 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 24.72 6.97 

    For Up To 2, Add  6.80 
    For >2 To 6, Add  3.87 
    For >15 To 40, Deduct  -0.77 
    For >40, Deduct  -2.31 
    For Galvanized, Add  6.78 
    For Aluminum, Add  9.25 
    For 304 Stainless Steel, Add  37.01 
    For 316 Stainless Steel, Add  42.41 

XXXXXXX 
. 
 05 59 69 00-0040  1" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0041 SF 0.105" Thick Wire, 1" Spacing, 0.64 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 12.96 4.31 

    For Up To 2, Add  3.74 
    For >2 To 6, Add  2.16 
    For >15 To 40, Deduct  -0.36 
    For >40, Deduct  -1.08 
    For Galvanized, Add  3.17 
    For Aluminum, Add  4.33 
    For 304 Stainless Steel, Add  17.30 
    For 316 Stainless Steel, Add  19.83 

. 
 05 59 69 00-0042 SF 0.12" Thick Wire, 1" Spacing, 0.83 LB/SF Woven And Welded Wire Cloth Panels .............................................................. 13.90 4.49 

    For Up To 2, Add  3.98 
    For >2 To 6, Add  2.29 
    For >15 To 40, Deduct  -0.40 
    For >40, Deduct  -1.19 
    For Galvanized, Add  3.48 
    For Aluminum, Add  4.75 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  21.78 

. 
 05 59 69 00-0043 SF 0.135" Thick Wire, 1" Spacing, 1.04 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 14.48 4.69 

    For Up To 2, Add  4.15 
    For >2 To 6, Add  2.39 
    For >15 To 40, Deduct  -0.41 
    For >40, Deduct  -1.23 
    For Galvanized, Add  3.62 
    For Aluminum, Add  4.93 
    For 304 Stainless Steel, Add  19.73 
    For 316 Stainless Steel, Add  22.61 

. 
 05 59 69 00-0044 SF 0.148" Thick Wire, 1" Spacing, 1.23 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 15.54 4.76 

    For Up To 2, Add  4.38 
    For >2 To 6, Add  2.51 
    For >15 To 40, Deduct  -0.46 
    For >40, Deduct  -1.38 
    For Galvanized, Add  4.04 
    For Aluminum, Add  5.51 
    For 304 Stainless Steel, Add  22.06 
    For 316 Stainless Steel, Add  25.27 

. 
 05 59 69 00-0045 SF 0.162" Thick Wire, 1" Spacing, 1.46 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 17.26 5.36 

    For Up To 2, Add  4.88 
    For >2 To 6, Add  2.80 
    For >15 To 40, Deduct  -0.51 
    For >40, Deduct  -1.52 
    For Galvanized, Add  4.45 
    For Aluminum, Add  6.07 
    For 304 Stainless Steel, Add  24.29 
    For 316 Stainless Steel, Add  27.83 



 

 Metals 05 

05
 

Metal Fabrications 05 50 
Metal Specialties 05 59 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 05 - 183 

. 
 05 59 69 00-0046 SF 0.177" Thick Wire, 1" Spacing, 1.72 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 19.38 6.00 

    For Up To 2, Add  5.48 
    For >2 To 6, Add  3.14 
    For >15 To 40, Deduct  -0.57 
    For >40, Deduct  -1.71 
    For Galvanized, Add  5.01 
    For Aluminum, Add  6.83 
    For 304 Stainless Steel, Add  27.31 
    For 316 Stainless Steel, Add  31.30 

. 
 05 59 69 00-0047 SF 0.192" Thick Wire, 1" Spacing, 2.01 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 22.18 6.66 

    For Up To 2, Add  6.21 
    For >2 To 6, Add  3.55 
    For >15 To 40, Deduct  -0.66 
    For >40, Deduct  -1.99 
    For Galvanized, Add  5.85 
    For Aluminum, Add  7.97 
    For 304 Stainless Steel, Add  31.90 
    For 316 Stainless Steel, Add  36.55 

. 
 05 59 69 00-0048 SF 0.207" Thick Wire, 1" Spacing, 2.31 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 24.97 7.27 

    For Up To 2, Add  6.93 
    For >2 To 6, Add  3.95 
    For >15 To 40, Deduct  -0.76 
    For >40, Deduct  -2.29 
    For Galvanized, Add  6.72 
    For Aluminum, Add  9.17 
    For 304 Stainless Steel, Add  36.67 
    For 316 Stainless Steel, Add  42.02 

. 
 05 59 69 00-0049 SF 0.225" Thick Wire, 1" Spacing, 2.69 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 28.52 8.05 

    For Up To 2, Add  7.85 
    For >2 To 6, Add  4.46 
    For >15 To 40, Deduct  -0.89 
    For >40, Deduct  -2.67 
    For Galvanized, Add  7.83 
    For Aluminum, Add  10.67 
    For 304 Stainless Steel, Add  42.70 
    For 316 Stainless Steel, Add  48.92 

XXXXXXX 
. 
 05 59 69 00-0050  3/4" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0051 SF 0.105" Thick Wire, 3/4" Spacing, 0.83 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 13.12 4.30 

    For Up To 2, Add  3.77 
    For >2 To 6, Add  2.17 
    For >15 To 40, Deduct  -0.37 
    For >40, Deduct  -1.11 
    For Galvanized, Add  3.25 
    For Aluminum, Add  4.43 
    For 304 Stainless Steel, Add  17.74 
    For 316 Stainless Steel, Add  20.32 

. 
 05 59 69 00-0052 SF 0.12" Thick Wire, 3/4" Spacing, 1.07 LB/SF Woven And Welded Wire Cloth Panels ........................................................... 14.65 4.83 

    For Up To 2, Add  4.22 
    For >2 To 6, Add  2.43 
    For >15 To 40, Deduct  -0.41 
    For >40, Deduct  -1.23 
    For Galvanized, Add  3.62 
    For Aluminum, Add  4.93 
    For 304 Stainless Steel, Add  19.73 
    For 316 Stainless Steel, Add  22.61 

. 
 05 59 69 00-0053 SF 0.135" Thick Wire, 3/4" Spacing, 1.33 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 16.20 5.45 

    For Up To 2, Add  4.69 
    For >2 To 6, Add  2.71 
    For >15 To 40, Deduct  -0.45 
    For >40, Deduct  -1.34 
    For Galvanized, Add  3.93 
    For Aluminum, Add  5.36 
    For 304 Stainless Steel, Add  21.46 
    For 316 Stainless Steel, Add  24.59 

. 
 05 59 69 00-0054 SF 0.148" Thick Wire, 3/4" Spacing, 1.58 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 17.54 5.81 

    For Up To 2, Add  5.06 
    For >2 To 6, Add  2.92 
    For >15 To 40, Deduct  -0.49 
    For >40, Deduct  -1.47 
    For Galvanized, Add  4.30 
    For Aluminum, Add  5.87 
    For 304 Stainless Steel, Add  23.47 
    For 316 Stainless Steel, Add  26.90 

. 
 05 59 69 00-0055 SF 0.162" Thick Wire, 3/4" Spacing, 1.87 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 20.29 6.54 

    For Up To 2, Add  5.80 
    For >2 To 6, Add  3.34 
    For >15 To 40, Deduct  -0.58 
    For >40, Deduct  -1.74 
    For Galvanized, Add  5.09 
    For Aluminum, Add  6.94 
    For 304 Stainless Steel, Add  27.77 
    For 316 Stainless Steel, Add  31.82 
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. 
 05 59 69 00-0056 SF 0.177" Thick Wire, 3/4" Spacing, 2.2 LB/SF Woven And Welded Wire Cloth Panels ........................................................... 23.36 7.32 

    For Up To 2, Add  6.62 
    For >2 To 6, Add  3.80 
    For >15 To 40, Deduct  -0.68 
    For >40, Deduct  -2.04 
    For Galvanized, Add  5.99 
    For Aluminum, Add  8.17 
    For 304 Stainless Steel, Add  32.66 
    For 316 Stainless Steel, Add  37.43 

. 
 05 59 69 00-0057 SF 0.192" Thick Wire, 3/4" Spacing, 2.56 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 26.62 8.08 

    For Up To 2, Add  7.48 
    For >2 To 6, Add  4.28 
    For >15 To 40, Deduct  -0.79 
    For >40, Deduct  -2.38 
    For Galvanized, Add  6.97 
    For Aluminum, Add  9.50 
    For 304 Stainless Steel, Add  38.02 
    For 316 Stainless Steel, Add  43.56 

. 
 05 59 69 00-0058 SF 0.207" Thick Wire, 3/4" Spacing, 2.93 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 29.85 8.79 

    For Up To 2, Add  8.31 
    For >2 To 6, Add  4.74 
    For >15 To 40, Deduct  -0.91 
    For >40, Deduct  -2.72 
    For Galvanized, Add  7.98 
    For Aluminum, Add  10.88 
    For 304 Stainless Steel, Add  43.51 
    For 316 Stainless Steel, Add  49.86 

. 
 05 59 69 00-0059 SF 0.225" Thick Wire, 3/4" Spacing, 3.41 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 34.05 9.72 

    For Up To 2, Add  9.40 
    For >2 To 6, Add  5.35 
    For >15 To 40, Deduct  -1.06 
    For >40, Deduct  -3.17 
    For Galvanized, Add  9.28 
    For Aluminum, Add  12.66 
    For 304 Stainless Steel, Add  50.64 
    For 316 Stainless Steel, Add  58.03 

XXXXXXX 
. 
 05 59 69 00-0060  1/2" Square Wire Spacing (05 59 69 00-0002) 

. 

. 
 05 59 69 00-0061 SF 0.105" Thick Wire, 1/2" Spacing, 1.18 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 13.69 4.61 

    For Up To 2, Add  3.97 
    For >2 To 6, Add  2.29 
    For >15 To 40, Deduct  -0.38 
    For >40, Deduct  -1.13 
    For Galvanized, Add  3.32 
    For Aluminum, Add  4.53 
    For 304 Stainless Steel, Add  18.12 
    For 316 Stainless Steel, Add  20.76 

. 
 05 59 69 00-0062 SF 0.12" Thick Wire, 1/2" Spacing, 1.51 LB/SF Woven And Welded Wire Cloth Panels ........................................................... 16.02 5.59 

    For Up To 2, Add  4.70 
    For >2 To 6, Add  2.72 
    For >15 To 40, Deduct  -0.43 
    For >40, Deduct  -1.28 
    For Galvanized, Add  3.76 
    For Aluminum, Add  5.12 
    For 304 Stainless Steel, Add  20.50 
    For 316 Stainless Steel, Add  23.49 

. 
 05 59 69 00-0063 SF 0.135" Thick Wire, 1/2" Spacing, 1.88 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 19.36 6.63 

    For Up To 2, Add  5.64 
    For >2 To 6, Add  3.26 
    For >15 To 40, Deduct  -0.53 
    For >40, Deduct  -1.58 
    For Galvanized, Add  4.63 
    For Aluminum, Add  6.32 
    For 304 Stainless Steel, Add  25.27 
    For 316 Stainless Steel, Add  28.96 

. 
 05 59 69 00-0064 SF 0.148" Thick Wire, 1/2" Spacing, 2.22 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 22.34 7.43 

    For Up To 2, Add  6.45 
    For >2 To 6, Add  3.72 
    For >15 To 40, Deduct  -0.62 
    For >40, Deduct  -1.86 
    For Galvanized, Add  5.47 
    For Aluminum, Add  7.46 
    For 304 Stainless Steel, Add  29.83 
    For 316 Stainless Steel, Add  34.18 

. 
 05 59 69 00-0065 SF 0.162" Thick Wire, 1/2" Spacing, 2.61 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 25.68 8.30 

    For Up To 2, Add  7.35 
    For >2 To 6, Add  4.23 
    For >15 To 40, Deduct  -0.73 
    For >40, Deduct  -2.19 
    For Galvanized, Add  6.43 
    For Aluminum, Add  8.77 
    For 304 Stainless Steel, Add  35.09 
    For 316 Stainless Steel, Add  40.21 
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. 
 05 59 69 00-0066 SF 0.177" Thick Wire, 1/2" Spacing, 3.06 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 29.47 9.24 

    For Up To 2, Add  8.36 
    For >2 To 6, Add  4.80 
    For >15 To 40, Deduct  -0.86 
    For >40, Deduct  -2.57 
    For Galvanized, Add  7.54 
    For Aluminum, Add  10.28 
    For 304 Stainless Steel, Add  41.14 
    For 316 Stainless Steel, Add  47.14 

. 
 05 59 69 00-0067 SF 0.192" Thick Wire, 1/2" Spacing, 3.54 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 33.38 10.17 

    For Up To 2, Add  9.39 
    For >2 To 6, Add  5.37 
    For >15 To 40, Deduct  -0.99 
    For >40, Deduct  -2.97 
    For Galvanized, Add  8.73 
    For Aluminum, Add  11.90 
    For 304 Stainless Steel, Add  47.59 
    For 316 Stainless Steel, Add  54.53 

. 
 05 59 69 00-0068 SF 0.207" Thick Wire, 1/2" Spacing, 4.04 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 37.32 11.02 

    For Up To 2, Add  10.40 
    For >2 To 6, Add  5.94 
    For >15 To 40, Deduct  -1.13 
    For >40, Deduct  -3.39 
    For Galvanized, Add  9.96 
    For Aluminum, Add  13.58 
    For 304 Stainless Steel, Add  54.31 
    For 316 Stainless Steel, Add  62.23 

. 
 05 59 69 00-0069 SF 0.225" Thick Wire, 1/2" Spacing, 4.68 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 38.79 12.13 

    For Up To 2, Add  10.99 
    For >2 To 6, Add  6.30 
    For >15 To 40, Deduct  -1.13 
    For >40, Deduct  -3.39 
    For Galvanized, Add  9.96 
    For Aluminum, Add  13.58 
    For 304 Stainless Steel, Add  54.31 
    For 316 Stainless Steel, Add  62.23 

XXXXXXX 
. 
 05 59 69 00-0070  Expanded Metal Panels (05 59 69) 

Note: Excludes frame and fastening to frame. See CSI section 05 05 21 00-0004 for spot welding. 
. 
. 
 05 59 69 00-0071  Plain Flattened Expanded Metal Diamond Shape Panels (05 59 69 00-0070) 

Note: Excludes frame and fastening to frame. See CSI section 05 05 21 00-0004 for spot welding. 
. 
. 

 05 59 69 00-0072 SF 1/4" #20-F Plain Expanded Metal Panel, 0.82 LB/SF ........................................................................................................... 11.05 3.97 
    For Galvanized, Add  2.53 
    For Aluminum, Add  3.46 
    For 304 Stainless Steel, Add  13.82 
    For 316 Stainless Steel, Add  15.84 

. 
 05 59 69 00-0073 SF 1/4" #18-F Plain Expanded Metal Panel, 1.08 LB/SF ........................................................................................................... 13.94 4.35 

    For Galvanized, Add  3.58 
    For Aluminum, Add  4.88 
    For 304 Stainless Steel, Add  19.54 
    For 316 Stainless Steel, Add  22.39 

. 
 05 59 69 00-0074 SF 1/2" #20-F Plain Expanded Metal Panel, 0.40 LB/SF ............................................................................................................. 7.95 3.07 

    For Galvanized, Add  1.70 
    For Aluminum, Add  2.32 
    For 304 Stainless Steel, Add  9.26 
    For 316 Stainless Steel, Add  10.62 

. 
 05 59 69 00-0075 SF 1/2" #18-F Plain Expanded Metal Panel, 0.66 LB/SF ............................................................................................................. 8.68 3.35 

    For Galvanized, Add  1.86 
    For Aluminum, Add  2.54 
    For 304 Stainless Steel, Add  10.15 
    For 316 Stainless Steel, Add  11.63 

. 
 05 59 69 00-0076 SF 1/2" #16-F Plain Expanded Metal Panel, 0.82 LB/SF ............................................................................................................. 9.81 3.97 

    For Galvanized, Add  1.99 
    For Aluminum, Add  2.71 
    For 304 Stainless Steel, Add  10.85 
    For 316 Stainless Steel, Add  12.43 

. 
 05 59 69 00-0077 SF 1/2" #13-F Plain Expanded Metal Panel, 1.4 LB/SF ............................................................................................................. 12.56 5.12 

    For Galvanized, Add  2.53 
    For Aluminum, Add  3.44 
    For 304 Stainless Steel, Add  13.78 
    For 316 Stainless Steel, Add  15.79 

. 
 05 59 69 00-0078 SF 3/4" #16-F Plain Expanded Metal Panel, 0.51 LB/SF ............................................................................................................. 6.91 3.01 

    For Galvanized, Add  1.27 
    For Aluminum, Add  1.73 
    For 304 Stainless Steel, Add  6.94 
    For 316 Stainless Steel, Add  7.95 

. 
 05 59 69 00-0079 SF 3/4" #14-F Plain Expanded Metal Panel, 0.63 LB/SF ............................................................................................................. 7.75 3.23 

    For Galvanized, Add  1.51 
    For Aluminum, Add  2.06 
    For 304 Stainless Steel, Add  8.26 
    For 316 Stainless Steel, Add  9.46 
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. 
 05 59 69 00-0080 SF 3/4" #13-F Plain Expanded Metal Panel, 0.75 LB/SF ............................................................................................................. 8.86 3.63 

    For Galvanized, Add  1.77 
    For Aluminum, Add  2.41 
    For 304 Stainless Steel, Add  9.65 
    For 316 Stainless Steel, Add  11.06 

. 
 05 59 69 00-0081 SF 3/4" #9-F Plain Expanded Metal Panel, 1.50 LB/SF ............................................................................................................. 13.94 6.00 

    For Galvanized, Add  2.61 
    For Aluminum, Add  3.56 
    For 304 Stainless Steel, Add  14.26 
    For 316 Stainless Steel, Add  16.34 

. 
 05 59 69 00-0082 SF 1" #16-F Plain Expanded Metal Panel, 0.41 LB/SF ................................................................................................................ 7.71 3.68 

    For Galvanized, Add  1.23 
    For Aluminum, Add  1.67 
    For 304 Stainless Steel, Add  6.70 
    For 316 Stainless Steel, Add  7.67 

. 
 05 59 69 00-0083 SF 1-1/2" #16-F Plain Expanded Metal Panel, 0.38 LB/SF .......................................................................................................... 6.67 2.89 

    For Galvanized, Add  1.24 
    For Aluminum, Add  1.69 
    For 304 Stainless Steel, Add  6.74 
    For 316 Stainless Steel, Add  7.73 

. 
 05 59 69 00-0084 SF 1-1/2" #13-F Plain Expanded Metal Panel, 0.57 LB/SF .......................................................................................................... 7.69 3.41 

    For Galvanized, Add  1.39 
    For Aluminum, Add  1.90 
    For 304 Stainless Steel, Add  7.58 
    For 316 Stainless Steel, Add  8.69 

. 
 05 59 69 00-0085 SF 1-1/2" #9-F Plain Expanded Metal Panel, 1.14 LB/SF .......................................................................................................... 11.97 4.61 

    For Galvanized, Add  2.57 
    For Aluminum, Add  3.50 
    For 304 Stainless Steel, Add  13.99 
    For 316 Stainless Steel, Add  16.03 
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. 
06  Wood, Plastics, and Composites 

. 

. 
 06 01  Maintenance of Wood, Plastics, and Composites (06) 

. 

. 
 06 01 20  Maintenance of Finish Carpentry (06 01) 

. 

. 
 06 01 20 91  Finish Carpentry Restoration (06 01 20) 

. 

. 
 06 01 20 91-0001  Wood Trim Repair (06 01 20 91) 

. 

. 
 06 01 20 91-0002 SF Restoration Of Existing Decorative Woodwork ....................................................................................................................... 9.17  

Note: Includes stripping to bare wood, filling or patching, stain or paint to match existing. 

XXXXXXX 
. 
 06 05  Common Work Results for Wood, Plastics, and Composites (06) 

. 

. 
 06 05 23  Wood, Plastic, and Composite Fastenings (06 05) 

Note: For additional fasteners above normal conditions, for replacing existing fasteners, for relocating existing materials or 
fixtures, or for different fasteners required due to load limits on standard fasteners. 

. 

. 
 06 05 23 00-0001  Threaded Anchor Bolts (06 05 23) 

Note: Threaded on two ends with two nuts and flat washers. 
. 
. 

 06 05 23 00-0002 EA 1/2" Diameter x 4" Long, Threaded Anchor Bolt ................................................................................................................... 13.22  
    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -3.37 
    For >500, Deduct  -4.79 

. 
 06 05 23 00-0003 EA 1/2" Diameter x 7-1/2" Long, Threaded Anchor Bolt ............................................................................................................. 17.28  

    For >10 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -1.13 
    For >100 To 250, Deduct  -2.26 
    For >250 To 500, Deduct  -3.86 
    For >500, Deduct  -5.46 

. 
 06 05 23 00-0004 EA 3/4" Diameter x 7-1/2" Long, Threaded Anchor Bolt ............................................................................................................. 18.85  

    For >10 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -1.17 
    For >100 To 250, Deduct  -2.34 
    For >250 To 500, Deduct  -3.98 
    For >500, Deduct  -5.62 

. 
 06 05 23 00-0005 EA 3/4" Diameter x 12" Long, Threaded Anchor Bolt ................................................................................................................. 36.47  

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.87 
    For >100 To 250, Deduct  -3.74 
    For >250 To 500, Deduct  -6.24 
    For >500, Deduct  -8.75 

XXXXXXX 
. 
 06 05 23 00-0006  Framing Anchors (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0007 EA 1-7/16" x 2-1/2", 18 Gauge, Galvanized Framing Angle Anchor (Simpson Strong Tie® A34) ................................................ 7.59 3.63 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.71 
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -3.53 

. 
 06 05 23 00-0008 EA 1-7/16" x 4-1/2", 18 Gauge, Galvanized Framing Angle Anchor (Simpson Strong Tie® A35) ................................................ 8.49 4.00 

    For >10 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.59 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.97 

XXXXXXX 
. 
 06 05 23 00-0009  Angle Anchors (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0010 EA 2" x 1-1/2" x 1-3/8" Wide, 18 Gauge Galvanized Angle Anchor (Simpson Strong Tie® A21) ................................................. 7.68 3.63 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.71 
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -2.48 
    For >500, Deduct  -3.54 

. 
 06 05 23 00-0011 EA 2" x 1-1/2" x 2-3/4" Wide, 18 Gauge Galvanized Angle Anchor (Simpson Strong Tie® A23) ................................................. 8.40 3.88 

    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.76 
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.80 
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. 
 06 05 23 00-0012 EA 3-7/8" x 2" x 2-1/2" Wide, 12 Gauge Galvanized Angle Anchor (Simpson Strong Tie® A24) ............................................... 13.92 4.00 

    For >10 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.86 
    For >250 To 500, Deduct  -3.19 
    For >500, Deduct  -4.51 

. 
 06 05 23 00-0013 EA 3" x 3" x 1-1/2" Wide, 18 Gauge Galvanized Angle Anchor (Simpson Strong Tie® A33) ..................................................... 12.62 4.00 

    For >10 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.90 
    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -3.09 
    For >500, Deduct  -4.38 

. 
 06 05 23 00-0014 EA 4-9/16" x 4-9/16" x 1-1/2" Wide, 18 Gauge Galvanized Angle Anchor (Simpson Strong Tie® A44) ..................................... 13.80 4.49 

    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.99 
    For >100 To 250, Deduct  -1.98 
    For >250 To 500, Deduct  -3.39 
    For >500, Deduct  -4.81 

. 
 06 05 23 00-0015 EA 5-7/8" x 5-7/8" x 1-1/2" Wide, 18 Gauge Galvanized Angle Anchor (Simpson Strong Tie® A66) ......................................... 15.60 4.73 

    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -1.08 
    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -3.71 
    For >500, Deduct  -5.25 

XXXXXXX 
. 
 06 05 23 00-0016  Reinforcing Angle Wood Construction Connectors (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0017 EA 3" x 3-3/4", 16 Gauge, Galvanized Reinforcing Angle Wood Construction Connectors (Simpson Strong Tie® L30).............. 8.36 3.39 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.73 
    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -2.53 
    For >500, Deduct  -3.60 

. 
 06 05 23 00-0018 EA 5" x 3-3/4", 16 Gauge, Galvanized Reinforcing Angle Wood Construction Connectors (Simpson Strong Tie® L50)............ 10.20 3.63 

    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.81 
    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.96 

. 
 06 05 23 00-0019 EA 7" x 3-3/4", 16 Gauge, Galvanized Reinforcing Angle Wood Construction Connectors (Simpson Strong Tie® L70)............ 11.52 3.75 

    For >10 To 50, Deduct  -0.38 
    For >50 To 100, Deduct  -0.86 
    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.95 
    For >500, Deduct  -4.18 

. 
 06 05 23 00-0020 EA 9" x 3-3/4", 16 Gauge, Galvanized Reinforcing Angle Wood Construction Connectors (Simpson Strong Tie® L90)............ 12.73 3.88 

    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.91 
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -3.14 
    For >500, Deduct  -4.45 

. 
 06 05 23 00-0021 EA 3-3/8" x 3-3/4", 18 Gauge, Galvanized Reinforcing Skewable Angle Wood Construction Connectors (Simpson 

Strong Tie® LS30) ................................................................................................................................................................. 9.06 3.39 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.75 
    For >100 To 250, Deduct  -1.49 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.67 

. 
 06 05 23 00-0022 EA 4-7/8" x 3-3/4", 18 Gauge, Galvanized Reinforcing Skewable Angle Wood Construction Connectors (Simpson 

Strong Tie® LS50) ................................................................................................................................................................. 9.96 3.63 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.77 
    For >500, Deduct  -3.93 

. 
 06 05 23 00-0023 EA 6-3/8" x 3-3/4", 18 Gauge, Galvanized Reinforcing Skewable Angle Wood Construction Connectors (Simpson 

Strong Tie® LS70) ............................................................................................................................................................... 11.46 3.75 
    For >10 To 50, Deduct  -0.38 
    For >50 To 100, Deduct  -0.86 
    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.94 
    For >500, Deduct  -4.18 

. 
 06 05 23 00-0024 EA 7-7/8" x 3-3/4", 18 Gauge, Galvanized Reinforcing Skewable Angle Wood Construction Connectors (Simpson 

Strong Tie® LS90) ............................................................................................................................................................... 13.47 3.88 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -3.20 
    For >500, Deduct  -4.53 

XXXXXXX 
. 
 06 05 23 00-0025  Hold Down Anchors (06 05 23) 

Note: Including nails. 
. 
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. 
 06 05 23 00-0026 EA 8-5/8" High x 2-1/2" Wide x 2-1/4" Deep, 12 Gauge, Galvanized Hold Downs (Simpson Strong Tie® HD3B) ..................... 59.04  

    For >10 To 50, Deduct  -1.88 
    For >50 To 100, Deduct  -4.29 
    For >100 To 250, Deduct  -8.59 
    For >250 To 500, Deduct  -14.76 
    For >500, Deduct  -20.93 

. 
 06 05 23 00-0027 EA 9-3/8" High x 2-1/2" Wide x 2-1/2" Deep, 10 Gauge, Galvanized Hold Downs (Simpson Strong Tie® HD5B) ..................... 80.98  

    For >10 To 50, Deduct  -1.94 
    For >50 To 100, Deduct  -4.93 
    For >100 To 250, Deduct  -9.87 
    For >250 To 500, Deduct  -16.74 
    For >500, Deduct  -23.61 

. 
 06 05 23 00-0028 EA 12-3/8" High x 2-1/2" Wide x 2-1/2" Deep, 10 Gauge, Galvanized Hold Downs (Simpson Strong Tie® HD7B) ................... 99.07  

    For >10 To 50, Deduct  -2.06 
    For >50 To 100, Deduct  -5.57 
    For >100 To 250, Deduct  -11.14 
    For >250 To 500, Deduct  -18.76 
    For >500, Deduct  -26.39 

. 
 06 05 23 00-0029 EA 14" High x 2-1/2" Wide x 2-1/2" Deep, 7 Gauge, Galvanized Hold Downs (Simpson Strong Tie® HD9B) ......................... 116.61  

    For >10 To 50, Deduct  -2.30 
    For >50 To 100, Deduct  -6.37 
    For >100 To 250, Deduct  -12.74 
    For >250 To 500, Deduct  -21.41 
    For >500, Deduct  -30.08 

. 
 06 05 23 00-0030 EA 20-5/16" High x 3-1/2" Wide x 4-1/2" Deep, 3 Gauge, Galvanized Hold Downs (Simpson Strong Tie® HD12) ................. 186.89  

    For >10 To 50, Deduct  -2.91 
    For >50 To 100, Deduct  -9.04 
    For >100 To 250, Deduct  -18.07 
    For >250 To 500, Deduct  -30.02 
    For >500, Deduct  -41.96 

. 
 06 05 23 00-0031 EA 24-1/2" High x 3-1/2" Wide x 4-1/2" Deep, 3 Gauge, Galvanized Hold Downs (Simpson Strong Tie® HD19) ................... 249.52  

    For >10 To 50, Deduct  -3.03 
    For >50 To 100, Deduct  -10.78 
    For >100 To 250, Deduct  -21.57 
    For >250 To 500, Deduct  -35.38 
    For >500, Deduct  -49.19 

. 
 06 05 23 00-0032 EA 8-11/16" Height x 3" Wide x 3-1/4" Deep, 14 Gauge, Galvanized Predeflected Holdown With Screws (Simpson 

Strong Tie® HDU2-SDS2.5) ................................................................................................................................................ 68.68  
    For >10 To 50, Deduct  -1.88 
    For >50 To 100, Deduct  -4.53 
    For >100 To 250, Deduct  -9.07 
    For >250 To 500, Deduct  -15.48 
    For >500, Deduct  -21.90 

. 
 06 05 23 00-0033 EA 10-15/16" Height x 3" Wide x 3-1/4" Deep, 14 Gauge, Galvanized Predeflected Holdown With Screws (Simpson 

Strong Tie® HDU4-SDS2.5) ................................................................................................................................................ 75.65  
    For >10 To 50, Deduct  -1.94 
    For >50 To 100, Deduct  -4.80 
    For >100 To 250, Deduct  -9.60 
    For >250 To 500, Deduct  -16.34 
    For >500, Deduct  -23.08 

. 
 06 05 23 00-0034 EA 13-3/16" Height x 3" Wide x 3-1/4" Deep, 14 Gauge, Galvanized Predeflected Holdown With Screws (Simpson 

Strong Tie® HDU5-SDS2.5) ................................................................................................................................................ 84.47  
    For >10 To 50, Deduct  -2.06 
    For >50 To 100, Deduct  -5.20 
    For >100 To 250, Deduct  -10.41 
    For >250 To 500, Deduct  -17.67 
    For >500, Deduct  -24.93 

. 
 06 05 23 00-0035 EA 16-5/8" Height x 3" Wide x 3-1/2" Deep, 10 Gauge, Galvanized Predeflected Holdown With Screws (Simpson 

Strong Tie® HDU8-SDS2.5) .............................................................................................................................................. 103.70  
    For >10 To 50, Deduct  -2.30 
    For >50 To 100, Deduct  -6.05 
    For >100 To 250, Deduct  -12.09 
    For >250 To 500, Deduct  -20.44 
    For >500, Deduct  -28.79 

. 
 06 05 23 00-0036 EA 22-1/4" Height x 3" Wide x 3-1/2" Deep, 10 Gauge, Galvanized Predeflected Holdown With Screws (Simpson 

Strong Tie® HDU11-SDS2.5) ............................................................................................................................................ 133.40  
    For >10 To 50, Deduct  -2.91 
    For >50 To 100, Deduct  -7.70 
    For >100 To 250, Deduct  -15.40 
    For >250 To 500, Deduct  -26.00 
    For >500, Deduct  -36.61 

. 
 06 05 23 00-0037 EA 25-11/16" Height x 3" Wide x 3-1/2" Deep, 7 Gauge, Galvanized Predeflected Holdown With Screws (Simpson 

Strong Tie® HDU14-SDS2.5) ............................................................................................................................................ 148.48  
    For >10 To 50, Deduct  -3.03 
    For >50 To 100, Deduct  -8.26 
    For >100 To 250, Deduct  -16.51 
    For >250 To 500, Deduct  -27.80 
    For >500, Deduct  -39.09 

XXXXXXX 
. 
 06 05 23 00-0038  Joist And Beam Hangers (06 05 23) 

Note: Including nails. 
. 
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. 
 06 05 23 00-0039 EA 18 Gauge, Galvanized Joist Hanger, For 2" x 4" Joist Also Acceptable For Beam Hangers (Simpson Strong Tie® 

LU24) ..................................................................................................................................................................................... 8.02 3.39 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.50 
    For >500, Deduct  -3.57 

. 
 06 05 23 00-0040 EA 18 Gauge, Galvanized Joist Hanger, For 2" x 6"-2" x 10" Joist, Also Acceptable For Beam Hangers (Simpson 

Strong Tie® LU28) ................................................................................................................................................................. 8.90 3.63 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.77 
    For >100 To 250, Deduct  -1.55 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.83 

. 
 06 05 23 00-0041 EA 16 Gauge, Galvanized Joist Hanger, For 3" x 6"-3" x 9" Joist, Also Acceptable For Beam Hangers (Simpson 

Strong Tie® LUS36) ............................................................................................................................................................ 12.15 3.75 
    For >10 To 50, Deduct  -0.38 
    For >50 To 100, Deduct  -0.87 
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -4.25 

. 
 06 05 23 00-0042 EA 16 Gauge, Galvanized Joist Hanger, For 3" x 10"-3" x 14" Joist, Also Acceptable For Beam Hangers (Simpson 

Strong Tie® LUS310) .......................................................................................................................................................... 13.18 3.88 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -3.17 
    For >500, Deduct  -4.50 

. 
 06 05 23 00-0043 EA 14 Gauge, Galvanized Joist Hanger, For 4" x 6"-4" x 8" Joist, Also Acceptable For Beam Hangers (Simpson 

Strong Tie® HUS46) ............................................................................................................................................................ 19.68 4.12 
    For >10 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.11 
    For >100 To 250, Deduct  -2.21 
    For >250 To 500, Deduct  -3.73 
    For >500, Deduct  -5.24 

. 
 06 05 23 00-0044 EA 14 Gauge, Galvanized Joist Hanger, For 4" x 10"-4" x 14" Joist, Also Acceptable For Beam Hangers (Simpson 

Strong Tie® HUS412) .......................................................................................................................................................... 23.28 4.25 
    For >10 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.21 
    For >100 To 250, Deduct  -2.42 
    For >250 To 500, Deduct  -4.05 
    For >500, Deduct  -5.68 

XXXXXXX 
. 
 06 05 23 00-0045  Anchor And Ties (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0046 EA 12-3/8" Long, 11 Gauge, Galvanized Heavy Tension Tie (Simpson Strong Tie® HTT4) ...................................................... 34.69  
Note: Includes nails. Excludes anchor bolt. 

. 
 06 05 23 00-0047 EA 16" Long, 11 Gauge, Galvanized Heavy Tension Tie (Simpson Strong Tie® HTT5) ............................................................ 42.96  

Note: Includes nails. Excludes anchor bolt. 
. 

 06 05 23 00-0048 EA 16 Gauge, Zinc Galvanized Finish Mudsill Anchor (Simpson Strong Tie® MASAZ) ............................................................... 4.80  
. 

 06 05 23 00-0049 EA 16 Gauge, Zinc Galvanized Finish Mudsill Anchor (Simpson Strong Tie® MASBZ) ............................................................... 5.36  

XXXXXXX 
. 
 06 05 23 00-0050  Hurricane Ties (06 05 23) 

. 

. 
 06 05 23 00-0051 EA 6" x 1-3/8" Wide, 18 Gauge, Galvanized Finish Hurricane Ties (Simpson Strong Tie® H2.5A).............................................. 8.89 3.75 

    For >10 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -0.85 
    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.97 
    For >500, Deduct  -4.23 

. 
 06 05 23 00-0052 EA 6" x 1-3/8" Wide, 18 Gauge, Zinc Galvanized Finish Hurricane Ties (Simpson Strong Tie® H2.5AZ) .................................... 3.15  

. 
 06 05 23 00-0053 EA 6" x 1-3/8" Wide, 18 Gauge, Stainless Steel Hurricane Ties (Simpson Strong Tie® H2.5ASS) ............................................. 8.04  

. 
 06 05 23 00-0054 EA 10-7/16" x 1-1/2" Wide, 18 Gauge, Galvanized Finish Hurricane Ties (Simpson Strong Tie® H2A) .................................... 10.70 3.75 

    For >10 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -0.89 
    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -3.10 
    For >500, Deduct  -4.41 

. 
 06 05 23 00-0055 EA 19-3/16" x 2-1/4" Wide, 18 Gauge, Galvanized Finish Hurricane Ties (Simpson Strong Tie® H6) ....................................... 16.93  

XXXXXXX 
. 
 06 05 23 00-0056  Post Column Bases (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0057 EA Adjustable And Standoff 4" x 4" Post Base, With Bolts (Simpson Strong Tie® ABA44) ....................................................... 29.54  
. 

 06 05 23 00-0058 EA Adjustable And Standoff 4" x 6" Post Base, With Bolts (Simpson Strong Tie® ABA46) ....................................................... 46.04  
. 

 06 05 23 00-0059 EA Adjustable And Standoff 6" x 6" Post Base, With Bolts (Simpson Strong Tie® ABA66) ....................................................... 47.48  

XXXXXXX 
. 
 06 05 23 00-0060  Post Column Caps (06 05 23) 

Note: Including nails. 
. 
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. 
 06 05 23 00-0061 EA 4" Beam, 4" Post Flange, 18 Gauge, Galvanized Post Cap (Simpson Strong Tie® BC4) .................................................... 17.74 4.25 

    For >10 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -1.14 
    For >100 To 250, Deduct  -2.29 
    For >250 To 500, Deduct  -3.90 
    For >500, Deduct  -5.51 

. 
 06 05 23 00-0062 EA 6" Beam, 6" Post Flange, 18 Gauge, Galvanized Post Cap (Simpson Strong Tie® BC6) .................................................... 37.70 4.25 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.68 
    For >100 To 250, Deduct  -3.36 
    For >250 To 500, Deduct  -5.53 
    For >500, Deduct  -7.71 

. 
 06 05 23 00-0063 EA 3-1/8" Beam, 4" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC3 1/4-4) ........................... 181.45  

Note: Excludes field welding 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -6.35 
    For >100 To 250, Deduct  -12.71 
    For >250 To 500, Deduct  -20.27 
    For >500, Deduct  -27.84 
    For Hot Dipped Galvanized, Add  70.74 

. 
 06 05 23 00-0064 EA 3-1/8" Beam, 6" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC3 1/4-6) ........................... 188.48  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.76 
    For >100 To 250, Deduct  -13.51 
    For >250 To 500, Deduct  -21.64 
    For >500, Deduct  -29.76 
    For Hot Dipped Galvanized, Add  72.54 

. 
 06 05 23 00-0065 EA 4" Beam, 4" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC44) ......................................... 117.12  

Note: Excludes field welding 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -4.75 
    For >100 To 250, Deduct  -9.49 
    For >250 To 500, Deduct  -15.45 
    For >500, Deduct  -21.41 
    For Hot Dipped Galvanized, Add  41.80 

. 
 06 05 23 00-0066 EA 4" Beam, 6" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC46) ......................................... 184.57  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.66 
    For >100 To 250, Deduct  -13.32 
    For >250 To 500, Deduct  -21.34 
    For >500, Deduct  -29.37 
    For Hot Dipped Galvanized, Add  70.79 

. 
 06 05 23 00-0067 EA 4" Beam, 8" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC48) ......................................... 193.02  

Note: Excludes field welding 
    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.87 
    For >100 To 250, Deduct  -13.74 
    For >250 To 500, Deduct  -21.98 
    For >500, Deduct  -30.21 
    For Hot Dipped Galvanized, Add  74.59 

. 
 06 05 23 00-0068 EA 6" Beam, 4" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC64) ......................................... 197.09  

    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -6.88 
    For >100 To 250, Deduct  -13.76 
    For >250 To 500, Deduct  -21.95 
    For >500, Deduct  -30.13 
    For Hot Dipped Galvanized, Add  76.96 

. 
 06 05 23 00-0069 EA 6" Beam, 6" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC66) ......................................... 199.51  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.12 
    For >100 To 250, Deduct  -14.25 
    For >250 To 500, Deduct  -22.80 
    For >500, Deduct  -31.34 
    For Hot Dipped Galvanized, Add  76.96 

. 
 06 05 23 00-0070 EA 6" Beam, 8" Post, 7 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC68) ......................................... 199.51  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.12 
    For >100 To 250, Deduct  -14.25 
    For >250 To 500, Deduct  -22.80 
    For >500, Deduct  -31.34 
    For Hot Dipped Galvanized, Add  76.96 

. 
 06 05 23 00-0071 EA 5-1/8" Beam, 4" Post, 3 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC5 1/4-4) ........................... 230.23  

    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -7.71 
    For >100 To 250, Deduct  -15.42 
    For >250 To 500, Deduct  -24.43 
    For >500, Deduct  -33.45 
    For Hot Dipped Galvanized, Add  91.88 

. 
 06 05 23 00-0072 EA 5-1/8" Beam, 6" Post, 3 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC5 1/4-6) ........................... 232.65  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.95 
    For >100 To 250, Deduct  -15.90 
    For >250 To 500, Deduct  -25.28 
    For >500, Deduct  -34.66 
    For Hot Dipped Galvanized, Add  91.88 
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. 
 06 05 23 00-0073 EA 5-1/8" Beam, 8" Post, 3 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC5 1/4-8) ........................... 232.65  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.95 
    For >100 To 250, Deduct  -15.90 
    For >250 To 500, Deduct  -25.28 
    For >500, Deduct  -34.66 
    For Hot Dipped Galvanized, Add  91.88 

. 
 06 05 23 00-0074 EA 8" Beam, 4" Post, 3 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC84) ......................................... 281.55  

    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -8.99 
    For >100 To 250, Deduct  -17.99 
    For >250 To 500, Deduct  -28.28 
    For >500, Deduct  -38.58 
    For Hot Dipped Galvanized, Add  114.97 

. 
 06 05 23 00-0075 EA 8" Beam, 6" Post, 3 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC86) ......................................... 283.97  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -9.24 
    For >100 To 250, Deduct  -18.47 
    For >250 To 500, Deduct  -29.13 
    For >500, Deduct  -39.79 
    For Hot Dipped Galvanized, Add  114.97 

. 
 06 05 23 00-0076 EA 8" Beam, 8" Post, 3 Gauge, Gray Paint Column Cap With Bolts (Simpson Strong Tie® CC88) ......................................... 283.97  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -9.24 
    For >100 To 250, Deduct  -18.47 
    For >250 To 500, Deduct  -29.13 
    For >500, Deduct  -39.79 
    For Hot Dipped Galvanized, Add  114.97 

. 
 06 05 23 00-0077 EA 3-1/8" Beam, 4" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC3 1/4-4) .................. 181.45  

Note: Excludes field welding 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -6.35 
    For >100 To 250, Deduct  -12.71 
    For >250 To 500, Deduct  -20.27 
    For >500, Deduct  -27.84 
    For Hot Dipped Galvanized, Add  70.74 

. 
 06 05 23 00-0078 EA 3-1/8" Beam, 6" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC3 1/4-6) .................. 188.48  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.76 
    For >100 To 250, Deduct  -13.51 
    For >250 To 500, Deduct  -21.64 
    For >500, Deduct  -29.76 
    For Hot Dipped Galvanized, Add  72.54 

. 
 06 05 23 00-0079 EA 4" Beam, 4" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC44) ............................... 117.12  

Note: Excludes field welding 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -4.75 
    For >100 To 250, Deduct  -9.49 
    For >250 To 500, Deduct  -15.45 
    For >500, Deduct  -21.41 
    For Hot Dipped Galvanized, Add  41.80 

. 
 06 05 23 00-0080 EA 4" Beam, 6" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC46) ............................... 184.57  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.66 
    For >100 To 250, Deduct  -13.32 
    For >250 To 500, Deduct  -21.34 
    For >500, Deduct  -29.37 
    For Hot Dipped Galvanized, Add  70.79 

. 
 06 05 23 00-0081 EA 4" Beam, 8" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC48) ............................... 193.02  

Note: Excludes field welding 
    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.87 
    For >100 To 250, Deduct  -13.74 
    For >250 To 500, Deduct  -21.98 
    For >500, Deduct  -30.21 
    For Hot Dipped Galvanized, Add  74.59 

. 
 06 05 23 00-0082 EA 6" Beam, 4" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC64) ............................... 197.09  

    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -6.88 
    For >100 To 250, Deduct  -13.76 
    For >250 To 500, Deduct  -21.95 
    For >500, Deduct  -30.13 
    For Hot Dipped Galvanized, Add  76.96 

. 
 06 05 23 00-0083 EA 6" Beam, 6" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC66) ............................... 199.51  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.12 
    For >100 To 250, Deduct  -14.25 
    For >250 To 500, Deduct  -22.80 
    For >500, Deduct  -31.34 
    For Hot Dipped Galvanized, Add  76.96 

. 
 06 05 23 00-0084 EA 6" Beam, 8" Post, 7 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC68) ............................... 199.51  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.12 
    For >100 To 250, Deduct  -14.25 
    For >250 To 500, Deduct  -22.80 
    For >500, Deduct  -31.34 
    For Hot Dipped Galvanized, Add  76.96 
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. 
 06 05 23 00-0085 EA 5-1/8" Beam, 4" Post, 3 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC5 1/4-4) .................. 230.23  

    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -7.71 
    For >100 To 250, Deduct  -15.42 
    For >250 To 500, Deduct  -24.43 
    For >500, Deduct  -33.45 
    For Hot Dipped Galvanized, Add  91.88 

. 
 06 05 23 00-0086 EA 5-1/8" Beam, 6" Post, 3 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC5 1/4-6) .................. 232.65  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.95 
    For >100 To 250, Deduct  -15.90 
    For >250 To 500, Deduct  -25.28 
    For >500, Deduct  -34.66 
    For Hot Dipped Galvanized, Add  91.88 

. 
 06 05 23 00-0087 EA 5-1/8" Beam, 8" Post, 3 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC5 1/4-8) .................. 232.65  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.95 
    For >100 To 250, Deduct  -15.90 
    For >250 To 500, Deduct  -25.28 
    For >500, Deduct  -34.66 
    For Hot Dipped Galvanized, Add  91.88 

. 
 06 05 23 00-0088 EA 8" Beam, 4" Post, 3 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC84) ............................... 281.55  

    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -8.99 
    For >100 To 250, Deduct  -17.99 
    For >250 To 500, Deduct  -28.28 
    For >500, Deduct  -38.58 
    For Hot Dipped Galvanized, Add  114.97 

. 
 06 05 23 00-0089 EA 8" Beam, 6" Post, 3 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC86) ............................... 283.97  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -9.24 
    For >100 To 250, Deduct  -18.47 
    For >250 To 500, Deduct  -29.13 
    For >500, Deduct  -39.79 
    For Hot Dipped Galvanized, Add  114.97 

. 
 06 05 23 00-0090 EA 8" Beam, 8" Post, 3 Gauge, Gray Paint End Column Cap With Bolts (Simpson Strong Tie® ECC88) ............................... 283.97  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -9.24 
    For >100 To 250, Deduct  -18.47 
    For >250 To 500, Deduct  -29.13 
    For >500, Deduct  -39.79 
    For Hot Dipped Galvanized, Add  114.97 

XXXXXXX 
. 
 06 05 23 00-0091  Rafter Connectors (06 05 23) 

. 

. 
 06 05 23 00-0092 EA Galvanized Rigid Rafter Connector, For 2" x 6" (Simpson Strong Tie® RR) ........................................................................ 10.42 3.75 

    For >10 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -0.89 
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -3.08 
    For >500, Deduct  -4.39 

XXXXXXX 
. 
 06 05 23 00-0093  Bolts And Fasteners (06 05 23) 

. 

. 
 06 05 23 00-0094  Carriage Bolts (06 05 23 00-0093) 

Note: Includes drilling of holes in any material. Includes nut and washer. 
. 
. 
 06 05 23 00-0095  Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolts (06 05 23 00-0094) 

. 

. 
 06 05 23 00-0096 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 16.05  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.58 
    For >100 To 250, Deduct  -3.17 
    For >250 To 500, Deduct  -5.54 
    For >500, Deduct  -7.91 

. 
 06 05 23 00-0097 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 16.18  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.59 
    For >100 To 250, Deduct  -3.17 
    For >250 To 500, Deduct  -5.54 
    For >500, Deduct  -7.92 

. 
 06 05 23 00-0098 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 16.26  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.59 
    For >100 To 250, Deduct  -3.18 
    For >250 To 500, Deduct  -5.55 
    For >500, Deduct  -7.93 

. 
 06 05 23 00-0099 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 18.93  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.84 
    For >100 To 250, Deduct  -3.67 
    For >250 To 500, Deduct  -6.42 
    For >500, Deduct  -9.17 
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. 
 06 05 23 00-0100 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 17.62  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.71 
    For >100 To 250, Deduct  -3.43 
    For >250 To 500, Deduct  -5.99 
    For >500, Deduct  -8.55 

. 
 06 05 23 00-0101 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 19.04  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.84 
    For >100 To 250, Deduct  -3.68 
    For >250 To 500, Deduct  -6.43 
    For >500, Deduct  -9.18 

. 
 06 05 23 00-0102 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 19.25  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.84 
    For >100 To 250, Deduct  -3.69 
    For >250 To 500, Deduct  -6.44 
    For >500, Deduct  -9.20 

. 
 06 05 23 00-0103 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 23.04  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.21 
    For >100 To 250, Deduct  -4.43 
    For >250 To 500, Deduct  -7.73 
    For >500, Deduct  -11.03 

. 
 06 05 23 00-0104 EA 3/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 24.88  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.35 
    For >100 To 250, Deduct  -4.70 
    For >250 To 500, Deduct  -8.20 
    For >500, Deduct  -11.70 

. 
 06 05 23 00-0105 EA 3/8" Diameter x 12" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 27.93  

    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -2.61 
    For >100 To 250, Deduct  -5.21 
    For >250 To 500, Deduct  -9.09 
    For >500, Deduct  -12.97 

. 
 06 05 23 00-0106 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 19.49  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.85 
    For >100 To 250, Deduct  -3.70 
    For >250 To 500, Deduct  -6.46 
    For >500, Deduct  -9.22 

. 
 06 05 23 00-0107 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 21.25  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -1.99 
    For >100 To 250, Deduct  -3.97 
    For >250 To 500, Deduct  -6.93 
    For >500, Deduct  -9.89 

. 
 06 05 23 00-0108 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 22.63  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.11 
    For >100 To 250, Deduct  -4.22 
    For >250 To 500, Deduct  -7.36 
    For >500, Deduct  -10.50 

. 
 06 05 23 00-0109 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 25.35  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.36 
    For >100 To 250, Deduct  -4.72 
    For >250 To 500, Deduct  -8.23 
    For >500, Deduct  -11.75 

. 
 06 05 23 00-0110 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 29.71  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -2.74 
    For >100 To 250, Deduct  -5.48 
    For >250 To 500, Deduct  -9.56 
    For >500, Deduct  -13.64 

. 
 06 05 23 00-0111 EA 1/2" Diameter x 12" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 33.12  

    For >10 To 50, Deduct  -1.45 
    For >50 To 100, Deduct  -3.01 
    For >100 To 250, Deduct  -6.02 
    For >250 To 500, Deduct  -10.48 
    For >500, Deduct  -14.94 

. 
 06 05 23 00-0112 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 25.98  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.29 
    For >100 To 250, Deduct  -4.57 
    For >250 To 500, Deduct  -7.95 
    For >500, Deduct  -11.33 

. 
 06 05 23 00-0113 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 28.03  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.43 
    For >100 To 250, Deduct  -4.86 
    For >250 To 500, Deduct  -8.44 
    For >500, Deduct  -12.02 
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. 
 06 05 23 00-0114 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 33.39  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -2.83 
    For >100 To 250, Deduct  -5.67 
    For >250 To 500, Deduct  -9.84 
    For >500, Deduct  -14.00 

. 
 06 05 23 00-0115 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 37.09  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.02 
    For >100 To 250, Deduct  -6.04 
    For >250 To 500, Deduct  -10.45 
    For >500, Deduct  -14.86 

. 
 06 05 23 00-0116 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 40.28  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -6.56 
    For >250 To 500, Deduct  -11.35 
    For >500, Deduct  -16.15 

. 
 06 05 23 00-0117 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 41.20  

    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -3.39 
    For >100 To 250, Deduct  -6.79 
    For >250 To 500, Deduct  -11.76 
    For >500, Deduct  -16.72 

XXXXXXX 
. 
 06 05 23 00-0118  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolts (06 05 23 00-0094) 

. 

. 
 06 05 23 00-0119 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 16.28  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.59 
    For >100 To 250, Deduct  -3.18 
    For >250 To 500, Deduct  -5.55 
    For >500, Deduct  -7.93 

. 
 06 05 23 00-0120 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 16.53  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.59 
    For >100 To 250, Deduct  -3.19 
    For >250 To 500, Deduct  -5.57 
    For >500, Deduct  -7.95 

. 
 06 05 23 00-0121 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 16.80  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.60 
    For >100 To 250, Deduct  -3.20 
    For >250 To 500, Deduct  -5.59 
    For >500, Deduct  -7.98 

. 
 06 05 23 00-0122 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 19.83  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.86 
    For >100 To 250, Deduct  -3.72 
    For >250 To 500, Deduct  -6.49 
    For >500, Deduct  -9.26 

. 
 06 05 23 00-0123 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 17.95  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.72 
    For >100 To 250, Deduct  -3.44 
    For >250 To 500, Deduct  -6.01 
    For >500, Deduct  -8.58 

. 
 06 05 23 00-0124 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 19.55  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.85 
    For >100 To 250, Deduct  -3.70 
    For >250 To 500, Deduct  -6.47 
    For >500, Deduct  -9.23 

. 
 06 05 23 00-0125 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 19.85  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.86 
    For >100 To 250, Deduct  -3.72 
    For >250 To 500, Deduct  -6.49 
    For >500, Deduct  -9.26 

. 
 06 05 23 00-0126 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 23.96  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.24 
    For >100 To 250, Deduct  -4.47 
    For >250 To 500, Deduct  -7.80 
    For >500, Deduct  -11.12 

. 
 06 05 23 00-0127 EA 3/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 25.90  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.37 
    For >100 To 250, Deduct  -4.75 
    For >250 To 500, Deduct  -8.28 
    For >500, Deduct  -11.80 
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. 
 06 05 23 00-0128 EA 3/8" Diameter x 12" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 28.88  

    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -2.63 
    For >100 To 250, Deduct  -5.26 
    For >250 To 500, Deduct  -9.16 
    For >500, Deduct  -13.07 

. 
 06 05 23 00-0129 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 20.25  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.87 
    For >100 To 250, Deduct  -3.74 
    For >250 To 500, Deduct  -6.52 
    For >500, Deduct  -9.30 

. 
 06 05 23 00-0130 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 21.85  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.00 
    For >100 To 250, Deduct  -4.00 
    For >250 To 500, Deduct  -6.97 
    For >500, Deduct  -9.95 

. 
 06 05 23 00-0131 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 23.34  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.13 
    For >100 To 250, Deduct  -4.26 
    For >250 To 500, Deduct  -7.42 
    For >500, Deduct  -10.57 

. 
 06 05 23 00-0132 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 26.39  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.39 
    For >100 To 250, Deduct  -4.77 
    For >250 To 500, Deduct  -8.31 
    For >500, Deduct  -11.85 

. 
 06 05 23 00-0133 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 30.72  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -2.77 
    For >100 To 250, Deduct  -5.54 
    For >250 To 500, Deduct  -9.64 
    For >500, Deduct  -13.74 

. 
 06 05 23 00-0134 EA 1/2" Diameter x 12" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 33.89  

    For >10 To 50, Deduct  -1.45 
    For >50 To 100, Deduct  -3.03 
    For >100 To 250, Deduct  -6.06 
    For >250 To 500, Deduct  -10.54 
    For >500, Deduct  -15.02 

. 
 06 05 23 00-0135 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 28.28  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.34 
    For >100 To 250, Deduct  -4.69 
    For >250 To 500, Deduct  -8.12 
    For >500, Deduct  -11.56 

. 
 06 05 23 00-0136 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 29.64  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.47 
    For >100 To 250, Deduct  -4.94 
    For >250 To 500, Deduct  -8.56 
    For >500, Deduct  -12.18 

. 
 06 05 23 00-0137 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 34.53  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -2.86 
    For >100 To 250, Deduct  -5.73 
    For >250 To 500, Deduct  -9.92 
    For >500, Deduct  -14.12 

. 
 06 05 23 00-0138 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 37.00  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -3.02 
    For >100 To 250, Deduct  -6.03 
    For >250 To 500, Deduct  -10.44 
    For >500, Deduct  -14.85 

. 
 06 05 23 00-0139 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 41.76  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -3.32 
    For >100 To 250, Deduct  -6.63 
    For >250 To 500, Deduct  -11.46 
    For >500, Deduct  -16.30 

. 
 06 05 23 00-0140 EA 3/4" Diameter x 12" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 44.30  

    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -3.47 
    For >100 To 250, Deduct  -6.94 
    For >250 To 500, Deduct  -11.99 
    For >500, Deduct  -17.03 

XXXXXXX 
. 
 06 05 23 00-0141  304/18-8 Stainless Steel, Carriage Bolts (06 05 23 00-0094) 
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. 

. 
 06 05 23 00-0142 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 17.06  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.61 
    For >100 To 250, Deduct  -3.22 
    For >250 To 500, Deduct  -5.61 
    For >500, Deduct  -8.01 

. 
 06 05 23 00-0143 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 18.49  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.64 
    For >100 To 250, Deduct  -3.29 
    For >250 To 500, Deduct  -5.72 
    For >500, Deduct  -8.15 

. 
 06 05 23 00-0144 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 19.43  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.67 
    For >100 To 250, Deduct  -3.33 
    For >250 To 500, Deduct  -5.79 
    For >500, Deduct  -8.24 

. 
 06 05 23 00-0145 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 31.96  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.16 
    For >100 To 250, Deduct  -4.33 
    For >250 To 500, Deduct  -7.40 
    For >500, Deduct  -10.47 

. 
 06 05 23 00-0146 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 19.61  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.76 
    For >100 To 250, Deduct  -3.53 
    For >250 To 500, Deduct  -6.14 
    For >500, Deduct  -8.75 

. 
 06 05 23 00-0147 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 22.90  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.94 
    For >100 To 250, Deduct  -3.87 
    For >250 To 500, Deduct  -6.72 
    For >500, Deduct  -9.56 

. 
 06 05 23 00-0148 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 23.35  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.95 
    For >100 To 250, Deduct  -3.89 
    For >250 To 500, Deduct  -6.75 
    For >500, Deduct  -9.61 

. 
 06 05 23 00-0149 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 41.94  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.69 
    For >100 To 250, Deduct  -5.37 
    For >250 To 500, Deduct  -9.15 
    For >500, Deduct  -12.92 

. 
 06 05 23 00-0150 EA 3/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Carriage Bolt ................................................................................... 50.61  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.99 
    For >100 To 250, Deduct  -5.99 
    For >250 To 500, Deduct  -10.13 
    For >500, Deduct  -14.27 

. 
 06 05 23 00-0151 EA 3/8" Diameter x 12" Length, 304/18-8 Stainless Steel, Carriage Bolt ................................................................................... 56.66  

    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.33 
    For >100 To 250, Deduct  -6.65 
    For >250 To 500, Deduct  -11.25 
    For >500, Deduct  -15.85 

. 
 06 05 23 00-0152 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 24.57  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.98 
    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -6.84 
    For >500, Deduct  -9.73 

. 
 06 05 23 00-0153 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 27.79  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.15 
    For >100 To 250, Deduct  -4.30 
    For >250 To 500, Deduct  -7.42 
    For >500, Deduct  -10.54 

. 
 06 05 23 00-0154 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 33.34  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.38 
    For >100 To 250, Deduct  -4.76 
    For >250 To 500, Deduct  -8.17 
    For >500, Deduct  -11.57 

. 
 06 05 23 00-0155 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 51.93  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -3.03 
    For >100 To 250, Deduct  -6.05 
    For >250 To 500, Deduct  -10.23 
    For >500, Deduct  -14.41 
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. 
 06 05 23 00-0156 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Carriage Bolt.................................................................................... 58.72  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -3.47 
    For >100 To 250, Deduct  -6.94 
    For >250 To 500, Deduct  -11.74 
    For >500, Deduct  -16.54 

. 
 06 05 23 00-0157 EA 1/2" Diameter x 12" Length, 304/18-8 Stainless Steel, Carriage Bolt.................................................................................... 90.77  

    For >10 To 50, Deduct  -1.45 
    For >50 To 100, Deduct  -4.45 
    For >100 To 250, Deduct  -8.90 
    For >250 To 500, Deduct  -14.80 
    For >500, Deduct  -20.71 

. 
 06 05 23 00-0158 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 70.55  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -3.49 
    For >100 To 250, Deduct  -6.98 
    For >250 To 500, Deduct  -11.62 
    For >500, Deduct  -16.27 

. 
 06 05 23 00-0159 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ..................................................................................... 99.23  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -4.48 
    For >100 To 250, Deduct  -8.96 
    For >250 To 500, Deduct  -14.77 
    For >500, Deduct  -20.59 

. 
 06 05 23 00-0160 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ................................................................................... 109.78  

    For >10 To 50, Deduct  -1.39 
    For >50 To 100, Deduct  -4.84 
    For >100 To 250, Deduct  -9.67 
    For >250 To 500, Deduct  -15.90 
    For >500, Deduct  -22.13 

. 
 06 05 23 00-0161 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Carriage Bolt.................................................................................. 160.83  

    For >10 To 50, Deduct  -1.52 
    For >50 To 100, Deduct  -6.29 
    For >100 To 250, Deduct  -12.59 
    For >250 To 500, Deduct  -20.39 
    For >500, Deduct  -28.20 

. 
 06 05 23 00-0162 EA 3/4" Diameter x 12" Length, 304/18-8 Stainless Steel, Carriage Bolt.................................................................................. 169.13  

    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -6.59 
    For >100 To 250, Deduct  -13.18 
    For >250 To 500, Deduct  -21.35 
    For >500, Deduct  -29.52 

XXXXXXX 
. 
 06 05 23 00-0163  316 Stainless Steel, Carriage Bolts (06 05 23 00-0094) 

. 

. 
 06 05 23 00-0164 EA 1/4" Diameter x 2" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 23.68  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.77 
    For >100 To 250, Deduct  -3.55 
    For >250 To 500, Deduct  -6.11 
    For >500, Deduct  -8.67 

. 
 06 05 23 00-0165 EA 1/4" Diameter x 4" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 26.20  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.84 
    For >100 To 250, Deduct  -3.67 
    For >250 To 500, Deduct  -6.30 
    For >500, Deduct  -8.92 

. 
 06 05 23 00-0166 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 28.27  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.98 
    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -6.79 
    For >500, Deduct  -9.62 

. 
 06 05 23 00-0167 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 32.98  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.19 
    For >100 To 250, Deduct  -4.38 
    For >250 To 500, Deduct  -7.47 
    For >500, Deduct  -10.57 

. 
 06 05 23 00-0168 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 44.17  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.47 
    For >100 To 250, Deduct  -4.94 
    For >250 To 500, Deduct  -8.31 
    For >500, Deduct  -11.69 

. 
 06 05 23 00-0169 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 48.10  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.66 
    For >100 To 250, Deduct  -5.32 
    For >250 To 500, Deduct  -8.94 
    For >500, Deduct  -12.57 



 

 Wood, Plastics, and Composites 06 

06
 

Common Work Results for Wood, Plastics, and Composites 06 05 
Wood, Plastic, and Composite Fastenings 06 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 06 - 13 

. 
 06 05 23 00-0170 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Carriage Bolt.............................................................................................. 51.80  

    For >10 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.84 
    For >100 To 250, Deduct  -5.68 
    For >250 To 500, Deduct  -9.55 
    For >500, Deduct  -13.42 

XXXXXXX 
. 
 06 05 23 00-0171  Hex Lag Bolts (06 05 23 00-0093) 

Note: Includes drilling of holes in any material. 
. 
. 
 06 05 23 00-0172  Zinc Plated Steel, Hex Lag Bolts (06 05 23 00-0171) 

. 

. 
 06 05 23 00-0173 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 15.33  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.52 
    For >100 To 250, Deduct  -3.04 
    For >250 To 500, Deduct  -5.32 
    For >500, Deduct  -7.59 

. 
 06 05 23 00-0174 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 15.44  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.52 
    For >100 To 250, Deduct  -3.04 
    For >250 To 500, Deduct  -5.32 
    For >500, Deduct  -7.60 

. 
 06 05 23 00-0175 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 15.68  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.53 
    For >100 To 250, Deduct  -3.06 
    For >250 To 500, Deduct  -5.34 
    For >500, Deduct  -7.63 

. 
 06 05 23 00-0176 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 16.86  

    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.66 
    For >100 To 250, Deduct  -3.32 
    For >250 To 500, Deduct  -5.80 
    For >500, Deduct  -8.29 

. 
 06 05 23 00-0177 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 18.26  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.78 
    For >100 To 250, Deduct  -3.57 
    For >250 To 500, Deduct  -6.23 
    For >500, Deduct  -8.90 

. 
 06 05 23 00-0178 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 18.51  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.79 
    For >100 To 250, Deduct  -3.58 
    For >250 To 500, Deduct  -6.25 
    For >500, Deduct  -8.93 

. 
 06 05 23 00-0179 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 22.57  

    For >10 To 50, Deduct  -1.06 
    For >50 To 100, Deduct  -2.16 
    For >100 To 250, Deduct  -4.31 
    For >250 To 500, Deduct  -7.53 
    For >500, Deduct  -10.75 

. 
 06 05 23 00-0180 EA 3/8" Diameter x 10" Length, Zinc Plated Steel, Hex Lag Bolt................................................................................................ 23.89  

    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.28 
    For >100 To 250, Deduct  -4.55 
    For >250 To 500, Deduct  -7.95 
    For >500, Deduct  -11.35 

. 
 06 05 23 00-0181 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 18.56  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.80 
    For >100 To 250, Deduct  -3.60 
    For >250 To 500, Deduct  -6.30 
    For >500, Deduct  -8.99 

. 
 06 05 23 00-0182 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 20.11  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.93 
    For >100 To 250, Deduct  -3.86 
    For >250 To 500, Deduct  -6.74 
    For >500, Deduct  -9.62 

. 
 06 05 23 00-0183 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 21.77  

    For >10 To 50, Deduct  -1.01 
    For >50 To 100, Deduct  -2.06 
    For >100 To 250, Deduct  -4.12 
    For >250 To 500, Deduct  -7.19 
    For >500, Deduct  -10.26 

. 
 06 05 23 00-0184 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................. 24.68  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.31 
    For >100 To 250, Deduct  -4.62 
    For >250 To 500, Deduct  -8.06 
    For >500, Deduct  -11.50 
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. 
 06 05 23 00-0185 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 28.98  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.69 
    For >100 To 250, Deduct  -5.37 
    For >250 To 500, Deduct  -9.36 
    For >500, Deduct  -13.35 

. 
 06 05 23 00-0186 EA 1/2" Diameter x 12" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 31.63  

    For >10 To 50, Deduct  -1.43 
    For >50 To 100, Deduct  -2.93 
    For >100 To 250, Deduct  -5.86 
    For >250 To 500, Deduct  -10.22 
    For >500, Deduct  -14.57 

. 
 06 05 23 00-0187 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 26.22  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.35 
    For >100 To 250, Deduct  -4.70 
    For >250 To 500, Deduct  -8.17 
    For >500, Deduct  -11.65 

. 
 06 05 23 00-0188 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 31.12  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.74 
    For >100 To 250, Deduct  -5.48 
    For >250 To 500, Deduct  -9.52 
    For >500, Deduct  -13.57 

. 
 06 05 23 00-0189 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 34.05  

    For >10 To 50, Deduct  -1.37 
    For >50 To 100, Deduct  -2.90 
    For >100 To 250, Deduct  -5.80 
    For >250 To 500, Deduct  -10.07 
    For >500, Deduct  -14.33 

. 
 06 05 23 00-0190 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 38.04  

    For >10 To 50, Deduct  -1.49 
    For >50 To 100, Deduct  -3.18 
    For >100 To 250, Deduct  -6.36 
    For >250 To 500, Deduct  -11.02 
    For >500, Deduct  -15.69 

. 
 06 05 23 00-0191 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 42.05  

    For >10 To 50, Deduct  -1.54 
    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -6.74 
    For >250 To 500, Deduct  -11.65 
    For >500, Deduct  -16.56 

XXXXXXX 
. 
 06 05 23 00-0192  Hot Dipped Galvanized Steel, Hex Lag Bolts (06 05 23 00-0171) 

. 

. 
 06 05 23 00-0193 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 15.39  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.52 
    For >100 To 250, Deduct  -3.04 
    For >250 To 500, Deduct  -5.32 
    For >500, Deduct  -7.60 

. 
 06 05 23 00-0194 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 15.56  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.53 
    For >100 To 250, Deduct  -3.05 
    For >250 To 500, Deduct  -5.33 
    For >500, Deduct  -7.62 

. 
 06 05 23 00-0195 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 15.74  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.53 
    For >100 To 250, Deduct  -3.06 
    For >250 To 500, Deduct  -5.35 
    For >500, Deduct  -7.63 

. 
 06 05 23 00-0196 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 16.95  

    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.66 
    For >100 To 250, Deduct  -3.32 
    For >250 To 500, Deduct  -5.81 
    For >500, Deduct  -8.30 

. 
 06 05 23 00-0197 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 18.41  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.79 
    For >100 To 250, Deduct  -3.57 
    For >250 To 500, Deduct  -6.25 
    For >500, Deduct  -8.92 

. 
 06 05 23 00-0198 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 18.69  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.79 
    For >100 To 250, Deduct  -3.59 
    For >250 To 500, Deduct  -6.27 
    For >500, Deduct  -8.95 
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. 
 06 05 23 00-0199 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 22.91  

    For >10 To 50, Deduct  -1.06 
    For >50 To 100, Deduct  -2.17 
    For >100 To 250, Deduct  -4.33 
    For >250 To 500, Deduct  -7.56 
    For >500, Deduct  -10.78 

. 
 06 05 23 00-0200 EA 3/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 24.46  

    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.29 
    For >100 To 250, Deduct  -4.58 
    For >250 To 500, Deduct  -7.99 
    For >500, Deduct  -11.41 

. 
 06 05 23 00-0201 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 18.82  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.81 
    For >100 To 250, Deduct  -3.62 
    For >250 To 500, Deduct  -6.31 
    For >500, Deduct  -9.01 

. 
 06 05 23 00-0202 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 20.25  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -1.93 
    For >100 To 250, Deduct  -3.86 
    For >250 To 500, Deduct  -6.75 
    For >500, Deduct  -9.63 

. 
 06 05 23 00-0203 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 22.03  

    For >10 To 50, Deduct  -1.01 
    For >50 To 100, Deduct  -2.07 
    For >100 To 250, Deduct  -4.13 
    For >250 To 500, Deduct  -7.21 
    For >500, Deduct  -10.28 

. 
 06 05 23 00-0204 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 25.46  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.33 
    For >100 To 250, Deduct  -4.66 
    For >250 To 500, Deduct  -8.12 
    For >500, Deduct  -11.57 

. 
 06 05 23 00-0205 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 29.36  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.69 
    For >100 To 250, Deduct  -5.39 
    For >250 To 500, Deduct  -9.39 
    For >500, Deduct  -13.39 

. 
 06 05 23 00-0206 EA 1/2" Diameter x 12" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 32.56  

    For >10 To 50, Deduct  -1.43 
    For >50 To 100, Deduct  -2.95 
    For >100 To 250, Deduct  -5.91 
    For >250 To 500, Deduct  -10.29 
    For >500, Deduct  -14.66 

. 
 06 05 23 00-0207 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 26.80  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.36 
    For >100 To 250, Deduct  -4.73 
    For >250 To 500, Deduct  -8.22 
    For >500, Deduct  -11.71 

. 
 06 05 23 00-0208 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 31.64  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.75 
    For >100 To 250, Deduct  -5.50 
    For >250 To 500, Deduct  -9.56 
    For >500, Deduct  -13.62 

. 
 06 05 23 00-0209 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 34.93  

    For >10 To 50, Deduct  -1.37 
    For >50 To 100, Deduct  -2.92 
    For >100 To 250, Deduct  -5.84 
    For >250 To 500, Deduct  -10.13 
    For >500, Deduct  -14.42 

. 
 06 05 23 00-0210 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 40.11  

    For >10 To 50, Deduct  -1.49 
    For >50 To 100, Deduct  -3.23 
    For >100 To 250, Deduct  -6.46 
    For >250 To 500, Deduct  -11.18 
    For >500, Deduct  -15.90 

. 
 06 05 23 00-0211 EA 3/4" Diameter x 12" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 44.25  

    For >10 To 50, Deduct  -1.54 
    For >50 To 100, Deduct  -3.42 
    For >100 To 250, Deduct  -6.85 
    For >250 To 500, Deduct  -11.81 
    For >500, Deduct  -16.78 

XXXXXXX 
. 
 06 05 23 00-0212  304/18-8 Stainless Steel, Hex Lag Bolts (06 05 23 00-0171) 
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. 

. 
 06 05 23 00-0213 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 16.05  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.54 
    For >100 To 250, Deduct  -3.08 
    For >250 To 500, Deduct  -5.37 
    For >500, Deduct  -7.67 

. 
 06 05 23 00-0214 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 16.72  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.55 
    For >100 To 250, Deduct  -3.11 
    For >250 To 500, Deduct  -5.42 
    For >500, Deduct  -7.73 

. 
 06 05 23 00-0215 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 18.55  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.60 
    For >100 To 250, Deduct  -3.20 
    For >250 To 500, Deduct  -5.56 
    For >500, Deduct  -7.92 

. 
 06 05 23 00-0216 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 18.81  

    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.71 
    For >100 To 250, Deduct  -3.42 
    For >250 To 500, Deduct  -5.95 
    For >500, Deduct  -8.49 

. 
 06 05 23 00-0217 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 21.01  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.85 
    For >100 To 250, Deduct  -3.70 
    For >250 To 500, Deduct  -6.44 
    For >500, Deduct  -9.18 

. 
 06 05 23 00-0218 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 22.18  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.88 
    For >100 To 250, Deduct  -3.76 
    For >250 To 500, Deduct  -6.53 
    For >500, Deduct  -9.29 

. 
 06 05 23 00-0219 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 41.97  

    For >10 To 50, Deduct  -1.06 
    For >50 To 100, Deduct  -2.64 
    For >100 To 250, Deduct  -5.28 
    For >250 To 500, Deduct  -8.99 
    For >500, Deduct  -12.69 

. 
 06 05 23 00-0220 EA 3/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 57.36  

    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -3.11 
    For >100 To 250, Deduct  -6.23 
    For >250 To 500, Deduct  -10.46 
    For >500, Deduct  -14.70 

. 
 06 05 23 00-0221 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 22.36  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.90 
    For >100 To 250, Deduct  -3.79 
    For >250 To 500, Deduct  -6.58 
    For >500, Deduct  -9.37 

. 
 06 05 23 00-0222 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 25.97  

    For >10 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.08 
    For >100 To 250, Deduct  -4.15 
    For >250 To 500, Deduct  -7.18 
    For >500, Deduct  -10.20 

. 
 06 05 23 00-0223 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 31.37  

    For >10 To 50, Deduct  -1.01 
    For >50 To 100, Deduct  -2.30 
    For >100 To 250, Deduct  -4.60 
    For >250 To 500, Deduct  -7.91 
    For >500, Deduct  -11.22 

. 
 06 05 23 00-0224 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 60.83  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -3.21 
    For >100 To 250, Deduct  -6.43 
    For >250 To 500, Deduct  -10.77 
    For >500, Deduct  -15.11 

. 
 06 05 23 00-0225 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 81.81  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -4.01 
    For >100 To 250, Deduct  -8.01 
    For >250 To 500, Deduct  -13.32 
    For >500, Deduct  -18.64 

. 
 06 05 23 00-0226 EA 1/2" Diameter x 12" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 95.13  

    For >10 To 50, Deduct  -1.43 
    For >50 To 100, Deduct  -4.52 
    For >100 To 250, Deduct  -9.03 
    For >250 To 500, Deduct  -14.98 
    For >500, Deduct  -20.92 
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. 
 06 05 23 00-0227 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 87.41  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -3.88 
    For >100 To 250, Deduct  -7.76 
    For >250 To 500, Deduct  -12.76 
    For >500, Deduct  -17.77 

. 
 06 05 23 00-0228 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 99.99  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -4.46 
    For >100 To 250, Deduct  -8.92 
    For >250 To 500, Deduct  -14.69 
    For >500, Deduct  -20.46 

. 
 06 05 23 00-0229 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 104.07  

    For >10 To 50, Deduct  -1.37 
    For >50 To 100, Deduct  -4.65 
    For >100 To 250, Deduct  -9.30 
    For >250 To 500, Deduct  -15.32 
    For >500, Deduct  -21.34 

. 
 06 05 23 00-0230 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................. 142.46  

    For >10 To 50, Deduct  -1.49 
    For >50 To 100, Deduct  -5.79 
    For >100 To 250, Deduct  -11.58 
    For >250 To 500, Deduct  -18.85 
    For >500, Deduct  -26.13 

. 
 06 05 23 00-0231 EA 3/4" Diameter x 12" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................. 155.11  

    For >10 To 50, Deduct  -1.54 
    For >50 To 100, Deduct  -6.19 
    For >100 To 250, Deduct  -12.39 
    For >250 To 500, Deduct  -20.13 
    For >500, Deduct  -27.87 

XXXXXXX 
. 
 06 05 23 00-0232  Stainless Steel Screws (06 05 23 00-0093) 

. 

. 
 06 05 23 00-0233 EA #8 x 1-1/2" Stainless Steel Screw ........................................................................................................................................... 2.36  

. 
 06 05 23 00-0234 EA #9 x 1-1/2" Stainless Steel Screw ........................................................................................................................................... 2.40  

. 
 06 05 23 00-0235 EA #10 x 1-1/2" Stainless Steel Screw ......................................................................................................................................... 2.46  

. 
 06 05 23 00-0236 EA #12 x 1-1/2" Stainless Steel Screw ......................................................................................................................................... 2.64  

XXXXXXX 
. 
 06 05 23 00-0237  Galvanized Steel Screws (06 05 23 00-0093) 

. 

. 
 06 05 23 00-0238 EA #8 x 1-1/2" Galvanized Steel Screw........................................................................................................................................ 2.20  

. 
 06 05 23 00-0239 EA #9 x 1-1/2" Galvanized Steel Screw........................................................................................................................................ 2.24  

. 
 06 05 23 00-0240 EA #10 x 1-1/2" Galvanized Steel Screw...................................................................................................................................... 2.29  

. 
 06 05 23 00-0241 EA #12 x 1-1/2" Galvanized Steel Screw...................................................................................................................................... 2.44  

. 
 06 05 23 00-0242 EA #8 x 2-1/2" Galvanized Steel Screw........................................................................................................................................ 2.23  

. 
 06 05 23 00-0243 EA #9 x 2-1/2" Galvanized Steel Screw........................................................................................................................................ 2.27  

. 
 06 05 23 00-0244 EA #10 x 2-1/2" Galvanized Steel Screw...................................................................................................................................... 2.33  

. 
 06 05 23 00-0245 EA #12 x 2-1/2" Galvanized Steel Screw...................................................................................................................................... 2.52  

XXXXXXX 
. 
 06 05 23 00-0246  Timber Bolts (06 05 23 00-0093) 

Note: Includes drilling of holes in any material. 
. 
. 

 06 05 23 00-0247 EA 5/8" - 11 x 4" Threaded  x 8" OAL A153 Galvanized Timber Bolt (Fastenal #11103914) ..................................................... 37.86  
    For >10 To 50, Deduct  -1.26 
    For >50 To 100, Deduct  -2.83 
    For >100 To 250, Deduct  -5.66 
    For >250 To 500, Deduct  -9.75 
    For >500, Deduct  -13.83 

. 
 06 05 23 00-0248 EA 5/8" - 11 x 4" Threaded  x 10" OAL A153 Galvanized Timber Bolt (Fastenal #11103915) ................................................... 42.77  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.18 
    For >100 To 250, Deduct  -6.36 
    For >250 To 500, Deduct  -10.94 
    For >500, Deduct  -15.52 

. 
 06 05 23 00-0249 EA 5/8" - 11 x 6" Threaded  x 12" OAL A153 Galvanized Timber Bolt (Fastenal #11103916) ................................................... 46.18  

    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -3.40 
    For >100 To 250, Deduct  -6.80 
    For >250 To 500, Deduct  -11.70 
    For >500, Deduct  -16.59 

. 
 06 05 23 00-0250 EA 5/8" - 11 x 6" Threaded  x 14" OAL A153 Galvanized Timber Bolt (Fastenal #11103917) ................................................... 51.41  

    For >10 To 50, Deduct  -1.58 
    For >50 To 100, Deduct  -3.66 
    For >100 To 250, Deduct  -7.32 
    For >250 To 500, Deduct  -12.56 
    For >500, Deduct  -17.80 

. 
 06 05 23 00-0251 EA 5/8" - 11 x 6" Threaded  x 16" OAL A153 Galvanized Timber Bolt (Fastenal #11103918) ................................................... 54.71  

    For >10 To 50, Deduct  -1.67 
    For >50 To 100, Deduct  -3.87 
    For >100 To 250, Deduct  -7.74 
    For >250 To 500, Deduct  -13.28 
    For >500, Deduct  -18.82 
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. 
 06 05 23 00-0252 EA 5/8" - 11 x 6" Threaded  x 18" OAL A153 Galvanized Timber Bolt (Fastenal #11103919) ................................................... 56.82  

    For >10 To 50, Deduct  -1.74 
    For >50 To 100, Deduct  -4.03 
    For >100 To 250, Deduct  -8.07 
    For >250 To 500, Deduct  -13.84 
    For >500, Deduct  -19.61 

. 
 06 05 23 00-0253 EA 3/4" - 11 x 4" Threaded  x 10" OAL A153 Galvanized Timber Bolt (Fastenal #11103920) ................................................... 50.92  

    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -3.52 
    For >100 To 250, Deduct  -7.04 
    For >250 To 500, Deduct  -12.05 
    For >500, Deduct  -17.07 

. 
 06 05 23 00-0254 EA 3/4" - 11 x 6" Threaded  x 12" OAL A153 Galvanized Timber Bolt (Fastenal #11103921) ................................................... 53.26  

    For >10 To 50, Deduct  -1.56 
    For >50 To 100, Deduct  -3.67 
    For >100 To 250, Deduct  -7.34 
    For >250 To 500, Deduct  -12.56 
    For >500, Deduct  -17.79 

. 
 06 05 23 00-0255 EA 3/4" - 11 x 6" Threaded  x 14" OAL A153 Galvanized Timber Bolt (Fastenal #11103922) ................................................... 58.95  

    For >10 To 50, Deduct  -1.65 
    For >50 To 100, Deduct  -3.95 
    For >100 To 250, Deduct  -7.90 
    For >250 To 500, Deduct  -13.50 
    For >500, Deduct  -19.10 

. 
 06 05 23 00-0256 EA 3/4" - 11 x 6" Threaded  x 16" OAL A153 Galvanized Timber Bolt (Fastenal #11103923) ................................................... 63.27  

    For >10 To 50, Deduct  -1.74 
    For >50 To 100, Deduct  -4.19 
    For >100 To 250, Deduct  -8.37 
    For >250 To 500, Deduct  -14.29 
    For >500, Deduct  -20.21 

. 
 06 05 23 00-0257 EA 3/4" - 11 x 6" Threaded  x 18" OAL A153 Galvanized Timber Bolt (Fastenal #11103924) ................................................... 67.96  

    For >10 To 50, Deduct  -1.82 
    For >50 To 100, Deduct  -4.43 
    For >100 To 250, Deduct  -8.86 
    For >250 To 500, Deduct  -15.11 
    For >500, Deduct  -21.36 

XXXXXXX 
. 
 06 05 23 00-0258  Supports (06 05 23) 

. 

. 
 06 05 23 00-0259  Shear Plates (06 05 23 00-0258) 

. 

. 
 06 05 23 00-0260 EA 2-5/8" Diameter, Shear Plate ................................................................................................................................................ 17.79 4.49 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.20 
    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -4.11 
    For >500, Deduct  -5.82 

. 
 06 05 23 00-0261 EA 4" Diameter, Shear Plate ...................................................................................................................................................... 16.99 4.73 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.22 
    For >100 To 250, Deduct  -2.43 
    For >250 To 500, Deduct  -4.17 
    For >500, Deduct  -5.92 

XXXXXXX 
. 
 06 05 23 00-0262  Sill Anchors (06 05 23 00-0258) 

. 

. 
 06 05 23 00-0263 EA Sill Anchor Embedded In Concrete ....................................................................................................................................... 14.90 4.73 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.16 
    For >100 To 250, Deduct  -2.33 
    For >250 To 500, Deduct  -4.02 
    For >500, Deduct  -5.71 

XXXXXXX 
. 
 06 05 23 00-0264  Spike Grids (06 05 23 00-0258) 

. 

. 
 06 05 23 00-0265 EA 3" x 6" Flat Or Curved Spike Grid ......................................................................................................................................... 13.16 4.49 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.09 
    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -3.76 
    For >500, Deduct  -5.36 

XXXXXXX 
. 
 06 05 23 00-0266  Split Rings (06 05 23 00-0258) 

. 

. 
 06 05 23 00-0267 EA 2-1/2" Diameter Split Ring..................................................................................................................................................... 18.05 4.49 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.21 
    For >100 To 250, Deduct  -2.42 
    For >250 To 500, Deduct  -4.13 
    For >500, Deduct  -5.85 
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. 
 06 05 23 00-0268 EA 4" Diameter Split Ring ........................................................................................................................................................... 19.39 4.97 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.31 
    For >100 To 250, Deduct  -2.62 
    For >250 To 500, Deduct  -4.48 
    For >500, Deduct  -6.35 

XXXXXXX 
. 
 06 05 23 00-0269  Toothed Rings (06 05 23 00-0258) 

. 

. 
 06 05 23 00-0270 EA 2-5/8" Or 4" Toothed Ring..................................................................................................................................................... 14.08 4.49 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.11 
    For >100 To 250, Deduct  -2.22 
    For >250 To 500, Deduct  -3.83 
    For >500, Deduct  -5.45 

XXXXXXX 
. 
 06 05 23 00-0271  Straps And Shields (06 05 23) 

. 

. 
 06 05 23 00-0272  Shield Plate (06 05 23 00-0271) 

. 

. 
 06 05 23 00-0273 EA 5" Wide x 8" Long, 16 Gauge, Galvanized Shield Plate (Simpson Strong Tie® PSPN58Z) ................................................... 8.65  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.03 
    For >500, Deduct  -1.56 

. 
 06 05 23 00-0274 EA 5" Wide x 16" Long, 16 Gauge, Galvanized Shield Plate (Simpson Strong Tie® PSPN516Z) ............................................. 13.65  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.43 
    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.48 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 06 05 23 00-0275  Strap Ties (06 05 23 00-0271) 

. 

. 
 06 05 23 00-0276 EA 1-1/4" Wide x 9" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA9) ....................................................... 3.45  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.90 

. 
 06 05 23 00-0277 EA 1-1/4" Wide x 12" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA12) ................................................... 3.54  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.91 

. 
 06 05 23 00-0278 EA 1-1/4" Wide x 15" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA15) ................................................... 4.51  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.15 

. 
 06 05 23 00-0279 EA 1-1/4" Wide x 18" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA18) ................................................... 4.67  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.16 

. 
 06 05 23 00-0280 EA 1-1/4" Wide x 21" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA21) ................................................... 4.84  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.18 

. 
 06 05 23 00-0281 EA 1-1/4" Wide x 24" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA24) ................................................... 5.57  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.39 

. 
 06 05 23 00-0282 EA 1-1/4" Wide x 30" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA30) ................................................... 7.13  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.55 

. 
 06 05 23 00-0283 EA 1-1/4" Wide x 36" Long, 20 Gauge, Galvanized Strap Tie (Simpson Strong Tie® LSTA36) ................................................... 8.28  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.81 
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. 
 06 05 23 00-0284 EA 1-1/4" Wide x 9" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA9) ...................................................... 3.80  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.94 

. 
 06 05 23 00-0285 EA 1-1/4" Wide x 12" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA12) .................................................. 3.93  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.95 

. 
 06 05 23 00-0286 EA 1-1/4" Wide x 15" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA15) .................................................. 5.00  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.20 

. 
 06 05 23 00-0287 EA 1-1/4" Wide x 18" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA18) .................................................. 5.20  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.22 

. 
 06 05 23 00-0288 EA 1-1/4" Wide x 21" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA21) .................................................. 5.30  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.23 

. 
 06 05 23 00-0289 EA 1-1/4" Wide x 24" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA24) .................................................. 6.07  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.44 

. 
 06 05 23 00-0290 EA 1-1/4" Wide x 30" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA30) .................................................. 7.46  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.58 

. 
 06 05 23 00-0291 EA 1-1/4" Wide x 36" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA36) .................................................. 8.29  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.81 

. 
 06 05 23 00-0292 EA 1-1/4" Wide x 36" Long, 18 Gauge, Galvanized Strap Tie (Simpson Strong Tie® MSTA49) ................................................ 12.91  

    For >10 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -2.41 

. 
 06 05 23 00-0293 EA 1-1/4" Wide x 9" Long, 16 Gauge, Galvanized Strap Tie (Simpson Strong Tie® ST9) ........................................................... 4.45  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -1.00 

. 
 06 05 23 00-0294 EA 1-1/4" Wide x 12" Long, 16 Gauge, Galvanized Strap Tie (Simpson Strong Tie® ST12) ....................................................... 4.46  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -1.00 

. 
 06 05 23 00-0295 EA 1-1/4" Wide x 18" Long, 16 Gauge, Galvanized Strap Tie (Simpson Strong Tie® ST18) ....................................................... 5.43  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.24 

. 
 06 05 23 00-0296 EA 1-1/4" Wide x 22" Long, 16 Gauge, Galvanized Strap Tie (Simpson Strong Tie® ST22) ....................................................... 7.46  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.58 

. 
 06 05 23 00-0297 EA 1-3/8" Wide x 6" Long, 12 Gauge, Galvanized Strap Tie (Simpson Strong Tie® HRS6) ........................................................ 6.31  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.19 
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. 
 06 05 23 00-0298 EA 1-3/8" Wide x 8" Long, 12 Gauge, Galvanized Strap Tie (Simpson Strong Tie® HRS8) ........................................................ 6.93  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.25 

. 
 06 05 23 00-0299 EA 1-3/8" Wide x 12" Long, 12 Gauge, Galvanized Strap Tie (Simpson Strong Tie® HRS12) .................................................... 9.08  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.06 
    For >500, Deduct  -1.60 

. 
 06 05 23 00-0300 EA 2-1/16" Wide x 27" Long, 12 Gauge, Galvanized Medium Strap Tie (Simpson Strong Tie® MST27) .................................. 13.42  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.43 
    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.46 
    For >500, Deduct  -2.18 

. 
 06 05 23 00-0301 EA 2-1/16" Wide x 37" Long, 12 Gauge, Galvanized Medium Strap Tie (Simpson Strong Tie® MST37) .................................. 16.71  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.05 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.65 

. 
 06 05 23 00-0302 EA 2-1/16" Wide x 48" Long, 12 Gauge, Galvanized Medium Strap Tie (Simpson Strong Tie® MST48) .................................. 24.58  

    For >10 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.74 
    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -2.45 
    For >500, Deduct  -3.57 

. 
 06 05 23 00-0303 EA 2-1/16" Wide x 60" Long, 12 Gauge, Galvanized Medium Strap Tie (Simpson Strong Tie® MST60) .................................. 42.50  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -1.20 
    For >100 To 250, Deduct  -2.40 
    For >250 To 500, Deduct  -3.87 
    For >500, Deduct  -5.50 

. 
 06 05 23 00-0304 EA 2-1/16" Wide x 72" Long, 12 Gauge, Galvanized Medium Strap Tie (Simpson Strong Tie® MST72) .................................. 54.69  

    For >10 To 50, Deduct  -0.15 
    For >50 To 100, Deduct  -1.52 
    For >100 To 250, Deduct  -3.04 
    For >250 To 500, Deduct  -4.86 
    For >500, Deduct  -6.86 

. 
 06 05 23 00-0305 EA 3" Wide x 28-1/4" Long, 16 Gauge, Galvanized Strap Ties (Simpson Strong Tie® MSTC28) .............................................. 15.94  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.49 
    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -2.43 

. 
 06 05 23 00-0306 EA 3" Wide x 40-1/4" Long, 16 Gauge, Galvanized Strap Ties (Simpson Strong Tie® MSTC40) .............................................. 20.55  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.62 
    For >100 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -3.03 

. 
 06 05 23 00-0307 EA 3" Wide x 52-1/4" Long, 16 Gauge, Galvanized Strap Ties (Simpson Strong Tie® MSTC52) .............................................. 23.98  

    For >10 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -3.51 

. 
 06 05 23 00-0308 EA 3" Wide x 66-1/4" Long, 16 Gauge, Galvanized Strap Ties (Simpson Strong Tie® MSTC66) .............................................. 36.31  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -1.04 
    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -3.40 
    For >500, Deduct  -4.88 

XXXXXXX 
. 
 06 05 23 00-0309  Twist Strap Ties (06 05 23 00-0271) 

. 

. 
 06 05 23 00-0310 EA 1-1/4" Wide x 12" Long, 18 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® LTS12) ............................................ 4.00  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.96 

. 
 06 05 23 00-0311 EA 1-1/4" Wide x 16" Long, 18 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® LTS16) ............................................ 5.00  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.13 
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. 
 06 05 23 00-0312 EA 1-1/4" Wide x 18" Long, 18 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® LTS18) ............................................ 5.75  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.27 

. 
 06 05 23 00-0313 EA 1-1/4" Wide x 20" Long, 18 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® LTS20) ............................................ 6.23  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.39 

. 
 06 05 23 00-0314 EA 1-1/4" Wide x 12" Long, 16 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® MTS12) ........................................... 3.96  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.95 

. 
 06 05 23 00-0315 EA 1-1/4" Wide x 16" Long, 16 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® MTS16) ........................................... 5.08  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.14 

. 
 06 05 23 00-0316 EA 1-1/4" Wide x 18" Long, 16 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® MTS18) ........................................... 5.89  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.29 

. 
 06 05 23 00-0317 EA 1-1/4" Wide x 20" Long, 16 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® MTS20) ........................................... 6.28  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.39 

. 
 06 05 23 00-0318 EA 1-1/4" Wide x 24" Long, 16 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® MTS24) ........................................... 8.50  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.09 
    For >500, Deduct  -1.68 

. 
 06 05 23 00-0319 EA 1-1/4" Wide x 16" Long, 14 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® HTS16) ........................................... 6.50  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.28 

. 
 06 05 23 00-0320 EA 1-1/4" Wide x 20" Long, 14 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® HTS20) ........................................... 7.78  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.54 

. 
 06 05 23 00-0321 EA 1-1/4" Wide x 24" Long, 14 Gauge, Galvanized Twist Strap Tie (Simpson Strong Tie® HTS24) ........................................... 9.02  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.13 
    For >500, Deduct  -1.74 

XXXXXXX 
. 
 06 05 23 00-0322  Retrofit Plate Strap (06 05 23 00-0271) 

. 

. 
 06 05 23 00-0323 EA 1-3/8" Wide x 18-5/16" Long, 16 Gauge, Galvanized Retrofit Plate Strap (Simpson Strong Tie® RPS18) ............................. 6.53  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.35 

. 
 06 05 23 00-0324 EA 1-3/8" Wide x 22-5/16" Long, 16 Gauge, Galvanized Retrofit Plate Strap (Simpson Strong Tie® RPS22) ............................. 7.43  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.44 

. 
 06 05 23 00-0325 EA 1-3/8" Wide x 28-5/16" Long, 16 Gauge, Galvanized Retrofit Plate Strap (Simpson Strong Tie® RPS28) ............................. 8.86  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.04 
    For >500, Deduct  -1.58 

XXXXXXX 
. 
 06 05 23 00-0326  Stud Shoe (06 05 23 00-0271) 
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. 

. 
 06 05 23 00-0327 EA 6" High With 3-1/4" Wide Tabs For 2X Stud, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® SS1.5) .................. 11.02  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.28 
    For >500, Deduct  -1.94 

. 
 06 05 23 00-0328 EA 6" High With 3-1/4" Wide Tabs For 3X Stud, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® SS2.5) .................. 21.53  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.63 
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.99 

. 
 06 05 23 00-0329 EA 6" High With 3-1/4" Wide Tabs For 2-2X Studs, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® SS3) ................ 21.63  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.63 
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -3.00 

. 
 06 05 23 00-0330 EA 6" High With 3-1/4" Wide Tabs For 3-2X Studs, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® SS4.5) ............. 28.94  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.81 
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.73 

. 
 06 05 23 00-0331 EA 7-1/8" High With 3-1/4" Wide Tabs For 2X Studs, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® HSS2-

SDS1.5) ............................................................................................................................................................................... 27.20  
    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.77 
    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -3.55 

. 
 06 05 23 00-0332 EA 7-1/8" High With 3-1/4" Wide Tabs For 2-2X Studs, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie HSS2-

2-SDS3) ............................................................................................................................................................................... 29.45  
    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.83 
    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.78 

. 
 06 05 23 00-0333 EA 7-1/8" High With 3-1/4" Wide Tabs For 3-2X Studs, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® 

HSS2-3-SDS3) .................................................................................................................................................................... 31.17  
    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.87 
    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.95 

. 
 06 05 23 00-0334 EA 7-1/8" High With 3-1/4" Wide Tabs For 4X Studs, 16 Gauge, Galvanized Stud Shoe (Simpson Strong Tie® HSS4-

SDS3) .................................................................................................................................................................................. 47.02  
    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -1.27 
    For >100 To 250, Deduct  -2.53 
    For >250 To 500, Deduct  -3.98 
    For >500, Deduct  -5.54 

XXXXXXX 
. 
 06 05 23 00-0335  Nail Stops (06 05 23 00-0271) 

. 

. 
 06 05 23 00-0336 EA 1-1/2" Wide x 3" Long, 16 Gauge, Galvanized Nail Stops (Simpson Strong Tie® NS1) ......................................................... 3.19  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -0.88 

. 
 06 05 23 00-0337 EA 1-1/2" Wide x 6" Long, 16 Gauge, Galvanized Nail Stops (Simpson Strong Tie® NS2) ......................................................... 3.33  

    For >10 To 50, Deduct  -0.06 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.89 

XXXXXXX 
. 
 06 05 73  Wood Treatment (06 05) 

. 

. 
 06 05 73 13  Fire-Retardant Wood Treatment (06 05 73) 

. 

. 
 06 05 73 13-0001  Preservative Treated Lumber (06 05 73 13) 

. 

. 
 06 05 73 13-0002  Fire Retardant Treatment (FRT) For Lumber (06 05 73 13-0001) 

. 

. 
 06 05 73 13-0003 MBF Fire Retardant Treatment (FRT) For Lumber ...................................................................................................................... 742.35  

XXXXXXX 
. 
 06 05 73 33  Preservative Wood Treatment (06 05 73) 

. 

. 
 06 05 73 33-0001  Preservative Treatment For Marine And Fresh Water Uses (06 05 73 33) 

. 

. 
 06 05 73 33-0002 MBF Preservative Treatment For Marine And Fresh Water Lumber ........................................................................................... 182.41  

XXXXXXX 
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. 
 06 10  Rough Carpentry (06) 

. 

. 
 06 11  Wood Framing (06 10) 

Note: All framing lumber is grade #2 or better unless otherwise listed. Dimensions are nominal. See CSI section 06 05 23 00-0000 for 
anchors and supports. 

. 

. 
 06 11 13  Engineered Wood Products (06 11) 

Note: All framing lumber is grade #2 or better unless otherwise listed. Dimensions are nominal. 
. 
. 
 06 11 13 00-0001  Built-Up Members (06 11 13) 

Note: A structural framing member made from fastening separate pieces of lumber together. 
. 
. 
 06 11 13 00-0002  Built-Up Beams Or Joists (06 11 13 00-0001) 

. 

. 
 06 11 13 00-0003 LF Two 2" x 6" Built-up Wood Beam Or Joist ............................................................................................................................... 5.42 2.07 

    For Each Additional 2" x_" In The Built Up Member, Add  1.12 
. 

 06 11 13 00-0004 LF Two 2" x 8" Built-up Wood Beam Or Joist ............................................................................................................................... 6.84 2.45 
    For Each Additional 2" x_" In The Built Up Member, Add  1.59 

. 
 06 11 13 00-0005 LF Two 2" x 10" Built-up Wood Beam Or Joist ............................................................................................................................. 8.81 2.93 

    For Each Additional 2" x_" In The Built Up Member, Add  2.21 

XXXXXXX 
. 
 06 11 13 00-0006  Built-Up Posts (06 11 13 00-0001) 

. 

. 
 06 11 13 00-0007 LF Two 2" x 6" Built-up Wood Post .............................................................................................................................................. 5.42 2.07 

    For Each Additional 2" x_" In The Built Up Member, Add  1.12 
. 

 06 11 13 00-0008 LF Two 2" x 8" Built-up Wood Post .............................................................................................................................................. 6.84 2.45 
    For Each Additional 2" x_" In The Built Up Member, Add  1.59 

. 
 06 11 13 00-0009 LF Two 2" x 10" Built-up Wood Post ............................................................................................................................................ 8.81 2.93 

    For Each Additional 2" x_" In The Built Up Member, Add  2.21 

XXXXXXX 
. 
 06 11 16  Mechanically Graded Lumber (06 11) 

. 

. 
 06 11 16 00-0001  Rafters And Joists (06 11 16) 

. 

. 
 06 11 16 00-0002  Rafters (06 11 16 00-0001) 

Note: An inclined roof framing member to which a roof covering is attached. 
. 
. 

 06 11 16 00-0003 LF 2" x 6" Wood Rafter ................................................................................................................................................................ 3.07 1.46 
. 

 06 11 16 00-0004 LF 2" x 8" Wood Rafter ................................................................................................................................................................ 3.66 1.58 
. 

 06 11 16 00-0005 LF 2" x 10" Wood Rafter .............................................................................................................................................................. 5.27 2.31 
. 

 06 11 16 00-0006 LF 2" x 12" Wood Rafter .............................................................................................................................................................. 6.10 2.57 
. 

 06 11 16 00-0007 LF 2" x 14" Wood Rafter .............................................................................................................................................................. 6.63 2.81 
. 

 06 11 16 00-0008 LF 2" x 6" Pressure Treated Wood Rafter .................................................................................................................................... 3.15 1.46 
. 

 06 11 16 00-0009 LF 2" x 8" Pressure Treated Wood Rafter .................................................................................................................................... 3.76 1.58 
. 

 06 11 16 00-0010 LF 2" x 10" Pressure Treated Wood Rafter .................................................................................................................................. 5.15 2.31 
. 

 06 11 16 00-0011 LF 2" x 12" Pressure Treated Wood Rafter .................................................................................................................................. 6.14 2.57 

XXXXXXX 
. 
 06 11 16 00-0012  Joists (06 11 16 00-0001) 

Note: A series of parallel beams to support floors or ceilings. 
. 
. 

 06 11 16 00-0013 LF 2" x 6" Wood Floor Joist .......................................................................................................................................................... 2.70 1.22 
. 

 06 11 16 00-0014 LF 2" x 8" Wood Floor Joist .......................................................................................................................................................... 3.42 1.34 
. 

 06 11 16 00-0015 LF 2" x 10" Wood Floor Joist ........................................................................................................................................................ 4.40 1.71 
. 

 06 11 16 00-0016 LF 2" x 12" Wood Floor Joist ........................................................................................................................................................ 5.25 1.95 
. 

 06 11 16 00-0017 LF 2" x 14" Wood Floor Joist ........................................................................................................................................................ 5.78 2.07 
. 

 06 11 16 00-0018 LF 2" x 6" Pressure Treated Wood Floor Joist ............................................................................................................................. 2.78 1.22 
. 

 06 11 16 00-0019 LF 2" x 8" Pressure Treated Wood Floor Joist ............................................................................................................................. 3.52 1.34 
. 

 06 11 16 00-0020 LF 2" x 10" Pressure Treated Wood Floor Joist ........................................................................................................................... 4.28 1.71 
. 

 06 11 16 00-0021 LF 2" x 12" Pressure Treated Wood Floor Joist ........................................................................................................................... 5.29 1.95 

XXXXXXX 
. 
 06 11 16 00-0022  Purlins (06 11 16 00-0001) 

Note: A horizontal structural member in a roof, supporting the loads from the roof deck or sheathing. 
. 
. 

 06 11 16 00-0023 LF 2" x 4" Wood Purlin ................................................................................................................................................................. 2.13 0.73 
. 

 06 11 16 00-0024 LF 2" x 6" Wood Purlin ................................................................................................................................................................. 2.73 0.80 
. 

 06 11 16 00-0025 LF 2" x 8" Wood Purlin ................................................................................................................................................................. 3.36 0.89 
. 

 06 11 16 00-0026 LF 2" x 10" Wood Purlin ............................................................................................................................................................... 4.16 0.97 
. 

 06 11 16 00-0027 LF 2" x 4" Pressure Treated Wood Purlin .................................................................................................................................... 2.18 0.73 
. 

 06 11 16 00-0028 LF 2" x 6" Pressure Treated Wood Purlin .................................................................................................................................... 2.81 0.80 
. 

 06 11 16 00-0029 LF 2" x 8" Pressure Treated Wood Purlin .................................................................................................................................... 3.46 0.89 
. 

 06 11 16 00-0030 LF 2" x 10" Pressure Treated Wood Purlin .................................................................................................................................. 4.04 0.97 

XXXXXXX 
. 
 06 11 16 00-0031  Exposed Rafters Or Joists (06 11 16 00-0001) 

. 

. 
 06 11 16 00-0032  Redwood Rafters Or Joists (06 11 16 00-0031) 

. 

. 
 06 11 16 00-0033 LF 2" x 6" Redwood Rafter Or Joist ............................................................................................................................................. 4.35 1.22 

. 
 06 11 16 00-0034 LF 2" x 8" Redwood Rafter Or Joist ............................................................................................................................................. 5.34 1.34 

. 
 06 11 16 00-0035 LF 2" x 10" Redwood Rafter Or Joist ........................................................................................................................................... 6.67 1.71 

. 
 06 11 16 00-0036 LF 2" x 12" Redwood Rafter Or Joist ........................................................................................................................................... 8.12 1.95 

XXXXXXX 
. 
 06 11 16 00-0037  Cedar Rafters Or Joists (06 11 16 00-0031) 
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. 

. 
 06 11 16 00-0038 LF 2" x 6" Cedar Rafter Or Joist................................................................................................................................................... 2.71 1.22 

. 
 06 11 16 00-0039 LF 2" x 8" Cedar Rafter Or Joist................................................................................................................................................... 3.04 1.34 

. 
 06 11 16 00-0040 LF 2" x 10" Cedar Rafter Or Joist ................................................................................................................................................. 3.47 1.71 

. 
 06 11 16 00-0041 LF 2" x 12" Cedar Rafter Or Joist ................................................................................................................................................. 3.92 1.95 

XXXXXXX 
. 
 06 11 16 00-0042  Oak Rafters Or Joists (06 11 16 00-0031) 

. 

. 
 06 11 16 00-0043 LF 2" x 6" Oak Rafter Or Joist ...................................................................................................................................................... 3.38 1.22 

. 
 06 11 16 00-0044 LF 2" x 8" Oak Rafter Or Joist ...................................................................................................................................................... 4.73 1.34 

. 
 06 11 16 00-0045 LF 2" x 10" Oak Rafter Or Joist .................................................................................................................................................... 6.19 1.71 

. 
 06 11 16 00-0046 LF 2" x 12" Oak Rafter Or Joist .................................................................................................................................................... 7.67 1.95 

XXXXXXX 
. 
 06 11 16 00-0047  Framing (06 11 16) 

. 

. 
 06 11 16 00-0048  Partition Framing (06 11 16 00-0047) 

. 

. 
 06 11 16 00-0049 LF 2" x 4" Wood Stud Framing, For Partition Walls ..................................................................................................................... 2.07 0.97 

. 
 06 11 16 00-0050 LF 2" x 6" Wood Stud Framing, For Partition Walls ..................................................................................................................... 2.58 1.04 

. 
 06 11 16 00-0051 LF 2" x 8" Wood Stud Framing, For Partition Walls ..................................................................................................................... 3.11 1.10 

. 
 06 11 16 00-0052 LF 2" x 4" Pressure Treated Wood Stud Framing, For Partition Walls ......................................................................................... 2.12 0.97 

. 
 06 11 16 00-0053 LF 2" x 6" Pressure Treated Wood Stud Framing, For Partition Walls ......................................................................................... 2.66 1.04 

. 
 06 11 16 00-0054 LF 2" x 8" Pressure Treated Wood Stud Framing, For Partition Walls ......................................................................................... 3.21 1.10 

XXXXXXX 
. 
 06 11 16 00-0055  Wall Framing Assemblies By The SF (06 11 16 00-0047) 

Note: Includes single bottom and double top plates, center support bracing, vertical studs and appropriate 
fastening devices. Excludes blocking for wall mounted fixtures or cabinets. Per SF of wall area measures one 
side. Do not deduct for openings of less than 25 SF when calculating total wall square footage. 

. 

. 
 06 11 16 00-0056  Wall Framing By The SF, 12" On Center (06 11 16 00-0055) 

. 

. 
 06 11 16 00-0057 SF 2" x 4" Wood Wall Framing At 12" On Center ......................................................................................................................... 2.71 1.18 

    For Up To 200, Add  0.89 
    For >200 To 500, Add  0.45 

. 
 06 11 16 00-0058 SF 2" x 6" Wood Wall Framing At 12" On Center ......................................................................................................................... 3.67 1.51 

    For Up To 200, Add  1.18 
    For >200 To 500, Add  0.59 

. 
 06 11 16 00-0059 SF 2" x 8" Wood Wall Framing At 12" On Center ......................................................................................................................... 4.89 2.02 

    For Up To 200, Add  1.57 
    For >200 To 500, Add  0.79 

XXXXXXX 
. 
 06 11 16 00-0060  Wall Framing By The SF, 16" On Center (06 11 16 00-0055) 

. 

. 
 06 11 16 00-0061 SF 2" x 4" Wood Wall Framing At 16" On Center ......................................................................................................................... 2.21 0.95 

    For Up To 200, Add  0.72 
    For >200 To 500, Add  0.36 

. 
 06 11 16 00-0062 SF 2" x 6" Wood Wall Framing At 16" On Center ......................................................................................................................... 3.05 1.26 

    For Up To 200, Add  0.98 
    For >200 To 500, Add  0.49 

. 
 06 11 16 00-0063 SF 2" x 8" Wood Wall Framing At 16" On Center ......................................................................................................................... 4.08 1.68 

    For Up To 200, Add  1.31 
    For >200 To 500, Add  0.66 

XXXXXXX 
. 
 06 11 16 00-0064  Wall Framing By The SF, 24" On Center (06 11 16 00-0055) 

. 

. 
 06 11 16 00-0065 SF 2" x 4" Wood Wall Framing At 24" On Center ......................................................................................................................... 1.74 0.74 

    For Up To 200, Add  0.57 
    For >200 To 500, Add  0.29 

. 
 06 11 16 00-0066 SF 2" x 6" Wood Wall Framing At 24" On Center ......................................................................................................................... 2.40 0.98 

    For Up To 200, Add  0.77 
    For >200 To 500, Add  0.39 

. 
 06 11 16 00-0067 SF 2" x 8" Wood Wall Framing At 24" On Center ......................................................................................................................... 3.20 1.31 

    For Up To 200, Add  1.03 
    For >200 To 500, Add  0.51 

XXXXXXX 
. 
 06 11 16 00-0068  Sills And Plates (06 11 16) 

. 

. 
 06 11 16 00-0069  Sills (06 11 16 00-0068) 

Note: A horizontal member which rests on and is attached to the foundation. 
. 
. 

 06 11 16 00-0070 LF 2" x 4" Wood Sill ..................................................................................................................................................................... 3.41 1.83 
. 

 06 11 16 00-0071 LF 2" x 6" Wood Sill ..................................................................................................................................................................... 4.18 2.07 
. 

 06 11 16 00-0072 LF 2" x 8" Wood Sill ..................................................................................................................................................................... 5.03 2.31 
. 

 06 11 16 00-0073 LF 2" x 4" Pressure Treated Wood Sill ......................................................................................................................................... 3.46 1.83 
. 

 06 11 16 00-0074 LF 2" x 6" Pressure Treated Wood Sill ......................................................................................................................................... 4.26 2.07 
. 

 06 11 16 00-0075 LF 2" x 8" Pressure Treated Wood Sill ......................................................................................................................................... 5.13 2.31 

XXXXXXX 
. 
 06 11 16 00-0076  Plates (06 11 16 00-0068) 

Note: A horizontal member connecting and terminating studs, posts, joists, rafters, etc. such as the top and 
bottom plate on a stud framed partition wall. 

. 

. 
 06 11 16 00-0077 LF 2" x 4" Wood Plate .................................................................................................................................................................. 3.41 1.83 

. 
 06 11 16 00-0078 LF 2" x 6" Wood Plate .................................................................................................................................................................. 4.18 2.07 

. 
 06 11 16 00-0079 LF 2" x 8" Wood Plate .................................................................................................................................................................. 5.01 2.31 
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. 
 06 11 16 00-0080 LF 2" x 4" Pressure Treated Wood Plate ..................................................................................................................................... 3.46 1.83 

. 
 06 11 16 00-0081 LF 2" x 6" Pressure Treated Wood Plate ..................................................................................................................................... 4.26 2.07 

. 
 06 11 16 00-0082 LF 2" x 8" Pressure Treated Wood Plate ..................................................................................................................................... 5.11 2.31 

XXXXXXX 
. 
 06 11 16 00-0083  Sills And Plates From Redwood (06 11 16 00-0068) 

. 

. 
 06 11 16 00-0084  Construction Grade/Rough (06 11 16 00-0083) 

. 

. 
 06 11 16 00-0085 LF 2" x 6" Redwood, Construction Grade/Rough ......................................................................................................................... 6.19 2.07 

. 
 06 11 16 00-0086 LF 2" x 8" Redwood, Construction Grade/Rough ......................................................................................................................... 8.22 2.31 

. 
 06 11 16 00-0087 LF 2" x 10" Redwood, Construction Grade/Rough ....................................................................................................................... 9.99 2.57 

. 
 06 11 16 00-0088 LF 2" x 12" Redwood, Construction Grade/Rough ..................................................................................................................... 12.05 2.81 

XXXXXXX 
. 
 06 11 16 00-0089  Con Heart/Smooth (06 11 16 00-0083) 

. 

. 
 06 11 16 00-0090 LF 2" x 6" Redwood, Con Heart/Smooth ...................................................................................................................................... 7.52 2.07 

. 
 06 11 16 00-0091 LF 2" x 8" Redwood, Con Heart/Smooth .................................................................................................................................... 10.22 2.31 

. 
 06 11 16 00-0092 LF 2" x 10" Redwood, Con Heart/Smooth .................................................................................................................................. 13.38 2.57 

. 
 06 11 16 00-0093 LF 2" x 12" Redwood, Con Heart/Smooth .................................................................................................................................. 16.08 2.81 

XXXXXXX 
. 
 06 11 16 00-0094  Suspended Ceiling Framing (06 11 16) 

. 

. 
 06 11 16 00-0095 LF 1" x 2" Wood Suspended Ceiling Framing .............................................................................................................................. 2.75 1.58 

. 
 06 11 16 00-0096 LF 1" x 3" Wood Suspended Ceiling Framing .............................................................................................................................. 3.03 1.71 

. 
 06 11 16 00-0097 LF 1" x 4" Wood Suspended Ceiling Framing .............................................................................................................................. 3.18 1.83 

. 
 06 11 16 00-0098 LF 2" x 2" Wood Suspended Ceiling Framing .............................................................................................................................. 3.30 1.83 

. 
 06 11 16 00-0099 LF 2" x 4" Wood Suspended Ceiling Framing .............................................................................................................................. 3.92 2.07 

. 
 06 11 16 00-0100 LF 1" x 2" Pressure Treated Wood Suspended Ceiling Framing ................................................................................................. 2.88 1.58 

. 
 06 11 16 00-0101 LF 1" x 3" Pressure Treated Wood Suspended Ceiling Framing ................................................................................................. 3.05 1.71 

. 
 06 11 16 00-0102 LF 1" x 4" Pressure Treated Wood Suspended Ceiling Framing ................................................................................................. 3.25 1.83 

. 
 06 11 16 00-0103 LF 2" x 2" Pressure Treated Wood Suspended Ceiling Framing ................................................................................................. 3.34 1.83 

. 
 06 11 16 00-0104 LF 2" x 4" Pressure Treated Wood Suspended Ceiling Framing ................................................................................................. 3.90 2.07 

XXXXXXX 
. 
 06 11 16 00-0105  Posts And Girts (06 11 16) 

. 

. 
 06 11 16 00-0106  Posts (06 11 16 00-0105) 

Note: A vertical, upright framing member. 
. 
. 

 06 11 16 00-0107 LF 4" x 4" Wood Post ................................................................................................................................................................... 5.12 2.31 
. 

 06 11 16 00-0108 LF 4" x 5" Wood Post ................................................................................................................................................................... 5.87 2.69 
. 

 06 11 16 00-0109 LF 4" x 6" Wood Post ................................................................................................................................................................... 6.45 2.93 
. 

 06 11 16 00-0110 LF 6" x 6" Wood Post ................................................................................................................................................................... 7.19 3.18 
. 

 06 11 16 00-0111 LF 8" x 8" Wood Post ................................................................................................................................................................... 7.94 3.30 
. 

 06 11 16 00-0112 LF 10" x 10" Wood Post ............................................................................................................................................................... 8.66 3.79 
. 

 06 11 16 00-0113 LF 4" x 4" Pressure Treated Wood Post ...................................................................................................................................... 6.17 2.31 
. 

 06 11 16 00-0114 LF 3" x 6" Pressure Treated Wood Post ...................................................................................................................................... 7.10 2.93 
. 

 06 11 16 00-0115 LF 4" x 6" Pressure Treated Wood Post ...................................................................................................................................... 8.64 2.93 
. 

 06 11 16 00-0116 LF 6" x 6" Pressure Treated Wood Post .................................................................................................................................... 12.00 3.18 

XXXXXXX 
. 
 06 11 16 00-0117  Girts (06 11 16 00-0105) 

Note: A horizontal member at intermediate level between columns, studs, or posts. 
. 
. 

 06 11 16 00-0118 LF 2" x 4" Wood Girt .................................................................................................................................................................... 2.43 0.88 
. 

 06 11 16 00-0119 LF 2" x 6" Wood Girt .................................................................................................................................................................... 3.05 0.96 
. 

 06 11 16 00-0120 LF 2" x 8" Wood Girt .................................................................................................................................................................... 3.71 1.07 
. 

 06 11 16 00-0121 LF 2" x 10" Wood Girt .................................................................................................................................................................. 4.55 1.17 
. 

 06 11 16 00-0122 LF 4" x 4" Wood Girt .................................................................................................................................................................... 4.93 1.76 
. 

 06 11 16 00-0123 LF 4" x 5" Wood Girt .................................................................................................................................................................... 5.69 1.98 
. 

 06 11 16 00-0124 LF 4" x 6" Wood Girt .................................................................................................................................................................... 6.42 2.19 
. 

 06 11 16 00-0125 LF 6" x 6" Wood Girt .................................................................................................................................................................... 7.16 2.42 
. 

 06 11 16 00-0126 LF 8" x 8" Wood Girt .................................................................................................................................................................... 7.91 2.64 
. 

 06 11 16 00-0127 LF 10" x 10" Wood Girt ................................................................................................................................................................ 8.64 2.87 
. 

 06 11 16 00-0128 LF 2" x 4" Pressure Treated Wood Girt ........................................................................................................................................ 2.48 0.88 
. 

 06 11 16 00-0129 LF 2" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 3.13 0.96 
. 

 06 11 16 00-0130 LF 2" x 8" Pressure Treated Wood Girt ........................................................................................................................................ 3.81 1.07 
. 

 06 11 16 00-0131 LF 2" x 10" Pressure Treated Wood Girt ...................................................................................................................................... 4.43 1.17 
. 

 06 11 16 00-0132 LF 4" x 4" Pressure Treated Wood Girt ........................................................................................................................................ 6.17 1.76 
. 

 06 11 16 00-0133 LF 3" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 7.10 2.19 
. 

 06 11 16 00-0134 LF 4" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 8.64 2.19 
. 

 06 11 16 00-0135 LF 6" x 6" Pressure Treated Wood Girt ...................................................................................................................................... 12.00 2.42 

XXXXXXX 
. 
 06 11 16 00-0136  Construction Grade/Rough Redwood Posts (06 11 16 00-0105) 

. 

. 
 06 11 16 00-0137 LF 4" x 4" Redwood, Construction Grade/Rough Post ................................................................................................................. 9.55 2.31 

    For Smooth "Clear", Add  1.21 
. 

 06 11 16 00-0138 LF 4" x 5" Redwood, Construction Grade/Rough Post ............................................................................................................... 11.49 2.69 
    For Smooth "Clear", Add  1.51 

. 
 06 11 16 00-0139 LF 4" x 6" Redwood, Construction Grade/Rough Post ............................................................................................................... 13.47 2.93 

    For Smooth "Clear", Add  1.82 
. 

 06 11 16 00-0140 LF 4" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 16.68 3.01 
    For Smooth "Clear", Add  2.42 
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. 
 06 11 16 00-0141 LF 4" x 10" Redwood, Construction Grade/Rough Post ............................................................................................................. 19.98 3.21 

    For Smooth "Clear", Add  3.02 
. 

 06 11 16 00-0142 LF 6" x 6" Redwood, Construction Grade/Rough Post ............................................................................................................... 18.45 3.18 
    For Smooth "Clear", Add  2.72 

. 
 06 11 16 00-0143 LF 6" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 23.17 3.30 

    For Smooth "Clear", Add  3.63 
. 

 06 11 16 00-0144 LF 6" x 10" Redwood, Construction Grade/Rough Post ............................................................................................................. 27.85 3.10 
    For Smooth "Clear", Add  4.54 

. 
 06 11 16 00-0145 LF 8" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 29.49 3.30 

    For Smooth "Clear", Add  4.84 

XXXXXXX 
. 
 06 11 16 00-0146  Stair Stringers (06 11 16) 

. 

. 
 06 11 16 00-0147 LF 2" x 10" Wood Stair Stringer ................................................................................................................................................... 9.50 4.88 

. 
 06 11 16 00-0148 LF 2" x 12" Wood Stair Stringer ................................................................................................................................................. 11.26 5.73 

. 
 06 11 16 00-0149 LF 2" x 10" Pressure Treated Wood Stair Stringer ....................................................................................................................... 9.42 4.88 

. 
 06 11 16 00-0150 LF 2" x 12" Pressure Treated Wood Stair Stringer ..................................................................................................................... 11.27 5.73 

XXXXXXX 
. 
 06 11 16 00-0151  Blocking And Sleepers (06 11 16) 

. 

. 
 06 11 16 00-0152  Blocking (06 11 16 00-0151) 

. 

. 
 06 11 16 00-0153  Blocking To Wood (06 11 16 00-0152) 

. 

. 
 06 11 16 00-0154 LF 2" x 4" Pressure Treated Wood Blocking To Wood ................................................................................................................ 6.90 2.93 

. 
 06 11 16 00-0155 LF 2" x 6" Pressure Treated Wood Blocking To Wood ................................................................................................................ 8.18 3.23 

. 
 06 11 16 00-0156 LF 2" x 8" Pressure Treated Wood Blocking To Wood ................................................................................................................ 9.33 3.54 

. 
 06 11 16 00-0157 LF 4" x 4" Pressure Treated Wood Blocking To Wood .............................................................................................................. 10.81 3.90 

. 
 06 11 16 00-0158 LF 4" x 6" Pressure Treated Wood Blocking To Wood .............................................................................................................. 13.05 4.29 

. 
 06 11 16 00-0159 LF 2" x 4" Wood Blocking To Wood ............................................................................................................................................. 6.53 2.93 

. 
 06 11 16 00-0160 LF 2" x 6" Wood Blocking To Wood ............................................................................................................................................. 7.57 3.23 

. 
 06 11 16 00-0161 LF 2" x 8" Wood Blocking To Wood ............................................................................................................................................. 8.69 3.54 

. 
 06 11 16 00-0162 LF 4" x 4" Wood Blocking To Wood ............................................................................................................................................. 9.43 3.90 

. 
 06 11 16 00-0163 LF 4" x 6" Wood Blocking To Wood ........................................................................................................................................... 10.65 4.29 

XXXXXXX 
. 
 06 11 16 00-0164  Blocking To Steel (06 11 16 00-0152) 

. 

. 
 06 11 16 00-0165 LF 2" x 4" Pressure Treated Wood Blocking To Steel .................................................................................................................. 7.89 3.38 

. 
 06 11 16 00-0166 LF 2" x 6" Pressure Treated Wood Blocking To Steel .................................................................................................................. 9.32 3.71 

. 
 06 11 16 00-0167 LF 2" x 8" Pressure Treated Wood Blocking To Steel ................................................................................................................ 10.62 4.08 

. 
 06 11 16 00-0168 LF 2" x 4" Wood Blocking To Steel .............................................................................................................................................. 7.49 3.38 

. 
 06 11 16 00-0169 LF 2" x 6" Wood Blocking To Steel .............................................................................................................................................. 8.65 3.71 

. 
 06 11 16 00-0170 LF 2" x 8" Wood Blocking To Steel .............................................................................................................................................. 9.92 4.08 

XXXXXXX 
. 
 06 11 16 00-0171  Blocking To Concrete (06 11 16 00-0152) 

. 

. 
 06 11 16 00-0172 LF 2" x 4" Pressure Treated Wood Blocking To Concrete ........................................................................................................... 7.89 3.38 

. 
 06 11 16 00-0173 LF 2" x 6" Pressure Treated Wood Blocking To Concrete ........................................................................................................... 9.32 3.71 

. 
 06 11 16 00-0174 LF 2" x 8" Pressure Treated Wood Blocking To Concrete ......................................................................................................... 10.62 4.08 

. 
 06 11 16 00-0175 LF 2" x 4" Wood Blocking To Concrete ........................................................................................................................................ 7.49 3.38 

. 
 06 11 16 00-0176 LF 2" x 6" Wood Blocking To Concrete ........................................................................................................................................ 8.65 3.71 

. 
 06 11 16 00-0177 LF 2" x 8" Wood Blocking To Concrete ........................................................................................................................................ 9.92 4.08 

XXXXXXX 
. 
 06 11 16 00-0178  Pressure Treated Lattice (06 11 16 00-0151) 

. 

. 
 06 11 16 00-0179 SF 3/4" Thick Pressure Treated Wood Lattice ............................................................................................................................. 8.32 2.57 

XXXXXXX 
. 
 06 11 16 00-0180  Sleepers (06 11 16 00-0151) 

. 

. 
 06 11 16 00-0181  Sleepers To Wood (06 11 16 00-0180) 

. 

. 
 06 11 16 00-0182 LF 1" x 2" Pressure Treated Wood Sleeper On Wood ................................................................................................................. 1.28 0.43 

. 
 06 11 16 00-0183 LF 1" x 3" Pressure Treated Wood Sleeper On Wood ................................................................................................................. 1.45 0.49 

. 
 06 11 16 00-0184 LF 1" x 4" Pressure Treated Wood Sleeper On Wood ................................................................................................................. 1.74 0.55 

. 
 06 11 16 00-0185 LF 2" x 4" Pressure Treated Wood Sleeper On Wood ................................................................................................................. 2.39 0.67 

. 
 06 11 16 00-0186 LF 2" x 6" Pressure Treated Wood Sleeper On Wood ................................................................................................................. 3.20 0.73 

XXXXXXX 
. 
 06 11 16 00-0187  Sleepers To Concrete (06 11 16 00-0180) 

. 

. 
 06 11 16 00-0188 LF 1" x 2" Pressure Treated Wood Sleeper On Concrete ............................................................................................................ 1.32 0.43 

. 
 06 11 16 00-0189 LF 1" x 3" Pressure Treated Wood Sleeper On Concrete ............................................................................................................ 1.50 0.49 

. 
 06 11 16 00-0190 LF 1" x 4" Pressure Treated Wood Sleeper On Concrete ............................................................................................................ 1.81 0.55 

. 
 06 11 16 00-0191 LF 2" x 4" Pressure Treated Wood Sleeper On Concrete ............................................................................................................ 2.49 0.67 

. 
 06 11 16 00-0192 LF 2" x 6" Pressure Treated Wood Sleeper On Concrete ............................................................................................................ 3.37 0.73 

XXXXXXX 
. 
 06 11 16 00-0193  Roofing Nailers (06 11 16) 

. 

. 
 06 11 16 00-0194 LF 2" x 4" Pressure Treated Lumber, For Roofing Nailers ........................................................................................................... 3.53 0.97 

. 
 06 11 16 00-0195 LF 2" x 6" Pressure Treated Lumber, For Roofing Nailers ........................................................................................................... 4.13 1.04 

. 
 06 11 16 00-0196 LF 2" x 8" Pressure Treated Lumber, For Roofing Nailers ........................................................................................................... 4.75 1.10 
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XXXXXXX 
. 
 06 11 16 00-0197  Roofing Sleepers (06 11 16) 

. 

. 
 06 11 16 00-0198 LF 2" x 4" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................ 1.63  

. 
 06 11 16 00-0199 LF 4" x 4" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................ 4.44  

. 
 06 11 16 00-0200 LF 4" x 6" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................ 6.44  

. 
 06 11 16 00-0201 LF 6" x 6" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................ 9.61  

XXXXXXX 
. 
 06 11 16 00-0202  Canopy Framing, Bridging, And Furring (06 11 16) 

. 

. 
 06 11 16 00-0203  Wood And Steel Bridging (06 11 16 00-0202) 

. 

. 
 06 11 16 00-0204  Wood Bridging (06 11 16 00-0203) 

. 

. 
 06 11 16 00-0205 EA 1 Pair Wood Bridging, 1" x 3" Cross Type .............................................................................................................................. 9.98 4.28 

Note: For joists spaced at 16" on center. 
. 

 06 11 16 00-0206 EA 1 Pair Wood Bridging, 2" x 3" Cross Type ............................................................................................................................ 10.35 4.28 
Note: For joists spaced at 16" on center. 

XXXXXXX 
. 
 06 11 16 00-0207  Steel Bridging (06 11 16 00-0203) 

. 

. 
 06 11 16 00-0208 EA 1 Pair Steel Bridging, Wood Joists At 16" On Center ............................................................................................................ 12.00 4.28 

. 
 06 11 16 00-0209 EA 1 Pair Steel Bridging, Wood Joists At 24" On Center ............................................................................................................ 11.97 4.28 

XXXXXXX 
. 
 06 11 16 00-0210  Light Framing, Trim And Furring (06 11 16 00-0202) 

. 

. 
 06 11 16 00-0211  Pine/Spruce/Fir Light Framing, Trim And Furring (06 11 16 00-0210) 

Note: S4S board, select grade 1 
. 
. 

 06 11 16 00-0212 LF 1" x 1" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 2.21 1.00 
. 

 06 11 16 00-0213 LF 1" x 2" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 2.49 1.10 
. 

 06 11 16 00-0214 LF 1" x 4" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 2.91 1.21 
. 

 06 11 16 00-0215 LF 1" x 6" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.25 1.33 
. 

 06 11 16 00-0216 LF 1" x 8" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.61 1.46 
. 

 06 11 16 00-0217 LF 1" x 10" Pine/Spruce/Fir Light Framing, Trim And Furring ...................................................................................................... 4.00 1.61 
. 

 06 11 16 00-0218 LF 2" x 2" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.27 1.33 
. 

 06 11 16 00-0219 LF 2" x 4" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.67 1.46 
. 

 06 11 16 00-0220 LF 2" x 6" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 4.34 1.61 
. 

 06 11 16 00-0221 LF 2" x 8" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 5.13 1.77 
. 

 06 11 16 00-0222 LF 2" x 10" Pine/Spruce/Fir Light Framing, Trim And Furring ...................................................................................................... 6.11 1.95 

XXXXXXX 
. 
 06 11 16 00-0223  Cedar Light Framing, Trim And Furring (06 11 16 00-0210) 

Note: S4S board, select grade 1 
. 
. 

 06 11 16 00-0224 LF 1" x 1" Cedar Light Framing, Trim And Furring ....................................................................................................................... 2.25 1.00 
. 

 06 11 16 00-0225 LF 1" x 2" Cedar Light Framing, Trim And Furring ....................................................................................................................... 2.68 1.10 
. 

 06 11 16 00-0226 LF 1" x 4" Cedar Light Framing, Trim And Furring ....................................................................................................................... 3.63 1.21 
. 

 06 11 16 00-0227 LF 1" x 6" Cedar Light Framing, Trim And Furring ....................................................................................................................... 4.47 1.33 
. 

 06 11 16 00-0228 LF 1" x 8" Cedar Light Framing, Trim And Furring ....................................................................................................................... 6.83 1.46 
. 

 06 11 16 00-0229 LF 1" x 10" Cedar Light Framing, Trim And Furring ..................................................................................................................... 8.10 1.61 
. 

 06 11 16 00-0230 LF 2" x 2" Cedar Light Framing, Trim And Furring ....................................................................................................................... 3.73 1.33 
. 

 06 11 16 00-0231 LF 2" x 4" Cedar Light Framing, Trim And Furring ....................................................................................................................... 4.36 1.46 

XXXXXXX 
. 
 06 11 16 00-0232  Oak Light Framing, Trim And Furring (06 11 16 00-0210) 

Note: S4S board, select grade 1 
. 
. 

 06 11 16 00-0233 LF 1" x 1" Oak Light Framing, Trim And Furring .......................................................................................................................... 2.26 1.00 
. 

 06 11 16 00-0234 LF 1" x 2" Oak Light Framing, Trim And Furring .......................................................................................................................... 2.70 1.10 
. 

 06 11 16 00-0235 LF 1" x 4" Oak Light Framing, Trim And Furring .......................................................................................................................... 3.45 1.21 
. 

 06 11 16 00-0236 LF 1" x 6" Oak Light Framing, Trim And Furring .......................................................................................................................... 4.20 1.33 
. 

 06 11 16 00-0237 LF 1" x 8" Oak Light Framing, Trim And Furring .......................................................................................................................... 4.99 1.46 
. 

 06 11 16 00-0238 LF 1" x 10" Oak Light Framing, Trim And Furring ........................................................................................................................ 5.79 1.61 
. 

 06 11 16 00-0239 LF 2" x 2" Oak Light Framing, Trim And Furring .......................................................................................................................... 3.69 1.33 
. 

 06 11 16 00-0240 LF 2" x 4" Oak Light Framing, Trim And Furring .......................................................................................................................... 4.99 1.46 

XXXXXXX 
. 
 06 11 16 00-0241  Redwood Light Framing, Trim And Furring (06 11 16 00-0210) 

Note: S4S board, select grade 1 
. 
. 

 06 11 16 00-0242 LF 1" x 1" Redwood Light Framing, Trim And Furring .................................................................................................................. 2.18 1.00 
. 

 06 11 16 00-0243 LF 1" x 2" Redwood Light Framing, Trim And Furring .................................................................................................................. 2.57 1.10 
. 

 06 11 16 00-0244 LF 1" x 4" Redwood Light Framing, Trim And Furring .................................................................................................................. 3.20 1.21 
. 

 06 11 16 00-0245 LF 1" x 6" Redwood Light Framing, Trim And Furring .................................................................................................................. 3.90 1.33 
. 

 06 11 16 00-0246 LF 1" x 8" Redwood Light Framing, Trim And Furring .................................................................................................................. 4.67 1.46 
. 

 06 11 16 00-0247 LF 1" x 10" Redwood Light Framing, Trim And Furring ................................................................................................................ 5.50 1.61 
. 

 06 11 16 00-0248 LF 2" x 2" Redwood Light Framing, Trim And Furring .................................................................................................................. 3.92 1.33 
. 

 06 11 16 00-0249 LF 2" x 4" Redwood Light Framing, Trim And Furring .................................................................................................................. 4.70 1.46 

XXXXXXX 
. 
 06 11 16 00-0250  Poplar Light Framing, Trim And Furring (06 11 16 00-0210) 

Note: S4S board, select grade 1 
. 
. 

 06 11 16 00-0251 LF 1" x 1" Poplar Light Framing, Trim And Furring ...................................................................................................................... 2.62 1.00 
. 

 06 11 16 00-0252 LF 1" x 2" Poplar Light Framing, Trim And Furring ...................................................................................................................... 3.24 1.10 
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. 
 06 11 16 00-0253 LF 1" x 4" Poplar Light Framing, Trim And Furring ...................................................................................................................... 4.16 1.21 

. 
 06 11 16 00-0254 LF 1" x 6" Poplar Light Framing, Trim And Furring ...................................................................................................................... 5.38 1.33 

. 
 06 11 16 00-0255 LF 1" x 8" Poplar Light Framing, Trim And Furring ...................................................................................................................... 6.29 1.46 

. 
 06 11 16 00-0256 LF 1" x 10" Poplar Light Framing, Trim And Furring .................................................................................................................... 8.42 1.61 

. 
 06 11 16 00-0257 LF 1" x 12" Poplar Light Framing, Trim And Furring .................................................................................................................... 9.16 1.61 

. 
 06 11 16 00-0258 LF 2" x 2" Poplar Light Framing, Trim And Furring ...................................................................................................................... 7.23 1.33 

. 
 06 11 16 00-0259 LF 2" x 4" Poplar Light Framing, Trim And Furring ...................................................................................................................... 8.12 1.46 

. 
 06 11 16 00-0260 LF 2" x 6" Poplar Light Framing, Trim And Furring .................................................................................................................... 10.99 1.61 

XXXXXXX 
. 
 06 11 16 00-0261  Maple Light Framing, Trim And Furring (06 11 16 00-0210) 

Note: S4S board, select grade 1 
. 
. 

 06 11 16 00-0262 LF 1" x 4" Maple Light Framing, Trim And Furring ....................................................................................................................... 5.32 1.21 
. 

 06 11 16 00-0263 LF 1" x 6" Maple Light Framing, Trim And Furring ....................................................................................................................... 7.17 1.33 
. 

 06 11 16 00-0264 LF 1" x 8" Maple Light Framing, Trim And Furring ....................................................................................................................... 9.07 1.46 

XXXXXXX 
. 
 06 15  Wood Decking (06 10) 

. 

. 
 06 15 13  Wood Floor Decking (06 15) 

. 

. 
 06 15 13 00-0001  Wood Deck Systems (06 15 13) 

Note: Includes the deck, joists, girders, railing posts 8' on-center, pickets and railing. Excludes ground posts. 
. 
. 
 06 15 13 00-0002  Pressure Treated Wood Deck System (06 15 13 00-0001) 

. 

. 
 06 15 13 00-0003  2" x 8" Joists At 16" On Center, Pressure Treated Wood Deck System (06 15 13 

00-0002) 
. 
. 

 06 15 13 00-0004 SF 5/4" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System .......................... 41.51 7.53 
. 

 06 15 13 00-0005 SF 5/4" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System .......................... 40.38 7.17 
. 

 06 15 13 00-0006 SF 2" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ............................. 43.19 7.73 
. 

 06 15 13 00-0007 SF 2" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ............................. 42.11 7.35 

XXXXXXX 
. 
 06 15 13 00-0008  2" x 10" Joists At 16" On Center, Pressure Treated Wood Deck System (06 15 

13 00-0002) 
. 
. 

 06 15 13 00-0009 SF 5/4" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................ 43.00 7.73 
. 

 06 15 13 00-0010 SF 5/4" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................ 41.84 7.34 
. 

 06 15 13 00-0011 SF 2" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................... 44.71 7.92 
. 

 06 15 13 00-0012 SF 2" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center ............................................................ 43.61 7.52 

XXXXXXX 
. 
 06 15 13 00-0013  2" x 10" Joists At 24" On Center, Pressure Treated Wood Deck System (06 15 

13 00-0002) 
. 
. 

 06 15 13 00-0014 SF 5/4" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................ 41.51 7.53 
. 

 06 15 13 00-0015 SF 5/4" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................ 40.38 7.17 
. 

 06 15 13 00-0016 SF 2" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................... 43.19 7.73 
. 

 06 15 13 00-0017 SF 2" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................... 42.11 7.35 

XXXXXXX 
. 
 06 15 13 00-0018  Redwood With Pressure Treated Joists, Wood Deck System (06 15 13 00-0001) 

. 

. 
 06 15 13 00-0019  2" x 8" Joists At 16" On Center, Redwood With Pressure Treated Joists, 

Wood Deck System (06 15 13 00-0018) 
. 
. 

 06 15 13 00-0020 SF 5/4" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ...................................... 45.10 7.53 
. 

 06 15 13 00-0021 SF 5/4" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ...................................... 44.14 7.40 
. 

 06 15 13 00-0022 SF 2" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ......................................... 47.70 7.73 
. 

 06 15 13 00-0023 SF 2" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ......................................... 46.35 7.35 

XXXXXXX 
. 
 06 15 13 00-0024  2" x 10" Joists At 16" On Center, Redwood With Pressure Treated Joists, 

Wood Deck System (06 15 13 00-0018) 
. 
. 

 06 15 13 00-0025 SF 5/4" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System .................................... 48.64 7.73 
. 

 06 15 13 00-0026 SF 5/4" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System .................................... 47.65 7.34 
. 

 06 15 13 00-0027 SF 2" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ....................................... 51.46 7.92 
. 

 06 15 13 00-0028 SF 2" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ....................................... 50.13 7.52 

XXXXXXX 
. 
 06 15 13 00-0029  2" x 10" Joists At 24" On Center, Redwood With Pressure Treated Joists, 

Wood Deck System (06 15 13 00-0018) 
. 
. 

 06 15 13 00-0030 SF 5/4" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System .................................... 46.55 7.53 
. 

 06 15 13 00-0031 SF 5/4" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System .................................... 45.59 7.17 
. 

 06 15 13 00-0032 SF 2" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ....................................... 49.22 7.73 
. 

 06 15 13 00-0033 SF 2" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ....................................... 49.03 7.35 

XXXXXXX 
. 
 06 15 13 00-0034  Wood Ramp Systems (06 15 13) 

Note: Includes the decking, joists, girders, railing posts at corners and along ramp, pickets and railing. Excludes 
ground posts. 

. 

. 
 06 15 13 00-0035  Pressure Treated Wood Ramp System (06 15 13 00-0034) 

. 

. 
 06 15 13 00-0036  2" x 6" Joists, Pressure Treated Wood Ramp System (06 15 13 00-0035) 
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. 

. 
 06 15 13 00-0037 SF 5/4" x 4" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................ 47.69 7.35 

. 
 06 15 13 00-0038 SF 5/4" x 6" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................ 46.21 6.98 

. 
 06 15 13 00-0039 SF 2" x 4" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................... 49.49 7.53 

. 
 06 15 13 00-0040 SF 2" x 6" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................... 48.04 7.17 

XXXXXXX 
. 
 06 15 13 00-0041  2" x 8" Joists, Pressure Treated Wood Ramp System (06 15 13 00-0035) 

. 

. 
 06 15 13 00-0042 SF 5/4" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................ 49.28 7.53 

. 
 06 15 13 00-0043 SF 5/4" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................ 47.78 7.17 

. 
 06 15 13 00-0044 SF 2" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................... 51.18 7.73 

. 
 06 15 13 00-0045 SF 2" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................... 49.70 7.35 

XXXXXXX 
. 
 06 15 13 00-0046  2" x 10" Joists, Pressure Treated Wood Ramp System (06 15 13 00-0035) 

. 

. 
 06 15 13 00-0047 SF 5/4" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System .............................................. 50.96 7.72 

. 
 06 15 13 00-0048 SF 5/4" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System .............................................. 49.42 7.34 

. 
 06 15 13 00-0049 SF 2" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................. 52.89 7.92 

. 
 06 15 13 00-0050 SF 2" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................. 51.38 7.52 

XXXXXXX 
. 
 06 15 13 00-0051  Redwood With Pressure Treated Joists, Wood Ramp System (06 15 13 00-0034) 

. 

. 
 06 15 13 00-0052  2" x 6" Joists, Redwood With Pressure Treated Joists, Wood Ramp System 

(06 15 13 00-0051) 
. 
. 

 06 15 13 00-0053 SF 5/4" x 4" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ............................................................. 51.07 7.35 
. 

 06 15 13 00-0054 SF 5/4" x 6" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ............................................................. 49.75 6.98 
. 

 06 15 13 00-0055 SF 2" x 4" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................................ 53.73 7.53 
. 

 06 15 13 00-0056 SF 2" x 6" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................................ 52.03 7.17 

XXXXXXX 
. 
 06 15 13 00-0057  2" x 8" Joists, Redwood With Pressure Treated Joists, Wood Ramp System 

(06 15 13 00-0051) 
. 
. 

 06 15 13 00-0058 SF 5/4" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ............................................................. 52.87 7.53 
. 

 06 15 13 00-0059 SF 5/4" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ............................................................. 51.54 7.17 
. 

 06 15 13 00-0060 SF 2" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................................ 55.69 7.73 
. 

 06 15 13 00-0061 SF 2" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................................ 53.94 7.35 

XXXXXXX 
. 
 06 15 13 00-0062  2" x 10" Joists, Redwood With Pressure Treated Joists, Wood Ramp 

System (06 15 13 00-0051) 
. 
. 

 06 15 13 00-0063 SF 5/4" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ........................................................... 56.62 7.72 
. 

 06 15 13 00-0064 SF 5/4" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ........................................................... 55.23 7.34 
. 

 06 15 13 00-0065 SF 2" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System .............................................................. 59.65 7.92 
. 

 06 15 13 00-0066 SF 2" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System .............................................................. 58.64 7.52 

XXXXXXX 
. 
 06 15 13 00-0067  Cedar With Pressure Treated Joists, Wood Ramp System (06 15 13 00-0034) 

. 

. 
 06 15 13 00-0068  2" x 6" Joists, Cedar With Pressure Treated Joists, Wood Ramp System (06 15 

13 00-0067) 
. 
. 

 06 15 13 00-0069 SF 5/4" x 4" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System .................................................................. 48.89 7.35 
. 

 06 15 13 00-0070 SF 5/4" x 6" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System .................................................................. 47.46 6.98 
. 

 06 15 13 00-0071 SF 2" x 4" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ..................................................................... 50.79 7.53 
. 

 06 15 13 00-0072 SF 2" x 6" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ..................................................................... 49.40 7.17 

XXXXXXX 
. 
 06 15 13 00-0073  2" x 8" Joists, Cedar With Pressure Treated Joists, Wood Ramp System (06 15 

13 00-0067) 
. 
. 

 06 15 13 00-0074 SF 5/4" x 4" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System .................................................................. 50.55 7.53 
. 

 06 15 13 00-0075 SF 5/4" x 6" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System .................................................................. 49.11 7.17 
. 

 06 15 13 00-0076 SF 2" x 4" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ..................................................................... 52.56 7.73 
. 

 06 15 13 00-0077 SF 2" x 6" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ..................................................................... 51.14 7.35 

XXXXXXX 
. 
 06 15 13 00-0078  2" x 10" Joists, Cedar With Pressure Treated Joists, Wood Ramp System (06 

15 13 00-0067) 
. 
. 

 06 15 13 00-0079 SF 5/4" x 4" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................ 52.34 7.72 
. 

 06 15 13 00-0080 SF 5/4" x 6" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................ 50.84 7.34 
. 

 06 15 13 00-0081 SF 2" x 4" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................... 54.37 7.92 
. 

 06 15 13 00-0082 SF 2" x 6" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................... 52.92 7.52 

XXXXXXX 
. 
 06 15 13 00-0083  Wood Stair Systems (06 15 13) 

Note: Includes the decking, joists, girders, railing posts at corners and along stairs, pickets and railing. Excludes 
ground posts. 

. 

. 
 06 15 13 00-0084  Pressure Treated Wood Stair System (06 15 13 00-0083) 

. 

. 
 06 15 13 00-0085  2" x 10" Joists, Pressure Treated Wood Stair System (06 15 13 00-0084) 

. 

. 
 06 15 13 00-0086 RSR 3' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System.......................... 133.25 18.09 

. 
 06 15 13 00-0087 RSR 3' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System.......................... 130.90 17.19 

. 
 06 15 13 00-0088 RSR 3' Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................ 137.55 18.56 

. 
 06 15 13 00-0089 RSR 3' Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................ 134.40 17.63 
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. 
 06 15 13 00-0090 RSR 3'-6" Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ..................... 139.91 19.00 

. 
 06 15 13 00-0091 RSR 3'-6" Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ..................... 137.45 18.05 

. 
 06 15 13 00-0092 RSR 3'-6" Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ........................ 144.44 19.48 

. 
 06 15 13 00-0093 RSR 3'-6" Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ........................ 141.13 18.52 

. 
 06 15 13 00-0094 RSR 4' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................... 146.70 19.94 

. 
 06 15 13 00-0095 RSR 4' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................... 144.10 18.95 

. 
 06 15 13 00-0096 RSR 4' Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................ 151.44 20.47 

. 
 06 15 13 00-0097 RSR 4' Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................ 147.96 19.43 

. 
 06 15 13 00-0098 RSR 5' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................... 156.23 20.95 

. 
 06 15 13 00-0099 RSR 5' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................... 153.62 19.90 

. 
 06 15 13 00-0100 RSR 5' Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................ 161.30 21.48 

. 
 06 15 13 00-0101 RSR 5' Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................ 157.74 20.41 

XXXXXXX 
. 
 06 15 13 00-0102  2" x 12" Joists, Pressure Treated Wood Stair System (06 15 13 00-0084) 

. 

. 
 06 15 13 00-0103 RSR 3' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................... 135.97 18.55 

. 
 06 15 13 00-0104 RSR 3' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................... 132.88 17.62 

. 
 06 15 13 00-0105 RSR 3' Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................ 140.55 19.02 

. 
 06 15 13 00-0106 RSR 3' Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................ 137.41 18.07 

. 
 06 15 13 00-0107 RSR 3'-6" Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ..................... 142.77 19.47 

. 
 06 15 13 00-0108 RSR 3'-6" Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ..................... 139.53 18.51 

. 
 06 15 13 00-0109 RSR 3'-6" Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ........................ 147.58 19.96 

. 
 06 15 13 00-0110 RSR 3'-6" Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ........................ 144.29 18.97 

. 
 06 15 13 00-0111 RSR 4' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................... 149.72 20.45 

. 
 06 15 13 00-0112 RSR 4' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................... 146.28 19.42 

. 
 06 15 13 00-0113 RSR 4' Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................ 154.75 20.97 

. 
 06 15 13 00-0114 RSR 4' Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................ 151.28 19.93 

. 
 06 15 13 00-0115 RSR 5' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................... 159.41 21.47 

. 
 06 15 13 00-0116 RSR 5' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................... 155.91 20.40 

. 
 06 15 13 00-0117 RSR 5' Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................ 164.80 22.02 

. 
 06 15 13 00-0118 RSR 5' Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................ 161.24 20.92 

XXXXXXX 
. 
 06 15 13 00-0119  Redwood With Pressure Treated Joists, Wood Stair System (06 15 13 00-0083) 

. 

. 
 06 15 13 00-0120  2" x 10" Joists, Redwood With Pressure Treated Joists, Wood Stair System 

(06 15 13 00-0119) 
. 
. 

 06 15 13 00-0121 RSR 3' Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 153.23 18.09 
. 

 06 15 13 00-0122 RSR 3' Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 150.68 17.19 
. 

 06 15 13 00-0123 RSR 3' Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 158.76 18.56 
. 

 06 15 13 00-0124 RSR 3' Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 156.25 17.63 
. 

 06 15 13 00-0125 RSR 3'-6" Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ................................. 160.88 19.00 
. 

 06 15 13 00-0126 RSR 3'-6" Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ................................. 158.22 18.05 
. 

 06 15 13 00-0127 RSR 3'-6" Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .................................... 166.72 19.48 
. 

 06 15 13 00-0128 RSR 3'-6" Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .................................... 164.06 18.52 
. 

 06 15 13 00-0129 RSR 4' Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 168.62 19.94 
. 

 06 15 13 00-0130 RSR 4' Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 165.81 18.95 
. 

 06 15 13 00-0131 RSR 4' Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 174.72 20.47 
. 

 06 15 13 00-0132 RSR 4' Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 171.93 19.43 
. 

 06 15 13 00-0133 RSR 5' Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 180.34 20.95 
. 

 06 15 13 00-0134 RSR 5' Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 177.51 19.90 
. 

 06 15 13 00-0135 RSR 5' Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 186.91 21.48 
. 

 06 15 13 00-0136 RSR 5' Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 184.10 20.41 

XXXXXXX 
. 
 06 15 13 00-0137  2" x 12" Joists, Redwood With Pressure Treated Joists, Wood Stair System 

(06 15 13 00-0119) 
. 
. 

 06 15 13 00-0138 RSR 3' Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 150.05 18.55 
. 

 06 15 13 00-0139 RSR 3' Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 147.46 17.62 
. 

 06 15 13 00-0140 RSR 3' Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 155.21 19.02 
. 

 06 15 13 00-0141 RSR 3' Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 152.76 18.07 
. 

 06 15 13 00-0142 RSR 3'-6" Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ................................. 157.56 19.47 
. 

 06 15 13 00-0143 RSR 3'-6" Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ................................. 154.84 18.51 
. 

 06 15 13 00-0144 RSR 3'-6" Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .................................... 162.98 19.96 
. 

 06 15 13 00-0145 RSR 3'-6" Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .................................... 160.41 18.97 
. 

 06 15 13 00-0146 RSR 4' Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 165.17 20.45 
. 

 06 15 13 00-0147 RSR 4' Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 162.28 19.42 
. 

 06 15 13 00-0148 RSR 4' Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 170.84 20.97 
. 

 06 15 13 00-0149 RSR 4' Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 168.12 19.93 
. 

 06 15 13 00-0150 RSR 5' Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 176.41 21.47 
. 

 06 15 13 00-0151 RSR 5' Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 173.51 20.40 
. 

 06 15 13 00-0152 RSR 5' Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 182.50 22.02 
. 

 06 15 13 00-0153 RSR 5' Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 179.77 20.92 

XXXXXXX 
. 
 06 15 13 00-0154  Wood Deck And Ramp Systems Repairs (06 15 13) 

Note: Includes removal of material and screws. Excludes anchors and bolts. 
. 
. 
 06 15 13 00-0155  Deck Joist Or Girt (06 15 13 00-0154) 

See CSI section 06 11 16 00-0012 for treated wood joist replacement. 
. 
. 
 06 15 13 00-0156  Deck Boards (06 15 13 00-0154) 

. 

. 
 06 15 13 00-0157 LF 5/4" x 4" Round Edge Pressure Treated Deck Boards ........................................................................................................... 2.24 0.94 
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. 
 06 15 13 00-0158 LF 5/4" x 6" Round Edge Pressure Treated Deck Boards............................................................................................................ 2.48 1.11 

. 
 06 15 13 00-0159 LF 2" x 4" Round Edge Pressure Treated Deck Boards............................................................................................................... 2.38 1.11 

. 
 06 15 13 00-0160 LF 2" x 6" Round Edge Pressure Treated Deck Boards............................................................................................................... 3.11 1.28 

. 
 06 15 13 00-0161 LF 2" x 8" Round Edge Pressure Treated Deck Boards............................................................................................................... 3.95 1.54 

. 
 06 15 13 00-0162 LF 2" x 10" Round Edge Pressure Treated Deck Boards............................................................................................................. 4.85 1.88 

. 
 06 15 13 00-0163 LF 2" x 12" Round Edge Pressure Treated Deck Boards............................................................................................................. 5.98 2.22 

. 
 06 15 13 00-0164 LF 2" x 4" Round Edge Cedar Deck Boards ................................................................................................................................ 3.09 1.11 

. 
 06 15 13 00-0165 LF 2" x 6" Round Edge Cedar Deck Boards ................................................................................................................................ 4.05 1.28 

. 
 06 15 13 00-0166 LF 2" x 4" Round Edge Redwood Deck Boards ........................................................................................................................... 3.42 1.11 

. 
 06 15 13 00-0167 LF 2" x 6" Round Edge Redwood Deck Boards ........................................................................................................................... 4.55 1.28 

XXXXXXX 
. 
 06 15 13 00-0168  Deck Posts (06 15 13 00-0154) 

See CSI section 06 11 16 00-0105 for treated wood post replacement. 
. 
. 
 06 15 13 00-0169  Deck Railing And Pickets (06 15 13 00-0154) 

. 

. 
 06 15 13 00-0170 LF 2" x 4" Pressure Treated Deck Railing .................................................................................................................................... 2.38 1.11 

. 
 06 15 13 00-0171 LF 2" x 2" Pressure Treated Deck Railing Picket ......................................................................................................................... 1.87 0.85 

. 
 06 15 13 00-0172 LF 2" x 4" Cedar Deck Railing ...................................................................................................................................................... 3.09 1.11 

. 
 06 15 13 00-0173 LF 2" x 2" Cedar Deck Railing Picket ........................................................................................................................................... 2.33 0.85 

. 
 06 15 13 00-0174 LF 2" x 4" Redwood Deck Railing ................................................................................................................................................ 3.42 1.11 

. 
 06 15 13 00-0175 LF 2" x 2" Redwood Deck Railing Picket ...................................................................................................................................... 2.58 0.85 

XXXXXXX 
. 
 06 16  Sheathing (06 10) 

. 

. 
 06 16 23  Subflooring (06 16) 

. 

. 
 06 16 23 00-0001  Board Type Subflooring (06 16 23) 

. 

. 
 06 16 23 00-0002 SF 1" x 8" Regular Surface Board Type Subfloor ......................................................................................................................... 3.51 0.97 

Note: 4 Sides Laid In A Regular Pattern. 
    For Water Resistant Coating Or Treatment, Add  0.08 
    For Foil Backing, Add  0.13 
    For Tongue And Groove, Add  0.09 

. 
 06 16 23 00-0003 SF 1" x 8" Diagonal Surface Board Type Subfloor ....................................................................................................................... 3.92 1.22 

Note: 4 Sides Laid In A Diagonal Pattern. 
    For Water Resistant Coating Or Treatment, Add  0.08 
    For Foil Backing, Add  0.13 
    For Tongue And Groove, Add  0.09 

. 
 06 16 23 00-0004 SF 1" x 10" Regular Surface Board Type Subfloor ....................................................................................................................... 3.37 0.85 

Note: 4 sides laid in a regular pattern. 
    For Water Resistant Coating Or Treatment, Add  0.08 
    For Foil Backing, Add  0.14 
    For Tongue And Groove, Add  0.10 

. 
 06 16 23 00-0005 SF 1" x 10" Diagonal Surface Board Type Subfloor ..................................................................................................................... 3.65 0.97 

Note: 4 sides laid in a diagonal pattern. 
    For Water Resistant Coating Or Treatment, Add  0.08 
    For Foil Backing, Add  0.14 
    For Tongue And Groove, Add  0.10 

XXXXXXX 
. 
 06 16 33  Wood Board Sheathing (06 16) 

. 

. 
 06 16 33 00-0001  Plywood (06 16 33) 

. 

. 
 06 16 33 00-0002  Roof Decking (06 16 33 00-0001) 

. 

. 
 06 16 33 00-0003 SF 3/8" Thick CDX Plywood Roof Decking .................................................................................................................................. 2.33 0.61 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.29 
    For Exterior CC Grade Plywood, Add  0.13 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.29 
    For ACQ Preservative Treatment, Add  0.43 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.16 
    For Fire Retardant Treatment, Add  0.70 
    For >1,696 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.13 
    For >12,800, Deduct  -0.18 

. 
 06 16 33 00-0004 SF 1/2" Thick CDX Plywood Roof Decking .................................................................................................................................. 2.65 0.73 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.31 
    For Exterior CC Grade Plywood, Add  0.16 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.31 
    For ACQ Preservative Treatment, Add  0.52 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.36 
    For Fire Retardant Treatment, Add  0.85 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.21 
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. 
 06 16 33 00-0005 SF 5/8" Thick CDX Plywood Roof Decking .................................................................................................................................. 2.89 0.73 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.34 
    For Exterior CC Grade Plywood, Add  0.18 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.34 
    For ACQ Preservative Treatment, Add  0.58 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.52 
    For Fire Retardant Treatment, Add  0.96 
    For >1,696 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.11 
    For >6,400 To 12,800, Deduct  -0.18 
    For >12,800, Deduct  -0.23 
    For Tongue And Groove, Add  0.08 

. 
 06 16 33 00-0006 SF 3/4" Thick CDX Plywood Roof Decking .................................................................................................................................. 3.22 0.85 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.36 
    For Exterior CC Grade Plywood, Add  0.21 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.36 
    For ACQ Preservative Treatment, Add  0.67 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.73 
    For Fire Retardant Treatment, Add  1.11 
    For >1,696 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.20 
    For >12,800, Deduct  -0.26 
    For Tongue And Groove, Add  0.10 

. 
 06 16 33 00-0007 SF 1" Thick CDX Plywood Roof Decking ..................................................................................................................................... 3.89 0.97 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.40 
    For Exterior CC Grade Plywood, Add  0.29 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.40 
    For ACQ Preservative Treatment, Add  0.91 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.99 
    For Fire Retardant Treatment, Add  1.50 
    For >1,696 To 3,200, Deduct  -0.11 
    For >3,200 To 6,400, Deduct  -0.17 
    For >6,400 To 12,800, Deduct  -0.26 
    For >12,800, Deduct  -0.33 
    For Tongue And Groove, Add  0.13 

XXXXXXX 
. 
 06 16 33 00-0008  Wall Sheathing (06 16 33 00-0001) 

. 

. 
 06 16 33 00-0009 SF 1/4" Interior BC Plywood Wall Sheathing ................................................................................................................................ 2.70 0.85 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.36 
    For Exterior CC Grade Plywood, Add  0.13 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.36 
    For Ceiling Installation, Add  0.18 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.73 
    For Fire Retardant Treatment, Add  0.70 
    For >1,696 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.14 
    For >12,800, Deduct  -0.20 

. 
 06 16 33 00-0010 SF 5/16" Interior BC Plywood Wall Sheathing .............................................................................................................................. 2.74 0.85 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.36 
    For Exterior CC Grade Plywood, Add  0.14 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.36 
    For Ceiling Installation, Add  0.18 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.73 
    For Fire Retardant Treatment, Add  0.73 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.15 
    For >12,800, Deduct  -0.20 

. 
 06 16 33 00-0011 SF 3/8" Interior BC Plywood Wall Sheathing ................................................................................................................................ 2.83 0.97 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.36 
    For Exterior CC Grade Plywood, Add  0.15 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.36 
    For Ceiling Installation, Add  0.18 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.73 
    For Fire Retardant Treatment, Add  0.80 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.09 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.21 
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. 
 06 16 33 00-0012 SF 1/2" Interior BC Plywood Wall Sheathing ................................................................................................................................ 3.22 0.97 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.39 
    For Exterior CC Grade Plywood, Add  0.19 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.39 
    For Ceiling Installation, Add  0.20 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.93 
    For Fire Retardant Treatment, Add  1.00 
    For >1,696 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.11 
    For >6,400 To 12,800, Deduct  -0.19 
    For >12,800, Deduct  -0.25 

. 
 06 16 33 00-0013 SF 5/8" Interior BC Plywood Wall Sheathing ................................................................................................................................ 3.47 1.10 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.42 
    For Exterior CC Grade Plywood, Add  0.21 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.42 
    For Ceiling Installation, Add  0.21 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  3.14 
    For Fire Retardant Treatment, Add  1.09 
    For >1,696 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.12 
    For >6,400 To 12,800, Deduct  -0.20 
    For >12,800, Deduct  -0.27 

. 
 06 16 33 00-0014 SF 3/4" Interior BC Plywood Wall Sheathing ................................................................................................................................ 3.83 1.22 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.45 
    For Exterior CC Grade Plywood, Add  0.24 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.45 
    For Ceiling Installation, Add  0.23 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  3.38 
    For Fire Retardant Treatment, Add  1.25 
    For >1,696 To 3,200, Deduct  -0.09 
    For >3,200 To 6,400, Deduct  -0.14 
    For >6,400 To 12,800, Deduct  -0.23 
    For >12,800, Deduct  -0.30 

XXXXXXX 
. 
 06 16 33 00-0015  Floor Decking (06 16 33 00-0001) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0016 SF 5/16" CD Grade Plywood Floor Decking ................................................................................................................................. 1.97 0.73 
Note: Applied to floor or joists. 

    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.06 
    For Fire Retardant Treatment, Add  0.47 
    For >1,696 To 3,200, Deduct  -0.04 
    For >3,200 To 6,400, Deduct  -0.05 
    For >6,400 To 12,800, Deduct  -0.10 
    For >12,800, Deduct  -0.14 
    For ACQ Preservative Treatment, Add  0.29 
    For Fir Plywood, Add  0.11 
    For BC Grade Plywood, Add  0.09 
    For Exterior Glue, Add  0.06 
    For Marine Grade, Add  0.47 

. 
 06 16 33 00-0017 SF 3/8" CD Grade Plywood Floor Decking ................................................................................................................................... 2.17 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.16 
    For Fire Retardant Treatment, Add  0.58 
    For >1,696 To 3,200, Deduct  -0.04 
    For >3,200 To 6,400, Deduct  -0.07 
    For >6,400 To 12,800, Deduct  -0.12 
    For >12,800, Deduct  -0.16 
    For ACQ Preservative Treatment, Add  0.35 
    For Fir Plywood, Add  0.14 
    For BC Grade Plywood, Add  0.11 
    For Exterior Glue, Add  0.07 
    For Marine Grade, Add  0.57 

. 
 06 16 33 00-0018 SF 1/2" CD Grade Plywood Floor Decking ................................................................................................................................... 2.49 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.28 
    For Fire Retardant Treatment, Add  0.77 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.09 
    For >6,400 To 12,800, Deduct  -0.14 
    For >12,800, Deduct  -0.19 
    For ACQ Preservative Treatment, Add  0.47 
    For Fir Plywood, Add  0.18 
    For BC Grade Plywood, Add  0.14 
    For Exterior Glue, Add  0.09 
    For Marine Grade, Add  0.76 
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. 
 06 16 33 00-0019 SF 5/8" CD Grade Plywood Floor Decking ................................................................................................................................... 2.71 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.49 
    For Fire Retardant Treatment, Add  0.83 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.09 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.21 
    For ACQ Preservative Treatment, Add  0.50 
    For Fir Plywood, Add  0.19 
    For BC Grade Plywood, Add  0.16 
    For Exterior Glue, Add  0.10 
    For Marine Grade, Add  0.82 

. 
 06 16 33 00-0020 SF 3/4" CD Grade Plywood Floor Decking ................................................................................................................................... 3.11 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.64 
    For Fire Retardant Treatment, Add  1.07 
    For >1,696 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.12 
    For >6,400 To 12,800, Deduct  -0.19 
    For >12,800, Deduct  -0.25 
    For ACQ Preservative Treatment, Add  0.65 
    For Fir Plywood, Add  0.25 
    For BC Grade Plywood, Add  0.20 
    For Exterior Glue, Add  0.13 
    For Marine Grade, Add  1.06 

. 
 06 16 33 00-0021 SF 1-1/8" CD Grade Plywood Floor Decking ................................................................................................................................ 4.64 1.10 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  3.15 
    For Fire Retardant Treatment, Add  2.01 
    For >1,696 To 3,200, Deduct  -0.15 
    For >3,200 To 6,400, Deduct  -0.23 
    For >6,400 To 12,800, Deduct  -0.33 
    For >12,800, Deduct  -0.41 
    For ACQ Preservative Treatment, Add  1.22 
    For Fir Plywood, Add  0.47 
    For BC Grade Plywood, Add  0.38 
    For Exterior Glue, Add  0.24 
    For Marine Grade, Add  1.99 

. 
 06 16 33 00-0022 SF 1/2" AC Fir Plywood Floor Decking ......................................................................................................................................... 3.07 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.28 
    For Fire Retardant Treatment, Add  1.22 
    For >1,696 To 3,200, Deduct  -0.09 
    For >3,200 To 6,400, Deduct  -0.14 
    For >6,400 To 12,800, Deduct  -0.21 
    For >12,800, Deduct  -0.26 
    For ACQ Preservative Treatment, Add  0.74 
    For Exterior Glue, Add  0.14 
    For Marine Grade, Add  1.21 
    For Tongue And Groove, Add  0.11 

. 
 06 16 33 00-0023 SF 5/8" AC Fir Plywood Floor Decking ......................................................................................................................................... 3.30 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.49 
    For Fire Retardant Treatment, Add  1.30 
    For >1,696 To 3,200, Deduct  -0.10 
    For >3,200 To 6,400, Deduct  -0.15 
    For >6,400 To 12,800, Deduct  -0.22 
    For >12,800, Deduct  -0.28 
    For ACQ Preservative Treatment, Add  0.79 
    For Exterior Glue, Add  0.15 
    For Marine Grade, Add  1.28 
    For Tongue And Groove, Add  0.11 

. 
 06 16 33 00-0024 SF 3/4" AC Fir Plywood Floor Decking ......................................................................................................................................... 3.53 0.73 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.64 
    For Fire Retardant Treatment, Add  1.40 
    For >1,696 To 3,200, Deduct  -0.11 
    For >3,200 To 6,400, Deduct  -0.16 
    For >6,400 To 12,800, Deduct  -0.24 
    For >12,800, Deduct  -0.30 
    For ACQ Preservative Treatment, Add  0.85 
    For Exterior Glue, Add  0.16 
    For Marine Grade, Add  1.39 
    For Tongue And Groove, Add  0.12 

XXXXXXX 
. 
 06 16 33 00-0025  Underlayment Grade (06 16 33 00-0001) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0026 SF 1/4" Thick Plywood Underlayment BC Grade ......................................................................................................................... 2.12 0.73 
    For Fire Retardant Treatment, Add  0.56 
    For >1,696 To 3,200, Deduct  -0.04 
    For >3,200 To 6,400, Deduct  -0.06 
    For >6,400 To 12,800, Deduct  -0.10 
    For >12,800, Deduct  -0.16 
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. 
 06 16 33 00-0027 SF 3/8" Thick Plywood Underlayment BC Grade ......................................................................................................................... 2.26 0.73 

    For Fire Retardant Treatment, Add  0.62 
    For >1,696 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.07 
    For >6,400 To 12,800, Deduct  -0.11 
    For >12,800, Deduct  -0.17 

. 
 06 16 33 00-0028 SF 1/2" Thick Plywood Underlayment BC Grade ......................................................................................................................... 2.35 0.85 

    For Fire Retardant Treatment, Add  0.66 
    For >1,696 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.11 
    For >12,800, Deduct  -0.18 

. 
 06 16 33 00-0029 SF 5/8" Thick Plywood Underlayment BC Grade ......................................................................................................................... 2.68 0.85 

    For Fire Retardant Treatment, Add  0.79 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.09 
    For >6,400 To 12,800, Deduct  -0.13 
    For >12,800, Deduct  -0.20 
    For Tongue And Groove, Add  0.07 

. 
 06 16 33 00-0030 SF 3/4" Thick Plywood Underlayment BC Grade ......................................................................................................................... 2.89 0.85 

    For Fire Retardant Treatment, Add  0.96 
    For >1,696 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.11 
    For >6,400 To 12,800, Deduct  -0.15 
    For >12,800, Deduct  -0.23 
    For Tongue And Groove, Add  0.08 

. 
 06 16 33 00-0031 SF 1-1/8" Thick Plywood Underlayment BC Grade ...................................................................................................................... 3.74 0.97 

    For Fire Retardant Treatment, Add  1.46 
    For >1,696 To 3,200, Deduct  -0.11 
    For >3,200 To 6,400, Deduct  -0.17 
    For >6,400 To 12,800, Deduct  -0.21 
    For >12,800, Deduct  -0.32 
    For Tongue And Groove, Add  0.13 

. 
 06 16 33 00-0032 SF 3/8" Thick CDX Plywood Underlayment Grade ....................................................................................................................... 2.43 0.73 

    For Fire Retardant Treatment, Add  0.75 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.09 
    For >6,400 To 12,800, Deduct  -0.12 
    For >12,800, Deduct  -0.19 

. 
 06 16 33 00-0033 SF 5/8"  Thick CDX Plywood Underlayment Grade ...................................................................................................................... 3.10 0.85 

    For Fire Retardant Treatment, Add  1.14 
    For >1,696 To 3,200, Deduct  -0.09 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.17 
    For >12,800, Deduct  -0.26 

XXXXXXX 
. 
 06 16 33 00-0034  Oriented Strand Board (06 16 33) 

. 

. 
 06 16 33 00-0035  On Roof (06 16 33 00-0034) 

. 

. 
 06 16 33 00-0036 SF 3/8" Thick Structural Oriented Strand Board (OSB) On Roof .................................................................................................. 1.92 0.73 

    For >1,408 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.04 
    For >6,400 To 12,800, Deduct  -0.09 
    For >12,800, Deduct  -0.13 
    For Fire Retardant Treatment, Add  0.38 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.16 

. 
 06 16 33 00-0037 SF 1/2" Thick Structural Oriented Strand Board (OSB) On Roof .................................................................................................. 2.13 0.73 

    For >1,408 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.05 
    For >6,400 To 12,800, Deduct  -0.10 
    For >12,800, Deduct  -0.15 
    For Fire Retardant Treatment, Add  0.44 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.36 

. 
 06 16 33 00-0038 SF 5/8" Thick Structural Oriented Strand Board (OSB) On Roof .................................................................................................. 2.49 0.85 

    For >1,408 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.07 
    For >6,400 To 12,800, Deduct  -0.13 
    For >12,800, Deduct  -0.18 
    For Fire Retardant Treatment, Add  0.64 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.52 

. 
 06 16 33 00-0039 SF 3/4" Thick Structural Oriented Strand Board (OSB) On Roof .................................................................................................. 2.90 0.85 

    For >1,408 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.22 
    For Fire Retardant Treatment, Add  0.85 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.73 

XXXXXXX 
. 
 06 16 33 00-0040  On Walls (06 16 33 00-0034) 
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. 

. 
 06 16 33 00-0041 SF 3/8" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................ 2.30 0.85 

    For >1,408 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.04 
    For >6,400 To 12,800, Deduct  -0.10 
    For >12,800, Deduct  -0.15 
    For Fire Retardant Treatment, Add  0.38 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.73 

. 
 06 16 33 00-0042 SF 1/2" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................ 2.51 0.97 

    For >1,408 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.05 
    For >6,400 To 12,800, Deduct  -0.11 
    For >12,800, Deduct  -0.16 
    For Fire Retardant Treatment, Add  0.44 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.93 

. 
 06 16 33 00-0043 SF 5/8" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................ 2.90 1.10 

    For >1,408 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.07 
    For >6,400 To 12,800, Deduct  -0.14 
    For >12,800, Deduct  -0.20 
    For Fire Retardant Treatment, Add  0.64 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  3.14 

. 
 06 16 33 00-0044 SF 3/4" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................ 3.33 1.10 

    For >1,408 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.18 
    For >12,800, Deduct  -0.24 
    For Fire Retardant Treatment, Add  0.85 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  3.38 

XXXXXXX 
. 
 06 16 33 00-0045  On Floors (06 16 33 00-0034) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0046 SF 3/8" Thick Structural Oriented Strand Board (OSB) On Floors ............................................................................................... 1.95 0.73 
    For >1,408 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.04 
    For >6,400 To 12,800, Deduct  -0.09 
    For >12,800, Deduct  -0.13 
    For Fire Retardant Treatment, Add  0.38 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.21 

. 
 06 16 33 00-0047 SF 1/2" Thick Structural Oriented Strand Board (OSB) On Floors ............................................................................................... 2.32 0.85 

    For >1,408 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.05 
    For >6,400 To 12,800, Deduct  -0.11 
    For >12,800, Deduct  -0.16 
    For Fire Retardant Treatment, Add  0.44 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.64 

. 
 06 16 33 00-0048 SF 5/8" Thick Structural Oriented Strand Board (OSB) On Floors ............................................................................................... 2.73 0.97 

    For >1,408 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.07 
    For >6,400 To 12,800, Deduct  -0.14 
    For >12,800, Deduct  -0.19 
    For Fire Retardant Treatment, Add  0.64 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.88 

. 
 06 16 33 00-0049 SF 3/4" Thick Structural Oriented Strand Board (OSB) On Floors ............................................................................................... 3.17 1.10 

    For >1,408 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.17 
    For >12,800, Deduct  -0.23 
    For Fire Retardant Treatment, Add  0.85 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  3.14 

XXXXXXX 
. 
 06 16 33 00-0050  Particle Board (06 16 33) 

. 

. 
 06 16 33 00-0051  Particle Board Floor Decking (06 16 33 00-0050) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0052 SF 3/8" Particle Board Floor Decking ........................................................................................................................................... 2.08 0.61 
Note: Applied to plywood subfloor. 

    For Fire Retardant Treatment Add  0.51 
    For >1,536 To 3,200, Deduct  -0.04 
    For >3,200 To 6,400, Deduct  -0.06 
    For >6,400 To 12,800, Deduct  -0.11 
    For >12,800, Deduct  -0.15 
    For Tongue And Groove, Add  0.04 

. 
 06 16 33 00-0053 SF 1/2" Particle Board Floor Decking ........................................................................................................................................... 2.39 0.61 

Note: Applied to plywood subfloor. 
    For Fire Retardant Treatment Add  0.69 
    For >1,536 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.13 
    For >12,800, Deduct  -0.18 
    For Tongue And Groove, Add  0.06 
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. 
 06 16 33 00-0054 SF 5/8" Particle Board Floor Decking ........................................................................................................................................... 2.69 0.73 

Note: Applied to plywood subfloor. 
    For Fire Retardant Treatment Add  0.86 
    For >1,536 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.21 
    For Tongue And Groove, Add  0.08 

. 
 06 16 33 00-0055 SF 3/4" Particle Board Floor Decking ........................................................................................................................................... 2.99 0.73 

Note: Applied to plywood subfloor. 
    For Fire Retardant Treatment Add  1.01 
    For >1,536 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.12 
    For >6,400 To 12,800, Deduct  -0.18 
    For >12,800, Deduct  -0.24 
    For Tongue And Groove, Add  0.09 

XXXXXXX 
. 
 06 16 43  Gypsum Sheathing (06 16) 

. 

. 
 06 16 43 00-0001  Exterior Gypsum Sheathing (06 16 43) 

Note: Includes moisture resistant core and fiberglass mats on both sides and long edges. 
. 
. 

 06 16 43 00-0002 SF 1/2" Exterior Gypsum Sheathing (GP Dens-Glass Gold) ........................................................................................................ 2.98 0.97 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.39 
    For Ceiling Installation, Add  0.20 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.09 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.22 
    For Selective Replacement <400 (Includes Removal Of Damaged Gypsum And Fitting New Gypsum To Size), Add  2.93 

. 
 06 16 43 00-0003 SF 5/8" Exterior Gypsum Sheathing (GP Dens-Glass Gold) ........................................................................................................ 3.21 1.22 

    For Application To Metal Studs, Joists, Or Rafters, Add  0.42 
    For Ceiling Installation, Add  0.21 
    For >1,696 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.18 
    For >12,800, Deduct  -0.24 
    For Selective Replacement <400 (Includes Removal Of Damaged Gypsum And Fitting New Gypsum To Size), Add  3.14 
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. 
07  Thermal And Moisture Protection 

. 

. 
 07 01  Operation and Maintenance of Thermal and Moisture 

Protection (07) 
. 
. 
 07 01 50  Maintenance of Membrane Roofing (07 01) 

. 

. 
 07 01 50 19  Preparation for Re-Roofing (07 01 50) 

. 

. 
 07 01 50 19-0001  Preparation For Re-Roofing (07 01 50 19) 

. 

. 
 07 01 50 19-0002 SQ Removal Of Pea Gravel Ballast From Roof, Vacuum And Disposal ..................................................................................... 35.14  

. 
 07 01 50 19-0003 SQ Removal Of Gravel Ballast From Roof, Vacuum And Disposal ............................................................................................ 62.02  

XXXXXXX 
. 
 07 01 50 81  Roof Replacement (07 01 50) 

. 

. 
 07 01 50 81-0001  Roof Repair (07 01 50 81) 

Note: Less than 100 SF areas. Excludes mobilization of crew for small quantity of roof work. See CSI section 07 
05 13 00-0001 for mobilization of crew for small quantity of roof work. 

. 

. 
 07 01 50 81-0002 SF Up To 10 SF Roof Repair, Built-Up Roofing ......................................................................................................................... 23.35  

. 
 07 01 50 81-0003 SF >10 To 25 SF Roof Repair, Built-Up Roofing ........................................................................................................................ 20.93  

. 
 07 01 50 81-0004 SF >25 To 50 SF Roof Repair, Built-Up Roofing ........................................................................................................................ 19.05  

. 
 07 01 50 81-0005 SF >50 To 100 SF Roof Repair, Built-Up Roofing ...................................................................................................................... 17.73  

. 
 07 01 50 81-0006 SF Up To 10 SF Roof Repair, Membrane Roofing ..................................................................................................................... 26.41  

. 
 07 01 50 81-0007 SF >10 To 25 SF Roof Repair, Membrane Roofing ................................................................................................................... 23.99  

. 
 07 01 50 81-0008 SF >25 To 50 SF Roof Repair, Membrane Roofing ................................................................................................................... 22.11  

. 
 07 01 50 81-0009 SF >50 To 100 SF Roof Repair, Membrane Roofing ................................................................................................................. 20.79  

. 
 07 01 50 81-0010 SF Up To 10 SF Roof Repair, Shingle Roofing .......................................................................................................................... 20.30  

. 
 07 01 50 81-0011 SF >10 To 25 SF Roof Repair, Shingle Roofing ......................................................................................................................... 18.18  

. 
 07 01 50 81-0012 SF >25 To 50 SF Roof Repair, Shingle Roofing ......................................................................................................................... 16.61  

. 
 07 01 50 81-0013 SF >50 To 100 SF Roof Repair, Shingle Roofing ....................................................................................................................... 15.59  

. 
 07 01 50 81-0014 LF Heat Weld Roofing Seams For Repair .................................................................................................................................... 7.25  

XXXXXXX 
. 
 07 01 50 81-0015  Emergency Roof Patch (07 01 50 81) 

Note: 4 Hour response time. 
. 
. 

 07 01 50 81-0016 EA Granule Emergency Roof Patch Cover 16 SF ...................................................................................................................... 95.15  
. 

 07 01 50 81-0017 EA Mobilize For Emergency Roof Patching .............................................................................................................................. 452.91  

XXXXXXX 
. 
 07 01 50 81-0018  Adhesives (07 01 50 81) 

Note: For repair of seams. 
. 
. 
 07 01 50 81-0019  Mastic Sealer (07 01 50 81-0018) 

. 

. 
 07 01 50 81-0020  Applied At Joints Only (07 01 50 81-0019) 

. 

. 
 07 01 50 81-0021 LF Mastic Sealer, 1/4" Bead At Joint ........................................................................................................................................... 4.49 1.93 

XXXXXXX 
. 
 07 01 50 91  Roofing Restoration (07 01 50) 

. 

. 
 07 01 50 91-0001  Pressure Wash Membrane Roofing (07 01 50 91) 

. 

. 
 07 01 50 91-0002 SF Up To 2,500 PSI, Pressure Wash Membrane Roofing ........................................................................................................... 0.15  

    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 15,000, Deduct  -0.02 
    For >15,000 To 30,000, Deduct  -0.02 
    For >30,000, Deduct  -0.03 

XXXXXXX 
. 
 07 05  Common Work Results for Thermal and Moisture Protection 

(07) 
. 
. 
 07 05 13  Mobilization Of Crew For Small Quantity Of Roof Work (07 05) 

. 

. 
 07 05 13 00-0001  Mobilization Of Crew For Small Quantity Of Roof Work (07 05 13) 

Note: For use with all roofing tasks where the total quantity of roof work is 4 squares or less. 
. 
. 

 07 05 13 00-0002 EA Up To 1 SQ, Mobilization Of Crew For Small Quantity Of Roof Work .............................................................................. 1,360.90  
. 

 07 05 13 00-0003 EA >1 To 2 SQ, Mobilization Of Crew For Small Quantity Of Roof Work .............................................................................. 1,018.23  
. 

 07 05 13 00-0004 EA >2 To 3 SQ, Mobilization Of Crew For Small Quantity Of Roof Work ................................................................................. 680.45  
. 

 07 05 13 00-0005 EA >3 To 4 SQ, Mobilization Of Crew For Small Quantity Of Roof Work ................................................................................. 339.41  

XXXXXXX 
. 
 07 10  Dampproofing and Waterproofing (07) 

Note: The following tasks are for application to vertical (walls and foundations) surfaces. For horizontal (flat) surfaces apply the 
appropriate modifier to reduce the labor cost (where listed). Waterproofing is the treatment of a surface or structure to PREVENT the 
passage of water under hydrostatic pressure. Dampproofing is the treatment of a surface or structure to RESIST the passage of water in 
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the absence of hydrostatic pressure. 
. 
. 
 07 11  Dampproofing (07 10) 

. 

. 
 07 11 13  Bituminous Dampproofing (07 11) 

. 

. 
 07 11 13 00-0001  Fibrous Asphalt Dampproofing, Brush, Roller Or Spray (07 11 13) 

. 

. 
 07 11 13 00-0002 CSF 1 Coat, Fibrous Asphalt Dampproofing, Brush, Roller Or Spray ......................................................................................... 174.26  

. 
 07 11 13 00-0003 CSF 2 Coats, Brush, Roller Or Spray, Fibrous Asphalt Dampproofing ....................................................................................... 264.84  

XXXXXXX 
. 
 07 11 13 00-0004  Fibrous Asphalt Dampproofing, Troweled On (07 11 13) 

. 

. 
 07 11 13 00-0005 CSF Primer And 1 Coat, Fibrous Asphalt Dampproofing, Troweled On ...................................................................................... 302.34  

. 
 07 11 13 00-0006 CSF Primer And 2 Coats, Troweled On, Fibrous Asphalt Dampproofing .................................................................................... 473.28  

XXXXXXX 
. 
 07 11 13 00-0007  Asphaltic Paint Dampproofing (07 11 13) 

. 

. 
 07 11 13 00-0008 CSF 1 Coat, Asphaltic Paint Dampproofing, Brushed On ........................................................................................................... 138.81  

. 
 07 11 13 00-0009 CSF 2 Coats, Brushed On, Asphaltic Paint Dampproofing ......................................................................................................... 257.22  

XXXXXXX 
. 
 07 11 19  Sheet Dampproofing (07 11) 

. 

. 
 07 11 19 00-0001  Neoprene (07 11 19) 

. 

. 
 07 11 19 00-0002 SF 1/16" Patch Neoprene Roof (5 To 20 SF) ............................................................................................................................. 36.35  

XXXXXXX 
. 
 07 13  Sheet Waterproofing (07 10) 

. 

. 
 07 13 13  Bituminous Sheet Waterproofing (07 13) 

. 

. 
 07 13 13 00-0001  15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped (07 13 

13) 
. 
. 

 07 13 13 00-0002 CSF 1 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 325.51 110.55 
    For 30 LB Felt, Add  78.32 
    For Application To Horizontal Surfaces, Deduct  -33.16 

. 
 07 13 13 00-0003 CSF 2 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 413.05 124.36 

    For 30 LB Felt, Add  123.24 
    For Application To Horizontal Surfaces, Deduct  -37.31 

. 
 07 13 13 00-0004 CSF 3 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 500.57 138.18 

    For 30 LB Felt, Add  168.16 
    For Application To Horizontal Surfaces, Deduct  -41.45 

. 
 07 13 13 00-0005 CSF 4 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 588.09 152.00 

    For 30 LB Felt, Add  213.08 
    For Application To Horizontal Surfaces, Deduct  -45.60 

. 
 07 13 13 00-0006 CSF 5 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 675.62 165.82 

    For 30 LB Felt, Add  257.99 
    For Application To Horizontal Surfaces, Deduct  -49.74 

XXXXXXX 
. 
 07 13 13 00-0007  Asphalt Coated Protective Board (07 13 13) 

. 

. 
 07 13 13 00-0008 CSF 1/8" Asphalt Coated Protective Board ................................................................................................................................. 270.87 109.04 

    For Application To Horizontal Surfaces, Deduct  -36.37 
. 

 07 13 13 00-0009 CSF 1/4" Asphalt Coated Protective Board ................................................................................................................................. 359.14 113.23 
    For Application To Horizontal Surfaces, Deduct  -37.74 

. 
 07 13 13 00-0010 CSF 3/8" Asphalt Coated Protective Board ................................................................................................................................. 465.52 117.99 

    For Application To Horizontal Surfaces, Deduct  -39.32 
. 

 07 13 13 00-0011 CSF 1/2" Asphalt Coated Protective Board ................................................................................................................................. 519.82 122.74 
    For Application To Horizontal Surfaces, Deduct  -40.92 

XXXXXXX 
. 
 07 13 53  Elastomeric Sheet Waterproofing (07 13) 

. 

. 
 07 13 53 00-0001  Rubberized Membrane Sheet (07 13 53) 

. 

. 
 07 13 53 00-0002 SF 215 Mil Rubberized Asphalt Membrane Sheet, Vertical Surface ............................................................................................ 7.51 1.13 

    For Floor Surfaces, Deduct  -1.11 

XXXXXXX 
. 
 07 13 53 00-0003  Ethylene Propylene Diene Monomer (EPDM) (07 13 53) 

. 

. 
 07 13 53 00-0004 CSF 45 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 433.35 158.52 

    For Application To Horizontal Surfaces, Deduct  -47.55 
. 

 07 13 53 00-0005 CSF 60 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 487.05 158.52 
    For Application To Horizontal Surfaces, Deduct  -47.55 

XXXXXXX 
. 
 07 13 53 00-0006  Butyl Sheet Waterproofing (07 13 53) 

. 

. 
 07 13 53 00-0007 CSF 1/32" Butyl Sheet Waterproofing ......................................................................................................................................... 100.08 39.63 

    For Joint Taping, Add  14.14 
    For Each Additional Ply, Add  74.03 
    For Application To Horizontal Surfaces, Deduct  -5.96 
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. 
 07 13 53 00-0008 CSF 1/16" Butyl Sheet Waterproofing ......................................................................................................................................... 119.29 39.63 

    For Joint Taping, Add  15.10 
    For Each Additional Ply, Add  87.47 
    For Application To Horizontal Surfaces, Deduct  -5.96 

XXXXXXX 
. 
 07 13 53 00-0009  Butyl With Nylon (07 13 53) 

. 

. 
 07 13 53 00-0010 CSF 1/32" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................. 111.06 39.63 

    For Joint Taping, Add  14.69 
    For Each Additional Ply, Add  81.71 
    For Application To Horizontal Surfaces, Deduct  -5.96 

. 
 07 13 53 00-0011 CSF 1/16" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................. 123.41 39.63 

    For Joint Taping, Add  15.30 
    For Each Additional Ply, Add  90.36 
    For Application To Horizontal Surfaces, Deduct  -5.96 

XXXXXXX 
. 
 07 13 53 00-0012  Neoprene Sheet Waterproofing (07 13 53) 

. 

. 
 07 13 53 00-0013 CSF 1/32" Neoprene Sheet Waterproofing ................................................................................................................................. 174.24 39.63 

    For Joint Taping, Add  17.85 
    For Each Additional Ply, Add  125.94 
    For Application To Horizontal Surfaces, Deduct  -5.96 

. 
 07 13 53 00-0014 CSF 1/16" Neoprene Sheet Waterproofing ................................................................................................................................. 256.01 39.63 

    For Joint Taping, Add  21.93 
    For Each Additional Ply, Add  183.18 
    For Application To Horizontal Surfaces, Deduct  -5.96 

XXXXXXX 
. 
 07 13 53 00-0015  Neoprene With Nylon (07 13 53) 

. 

. 
 07 13 53 00-0016 CSF 1/32" Neoprene Elastomeric Waterproofing With Nylon ..................................................................................................... 182.77 39.63 

    For Joint Taping, Add  18.27 
    For Each Additional Ply, Add  131.91 
    For Application To Horizontal Surfaces, Deduct  -5.96 

. 
 07 13 53 00-0017 CSF 1/16" Neoprene Elastomeric Waterproofing With Nylon ..................................................................................................... 269.64 39.63 

    For Joint Taping, Add  22.62 
    For Each Additional Ply, Add  192.72 
    For Application To Horizontal Surfaces, Deduct  -5.96 

XXXXXXX 
. 
 07 13 53 00-0018  Plastic Vapor Barrier (Polyethylene) (07 13 53) 

. 

. 
 07 13 53 00-0019 CSF 4 Mil Polyethylene Vapor Barrier .......................................................................................................................................... 39.75 14.79 

    For Joint Taping, Add  9.52 
    For Each Additional Ply, Add  31.10 
    For Application To Horizontal Surfaces, Deduct  -4.91 

. 
 07 13 53 00-0020 CSF 6 Mil Polyethylene Vapor Barrier .......................................................................................................................................... 40.76 14.79 

    For Joint Taping, Add  9.57 
    For Each Additional Ply, Add  31.81 
    For Application To Horizontal Surfaces, Deduct  -4.91 

. 
 07 13 53 00-0021 CSF 10 Mil Polyethylene Vapor Barrier ........................................................................................................................................ 66.55 14.79 

    For Joint Taping, Add  10.86 
    For Each Additional Ply, Add  49.86 
    For Application To Horizontal Surfaces, Deduct  -4.91 

. 
 07 13 53 00-0022 CSF 60 Mil Polyethylene Vapor Barrier With Bentonite .............................................................................................................. 102.49 14.79 

Note: Includes seam tape, liquid mastic, anchors and termination bar. 
    For Each Additional Ply, Add  75.38 
    For Application To Horizontal Surfaces, Deduct  -5.46 

XXXXXXX 
. 
 07 13 53 00-0023  Plastic Vapor Barrier (PVC) (07 13 53) 

. 

. 
 07 13 53 00-0024 CSF 10 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 46.71 16.36 

    For Joint Taping, Add  9.86 
    For Each Additional Ply, Add  35.97 
    For Application To Horizontal Surfaces, Deduct  -4.91 

. 
 07 13 53 00-0025 CSF 20 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 58.12 16.97 

    For Joint Taping, Add  10.72 
    For Each Additional Ply, Add  44.08 
    For Application To Horizontal Surfaces, Deduct  -5.10 

. 
 07 13 53 00-0026 CSF 30 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 73.28 17.57 

    For Joint Taping, Add  11.75 
    For Each Additional Ply, Add  54.81 
    For Application To Horizontal Surfaces, Deduct  -5.27 

XXXXXXX 
. 
 07 13 53 00-0027  Vinyl Plastic Vapor Barrier (07 13 53) 

. 

. 
 07 13 53 00-0028 CSF 4 Mil Vinyl Plastic Vapor Barrier With Fiberglass Insulation At Joints (Tu-Tuf #4) ................................................................ 43.68 15.15 

XXXXXXX 
. 
 07 14  Fluid-Applied Waterproofing (07 10) 

. 

. 
 07 14 13  Hot Fluid-Applied Rubberized Asphalt Waterproofing (07 14) 

. 

. 
 07 14 13 00-0001  Hot Applied Rubberized Asphalt Waterproofing Coating (07 14 13) 
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. 

. 
 07 14 13 00-0002 SF 90 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface ................................................................... 2.40  

Note: Includes primer. 
    For Application To Horizontal Surfaces, Deduct  -0.21 
    For Reinforcing Fabric, Add  0.54 

. 
 07 14 13 00-0003 SF 125 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface ................................................................. 2.81  

Note: Includes primer. 
    For Application To Horizontal Surfaces, Deduct  -0.22 
    For Reinforcing Fabric, Add  0.54 

XXXXXXX 
. 
 07 14 16  Cold Fluid-Applied Waterproofing (07 14) 

. 

. 
 07 14 16 00-0001  Fluid Applied Rubber Based Polyurethane (07 14 16) 

. 

. 
 07 14 16 00-0002 SF 60 Mil Thick, Applied In 2 Coats, Fluid Applied, Rubber Base, Polyurethane Waterproofing.................................................. 4.01  

    For Application To Horizontal Surfaces, Deduct  -0.48 
. 

 07 14 16 00-0003 SF 90 Mil Thick, Applied In 2 Coats, Fluid Applied, Rubber Base, Polyurethane Waterproofing.................................................. 4.58  
    For Application To Horizontal Surfaces, Deduct  -0.50 

. 
 07 14 16 00-0004 SF 120 Mil Thick, Applied In 2 Coats, Fluid Applied, Rubber Base, Polyurethane Waterproofing................................................ 5.19  

    For Application To Horizontal Surfaces, Deduct  -0.53 

XXXXXXX 
. 
 07 14 16 00-0005  One Part Solution Of Chlorosulfonated Polyethylene Polymer (07 14 16) 

. 

. 
 07 14 16 00-0006 SF 15 Mil Finish Coat, 1 Part Solution, Chlorosulfonated Polyethylene (CSM) Polymer .............................................................. 2.66  

XXXXXXX 
. 
 07 14 16 00-0007  Copolymer Compound (07 14 16) 

. 

. 
 07 14 16 00-0008 SF 32 Mil, Fluid Elastomeric Copolymer Compound For Slabs .................................................................................................... 4.26  

XXXXXXX 
. 
 07 14 16 00-0009  Fluid Applied Neoprene (07 14 16) 

. 

. 
 07 14 16 00-0010 CSF 1/8" Fiberglass Reinforced, Fluid Applied Neoprene .......................................................................................................... 502.73  

    For Application To Horizontal Surfaces, Deduct  -57.75 
. 

 07 14 16 00-0011 CSF 50 Mil, 4 Coats, Fluid Applied Neoprene.......................................................................................................................... 1,019.59  
    For Application To Horizontal Surfaces, Deduct  -113.28 

. 
 07 14 16 00-0012 CSF 90 Mil, 4 Coats, Fluid Applied Neoprene.......................................................................................................................... 1,660.98  

    For Application To Horizontal Surfaces, Deduct  -169.84 

XXXXXXX 
. 
 07 16  Cementitious and Reactive Waterproofing (07 10) 

. 

. 
 07 16 13  Polymer Modified Cement Waterproofing (07 16) 

. 

. 
 07 16 13 00-0001 SF Polymer Modified Cementitious Waterproofing Assembly, 2 Coats ........................................................................................ 4.73  

Note: As manufactured by Thoro Consumer Products. Includes Thoroseal, Acryl 60, acrylic waterproof coating 
and white pigmented acrylic copolymer primer. 

XXXXXXX 
. 
 07 16 16  Crystalline Waterproofing (07 16) 

. 

. 
 07 16 16 00-0001 SF Crystalline Cementitious Waterproofing. 2 Coats (Xypex Concentrate) .................................................................................. 6.02  

XXXXXXX 
. 
 07 16 19  Metal Oxide Waterproofing (07 16) 

. 

. 
 07 16 19 00-0001  Metallic Oxide Waterproofing (07 16 19) 

Note: Includes one broom applied bond coat and three brush applied waterproof coats. Excludes concrete repairs 
to subbase and final protective concrete surface coat. See CSI section 03 54 16 00-0001 for self leveling 
underlayment for concrete floors. 

. 

. 
 07 16 19 00-0002 CSF Catalyzed Metallic Waterproofing Treatment, Metal Oxide Waterproofing (Euclid Iron Waterpeller) .................................. 471.57  

    For Application To Horizontal Surfaces, Deduct  -58.68 

XXXXXXX 
. 
 07 17  Bentonite Waterproofing (07 10) 

. 

. 
 07 17 13  Bentonite Panel Waterproofing (07 17) 

. 

. 
 07 17 13 00-0001 CSF 3/16" Bentonite Waterproofing Panels ................................................................................................................................ 450.57 130.10 

    For Application To Horizontal Surfaces, Deduct  -39.04 
. 

 07 17 13 00-0002 CSF 1/4" Bentonite Waterproofing Panels .................................................................................................................................. 414.65 137.46 
    For Application To Horizontal Surfaces, Deduct  -42.25 

. 
 07 17 13 00-0003 CSF 5/8" Bentonite Waterproofing Panels .................................................................................................................................. 564.55 143.35 

    For Application To Horizontal Surfaces, Deduct  -42.99 
. 

 07 17 13 00-0004 CSF 3/8" Granular Bentonite, Troweled ...................................................................................................................................... 455.84 119.23 
    For Application To Horizontal Surfaces, Deduct  -35.75 

XXXXXXX 
. 
 07 19  Water Repellents (07 10) 

. 

. 
 07 19 13  Acrylic Sealer (07 19) 

Note: Per coat. 
. 
. 

 07 19 13 00-0001 SF Spray On Concrete, Acrylic Sealer ......................................................................................................................................... 2.49  
. 

 07 19 13 00-0002 SF Spray On Concrete Block/Brick, Acrylic Sealer ....................................................................................................................... 2.96  
. 

 07 19 13 00-0003 SF Spray On Stone, Acrylic Sealer .............................................................................................................................................. 3.26  

XXXXXXX 
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. 
 07 19 16  Silane Water Repellents (07 19) 

. 

. 
 07 19 16 00-0001  Silane Concrete Sealer (07 19 16) 

. 

. 
 07 19 16 00-0002 SF Spray On Concrete, Water Based, Silane Penetrating Water Repellent Sealer (Specchem SpecSilane 40 WB) .................. 0.72  

. 
 07 19 16 00-0003 SF Spray On Concrete Block/Brick, Water Based, Silane Penetrating Water Repellent Sealer (Specchem SpecSilane 

40 WB) .................................................................................................................................................................................. 1.05  

XXXXXXX 
. 
 07 19 16 00-0004  Silane/Siloxane Concrete Sealer (07 19 16) 

. 

. 
 07 19 16 00-0005 SF Spray On Concrete, Solvent Based, Silane/Siloxane Concrete Penetrating Water Repellent Sealer (Anti-Hydro 

Aridox 40) .............................................................................................................................................................................. 1.27  
Note: 40% silane, alcohol based. 

. 
 07 19 16 00-0006 SF Spray On Concrete Block/Brick, Solvent Based, Silane/Siloxane Penetrating Water Repellent Sealer (Anti-Hydro 

Aridox 40) .............................................................................................................................................................................. 1.86  
Note: 40% silane, alcohol based. 

. 
 07 19 16 00-0007 SF Spray On Concrete, Water-Based, Silane/Siloxane Penetrating Water Repellent Sealer (Prosoco Saltguard WB) ............... 0.48  

Note: 200 SF/GAL 
. 

 07 19 16 00-0008 SF Spray On Concrete Block/Masonry, Water-Based, Silane/Siloxane Penetrating Water Repellent Sealer (Prosoco 
Saltguard WB) ....................................................................................................................................................................... 0.71  

XXXXXXX 
. 
 07 20  Thermal Protection (07) 

. 

. 
 07 21  Thermal Insulation (07 20) 

. 

. 
 07 21 13  Board Insulation (07 21) 

Note: Types are stock sizes, mastic applied. 
. 
. 
 07 21 13 13  Foam Board Insulation (07 21 13) 

. 

. 
 07 21 13 13-0001  Cold Adhesive Applied Foam Board Insulation (07 21 13 13) 

. 

. 
 07 21 13 13-0002  Cold Adhesive Applied, Foam Glass (Cellular Glass), Foam Board 

Insulation (07 21 13 13-0001) 
. 
. 

 07 21 13 13-0003 SF 1" Thick, R3.44, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied ............................................. 3.02 0.42 
    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0004 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied ...................................... 4.02 0.42 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0005 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied ............................................. 4.69 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0006 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied ...................................... 6.03 0.44 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

XXXXXXX 
. 
 07 21 13 13-0007  Cold Adhesive Applied, Expanded Polystyrene, Foam Board Insulation (07 21 13 

13-0001) 
. 
. 

 07 21 13 13-0008 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied......................... 1.80 0.41 
    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0009 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied......................... 1.68 0.41 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0010 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied......................... 1.84 0.41 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0011 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ........................... 1.99 0.42 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0012 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ........................... 2.65 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0013 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied.......................... 3.30 0.44 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0014 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied.......................... 3.96 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0015 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied.......................... 4.60 0.46 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0016 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ........................... 5.26 0.47 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

XXXXXXX 
. 
 07 21 13 13-0017  Cold Adhesive Applied, Extruded Polystyrene, Foam Board Insulation (07 21 13 

13-0001) 
Note: 15 PSI compressive strength. 
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. 

. 
 07 21 13 13-0018 SF 3/8" Thick, R1.9, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ....................................................... 2.06 0.41 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.22 
    For 40 PSI Compressive Strength, Add  0.52 
    For 60 PSI Compressive Strength, Add  0.83 
    For 115 PSI Compressive Strength, Add  3.59 

. 
 07 21 13 13-0019 SF 1/2" Thick, R2.5, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ....................................................... 2.42 0.41 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.28 
    For 40 PSI Compressive Strength, Add  0.66 
    For 60 PSI Compressive Strength, Add  1.04 
    For 115 PSI Compressive Strength, Add  4.52 

. 
 07 21 13 13-0020 SF 3/4" Thick, R3.7, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ....................................................... 2.71 0.41 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.32 
    For 40 PSI Compressive Strength, Add  0.77 
    For 60 PSI Compressive Strength, Add  1.21 
    For 115 PSI Compressive Strength, Add  5.26 

. 
 07 21 13 13-0021 SF 1" Thick, R5.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied .......................................................... 2.23 0.42 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.25 
    For 40 PSI Compressive Strength, Add  0.59 
    For 60 PSI Compressive Strength, Add  0.93 
    For 115 PSI Compressive Strength, Add  4.03 

. 
 07 21 13 13-0022 SF 2" Thick, R10.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ........................................................ 3.11 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.38 
    For 40 PSI Compressive Strength, Add  0.91 
    For 60 PSI Compressive Strength, Add  1.43 
    For 115 PSI Compressive Strength, Add  6.24 

. 
 07 21 13 13-0023 SF 3" Thick, R15.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ........................................................ 4.00 0.44 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.52 
    For 40 PSI Compressive Strength, Add  1.24 
    For 60 PSI Compressive Strength, Add  1.93 
    For 115 PSI Compressive Strength, Add  8.48 

. 
 07 21 13 13-0024 SF 4" Thick, R20.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ........................................................ 4.46 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.59 
    For 40 PSI Compressive Strength, Add  1.41 
    For 60 PSI Compressive Strength, Add  2.19 
    For 115 PSI Compressive Strength, Add  9.61 

XXXXXXX 
. 
 07 21 13 13-0025  Mechanically Fastened Foam Board Insulation (07 21 13 13) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 21 13 13-0026  Mechanically Fastened, Foam Glass (Cellular Glass), Foam Board 

Insulation (07 21 13 13-0025) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 13-0027 SF 1" Thick, R3.44, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ............................................ 2.82 0.42 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0028 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ...................................... 3.89 0.42 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 
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. 
 07 21 13 13-0029 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ............................................ 4.57 0.43 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 21 13 13-0030 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ...................................... 5.96 0.44 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

XXXXXXX 
. 
 07 21 13 13-0031  Mechanically Fastened, Expanded Polystyrene, Foam Board Insulation (07 21 13 

13-0025) 
. 
. 

 07 21 13 13-0032 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) .............................................................. 1.59 0.41 
    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0033 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) .............................................................. 1.47 0.41 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0034 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) .............................................................. 1.62 0.41 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0035 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................. 1.79 0.42 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0036 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................. 2.53 0.43 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 
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. 
 07 21 13 13-0037 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)................................................................ 3.24 0.44 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 21 13 13-0038 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)................................................................ 3.99 0.45 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 21 13 13-0039 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)................................................................ 4.77 0.46 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Gypsum, Add  2.15 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  7.23 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 21 13 13-0040 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Foam Board Insulation (MEPS).................................................................. 5.93 0.47 

    For Horizontal Surface Application, Deduct  -0.10 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.12 

XXXXXXX 
. 
 07 21 13 13-0041  Mechanically Fastened, Extruded Polystyrene, Foam Board Insulation (07 21 13 

13-0025) 
Note: 15 PSI compressive strength. Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 13-0042 SF 3/8" Thick, R1.9, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ...................................................... 1.85 0.41 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.16 
    For 40 PSI Compressive Strength, Add  0.39 
    For 60 PSI Compressive Strength, Add  0.64 
    For 115 PSI Compressive Strength, Add  2.73 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0043 SF 1/2" Thick, R2.5, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ...................................................... 2.21 0.41 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.22 
    For 40 PSI Compressive Strength, Add  0.53 
    For 60 PSI Compressive Strength, Add  0.85 
    For 115 PSI Compressive Strength, Add  3.65 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 
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. 
 07 21 13 13-0044 SF 3/4" Thick, R3.7, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ...................................................... 2.50 0.41 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.27 
    For 40 PSI Compressive Strength, Add  0.64 
    For 60 PSI Compressive Strength, Add  1.02 
    For 115 PSI Compressive Strength, Add  4.40 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0045 SF 1" Thick, R5.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ......................................................... 2.03 0.42 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.19 
    For 40 PSI Compressive Strength, Add  0.46 
    For 60 PSI Compressive Strength, Add  0.74 
    For 115 PSI Compressive Strength, Add  3.17 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 13-0046 SF 2" Thick, R10.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ....................................................... 2.99 0.43 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.34 
    For 40 PSI Compressive Strength, Add  0.81 
    For 60 PSI Compressive Strength, Add  1.27 
    For 115 PSI Compressive Strength, Add  5.54 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 21 13 13-0047 SF 3" Thick, R15.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ....................................................... 3.94 0.44 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.49 
    For 40 PSI Compressive Strength, Add  1.16 
    For 60 PSI Compressive Strength, Add  1.81 
    For 115 PSI Compressive Strength, Add  7.93 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 21 13 13-0048 SF 4" Thick, R20.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ....................................................... 4.49 0.45 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.57 
    For 40 PSI Compressive Strength, Add  1.36 
    For 60 PSI Compressive Strength, Add  2.13 
    For 115 PSI Compressive Strength, Add  9.32 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

XXXXXXX 
. 
 07 21 13 16  Fibrous Board Insulation (07 21 13) 

. 

. 
 07 21 13 16-0001  Cold Adhesive Applied Fibrous Board Insulation (07 21 13 16) 

. 

. 
 07 21 13 16-0002  Cold Adhesive Applied, Wood Fiber (Cellulosic-Fiber), Fibrous Board 

Insulation (07 21 13 16-0001) 
. 
. 

 07 21 13 16-0003 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Cold Adhesive Applied .......................................... 2.20 0.52 
    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 



07
 07 Thermal And Moisture Protection 

07 20 Thermal Protection 
07 21 Thermal Insulation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 10  County of San Mateo, Roofing 

. 
 07 21 13 16-0004 SF 2" Thick, R5.2, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Cold Adhesive Applied .......................................... 3.02 0.62 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0005 SF 3" Thick, R7.8, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Cold Adhesive Applied .......................................... 3.84 0.73 

    For Horizontal Surface Application, Deduct  -0.12 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

XXXXXXX 
. 
 07 21 13 16-0006  Cold Adhesive Applied, Fiberglass, Fibrous Board Insulation (07 21 13 16-0001) 

. 

. 
 07 21 13 16-0007 SF 1" Thick, R4.2, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ........................................................................ 3.40 0.42 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0008 SF 1-1/2" Thick, R6.0, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied .................................................................. 5.50 0.42 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0009 SF 2" Thick, R8.0, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ........................................................................ 6.80 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0010 SF 2-1/2" Thick, R10.0, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ................................................................ 7.85 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0011 SF 3" Thick, R12.4, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ...................................................................... 8.89 0.44 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

XXXXXXX 
. 
 07 21 13 16-0012  Mechanically Fastened Fibrous Board Insulation (07 21 13 16) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 21 13 16-0013  Mechanically Fastened, Wood Fiber (Cellulosic-Fiber), Fibrous Board 

Insulation (07 21 13 16-0012) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 16-0014 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Mechanically Fastened .......................................... 1.86 0.52 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 16-0015 SF 2" Thick, R5.2, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Mechanically Fastened .......................................... 2.74 0.62 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 21 13 16-0016 SF 3" Thick, R7.8, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Mechanically Fastened .......................................... 3.62 0.73 

    For Horizontal Surface Application, Deduct  -0.12 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

XXXXXXX 
. 
 07 21 13 16-0017  Mechanically Fastened, Fiberglass, Fibrous Board Insulation (07 21 13 16-0012) 

Note: Mechanically fastened to wood or steel. 
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. 
 07 21 13 16-0018 SF 1" Thick, R4.2, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ........................................................................ 3.20 0.42 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 16-0019 SF 1-1/2" Thick, R6.0, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ................................................................. 5.37 0.42 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 16-0020 SF 2" Thick, R8.0, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ........................................................................ 6.67 0.43 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 21 13 16-0021 SF 2-1/2" Thick, R10.0, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ............................................................... 7.79 0.43 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, Add  1.85 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 21 13 16-0022 SF 3" Thick, R12.4, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ...................................................................... 8.83 0.44 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

XXXXXXX 
. 
 07 21 13 19  Mineral Board Insulation (07 21 13) 

. 

. 
 07 21 13 19-0001  Cold Adhesive Applied Mineral Board Insulation (07 21 13 19) 

. 

. 
 07 21 13 19-0002  Cold Adhesive Applied, High-Density Fiberboard, Mineral Board Insulation 

(07 21 13 19-0001) 
. 
. 

 07 21 13 19-0003 SF 1/2" Thick, R1.3, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied ............................................... 1.77 0.47 
    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0004 SF 25/32" Thick, R1.9, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied ........................................... 2.01 0.49 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0005 SF 1" Thick, R2.5, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied .................................................. 2.28 0.52 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0006 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied ............................................ 2.72 0.57 

    For Horizontal Surface Application, Deduct  -0.10 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
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. 
 07 21 13 19-0007 SF 2" Thick, R5.0, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied .................................................. 3.18 0.62 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0008 SF 3" Thick, R7.5, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied .................................................. 4.07 0.73 

    For Horizontal Surface Application, Deduct  -0.12 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

XXXXXXX 
. 
 07 21 13 19-0009  Mechanically Fastened Mineral Board Insulation (07 21 13 19) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 21 13 19-0010  Mechanically Fastened, High-Density Fiberboard, Mineral Board Insulation 

(07 21 13 19-0009) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 19-0011 SF 1/2" Thick, R1.3, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ............................................... 1.43 0.47 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 19-0012 SF 25/32" Thick, R1.9, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ........................................... 1.67 0.49 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 19-0013 SF 1" Thick, R2.5, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened .................................................. 1.94 0.52 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.87 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 19-0014 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened............................................ 2.44 0.57 

    For Horizontal Surface Application, Deduct  -0.10 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 21 13 19-0015 SF 2" Thick, R5.0, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened .................................................. 2.89 0.62 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.89 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 21 13 19-0016 SF 3" Thick, R7.5, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened .................................................. 3.85 0.73 

    For Horizontal Surface Application, Deduct  -0.12 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 
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XXXXXXX 
. 
 07 21 16  Blanket Insulation (07 21) 

Note: All insulation rolls or batts applied to wood or steel studs or between rafters or between metal building "skin" and 
framing. 

. 

. 
 07 21 16 00-0001  Fiberglass Flexible Insulation (07 21 16) 

Note: Rolls or batts. 
. 
. 
 07 21 16 00-0002  Kraft Faced, Fiberglass Flexible Insulation (07 21 16 00-0001) 

. 

. 
 07 21 16 00-0003 SF 3-1/2" Thick, Kraft Faced, R-11 Fiberglass Flexible Insulation ............................................................................................... 1.91 0.55 

    For >1,600, Deduct  -0.22 
. 

 07 21 16 00-0004 SF 3-1/2" Thick, Kraft Faced, R-13 Fiberglass Flexible Insulation ............................................................................................... 2.08 0.55 
    For >1,600, Deduct  -0.25 

. 
 07 21 16 00-0005 SF 3-1/2" Thick, Kraft Faced, R-15 Fiberglass Flexible Insulation ............................................................................................... 2.13 0.55 

    For >1,600, Deduct  -0.26 
. 

 07 21 16 00-0006 SF 5-1/2" Thick, Kraft Faced, R-21 Fiberglass Flexible Insulation ............................................................................................... 2.90 0.55 
    For >1,600, Deduct  -0.41 

. 
 07 21 16 00-0007 SF 6-1/4" Thick, Kraft Faced, R-19 Fiberglass Flexible Insulation ............................................................................................... 2.41 0.55 

    For >1,600, Deduct  -0.31 
. 

 07 21 16 00-0008 SF 9-1/2" Thick, Kraft Faced, R-30 Fiberglass Flexible Insulation ............................................................................................... 3.40 0.68 
    For >1,600, Deduct  -0.48 

. 
 07 21 16 00-0009 SF 12" Thick, Kraft Faced, R-38 Fiberglass Flexible Insulation .................................................................................................... 3.86 0.68 

    For >1,600, Deduct  -0.54 

XXXXXXX 
. 
 07 21 16 00-0010  Unfaced, Fiberglass Flexible Insulation (07 21 16 00-0001) 

. 

. 
 07 21 16 00-0011 SF 3-1/2" Thick, Unfaced, R-11 Fiberglass Flexible Insulation ..................................................................................................... 1.80 0.55 

    For >1,600, Deduct  -0.20 
. 

 07 21 16 00-0012 SF 3-1/2" Thick, Unfaced, R-13 Fiberglass Flexible Insulation ..................................................................................................... 1.99 0.55 
    For >1,600, Deduct  -0.24 

. 
 07 21 16 00-0013 SF 3-1/2" Thick, Unfaced, R-15 Fiberglass Flexible Insulation ..................................................................................................... 2.71 0.55 

    For >1,600, Deduct  -0.38 
. 

 07 21 16 00-0014 SF 5-1/2" Thick, Unfaced, R-21 Fiberglass Flexible Insulation ..................................................................................................... 2.78 0.55 
    For >1,600, Deduct  -0.39 

. 
 07 21 16 00-0015 SF 6-1/4" Thick, Unfaced, R-19 Fiberglass Flexible Insulation ..................................................................................................... 2.33 0.55 

    For >1,600, Deduct  -0.29 
. 

 07 21 16 00-0016 SF 9-1/2" Thick, Unfaced, R-30 Fiberglass Flexible Insulation ..................................................................................................... 3.18 0.68 
    For >1,600, Deduct  -0.44 

. 
 07 21 16 00-0017 SF 12" Thick, Unfaced, R-38 Fiberglass Flexible Insulation ......................................................................................................... 3.72 0.68 

    For >1,600, Deduct  -0.51 

XXXXXXX 
. 
 07 21 16 00-0018  Foil Faced, Fiberglass Flexible Insulation (07 21 16 00-0001) 

. 

. 
 07 21 16 00-0019 SF 3-1/2" Thick, Foil Faced, R-11 Fiberglass Flexible Insulation ................................................................................................. 2.21 0.55 

    For >1,600, Deduct  -0.28 
. 

 07 21 16 00-0020 SF 3-1/2" Thick, Foil Faced, R-13 Fiberglass Flexible Insulation ................................................................................................. 2.49 0.55 
    For >1,600, Deduct  -0.34 

. 
 07 21 16 00-0021 SF 6-1/4" Thick, Foil Faced, R-19 Fiberglass Flexible Insulation ................................................................................................. 2.80 0.55 

    For >1,600, Deduct  -0.38 
. 

 07 21 16 00-0022 SF 10-1/4" Thick, Foil Faced, R-38 Fiberglass Flexible Insulation ............................................................................................... 4.00 0.68 
    For >1,600, Deduct  -0.58 

. 
 07 21 16 00-0023 SF 12" Thick, Foil Faced, R-38 Fiberglass Flexible Insulation ..................................................................................................... 4.39 0.68 

    For >1,600, Deduct  -0.65 

XXXXXXX 
. 
 07 21 16 00-0024  Poly-Encapsulated, Fiberglass Flexible Insulation (07 21 16 00-0001) 

. 

. 
 07 21 16 00-0025 SF 3-1/2" Thick, Poly-Encapsulated, R-11 Fiberglass Flexible Insulation .................................................................................... 1.96 0.55 

    For >1,600, Deduct  -0.23 
. 

 07 21 16 00-0026 SF 3-1/2" Thick, Poly-Encapsulated, R-13 Fiberglass Flexible Insulation .................................................................................... 2.13 0.55 
    For >1,600, Deduct  -0.26 

. 
 07 21 16 00-0027 SF 5-1/2" Thick, Poly-Encapsulated, R-21 Fiberglass Flexible Insulation .................................................................................... 3.00 0.55 

    For >1,600, Deduct  -0.43 
. 

 07 21 16 00-0028 SF 6-1/2" Thick, Poly-Encapsulated, R-19 Fiberglass Flexible Insulation .................................................................................... 2.44 0.55 
    For >1,600, Deduct  -0.31 

. 
 07 21 16 00-0029 SF 8-1/4" Thick, Poly-Encapsulated, R-25 Fiberglass Flexible Insulation .................................................................................... 3.32 0.68 

    For >1,600, Deduct  -0.48 
. 

 07 21 16 00-0030 SF 10-1/4" Thick, Poly-Encapsulated, R-30 Fiberglass Flexible Insulation .................................................................................. 3.72 0.68 
    For >1,600, Deduct  -0.51 

XXXXXXX 
. 
 07 21 16 00-0031  Mineral Wool Flexible Insulation (07 21 16) 

. 

. 
 07 21 16 00-0032  Kraft Faced, Mineral Wool Flexible Insulation (07 21 16 00-0031) 

. 

. 
 07 21 16 00-0033 SF 3-1/2" Kraft Faced, R-11 Mineral Wool Flexible Insulation ...................................................................................................... 2.16 0.55 

    For >1,600, Deduct  -0.27 
. 

 07 21 16 00-0034 SF 6-1/4" Kraft Faced, R-19 Mineral Wool Flexible Insulation ...................................................................................................... 2.92 0.55 
    For >1,600, Deduct  -0.41 

. 
 07 21 16 00-0035 SF 9-1/2" Kraft Faced, R-30 Mineral Wool Flexible Insulation ...................................................................................................... 4.65 0.55 

    For >1,600, Deduct  -0.73 
. 

 07 21 16 00-0036 SF 12" Kraft Faced, R-38 Mineral Wool Flexible Insulation .......................................................................................................... 5.55 0.55 
    For >1,600, Deduct  -0.88 

XXXXXXX 
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. 
 07 21 16 00-0037  Unfaced, Mineral Wool Flexible Insulation (07 21 16 00-0031) 

. 

. 
 07 21 16 00-0038 SF 3-1/2" Unfaced, R-11 Mineral Wool Flexible Insulation ........................................................................................................... 2.00 0.55 

    For >1,600, Deduct  -0.24 
. 

 07 21 16 00-0039 SF 6-1/4" Unfaced, R-19 Mineral Wool Flexible Insulation ........................................................................................................... 2.66 0.55 
    For >1,600, Deduct  -0.36 

. 
 07 21 16 00-0040 SF 9-1/2" Unfaced, R-30 Mineral Wool Flexible Insulation ........................................................................................................... 4.15 0.55 

    For >1,600, Deduct  -0.63 
. 

 07 21 16 00-0041 SF 12" Unfaced, R-38 Mineral Wool Flexible Insulation ............................................................................................................... 4.95 0.55 
    For >1,600, Deduct  -0.76 

XXXXXXX 
. 
 07 21 16 00-0042  Natural Cotton Insulation (07 21 16) 

. 

. 
 07 21 16 00-0043  UltraTouch™ Natural Cotton Insulation (07 21 16 00-0042) 

Note: 85% recycled denim cotton. 
. 
. 

 07 21 16 00-0044 SF 3-1/2", R-13 UltraTouch™ Natural Cotton Insulation .............................................................................................................. 3.02 0.55 
    For >1,600, Deduct  -0.44 

. 
 07 21 16 00-0045 SF 5-1/2", R-19 UltraTouch™ Natural Cotton Insulation .............................................................................................................. 3.40 0.55 

    For >1,600, Deduct  -0.51 
. 

 07 21 16 00-0046 SF 5-1/2", R-21 UltraTouch™ Natural Cotton Insulation .............................................................................................................. 3.82 0.55 
    For >1,600, Deduct  -0.60 

. 
 07 21 16 00-0047 SF 8", R-30 UltraTouch™ Natural Cotton Insulation .................................................................................................................... 5.12 0.55 

    For >1,600, Deduct  -0.84 

XXXXXXX 
. 
 07 21 19  Foamed-In-Place Insulation (07 21) 

. 

. 
 07 21 19 00-0001  Polyurethane Foam Insulation, Sprayed On (07 21 19) 

. 

. 
 07 21 19 00-0002 EA Foamed-In-Place, Spray Polyurethane Insulation Minimum Charge ............................................................................... 1,438.17  

Note: For projects where the total foamed-in-place insulation charge is less than the minimum charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 07 21 19 00-0003 SF  1" Thick, R3.8, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ............................................................................. 1.47  

    For Up To 250 SF, Add  0.56 
    For >250 To 500 SF, Add  0.28 
    For >500 To 1,000 SF, Add  0.12 
    For >5,000 To 10,000 SF, Deduct  -0.18 
    For >10,000 SF, Deduct  -0.44 

. 
 07 21 19 00-0004 SF 1-1/2" Thick, R5.7, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ...................................................................... 1.99  

    For Up To 250 SF, Add  0.73 
    For >250 To 500 SF, Add  0.36 
    For >500 To 1,000 SF, Add  0.15 
    For >5,000 To 10,000 SF, Deduct  -0.23 
    For >10,000 SF, Deduct  -0.57 

. 
 07 21 19 00-0005 SF  2" Thick, R7.6, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ............................................................................. 2.51  

    For Up To 250 SF, Add  0.90 
    For >250 To 500 SF, Add  0.45 
    For >500 To 1,000 SF, Add  0.19 
    For >5,000 To 10,000 SF, Deduct  -0.29 
    For >10,000 SF, Deduct  -0.71 

. 
 07 21 19 00-0006 SF 2-1/2" Thick, R9.5, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ...................................................................... 3.03  

    For Up To 250 SF, Add  1.07 
    For >250 To 500 SF, Add  0.53 
    For >500 To 1,000 SF, Add  0.23 
    For >5,000 To 10,000 SF, Deduct  -0.34 
    For >10,000 SF, Deduct  -0.84 

. 
 07 21 19 00-0007 SF  3" Thick, R11.4, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 3.55  

    For Up To 250 SF, Add  1.24 
    For >250 To 500 SF, Add  0.62 
    For >500 To 1,000 SF, Add  0.27 
    For >5,000 To 10,000 SF, Deduct  -0.40 
    For >10,000 SF, Deduct  -0.97 

. 
 07 21 19 00-0008 SF 3-1/2" Thick, R13.3, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation..................................................................... 4.07  

    For Up To 250 SF, Add  1.41 
    For >250 To 500 SF, Add  0.70 
    For >500 To 1,000 SF, Add  0.30 
    For >5,000 To 10,000 SF, Deduct  -0.45 
    For >10,000 SF, Deduct  -1.11 

. 
 07 21 19 00-0009 SF  4" Thick, R15.2, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 4.58  

    For Up To 250 SF, Add  1.58 
    For >250 To 500 SF, Add  0.79 
    For >500 To 1,000 SF, Add  0.34 
    For >5,000 To 10,000 SF, Deduct  -0.51 
    For >10,000 SF, Deduct  -1.24 

. 
 07 21 19 00-0010 SF 4-1/2" Thick, R17.1, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation..................................................................... 5.10  

    For Up To 250 SF, Add  1.75 
    For >250 To 500 SF, Add  0.87 
    For >500 To 1,000 SF, Add  0.38 
    For >5,000 To 10,000 SF, Deduct  -0.56 
    For >10,000 SF, Deduct  -1.37 

. 
 07 21 19 00-0011 SF 5" Thick, R19.0, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 5.61  

    For Up To 250 SF, Add  1.91 
    For >250 To 500 SF, Add  0.96 
    For >500 To 1,000 SF, Add  0.41 
    For >5,000 To 10,000 SF, Deduct  -0.62 
    For >10,000 SF, Deduct  -1.50 
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. 
 07 21 19 00-0012 SF 5-1/2" Thick, R20.9, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation .................................................................... 6.14  

    For Up To 250 SF, Add  2.09 
    For >250 To 500 SF, Add  1.04 
    For >500 To 1,000 SF, Add  0.45 
    For >5,000 To 10,000 SF, Deduct  -0.68 
    For >10,000 SF, Deduct  -1.64 

. 
 07 21 19 00-0013 SF 6" Thick, R22.8, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 6.66  

    For Up To 250 SF, Add  2.26 
    For >250 To 500 SF, Add  1.13 
    For >500 To 1,000 SF, Add  0.49 
    For >5,000 To 10,000 SF, Deduct  -0.73 
    For >10,000 SF, Deduct  -1.77 

. 
 07 21 19 00-0014 SF  1" Thick, R6.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation .......................................................................... 2.84  

    For Up To 250 SF, Add  1.06 
    For >250 To 500 SF, Add  0.53 
    For >500 To 1,000 SF, Add  0.22 
    For >5,000 To 10,000 SF, Deduct  -0.34 
    For >10,000 SF, Deduct  -0.84 

. 
 07 21 19 00-0015 SF 1-1/2" Thick, R9.75, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation .................................................................. 3.77  

    For Up To 250 SF, Add  1.35 
    For >250 To 500 SF, Add  0.67 
    For >500 To 1,000 SF, Add  0.29 
    For >5,000 To 10,000 SF, Deduct  -0.43 
    For >10,000 SF, Deduct  -1.06 

. 
 07 21 19 00-0016 SF  2" Thick, R13.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 4.58  

    For Up To 250 SF, Add  1.58 
    For >250 To 500 SF, Add  0.79 
    For >500 To 1,000 SF, Add  0.34 
    For >5,000 To 10,000 SF, Deduct  -0.51 
    For >10,000 SF, Deduct  -1.24 

. 
 07 21 19 00-0017 SF 2-1/2" Thick, R16.25, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ................................................................ 5.50  

    For Up To 250 SF, Add  1.86 
    For >250 To 500 SF, Add  0.93 
    For >500 To 1,000 SF, Add  0.40 
    For >5,000 To 10,000 SF, Deduct  -0.60 
    For >10,000 SF, Deduct  -1.46 

. 
 07 21 19 00-0018 SF  3" Thick, R19.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 6.32  

    For Up To 250 SF, Add  2.09 
    For >250 To 500 SF, Add  1.04 
    For >500 To 1,000 SF, Add  0.45 
    For >5,000 To 10,000 SF, Deduct  -0.68 
    For >10,000 SF, Deduct  -1.63 

. 
 07 21 19 00-0019 SF 3-1/2" Thick, R22.75, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ................................................................ 7.25  

    For Up To 250 SF, Add  2.37 
    For >250 To 500 SF, Add  1.19 
    For >500 To 1,000 SF, Add  0.52 
    For >5,000 To 10,000 SF, Deduct  -0.77 
    For >10,000 SF, Deduct  -1.86 

. 
 07 21 19 00-0020 SF  4" Thick, R26.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 8.07  

    For Up To 250 SF, Add  2.60 
    For >250 To 500 SF, Add  1.30 
    For >500 To 1,000 SF, Add  0.57 
    For >5,000 To 10,000 SF, Deduct  -0.85 
    For >10,000 SF, Deduct  -2.04 

. 
 07 21 19 00-0021 SF 4-1/2" Thick, R29.25, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ................................................................ 8.99  

    For Up To 250 SF, Add  2.89 
    For >250 To 500 SF, Add  1.44 
    For >500 To 1,000 SF, Add  0.63 
    For >5,000 To 10,000 SF, Deduct  -0.95 
    For >10,000 SF, Deduct  -2.26 

. 
 07 21 19 00-0022 SF 5" Thick, R32.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 9.81  

    For Up To 250 SF, Add  3.12 
    For >250 To 500 SF, Add  1.56 
    For >500 To 1,000 SF, Add  0.68 
    For >5,000 To 10,000 SF, Deduct  -1.02 
    For >10,000 SF, Deduct  -2.43 

. 
 07 21 19 00-0023 SF 5-1/2" Thick, R35.75, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation .............................................................. 10.72  

    For Up To 250 SF, Add  3.40 
    For >250 To 500 SF, Add  1.70 
    For >500 To 1,000 SF, Add  0.74 
    For >5,000 To 10,000 SF, Deduct  -1.12 
    For >10,000 SF, Deduct  -2.65 

. 
 07 21 19 00-0024 SF 6" Thick, R39.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ...................................................................... 11.54  

    For Up To 250 SF, Add  3.63 
    For >250 To 500 SF, Add  1.81 
    For >500 To 1,000 SF, Add  0.80 
    For >5,000 To 10,000 SF, Deduct  -1.19 
    For >10,000 SF, Deduct  -2.83 

XXXXXXX 
. 
 07 21 19 00-0025  Expanding Foam Insulation To Fill Hollow Metal Door Frames (07 21 19) 

. 

. 
 07 21 19 00-0026 LF Expanding Foam Insulation To Fill 4-3/4" Deep Hollow Metal Door Frame ............................................................................ 5.06  

. 
 07 21 19 00-0027 LF Expanding Foam Insulation To Fill 5-3/4" Deep Hollow Metal Door Frame ............................................................................ 6.31  

. 
 07 21 19 00-0028 LF Expanding Foam Insulation To Fill 6-3/4" Deep Hollow Metal Door Frame ............................................................................ 7.57  

. 
 07 21 19 00-0029 LF Expanding Foam Insulation To Fill 6-3/4" Through 8-3/4" Deep Hollow Metal Door Frame ................................................... 8.88  

. 
 07 21 19 00-0030 LF Expanding Foam Insulation To Fill 8-7/8" Through 13" Deep Hollow Metal Door Frame ...................................................... 10.27  
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XXXXXXX 
. 
 07 21 19 00-0031  Expanding Foam Insulation To Fill Window Frames (07 21 19) 

. 

. 
 07 21 19 00-0032 LF Expanding Foam Insulation To Fill Window Frame ................................................................................................................. 4.95  

XXXXXXX 
. 
 07 21 23  Loose-Fill Insulation (07 21) 

. 

. 
 07 21 23 00-0001  Poured Type, Loose Fill Insulation (07 21 23) 

. 

. 
 07 21 23 00-0002 CF R-4/Inch, Poured Type, Fiberglass Loose Fill Insulation ......................................................................................................... 7.77 3.16 

. 
 07 21 23 00-0003 CF R-3.8/Inch, Poured Type, Cellulose Loose Fill Insulation........................................................................................................ 8.10 3.16 

XXXXXXX 
. 
 07 21 23 00-0004  Concrete Block Wall Cavity Insulation (07 21 23) 

. 

. 
 07 21 23 00-0005 CF R-2.7, Vermiculite Or Perlite, Concrete Block Wall Cavity Insulation .................................................................................... 12.26 3.16 

. 
 07 21 23 00-0006 CF R-4, Polystyrene Foam, Concrete Block Wall Cavity Insulation ............................................................................................ 12.14 3.16 

XXXXXXX 
. 
 07 21 26  Blown Insulation (07 21) 

. 

. 
 07 21 26 00-0001  Fiberglass Blown-In Insulation (07 21 26) 

. 

. 
 07 21 26 00-0002  Attic, Fiberglass Blown-In Insulation (07 21 26 00-0001) 

. 

. 
 07 21 26 00-0003 SF 4-1/2" Thick, R-11 Attic, Fiberglass Blown In Insulation .......................................................................................................... 1.58 1.33 

. 
 07 21 26 00-0004 SF 5-1/4" Thick, R-13 Attic, Fiberglass Blown In Insulation .......................................................................................................... 1.76 1.47 

. 
 07 21 26 00-0005 SF 6-1/2" Thick, R-17 Attic, Fiberglass Blown In Insulation .......................................................................................................... 1.94 1.60 

. 
 07 21 26 00-0006 SF 7-1/2" Thick, R-19 Attic, Fiberglass Blown In Insulation .......................................................................................................... 2.16 1.74 

. 
 07 21 26 00-0007 SF 8-1/2" Thick, R-22 Attic, Fiberglass Blown In Insulation .......................................................................................................... 2.29 1.80 

. 
 07 21 26 00-0008 SF 10-1/4" Thick, R-26 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.45 1.87 

. 
 07 21 26 00-0009 SF 11-1/2" Thick, R-30 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.62 1.94 

. 
 07 21 26 00-0010 SF 12-1/2" Thick, R-32 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.74 2.00 

. 
 07 21 26 00-0011 SF 13-1/2" Thick, R-35 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.94 2.14 

. 
 07 21 26 00-0012 SF 14-1/2" Thick, R-38 Attic, Fiberglass Blown In Insulation ........................................................................................................ 3.10 2.21 

. 
 07 21 26 00-0013 SF 16-1/2" Thick, R-44 Attic, Fiberglass Blown In Insulation ........................................................................................................ 3.30 2.27 

. 
 07 21 26 00-0014 SF 18-1/2" Thick, R-49 Attic, Fiberglass Blown In Insulation ........................................................................................................ 3.56 2.40 

. 
 07 21 26 00-0015 SF 21-3/4" Thick, R-60 Attic, Fiberglass Blown In Insulation ........................................................................................................ 4.10 2.67 

XXXXXXX 
. 
 07 21 26 00-0016  New Wall, Fiberglass Blown-In Insulation (07 21 26 00-0001) 

. 

. 
 07 21 26 00-0017 SF 3-1/2" Thick, R-15 New Wall, Fiberglass Blown In Insulation ................................................................................................. 2.23 1.33 

. 
 07 21 26 00-0018 SF 5-1/2" Thick, R-23 New Wall, Fiberglass Blown In Insulation ................................................................................................. 2.92 1.60 

. 
 07 21 26 00-0019 SF 7-1/4" Thick, R-31 New Wall, Fiberglass Blown In Insulation ................................................................................................. 3.42 1.74 

. 
 07 21 26 00-0020 SF 9-1/4" Thick, R-39 New Wall, Fiberglass Blown In Insulation ................................................................................................. 4.00 1.87 

XXXXXXX 
. 
 07 21 26 00-0021  Existing Wall, Fiberglass Blown-In Insulation (07 21 26 00-0001) 

Note: Includes drilling. Excludes patching. 
. 
. 

 07 21 26 00-0022 SF 3-1/2" Thick, R-15 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 2.07 1.33 
. 

 07 21 26 00-0023 SF 5-1/2" Thick, R-23 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 2.76 1.60 
. 

 07 21 26 00-0024 SF 7-1/4" Thick, R-31 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 3.26 1.74 
. 

 07 21 26 00-0025 SF 9-1/4" Thick, R-39 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 3.84 1.87 

XXXXXXX 
. 
 07 21 26 00-0026  Cellulose Blown-In Insulation (07 21 26) 

. 

. 
 07 21 26 00-0027  Attic, Cellulose Blown-In Insulation (07 21 26 00-0026) 

. 

. 
 07 21 26 00-0028 SF 3-3/4" Thick, R-13 Attic, Cellulose Blown In Insulation ........................................................................................................... 1.63 1.33 

. 
 07 21 26 00-0029 SF 5-1/2" Thick, R-19 Attic, Cellulose Blown In Insulation ........................................................................................................... 1.93 1.47 

. 
 07 21 26 00-0030 SF 6-1/4" Thick, R-22 Attic, Cellulose Blown In Insulation ........................................................................................................... 2.15 1.60 

. 
 07 21 26 00-0031 SF 7-3/4" Thick, R-28 Attic, Cellulose Blown In Insulation ........................................................................................................... 2.47 1.74 

. 
 07 21 26 00-0032 SF 8-1/2" Thick, R-30 Attic, Cellulose Blown In Insulation ........................................................................................................... 2.51 1.74 

. 
 07 21 26 00-0033 SF 10-3/4" Thick, R-38 Attic, Cellulose Blown In Insulation ......................................................................................................... 2.88 1.87 

. 
 07 21 26 00-0034 SF 11-1/4" Thick, R-40 Attic, Cellulose Blown In Insulation ......................................................................................................... 2.94 1.87 

. 
 07 21 26 00-0035 SF 12-1/2" Thick, R-45 Attic, Cellulose Blown In Insulation ......................................................................................................... 3.21 2.00 

. 
 07 21 26 00-0036 SF 13-3/4" Thick, R-50 Attic, Cellulose Blown In Insulation ......................................................................................................... 3.38 2.00 

. 
 07 21 26 00-0037 SF 15-1/2" Thick, R-55 Attic, Cellulose Blown In Insulation ......................................................................................................... 3.65 2.14 

. 
 07 21 26 00-0038 SF 16-1/2" Thick, R-60 Attic, Cellulose Blown In Insulation ......................................................................................................... 3.82 2.14 

XXXXXXX 
. 
 07 21 26 00-0039  New Wall, Cellulose Blown-In Insulation (07 21 26 00-0026) 

. 

. 
 07 21 26 00-0040 SF 3-1/2" Thick, R-13 New Wall, Cellulose Blown In Insulation ................................................................................................... 2.14 1.33 

. 
 07 21 26 00-0041 SF 5-1/2" Thick, R-20 New Wall, Cellulose Blown In Insulation ................................................................................................... 2.78 1.60 

. 
 07 21 26 00-0042 SF 7-1/4" Thick, R-27 New Wall, Cellulose Blown In Insulation ................................................................................................... 3.22 1.74 

. 
 07 21 26 00-0043 SF 9-1/4" Thick, R-34 New Wall, Cellulose Blown In Insulation ................................................................................................... 3.75 1.87 

XXXXXXX 
. 
 07 21 26 00-0044  Existing Wall, Cellulose Blown-In Insulation (07 21 26 00-0026) 

Note: Includes drilling. Excludes patching. 
. 
. 

 07 21 26 00-0045 SF 3-1/2" Thick, R-13 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 1.98 1.33 
. 

 07 21 26 00-0046 SF 5-1/2" Thick, R-20 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 2.62 1.60 
. 

 07 21 26 00-0047 SF 7-1/4" Thick, R-27 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 3.06 1.74 
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. 
 07 21 26 00-0048 SF 9-1/4" Thick, R-34 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 3.59 1.87 

XXXXXXX 
. 
 07 21 29  Sprayed Insulation (07 21) 

. 

. 
 07 21 29 00-0001  Fiber Sprayed On Insulation (07 21 29) 

Note: Per each 1" of thickness. 
. 
. 

 07 21 29 00-0002 SF 1" Thick, R2.7, Spray-on Perlite Insulation ............................................................................................................................. 2.83 0.70 
. 

 07 21 29 00-0003 SF  1" Thick, R3.7, Spray-on Fibrous/Cementitious Insulation ...................................................................................................... 2.03 0.70 

XXXXXXX 
. 
 07 21 29 00-0004  Cellulose Sprayed On Insulation (07 21 29) 

. 

. 
 07 21 29 00-0005 SF 1" Thick, Spray-on Cellulose Insulation .................................................................................................................................. 4.28 0.70 

XXXXXXX 
. 
 07 21 53  Reflective Insulation (07 21) 

. 

. 
 07 21 53 00-0001  Reflective Barrier Insulation (Foil - Single Bubble - Foil) (07 21 53) 

. 

. 
 07 21 53 00-0002 SF 3/16" Nominal Thickness, Reflective Barrier Insulation, With Single Bubble Air Space .......................................................... 1.25  

XXXXXXX 
. 
 07 22  Roof and Deck Insulation (07 20) 

. 

. 
 07 22 16  Roof Board Insulation (07 22) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for single layer of 
panels attached per FM I-90 requirements. Types are stock sizes set in cold applied adhesive. Apply modifiers for specified 
alternate attachment. 

. 

. 
 07 22 16 00-0001  Rigid Board Roofing Insulation (07 22 16) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for 
single layer of panels attached per FM I-90 requirements. See CSI section 07 22 16 00-0466 for demolition of 
insulation board. 

. 

. 
 07 22 16 00-0002  Cold Adhesive Applied Rigid Board Roofing Insulation (07 22 16 00-0001) 

. 

. 
 07 22 16 00-0003  Cold Adhesive Applied, High-Density Fiberboard, Roof Board Insulation (07 22 

16 00-0002) 
. 
. 

 07 22 16 00-0004 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ................................................... 2.21  
. 

 07 22 16 00-0005 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ............................................... 2.49  
. 

 07 22 16 00-0006 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ...................................................... 2.76  
. 

 07 22 16 00-0007 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ................................................ 3.26  
. 

 07 22 16 00-0008 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ......................................................... 3.76  

XXXXXXX 
. 
 07 22 16 00-0009  Cold Adhesive Applied, Wood Fiber (Cellulosic-Fiber), Roof Board 

Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0010 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Cold Adhesive Applied ............................................ 2.62  
. 

 07 22 16 00-0011 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Cold Adhesive Applied ............................................... 2.68  

XXXXXXX 
. 
 07 22 16 00-0012  Cold Adhesive Applied, Perlite, Roof Board Insulation (07 22 16 00-0002) 

. 

. 
 07 22 16 00-0013 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Cold Adhesive Applied .............................................................................. 2.11  

. 
 07 22 16 00-0014 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Cold Adhesive Applied .............................................................................. 2.11  

. 
 07 22 16 00-0015 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation, Cold Adhesive Applied .............................................................................. 2.27  

. 
 07 22 16 00-0016 SF 1" Thick, R2.78, Perlite, Roof Board Insulation, Cold Adhesive Applied ................................................................................. 2.44  

. 
 07 22 16 00-0017 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation, Cold Adhesive Applied ........................................................................... 2.89  

. 
 07 22 16 00-0018 SF 2" Thick, R5.56, Perlite, Roof Board Insulation, Cold Adhesive Applied ................................................................................. 3.16  

XXXXXXX 
. 
 07 22 16 00-0019  Cold Adhesive Applied, Basalt Mineral Wool, Roof Board Insulation (07 22 16 00-

0002) 
. 
. 

 07 22 16 00-0020 SF 1" Thick, R3.5, Basalt Mineral Wool, Roof Board Insulation, Cold Adhesive Applied ............................................................. 2.68  
. 

 07 22 16 00-0021 SF 2" Thick, R7.4, Basalt Mineral Wool, Roof Board Insulation, Cold Adhesive Applied ............................................................. 3.38  
. 

 07 22 16 00-0022 SF 3" Thick, R11.1, Basalt Mineral Wool, Roof Board Insulation, Cold Adhesive Applied ........................................................... 4.21  

XXXXXXX 
. 
 07 22 16 00-0023  Cold Adhesive Applied, Foam Glass (Cellular Glass), Roof Board Insulation 

(07 22 16 00-0002) 
. 
. 

 07 22 16 00-0024 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied ........................................ 4.42  
. 

 07 22 16 00-0025 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied .............................................. 5.09  
. 

 07 22 16 00-0026 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied ........................................ 6.44  
. 

 07 22 16 00-0027 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied .................................... 12.18  

XXXXXXX 
. 
 07 22 16 00-0028  Cold Adhesive Applied, Molded Expanded Polystyrene, Roof Board 

Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0029 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied .......................... 2.26  
    For Loose-Laid, Deduct  -1.23 

. 
 07 22 16 00-0030 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied .......................... 2.14  

    For Loose-Laid, Deduct  -1.23 
. 

 07 22 16 00-0031 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied .......................... 2.31  
    For Loose-Laid, Deduct  -1.23 
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. 
 07 22 16 00-0032 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ............................. 2.47  

    For Loose-Laid, Deduct  -1.24 
. 

 07 22 16 00-0033 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ............................. 3.14  
    For Loose-Laid, Deduct  -1.25 

. 
 07 22 16 00-0034 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ........................... 3.79  

    For Loose-Laid, Deduct  -1.26 
. 

 07 22 16 00-0035 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ........................... 4.46  
    For Loose-Laid, Deduct  -1.28 

. 
 07 22 16 00-0036 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ........................... 5.12  

    For Loose-Laid, Deduct  -1.29 
. 

 07 22 16 00-0037 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ............................. 5.79  
    For Loose-Laid, Deduct  -1.31 

XXXXXXX 
. 
 07 22 16 00-0038  Cold Adhesive Applied, Extruded Polystyrene, Roof Board Insulation (07 22 16 00-

0002) 
Note: 15 PSI compressive strength. 

. 

. 
 07 22 16 00-0039 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ........................................................ 3.10  

    For Loose-Laid, Deduct  -1.19 
    For 25 PSI Compressive Strength, Add  0.32 
    For 40 PSI Compressive Strength, Add  0.77 
    For 60 PSI Compressive Strength, Add  1.23 
    For 115 PSI Compressive Strength, Add  5.30 

. 
 07 22 16 00-0040 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ........................................................... 2.62  

    For Loose-Laid, Deduct  -1.19 
    For 25 PSI Compressive Strength, Add  0.25 
    For 40 PSI Compressive Strength, Add  0.59 
    For 60 PSI Compressive Strength, Add  0.95 
    For 115 PSI Compressive Strength, Add  4.07 

. 
 07 22 16 00-0041 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ..................................................... 4.01  

    For Loose-Laid, Deduct  -1.19 
    For 25 PSI Compressive Strength, Add  0.47 
    For 40 PSI Compressive Strength, Add  1.11 
    For 60 PSI Compressive Strength, Add  1.75 
    For 100 PSI Compressive Strength, Add  2.25 
    For 115 PSI Compressive Strength, Add  7.64 

. 
 07 22 16 00-0042 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ......................................................... 3.51  

    For Loose-Laid, Deduct  -1.21 
    For 25 PSI Compressive Strength, Add  0.38 
    For 40 PSI Compressive Strength, Add  0.91 
    For 60 PSI Compressive Strength, Add  1.45 
    For 115 PSI Compressive Strength, Add  6.28 

. 
 07 22 16 00-0043 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ................................................... 5.55  

    For Loose-Laid, Deduct  -1.21 
    For 25 PSI Compressive Strength, Add  0.71 
    For 40 PSI Compressive Strength, Add  1.69 
    For 60 PSI Compressive Strength, Add  2.63 
    For 100 PSI Compressive Strength, Add  3.39 
    For 115 PSI Compressive Strength, Add  11.52 

. 
 07 22 16 00-0044 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ......................................................... 4.41  

    For Loose-Laid, Deduct  -1.22 
    For 25 PSI Compressive Strength, Add  0.52 
    For 40 PSI Compressive Strength, Add  1.24 
    For 60 PSI Compressive Strength, Add  1.95 
    For 115 PSI Compressive Strength, Add  8.52 

. 
 07 22 16 00-0045 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ......................................................... 4.87  

    For Loose-Laid, Deduct  -1.23 
    For 25 PSI Compressive Strength, Add  0.59 
    For 40 PSI Compressive Strength, Add  1.41 
    For 60 PSI Compressive Strength, Add  2.21 
    For 115 PSI Compressive Strength, Add  9.65 

XXXXXXX 
. 
 07 22 16 00-0046  Cold Adhesive Applied, Polyisocyanurate Board Roofing Insulation (07 22 16 00-0002) 

. 

. 
 07 22 16 00-0047 SF 3/4" Thick, R4.3, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ............................................................... 2.78  

    For Loose-Laid, Deduct  -1.19 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.17 

. 
 07 22 16 00-0048 SF 1" Thick, R5.7, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied .................................................................. 2.88  

    For Loose-Laid, Deduct  -1.19 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.18 

. 
 07 22 16 00-0049 SF 1-1/2" Thick, R8.6, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ............................................................ 3.05  

    For Loose-Laid, Deduct  -1.20 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.20 

. 
 07 22 16 00-0050 SF 2" Thick, R11.4, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ................................................................ 3.49  

    For Loose-Laid, Deduct  -1.21 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.24 

. 
 07 22 16 00-0051 SF 2-1/2" Thick, R14.4, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied .......................................................... 3.92  

    For Loose-Laid, Deduct  -1.21 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.28 
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. 
 07 22 16 00-0052 SF 3" Thick, R17.4, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ................................................................ 4.37  

    For Loose-Laid, Deduct  -1.22 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.32 

. 
 07 22 16 00-0053 SF 3-1/2" Thick, R20.5, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied .......................................................... 4.85  

    For Loose-Laid, Deduct  -1.23 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.37 

. 
 07 22 16 00-0054 SF 4" Thick, R23.6, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ................................................................ 5.27  

    For Loose-Laid, Deduct  -1.23 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.41 

XXXXXXX 
. 
 07 22 16 00-0055  Cold Adhesive Applied, High-Density Polyisocyanurate Cover Board And 

Roofing Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0056 SF 1/2" Thick, R2.5, High-Density Polyisocyanurate Cover Board And Roofing Insulation, Cold Adhesive Applied .................... 3.14  

XXXXXXX 
. 
 07 22 16 00-0057  Cold Adhesive Applied, Gypsum-Fiber, Roof Board Insulation (USG 

Securock) (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0058 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 2.97  
. 

 07 22 16 00-0059 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 3.15  
. 

 07 22 16 00-0060 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 3.28  
. 

 07 22 16 00-0061 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 3.34  

XXXXXXX 
. 
 07 22 16 00-0062  Cold Adhesive Applied, Glass-Mat, Roof Board Insulation (USG Securock) 

(07 22 16 00-0002) 
. 
. 

 07 22 16 00-0063 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Cold Adhesive Applied ........................... 2.91  
. 

 07 22 16 00-0064 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Cold Adhesive Applied ........................... 3.18  
. 

 07 22 16 00-0065 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Cold Adhesive Applied ........................... 3.25  

XXXXXXX 
. 
 07 22 16 00-0066  Cold Adhesive Applied, Polyisocyanurate And Oriented Strand Board, 

Nailbase Roof Board Insulation (07 22 16 00-0002) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. 

. 

. 
 07 22 16 00-0067 SF 1.5" Thick, R6.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied .................................................................................................................................................................................. 5.06  
. 

 07 22 16 00-0068 SF 2" Thick, R9.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 
Applied .................................................................................................................................................................................. 5.31  

. 
 07 22 16 00-0069 SF 2.5" Thick, R12.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied .................................................................................................................................................................................. 5.65  
. 

 07 22 16 00-0070 SF 3" Thick, R15.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 
Applied .................................................................................................................................................................................. 5.87  

. 
 07 22 16 00-0071 SF 3.5" Thick, R18.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied .................................................................................................................................................................................. 6.38  
. 

 07 22 16 00-0072 SF 4" Thick, R21.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 
Applied .................................................................................................................................................................................. 6.60  

. 
 07 22 16 00-0073 SF 4.5" Thick, R24.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied .................................................................................................................................................................................. 6.93  

XXXXXXX 
. 
 07 22 16 00-0074  Cold Adhesive Applied, Polyisocyanurate And Oriented Strand Board With 

Air Vent Spacer Strips, Nailbase Roof Board Insulation (07 22 16 00-0002) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. 

. 

. 
 07 22 16 00-0075 SF 2.5" Thick, R5.7, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 5.11  
. 

 07 22 16 00-0076 SF 3" Thick, R8.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 
Insulation, Cold Adhesive Applied ......................................................................................................................................... 5.55  

. 
 07 22 16 00-0077 SF 3.5" Thick, R11.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 6.09  
. 

 07 22 16 00-0078 SF 4" Thick, R14.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 
Insulation, Cold Adhesive Applied ......................................................................................................................................... 6.44  

. 
 07 22 16 00-0079 SF 4.5" Thick, R17.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 6.89  
. 

 07 22 16 00-0080 SF 5" Thick, R20.5, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 
Insulation, Cold Adhesive Applied ......................................................................................................................................... 7.37  

. 
 07 22 16 00-0081 SF 5.5" Thick, R23.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 8.24  

XXXXXXX 
. 
 07 22 16 00-0082  Hot-Mopped Rigid Board Roofing Insulation (07 22 16 00-0001) 

. 

. 
 07 22 16 00-0083  Hot-Mopped, High-Density Fiberboard, Roof Board Insulation (07 22 16 00-0082) 

. 

. 
 07 22 16 00-0084 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped .................................................................... 1.96  

. 
 07 22 16 00-0085 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped ................................................................ 2.24  

. 
 07 22 16 00-0086 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped ....................................................................... 2.52  

. 
 07 22 16 00-0087 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped ................................................................ 3.03  

. 
 07 22 16 00-0088 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped .......................................................................... 3.55  

XXXXXXX 
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. 
 07 22 16 00-0089  Hot-Mopped, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation (07 22 16 00-0082) 

. 

. 
 07 22 16 00-0090 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Hot-Mopped ............................................................ 2.38  

. 
 07 22 16 00-0091 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Hot-Mopped ............................................................... 2.44  

XXXXXXX 
. 
 07 22 16 00-0092  Hot-Mopped, Perlite, Roof Board Insulation (07 22 16 00-0082) 

. 

. 
 07 22 16 00-0093 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Hot-Mopped .............................................................................................. 1.85  

. 
 07 22 16 00-0094 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation, Hot-Mopped .............................................................................................. 1.99  

. 
 07 22 16 00-0095 SF 1" Thick, R2.78, Perlite, Roof Board Insulation, Hot-Mopped ................................................................................................. 2.17  

. 
 07 22 16 00-0096 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation, Hot-Mopped ........................................................................................... 2.61  

. 
 07 22 16 00-0097 SF 2" Thick, R5.56, Perlite, Roof Board Insulation, Hot-Mopped ................................................................................................. 2.90  

XXXXXXX 
. 
 07 22 16 00-0098  Hot-Mopped, Basalt Mineral Wool, Roof Board Insulation (07 22 16 00-0082) 

. 

. 
 07 22 16 00-0099 SF 1" Thick, R3.5, Basalt Mineral Wool, Roof Board Insulation, Hot-Mopped .............................................................................. 2.41  

. 
 07 22 16 00-0100 SF 2" Thick, R7.4, Basalt Mineral Wool, Roof Board Insulation, Hot-Mopped .............................................................................. 3.11  

. 
 07 22 16 00-0101 SF 3" Thick, R11.1, Basalt Mineral Wool, Roof Board Insulation, Hot-Mopped ............................................................................ 3.95  

XXXXXXX 
. 
 07 22 16 00-0102  Hot-Mopped, Foam Glass (Cellular Glass), Roof Board Insulation (07 22 16 00-0082) 

. 

. 
 07 22 16 00-0103 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped ........................................................ 4.14  

. 
 07 22 16 00-0104 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped ............................................................... 4.82  

. 
 07 22 16 00-0105 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped ........................................................ 6.18  

. 
 07 22 16 00-0106 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped .................................................... 11.93  

XXXXXXX 
. 
 07 22 16 00-0107  Hot-Mopped, Molded Expanded Polystyrene, Roof Board Insulation (07 22 16 00-

0082) 
. 
. 

 07 22 16 00-0108 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped........................................... 2.01  
. 

 07 22 16 00-0109 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped........................................... 1.88  
. 

 07 22 16 00-0110 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped........................................... 1.93  
. 

 07 22 16 00-0111 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ............................................. 2.20  
. 

 07 22 16 00-0112 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ............................................. 2.87  
. 

 07 22 16 00-0113 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ........................................... 3.55  
. 

 07 22 16 00-0114 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ........................................... 4.20  
. 

 07 22 16 00-0115 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ........................................... 4.87  
. 

 07 22 16 00-0116 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ............................................. 5.54  

XXXXXXX 
. 
 07 22 16 00-0117  Hot-Mopped, Extruded Polystyrene, Roof Board Insulation (07 22 16 00-0082) 

Note: 15 PSI compressive strength. 
. 
. 

 07 22 16 00-0118 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ........................................................................ 2.82  
    For 25 PSI Compressive Strength, Add  0.26 
    For 40 PSI Compressive Strength, Add  0.62 
    For 60 PSI Compressive Strength, Add  1.01 
    For 115 PSI Compressive Strength, Add  4.33 

. 
 07 22 16 00-0119 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ........................................................................... 2.35  

    For 25 PSI Compressive Strength, Add  0.19 
    For 40 PSI Compressive Strength, Add  0.44 
    For 60 PSI Compressive Strength, Add  0.73 
    For 115 PSI Compressive Strength, Add  3.10 

. 
 07 22 16 00-0120 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ..................................................................... 3.75  

    For 25 PSI Compressive Strength, Add  0.41 
    For 40 PSI Compressive Strength, Add  0.97 
    For 60 PSI Compressive Strength, Add  1.54 
    For 100 PSI Compressive Strength, Add  1.98 
    For 115 PSI Compressive Strength, Add  6.70 

. 
 07 22 16 00-0121 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ......................................................................... 3.37  

    For 25 PSI Compressive Strength, Add  0.32 
    For 40 PSI Compressive Strength, Add  0.77 
    For 60 PSI Compressive Strength, Add  1.24 
    For 115 PSI Compressive Strength, Add  5.33 

. 
 07 22 16 00-0122 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ................................................................. 16.27  

    For 25 PSI Compressive Strength, Add  0.65 
    For 40 PSI Compressive Strength, Add  1.54 
    For 60 PSI Compressive Strength, Add  2.97 
    For 100 PSI Compressive Strength, Add  3.66 
    For 115 PSI Compressive Strength, Add  11.66 

. 
 07 22 16 00-0123 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ......................................................................... 4.15  

    For 25 PSI Compressive Strength, Add  0.46 
    For 40 PSI Compressive Strength, Add  1.10 
    For 60 PSI Compressive Strength, Add  1.74 
    For 115 PSI Compressive Strength, Add  7.55 

. 
 07 22 16 00-0124 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ......................................................................... 4.62  

    For 25 PSI Compressive Strength, Add  0.53 
    For 40 PSI Compressive Strength, Add  1.27 
    For 60 PSI Compressive Strength, Add  2.00 
    For 115 PSI Compressive Strength, Add  8.69 

XXXXXXX 
. 
 07 22 16 00-0125  Hot-Mopped, Polyisocyanurate Board Roofing Insulation (07 22 16 00-0082) 



 

 Thermal And Moisture Protection 07 

07
 

Thermal Protection 07 20 
Roof and Deck Insulation 07 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 21 

. 

. 
 07 22 16 00-0126 SF 3/4" Thick, R4.3, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ............................................................................... 2.50  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.13 

. 
 07 22 16 00-0127 SF 1" Thick, R5.7, Polyisocyanurate, Roof Board Insulation, Hot-Mopped .................................................................................. 2.61  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.14 

. 
 07 22 16 00-0128 SF 1-1/2" Thick, R8.6, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ............................................................................ 2.77  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.16 

. 
 07 22 16 00-0129 SF 2" Thick, R11.4, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ................................................................................ 3.22  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.20 

. 
 07 22 16 00-0130 SF 2-1/2" Thick, R14.4, Polyisocyanurate, Roof Board Insulation, Hot-Mopped .......................................................................... 3.68  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.24 

. 
 07 22 16 00-0131 SF 3" Thick, R17.4, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ................................................................................ 4.11  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.29 

. 
 07 22 16 00-0132 SF 3-1/2" Thick, R20.5, Polyisocyanurate, Roof Board Insulation, Hot-Mopped .......................................................................... 4.47  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.33 

. 
 07 22 16 00-0133 SF 4" Thick, R23.6, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ................................................................................ 5.02  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.37 

XXXXXXX 
. 
 07 22 16 00-0134  Hot-Mopped, Gypsum-Fiber, Roof Board Insulation (USG Securock) (07 22 16 00-

0082) 
. 
. 

 07 22 16 00-0135 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped .......................................... 2.73  
. 

 07 22 16 00-0136 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped .......................................... 2.91  
. 

 07 22 16 00-0137 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped .......................................... 3.03  
. 

 07 22 16 00-0138 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped .......................................... 3.09  

XXXXXXX 
. 
 07 22 16 00-0139  Hot-Mopped, Glass-Mat, Roof Board Insulation (USG Securock) (07 22 16 00-0082) 

. 

. 
 07 22 16 00-0140 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Hot-Mopped ............................................ 2.66  

. 
 07 22 16 00-0141 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Hot-Mopped ............................................ 2.94  

. 
 07 22 16 00-0142 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Hot-Mopped ............................................ 3.00  

XXXXXXX 
. 
 07 22 16 00-0143  Mechanically Fastened Rigid Board Roofing Insulation (07 22 16 00-0001) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 22 16 00-0144  Mechanically Fastened, High-Density Fiberboard, Roof Board Insulation (07 22 

16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0145 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ................................................... 1.87  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0146 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ............................................... 2.15  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.19 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0147 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ...................................................... 2.42  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.28 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.21 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0148 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ................................................ 2.98  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 
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. 
 07 22 16 00-0149 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ......................................................... 3.47  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

XXXXXXX 
. 
 07 22 16 00-0150  Mechanically Fastened, Wood Fiber (Cellulosic-Fiber), Roof Board 

Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0151 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Mechanically Fastened ........................................... 2.28  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.28 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.21 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0152 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Mechanically Fastened .............................................. 2.34  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.28 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.21 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

XXXXXXX 
. 
 07 22 16 00-0153  Mechanically Fastened, Perlite, Roof Board Insulation (07 22 16 00-0143) 

Note: Mechanically fastened to wood or steel. 
. 
. 

 07 22 16 00-0154 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Mechanically Fastened ............................................................................. 1.77  
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.11 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0155 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation, Mechanically Fastened ............................................................................. 1.93  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0156 SF 1" Thick, R2.78, Perlite, Roof Board Insulation, Mechanically Fastened ................................................................................ 2.10  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0157 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation, Mechanically Fastened .......................................................................... 2.60  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0158 SF 2" Thick, R5.56, Perlite, Roof Board Insulation, Mechanically Fastened ................................................................................ 2.88  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

XXXXXXX 
. 
 07 22 16 00-0159  Mechanically Fastened, Basalt Mineral Wool, Roof Board Insulation (07 22 16 00-

0143) 
Note: Mechanically fastened to wood or steel. 
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. 
 07 22 16 00-0160 SF 1" Thick, R3.5, Basalt Mineral Wool, Roof Board Insulation, Mechanically Fastened ............................................................. 2.34  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0161 SF 2" Thick, R7.4, Basalt Mineral Wool, Roof Board Insulation, Mechanically Fastened ............................................................. 3.10  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0162 SF 3" Thick, R11.1, Basalt Mineral Wool, Roof Board Insulation, Mechanically Fastened ........................................................... 3.99  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.43 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.46 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

XXXXXXX 
. 
 07 22 16 00-0163  Mechanically Fastened, Foam Glass (Cellular Glass), Roof Board 

Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0164 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened ....................................... 4.14  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0165 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened .............................................. 4.81  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0166 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened ....................................... 6.22  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.43 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.46 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0167 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened ................................... 12.06  

    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.99 

XXXXXXX 
. 
 07 22 16 00-0168  Mechanically Fastened, Molded Expanded Polystyrene, Roof Board 

Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0169 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened.......................... 1.92  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.14 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 
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 07 22 16 00-0170 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .......................... 1.80  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.14 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0171 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .......................... 1.96  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.14 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0172 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ............................. 2.13  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.15 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0173 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ............................. 2.86  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0174 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ........................... 3.57  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.48 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0175 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ........................... 4.34  

    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0176 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ........................... 5.12  

    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.98 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.28 

. 
 07 22 16 00-0177 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ............................. 6.45  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  3.18 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.55 

XXXXXXX 
. 
 07 22 16 00-0178  Mechanically Fastened, Extruded Polystyrene, Roof Board Insulation (07 22 16 00-

0143) 
Note: 15 PSI compressive strength. Mechanically fastened to wood or steel. 
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. 
 07 22 16 00-0179 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ....................................................... 2.76  

    For 25 PSI Compressive Strength, Add  0.27 
    For 40 PSI Compressive Strength, Add  0.64 
    For 60 PSI Compressive Strength, Add  1.03 
    For 115 PSI Compressive Strength, Add  4.43 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0180 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened .......................................................... 2.28  

    For 25 PSI Compressive Strength, Add  0.19 
    For 40 PSI Compressive Strength, Add  0.46 
    For 60 PSI Compressive Strength, Add  0.75 
    For 115 PSI Compressive Strength, Add  3.19 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0181 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened .................................................... 3.73  

    For 25 PSI Compressive Strength, Add  0.42 
    For 40 PSI Compressive Strength, Add  1.01 
    For 60 PSI Compressive Strength, Add  1.59 
    For 100 PSI Compressive Strength, Add  2.04 
    For 115 PSI Compressive Strength, Add  6.92 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0182 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ........................................................ 3.23  

    For 25 PSI Compressive Strength, Add  0.34 
    For 40 PSI Compressive Strength, Add  0.81 
    For 60 PSI Compressive Strength, Add  1.29 
    For 115 PSI Compressive Strength, Add  5.56 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0183 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened .................................................. 5.33  

    For 25 PSI Compressive Strength, Add  0.68 
    For 40 PSI Compressive Strength, Add  1.60 
    For 60 PSI Compressive Strength, Add  2.50 
    For 100 PSI Compressive Strength, Add  3.22 
    For 115 PSI Compressive Strength, Add  10.96 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.42 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.45 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0184 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ........................................................ 4.19  

    For 25 PSI Compressive Strength, Add  0.49 
    For 40 PSI Compressive Strength, Add  1.16 
    For 60 PSI Compressive Strength, Add  1.83 
    For 115 PSI Compressive Strength, Add  7.95 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.43 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.46 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 
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 07 22 16 00-0185 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ......................................................... 4.75  

    For 25 PSI Compressive Strength, Add  0.57 
    For 40 PSI Compressive Strength, Add  1.36 
    For 60 PSI Compressive Strength, Add  2.14 
    For 115 PSI Compressive Strength, Add  9.34 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

XXXXXXX 
. 
 07 22 16 00-0186  Mechanically Fastened, Polyisocyanurate Board Roofing Insulation (07 22 16 00-0143) 

Note: Mechanically fastened to wood or steel. 
. 
. 

 07 22 16 00-0187 SF 3/4" Thick, R4.3, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened .............................................................. 2.44  
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.14 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0188 SF 1" Thick, R5.7, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ................................................................. 2.54  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.15 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0189 SF 1-1/2" Thick, R8.6, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ........................................................... 2.77  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0190 SF 2" Thick, R11.4, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ............................................................... 3.20  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.21 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0191 SF 2-1/2" Thick, R14.4, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ......................................................... 3.70  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.26 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.42 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.45 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0192 SF 3" Thick, R17.4, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ............................................................... 4.15  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.30 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.43 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.46 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 
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. 
 07 22 16 00-0193 SF 3-1/2" Thick, R20.5, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ......................................................... 4.73  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.36 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.99 

. 
 07 22 16 00-0194 SF 4" Thick, R23.6, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ............................................................... 5.14  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.40 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

XXXXXXX 
. 
 07 22 16 00-0195  Mechanically Fastened, High-Density Polyisocyanurate Cover Board And 

Roofing Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0196 SF 1/2" Thick, R2.5, High-Density Polyisocyanurate Cover Board And Roofing Insulation, Mechanically Fastened ................... 2.80  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

XXXXXXX 
. 
 07 22 16 00-0197  Mechanically Fastened, Gypsum-Fiber, Roof Board Insulation (USG 

Securock) (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0198 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened.......................... 2.63  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0199 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened.......................... 2.81  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0200 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened.......................... 2.93  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0201 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened.......................... 3.00  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

XXXXXXX 
. 
 07 22 16 00-0202  Mechanically Fastened, Glass-Mat, Roof Board Insulation (USG Securock) 

(07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 
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. 

. 
 07 22 16 00-0203 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Mechanically Fastened ........................... 2.57  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0204 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Mechanically Fastened ........................... 2.84  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0205 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Mechanically Fastened ........................... 2.90  

    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

XXXXXXX 
. 
 07 22 16 00-0206  Mechanically Fastened, Polyisocyanurate And Oriented Strand Board, 

Nailbase Roof Board Insulation (07 22 16 00-0143) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. Mechanically 
fastened to wood or steel. 

. 

. 
 07 22 16 00-0207 SF 1.5" Thick, R6.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................ 4.77  
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0208 SF 2" Thick, R9.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................ 5.02  
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Gypsum, Add  1.82 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.21 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.31 

. 
 07 22 16 00-0209 SF 2.5" Thick, R12.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................ 5.43  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.59 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.62 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0210 SF 3" Thick, R15.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................ 5.65  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.60 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0211 SF 3.5" Thick, R18.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................ 6.26  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.97 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.17 



 

 Thermal And Moisture Protection 07 

07
 

Thermal Protection 07 20 
Roof and Deck Insulation 07 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 29 

. 
 07 22 16 00-0212 SF 4" Thick, R21.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ............................................................................................................................................................................... 6.48  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0213 SF 4.5" Thick, R24.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ............................................................................................................................................................................... 6.94  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  3.17 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.47 

XXXXXXX 
. 
 07 22 16 00-0214  Mechanically Fastened, Polyisocyanurate And Oriented Strand Board With 

Air Vent Spacer Strips, Nailbase Roof Board Insulation (07 22 16 00-0143) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. Mechanically 
fastened to wood or steel. 

. 

. 
 07 22 16 00-0215 SF 2.5" Thick, R5.7, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 4.88  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.61 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0216 SF 3" Thick, R8.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 5.33  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.59 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.62 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0217 SF 3.5" Thick, R11.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 5.97  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.95 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.15 

. 
 07 22 16 00-0218 SF 4" Thick, R14.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 6.32  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0219 SF 4.5" Thick, R17.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 6.89  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  3.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.42 

. 
 07 22 16 00-0220 SF 5" Thick, R20.5, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 7.37  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  3.13 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.43 
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. 
 07 22 16 00-0221 SF 5.5" Thick, R23.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 8.74  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  3.36 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.73 

XXXXXXX 
. 
 07 22 16 00-0222  Rigid Board Tapered Roofing Insulation (07 22 16) 

Note: Includes tapered board and filler board required to maintain slope starting at 1/2" minimum thickness. 
Excludes base layer of board, if required.  Average thickness and average R-value of tapered system excludes 
thickness and R-value of base layer insulation and/or cover board. See CSI section 07 22 16 00-0466 for 
demolition of insulation board. 

. 

. 
 07 22 16 00-0223  Cold Adhesive Applied Rigid Board Tapered Roofing Insulation (07 22 16 00-0222) 

. 

. 
 07 22 16 00-0224  Cold Adhesive Applied, Tapered Polyisocyanurate Board (07 22 16 00-0223) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0225  Cold Adhesive Applied, 1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0224) 
. 
. 

 07 22 16 00-0226 SF 2.25" Average Thickness (12.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 4.91  

    For 25 PSI Compressive Strength, Add  0.33 
. 

 07 22 16 00-0227 SF 2.75" Average Thickness (15.7 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 6.80  

    For 25 PSI Compressive Strength, Add  0.39 
. 

 07 22 16 00-0228 SF 3.25" Average Thickness (18.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 7.38  

    For 25 PSI Compressive Strength, Add  0.45 
. 

 07 22 16 00-0229 SF 3.75" Average Thickness (21.4 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 7.96  

    For 25 PSI Compressive Strength, Add  0.50 
. 

 07 22 16 00-0230 SF 4.25" Average Thickness (24.2 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 8.55  

    For 25 PSI Compressive Strength, Add  0.56 
. 

 07 22 16 00-0231 SF 4.75" Average Thickness (27.1 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 10.45  

    For 25 PSI Compressive Strength, Add  0.62 
. 

 07 22 16 00-0232 SF 5.25" Average Thickness (30.0 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.03  

    For 25 PSI Compressive Strength, Add  0.68 
. 

 07 22 16 00-0233 SF 5.75" Average Thickness (32.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.62  

    For 25 PSI Compressive Strength, Add  0.74 
. 

 07 22 16 00-0234 SF 6.25" Average Thickness (35.6 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 12.20  

    For 25 PSI Compressive Strength, Add  0.80 
. 

 07 22 16 00-0235 SF 6.75" Average Thickness (38.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 14.08  

    For 25 PSI Compressive Strength, Add  0.86 

XXXXXXX 
. 
 07 22 16 00-0236  Cold Adhesive Applied, 1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0224) 
. 
. 

 07 22 16 00-0237 SF 2" Average Thickness (11.4 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 4.61  

    For 25 PSI Compressive Strength, Add  0.30 
. 

 07 22 16 00-0238 SF 3" Average Thickness (17.1 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 7.09  

    For 25 PSI Compressive Strength, Add  0.42 
. 

 07 22 16 00-0239 SF 4" Average Thickness (22.8 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 8.25  

    For 25 PSI Compressive Strength, Add  0.53 
. 

 07 22 16 00-0240 SF 5" Average Thickness (28.5 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 10.74  

    For 25 PSI Compressive Strength, Add  0.65 
. 

 07 22 16 00-0241 SF 6" Average Thickness (34.2 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.91  

    For 25 PSI Compressive Strength, Add  0.77 
. 

 07 22 16 00-0242 SF 7" Average Thickness (39.9 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 14.37  

    For 25 PSI Compressive Strength, Add  0.88 

XXXXXXX 
. 
 07 22 16 00-0243  Cold Adhesive Applied, 1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0224) 
. 
. 

 07 22 16 00-0244 SF 3.5" Average Thickness (20.0 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................... 7.67  

    For 25 PSI Compressive Strength, Add  0.47 
. 

 07 22 16 00-0245 SF 5.5" Average Thickness (31.4 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.33  

    For 25 PSI Compressive Strength, Add  0.71 
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. 
 07 22 16 00-0246 SF 7.5" Average Thickness (42.8 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 

Applied ................................................................................................................................................................................ 14.96  
    For 25 PSI Compressive Strength, Add  0.94 

. 
 07 22 16 00-0247 SF 9.5" Average Thickness (54.2 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 

Applied ................................................................................................................................................................................ 18.61  
    For 25 PSI Compressive Strength, Add  1.18 

XXXXXXX 
. 
 07 22 16 00-0248  Cold Adhesive Applied, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-

0223) 
Note: Includes polyurethane adhesive. 

. 

. 
 07 22 16 00-0249  Cold Adhesive Applied, 1/8" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0248) 
. 
. 

 07 22 16 00-0250 SF 2.25" Average Thickness (10.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied .......................................................................................................................................................... 4.25  

. 
 07 22 16 00-0251 SF 2.75" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied .......................................................................................................................................................... 6.16  
. 

 07 22 16 00-0252 SF 3.25" Average Thickness (14.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied .......................................................................................................................................................... 6.59  

. 
 07 22 16 00-0253 SF 3.75" Average Thickness (16.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied .......................................................................................................................................................... 7.03  
. 

 07 22 16 00-0254 SF 4.25" Average Thickness (19.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied .......................................................................................................................................................... 7.46  

. 
 07 22 16 00-0255 SF 4.75" Average Thickness (21.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied .......................................................................................................................................................... 9.38  
. 

 07 22 16 00-0256 SF 5.25" Average Thickness (23.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied .......................................................................................................................................................... 9.81  

. 
 07 22 16 00-0257 SF 5.75" Average Thickness (25.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ........................................................................................................................................................ 10.25  
. 

 07 22 16 00-0258 SF 6.25" Average Thickness (28.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied ........................................................................................................................................................ 10.68  

. 
 07 22 16 00-0259 SF 6.75" Average Thickness (30.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ........................................................................................................................................................ 12.58  

XXXXXXX 
. 
 07 22 16 00-0260  Cold Adhesive Applied, 1/4" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0248) 
. 
. 

 07 22 16 00-0261 SF 2" Average Thickness (9 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 4.03  

. 
 07 22 16 00-0262 SF 3" Average Thickness (13.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................... 6.37  
. 

 07 22 16 00-0263 SF 4" Average Thickness (18 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 7.25  

. 
 07 22 16 00-0264 SF 5" Average Thickness (22.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................... 9.59  
. 

 07 22 16 00-0265 SF 6" Average Thickness (27 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................. 10.47  

. 
 07 22 16 00-0266 SF 7" Average Thickness (31.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................. 12.80  

XXXXXXX 
. 
 07 22 16 00-0267  Cold Adhesive Applied, 1/2" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0248) 
. 
. 

 07 22 16 00-0268 SF 3.5" Average Thickness (15.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 6.81  

. 
 07 22 16 00-0269 SF 5.5" Average Thickness (24.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................. 10.03  
. 

 07 22 16 00-0270 SF 7.5" Average Thickness (33.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................. 13.23  

. 
 07 22 16 00-0271 SF 9.5" Average Thickness (42.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................. 16.89  

XXXXXXX 
. 
 07 22 16 00-0272  Cold Adhesive Applied, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 

00-0223) 
Note: Includes polyurethane adhesive. 

. 

. 
 07 22 16 00-0273  Cold Adhesive Applied, 1/8" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0272) 
. 
. 

 07 22 16 00-0274 SF 2.25" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied .......................................................................................................................................................... 4.77  

. 
 07 22 16 00-0275 SF 2.75" Average Thickness (15.125 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied .......................................................................................................................................................... 6.67  
. 

 07 22 16 00-0276 SF 3.25" Average Thickness (17.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied .......................................................................................................................................................... 7.23  

. 
 07 22 16 00-0277 SF 3.75" Average Thickness (20.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied .......................................................................................................................................................... 7.78  
. 

 07 22 16 00-0278 SF 4.25" Average Thickness (23.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied .......................................................................................................................................................... 8.33  

. 
 07 22 16 00-0279 SF 4.75" Average Thickness (26.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ........................................................................................................................................................ 10.24  
. 

 07 22 16 00-0280 SF 5.25" Average Thickness (28.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ........................................................................................................................................................ 10.79  
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. 
 07 22 16 00-0281 SF 5.75" Average Thickness (31.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ......................................................................................................................................................... 11.34  
. 

 07 22 16 00-0282 SF 6.25" Average Thickness (34.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ......................................................................................................................................................... 11.89  

. 
 07 22 16 00-0283 SF 6.75" Average Thickness (37.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ......................................................................................................................................................... 13.78  

XXXXXXX 
. 
 07 22 16 00-0284  Cold Adhesive Applied, 1/4" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0272) 
. 
. 

 07 22 16 00-0285 SF 2" Average Thickness (11 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................... 4.50  

. 
 07 22 16 00-0286 SF 3" Average Thickness (16.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ................................................................................................................................................................... 6.95  
. 

 07 22 16 00-0287 SF 4" Average Thickness (22 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................... 8.05  

. 
 07 22 16 00-0288 SF 5" Average Thickness (27.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ................................................................................................................................................................. 10.51  
. 

 07 22 16 00-0289 SF 6" Average Thickness (33 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................. 11.62  

. 
 07 22 16 00-0290 SF 7" Average Thickness (38.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ................................................................................................................................................................. 14.06  

XXXXXXX 
. 
 07 22 16 00-0291  Cold Adhesive Applied, 1/2" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0272) 
. 
. 

 07 22 16 00-0292 SF 3.5" Average Thickness (19.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................... 7.50  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 

. 
 07 22 16 00-0293 SF 5.5" Average Thickness (30.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ................................................................................................................................................................. 11.07  
. 

 07 22 16 00-0294 SF 7.5" Average Thickness (41.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................. 14.61  

. 
 07 22 16 00-0295 SF 9.5" Average Thickness (52.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ................................................................................................................................................................. 18.18  

XXXXXXX 
. 
 07 22 16 00-0296  Cold Adhesive Applied, Tapered Perlite Board (07 22 16 00-0223) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0297  Cold Adhesive Applied, 1/8" Slope, Tapered Perlite Board (07 22 16 00-0296) 

. 

. 
 07 22 16 00-0298 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .................... 5.67  

. 
 07 22 16 00-0299 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .................... 6.84  

. 
 07 22 16 00-0300 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .................... 7.67  

. 
 07 22 16 00-0301 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .................. 8.16  

. 
 07 22 16 00-0302 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .................. 8.98  

. 
 07 22 16 00-0303 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................ 10.15  

. 
 07 22 16 00-0304 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................ 10.97  

. 
 07 22 16 00-0305 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................ 11.46  

. 
 07 22 16 00-0306 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................ 12.29  

. 
 07 22 16 00-0307 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................ 13.46  

XXXXXXX 
. 
 07 22 16 00-0308  Cold Adhesive Applied, 1/4" Slope, Tapered Perlite Board (07 22 16 00-0296) 

. 

. 
 07 22 16 00-0309 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ......................... 5.25  

. 
 07 22 16 00-0310 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ......................... 7.26  

. 
 07 22 16 00-0311 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ....................... 8.57  

. 
 07 22 16 00-0312 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ....................... 10.56  

. 
 07 22 16 00-0313 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ..................... 11.88  

. 
 07 22 16 00-0314 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ..................... 13.87  

XXXXXXX 
. 
 07 22 16 00-0315  Cold Adhesive Applied, 1/2" Slope, Tapered Perlite Board (07 22 16 00-0296) 

. 

. 
 07 22 16 00-0316 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied ...................... 8.08  

. 
 07 22 16 00-0317 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied .................. 11.39  

. 
 07 22 16 00-0318 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied .................. 14.69  

. 
 07 22 16 00-0319 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied .................. 18.00  

XXXXXXX 
. 
 07 22 16 00-0320  Hot-Mopped Rigid Board Tapered Roofing Insulation (07 22 16 00-0222) 

. 

. 
 07 22 16 00-0321  Hot-Mopped, Tapered Polyisocyanurate Board (07 22 16 00-0320) 

. 

. 
 07 22 16 00-0322  Hot-Mopped, 1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0321) 

. 

. 
 07 22 16 00-0323 SF 2.25" Average Thickness (12.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped .................... 4.53  

    For 25 PSI Compressive Strength, Add  0.29 
. 

 07 22 16 00-0324 SF 2.75" Average Thickness (15.7 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped .................... 6.39  
    For 25 PSI Compressive Strength, Add  0.32 

. 
 07 22 16 00-0325 SF 3.25" Average Thickness (18.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped .................... 6.98  

    For 25 PSI Compressive Strength, Add  0.38 
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. 
 07 22 16 00-0326 SF 3.75" Average Thickness (21.4 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................... 7.26  

    For 25 PSI Compressive Strength, Add  0.43 
. 

 07 22 16 00-0327 SF 4.25" Average Thickness (24.2 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................... 8.14  
    For 25 PSI Compressive Strength, Add  0.49 

. 
 07 22 16 00-0328 SF 4.75" Average Thickness (27.1 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................... 9.84  

    For 25 PSI Compressive Strength, Add  0.52 
. 

 07 22 16 00-0329 SF 5.25" Average Thickness (30.0 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................. 10.43  
    For 25 PSI Compressive Strength, Add  0.58 

. 
 07 22 16 00-0330 SF 5.75" Average Thickness (32.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................. 11.01  

    For 25 PSI Compressive Strength, Add  0.64 
. 

 07 22 16 00-0331 SF 6.25" Average Thickness (35.6 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................. 11.59  
    For 25 PSI Compressive Strength, Add  0.69 

. 
 07 22 16 00-0332 SF 6.75" Average Thickness (38.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................. 13.27  

    For 25 PSI Compressive Strength, Add  0.72 

XXXXXXX 
. 
 07 22 16 00-0333  Hot-Mopped, 1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0321) 

. 

. 
 07 22 16 00-0334 SF 2" Average Thickness (11.4 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ........................ 4.41  

    For 25 PSI Compressive Strength, Add  0.26 
. 

 07 22 16 00-0335 SF 3" Average Thickness (17.1 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ........................ 6.68  
    For 25 PSI Compressive Strength, Add  0.35 

. 
 07 22 16 00-0336 SF 4" Average Thickness (22.8 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ........................ 7.85  

    For 25 PSI Compressive Strength, Add  0.46 
. 

 07 22 16 00-0337 SF 5" Average Thickness (28.5 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ...................... 10.14  
    For 25 PSI Compressive Strength, Add  0.55 

. 
 07 22 16 00-0338 SF 6" Average Thickness (34.2 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ...................... 11.30  

    For 25 PSI Compressive Strength, Add  0.66 
. 

 07 22 16 00-0339 SF 7" Average Thickness (39.9 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ...................... 13.57  
    For 25 PSI Compressive Strength, Add  0.75 

XXXXXXX 
. 
 07 22 16 00-0340  Hot-Mopped, 1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0321) 

. 

. 
 07 22 16 00-0341 SF 3.5" Average Thickness (20.0 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ..................... 7.27  

    For 25 PSI Compressive Strength, Add  0.40 
. 

 07 22 16 00-0342 SF 5.5" Average Thickness (31.4 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................... 10.72  
    For 25 PSI Compressive Strength, Add  0.61 

. 
 07 22 16 00-0343 SF 7.5" Average Thickness (42.8 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................... 14.15  

    For 25 PSI Compressive Strength, Add  0.81 
. 

 07 22 16 00-0344 SF 9.5" Average Thickness (54.2 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ................... 17.60  
    For 25 PSI Compressive Strength, Add  1.01 

XXXXXXX 
. 
 07 22 16 00-0345  Hot-Mopped, Tapered Perlite Board (07 22 16 00-0320) 

. 

. 
 07 22 16 00-0346  Hot-Mopped, 1/8" Slope, Tapered Perlite Board (07 22 16 00-0345) 

. 

. 
 07 22 16 00-0347 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ..................................... 4.84  

. 
 07 22 16 00-0348 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ..................................... 6.44  

. 
 07 22 16 00-0349 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ..................................... 7.26  

. 
 07 22 16 00-0350 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................... 7.13  

. 
 07 22 16 00-0351 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................... 7.95  

. 
 07 22 16 00-0352 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................... 9.54  

. 
 07 22 16 00-0353 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 10.37  

. 
 07 22 16 00-0354 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 10.23  

. 
 07 22 16 00-0355 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 11.06  

. 
 07 22 16 00-0356 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 12.65  

XXXXXXX 
. 
 07 22 16 00-0357  Hot-Mopped, 1/4" Slope, Tapered Perlite Board (07 22 16 00-0345) 

. 

. 
 07 22 16 00-0358 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped.......................................... 4.42  

. 
 07 22 16 00-0359 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped.......................................... 6.85  

. 
 07 22 16 00-0360 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped ........................................ 7.54  

. 
 07 22 16 00-0361 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped.......................................... 9.95  

. 
 07 22 16 00-0362 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped ...................................... 10.65  

. 
 07 22 16 00-0363 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped ...................................... 13.06  

XXXXXXX 
. 
 07 22 16 00-0364  Hot-Mopped, 1/2" Slope, Tapered Perlite Board (07 22 16 00-0345) 

. 

. 
 07 22 16 00-0365 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped....................................... 7.67  

. 
 07 22 16 00-0366 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ................................... 10.78  

. 
 07 22 16 00-0367 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ................................... 68.66  

. 
 07 22 16 00-0368 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ................................... 16.99  

XXXXXXX 
. 
 07 22 16 00-0369  Mechanically Fastened Tapered Roofing Insulation (07 22 16 00-0222) 

Note: Mechanically fastened to wood or steel.  Includes tapered board and filler board required to maintain slope 
starting at 1/2" minimum thickness. Excludes base layer of board, if required.  Average thickness and average R-
value of tapered system excludes thickness and R-value of base layer insulation and/or coverboard. 

. 

. 
 07 22 16 00-0370  Mechanically Fastened, Tapered Polyisocyanurate Board (07 22 16 00-0369) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 22 16 00-0371  Mechanically Fastened, 1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0370) 
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. 

. 
 07 22 16 00-0372 SF 2.25" Average Thickness (12.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 4.62  
    For 25 PSI Compressive Strength, Add  0.30 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0373 SF 2.75" Average Thickness (15.7 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 5.96  
    For 25 PSI Compressive Strength, Add  0.30 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0374 SF 3.25" Average Thickness (18.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 6.54  
    For 25 PSI Compressive Strength, Add  0.36 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0375 SF 3.75" Average Thickness (21.4 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 7.22  
    For 25 PSI Compressive Strength, Add  0.43 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0376 SF 4.25" Average Thickness (24.2 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 7.80  
    For 25 PSI Compressive Strength, Add  0.49 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0377 SF 4.75" Average Thickness (27.1 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 9.21  
    For 25 PSI Compressive Strength, Add  0.50 
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0378 SF 5.25" Average Thickness (30.0 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 9.79  
    For 25 PSI Compressive Strength, Add  0.56 
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 
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. 
 07 22 16 00-0379 SF 5.75" Average Thickness (32.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ............................................................................................................................................................................. 10.87  
    For 25 PSI Compressive Strength, Add  0.66 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0380 SF 6.25" Average Thickness (35.6 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ............................................................................................................................................................................. 11.45  
    For 25 PSI Compressive Strength, Add  0.72 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0381 SF 6.75" Average Thickness (38.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ............................................................................................................................................................................. 12.59  
    For 25 PSI Compressive Strength, Add  0.71 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0382  Mechanically Fastened, 1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0370) 
. 
. 

 07 22 16 00-0383 SF 2" Average Thickness (11.4 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 
Fastened ............................................................................................................................................................................... 4.33  

    For 25 PSI Compressive Strength, Add  0.27 
    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0384 SF 3" Average Thickness (17.1 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ............................................................................................................................................................................... 6.25  
    For 25 PSI Compressive Strength, Add  0.33 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0385 SF 4" Average Thickness (22.8 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ............................................................................................................................................................................... 7.51  
    For 25 PSI Compressive Strength, Add  0.46 
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0386 SF 5" Average Thickness (28.5 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ............................................................................................................................................................................... 9.50  
    For 25 PSI Compressive Strength, Add  0.53 
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 



07
 07 Thermal And Moisture Protection 

07 20 Thermal Protection 
07 22 Roof and Deck Insulation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 36  County of San Mateo, Roofing 

. 
 07 22 16 00-0387 SF 6" Average Thickness (34.2 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 11.16  
    For 25 PSI Compressive Strength, Add  0.69 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0388 SF 7" Average Thickness (39.9 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 12.88  
    For 25 PSI Compressive Strength, Add  0.74 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0389  Mechanically Fastened, 1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0370) 
. 
. 

 07 22 16 00-0390 SF 3.5" Average Thickness (20.0 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 
Fastened ................................................................................................................................................................................ 6.83  

    For 25 PSI Compressive Strength, Add  0.39 
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0391 SF 5.5" Average Thickness (31.4 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 9.83  
    For 25 PSI Compressive Strength, Add  0.56 
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0392 SF 7.5" Average Thickness (42.8 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 13.47  
    For 25 PSI Compressive Strength, Add  0.79 
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

. 
 07 22 16 00-0393 SF 9.5" Average Thickness (54.2 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 17.02  
    For 25 PSI Compressive Strength, Add  1.02 
    For Mechanically Fastened To Concrete, Add  2.17 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.74 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  3.09 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  5.60 

XXXXXXX 
. 
 07 22 16 00-0394  Mechanically Fastened, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-

0369) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0395  Mechanically Fastened, 1/8" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0394) 
. 
. 

 07 22 16 00-0396 SF 2.25" Average Thickness (10.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Mechanically Fastened .......................................................................................................................................................... 3.97  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 
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. 
 07 22 16 00-0397 SF 2.75" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 5.31  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0398 SF 3.25" Average Thickness (14.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 5.75  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0399 SF 3.75" Average Thickness (16.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 6.29  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0400 SF 4.25" Average Thickness (19.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 6.72  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0401 SF 4.75" Average Thickness (21.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 8.13  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0402 SF 5.25" Average Thickness (23.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 8.57  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0403 SF 5.75" Average Thickness (25.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 9.51  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0404 SF 6.25" Average Thickness (28.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 9.94  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 
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. 
 07 22 16 00-0405 SF 6.75" Average Thickness (30.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ........................................................................................................................................................ 11.09  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0406  Mechanically Fastened, 1/4" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0394) 
. 
. 

 07 22 16 00-0407 SF 2" Average Thickness (9 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 
Mechanically Fastened .......................................................................................................................................................... 3.75  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0408 SF 3" Average Thickness (13.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 5.53  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0409 SF 4" Average Thickness (18 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 6.50  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0410 SF 5" Average Thickness (22.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 8.35  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0411 SF 6" Average Thickness (27 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 9.72  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0412 SF 7" Average Thickness (31.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ........................................................................................................................................................ 11.31  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0413  Mechanically Fastened, 1/2" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0394) 
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. 

. 
 07 22 16 00-0414 SF 3.5" Average Thickness (15.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 5.97  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0415 SF 5.5" Average Thickness (24.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 8.79  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0416 SF 7.5" Average Thickness (33.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ........................................................................................................................................................ 11.75  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

. 
 07 22 16 00-0417 SF 9.5" Average Thickness (42.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ........................................................................................................................................................ 15.30  
    For Mechanically Fastened To Concrete, Add  2.17 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.74 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  3.09 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  5.60 

XXXXXXX 
. 
 07 22 16 00-0418  Mechanically Fastened, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 

00-0369) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0419  Mechanically Fastened, 1/8" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0418) 
. 
. 

 07 22 16 00-0420 SF 2.25" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Mechanically Fastened .......................................................................................................................................................... 4.49  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0421 SF 2.75" Average Thickness (15.125 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 5.83  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0422 SF 3.25" Average Thickness (17.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 7.67  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0423 SF 3.75" Average Thickness (20.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 7.03  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 
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. 
 07 22 16 00-0424 SF 4.25" Average Thickness (23.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 7.59  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0425 SF 4.75" Average Thickness (26.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 8.99  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0426 SF 5.25" Average Thickness (28.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 9.55  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0427 SF 5.75" Average Thickness (31.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 10.60  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0428 SF 6.25" Average Thickness (34.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 11.15  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0429 SF 6.75" Average Thickness (37.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 12.29  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0430  Mechanically Fastened, 1/4" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0418) 
. 
. 

 07 22 16 00-0431 SF 2" Average Thickness (11 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Mechanically Fastened .......................................................................................................................................................... 4.22  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0432 SF 3" Average Thickness (16.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 6.10  
    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 



 

 Thermal And Moisture Protection 07 

07
 

Thermal Protection 07 20 
Roof and Deck Insulation 07 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 41 

. 
 07 22 16 00-0433 SF 4" Average Thickness (22 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 7.31  
    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0434 SF 5" Average Thickness (27.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 9.27  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0435 SF 6" Average Thickness (33 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 10.88  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0436 SF 7" Average Thickness (38.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 12.57  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0437  Mechanically Fastened, 1/2" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0418) 
. 
. 

 07 22 16 00-0438 SF 3.5" Average Thickness (19.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Mechanically Fastened .......................................................................................................................................................... 6.66  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0439 SF 5.5" Average Thickness (30.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 9.82  
    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0440 SF 7.5" Average Thickness (41.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 13.12  
    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

. 
 07 22 16 00-0441 SF 9.5" Average Thickness (52.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 16.42  
    For Mechanically Fastened To Concrete, Add  2.17 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.74 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  3.09 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  5.60 

XXXXXXX 
. 
 07 22 16 00-0442  Mechanically Fastened, Tapered Perlite Board (07 22 16 00-0369) 

Note: Mechanically fastened to wood or steel. 
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. 

. 
 07 22 16 00-0443  Mechanically Fastened, 1/8" Slope, Tapered Perlite Board (07 22 16 00-0442) 

. 

. 
 07 22 16 00-0444 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................... 4.76  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0445 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................... 6.00  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0446 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................... 6.82  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 

. 
 07 22 16 00-0447 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................. 6.79  

    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0448 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................. 7.62  

    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.91 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.45 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.69 

. 
 07 22 16 00-0449 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................. 8.91  

    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0450 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................. 9.73  

    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0451 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ................ 10.10  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0452 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ................ 10.92  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 
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. 
 07 22 16 00-0453 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ................ 11.97  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0454  Mechanically Fastened, 1/4" Slope, Tapered Perlite Board (07 22 16 00-0442) 

. 

. 
 07 22 16 00-0455 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ......................... 4.35  

    For Mechanically Fastened To Concrete, Add  1.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.80 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.69 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.95 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.03 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 22 16 00-0456 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ......................... 6.41  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.85 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.30 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.45 

. 
 07 22 16 00-0457 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ....................... 7.20  

    For Mechanically Fastened To Concrete, Add  1.65 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.92 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.41 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.38 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.30 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.61 

. 
 07 22 16 00-0458 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ......................... 9.32  

    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0459 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ..................... 10.51  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.59 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.62 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.75 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.44 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.37 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.12 

. 
 07 22 16 00-0460 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ..................... 12.38  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0461  Mechanically Fastened, 1/2" Slope, Tapered Perlite Board (07 22 16 00-0442) 

. 

. 
 07 22 16 00-0462 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened ...................... 7.23  

    For Mechanically Fastened To Concrete, Add  1.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.88 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.79 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.33 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.18 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.08 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.51 
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. 
 07 22 16 00-0463 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened .................. 10.14  

    For Mechanically Fastened To Concrete, Add  1.69 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.09 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.36 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.63 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.56 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.86 

. 
 07 22 16 00-0464 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened .................. 13.20  

    For Mechanically Fastened To Concrete, Add  1.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.95 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.50 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.79 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.25 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

. 
 07 22 16 00-0465 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened .................. 16.41  

    For Mechanically Fastened To Concrete, Add  2.17 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  2.05 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  3.00 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  3.09 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  5.60 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.50 

XXXXXXX 
. 
 07 22 16 00-0466  Demolish Rigid Board Roofing Insulation (07 22 16) 

Note: Includes removing any combination of roofing insulation systems and/or recovery board. Includes removal 
of any basic roof accessories and any sheet metals; except special existing conditions (mechanical equipment 
piping, electrical, ducts, etc.). 

. 

. 
 07 22 16 00-0467 SF Demolish Up To 1/2" Average Thickness, Rigid Board Roofing Insulation ............................................................................. 0.60  

. 
 07 22 16 00-0468 SF Demolish >1/2" To 1" Average Thickness, Rigid Board Roofing Insulation ............................................................................ 0.62  

. 
 07 22 16 00-0469 SF Demolish >1" To 2" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.64  

. 
 07 22 16 00-0470 SF Demolish >2" To 3" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.66  

. 
 07 22 16 00-0471 SF Demolish >3" To 4" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.68  

. 
 07 22 16 00-0472 SF Demolish >4" To 5" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.69  

. 
 07 22 16 00-0473 SF Demolish >5" To 6" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.71  

. 
 07 22 16 00-0474 SF Demolish >6" To 7" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.72  

. 
 07 22 16 00-0475 SF Demolish >7" To 8" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.74  

. 
 07 22 16 00-0476 SF Demolish >8" To 9" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.76  

. 
 07 22 16 00-0477 SF Demolish >9" To 10" Average Thickness, Rigid Board Roofing Insulation ............................................................................. 0.78  

. 
 07 22 16 00-0478 SF Demolish >10" To 11" Average Thickness, Rigid Board Roofing Insulation............................................................................ 0.80  

. 
 07 22 16 00-0479 SF Demolish >11" To 12" Average Thickness, Rigid Board Roofing Insulation............................................................................ 0.81  

XXXXXXX 
. 
 07 24  Exterior Insulation and Finish Systems (07 20) 

. 

. 
 07 24 13  Polymer-Based Exterior Insulation and Finish System (07 24) 

. 

. 
 07 24 13 00-0001  Exterior Insulation Finishing System (EIFS) (07 24 13) 

. 

. 
 07 24 13 00-0002  Insulation For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 

. 

. 
 07 24 13 00-0003 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing Systems 

(EIFS), Adhesive Applied ....................................................................................................................................................... 3.66  
    For Up To 100, Add  0.85 
    For >100 To 500, Add  0.43 
    For >5,000, Deduct  -0.17 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.46 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.18 

. 
 07 24 13 00-0004 SF 1-1/2" Thick, R5.78, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................ 4.01  
    For Up To 100, Add  0.87 
    For >100 To 500, Add  0.43 
    For >5,000, Deduct  -0.17 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.49 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.19 

. 
 07 24 13 00-0005 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing Systems 

(EIFS), Adhesive Applied ....................................................................................................................................................... 4.34  
    For Up To 100, Add  0.88 
    For >100 To 500, Add  0.44 
    For >5,000, Deduct  -0.18 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.65 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.33 

. 
 07 24 13 00-0006 SF 2-1/2" Thick, R9.63, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................ 4.68  
    For Up To 100, Add  0.89 
    For >100 To 500, Add  0.44 
    For >5,000, Deduct  -0.18 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.73 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.45 
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. 
 07 24 13 00-0007 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................ 5.02  
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.73 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.45 

. 
 07 24 13 00-0008 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................ 5.67  
    For Up To 100, Add  0.91 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.94 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.63 

XXXXXXX 
. 
 07 24 13 00-0009  Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems 

(EIFS) (07 24 13 00-0001) 
Note: Includes applying a layer of base coat to the insulation board and fully embedding the reinforcing fabric in 
the wet base coat. 

. 

. 
 07 24 13 00-0010 SF 4.3 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit S-Mesh), 

Embedded In A Layer Of Base Coat ..................................................................................................................................... 5.34  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0011 SF 6.0 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit SP-Mesh), 

Embedded In A Layer Of Base Coat ..................................................................................................................................... 5.91  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0012 SF 15.0 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit Panzer® 15), 

Embedded In A Layer Of Base Coat ..................................................................................................................................... 7.45  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0013 SF 20.0 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit Panzer® 20), 

Embedded In A Layer Of Base Coat ..................................................................................................................................... 7.91  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

XXXXXXX 
. 
 07 24 13 00-0014  Base Coats For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 

. 

. 
 07 24 13 00-0015 SF Polymer-Based, Fiber-Reinforced Base Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit Genesis® 

DM) ........................................................................................................................................................................................ 2.60  
    For Up To 100, Add  0.85 
    For >100 To 500, Add  0.43 
    For >5,000, Deduct  -0.17 

. 
 07 24 13 00-0016 SF Acrylic-Modified, Fiber-Reinforced Base Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit Genesis®) .............. 3.02  

    For Up To 100, Add  0.85 
    For >100 To 500, Add  0.43 
    For >5,000, Deduct  -0.17 

. 
 07 24 13 00-0017 SF Water Resistant, Acrylic Co-Polymer Base Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit 

Dryflex®) ............................................................................................................................................................................... 5.31  
    For Up To 100, Add  0.85 
    For >100 To 500, Add  0.43 
    For >5,000, Deduct  -0.17 

. 
 07 24 13 00-0018 SF Hydrostatic Water Resistant, Acrylic Co-Polymer Base Coat For Exterior Insulation Finishing Systems (EIFS) 

(Dryvit Dryflex®) .................................................................................................................................................................... 7.11  
    For Up To 100, Add  0.85 
    For >100 To 500, Add  0.43 
    For >5,000, Deduct  -0.17 

XXXXXXX 
. 
 07 24 13 00-0019  Finish Coats For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 

Note: Includes all standard manufacturers' colors. 
. 
. 

 07 24 13 00-0020 SF 100% Acrylic-Based Aggregate Fine Finish Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit DPR 
Finish) .................................................................................................................................................................................... 4.43  

    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0021 SF 100% Acrylic-Based Aggregate Textured Finish Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit 

DPR Finish) ........................................................................................................................................................................... 4.52  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0022 SF Lightweight Elastic, 100% Acrylic-Based Aggregate Fine Finish Coat For Exterior Insulation Finishing Systems 

(EIFS) (Dryvit E™ Finish) ...................................................................................................................................................... 5.19  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 
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. 
 07 24 13 00-0023 SF Lightweight Elastic, 100% Acrylic-Based Aggregate Textured Finish Coat For Exterior Insulation Finishing 

Systems (EIFS) (Dryvit E™ Finish) ........................................................................................................................................ 5.78  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0024 SF Mildew Resistant, 100% Acrylic-Based Aggregate Fine Finish Coat For Exterior Insulation Finishing Systems 

(EIFS) (Dryvit PMR™ Finish) ................................................................................................................................................. 5.19  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0025 SF Mildew Resistant, 100% Acrylic-Based Aggregate Textured Finish Coat For Exterior Insulation Finishing Systems 

(EIFS) (Dryvit PMR™ Finish) ................................................................................................................................................. 5.78  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0026 SF Flexible Elastomeric, 100% Acrylic-Based Smooth Finish Coat For Exterior Insulation Finishing Systems (EIFS) 

(Dryvit Weatherlastic® Smooth) ............................................................................................................................................ 4.62  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0027 SF Flexible Elastomeric, 100% Acrylic-Based Textured Finish Coat For Exterior Insulation Finishing Systems (EIFS) 

(Dryvit Weatherlastic®) .......................................................................................................................................................... 5.23  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

. 
 07 24 13 00-0028 SF 100% Acrylic-Based Finish With Multi-Colored Quartz Aggregates, Finish Coat For Exterior Insulation Finishing 

Systems (EIFS) (Dryvit Ameristone™) ................................................................................................................................ 10.52  
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.85 
    For >5,000, Deduct  -0.34 

XXXXXXX 
. 
 07 24 13 00-0029  Primer And Sealers For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-

0001) 
. 
. 

 07 24 13 00-0030 SF 100% Acrylic-Based Primer/Adhesion Promoter For Exterior Insulation Finishing Systems (EIFS) (Dryvit Prymit®) ............. 1.33  
    For Up To 100, Add  0.48 
    For >100 To 500, Add  0.24 
    For >5,000, Deduct  -0.10 

. 
 07 24 13 00-0031 SF 100% Acrylic Emulsion Primer/Sealer For Exterior Insulation Finishing Systems (EIFS) (Dryvit SealClear™) ....................... 1.36  

    For Up To 100, Add  0.48 
    For >100 To 500, Add  0.24 
    For >5,000, Deduct  -0.10 

XXXXXXX 
. 
 07 24 13 00-0032  Air/Water/Vapor Barriers For Exterior Insulation Finishing Systems (EIFS) (07 

24 13 00-0001) 
. 
. 

 07 24 13 00-0033 SF Smooth, High Performance, Polymer-Based, Non-Cementitious Water-Resistive Membrane And Air Barrier For 
Exterior Insulation Finishing Systems (EIFS) (Dryvit Backstop® NT™), Per Coat ................................................................ 1.83  

    For Up To 100, Add  0.48 
    For >100 To 500, Add  0.24 
    For >5,000, Deduct  -0.10 

. 
 07 24 13 00-0034 SF Texture, High Performance, Polymer-Based, Non-Cementitious Water-Resistive Membrane And Air Barrier For 

Exterior Insulation Finishing Systems (EIFS) (Dryvit Backstop® NT™), Per Coat ................................................................ 2.26  
    For Up To 100, Add  0.48 
    For >100 To 500, Add  0.24 
    For >5,000, Deduct  -0.10 

XXXXXXX 
. 
 07 24 13 00-0035  Drainage Accessories For Exterior Insulation Finishing Systems (EIFS) (07 24 13 

00-0001) 
. 
. 

 07 24 13 00-0036 SF 1/8" Thick, Flexible Polyamide Drainage Mat For Exterior Insulation Finishing Systems (EIFS) (Dryvit Drainage 
Mat) ....................................................................................................................................................................................... 2.79  

    For Up To 100, Add  0.53 
    For >100 To 500, Add  0.27 
    For >5,000, Deduct  -0.11 

XXXXXXX 
. 
 07 24 13 00-0037  Starter Tracks For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 

. 

. 
 07 24 13 00-0038 LF 1" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ............................... 4.06  

. 
 07 24 13 00-0039 LF 1-1/2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ......................... 4.38  

. 
 07 24 13 00-0040 LF 2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ............................... 4.76  

. 
 07 24 13 00-0041 LF 3" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ............................... 5.53  

. 
 07 24 13 00-0042 LF 1" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 

STDE) .................................................................................................................................................................................... 4.38  
. 

 07 24 13 00-0043 LF 1-1/2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 
STDE) .................................................................................................................................................................................... 4.76  

. 
 07 24 13 00-0044 LF 2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 

STDE) .................................................................................................................................................................................... 5.12  
. 

 07 24 13 00-0045 LF 3" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 
STDE) .................................................................................................................................................................................... 5.98  

XXXXXXX 
. 
 07 24 13 00-0046  Demolish Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 
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. 

. 
 07 24 13 00-0047 SF Demolish Exterior Insulation Finishing Systems (EIFS) .......................................................................................................... 7.13  

Note: Includes demolition of all finish coats, base coats, reinforcing layers and insulation layers down to the 
substrate. Excludes demolition of sheathing. 

    For Up To 100, Add  3.57 
    For >100 To 500, Add  1.78 
    For >5,000, Deduct  -0.71 

XXXXXXX 
. 
 07 25  Weather Barriers (07) 

. 

. 
 07 26  Vapor Retarders (07 25) 

. 

. 
 07 26 13  Above-Grade Vapor Retarders (07 26) 

. 

. 
 07 26 13 00-0001 CSF Two Layer Kraft Paper Laminated With Asphalt, Grade "B" Building Paper (Aquabar B) ..................................................... 32.44  

. 
 07 26 13 00-0002 CSF Asphalt Saturated Kraft Building Paper, Grade D (Fortifiber Jumbo Tex) ............................................................................. 30.26  

. 
 07 26 13 00-0003 CSF 60 Minute Asphalt Saturated Kraft Building Paper, Grade D (Fortifiber Super Jumbo Tex 60 Minute) ................................. 37.24  

. 
 07 26 13 00-0004 CSF Two Ply 60 Minute Asphalt Saturated Kraft Building Paper, Grade D (Fortifiber Two Ply Super Jumbo Tex 60 

Minute) ................................................................................................................................................................................ 47.48  
. 

 07 26 13 00-0005 CSF Regular Weight Red Rosin Sized Sheathing ........................................................................................................................ 28.01  
. 

 07 26 13 00-0006 CLF 6" Wide Two Layer Kraft Paper Laminated With Asphalt, Building Flashing Paper (Bond Beam Paper).............................. 94.49  
. 

 07 26 13 00-0007 CLF 4" Wide Self Adhering Butyl Sealing Tape .......................................................................................................................... 140.62  
. 

 07 26 13 00-0008 CLF 6" Wide Self Adhesive Butyl Sealing Tape ......................................................................................................................... 201.20  
. 

 07 26 13 00-0009 CLF 9" Wide Self Adhesive Butyl Sealing Tape ......................................................................................................................... 277.29  
. 

 07 26 13 00-0010 CSF Building Wrap (Tyvek) .......................................................................................................................................................... 82.33  

XXXXXXX 
. 
 07 27  Air Barriers (07 25) 

. 

. 
 07 27 23  Board Product Air Barriers (07 27) 

. 

. 
 07 27 23 00-0001  Barriers For Plenums (07 27 23) 

. 

. 
 07 27 23 00-0002 SF 0.5" Thick Leaded Vinyl Acoustic Plenum Barrier 0.48 LB/SF .............................................................................................. 13.26 3.63 

    For Up To 50, Add  4.84 
    For >50 To 200, Add  2.75 
    For >200 To 500, Add  1.02 
    For >2,500, Deduct  -0.66 

. 
 07 27 23 00-0003 SF 0.625" Thick Leaded Vinyl Acoustic Plenum Barrier 0.87 LB/SF .......................................................................................... 14.35 3.63 

    For Up To 50, Add  5.28 
    For >50 To 200, Add  3.00 
    For >200 To 500, Add  1.11 
    For >2,500, Deduct  -0.72 

. 
 07 27 23 00-0004 SF Aluminum Foil Fiberglass Reinforced Plenum Bar Parallel With Joists 1" Thick ..................................................................... 5.09 2.42 

    For Up To 50, Add  2.53 
    For >50 To 200, Add  1.39 
    For >200 To 500, Add  0.48 
    For >2,500, Deduct  -0.25 

. 
 07 27 23 00-0005 SF Aluminum Foil Fiberglass Reinforced Plenum Bar Perpendicular With Joists 1" Thick .......................................................... 9.26 3.63 

    For Up To 50, Add  4.52 
    For >50 To 200, Add  2.49 
    For >200 To 500, Add  0.85 
    For >2,500, Deduct  -0.46 

. 
 07 27 23 00-0006 SF Aluminum Mesh Barrier For Plenum Kraft Paper Backed ....................................................................................................... 6.45 2.42 

    For Up To 50, Add  2.73 
    For >50 To 200, Add  1.53 
    For >200 To 500, Add  0.54 
    For >2,500, Deduct  -0.32 

. 
 07 27 23 00-0007 SF 1/64" Thick Sheet Lead Barrier For Plenum 1 LB/SF ........................................................................................................... 10.13 2.42 

    For Up To 50, Add  3.14 
    For >50 To 200, Add  1.82 
    For >200 To 500, Add  0.71 
    For >2,500, Deduct  -0.51 

XXXXXXX 
. 
 07 30  Steep Slope Roofing (07) 

Note: Includes starter strips and manufacturer's product specific warranties. 
. 
. 
 07 31  Shingles and Shakes (07 30) 

. 

. 
 07 31 13  Asphalt Shingles (07 31) 

. 

. 
 07 31 13 13  Fiberglass-Reinforced Asphalt Shingles (07 31 13) 

. 

. 
 07 31 13 13-0001  Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (07 31 13 13) 

Note: Excludes underlayment, drip edges, and ridge vent/shingles. 
. 
. 

 07 31 13 13-0002 SQ 200 LB/SQ, 5" Exposure, Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed CT 20) ............. 282.50 198.86 
    For >35 To 75, Deduct  -10.17 
    For >75 To 100, Deduct  -16.72 
    For >100 To 200, Deduct  -25.31 
    For >200, Deduct  -38.42 
    For Steep Roof, Over 7 To 12, Add  57.87 
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. 
 07 31 13 13-0003 SQ 220 LB/SQ, 5" Exposure, Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed XT 25).............. 296.30 208.84 

    For >35 To 75, Deduct  -10.64 
    For >75 To 100, Deduct  -17.52 
    For >100 To 200, Deduct  -26.52 
    For >200, Deduct  -40.27 
    For Steep Roof, Over 7 To 12, Add  60.76 

. 
 07 31 13 13-0004 SQ 230 LB/SQ, 5" Exposure, Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed XT 30).............. 339.64 219.26 

    For >35 To 75, Deduct  -14.02 
    For >75 To 100, Deduct  -21.81 
    For >100 To 200, Deduct  -32.41 
    For >200, Deduct  -47.99 
    For Steep Roof, Over 7 To 12, Add  63.81 

XXXXXXX 
. 
 07 31 13 13-0005  Architectural Fiberglass Reinforced, Asphalt Composition Shingle (07 31 13 13) 

Note: Excludes underlayment, drip edges, and ridge vent/shingles. 
. 
. 

 07 31 13 13-0006 SQ 245 LB/SQ, 5" Exposure, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 
(CertainTeed Landmark) .................................................................................................................................................... 353.18 253.86 

    For >35 To 75, Deduct  -12.24 
    For >75 To 100, Deduct  -20.46 
    For >100 To 200, Deduct  -31.13 
    For >200, Deduct  -47.56 
    For Steep Roof, Over 7 To 12, Add  73.84 

. 
 07 31 13 13-0007 SQ 240 LB/SQ, 8" Exposure, Four Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed Highland 

Slate) ................................................................................................................................................................................. 369.93 241.71 
    For >35 To 75, Deduct  -15.01 
    For >75 To 100, Deduct  -23.51 
    For >100 To 200, Deduct  -35.01 
    For >200, Deduct  -52.01 
    For Steep Roof, Over 7 To 12, Add  70.33 

. 
 07 31 13 13-0008 SQ 265 LB/SQ, 5" Exposure, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark Plus) ............................................................................................................................................ 401.43 266.56 
    For >35 To 75, Deduct  -15.91 
    For >75 To 100, Deduct  -25.15 
    For >100 To 200, Deduct  -37.57 
    For >200, Deduct  -56.05 
    For Steep Roof, Over 7 To 12, Add  77.56 

. 
 07 31 13 13-0009 SQ 235 LB/SQ, 8" Exposure, Four Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed Hatteras) ............ 383.66 230.21 

    For >35 To 75, Deduct  -17.44 
    For >75 To 100, Deduct  -26.16 
    For >100 To 200, Deduct  -38.37 
    For >200, Deduct  -55.81 
    For Steep Roof, Over 7 To 12, Add  66.97 

. 
 07 31 13 13-0010 SQ 300 LB/SQ, 5" Exposure, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark Premium) .................................................................................................................................... 434.13 279.90 
    For >35 To 75, Deduct  -17.97 
    For >75 To 100, Deduct  -27.93 
    For >100 To 200, Deduct  -41.48 
    For >200, Deduct  -61.39 
    For Steep Roof, Over 7 To 12, Add  81.41 

. 
 07 31 13 13-0011 SQ 300 LB/SQ, 5" Exposure, Random Laminated Tabs, One Piece, Fiberglass Reinforced, Asphalt Composition 

Shingle (CertainTeed Independence) ................................................................................................................................ 460.48 279.90 
    For >35 To 75, Deduct  -20.61 
    For >75 To 100, Deduct  -31.09 
    For >100 To 200, Deduct  -45.69 
    For >200, Deduct  -66.66 
    For Steep Roof, Over 7 To 12, Add  81.41 

. 
 07 31 13 13-0012 SQ 355 LB/SQ, 4" Exposure, Sculpted Edge, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition 

Shingle (CertainTeed Presidential Shake) ......................................................................................................................... 503.31 308.54 
    For >35 To 75, Deduct  -22.28 
    For >75 To 100, Deduct  -33.74 
    For >100 To 200, Deduct  -49.67 
    For >200, Deduct  -72.61 
    For Steep Roof, Over 7 To 12, Add  89.78 

. 
 07 31 13 13-0013 SQ 340 LB/SQ, 5" Exposure, Three Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark TL) .............................................................................................................................................. 497.36 293.89 
    For >35 To 75, Deduct  -23.03 
    For >75 To 100, Deduct  -34.31 
    For >100 To 200, Deduct  -50.20 
    For >200, Deduct  -72.76 
    For Steep Roof, Over 7 To 12, Add  85.47 

. 
 07 31 13 13-0014 SQ 300 LB/SQ, 5" Exposure, Reflective Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark Solaris) ........................................................................................................................................ 492.87 279.90 
    For >35 To 75, Deduct  -23.85 
    For >75 To 100, Deduct  -34.98 
    For >100 To 200, Deduct  -50.88 
    For >200, Deduct  -73.13 
    For Steep Roof, Over 7 To 12, Add  81.41 

. 
 07 31 13 13-0015 SQ 355 LB/SQ, 8" Exposure, Two Full Size Layers, Four Tab Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Centennial Slate) ......................................................................................................................................... 574.23 308.54 
    For >35 To 75, Deduct  -29.37 
    For >75 To 100, Deduct  -42.26 
    For >100 To 200, Deduct  -61.02 
    For >200, Deduct  -86.79 
    For Steep Roof, Over 7 To 12, Add  89.78 
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. 
 07 31 13 13-0016 SQ 355 LB/SQ, 8" Exposure, Scalloped Cut, Two Full Size Layers, Four Tab Fiberglass Reinforced, Asphalt 

Composition Shingle (CertainTeed Carriage House) ......................................................................................................... 592.70 308.54 
    For >35 To 75, Deduct  -31.22 
    For >75 To 100, Deduct  -44.47 
    For >100 To 200, Deduct  -63.97 
    For >200, Deduct  -90.49 
    For Steep Roof, Over 7 To 12, Add  89.78 

. 
 07 31 13 13-0017 SQ 480 LB/SQ, 4" Exposure, Sculpted Edge, Three Layer Laminated Fiberglass Reinforced, Asphalt Composition 

Shingle (CertainTeed Presidential Shake TL) ................................................................................................................... 658.09 340.22 
    For >35 To 75, Deduct  -34.88 
    For >75 To 100, Deduct  -49.59 
    For >100 To 200, Deduct  -71.27 
    For >200, Deduct  -100.69 
    For Steep Roof, Over 7 To 12, Add  98.98 

. 
 07 31 13 13-0018 SQ 425 LB/SQ, 8" Exposure, Random Laminated Tabs, Two Full Size Layers, Four Tab Fiberglass Reinforced, 

Asphalt Composition Shingle (CertainTeed GrandManor) ................................................................................................. 646.53 323.95 
    For >35 To 75, Deduct  -35.20 
    For >75 To 100, Deduct  -49.60 
    For >100 To 200, Deduct  -71.04 
    For >200, Deduct  -99.85 
    For Steep Roof, Over 7 To 12, Add  94.26 

XXXXXXX 
. 
 07 31 13 13-0019  Asphalt Shingle Accessories (07 31 13 13) 

. 

. 
 07 31 13 13-0020 LF Hip And Ridge Roll Vent ......................................................................................................................................................... 8.56 1.19 

Note: Excludes shingles. 
. 

 07 31 13 13-0021 LF Three Tab Hip And Ridge Shingles ........................................................................................................................................ 4.02 2.96 
. 

 07 31 13 13-0022 LF Architectural Hip And Ridge Shingles ..................................................................................................................................... 4.82 3.29 
. 

 07 31 13 13-0023 SQ Demolish Each Additional Layer Of Shingles ....................................................................................................................... 92.21  

XXXXXXX 
. 
 07 31 16  Metal Shingles (07 31) 

. 

. 
 07 31 16 00-0001  Aluminum Shingles (07 31 16) 

. 

. 
 07 31 16 00-0002 SQ Aluminum Shingles, Mill Finish, 0.020" Thick ..................................................................................................................... 759.89 188.75 

    For Colors, Anodized Finish, Add  30.00 
    For Bonderized Finish, Add  47.00 
    For 1" Factory Applied Polystyrene, Add  37.00 

. 
 07 31 16 00-0003 SQ Aluminum Shingles, Mill Finish, 0.030" Thick .................................................................................................................. 1,027.77 206.30 

    For Colors, Anodized Finish, Add  30.00 
    For Bonderized Finish, Add  47.00 
    For 1" Factory Applied Polystyrene, Add  37.00 

. 
 07 31 16 00-0004 LF Aluminum Shingles, Ridge Cap, 0.020" Thick ...................................................................................................................... 13.76 2.72 

. 
 07 31 16 00-0005 LF Aluminum Shingles, Ridge Cap, 0.030" Thick ...................................................................................................................... 14.38 2.72 

. 
 07 31 16 00-0006 LF Aluminum Shingles, Valley Section, 0.020" Thick ................................................................................................................... 9.10 2.72 

. 
 07 31 16 00-0007 LF Aluminum Shingles, Valley Section, 0.030" Thick ................................................................................................................. 10.34 2.72 

XXXXXXX 
. 
 07 31 16 00-0008  Galvanized Steel Shingles (07 31 16) 

. 

. 
 07 31 16 00-0009 SQ 24 Gauge, 0.0276" Thickness, Galvanized Steel Shingles ................................................................................................. 567.81 164.37 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -9.56 
    For >75 To 100, Deduct  -24.95 
    For >100 To 200, Deduct  -42.73 
    For >200, Deduct  -58.12 
    For Steep Roof, Over 7 To 12, Add  105.21 

. 
 07 31 16 00-0010 SQ 26 Gauge, 0.0217" Thickness, Galvanized Steel Shingles ................................................................................................. 545.33 163.05 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -8.77 
    For >75 To 100, Deduct  -23.50 
    For >100 To 200, Deduct  -40.43 
    For >200, Deduct  -55.16 
    For Steep Roof, Over 7 To 12, Add  104.32 

. 
 07 31 16 00-0011 SQ 24 Gauge, 0.0276" Thickness, Galvanized And Bonderized Steel Shingles ....................................................................... 916.29 164.37 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -23.50 
    For >75 To 100, Deduct  -49.35 
    For >100 To 200, Deduct  -81.07 
    For >200, Deduct  -106.91 
    For Steep Roof, Over 7 To 12, Add  105.21 

. 
 07 31 16 00-0012 SQ 26 Gauge, 0.0276" Thickness, Galvanized And Bonderized Steel Shingles ....................................................................... 841.07 163.05 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -20.60 
    For >75 To 100, Deduct  -44.21 
    For >100 To 200, Deduct  -72.96 
    For >200, Deduct  -96.56 
    For Steep Roof, Over 7 To 12, Add  104.32 

. 
 07 31 16 00-0013 LF Galvanized Steel Shingles, Ridge Or Valley ........................................................................................................................... 9.33 2.19 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -0.20 
    For >75 To 100, Deduct  -0.46 
    For >100 To 200, Deduct  -0.77 
    For >200, Deduct  -1.03 
    For Steep Roof, Over 7 To 12, Add  1.37 

XXXXXXX 



07
 07 Thermal And Moisture Protection 

07 30 Steep Slope Roofing 
07 31 Shingles and Shakes 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 50  County of San Mateo, Roofing 

. 
 07 31 26  Slate Shingles (07 31) 

Note: Includes 30 LB felt and fasteners. 
. 
. 
 07 31 26 00-0001  Shingles Including 30 LB Felt And Nails (07 31 26) 

. 

. 
 07 31 26 00-0002 SQ Slate Shingles, Buckingham, Virginia Black, 3/16" Thick ................................................................................................. 1,283.98 280.37 

    For >50 To 75, Deduct  -26.44 
    For >75 To 100, Deduct  -61.84 
    For >100 To 200, Deduct  -103.86 
    For >200, Deduct  -139.26 
    For Graduated Shapes, Add  99.15 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0003 SQ Slate Shingles, Buckingham, Virginia Black, 1/4" Thick ................................................................................................... 1,464.06 280.37 

    For >50 To 75, Deduct  -33.64 
    For >75 To 100, Deduct  -74.45 
    For >100 To 200, Deduct  -123.67 
    For >200, Deduct  -164.47 
    For Graduated Shapes, Add  126.16 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0004 SQ Slate Shingles, Penn Black Bangor ................................................................................................................................. 1,410.03 280.37 

    For >50 To 75, Deduct  -31.48 
    For >75 To 100, Deduct  -70.67 
    For >100 To 200, Deduct  -117.72 
    For >200, Deduct  -156.91 
    For Graduated Shapes, Add  118.05 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0005 SQ Slate Shingles, Vermont, Unfading Colors, Green ........................................................................................................... 1,428.04 280.37 

    For >50 To 75, Deduct  -32.20 
    For >75 To 100, Deduct  -71.93 
    For >100 To 200, Deduct  -119.70 
    For >200, Deduct  -159.43 
    For Graduated Shapes, Add  120.76 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0006 SQ Slate Shingles, Vermont, Unfading Colors, Semi-Weathered, Green/Gray ..................................................................... 1,500.07 280.37 

    For >50 To 75, Deduct  -35.08 
    For >75 To 100, Deduct  -76.97 
    For >100 To 200, Deduct  -127.63 
    For >200, Deduct  -169.51 
    For Graduated Shapes, Add  131.56 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0007 SQ Slate Shingles, Vermont, Unfading Color, Purple ............................................................................................................ 1,410.03 280.37 

    For >50 To 75, Deduct  -31.48 
    For >75 To 100, Deduct  -70.67 
    For >100 To 200, Deduct  -117.72 
    For >200, Deduct  -156.91 
    For Graduated Shapes, Add  118.05 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0008 SQ Slate Shingles, Vermont, Unfading Color, Black Or Gray ................................................................................................ 1,356.01 280.37 

    For >50 To 75, Deduct  -29.32 
    For >75 To 100, Deduct  -66.89 
    For >100 To 200, Deduct  -111.78 
    For >200, Deduct  -149.35 
    For Graduated Shapes, Add  109.95 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0009 SQ Slate Shingles, Vermont, Unfading Color, Red ................................................................................................................ 2,481.23 280.37 

    For >50 To 75, Deduct  -74.33 
    For >75 To 100, Deduct  -145.65 
    For >100 To 200, Deduct  -235.56 
    For >200, Deduct  -306.88 
    For Graduated Shapes, Add  278.73 
    For Steep Roof, Over 7 To 12, Add  199.36 

. 
 07 31 26 00-0010 SQ Slate Shingles, Vermont, Unfading Color, Variegated Purple .......................................................................................... 1,410.03 280.37 

    For >50 To 75, Deduct  -31.48 
    For >75 To 100, Deduct  -70.67 
    For >100 To 200, Deduct  -117.72 
    For >200, Deduct  -156.91 
    For Graduated Shapes, Add  118.05 
    For Steep Roof, Over 7 To 12, Add  199.36 

XXXXXXX 
. 
 07 31 29  Wood Shingles and Shakes (07 31) 

. 

. 
 07 31 29 13  Wood Shingles (07 31 29) 

. 

. 
 07 31 29 13-0001  #1 Grade, Red Cedar Shingles (07 31 29 13) 

. 

. 
 07 31 29 13-0002  #1 Grade, Red Cedar Shingles Installed On Roofs (07 31 29 13-0001) 

. 

. 
 07 31 29 13-0003 SQ 3-3/4" Exposure, 16" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 946.27 242.39 

    For Steep Roof, Over 7 To 12, Add  155.13 
    For Pressure-Impregnated Treated (Preservative), Add  69.22 

. 
 07 31 29 13-0004 SQ 5" Exposure, 16" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ..................................................................... 686.64 181.79 

    For Steep Roof, Over 7 To 12, Add  116.35 
    For Pressure-Impregnated Treated (Preservative), Add  48.46 

. 
 07 31 29 13-0005 SQ 4-1/2" Exposure, 18" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 838.93 206.04 

    For Steep Roof, Over 7 To 12, Add  131.87 
    For Pressure-Impregnated Treated (Preservative), Add  64.03 
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. 
 07 31 29 13-0006 SQ 5-1/2" Exposure, 18" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 687.24 169.68 

    For Steep Roof, Over 7 To 12, Add  108.59 
    For Pressure-Impregnated Treated (Preservative), Add  52.18 

. 
 07 31 29 13-0007 SQ 5-3/4" Exposure, 24" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 902.67 160.59 

    For Steep Roof, Over 7 To 12, Add  102.77 
    For Pressure-Impregnated Treated (Preservative), Add  87.23 

. 
 07 31 29 13-0008 SQ 7-1/2" Exposure, 24" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 700.09 136.35 

    For Steep Roof, Over 7 To 12, Add  87.26 
    For Pressure-Impregnated Treated (Preservative), Add  64.11 

XXXXXXX 
. 
 07 31 29 13-0009  #1 Grade, Red Cedar Shingles Installed On Walls (07 31 29 13-0001) 

. 

. 
 07 31 29 13-0010 SQ 7" Exposure, 16" Shingle, #1 Grade, Red Cedar Shingles Installed On Wall ..................................................................... 667.05 218.16 

    For Pressure-Impregnated Treated (Preservative), Add  34.61 
. 

 07 31 29 13-0011 SQ 8" Exposure, 18" Shingle, #1 Grade, Red Cedar Shingles Installed On Wall ..................................................................... 652.00 206.04 
    For Pressure-Impregnated Treated (Preservative), Add  35.99 

. 
 07 31 29 13-0012 SQ 10-1/2" Exposure, 24" Shingle, #1 Grade, Red Cedar Shingles Installed On Wall ............................................................. 662.82 178.77 

    For Pressure-Impregnated Treated (Preservative), Add  45.79 

XXXXXXX 
. 
 07 31 29 13-0013  #2 Grade, Red Cedar Shingles (07 31 29 13) 

. 

. 
 07 31 29 13-0014  #2 Grade, Red Cedar Shingles Installed On Roofs (07 31 29 13-0013) 

. 

. 
 07 31 29 13-0015 SQ 3-1/2" Exposure, 16" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 881.77 254.52 

    For Steep Roof, Over 7 To 12, Add  162.89 
    For Pressure-Impregnated Treated (Preservative), Add  55.91 

. 
 07 31 29 13-0016 SQ 4" Exposure, 16" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ..................................................................... 786.69 230.27 

    For Steep Roof, Over 7 To 12, Add  147.38 
    For Pressure-Impregnated Treated (Preservative), Add  48.92 

. 
 07 31 29 13-0017 SQ 4" Exposure, 18" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ..................................................................... 837.57 230.27 

    For Steep Roof, Over 7 To 12, Add  147.38 
    For Pressure-Impregnated Treated (Preservative), Add  56.55 

. 
 07 31 29 13-0018 SQ 4-1/2" Exposure, 18" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 747.47 206.04 

    For Steep Roof, Over 7 To 12, Add  131.87 
    For Pressure-Impregnated Treated (Preservative), Add  50.31 

. 
 07 31 29 13-0019 SQ 5-3/4" Exposure, 24" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 726.87 160.59 

    For Steep Roof, Over 7 To 12, Add  102.77 
    For Pressure-Impregnated Treated (Preservative), Add  60.86 

. 
 07 31 29 13-0020 SQ 6-1/2" Exposure, 24" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 594.75 139.38 

    For Steep Roof, Over 7 To 12, Add  89.20 
    For Pressure-Impregnated Treated (Preservative), Add  47.40 

XXXXXXX 
. 
 07 31 29 13-0021  #2 Grade, Red Cedar Shingles Installed On Walls (07 31 29 13-0013) 

. 

. 
 07 31 29 13-0022 SQ 6" Exposure, 16" Shingle, #2 Grade, Red Cedar Shingles Installed On Wall ..................................................................... 646.92 230.27 

    For Pressure-Impregnated Treated (Preservative), Add  27.96 
. 

 07 31 29 13-0023 SQ 7" Exposure, 18" Shingle, #2 Grade, Red Cedar Shingles Installed On Wall ..................................................................... 624.82 218.16 
    For Pressure-Impregnated Treated (Preservative), Add  28.28 

. 
 07 31 29 13-0024 SQ 9" Exposure, 24" Shingle, #2 Grade, Red Cedar Shingles Installed On Wall ..................................................................... 600.82 193.92 

    For Pressure-Impregnated Treated (Preservative), Add  31.95 

XXXXXXX 
. 
 07 31 29 16  Wood Shakes (07 31 29) 

. 

. 
 07 31 29 16-0001  #1 Grade, Red Cedar Shakes (07 31 29 16) 

. 

. 
 07 31 29 16-0002  #1 Grade, Red Cedar Shakes Installed On Roofs (07 31 29 16-0001) 

. 

. 
 07 31 29 16-0003 SQ 8-1/2" Exposure, 1/2" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Roof ................................................ 692.09 196.94 

    For Steep Roof, Over 7 To 12, Add  126.05 
    For Pressure-Impregnated Treated (Preservative), Add  44.73 

. 
 07 31 29 16-0004 SQ 8-1/2" Exposure, 3/4" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Roof ................................................ 791.48 196.94 

    For Steep Roof, Over 7 To 12, Add  126.05 
    For Pressure-Impregnated Treated (Preservative), Add  59.64 

. 
 07 31 29 16-0005 SQ 10" Exposure, 1/2" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Roof..................................................... 731.18 160.59 

    For Steep Roof, Over 7 To 12, Add  102.77 
    For Pressure-Impregnated Treated (Preservative), Add  61.50 

. 
 07 31 29 16-0006 SQ 10" Exposure, 3/4" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Roof..................................................... 773.42 160.59 

    For Steep Roof, Over 7 To 12, Add  102.77 
    For Pressure-Impregnated Treated (Preservative), Add  67.84 

XXXXXXX 
. 
 07 31 29 16-0007  #1 Grade, Red Cedar Shakes Installed On Walls (07 31 29 16-0001) 

. 

. 
 07 31 29 16-0008 SQ 8-1/2" Exposure, 1/2" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ................................................. 722.39 212.09 

    For Pressure-Impregnated Treated (Preservative), Add  44.73 
. 

 07 31 29 16-0009 SQ 8-1/2" Exposure, 3/4" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ................................................. 821.78 212.09 
    For Pressure-Impregnated Treated (Preservative), Add  59.64 

. 
 07 31 29 16-0010 SQ 10" Exposure, 1/2" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ..................................................... 773.61 181.79 

    For Pressure-Impregnated Treated (Preservative), Add  61.50 
. 

 07 31 29 16-0011 SQ 10" Exposure, 3/4" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ..................................................... 815.85 181.79 
    For Pressure-Impregnated Treated (Preservative), Add  67.84 

XXXXXXX 
. 
 07 31 29 19  Wood Shingles And Shakes Cap (07 31 29) 
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. 

. 
 07 31 29 19-0001  Wood Hip And Ridge Cap For Wood Shingles Or Shakes (07 31 29 19) 

. 

. 
 07 31 29 19-0002 LF Red Cedar Hip Or Ridge Cap For Wood Shingles Or Shakes .............................................................................................. 11.54 1.58 

    For Steep Roof, Over 7 To 12, Add  1.17 
    For Pressure-Impregnated Treated (Preservative) Ridge, Add  1.18 

XXXXXXX 
. 
 07 31 33  Composite Rubber Shingles (07 31) 

. 

. 
 07 31 33 00-0001 SQ Class C Rectangular Edges Polymeric Rubber Slate Shingles, 7.0" Exposure ............................................................... 1,319.98 252.95 

Note: Gray or black. 
    For Purple Or Green Color, Add  130.26 
    For Brown Or Red Color, Add  333.80 
    For Steep Roof, Over 7 To 12, Add  161.87 
    For >50 To 75, Deduct  -20.35 
    For >75 To 100, Deduct  -53.35 
    For >100 To 200, Deduct  -86.35 
    For >200, Deduct  -132.00 
    For 6.5" Exposure, Add  91.88 
    For 6.0" Exposure, Add  183.75 

. 
 07 31 33 00-0002 SQ Class A Rectangular Edges Polymeric Rubber Slate Shingles, 7.0" Exposure................................................................ 1,862.74 252.95 

Note: Fire resistant. Gray or black. 
    For Purple, Green, Brown Or Red, Add  203.54 
    For Steep Roof, Over 7 To 12, Add  161.87 
    For >50 To 75, Deduct  -33.92 
    For >75 To 100, Deduct  -80.49 
    For >100 To 200, Deduct  -127.06 
    For >200, Deduct  -186.27 
    For 6.5" Exposure, Add  130.65 
    For 6.0" Exposure, Add  261.29 

. 
 07 31 33 00-0003 SQ Class C Shaped Polymeric Rubber Slate Shingle, 7.0" Exposure ................................................................................... 1,543.47 252.95 

Note: Beaver tail, chisel point or beveled edges. Gray or black. 
    For Purple, Green, Brown Or Red, Add  373.55 
    For Steep Roof, Over 7 To 12, Add  161.87 
    For >50 To 75, Deduct  -25.94 
    For >75 To 100, Deduct  -64.53 
    For >100 To 200, Deduct  -103.11 
    For >200, Deduct  -154.35 
    For 6.5" Exposure, Add  107.84 
    For 6.0" Exposure, Add  215.68 

. 
 07 31 33 00-0004 SQ Class A Shaped Polymeric Rubber Slate Shingle, 7.0" Exposure ................................................................................... 1,974.48 252.95 

Note: Fire resistant. Beaver tail, chisel point or beveled edges. Gray or black. 
    For Purple, Green, Brown Or Red, Add  161.55 
    For Steep Roof, Over 7 To 12, Add  161.87 
    For >50 To 75, Deduct  -36.72 
    For >75 To 100, Deduct  -86.08 
    For >100 To 200, Deduct  -135.44 
    For >200, Deduct  -197.45 
    For 6.5" Exposure, Add  138.63 
    For 6.0" Exposure, Add  277.25 

. 
 07 31 33 00-0005 LF Hip Or Ridge Polymeric Rubber Slate Shingle ...................................................................................................................... 14.88 1.70 

Note: Beveled or pointed edges, gray or black. 

XXXXXXX 
. 
 07 32  Roof Tiles (07 30) 

. 

. 
 07 32 13  Clay Roof Tiles (07 32) 

Note: 8-1/4" x 11" exposure. Includes mortar, battens, fasteners, felt underlayment and 90# cap sheet. 
. 
. 
 07 32 13 00-0001  Clay Roofing Tile 8-1/4" x 11" Exposure (07 32 13) 

Note: Includes mortar, battens, fasteners, felt underlayment and 90# cap sheet. 
. 
. 

 07 32 13 00-0002 SQ Lanai Or Classic Tile, 158 Piece Per SQ ......................................................................................................................... 1,325.03 265.90 
    For >25 To 50, Deduct  -47.59 
    For >50 To 75, Deduct  -92.61 
    For >75 To 100, Deduct  -129.71 
    For >100 To 200, Deduct  -158.87 
    For >200, Deduct  -180.09 
    For 20 Year Warranty, Add  55.52 

. 
 07 32 13 00-0003 SQ Americana (Most Colors) Tile Roofing, 158 Piece Per SQ ............................................................................................... 1,579.18 265.90 

    For >25 To 50, Deduct  -62.84 
    For >50 To 75, Deduct  -118.03 
    For >75 To 100, Deduct  -162.74 
    For >100 To 200, Deduct  -196.99 
    For >200, Deduct  -220.76 
    For 20 Year Warranty, Add  73.31 

. 
 07 32 13 00-0004 SQ Americana (Green, Gray Or Brown) Tile, 158 Piece Per SQ ........................................................................................... 1,579.18 265.90 

    For >25 To 50, Deduct  -62.84 
    For >50 To 75, Deduct  -118.03 
    For >75 To 100, Deduct  -162.74 
    For >100 To 200, Deduct  -196.99 
    For >200, Deduct  -220.76 
    For 20 Year Warranty, Add  73.31 
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. 
 07 32 13 00-0005 SQ Americana (Blue) Tile, 158 Piece Per SQ ........................................................................................................................ 1,794.82 265.90 

    For >25 To 50, Deduct  -75.78 
    For >50 To 75, Deduct  -139.59 
    For >75 To 100, Deduct  -190.78 
    For >100 To 200, Deduct  -229.33 
    For >200, Deduct  -255.26 
    For 20 Year Warranty, Add  88.41 

. 
 07 32 13 00-0006 SQ French Tile Roofing, Red, 133 Piece Per SQ .................................................................................................................. 1,580.01 325.11 

    For >25 To 50, Deduct  -55.79 
    For >50 To 75, Deduct  -109.24 
    For >75 To 100, Deduct  -153.39 
    For >100 To 200, Deduct  -188.24 
    For >200, Deduct  -213.79 
    For 20 Year Warranty, Add  65.09 

. 
 07 32 13 00-0007 SQ French Tile Roofing, Blue Or Green, 133 Piece Per SQ .................................................................................................. 1,959.36 325.11 

    For >25 To 50, Deduct  -78.55 
    For >50 To 75, Deduct  -147.17 
    For >75 To 100, Deduct  -202.70 
    For >100 To 200, Deduct  -245.14 
    For >200, Deduct  -274.49 
    For 20 Year Warranty, Add  91.64 

. 
 07 32 13 00-0008 SQ Norman Tile Roofing, 317 Piece Per SQ ......................................................................................................................... 2,501.84 438.59 

    For >25 To 50, Deduct  -97.50 
    For >50 To 75, Deduct  -184.42 
    For >75 To 100, Deduct  -255.09 
    For >100 To 200, Deduct  -309.51 
    For >200, Deduct  -347.68 
    For 20 Year Warranty, Add  113.75 

. 
 07 32 13 00-0009 SQ Williamsburg Tile Roofing, Aged Cedar, 158 Piece Per SQ ............................................................................................ 1,390.21 325.11 

    For >25 To 50, Deduct  -44.40 
    For >50 To 75, Deduct  -90.26 
    For >75 To 100, Deduct  -128.71 
    For >100 To 200, Deduct  -159.77 
    For >200, Deduct  -183.42 
    For 20 Year Warranty, Add  51.80 

. 
 07 32 13 00-0010 SQ Williamsburg Tile Roofing, Gray Or Green, 158 Piece Per SQ ........................................................................................ 1,697.51 325.11 

    For >25 To 50, Deduct  -62.84 
    For >50 To 75, Deduct  -120.99 
    For >75 To 100, Deduct  -168.66 
    For >100 To 200, Deduct  -205.86 
    For >200, Deduct  -232.59 
    For 20 Year Warranty, Add  73.31 

. 
 07 32 13 00-0011 SQ Spanish Tile Roofing, Red, 171 Piece Per SQ ................................................................................................................ 1,187.64 243.42 

    For >25 To 50, Deduct  -42.05 
    For >50 To 75, Deduct  -82.25 
    For >75 To 100, Deduct  -115.44 
    For >100 To 200, Deduct  -141.63 
    For >200, Deduct  -160.81 
    For 20 Year Warranty, Add  49.05 

. 
 07 32 13 00-0012 SQ Spanish Tile Roofing, Blend, 171 Piece Per SQ .............................................................................................................. 1,518.81 243.42 

    For >25 To 50, Deduct  -61.92 
    For >50 To 75, Deduct  -115.36 
    For >75 To 100, Deduct  -158.49 
    For >100 To 200, Deduct  -191.30 
    For >200, Deduct  -213.80 
    For 20 Year Warranty, Add  72.23 

. 
 07 32 13 00-0013 SQ Spanish Tile Roofing, Glazed White, 171 Piece Per SQ .................................................................................................. 1,803.76 243.42 

    For >25 To 50, Deduct  -79.01 
    For >50 To 75, Deduct  -143.86 
    For >75 To 100, Deduct  -195.54 
    For >100 To 200, Deduct  -234.05 
    For >200, Deduct  -259.39 
    For 20 Year Warranty, Add  92.18 

. 
 07 32 13 00-0014 SQ Two Piece Mission Tile Roofing, 192 Piece Per SQ ........................................................................................................ 2,195.54 381.57 

    For >25 To 50, Deduct  -85.94 
    For >50 To 75, Deduct  -162.32 
    For >75 To 100, Deduct  -224.37 
    For >100 To 200, Deduct  -272.10 
    For >200, Deduct  -305.50 
    For 20 Year Warranty, Add  100.27 

. 
 07 32 13 00-0015 SQ One Piece Mission Tile Roofing, 75 Piece Per SQ ............................................................................................................. 993.87 265.90 

    For >25 To 50, Deduct  -27.72 
    For >50 To 75, Deduct  -59.50 
    For >75 To 100, Deduct  -86.65 
    For >100 To 200, Deduct  -109.19 
    For >200, Deduct  -127.11 
    For 20 Year Warranty, Add  32.34 

. 
 07 32 13 00-0016 SQ One Piece Mission Tile Roofing, 134 Piece Per SQ ........................................................................................................ 1,329.12 381.57 

    For >25 To 50, Deduct  -33.96 
    For >50 To 75, Deduct  -75.68 
    For >75 To 100, Deduct  -111.73 
    For >100 To 200, Deduct  -142.13 
    For >200, Deduct  -166.87 
    For 20 Year Warranty, Add  39.62 

XXXXXXX 
. 
 07 32 16  Concrete Roof Tiles (07 32) 

. 



07
 07 Thermal And Moisture Protection 

07 30 Steep Slope Roofing 
07 32 Roof Tiles 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 54  County of San Mateo, Roofing 

. 
 07 32 16 00-0001  Corrugated Tiles And Shakes Nailed To Wood (07 32 16) 

Note: Includes 30 lb felt underlayment. 
. 
. 

 07 32 16 00-0002 SQ 13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Earthtone Colors, Corrugated ..................................................... 1,169.74 403.07 
    For >50 To 75, Deduct  -14.54 
    For >75 To 100, Deduct  -45.60 
    For >100 To 200, Deduct  -80.30 
    For >200, Deduct  -111.36 
    For Steep Roof, Over 7 To 12, Add  257.99 

. 
 07 32 16 00-0003 SQ 13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Custom Blues, Corrugated .......................................................... 1,539.49 403.07 

    For >50 To 75, Deduct  -29.33 
    For >75 To 100, Deduct  -71.48 
    For >100 To 200, Deduct  -120.97 
    For >200, Deduct  -163.12 
    For Steep Roof, Over 7 To 12, Add  257.99 

. 
 07 32 16 00-0004 SQ 13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Custom Greens Corrugated ........................................................ 1,243.69 403.07 

    For >50 To 75, Deduct  -17.50 
    For >75 To 100, Deduct  -50.78 
    For >100 To 200, Deduct  -88.43 
    For >200, Deduct  -121.71 
    For Steep Roof, Over 7 To 12, Add  257.99 

. 
 07 32 16 00-0005 SQ  13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Colors, Shakes ............................................................................ 1,177.32 360.63 

    For >50 To 75, Deduct  -18.24 
    For >75 To 100, Deduct  -49.95 
    For >100 To 200, Deduct  -86.22 
    For >200, Deduct  -117.94 
    For Steep Roof, Over 7 To 12, Add  230.84 

XXXXXXX 
. 
 07 32 16 00-0006  Accessories (07 32 16) 

. 

. 
 07 32 16 00-0007 EA  Ridge And Hip, 10" X 16-1/2", 8 LB Each For Concrete Tile Roof .......................................................................................... 6.24  

. 
 07 32 16 00-0008 EA  Rake, 6-1/2" X 16-3/4", 9 LB Each For Concrete Tile Roof ..................................................................................................... 4.11  

. 
 07 32 16 00-0009 EA  Mansard Hip, 10" X 16-1/2", 9.2 LB Each For Concrete Tile Roof .......................................................................................... 6.20  

. 
 07 32 16 00-0010 EA  Hip Starter, 10" X 16-1/2", 10.5 LB Each For Concrete Tile Roof ........................................................................................... 7.11  

. 
 07 32 16 00-0011 EA  3 Or 4 Way Apex, 10" Each Side, 11.5 LB Each For Concrete Tile Roof ............................................................................... 7.40  

XXXXXXX 
. 
 07 34  Roofing Underlayment (07 30) 

. 

. 
 07 34 00 00-0001  Mechanically Fastened, Roofing Underlayment (07 34) 

Note: Standard slope. 
. 
. 

 07 34 00 00-0002 SQ 15 LB, Asphalt Saturated Organic Felt Roofing Underlayment, Mechanically Fastened ...................................................... 39.18 8.15 
    For Steep Roof, Over 7 To 12, Add  5.22 
    For >50 To 75, Deduct  -0.91 
    For >75 To 100, Deduct  -2.01 
    For >100 To 200, Deduct  -3.33 
    For >200, Deduct  -4.83 

. 
 07 34 00 00-0003 SQ 30 LB, Asphalt Saturated Organic Felt Roofing Underlayment, Mechanically Fastened ...................................................... 60.65 11.21 

    For Steep Roof, Over 7 To 12, Add  7.17 
    For >50 To 75, Deduct  -1.53 
    For >75 To 100, Deduct  -3.24 
    For >100 To 200, Deduct  -5.33 
    For >200, Deduct  -7.59 

. 
 07 34 00 00-0004 SQ 30 LB, Asphalt Saturated Organic Felt Shake Underlayment, Mechanically Fastened ......................................................... 67.85 11.21 

    For Steep Roof, Over 7 To 12, Add  7.17 
    For >50 To 75, Deduct  -1.82 
    For >75 To 100, Deduct  -3.74 
    For >100 To 200, Deduct  -6.12 
    For >200, Deduct  -8.60 

. 
 07 34 00 00-0005 SQ Fire Rated, Polypropylene Roofing Underlayment, Mechanically Fastened (Rex™ Synfelt) ................................................ 74.79 16.98 

    For Steep Roof, Over 7 To 12, Add  10.87 
    For >50 To 75, Deduct  -1.63 
    For >75 To 100, Deduct  -3.71 
    For >100 To 200, Deduct  -6.19 
    For >200, Deduct  -9.11 

. 
 07 34 00 00-0006 SQ 17 Mil, Fire Rated, High Temperature, Coated Woven Synthetic Roofing Underlayment, Mechanically Fastened 

(TITANIUM™ UDL 25) ......................................................................................................................................................... 83.32 16.98 
    For Steep Roof, Over 7 To 12, Add  10.87 
    For >50 To 75, Deduct  -1.97 
    For >75 To 100, Deduct  -4.30 
    For >100 To 200, Deduct  -7.13 
    For >200, Deduct  -10.31 

. 
 07 34 00 00-0007 SQ 25 Mil, Fire Rated, High Temperature, Coated Woven Synthetic Roofing Underlayment, Mechanically Fastened 

(TITANIUM™ UDL 30) ......................................................................................................................................................... 97.36 16.98 
    For Steep Roof, Over 7 To 12, Add  10.87 
    For >50 To 75, Deduct  -2.54 
    For >75 To 100, Deduct  -5.29 
    For >100 To 200, Deduct  -8.67 
    For >200, Deduct  -12.27 

. 
 07 34 00 00-0008 SQ 30 Mil, Fire Rated, High Temperature, Coated Woven Synthetic Roofing Underlayment, Mechanically Fastened 

(TITANIUM™ UDL 50) ......................................................................................................................................................... 90.34 16.98 
    For Steep Roof, Over 7 To 12, Add  10.87 
    For >50 To 75, Deduct  -2.25 
    For >75 To 100, Deduct  -4.80 
    For >100 To 200, Deduct  -7.90 
    For >200, Deduct  -11.29 
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XXXXXXX 
. 
 07 34 00 00-0009  Self-Adhering, Roofing Underlayment (07 34) 

Note: Standard slope. 
. 
. 

 07 34 00 00-0010 SQ 48 Mil, Fire Rated, Polymeric Asphalt Surfaced, Fiberglass Mat Reinforced, Styrene-Butadiene-Styrene (SBS) 
Modified Roofing Underlayment, Self-Adhering (Owens Corning® WeatherLock® Mat) .................................................. 157.77 20.60 

    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -4.66 
    For >75 To 100, Deduct  -9.19 
    For >100 To 200, Deduct  -14.88 
    For >200, Deduct  -20.44 

. 
 07 34 00 00-0011 SQ 60 Mil, Fire Rated, Granule Surfaced, Rubberized Asphalt Adhesive, Roofing Underlayment, Self-Adhering 

(Grace Basik®) .................................................................................................................................................................. 239.21 20.60 
    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -7.92 
    For >75 To 100, Deduct  -14.89 
    For >100 To 200, Deduct  -23.84 
    For >200, Deduct  -31.84 

. 
 07 34 00 00-0012 SQ 53 Mil, Fire Rated, Granule Surfaced, Fiberglass Mat Reinforced, Styrene-Butadiene-Styrene (SBS) Modified 

Roofing Underlayment, Self-Adhering (Owens Corning® WeatherLock® G) .................................................................... 167.85 20.60 
    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -5.07 
    For >75 To 100, Deduct  -9.90 
    For >100 To 200, Deduct  -15.99 
    For >200, Deduct  -21.85 

. 
 07 34 00 00-0013 SQ 65 Mil, Fire Rated, Polyester Non Woven Fabric Surfaced, Fiberglass Mat Reinforced, Styrene-Butadiene-Styrene 

(SBS) Modified Roofing Underlayment, Self Adhering (Owens Corning® WeatherLock® Specialty Tile And 
Metal) ................................................................................................................................................................................ 157.77 20.60 

    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -4.66 
    For >75 To 100, Deduct  -9.19 
    For >100 To 200, Deduct  -14.88 
    For >200, Deduct  -20.44 

. 
 07 34 00 00-0014 SQ 45 Mil, Fire Rated, High Temperature, Synthetic Polymer Surfaced, Modified Rubberized Asphalt, Roofing 

Underlayment, Self-Adhering (TITANIUM™ PSU-30) ....................................................................................................... 227.46 20.60 
    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -7.45 
    For >75 To 100, Deduct  -14.07 
    For >100 To 200, Deduct  -22.55 
    For >200, Deduct  -30.20 

. 
 07 34 00 00-0015 SQ 25 Mil, Fire Rated, Embossed Surface, Rubberized Asphalt Adhesive, High Density Cross Laminated 

Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Select) ......................................................... 190.66 20.60 
    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -5.98 
    For >75 To 100, Deduct  -11.49 
    For >100 To 200, Deduct  -18.50 
    For >200, Deduct  -25.05 

. 
 07 34 00 00-0016 SQ 40 Mil, Fire Rated, Embossed Surface, Rubberized Asphalt Adhesive, High Density Cross Laminated 

Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Ice And Water Shield®) .............................. 285.49 20.60 
    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -9.77 
    For >75 To 100, Deduct  -18.13 
    For >100 To 200, Deduct  -28.93 
    For >200, Deduct  -38.32 

. 
 07 34 00 00-0017 SQ 40 Mil, Fire Rated, High Temperature, Embossed Surface, Rubberized Asphalt Adhesive, High Density Cross 

Laminated Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Ice And Water Shield® 
HT) .................................................................................................................................................................................... 327.03 20.60 

    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -11.43 
    For >75 To 100, Deduct  -21.04 
    For >100 To 200, Deduct  -33.50 
    For >200, Deduct  -44.14 

. 
 07 34 00 00-0018 SQ 30 Mil, Fire Rated, High Temperature, Fire Rated, Embossed Surface, Butyl Rubber Based Adhesive, High 

Density Cross Laminated Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Ultra) .................. 482.87 20.60 
    For Steep Roof, Over 7 To 12, Add  13.18 
    For >50 To 75, Deduct  -17.67 
    For >75 To 100, Deduct  -31.95 
    For >100 To 200, Deduct  -50.64 
    For >200, Deduct  -65.95 

XXXXXXX 
. 
 07 40  Roofing and Siding Panels (07) 

. 

. 
 07 41  Roof Panels (07 40) 

Note: Includes standard fasteners, grommets, cleats for installation. 
. 
. 
 07 41 13  Metal Roof Panels (07 41) 

. 

. 
 07 41 13 00-0001  Exposed Fastener Metal Roofing (07 41 13) 

Note: Includes 15 year warranty and all warranties are no dollar limit to include material and labor. 
. 
. 
 07 41 13 00-0002  Galvanized Exposed Fastener Metal Roofing (07 41 13 00-0001) 

. 

. 
 07 41 13 00-0003  Galvanized Steel Exposed Fastener Metal Roof Panels (07 41 13 00-0002) 
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. 

. 
 07 41 13 00-0004 SF 18 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 9.04 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0005 SF 20 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 8.32 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0006 SF 22 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 7.82 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0007 SF 24 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 7.33 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0008 SF 26 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 6.92 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0009 SF 28 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 6.56 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0010 SF  30 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 6.42 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

XXXXXXX 
. 
 07 41 13 00-0011  Galvanized Exposed Fastener Metal Roof Accessories (07 41 13 00-0002) 

See CSI section 07 41 13 00-0038 for accessories. 
. 
. 

 07 41 13 00-0012 LF Ridge Flashing For Galvanized Steel Exposed Fastener Roofing ........................................................................................ 29.34 3.23 
    For Steep Roof, Over 7 To 12, Add  4.18 
    For Fluoropolymer (Kynar®) Coating, Add  1.63 

. 
 07 41 13 00-0013 LF 9" To 12" Girth, Eave Or Gable Flashing For Galvanized Steel Exposed Fastener Roofing ................................................. 18.37 2.12 

    For Steep Roof, Over 7 To 12, Add  2.79 
    For Fluoropolymer (Kynar®) Coating, Add  0.97 

. 
 07 41 13 00-0014 LF Valley Flashing For Galvanized Steel Exposed Fastener Roofing ........................................................................................ 35.74 3.23 

    For Steep Roof, Over 7 To 12, Add  4.18 
    For Fluoropolymer (Kynar®) Coating, Add  2.27 

. 
 07 41 13 00-0015 LF Hip Flashing For Galvanized Steel Exposed Fastener Roofing ............................................................................................ 29.92 3.23 

    For Steep Roof, Over 7 To 12, Add  4.18 
    For Fluoropolymer (Kynar®) Coating, Add  1.69 

XXXXXXX 
. 
 07 41 13 00-0016  Aluminum Exposed Fastener Metal Roofing (07 41 13 00-0001) 

. 

. 
 07 41 13 00-0017  Aluminum Exposed Fastener Metal Roof Panels (07 41 13 00-0016) 

. 

. 
 07 41 13 00-0018 SF 0.0155", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels ................................................................ 6.49 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0019 SF 0.018", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels .................................................................. 6.74 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0020 SF 0.024", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels .................................................................. 7.32 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0021 SF 0.032", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels .................................................................. 8.10 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0022 SF 0.040", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels .................................................................. 8.88 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

. 
 07 41 13 00-0023 SF 0.050", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels .................................................................. 9.86 3.10 

    For Fluoropolymer (Kynar®) Coating, Add  1.38 
    For Steep Roof, Over 7 To 12, Add  1.59 

XXXXXXX 
. 
 07 41 13 00-0024  Aluminum Exposed Fastener Metal Roof Accessories (07 41 13 00-0016) 

. 

. 
 07 41 13 00-0025 LF Ridge Flashing For Aluminum Exposed Fastener Metal Roofing .......................................................................................... 33.26 3.23 

    For Steep Roof, Over 7 To 12, Add  4.18 
    For Fluoropolymer (Kynar®) Coating, Add  2.02 

. 
 07 41 13 00-0026 LF 9" To 12" Girth, Eave Or Gable Flashing For Aluminum Exposed Fastener Metal Roofing .................................................. 20.63 2.24 

    For Steep Roof, Over 7 To 12, Add  2.79 
    For Fluoropolymer (Kynar®) Coating, Add  1.19 

. 
 07 41 13 00-0027 LF Valley Flashing For Aluminum Exposed Fastener Metal Roofing ......................................................................................... 41.26 3.23 

    For Steep Roof, Over 7 To 12, Add  4.18 
    For Fluoropolymer (Kynar®) Coating, Add  2.82 

. 
 07 41 13 00-0028 LF Hip Flashing For Aluminum Exposed Fastener Metal Roofing .............................................................................................. 33.99 3.23 

    For Steep Roof, Over 7 To 12, Add  4.18 
    For Fluoropolymer (Kynar®) Coating, Add  2.09 

XXXXXXX 
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. 
 07 41 13 00-0029  Standing Seam Roofs (07 41 13) 

Note: Includes all profiles of vertical leg and batten style standing seam roofing. Includes all clips, neoprene 
closures, metal closures, battens, tape sealer, tube sealant, fasteners, vent material, panel starters and cleats. 
Based on Garland R-Mer Clad or R-Mer Seam architectural roofing, R-Mer Loc architectural/structural roofing, 
and R-Mer Span structural roofing. Architectural roofing requires a solid substrate and underlayment, requires a 
minimum 3:12 pitch, and includes a 20 year no dollar limit warranty. Architectural/structural roofing does not 
require a solid substrate or underlayment, requires a minimum 3:12 pitch, and includes a 25 year no dollar limit 
warranty. Structural roofing does not require a solid substrate or underlayment, requires a minimum 1/4" per foot 
slope, and includes a 25 year no dollar limit warranty. 

. 

. 
 07 41 13 00-0030  Galvanized Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

Note: All steel is galvanized G90 rated or galvalume®. Factory paint finish is Kynar 500®, Hylar 5000® or equal 
polyvinylidene fluoride (PVDF) finish. 

. 

. 
 07 41 13 00-0031  Galvanized Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0030) 

. 

. 
 07 41 13 00-0032 SF Architectural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................................... 14.01 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.92 
    For 140 MPH Wind Load, Add  0.81 
    For Up To 1,500, Add  3.50 
    For >1,500 To 5,000, Add  2.10 
    For >5,000 To 10,000, Add  0.35 

. 
 07 41 13 00-0033 SF Architectural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................................... 14.71 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.95 
    For 140 MPH Wind Load, Add  0.82 
    For Up To 1,500, Add  3.68 
    For >1,500 To 5,000, Add  2.21 
    For >5,000 To 10,000, Add  0.37 

. 
 07 41 13 00-0034 SF Architectural/Structural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................... 13.40 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.89 
    For 140 MPH Wind Load, Add  0.80 
    For Up To 1,500, Add  3.35 
    For >1,500 To 5,000, Add  2.01 
    For >5,000 To 10,000, Add  0.34 

. 
 07 41 13 00-0035 SF Architectural/Structural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................... 13.64 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.90 
    For 140 MPH Wind Load, Add  0.80 
    For Up To 1,500, Add  3.41 
    For >1,500 To 5,000, Add  2.05 
    For >5,000 To 10,000, Add  0.34 

. 
 07 41 13 00-0036 SF Structural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing .......................................................... 13.92 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.92 
    For 140 MPH Wind Load, Add  0.81 
    For Up To 1,500, Add  3.48 
    For >1,500 To 5,000, Add  2.09 
    For >5,000 To 10,000, Add  0.35 

. 
 07 41 13 00-0037 SF Structural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing .......................................................... 14.93 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.97 
    For 140 MPH Wind Load, Add  0.83 
    For Up To 1,500, Add  3.73 
    For >1,500 To 5,000, Add  2.24 
    For >5,000 To 10,000, Add  0.37 

XXXXXXX 
. 
 07 41 13 00-0038  Accessories For Galvanized Steel Standing Seam Roofing (07 41 13 00-0030) 

. 

. 
 07 41 13 00-0039 LF Ridge Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing............................................................ 30.97 3.23 

    For Steep Roof, Over 6 To 12, Add  3.92 
    For 140 MPH Wind Load, Add  1.66 

. 
 07 41 13 00-0040 LF 9" To 12" Girth, Eave Or Gable Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing .................... 19.33 2.24 

    For Steep Roof, Over 6 To 12, Add  2.61 
    For 140 MPH Wind Load, Add  1.08 

. 
 07 41 13 00-0041 LF Valley Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ........................................................... 38.01 3.23 

    For Steep Roof, Over 6 To 12, Add  3.92 
    For 140 MPH Wind Load, Add  1.80 

. 
 07 41 13 00-0042 LF Hip Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ............................................................... 31.61 3.23 

    For Steep Roof, Over 6 To 12, Add  3.92 
    For 140 MPH Wind Load, Add  1.68 

XXXXXXX 
. 
 07 41 13 00-0043  Aluminum Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

Note: Factory paint finish is Kynar 500®, Hylar 5000® or equal polyvinylidene fluoride (PVDF) finish. 
. 
. 
 07 41 13 00-0044  Aluminum Standing Seam Concealed Fastener Roofing (07 41 13 00-0043) 

. 

. 
 07 41 13 00-0045 SF Architectural 0.032" Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 14.50 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.94 
    For 140 MPH Wind Load, Add  0.82 
    For Up To 1,500, Add  3.63 
    For >1,500 To 5,000, Add  2.18 
    For >5,000 To 10,000, Add  0.36 
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. 
 07 41 13 00-0046 SF Architectural 0.040" Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 15.10 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.97 
    For 140 MPH Wind Load, Add  0.83 
    For Up To 1,500, Add  3.78 
    For >1,500 To 5,000, Add  2.27 
    For >5,000 To 10,000, Add  0.38 

. 
 07 41 13 00-0047 SF Architectural/Structural Or Structural 0.032" Aluminum Standing Seam Concealed Fastener Roofing ................................ 14.16 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.93 
    For 140 MPH Wind Load, Add  0.81 
    For Up To 1,500, Add  3.54 
    For >1,500 To 5,000, Add  2.12 
    For >5,000 To 10,000, Add  0.35 

. 
 07 41 13 00-0048 SF Architectural/Structural Or Structural 0.040" Aluminum Standing Seam Concealed Fastener Roofing ................................ 15.26 3.30 

    For Steep Roof, Over 6 To 12, Add  1.98 
    For Panels <16" Wide, Add  1.98 
    For 140 MPH Wind Load, Add  0.83 
    For Up To 1,500, Add  3.82 
    For >1,500 To 5,000, Add  2.29 
    For >5,000 To 10,000, Add  0.38 

XXXXXXX 
. 
 07 41 13 00-0049  Accessories For Aluminum Standing Seam Roofing (07 41 13 00-0043) 

. 

. 
 07 41 13 00-0050 LF Ridge Flashing For Aluminum Standing Seam Concealed Fastener Roofing ....................................................................... 35.28 3.23 

    For Steep Roof, Over 6 To 12, Add  3.92 
    For 140 MPH Wind Load, Add  1.75 

. 
 07 41 13 00-0051 LF 9" To 12" Girth, Eave Or Gable Flashing For Aluminum Standing Seam Concealed Fastener Roofing ............................... 21.82 2.24 

    For Steep Roof, Over 6 To 12, Add  2.61 
    For 140 MPH Wind Load, Add  1.13 

. 
 07 41 13 00-0052 LF Valley Flashing For Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 44.08 3.23 

    For Steep Roof, Over 6 To 12, Add  3.92 
    For 140 MPH Wind Load, Add  1.93 

. 
 07 41 13 00-0053 LF Hip Flashing For Aluminum Standing Seam Concealed Fastener Roofing ........................................................................... 36.09 3.23 

    For Steep Roof, Over 6 To 12, Add  3.92 
    For 140 MPH Wind Load, Add  1.77 

XXXXXXX 
. 
 07 41 13 00-0054  Stainless Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

. 

. 
 07 41 13 00-0055  Stainless Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0054) 

. 

. 
 07 41 13 00-0056 SF Architectural 24 Gauge T304 Stainless Steel Standing Seam Concealed Fastener Roofing ............................................... 26.97 3.95 

    For Steep Roof, Over 6 To 12, Add  2.97 
    For Panels <16" Wide, Add  3.18 
    For 140 MPH Wind Load, Add  1.33 
    For Up To 1,500, Add  6.74 
    For >1,500 To 5,000, Add  4.05 
    For >5,000 To 10,000, Add  0.67 

. 
 07 41 13 00-0057 SF Architectural 22 Gauge T304 Stainless Steel Standing Seam Concealed Fastener Roofing ............................................... 30.60 3.95 

    For Steep Roof, Over 6 To 12, Add  2.97 
    For Panels <16" Wide, Add  3.36 
    For 140 MPH Wind Load, Add  1.40 
    For Up To 1,500, Add  7.65 
    For >1,500 To 5,000, Add  4.59 
    For >5,000 To 10,000, Add  0.77 

. 
 07 41 13 00-0058 SF Architectural 24 Gauge T316 Stainless Steel Standing Seam Concealed Fastener Roofing ............................................... 34.91 3.95 

    For Steep Roof, Over 6 To 12, Add  2.97 
    For Panels <16" Wide, Add  3.58 
    For 140 MPH Wind Load, Add  1.49 
    For Up To 1,500, Add  8.73 
    For >1,500 To 5,000, Add  5.24 
    For >5,000 To 10,000, Add  0.87 

. 
 07 41 13 00-0059 SF Architectural 22 Gauge T316 Stainless Steel Standing Seam Concealed Fastener Roofing ............................................... 40.43 3.95 

    For Steep Roof, Over 6 To 12, Add  2.97 
    For Panels <16" Wide, Add  3.85 
    For 140 MPH Wind Load, Add  1.60 
    For Up To 1,500, Add  10.11 
    For >1,500 To 5,000, Add  6.06 
    For >5,000 To 10,000, Add  1.01 

XXXXXXX 
. 
 07 41 13 00-0060  Accessories For Stainless Steel Standing Seam Concealed Fastener 

Roofing (07 41 13 00-0054) 
. 
. 

 07 41 13 00-0061 LF Ridge Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ............................................................... 81.12 3.61 
    For Steep Roof, Over 6 To 12, Add  4.33 
    For 140 MPH Wind Load, Add  2.78 

. 
 07 41 13 00-0062 LF 9" To 12" Girth, Eave Or Gable Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ....................... 43.97 2.36 

    For Steep Roof, Over 6 To 12, Add  2.87 
    For 140 MPH Wind Load, Add  1.65 

. 
 07 41 13 00-0063 LF Valley Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ............................................................. 111.54 3.61 

    For Steep Roof, Over 6 To 12, Add  4.29 
    For 140 MPH Wind Load, Add  3.37 

. 
 07 41 13 00-0064 LF Hip Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ................................................................... 83.53 3.61 

    For Steep Roof, Over 6 To 12, Add  4.33 
    For 140 MPH Wind Load, Add  2.82 
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XXXXXXX 
. 
 07 41 13 00-0065  Metal Roof Surfacing (07 41 13) 

. 

. 
 07 41 13 00-0066 SF Acrylic, Metal Roof Primer, One Coat ..................................................................................................................................... 0.48  

    For Steep Roof, Over 7 To 12, Add  0.07 
. 

 07 41 13 00-0067 SF Acrylic Elastomeric, Surface Or Base Coating For Metal Roofing, One Coat ......................................................................... 0.72  
Note: 55% solids by volume. 

    For Steep Roof, Over 7 To 12, Add  0.07 

XXXXXXX 
. 
 07 41 33  Plastic Roof Panels (07 41) 

. 

. 
 07 41 33 00-0001  Polyvinyl Chloride (PVC) Roofing Panels (07 41 33) 

. 

. 
 07 41 33 00-0002  Polyvinyl Chloride (PVC) Roofing Panels (07 41 33 00-0001) 

. 

. 
 07 41 33 00-0003 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, 8" Wide ........................................................................................................ 6.87 2.27 

. 
 07 41 33 00-0004 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, 10" Wide ...................................................................................................... 6.59 2.04 

. 
 07 41 33 00-0005 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, Double 8" Wide ............................................................................................ 7.13 2.27 

. 
 07 41 33 00-0006 SF  Solid Polyvinyl Chloride (PVC) Roofing Panels, Double 10" Wide .......................................................................................... 6.81 2.04 

XXXXXXX 
. 
 07 41 33 00-0007  Polyvinyl Chloride (PVC) Roofing Accessories (07 41 33 00-0001) 

. 

. 
 07 41 33 00-0008 LF 1" "J" Channel, Starter Strip Trim............................................................................................................................................ 4.16 1.70 

. 
 07 41 33 00-0009 LF 3-1/2" "J" Channel, Starter Strip Trim ..................................................................................................................................... 6.14 1.70 

. 
 07 41 33 00-0010 LF Outside Corner Post, 7/8" Pocket ........................................................................................................................................... 6.71 1.70 

. 
 07 41 33 00-0011 LF  Inside Corner Post, 7/8" Pocket .............................................................................................................................................. 5.17 1.70 

XXXXXXX 
. 
 07 41 33 00-0012  Fiberglass Roofing Panel (07 41 33) 

. 

. 
 07 41 33 00-0013  Corrugated Panels (07 41 33 00-0012) 

. 

. 
 07 41 33 00-0014 SF 8 Ounce Corrugated Fiberglass Panel .................................................................................................................................... 6.41 1.81 

. 
 07 41 33 00-0015 SF  12 Ounce Corrugated Fiberglass Panel .................................................................................................................................. 7.31 1.81 

XXXXXXX 
. 
 07 42  Wall Panels (07 40) 

. 

. 
 07 42 13  Metal Wall Panels (07 42) 

. 

. 
 07 42 13 19  Insulated Metal Wall Panels (07 42 13) 

. 

. 
 07 42 13 19-0001  Insulated Panels For Sash/Window Replacement (07 42 13 19) 

Note: Porcelain or polymer finish on aluminum panel with polystyrene core. 
. 
. 

 07 42 13 19-0002 SF  1" Insulated Panel For Sash Or Window Replacement ........................................................................................................ 22.40 4.85 
    For Non-Insulated Panels, Deduct  -3.16 

. 
 07 42 13 19-0003 SF  1-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 24.31 5.45 

    For Non-Insulated Panels, Deduct  -3.37 
. 

 07 42 13 19-0004 SF  1-3/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 26.01 6.06 
    For Non-Insulated Panels, Deduct  -3.59 

. 
 07 42 13 19-0005 SF  2-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 27.86 6.30 

    For Non-Insulated Panels, Deduct  -3.81 
. 

 07 42 13 19-0006 SF  3-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 31.47 6.91 
    For Non-Insulated Panels, Deduct  -4.43 

. 
 07 42 13 19-0007 SF  4-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 36.39 7.64 

    For Non-Insulated Panels, Deduct  -5.31 

XXXXXXX 
. 
 07 42 13 23  Metal Composite Material Wall Panels (07 42 13) 

. 

. 
 07 42 13 23-0001  24 Gauge, Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels (07 42 13 23) 
Note: G-90 galvanized steel, 24 gauge exterior face and 24 gauge interior liner. Galvalume® AZ-55 coating 
designation with texture. Non-CFC polyurethane foam core. Standard color on exterior and interior panels. CF 
Mesa Profile wall panels as manufactured by Metl-Span Corporation. 

. 

. 
 07 42 13 23-0002 SF 2" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels ................................................................................................................................................................................. 23.27 2.86 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0003 SF 2-1/2" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels ................................................................................................................................................................................. 26.15 3.23 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0004 SF 3" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels ................................................................................................................................................................................. 28.59 3.67 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0005 SF 4" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels ................................................................................................................................................................................. 31.94 4.85 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

XXXXXXX 
. 
 07 42 63  Fabricated Wall Panel Assemblies (07 42) 

. 
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. 
 07 42 63 00-0001  Insulated Freezer And Chiller Panels (07 42 63) 

Note: Excludes suspension system for ceiling support. 
. 
. 
 07 42 63 00-0002  Polyurethane Sandwich Panel (07 42 63 00-0001) 

Note: With 22 gauge galvanized sheet metal face excludes painting. 
. 
. 

 07 42 63 00-0003 SF 2" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 26.94 2.30 
. 

 07 42 63 00-0004 SF 3" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 28.54 2.30 
. 

 07 42 63 00-0005 SF 4" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 34.00 2.30 
. 

 07 42 63 00-0006 SF 5" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 36.80 2.44 
. 

 07 42 63 00-0007 SF 6" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 39.09 2.44 
. 

 07 42 63 00-0008 SF 2" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 24.15 1.90 
. 

 07 42 63 00-0009 SF 3" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 26.29 1.90 
. 

 07 42 63 00-0010 SF 4" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 31.71 2.03 
. 

 07 42 63 00-0011 SF 5" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 30.75 2.03 
. 

 07 42 63 00-0012 SF 6" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 36.20 2.03 

XXXXXXX 
. 
 07 42 63 00-0013  Polyurethane Sandwich Panel (07 42 63 00-0001) 

Note: With .040 aluminum baked enamel finish. 
. 
. 

 07 42 63 00-0014 SF 2" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 11.64 2.30 
. 

 07 42 63 00-0015 SF 3" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 12.28 2.30 
. 

 07 42 63 00-0016 SF 4" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 14.02 2.30 
. 

 07 42 63 00-0017 SF 5" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 15.12 2.44 
. 

 07 42 63 00-0018 SF 6" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 15.93 2.44 
. 

 07 42 63 00-0019 SF 2" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 10.34 1.90 
. 

 07 42 63 00-0020 SF 3" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 10.99 1.90 
. 

 07 42 63 00-0021 SF 4" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 11.71 2.03 
. 

 07 42 63 00-0022 SF 5" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 13.44 2.03 
. 

 07 42 63 00-0023 SF 6" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 14.52 2.03 

XXXXXXX 
. 
 07 42 93  Soffit Panels (07 42) 

. 

. 
 07 42 93 00-0001  Aluminum Soffit And Fascia (07 42 93) 

Note: Excludes J-channel. 
. 
. 

 07 42 93 00-0002 LF 6" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 4.86 1.70 
    For 0.015" Thick, Deduct  -0.09 

. 
 07 42 93 00-0003 LF 10" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 5.99 1.79 

    For 0.015" Thick, Deduct  -0.16 
. 

 07 42 93 00-0004 LF 1' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 6.57 1.83 
    For 0.015" Thick, Deduct  -0.21 

. 
 07 42 93 00-0005 LF 1'-6" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................. 8.21 1.93 

    For 0.015" Thick, Deduct  -0.30 
. 

 07 42 93 00-0006 LF 2' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 10.04 2.11 
    For 0.015" Thick, Deduct  -0.42 

. 
 07 42 93 00-0007 LF 3' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 13.37 2.33 

    For 0.015" Thick, Deduct  -0.62 
. 

 07 42 93 00-0008 LF 4' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 16.75 2.57 
    For 0.015" Thick, Deduct  -0.83 

. 
 07 42 93 00-0009 LF 5' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 20.15 2.82 

    For 0.015" Thick, Deduct  -1.06 
. 

 07 42 93 00-0010 LF 4" Exposure, 0.024" Thick, Aluminum Fascia ......................................................................................................................... 5.69 1.66 
. 

 07 42 93 00-0011 LF 6" Exposure, 0.024" Thick, Aluminum Fascia ......................................................................................................................... 6.23 1.70 
. 

 07 42 93 00-0012 LF 8" Exposure, 0.024" Thick, Aluminum Fascia ......................................................................................................................... 7.30 1.75 
. 

 07 42 93 00-0013 LF 10" Exposure, 0.024" Thick, Aluminum Fascia ....................................................................................................................... 8.45 1.79 

XXXXXXX 
. 
 07 46  Siding (07 40) 

. 

. 
 07 46 16  Aluminum Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 16 00-0001  Aluminum Coil Stock Cladding (07 46 16) 

Note: Per SF of board, includes overlappage. 
. 
. 

 07 46 16 00-0002 SF 0.016" Thick, Aluminum Clad Siding ..................................................................................................................................... 13.43 4.52 
. 

 07 46 16 00-0003 SF 0.019" Thick, Aluminum Clad Siding ..................................................................................................................................... 13.59 4.52 
. 

 07 46 16 00-0004 SF 0.024" Thick, Aluminum Clad Siding ..................................................................................................................................... 13.86 4.52 

XXXXXXX 
. 
 07 46 16 00-0005  Aluminum Siding Panels (07 46 16) 

. 

. 
 07 46 16 00-0006  Corrugated Aluminum Siding Panels (07 46 16 00-0005) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 16 00-0007 SF 0.019", Painted Finish, Corrugated Aluminum Siding Panel ................................................................................................... 9.26 2.49 
. 

 07 46 16 00-0008 SF 0.021", Painted Finish, Corrugated Aluminum Siding Panel ................................................................................................... 9.64 2.49 
. 

 07 46 16 00-0009 SF 0.024", Painted Finish, Corrugated Aluminum Siding Panel ................................................................................................. 10.83 2.49 
. 

 07 46 16 00-0010 SF 0.032", Painted Finish, Corrugated Aluminum Siding Panel ................................................................................................. 13.16 2.49 

XXXXXXX 
. 
 07 46 16 00-0011  V- Beam Aluminum Siding Panels (07 46 16 00-0005) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 16 00-0012 SF 0.032", Painted Finish, V- Beam Aluminum Siding Panel ..................................................................................................... 13.06 2.49 
. 

 07 46 16 00-0013 SF 0.040", Painted Finish, V- Beam Aluminum Siding Panel ..................................................................................................... 14.63 2.49 
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. 
 07 46 16 00-0014 SF 0.050", Painted Finish, V- Beam Aluminum Siding Panel ..................................................................................................... 18.33 2.49 

XXXXXXX 
. 
 07 46 16 00-0015  Box Ribbed Aluminum Siding Panels (07 46 16 00-0005) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 16 00-0016 SF 0.032", Painted Finish, Box Ribbed Aluminum Siding Panel ................................................................................................ 13.75 2.49 
. 

 07 46 16 00-0017 SF 0.040", Painted Finish, Box Ribbed Aluminum Siding Panel ................................................................................................ 15.25 2.49 
. 

 07 46 16 00-0018 SF 0.050", Painted Finish, Box Ribbed Aluminum Siding Panel ................................................................................................ 16.18 2.49 

XXXXXXX 
. 
 07 46 16 00-0019  Aluminum Siding Accessories (07 46 16) 

. 

. 
 07 46 16 00-0020 LF 3/8" Pocket, Aluminum J-Channel .......................................................................................................................................... 3.78 1.58 

. 
 07 46 16 00-0021 LF 1/2" Pocket, Aluminum J-Channel .......................................................................................................................................... 3.78 1.58 

. 
 07 46 16 00-0022 LF 3/4" Pocket, Aluminum J-Channel .......................................................................................................................................... 4.44 1.58 

. 
 07 46 16 00-0023 LF 3/8" Pocket, Aluminum F-Channel .......................................................................................................................................... 4.09 1.58 

. 
 07 46 16 00-0024 LF 1/2" Pocket, Aluminum F-Channel .......................................................................................................................................... 4.09 1.58 

XXXXXXX 
. 
 07 46 19  Steel Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 19 00-0001  Steel Siding Panels (07 46 19) 

. 

. 
 07 46 19 00-0002  Corrugated Steel Siding Panels (07 46 19 00-0001) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 19 00-0003 SF 20 Gauge, Painted Finish, Corrugated Steel Siding Panel ................................................................................................... 12.87 2.49 
    For Galvanized Instead Of Painted Steel, Add  1.97 

. 
 07 46 19 00-0004 SF 22 Gauge, Painted Finish, Corrugated Steel Siding Panel ................................................................................................... 11.85 2.49 

    For Galvanized Instead Of Painted Steel, Add  1.72 
. 

 07 46 19 00-0005 SF 24 Gauge, Painted Finish, Corrugated Steel Siding Panel ................................................................................................... 11.60 2.49 
    For Galvanized Instead Of Painted Steel, Add  1.66 

. 
 07 46 19 00-0006 SF 26 Gauge, Painted Finish, Corrugated Steel Siding Panel ..................................................................................................... 8.60 2.49 

    For Galvanized Instead Of Painted Steel, Add  0.91 
. 

 07 46 19 00-0007 SF 28 Gauge, Painted Finish, Corrugated Steel Siding Panel ..................................................................................................... 8.39 2.49 
    For Galvanized Instead Of Painted Steel, Add  0.85 

. 
 07 46 19 00-0008 SF 30 Gauge, Painted Finish, Corrugated Steel Siding Panel ..................................................................................................... 8.25 2.49 

    For Galvanized Instead Of Painted Steel, Add  0.82 

XXXXXXX 
. 
 07 46 19 00-0009  Box Ribbed Steel Siding Panels (07 46 19 00-0001) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 19 00-0010 SF 20 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ................................................................................................... 12.09 2.49 
    For Galvanized Instead Of Painted Steel, Add  1.78 

. 
 07 46 19 00-0011 SF 22 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ................................................................................................... 11.64 2.49 

    For Galvanized Instead Of Painted Steel, Add  1.67 
. 

 07 46 19 00-0012 SF 24 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ................................................................................................... 11.33 2.49 
    For Galvanized Instead Of Painted Steel, Add  1.59 

. 
 07 46 19 00-0013 SF 26 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ................................................................................................... 10.82 2.49 

    For Galvanized Instead Of Painted Steel, Add  1.46 
. 

 07 46 19 00-0014 SF  28 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ..................................................................................................... 9.74 2.49 
    For Galvanized Instead Of Painted Steel, Add  1.19 

XXXXXXX 
. 
 07 46 19 00-0015  Clapboard Steel Siding Panels (07 46 19 00-0001) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 19 00-0016 SF 29 Gauge, Painted Finish, Clapboard Steel Siding Panel ....................................................................................................... 9.61 1.24 

XXXXXXX 
. 
 07 46 23  Wood Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 23 00-0001  Wood Lap Siding (07 46 23) 

. 

. 
 07 46 23 00-0002 LF 8" Wide Rough Sawn Cedar Lap Siding ................................................................................................................................. 4.31 1.65 

. 
 07 46 23 00-0003 LF 10" Wide Rough Sawn Cedar Lap Siding ............................................................................................................................... 4.86 1.76 

. 
 07 46 23 00-0004 LF 12" Wide Rough Sawn Cedar Lap Siding ............................................................................................................................... 5.43 1.87 

. 
 07 46 23 00-0005 LF 6" To 8" Wide Southern Yellow Pine Lap Siding, D Grade ..................................................................................................... 4.61 1.65 

. 
 07 46 23 00-0006 LF 6" To 8" Wide Spruce Lap Siding, #2 Or Better ...................................................................................................................... 5.13 1.65 

. 
 07 46 23 00-0007 LF 6" To 8" Wide Western Red Cedar, B Grade Lap Siding ........................................................................................................ 6.23 1.65 

. 
 07 46 23 00-0008 LF 6" To 8" Wide Western Red Cedar, A Grade Lap Siding ........................................................................................................ 6.67 1.65 

. 
 07 46 23 00-0009 LF 6" To 8" Wide Clear Heart Redwood Lap Siding ..................................................................................................................... 6.05 1.65 

. 
 07 46 23 00-0010 LF 1" x 8" Cedar Round Or Flat Front Siding, Log Cabin ............................................................................................................. 4.71 1.76 

. 
 07 46 23 00-0011 LF 1" x 8" Cedar Beveled Siding, Channel, Rustic ....................................................................................................................... 4.71 1.76 

XXXXXXX 
. 
 07 46 23 00-0012  Tongue And Groove Siding (07 46 23) 

. 

. 
 07 46 23 00-0013 SF 1" x 6" Tongue And Groove Southern Yellow Pine Siding ...................................................................................................... 4.31 1.65 

. 
 07 46 23 00-0014 SF 1" x 8" Tongue And Groove Southern Yellow Pine Siding ...................................................................................................... 4.77 1.65 

. 
 07 46 23 00-0015 SF 1" x 6" 105 Southern Yellow Pine Siding ................................................................................................................................ 4.42 1.65 

. 
 07 46 23 00-0016 SF 1" x 8" 105 Southern Yellow Pine Siding ................................................................................................................................ 5.04 1.65 

XXXXXXX 
. 
 07 46 29  Plywood Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
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. 
 07 46 29 00-0001  T-111 Siding (07 46 29) 

. 

. 
 07 46 29 00-0002 SF 5/8" T-111, Fine Grade Siding, Paint Ready Applied To Blackboard / Stud ............................................................................ 3.38 0.85 

    For Pressure Treated, Add  0.18 

XXXXXXX 
. 
 07 46 33  Plastic Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 33 00-0001  Vinyl Siding (07 46 33) 

Note: Includes standard manufacturer's colors. 
. 
. 
 07 46 33 00-0002  Vinyl Siding Panels (07 46 33 00-0001) 

Note: Excludes J-channels, starter strips and trim. 
. 
. 
 07 46 33 00-0003  Horizontal Vinyl Siding Panels (07 46 33 00-0002) 

Note: Includes single, double or triple profiles. Includes traditional clapboard or dutch lap styles. 
. 
. 

 07 46 33 00-0004 SF 7" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 5.59 2.07 
    For 0.040" Thick, Deduct  -0.21 
    For 0.042" Thick, Deduct  -0.09 
    For 0.046" Thick, Add  0.67 
    For Manufacturer's Custom Colors, Add  0.07 

. 
 07 46 33 00-0005 SF 8" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 5.35 1.95 

    For 0.040" Thick, Deduct  -0.21 
    For 0.042" Thick, Deduct  -0.09 
    For 0.046" Thick, Add  0.67 
    For Manufacturer's Custom Colors, Add  0.07 

. 
 07 46 33 00-0006 SF 9" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 5.17 1.86 

    For 0.040" Thick, Deduct  -0.21 
    For 0.042" Thick, Deduct  -0.09 
    For 0.046" Thick, Add  0.67 
    For Manufacturer's Custom Colors, Add  0.07 

. 
 07 46 33 00-0007 SF 10" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ..................................................................................................... 4.98 1.77 

    For 0.040" Thick, Deduct  -0.21 
    For 0.042" Thick, Deduct  -0.09 
    For 0.046" Thick, Add  0.67 
    For Manufacturer's Custom Colors, Add  0.07 

. 
 07 46 33 00-0008 SF 12" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ..................................................................................................... 4.74 1.64 

    For 0.040" Thick, Deduct  -0.21 
    For 0.042" Thick, Deduct  -0.09 
    For 0.046" Thick, Add  0.67 
    For Manufacturer's Custom Colors, Add  0.07 

XXXXXXX 
. 
 07 46 33 00-0009  Vertical Vinyl Siding Panels (07 46 33 00-0002) 

. 

. 
 07 46 33 00-0010 SF 7" Exposure, 0.048" Thick, Board And Batten, Vinyl Siding Panel .......................................................................................... 6.70 2.07 

    For Manufacturer's Custom Colors, Add  0.13 

XXXXXXX 
. 
 07 46 33 00-0011  Vinyl Siding Accessories (07 46 33 00-0001) 

. 

. 
 07 46 33 00-0012 LF 3/4" Pocket, Outside Corner Post For Vinyl Siding ................................................................................................................. 6.84 1.58 

    For Manufacturer's Custom Colors, Add  0.18 
. 

 07 46 33 00-0013 LF 1-1/8" Pocket, Outside Corner Post For Vinyl Siding ............................................................................................................ 12.42 1.58 
    For Manufacturer's Custom Colors, Add  0.46 

. 
 07 46 33 00-0014 LF 3/4" Pocket, Inside Corner Post For Vinyl Siding .................................................................................................................... 5.43 1.58 

    For Manufacturer's Custom Colors, Add  0.11 
. 

 07 46 33 00-0015 LF 1-1/8" Pocket, Inside Corner Post For Vinyl Siding ................................................................................................................. 6.61 1.58 
    For Manufacturer's Custom Colors, Add  0.17 

. 
 07 46 33 00-0016 LF 3/8" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 4.05 1.58 

    For Manufacturer's Custom Colors, Add  0.06 
. 

 07 46 33 00-0017 LF 1/2" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 3.78 1.58 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0018 LF 5/8" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 3.72 1.58 

    For Manufacturer's Custom Colors, Add  0.04 
. 

 07 46 33 00-0019 LF 3/4" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 3.90 1.58 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0020 LF 1" Pocket, J-Channel For Vinyl Siding .................................................................................................................................... 4.62 1.58 

    For Manufacturer's Custom Colors, Add  0.07 
. 

 07 46 33 00-0021 LF 1-1/4" Pocket, J-Channel For Vinyl Siding .............................................................................................................................. 5.03 1.58 
    For Manufacturer's Custom Colors, Add  0.09 

. 
 07 46 33 00-0022 LF 2-1/2" Pocket, J-Channel For Vinyl Siding .............................................................................................................................. 5.63 1.58 

    For Manufacturer's Custom Colors, Add  0.09 
. 

 07 46 33 00-0023 LF 1/2" Pocket, F-Channel For Vinyl Siding ................................................................................................................................. 3.83 1.58 
    For Manufacturer's Custom Colors, Add  0.07 

. 
 07 46 33 00-0024 LF 3/4" Pocket, 3-1/2" Lineal Trim For Vinyl Siding ..................................................................................................................... 8.70 2.19 

    For Manufacturer's Custom Colors, Add  0.22 
. 

 07 46 33 00-0025 LF  3/4" Pocket, 5" Lineal Trim For Vinyl Siding ............................................................................................................................ 9.09 2.19 
    For Manufacturer's Custom Colors, Add  0.24 

. 
 07 46 33 00-0026 LF 1-1/8" Pocket, 3-1/2" Lineal Trim For Vinyl Siding .................................................................................................................. 9.96 2.19 

    For Manufacturer's Custom Colors, Add  0.28 
. 

 07 46 33 00-0027 LF 3/8" Pocket, 1-7/8" H-Mold For Vinyl Siding ............................................................................................................................ 5.21 1.58 
    For Manufacturer's Custom Colors, Add  0.10 

. 
 07 46 33 00-0028 LF Vinyl Starter Strip For Vinyl Siding .......................................................................................................................................... 6.44 1.58 

    For Manufacturer's Custom Colors, Add  0.16 
. 

 07 46 33 00-0029 LF Undersill Trim For Vinyl Siding ................................................................................................................................................ 5.55 1.58 
    For Manufacturer's Custom Colors, Add  0.12 
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XXXXXXX 
. 
 07 46 33 00-0030  Vinyl Soffit And Fascia (07 46 33 00-0001) 

Note: Excludes J-channel. 
. 
. 

 07 46 33 00-0031 LF 6" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 4.73 1.70 
    For 0.038" Thick, Deduct  -0.59 
    For 0.040" Thick, Deduct  -0.49 
    For Manufacturer's Custom Colors, Add  0.07 

. 
 07 46 33 00-0032 LF 10" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ....................................................................................................... 5.77 1.79 

    For 0.038" Thick, Deduct  -0.99 
    For 0.040" Thick, Deduct  -0.83 
    For Manufacturer's Custom Colors, Add  0.11 

. 
 07 46 33 00-0033 LF 1' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 6.29 1.83 

    For 0.038" Thick, Deduct  -1.21 
    For 0.040" Thick, Deduct  -1.00 
    For Manufacturer's Custom Colors, Add  0.13 

. 
 07 46 33 00-0034 LF 1'-6" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ..................................................................................................... 7.80 1.93 

    For 0.038" Thick, Deduct  -1.80 
    For 0.040" Thick, Deduct  -1.52 
    For Manufacturer's Custom Colors, Add  0.20 

. 
 07 46 33 00-0035 LF 2' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 9.50 2.11 

    For 0.038" Thick, Deduct  -2.42 
    For 0.040" Thick, Deduct  -2.03 
    For Manufacturer's Custom Colors, Add  0.26 

. 
 07 46 33 00-0036 LF 3' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ....................................................................................................... 12.55 2.33 

    For 0.038" Thick, Deduct  -3.63 
    For 0.040" Thick, Deduct  -3.03 
    For Manufacturer's Custom Colors, Add  0.40 

. 
 07 46 33 00-0037 LF 4' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ....................................................................................................... 15.66 2.57 

    For 0.038" Thick, Deduct  -4.84 
    For 0.040" Thick, Deduct  -4.06 
    For Manufacturer's Custom Colors, Add  0.53 

. 
 07 46 33 00-0038 LF 5' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ....................................................................................................... 18.79 2.82 

    For 0.038" Thick, Deduct  -6.05 
    For 0.040" Thick, Deduct  -5.06 
    For Manufacturer's Custom Colors, Add  0.66 

. 
 07 46 33 00-0039 LF 4" Exposure, Vinyl Fascia ....................................................................................................................................................... 4.91 1.66 

    For Manufacturer's Custom Colors, Add  0.08 
. 

 07 46 33 00-0040 LF 6" Exposure, Vinyl Fascia ....................................................................................................................................................... 5.45 1.70 
    For Manufacturer's Custom Colors, Add  0.10 

. 
 07 46 33 00-0041 LF 8" Exposure, Vinyl Fascia ....................................................................................................................................................... 5.39 1.75 

    For Manufacturer's Custom Colors, Add  0.10 
. 

 07 46 33 00-0042 LF 10" Exposure, Vinyl Fascia ..................................................................................................................................................... 6.15 1.79 
    For Manufacturer's Custom Colors, Add  0.13 

XXXXXXX 
. 
 07 46 33 00-0043  Fiberglass Siding (07 46 33) 

. 

. 
 07 46 33 00-0044  Corrugated Panels (07 46 33 00-0043) 

. 

. 
 07 46 33 00-0045 SF  6 Ounce Corrugated Fiberglass Panels .................................................................................................................................. 6.79 2.45 

. 
 07 46 33 00-0046 SF  8 Ounce Corrugated Fiberglass Panels .................................................................................................................................. 7.17 2.19 

. 
 07 46 33 00-0047 SF  12 Ounce Corrugated Fiberglass Panels ................................................................................................................................ 7.86 2.19 

XXXXXXX 
. 
 07 46 33 00-0048  Flat Panels (07 46 33 00-0043) 

. 

. 
 07 46 33 00-0049 SF  6 Ounce Flat Fiberglass Panels .............................................................................................................................................. 6.55 2.19 

. 
 07 46 33 00-0050 SF  8 Ounce Flat Fiberglass Panels .............................................................................................................................................. 7.17 2.19 

XXXXXXX 
. 
 07 46 46  Fiber-Cement Siding (07 46) 

Note: Smooth or patterns. Includes sealer and primer. 
. 
. 
 07 46 46 00-0001  5/16" Thick, Fiber Cement Lap Siding (07 46 46) 

. 

. 
 07 46 46 00-0002 SF 5-1/4" Board with 4" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 7.21 2.57 

. 
 07 46 46 00-0003 SF 6-1/4" Board with 5" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 6.86 2.45 

. 
 07 46 46 00-0004 SF 7-1/4" Board with 6" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 6.71 2.38 

. 
 07 46 46 00-0005 SF 8-1/4" Board with 7" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 6.55 2.31 

. 
 07 46 46 00-0006 SF 9-1/2" Board with 8" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 6.26 2.19 

. 
 07 46 46 00-0007 SF 12" Board with 10-3/4" Exposure, 5/16" Thick, Fiber Cement Lap Siding ............................................................................... 5.97 2.07 

. 
 07 46 46 00-0008 LF Starter Strip, Fiber Cement Lap Siding ................................................................................................................................... 1.57 0.61 

XXXXXXX 
. 
 07 46 46 00-0009  Fiber Cement Shingle Siding (07 46 46) 

. 

. 
 07 46 46 00-0010 SF Fiber Cement Shingle Siding ................................................................................................................................................ 10.89 2.25 

XXXXXXX 
. 
 07 46 46 00-0011  Fiber Cement Vertical Panel Siding (07 46 46) 

. 

. 
 07 46 46 00-0012 SF Fiber Cement Vertical Panel Siding ........................................................................................................................................ 5.30 1.83 

XXXXXXX 
. 
 07 46 46 00-0013  Fiber Cement Trim Boards (07 46 46) 

. 

. 
 07 46 46 00-0014  7/16" Thick, Fiber Cement Trim Boards (07 46 46 00-0013) 
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. 

. 
 07 46 46 00-0015 LF 4" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 3.46 1.22 

. 
 07 46 46 00-0016 LF 6" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 4.38 1.34 

. 
 07 46 46 00-0017 LF 8" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 5.25 1.46 

. 
 07 46 46 00-0018 LF 12" Wide, 7/16" Thick, Fiber Cement Trim Board ................................................................................................................... 6.88 1.71 

XXXXXXX 
. 
 07 46 46 00-0019  3/4" Thick Fiber Cement Trim Boards (07 46 46 00-0013) 

. 

. 
 07 46 46 00-0020 LF 4" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 3.63 1.22 

. 
 07 46 46 00-0021 LF 6" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 4.63 1.34 

. 
 07 46 46 00-0022 LF 8" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 5.67 1.46 

. 
 07 46 46 00-0023 LF 12" Wide, 3/4" Thick, Fiber Cement Trim Board ..................................................................................................................... 5.95 1.71 

XXXXXXX 
. 
 07 46 46 00-0024  1" Thick Fiber Cement Trim Boards (07 46 46 00-0013) 

. 

. 
 07 46 46 00-0025 LF 4" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 3.84 1.22 

. 
 07 46 46 00-0026 LF 6" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 5.01 1.34 

. 
 07 46 46 00-0027 LF 8" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 6.22 1.46 

. 
 07 46 46 00-0028 LF 12" Wide, 1" Thick, Fiber Cement Trim Board ........................................................................................................................ 8.27 1.71 

XXXXXXX 
. 
 07 46 46 00-0029  Fiber Cement Fascia Board (07 46 46) 

. 

. 
 07 46 46 00-0030 LF 5/4" x 3-1/2" Fiber Cement Fascia Board ................................................................................................................................ 6.78 2.42 

. 
 07 46 46 00-0031 LF 5/4" x 5-1/2" Fiber Cement Fascia Board ................................................................................................................................ 8.45 2.69 

. 
 07 46 46 00-0032 LF 5/4" x 7-1/4" Fiber Cement Fascia Board ................................................................................................................................ 9.42 2.69 

. 
 07 46 46 00-0033 LF 5/4" x 11-1/4" Fiber Cement Fascia Board ............................................................................................................................ 12.48 3.16 

XXXXXXX 
. 
 07 46 46 00-0034  Fiber Cement Soffit Boards (07 46 46) 

. 

. 
 07 46 46 00-0035 SF 1/4" Thick, Non Vented Fiber Cement Soffit ........................................................................................................................... 7.36 1.75 

. 
 07 46 46 00-0036 SF 1/4" Thick, Vented Fiber Cement Soffit ................................................................................................................................... 7.86 1.75 

XXXXXXX 
. 
 07 46 63  Fabricated Panel Assemblies with Siding (07 46) 

. 

. 
 07 46 63 00-0001  Metal Liner Panels (07 46 63) 

. 

. 
 07 46 63 00-0002  Galvanized Metal Liner Panels (07 46 63 00-0001) 

. 

. 
 07 46 63 00-0003 SF 24 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ......................................................................................................... 11.04 2.19 

. 
 07 46 63 00-0004 SF 22 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ......................................................................................................... 12.10 2.19 

. 
 07 46 63 00-0005 SF 20 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ......................................................................................................... 13.96 2.19 

. 
 07 46 63 00-0006 SF  18 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ......................................................................................................... 14.16 2.19 

XXXXXXX 
. 
 07 50  Membrane Roofing (07) 

See CSI section 07 22 16 00-0000 for insulation, 07 60 00 00-0000 for additional flashing, sheet metal and trim, 07 70 00 00-0000 for 
additional roof accessories. 

. 

. 
 07 51  Built-Up Bituminous Roofing (07 50) 

. 

. 
 07 51 13  Built-Up Asphalt Roofing (07 51) 

. 

. 
 07 51 13 00-0001  Built-Up Asphalt Roofing Components (07 51 13) 

. 

. 
 07 51 13 00-0002  Built-Up Asphalt Membrane Roofing (07 51 13 00-0001) 

Note: Includes all standard manufacturers' colors including white for granule and smooth surfaced cap sheets 
and flashing. See CSI section 07 51 13 00-0067 for built-up roofing demolition. 

. 

. 
 07 51 13 00-0003  Cold Adhesive Applied, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes applying cold adhesive and embedding the membrane. 
. 
. 
 07 51 13 00-0004  Cold Adhesive Applied, Built-Up Asphalt Roofing Base, Ply And Cap 

Sheets (07 51 13 00-0003) 
. 
. 

 07 51 13 00-0005 SQ Type IV, Asphalt Coated Fiberglass Ply Sheet, Cold Adhesive Applied ............................................................................. 116.33  
    For Up To 10, Add  30.50 
    For >10 To 20, Add  17.06 
    For >20 To 40, Add  9.43 
    For >75 To 100, Deduct  -4.72 
    For >100 To 200, Deduct  -10.34 
    For >200, Deduct  -15.05 

. 
 07 51 13 00-0006 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Cold Adhesive Applied ........................................... 325.28  

    For Up To 10, Add  72.29 
    For >10 To 20, Add  37.95 
    For >20 To 40, Add  19.88 
    For >75 To 100, Deduct  -9.94 
    For >100 To 200, Deduct  -20.78 
    For >200, Deduct  -30.72 

XXXXXXX 
. 
 07 51 13 00-0007  Cold Adhesive Applied, Built-Up Asphalt Roofing Flashing (07 51 13 00-0003) 

. 

. 
 07 51 13 00-0008 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Cold Adhesive Applied ............................................................... 7.71  

XXXXXXX 
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. 
 07 51 13 00-0009  Hot-Mopped, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes mopping hot asphalt and embedding the membrane. 
. 
. 
 07 51 13 00-0010  Hot-Mopped, Built-Up Asphalt Roofing Base, Ply And Cap Sheets (07 51 13 00-0009) 

. 

. 
 07 51 13 00-0011 SQ Type IV, Asphalt Coated Fiberglass Ply Sheet, Hot-Mopped ............................................................................................... 85.20  

    For Up To 10, Add  24.41 
    For >10 To 20, Add  14.05 
    For >20 To 40, Add  7.95 
    For >75 To 100, Deduct  -3.97 
    For >100 To 200, Deduct  -8.87 
    For >200, Deduct  -12.84 

. 
 07 51 13 00-0012 SQ Type VI, Asphalt Coated Fiberglass Ply Sheet, Hot-Mopped ............................................................................................... 91.16  

    For Up To 10, Add  25.60 
    For >10 To 20, Add  14.64 
    For >20 To 40, Add  8.24 
    For >75 To 100, Deduct  -4.12 
    For >100 To 200, Deduct  -9.16 
    For >200, Deduct  -13.29 

. 
 07 51 13 00-0013 SQ Fine Mineral Surfaced, Asphalt Coated Fiberglass Base Sheet, Hot-Mopped ...................................................................... 97.93  

    For Up To 10, Add  26.96 
    For >10 To 20, Add  15.32 
    For >20 To 40, Add  8.58 
    For >75 To 100, Deduct  -4.29 
    For >100 To 200, Deduct  -9.50 
    For >200, Deduct  -13.79 

. 
 07 51 13 00-0014 SQ Asphalt Coated Fiberglass Venting Base Sheet, Hot-Mopped ........................................................................................... 173.00  

    For Up To 10, Add  41.97 
    For >10 To 20, Add  22.83 
    For >20 To 40, Add  12.34 
    For >75 To 100, Deduct  -6.17 
    For >100 To 200, Deduct  -13.26 
    For >200, Deduct  -19.42 

. 
 07 51 13 00-0015 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Hot-Mopped ........................................................... 294.15  

    For Up To 10, Add  66.20 
    For >10 To 20, Add  34.94 
    For >20 To 40, Add  18.39 
    For >75 To 100, Deduct  -9.20 
    For >100 To 200, Deduct  -19.31 
    For >200, Deduct  -28.51 

. 
 07 51 13 00-0016 SQ Granule Surfaced, Asphalt Coated Fiberglass Cap Sheet, Hot-Mopped ............................................................................ 222.32  

    For Up To 10, Add  52.53 
    For >10 To 20, Add  28.28 
    For >20 To 40, Add  15.15 
    For >75 To 100, Deduct  -7.58 
    For >100 To 200, Deduct  -16.16 
    For >200, Deduct  -23.74 

XXXXXXX 
. 
 07 51 13 00-0017  Hot-Mopped, Built-Up Asphalt Roofing Flashing (07 51 13 00-0009) 

. 

. 
 07 51 13 00-0018 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Hot-Mopped ............................................................................... 4.87  

XXXXXXX 
. 
 07 51 13 00-0019  Mechanically Fastened, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes fasteners. 
. 
. 
 07 51 13 00-0020  Mechanically Fastened, Built-Up Asphalt Roofing Base, Ply And Cap 

Sheets (07 51 13 00-0019) 
. 
. 

 07 51 13 00-0021 SQ Type VI, Asphalt Coated Fiberglass Ply Sheet, Mechanically Fastened ............................................................................... 90.66  
    For Up To 10, Add  21.74 
    For >10 To 20, Add  11.78 
    For >20 To 40, Add  6.34 
    For >75 To 100, Deduct  -3.17 
    For >100 To 200, Deduct  -6.79 
    For >200, Deduct  -9.96 

. 
 07 51 13 00-0022 SQ Asphalt Coated Fiberglass Venting Base Sheet, Mechanically Fastened ........................................................................... 172.50  

    For Up To 10, Add  38.11 
    For >10 To 20, Add  19.96 
    For >20 To 40, Add  10.43 
    For >75 To 100, Deduct  -5.22 
    For >100 To 200, Deduct  -10.88 
    For >200, Deduct  -16.10 

. 
 07 51 13 00-0023 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Mechanically Fastened .......................................... 293.65  

    For Up To 10, Add  62.34 
    For >10 To 20, Add  32.07 
    For >20 To 40, Add  16.49 
    For >75 To 100, Deduct  -8.24 
    For >100 To 200, Deduct  -16.94 
    For >200, Deduct  -25.18 

XXXXXXX 
. 
 07 51 13 00-0024  Mechanically Fastened, Built-Up Asphalt Roofing Flashing (07 51 13 00-0019) 

. 

. 
 07 51 13 00-0025 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Mechanically Fastened .............................................................. 5.91  

XXXXXXX 
. 
 07 51 13 00-0026  Asphalt Saturated Organic Felt (07 51 13 00-0001) 
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. 

. 
 07 51 13 00-0027  Cold Adhesive Applied, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes applying cold adhesive and embedding the felt. 
. 
. 

 07 51 13 00-0028 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Cold Adhesive Applied .................................................................. 112.60  
    For Up To 10, Add  29.75 
    For >10 To 20, Add  16.68 
    For >20 To 40, Add  9.25 
    For >75 To 100, Deduct  -4.62 
    For >100 To 200, Deduct  -10.15 
    For >200, Deduct  -14.77 

. 
 07 51 13 00-0029 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Cold Adhesive Applied .................................................................. 127.96  

    For Up To 10, Add  32.82 
    For >10 To 20, Add  18.22 
    For >20 To 40, Add  10.01 
    For >75 To 100, Deduct  -5.01 
    For >100 To 200, Deduct  -10.92 
    For >200, Deduct  -15.93 

XXXXXXX 
. 
 07 51 13 00-0030  Hot-Mopped, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes mopping hot asphalt and embedding the felt. 
. 
. 

 07 51 13 00-0031 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Hot-Mopped .................................................................................... 81.47  
    For Up To 10, Add  23.66 
    For >10 To 20, Add  13.67 
    For >20 To 40, Add  7.76 
    For >75 To 100, Deduct  -3.88 
    For >100 To 200, Deduct  -8.68 
    For >200, Deduct  -12.56 

. 
 07 51 13 00-0032 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Hot-Mopped .................................................................................... 96.84  

    For Up To 10, Add  26.74 
    For >10 To 20, Add  15.21 
    For >20 To 40, Add  8.53 
    For >75 To 100, Deduct  -4.26 
    For >100 To 200, Deduct  -9.45 
    For >200, Deduct  -13.71 

XXXXXXX 
. 
 07 51 13 00-0033  Mechanically Fastened, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes fasteners. 
. 
. 

 07 51 13 00-0034 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Mechanically Fastened .................................................................... 40.93  
    For Up To 10, Add  11.80 
    For >10 To 20, Add  6.80 
    For >20 To 40, Add  3.85 
    For >75 To 100, Deduct  -1.93 
    For >100 To 200, Deduct  -4.30 
    For >200, Deduct  -6.23 

. 
 07 51 13 00-0035 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Mechanically Fastened .................................................................... 56.29  

    For Up To 10, Add  14.87 
    For >10 To 20, Add  8.34 
    For >20 To 40, Add  4.62 
    For >75 To 100, Deduct  -2.31 
    For >100 To 200, Deduct  -5.07 
    For >200, Deduct  -7.38 

XXXXXXX 
. 
 07 51 13 00-0036  Surfacing (07 51 13 00-0001) 

. 

. 
 07 51 13 00-0037 SQ 400 LB/SQ Gravel Roofing Ballast, Set In Hot Asphalt Flood Coat .................................................................................... 179.16  

    For Up To 10, Add  53.91 
    For >10 To 20, Add  31.48 
    For >20 To 40, Add  18.00 
    For >75 To 100, Deduct  -9.00 
    For >100 To 200, Deduct  -20.26 
    For >200, Deduct  -29.26 

. 
 07 51 13 00-0038 SQ 400 LB/SQ Gravel Roofing Ballast, Set In Cold Adhesive Flood Coat ................................................................................ 269.58  

    For Up To 10, Add  72.00 
    For >10 To 20, Add  40.52 
    For >20 To 40, Add  22.52 
    For >75 To 100, Deduct  -11.26 
    For >100 To 200, Deduct  -24.78 
    For >200, Deduct  -36.04 

. 
 07 51 13 00-0039 CY Gravel Roofing Ballast, Spread To Desired Thickness ....................................................................................................... 182.59  

Note: Excludes hot asphalt or cold adhesive. 
. 

 07 51 13 00-0040 SQ Protective Polypropylene Fabric Mat, Loose Laid ................................................................................................................. 50.96  
Note: Installed as a separator mat (under membrane), a crushed stone mat (above membrane) or as a stone 
separator mat in ballasted systems. 

    For Up To 10, Add  12.58 
    For >10 To 20, Add  6.89 
    For >20 To 40, Add  3.74 
    For >75 To 100, Deduct  -1.87 
    For >100 To 200, Deduct  -4.04 
    For >200, Deduct  -5.91 
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. 
 07 51 13 00-0041 SQ Clay-Stabilized, Water-Based Asphalt Emulsion With Reinforcing Fibers, Weather-Proofing Surface Coating, 

Price Per Coat ................................................................................................................................................................... 132.87  
Note: Protective coating for use over built-up, SBS and APP modified bitumen, metal, concrete and wood roofs. 

    For Up To 10, Add  30.91 
    For >10 To 20, Add  16.54 
    For >20 To 40, Add  8.81 
    For >75 To 100, Deduct  -4.41 
    For >100 To 200, Deduct  -9.36 
    For >200, Deduct  -13.76 

. 
 07 51 13 00-0042 SQ Fibrated Aluminum, Asphalt-Based, Reflective Weather-Proofing Surface Coating, Price Per Coat .................................. 117.91  

Note: Protective and reflective coating for use over built-up, SBS and APP modified bitumen and metal roofs. 
    For Up To 10, Add  27.92 
    For >10 To 20, Add  15.05 
    For >20 To 40, Add  8.07 
    For >75 To 100, Deduct  -4.03 
    For >100 To 200, Deduct  -8.61 
    For >200, Deduct  -12.64 

. 
 07 51 13 00-0043 SQ Aluminum Flakes And Reinforcing Fibers Suspended In Emulsified Asphalt, Reflective Surface Coating, Price Per 

Coat ................................................................................................................................................................................... 158.72  
Note: Reflective coating for use over smooth-surfaced built-up roofs. 

    For Up To 10, Add  36.08 
    For >10 To 20, Add  19.13 
    For >20 To 40, Add  10.11 
    For >75 To 100, Deduct  -5.05 
    For >100 To 200, Deduct  -10.65 
    For >200, Deduct  -15.70 

. 
 07 51 13 00-0044 SQ 100% Acrylic Elastomeric, Reflective Surface Coating, Price Per Coat .............................................................................. 160.05  

Note: Reflective coating for use over built-up, SBS and APP modified bitumen roofs. For use on smooth or 
granule surfaced roofing systems. 

    For Up To 10, Add  36.35 
    For >10 To 20, Add  19.26 
    For >20 To 40, Add  10.17 
    For >75 To 100, Deduct  -5.09 
    For >100 To 200, Deduct  -10.72 
    For >200, Deduct  -15.80 
    For Installation Over Granule Surfaced Asphalt Roof Systems, Add  47.83 

. 
 07 51 13 00-0045 SQ 100% Acrylic Elastomeric, Bleed Blocking Base Coating, Price Per Coat .......................................................................... 165.55  

Note: Bleed blocking coating for use over built-up, Styrene-Butadiene-Styrene (SBS) and Atactic-Polypropylene 
(APP) modified bitumen roofs. For use on smooth or granule surfaced roofing systems. 

    For Up To 10, Add  37.45 
    For >10 To 20, Add  19.81 
    For >20 To 40, Add  10.45 
    For >75 To 100, Deduct  -5.22 
    For >100 To 200, Deduct  -10.99 
    For >200, Deduct  -16.21 
    For Installation Over Granule Surfaced Asphalt Roof Systems, Add  49.64 

. 
 07 51 13 00-0046 SF Ceramic Coated Roofing Granules, Hand Broadcast ............................................................................................................. 2.59  

Note: For application over liquid flashing/membranes, asphalt bleed-out areas, modified or BUR membrane 
repairs, etc. 

. 
 07 51 13 00-0047 SF Energy Star, Ceramic Coated UltraWhite Roofing Granules, Hand Broadcast ....................................................................... 4.39  

Note: For application over liquid flashing/membranes, asphalt bleed-out areas, modified or BUR membrane 
repairs, etc. 

. 
 07 51 13 00-0048 SQ Vapor Permeable Synthetic Underlayment (GAF Deck-Armor™) ......................................................................................... 39.49  

XXXXXXX 
. 
 07 51 13 00-0049  Walkway Pads (07 51 13 00-0001) 

Note: Set in hot asphalt or cold adhesive. 
. 
. 

 07 51 13 00-0050 LF 5/16" Thick, 32" Wide, Skid Resistant, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Walkway Pad ........................ 33.30  
. 

 07 51 13 00-0051 LF 1/2" Thick, 32" Wide, Skid Resistant, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Walkway Pad .......................... 39.74  

XXXXXXX 
. 
 07 51 13 00-0052  Cant And Tapered Edge Strips (07 51 13 00-0001) 

. 

. 
 07 51 13 00-0053 LF 2" x 2" Perlite Cant Strip ......................................................................................................................................................... 4.37  

. 
 07 51 13 00-0054 LF 3" x 3" Perlite Cant Strip ......................................................................................................................................................... 4.52  

. 
 07 51 13 00-0055 LF 4" x 4" Perlite Cant Strip ......................................................................................................................................................... 5.22  

. 
 07 51 13 00-0056 LF 3" x 3" Pressure Treated Wood Cant Strip, Cut Diagonally .................................................................................................... 4.35  

. 
 07 51 13 00-0057 LF 4" x 4" Pressure Treated Wood Cant Strip, Cut Diagonally .................................................................................................... 4.52  

. 
 07 51 13 00-0058 LF 1/2" x 6" Perlite Tapered Edge Strip ....................................................................................................................................... 4.89  

. 
 07 51 13 00-0059 LF 1/2" x 12" Perlite Tapered Edge Strip ..................................................................................................................................... 5.70  

. 
 07 51 13 00-0060 LF 1" x 12" Perlite Tapered Edge Strip ........................................................................................................................................ 5.91  

. 
 07 51 13 00-0061 LF 1" x 24" Perlite Tapered Edge Strip ........................................................................................................................................ 6.75  

. 
 07 51 13 00-0062 LF 1-1/2" x 12" Perlite Tapered Edge Strip .................................................................................................................................. 6.67  

. 
 07 51 13 00-0063 LF 1-1/2" x 18" Perlite Tapered Edge Strip .................................................................................................................................. 8.19  

. 
 07 51 13 00-0064 LF 1-1/2" x 24" Perlite Tapered Edge Strip .................................................................................................................................. 9.30  

XXXXXXX 
. 
 07 51 13 00-0065  Asphalt Primer (07 51 13 00-0001) 

. 

. 
 07 51 13 00-0066 SQ Asphalt Primer For Roofing Systems .................................................................................................................................... 36.64  

Note: Foundation coating for hot-mopped and cold applied asphalt coatings, roof cements, and asphalt based 
roof adhesives. For use on weathered roofing, asphalt, concrete, gypsum, masonry, block, brick and metal 
surfaces. 

XXXXXXX 
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. 
 07 51 13 00-0067  Demolish Built-Up Roofing (07 51 13 00-0001) 

Note: For removing any asphalt, coal tar or modified bitumen roofing system, including surfacing material down to 
the insulation or recovery board. Includes removal of any basic roof accessories and any sheet metals; except 
special existing conditions (mechanical equipment piping, electrical, ducts, etc.). See CSI section 01 74 19 00-
0000 for chutes, dumpsters and hauling. 

. 

. 
 07 51 13 00-0068 SQ Demolish Gravel/Slag Surfaced, Built Up Roofing System ................................................................................................. 379.71  

    For Up To 10, Add  94.18 
    For >10 To 25, Add  56.51 

. 
 07 51 13 00-0069 SQ Demolish Cap Sheet Surfaced, Built Up Roofing System ................................................................................................... 292.92  

Note: Includes protective surfacing. 
    For Up To 10, Add  72.66 
    For >10 To 25, Add  43.59 

XXXXXXX 
. 
 07 51 13 00-0070  Roofing System Warranty (07 51 13 00-0001) 

Note: The warranty tasks below are only to be used in conjunction with the built-up bituminous and modified 
bituminous membrane roofing sections. The appropriate task is to be applied to the completed roofing membrane 
systems, not individual components. All warranties are no dollar limit to include material, equipment and labor. 

. 

. 
 07 51 13 00-0071 EA Up To 50 SQ, 10 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 611.24  

. 
 07 51 13 00-0072 SQ >50 SQ, 10 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ................................. 8.73  

. 
 07 51 13 00-0073 EA Up To 50 SQ, 15 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 698.56  

. 
 07 51 13 00-0074 SQ >50 SQ, 15 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ............................... 13.97  

. 
 07 51 13 00-0075 EA Up To 50 SQ, 20 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 960.52  

. 
 07 51 13 00-0076 SQ >50 SQ, 20 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ............................... 19.21  

XXXXXXX 
. 
 07 51 13 00-0077  Built-Up Roofing Components (Tremco) (07 51 13) 

Note: All tasks presented as a single layer. Adhesives are priced separately. 
. 
. 
 07 51 13 00-0078  Cold Applied BUR Base Plies And Ply Sheets (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0079 SQ BURmastic Composite Ply, Cold Applied BUR Component ................................................................................................ 139.86  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced ply sheet. Type II. 55 mils. Also used as a 
hot or cold applied base sheet. 

. 
 07 51 13 00-0080 SQ BURmastic Premium Composite Ply, Cold Applied BUR Component ................................................................................ 169.72  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced high strength ply sheet. Type II. 57 mil. Also 
used as a hot or cold applied base sheet. 

. 
 07 51 13 00-0081 SQ BURmastic Supreme Composite Ply, Cold Applied BUR Component ................................................................................ 195.36  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced high strength ply sheet. Type II. 51 mil. Also 
used as a hot or cold applied base sheet. 

. 
 07 51 13 00-0082 SQ 28 LB BURmastic Glass Ply, Cold Applied BUR Component ............................................................................................... 44.35  

Note: Asphalt coated fiberglass base or ply sheet. Type II. 
. 

 07 51 13 00-0083 SQ 33 LB BURmastic Glass Ply, Cold Applied BUR Component ............................................................................................... 64.37  
Note: Asphalt coated fiberglass base or ply sheet. Type II. 

. 
 07 51 13 00-0084 SQ POWERply Modified HE Base Sheet, Hot Or Cold Applied BUR Component .................................................................... 267.71  

Note: Smooth surfaced, high elongation polyester reinforced modified bitumen base sheet. Type I, Grade S. 94 
mil. 

. 
 07 51 13 00-0085 SQ POWERply Modified Heavy Duty Base Sheet, Hot Applied BUR Component .................................................................... 247.63  

Note: A smooth surfaced, non woven fiberglass/scrim fiberglass bilaminate reinforced modified bitumen 
membrane. 120 mil. 

XXXXXXX 
. 
 07 51 13 00-0086  Hot Or Cold Applied Modified Bitumen Cap Membrane (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0087 SQ POWERply Standard Smooth Cap Membrane, Hot Or Cold Applied BUR Component ..................................................... 151.26  

Note: Fiberglass reinforced modified bitumen membrane. Type I, Grade S. 80 mils. Also used as a hot or cold 
applied ply. 

. 
 07 51 13 00-0088 SQ POWERply Premium Smooth Cap Membrane, Hot Or Cold Applied BUR Component ...................................................... 401.08  

Note: Polyester/glass bilaminate reinforced modified bitumen membrane. Type III, Grade S. 90 mils. Also used 
as a hot or cold applied ply. 

. 
 07 51 13 00-0089 SQ POWERply Supreme Smooth Cap Membrane, Hot Or Cold Applied BUR Component ..................................................... 663.61  

Note: Polyester/glass bilaminate reinforced modified bitumen membrane. Type III, Grade S. 98 mils. Also used 
as a hot or cold applied ply. 

. 
 07 51 13 00-0090 SQ POWERply Standard Cap Membrane, Hot Or Cold Applied BUR Component ................................................................... 176.60  

Note: Granule surface, fiberglass reinforced modified bitumen cap sheet membrane. 120 mils. Black or white 
surface. 

. 
 07 51 13 00-0091 SQ POWERply Standard FR Cap Membrane, Hot Or Cold Applied BUR Component ............................................................. 271.21  

Note: Fire rated, granule surfaced, fiberglass reinforced modified bitumen membrane. Type I, Grade G. 120 mils. 
. 

 07 51 13 00-0092 SQ POWERply Premium FR Cap Membrane, Hot Or Cold Applied BUR Component ............................................................. 658.26  
Note: Fire rated, granule surfaced, polyester/glass bilaminate reinforced modified bitumen membrane. Type III, 
Grade S. 160 mils. Black or white surface. 

. 
 07 51 13 00-0093 SQ POWERply Standard FR GT24W Cap Membrane, Hot Or Cold Applied BUR Component ................................................ 478.89  

Note: Highly reflective, fire rated, granule surfaced, fiberglass reinforced modified bitumen membrane meeting 
California's Title 24 requirements. Type I, Grade G. 120 mils. 

. 
 07 51 13 00-0094 SQ POWERply HE FR Cap Sheet, Hot Applied BUR Component ............................................................................................ 475.22  

Note: High elongation, fire rated, granule surfaced, polyester reinforced modified bitumen membrane. 160 mils. 

XXXXXXX 
. 
 07 51 13 00-0095  Self Adhesive Base Plies And Ply Sheets (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0096 SQ POWERply SA Base Sheet, Self Adhesive Roofing ........................................................................................................... 275.86  

Note: A self adhesive, fiberglass reinforced Styrene-Butadiene-Styrene (SBS) modified bitumen base 
sheet/underlayment. Type 1, Grade S. 80 mils. 

. 
 07 51 13 00-0097 SQ POWERply SA FR Membrane, Self Adhesive Roofing ....................................................................................................... 546.10  

Note: A fire rated, granule surfaced, polyester reinforced, self adhesive Styrene-Butadiene-Styrene (SBS) 
modified bitumen membrane. Type I, Grade G. 130 mils. 
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XXXXXXX 
. 
 07 51 13 00-0098  Flashings (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0099 LF 11-1/2" Hypalon Elastomeric Flashing .................................................................................................................................. 16.86  

Note: 45 mils. 
. 

 07 51 13 00-0100 LF 19" Hypalon Elastomeric Flashing ........................................................................................................................................ 27.33  
Note: 45 mils. 

. 
 07 51 13 00-0101 LF 25" Hypalon Elastomeric Flashing ........................................................................................................................................ 36.28  

Note: 45 mils. 
. 

 07 51 13 00-0102 LF 38" Hypalon Elastomeric Flashing ........................................................................................................................................ 53.26  
Note: 45 mils. 

. 
 07 51 13 00-0103 LF 60-1/2" Hypalon Elastomeric Flashing .................................................................................................................................. 87.65  

Note: 45 mils. 
. 

 07 51 13 00-0104 LF 12" TRA Elastomeric Flashing Membrane ............................................................................................................................ 13.31  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0105 LF 18" TRA Elastomeric Flashing Membrane ............................................................................................................................ 21.64  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0106 LF 24" TRA Elastomeric Flashing Membrane ............................................................................................................................ 28.83  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0107 LF 36" TRA Elastomeric Flashing Membrane ............................................................................................................................ 42.16  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0108 LF 60" TRA Elastomeric Flashing Membrane ............................................................................................................................ 70.95  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0109 LF 4" BURmesh Fabric ................................................................................................................................................................ 3.68  

Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 
. 

 07 51 13 00-0110 LF 6" BURmesh Fabric ................................................................................................................................................................ 3.85  
Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

. 
 07 51 13 00-0111 LF 12" BURmesh Fabric .............................................................................................................................................................. 5.43  

Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 
. 

 07 51 13 00-0112 LF 36" BURmesh Fabric ............................................................................................................................................................ 14.07  
Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

XXXXXXX 
. 
 07 51 13 00-0113  Cold Applied Adhesives (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0114 SQ BURmastic Inter-Ply Cold Applied Adhesive ...................................................................................................................... 170.67  

. 
 07 51 13 00-0115 SQ BURmastic Flood Coat Cold Applied Adhesive .................................................................................................................. 281.49  

. 
 07 51 13 00-0116 SQ BURmastic SF Inter-Ply Cold Applied Adhesive ................................................................................................................. 217.58  

. 
 07 51 13 00-0117 SQ BURmastic LV Inter-Ply Cold Applied Adhesive ................................................................................................................. 170.67  

. 
 07 51 13 00-0118 SQ POWERply Standard Inter-Ply Cold Applied Adhesive ......................................................................................................... 86.13  

. 
 07 51 13 00-0119 SQ POWERply Standard Flood Coat Cold Applied Adhesive ................................................................................................... 192.00  

. 
 07 51 13 00-0120 SQ POWERply White On White Cold Applied Adhesive ........................................................................................................... 189.45  

. 
 07 51 13 00-0121 SQ Rock-It Cold Applied Adhesive For Gravel Applications ..................................................................................................... 530.39  

. 
 07 51 13 00-0122 SQ FAS-n-FREE Cold Applied Adhesive (Beads 12" OC) ........................................................................................................ 293.34  

Note: For insulation only. 
. 

 07 51 13 00-0123 SQ ECOLastic Cold Applied Adhesive ...................................................................................................................................... 329.08  

XXXXXXX 
. 
 07 51 13 00-0124  Hot Applied Adhesives (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0125 SQ Premium III Asphalt Inter-Ply Hot Applied Adhesive ............................................................................................................. 60.93  

. 
 07 51 13 00-0126 SQ Premium III Asphalt Flood Coat Hot Applied Adhesive ....................................................................................................... 113.35  

XXXXXXX 
. 
 07 51 13 00-0127  Flashings Adhesives (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0128 LF Sheeting Bond Flashing Adhesive ........................................................................................................................................ 20.39  

Note: Used to attach Hypalon sheeting to asphalt or coal-tar roofing membranes. 
. 

 07 51 13 00-0129 LF Polyroof SF Flashing Mastic ................................................................................................................................................. 27.10  
Note: A solvent free, one part elastomeric roof mastic. Used to seal edges or as a repair mastic for split or 
cracked seals. 

. 
 07 51 13 00-0130 LF ELS Flashing Mastic ............................................................................................................................................................. 16.35  

Note: Used for repairing flashings and asphalt built-up roof defects. 
. 

 07 51 13 00-0131 LF TremSEAL D General Purpose Sealant ................................................................................................................................. 6.21  
. 

 07 51 13 00-0132 LF TremSEAL HP High Performance Sealant ............................................................................................................................. 6.38  
. 

 07 51 13 00-0133 LF TremSEAL S Silicone Sealant ................................................................................................................................................ 6.24  

XXXXXXX 
. 
 07 51 13 00-0134  Surfacing (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0135 SQ TremLastic SP Non Fibered Elastomeric Emulsion Cold Applied Coating .......................................................................... 254.76  

. 
 07 51 13 00-0136 SQ ICE Coating, Water Based, Heavy Bodied Elastomeric Roof Coating ................................................................................ 569.35  

. 
 07 51 13 00-0137 SQ Polar Coat ........................................................................................................................................................................... 145.45  

. 
 07 51 13 00-0138 SQ Alumanation 301, Asphalt Based, Fibrated Aluminum Roof Coating .................................................................................. 178.61  

. 
 07 51 13 00-0139 SQ Wall-Tite, Elastomeric Coating For Exterior Above-Grade Walls ........................................................................................ 521.02  

. 
 07 51 13 00-0140 SQ Solarguard Hy-Build, Elastomeric Coating For Exterior Above-Grade Walls ...................................................................... 235.09  

. 
 07 51 13 00-0141 SQ 100% Stitchbonded, Polyester Fabric (Tremco PERMAFAB) ............................................................................................... 67.23  

XXXXXXX 
. 
 07 51 13 00-0142  Walkway Protection Pads (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0143 LF 36" Wide, Fiberglass Reinforced Asphaltic Walkway Protection Pad (Tremco Trem-Tred®) ............................................... 32.69  

XXXXXXX 
. 
 07 51 13 00-0144  Primer (07 51 13 00-0077) 
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. 

. 
 07 51 13 00-0145 SQ TREMprime WB Primer ........................................................................................................................................................ 36.87  

Note: Water based polymer modified asphalt primer. 
. 

 07 51 13 00-0146 SQ Solarguard Masonry Primer, Acrylic Latex Primer For Wall Tite F Coating ........................................................................... 83.47  

XXXXXXX 
. 
 07 51 13 00-0147  Liquid Applied Roofing (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0148 SQ Trem-LAR LRM H Waterproofing (Horizontal) .................................................................................................................... 432.93  

Note: One part liquid applied elastomeric roofing membrane. 60 mils. 
. 

 07 51 13 00-0149 SQ Trem-LAR LRM V Waterproofing (Vertical) ......................................................................................................................... 440.70  
Note: One part liquid applied elastomeric roofing membrane. 60 mils. 

. 
 07 51 13 00-0150 SQ AlphaGuard BIO Base Coat, High Performance, Two-Part, Polyurethane Roof Coating For Smooth BUR/MB, 

Concrete Or Single Ply Surfaces ....................................................................................................................................... 567.12  
Note: Two part liquid applied polyurethane roof coating. 48 mils. 

. 
 07 51 13 00-0151 SQ AlphaGuard BIO Base Coat, High Performance, Two-Part, Polyurethane Roof Coating For Granule MB Surfaces .......... 738.39  

Note: Two part liquid applied polyurethane roof coating. 64 mils. 
. 

 07 51 13 00-0152 SQ AlphaGuard BIO Top Coat, High Performance, Two-Part, Polyurethane Roof Coating ...................................................... 429.80  
Note: Two part liquid applied polyurethane roof coating. 32 mils. 

. 
 07 51 13 00-0153 SQ AlphaGuard Glass Mat.......................................................................................................................................................... 82.55  

Note: Reinforcement mat for AlphaGuard systems. 
. 

 07 51 13 00-0154 SQ AlphaGuard C-Prime Primer ................................................................................................................................................. 83.29  
Note: 100% solids epoxy primer for concrete surfaces. 

. 
 07 51 13 00-0155 SQ AlphaGuard M-Prime Primer ................................................................................................................................................. 89.58  

Note: Water based primer for metal and plastic surfaces. 
. 

 07 51 13 00-0156 SQ Geogard Primer .................................................................................................................................................................... 65.84  
Note: Reactivation primer for cured AlphaGuard MT roof systems and coatings. 

. 
 07 51 13 00-0157 SQ AlphaGuard Primer WB ........................................................................................................................................................ 59.14  

Note: Water based polymer modified primer which conditions a variety of roofing substrates prior to the 
application of AlphaGuard systems. 

XXXXXXX 
. 
 07 51 13 00-0158  Atactic-Polypropylene (APP) Products (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0159 SQ POWERply Atactic-Polypropylene (APP) Base Sheet ........................................................................................................ 223.29  

. 
 07 51 13 00-0160 SQ POWERply Atactic-Polypropylene (APP) FR ...................................................................................................................... 422.79  

. 
 07 51 13 00-0161 SQ POWERply Atactic-Polypropylene (APP) Smooth .............................................................................................................. 338.82  

XXXXXXX 
. 
 07 51 13 00-0162  Tri-Polymer Alloy (TPA) White Membrane (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0163 SQ 45 Mil Tri-Polymer Alloy (TPA) White Membrane ............................................................................................................... 592.68  

. 
 07 51 13 00-0164 SQ 60 Mil Tri-Polymer Alloy (TPA) White Membrane ............................................................................................................... 814.44  

. 
 07 51 13 00-0165 SQ 80 Mil Tri-Polymer Alloy (TPA) White Membrane ............................................................................................................... 926.06  

XXXXXXX 
. 
 07 51 13 00-0166  Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane (07 51 13 00-

0077) 
. 
. 

 07 51 13 00-0167 SQ 45 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 682.34  
. 

 07 51 13 00-0168 SQ 60 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 838.00  
. 

 07 51 13 00-0169 SQ 80 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane .................................................................... 1,026.11  

XXXXXXX 
. 
 07 51 13 00-0170  Tri-Polymer Alloy (TPA) Membrane Accessories (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0171 EA >1" To 4" Pipe Diameter, Prefabricated Tri-Polymer Alloy (TPA) Pipe Cone/Boot (Tremco) .............................................. 122.00  

. 
 07 51 13 00-0172 EA >4" To 8" Pipe Diameter, Prefabricated Tri-Polymer Alloy (TPA) Pipe Cone/Boot (Tremco) .............................................. 138.57  

. 
 07 51 13 00-0173 LF 36" Wide, Thermoplastic Tri-Polymer Alloy (TPA) Walkway Protection Pad (Tremco) ......................................................... 19.52  

. 
 07 51 13 00-0174 SQ Factory Coated Steel Fasteners And Steel Or Plastic Membrane Plates (Tremco) .............................................................. 66.30  

XXXXXXX 
. 
 07 51 13 00-0175  Thermoplastic Polyolefin (TPO) Polyester White Membrane (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0176 SQ 45 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane ................................................................................... 316.89  

. 
 07 51 13 00-0177 SQ 60 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane ................................................................................... 321.36  

. 
 07 51 13 00-0178 SQ 80 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane ................................................................................... 574.64  

XXXXXXX 
. 
 07 51 13 00-0179  Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane 

(07 51 13 00-0077) 
. 
. 

 07 51 13 00-0180 SQ 45 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 369.22  
. 

 07 51 13 00-0181 SQ 60 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 416.70  
. 

 07 51 13 00-0182 SQ 80 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 607.81  

XXXXXXX 
. 
 07 51 13 00-0183  Chlorosulfonated Polyethylene (CSPE) White Membrane (Tremply HP 

4510) (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0184 SQ 45 Mil Chlorosulfonated Polyethylene (CSPE) White Membrane (Tremply HP 4510) ........................................................ 997.90  

XXXXXXX 
. 
 07 51 13 00-0185  Single Ply Adhesives (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0186 SQ Low VOC, TPA Bonding Adhesive (Tremco) ...................................................................................................................... 160.79  

. 
 07 51 13 00-0187 SQ Water Based, TPA Bonding Adhesive (Tremco) ................................................................................................................. 181.75  

. 
 07 51 13 00-0188 SQ Water Based, Fleece Backed Single Ply Bonding Adhesive (Tremco) ............................................................................... 157.75  

. 
 07 51 13 00-0189 SQ Low VOC, TPO Bonding Adhesive (Tremco) ...................................................................................................................... 104.89  

XXXXXXX 
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. 
 07 51 13 00-0190  Warranty (Tremco) (07 51 13 00-0077) 

. 

. 
 07 51 13 00-0191 EA Up To 10,000 SF 15 Year Roofing System Warranty ...................................................................................................... 1,500.00  

. 
 07 51 13 00-0192 SF >10,000 SF 15 Year Roofing System Warranty ...................................................................................................................... 0.15  

. 
 07 51 13 00-0193 EA Up To 10,000 SF 20 Year Roofing System Warranty ...................................................................................................... 2,000.00  

. 
 07 51 13 00-0194 SF >10,000 SF 20 Year Roofing System Warranty ...................................................................................................................... 0.20  

XXXXXXX 
. 
 07 51 13 00-0195  Built-Up Roofing Components (Garland) (07 51 13) 

Note: All tasks presented as a single layer. Adhesives are priced separately. 
. 
. 
 07 51 13 00-0196  Modified Cap Membranes (07 51 13 00-0195) 

. 

. 
 07 51 13 00-0197  Modified Cap Membranes, Hot/Cold Applied (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0198 SQ Stressply® FR Mineral Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Fiberglass 
Reinforced Membrane, Minimum 145 Mil .......................................................................................................................... 697.52  

. 
 07 51 13 00-0199 SQ Stressply® Plus Poly/Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Membrane With 

Recycled Rubber, 105 Mil ................................................................................................................................................. 499.00  
. 

 07 51 13 00-0200 SQ Stressply® Plus FR Mineral Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Fiberglass 
Reinforced Membrane With Recycled Rubber, Minimum 155 Mil ...................................................................................... 617.83  

. 
 07 51 13 00-0201 SQ Stressply® E Eco-Responsible, Smooth Styrene-Butadiene-Styrene (SBS)/Styrene-Isoprene-Styrene (SIS) 

Membrane With High Recycled Content And Renewable Materials .................................................................................. 642.02  
. 

 07 51 13 00-0202 SQ Stressply® E FR Mineral Eco-Responsible, Styrene-Butadiene-Styrene (SBS)/Styrene-Isoprene-Styrene (SIS) 
Membrane With High Recycled Content And Renewable Materials, Minimum 160 Mil ..................................................... 893.90  

. 
 07 51 13 00-0203 SQ Stressply® EUV Fiberglass Reinforced, Minimum Poly/Fiberglass Reinforced White T-24 Styrene-Butadiene-

Styrene (SBS)/Styrene-Isoprene-Styrene (SIS) Modified Membrane With Recycled Rubber, 160 Mil ........................... 1,004.90  
. 

 07 51 13 00-0204 SQ Versiply® III 80 Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Membrane, 80 Mil .................... 421.90  
Note: Low strength cap sheet for hot or cold modified systems used with gravel. 

. 
 07 51 13 00-0205 SQ Versiply® III Mineral Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Membrane, Minimum 

145 Mil ............................................................................................................................................................................... 532.45  
. 

 07 51 13 00-0206 SQ BiFlex® Cap Fiberglass Reinforced, Mineral Surfaced Styrene-Butadiene-Styrene (SBS) Modified Membrane, 
140 Mil ............................................................................................................................................................................... 325.59  

XXXXXXX 
. 
 07 51 13 00-0207  Modified Cap Membranes, Self-Adhering (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 25 year leak-free warranty. 
. 
. 

 07 51 13 00-0208 SQ Stressply® SA FR Mineral Styrene-Butadiene-Styrene (SBS) Modified Self-Adhering Fiberglass Reinforced 
Membrane, Minimum 140 Mil ............................................................................................................................................ 631.35  

Note: Self adhering system. One HPR SA FR base with one ply Stress Ply SA FR cap sheet. 

XXXXXXX 
. 
 07 51 13 00-0209  Modified Cap Membranes, Torch-Applied (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0210 SQ Stressply® IV Dual Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Membrane, Torch 
Applied, 180 Mil ................................................................................................................................................................. 777.22  

Note: Smooth surfaced Styrene-Butadiene-Styrene (SBS) torch modified top ply of torch system with gravel. 
. 

 07 51 13 00-0211 SQ Stressply® IV Mineral Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Membrane, Torch 
Applied, Minimum 195 Mil ................................................................................................................................................. 845.53  

. 
 07 51 13 00-0212 SQ Stressply® IV UV Mineral Fiberglass Reinforced, Starburst Surface Styrene-Butadiene-Styrene (SBS) Modified 

Membrane, Torch Applied, Title 24 Compliant, 195 Mil ..................................................................................................... 891.06  

XXXXXXX 
. 
 07 51 13 00-0213  Modified Cap Membranes, Coal Tar Pitch Systems (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0214 SQ Millennium® Poly/Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Coal Tar 
Membrane, Minimum 120 Mil ............................................................................................................................................ 716.29  

. 
 07 51 13 00-0215 SQ Millennium® FR Mineral Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Coal Tar 

Fiberglass Reinforced Membrane, Minimum 160 Mil ...................................................................................................... 1,132.98  
. 

 07 51 13 00-0216 SQ Millennium® Mineral Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Coal Tar Membrane, 
Minimum 160 Mil ............................................................................................................................................................... 922.38  

XXXXXXX 
. 
 07 51 13 00-0217  Base Ply (07 51 13 00-0195) 

Note: Used with modified cap membranes, underlayment for metal systems, and reinforcement for restoration 
systems. 

. 

. 
 07 51 13 00-0218 SQ Flexbase® E120 Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Base Sheet Used As Base 

Ply With Biflex Cap, 120 Mil............................................................................................................................................... 637.75  
. 

 07 51 13 00-0219 SQ Flexbase® 80 Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Base Sheet Used As Base Ply 
With Biflex Cap, 80 Mil ...................................................................................................................................................... 400.81  

. 
 07 51 13 00-0220 SQ HPR® Glasbase Heavy Duty Double Coated ASTM D 4601, Type II Fiberglass, Type II, 55 Mil ......................................... 91.75  

Note: Glasbase used in cold system, nailed to deck, or inner ply 2 plies with cap. 
. 

 07 51 13 00-0221 SQ HPR® Glasfelt Asphalt Saturated Fiberglass Felt, ASTM D 2178 Type IV, 20 Mil ............................................................... 60.73  
Note: Inner ply felts for hot applied built up and modified BUR systems. 

. 
 07 51 13 00-0222 SQ HPR® Premium Glasbase High Strength, Double Coated Premium Base Sheet, Far Exceeds ASTM D 4601 Type 

II, 55 Mil ............................................................................................................................................................................... 73.95  
. 

 07 51 13 00-0223 SQ HPR® Premium Glasfelt Premium Asphalt Saturated Fiberglass Felt, ASTM D 2178 Type VI, 25 Mil ................................. 80.36  
. 

 07 51 13 00-0224 SQ HPR® Tribase Premium Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Base Sheet, 60 
Mil ...................................................................................................................................................................................... 125.00  

Note: Inner plies for cold applied modified, Styrene-Butadiene-Styrene (SBS) modified, or 2 plies under cap 
sheet. 

. 
 07 51 13 00-0225 SQ Millennium® Base Poly/Fiberglass Reinforced Coal Tar Base Sheet For Cold Millennium Systems, 80 Mil ...................... 406.07  

. 
 07 51 13 00-0226 SQ HPR® SA FR Base Sheet Styrene-Butadiene-Styrene (SBS) Modified Self-Adhering Underlayment Used In SP 

SA Fiberglass Reinforced Systems, Minimum 80 Mil ........................................................................................................ 350.30  
Note: Self adhering base ply for self adhering 2 ply system. 
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. 
 07 51 13 00-0227 SQ StressBase® 120 Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Underlayment Used With 

VersiPly And StressPly Cap Sheets, 120 Mil ..................................................................................................................... 355.72  
. 

 07 51 13 00-0228 SQ StressBase® 80 Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Underlayment Used 
With VersiPly And StressPly Cap Sheets, 80 Mil ............................................................................................................... 295.25  

. 
 07 51 13 00-0229 LF Garmesh® 6" Styrene-Butadiene-Styrene (SBS) Coated Woven Fiberglass Reinforcing Fabric ........................................... 5.27  

. 
 07 51 13 00-0230 LF Grip Polyester® Firm Polyester Reinforcement Used For Cold Application Over Smooth BUR Or Modified Roof 

Systems ............................................................................................................................................................................... 14.63  
. 

 07 51 13 00-0231 SQ Grip Polyester® Soft Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 
Roof Systems ...................................................................................................................................................................... 70.75  

. 
 07 51 13 00-0232 LF Grip Polyester® Soft 12" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single 

Ply Roof Systems .................................................................................................................................................................. 6.87  
. 

 07 51 13 00-0233 LF Grip Polyester® Soft 4" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 
Roof Systems ........................................................................................................................................................................ 4.98  

. 
 07 51 13 00-0234 LF Grip Polyester® Soft 6" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 

Roof Systems ........................................................................................................................................................................ 5.81  
. 

 07 51 13 00-0235 SQ HPR® Polyscrim Plus Polyester Reinforcement For Hot Bitumen Applications .................................................................. 154.65  

XXXXXXX 
. 
 07 51 13 00-0236  Coatings And Mastics For Roof Installation, Restoration And Repairs (07 51 13 00-

0195) 
. 
. 

 07 51 13 00-0237 SQ Water Based Roof Primer, GarlaPrime VOC Primer ............................................................................................................. 44.72  
. 

 07 51 13 00-0238 SQ Black-Knight® Primer ........................................................................................................................................................... 41.38  
. 

 07 51 13 00-0239 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Interply ............................................................................ 170.30  
. 

 07 51 13 00-0240 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Flood Coat (4-5  GAL/SQ ) .............................................. 180.30  
. 

 07 51 13 00-0241 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Restoration (6-8  GAL/SQ ) ............................................. 287.15  
. 

 07 51 13 00-0242 SQ Black-Knight® LV Hot Applied Polymer Modified Lower Viscosity Coal Tar Adhesive, Interply .......................................... 462.22  
. 

 07 51 13 00-0243 SQ Black-Knight® LV Hot Applied Polymer Modified Lower Viscosity Coal Tar Adhesive, Flood Coat .................................... 475.55  
. 

 07 51 13 00-0244 SQ Energizer® K Plus FR Cold Applied Styrene-Butadiene-Styrene (SBS) Modified Asphalt Coating With Kevlar® 
For Smooth And Mineral Restoration, One Coat (3 GAL/SQ) ............................................................................................ 222.23  

. 
 07 51 13 00-0245 SQ Energizer® K Plus FR Cold Applied Styrene-Butadiene-Styrene (SBS) Modified Asphalt Coating With Kevlar® 

For Smooth And Mineral Restoration, Restoration ............................................................................................................ 367.42  
. 

 07 51 13 00-0246 SQ Energizer® LO Low Odor Cold Applied Polyurethane Modified Asphalt Liquid Membrane For Smooth And Mineral 
Restoration, One Coat (3 GAL/SQ) ................................................................................................................................... 567.07  

. 
 07 51 13 00-0247 SQ Energizer® LO Low Odor Cold Applied Polyurethane Modified Asphalt Liquid Membrane For Smooth And Mineral 

Restoration, Restoration .................................................................................................................................................... 942.34  
. 

 07 51 13 00-0248 SQ Garlastic® KM Plus Premium Hot Applied, Styrene-Ethylene-Butadiene-Styrene (SEBS) Modified 
Adhesive/Waterproofer, Interply ........................................................................................................................................ 394.56  

. 
 07 51 13 00-0249 SQ Garlastic® KM Plus Premium Hot Applied, Styrene-Ethylene-Butadiene-Styrene (SEBS) Modified 

Adhesive/Waterproofer, Flood Coat .................................................................................................................................. 407.89  
. 

 07 51 13 00-0250 SQ Green-Lock® Flashing Adhesive 100% Solids Polyether, Zero VOC, Flashing Adhesive To Be Used With 
Styrene-Butadiene-Styrene (SBS) Sheets Only ................................................................................................................ 865.61  

. 
 07 51 13 00-0251 SQ Green-Lock® Membrane Adhesive 100% Solids Polyether, Zero VOC, Membrane Adhesive To Be Used With 

Styrene-Butadiene-Styrene (SBS) Sheets Only ................................................................................................................ 374.66  
. 

 07 51 13 00-0252 SQ HPR® All-Temp Asphalt Hot Applied, High Softening Point, High Penetration Mopping Asphalt, Interply ......................... 183.05  
. 

 07 51 13 00-0253 SQ HPR® All-Temp Asphalt Hot Applied, High Softening Point, High Penetration Mopping Asphalt, Flood Coat .................... 196.38  
. 

 07 51 13 00-0254 SQ Insul-Lock® E HR Bio-Based High Rise Urethane Insulation Adhesive For New Construction Or Gravel .......................... 170.57  
. 

 07 51 13 00-0255 SQ Insul-Lock® HR High Rise Urethane Insulation Adhesive For New  Construction Or Gravel Recovers ............................. 159.26  
. 

 07 51 13 00-0256 SQ Insul-Lock® HR Universal Primer All-Purpose Water Based Primer Designed For Use With The Insul-Lock 
Products .............................................................................................................................................................................. 20.10  

Note: Adheres all insulation layers for cold systems. 
. 

 07 51 13 00-0257 SQ Pyramic® Plus LO White, Water-Based Acrylic, Low VOC, Reflective Roof Coating, Energy Star, Top Coat 
Required ............................................................................................................................................................................ 193.24  

. 
 07 51 13 00-0258 SQ Pyramic® Plus LO Base Coat, Water-Based, Acrylic, Low VOC, Base Coating For A Pyramic System ............................ 187.33  

. 
 07 51 13 00-0259 LF Silver-Flash® Aluminized Asphalt Fibered Trowel Grade Mastic Used With GarMesh ......................................................... 23.83  

. 
 07 51 13 00-0260 SQ Solex® White, Kynar® Acrylic Topcoat Roof Coating Used With Pyramic Base Coat ........................................................ 250.19  

. 
 07 51 13 00-0261 SQ Tuff-Flash™ Multi-Purpose Asphaltic Polyurethane Liquid Flashing Membrane Used With Reinforcing Fabric .............. 1,433.32  

. 
 07 51 13 00-0262 SQ Weatherscreen™ Rubberized, Fiber-Reinforced Fire-Rated Restoration For Modified And Gravel, Flood Coat (4-5 

GAL/SQ) ............................................................................................................................................................................ 318.95  
. 

 07 51 13 00-0263 SQ Weatherscreen™ Rubberized, Fiber-Reinforced Fire-Rated Restoration For Modified And Gravel ................................... 389.24  
. 

 07 51 13 00-0264 SQ Weatherking® Cold Applied Rubber Modified Asphalt Interplay Adhesive For Slopes Up To 3:12, Interply ....................... 144.83  
. 

 07 51 13 00-0265 SQ Weatherking® Flashing Adhesive Brush Grade, Cold Applied Asphalt Adhesive For Flashings In A Weatherking 
System ............................................................................................................................................................................... 478.22  

. 
 07 51 13 00-0266 SQ Weatherking® Plus WC Cold Applied Rubber Modified, VOC Compliant Asphalt Interply Adhesive For Slopes Up 

To 2:12, Interply ................................................................................................................................................................. 143.74  
Note: Inner ply and flood coat SEBS modified adhesive for all cold systems with gravel. 

XXXXXXX 
. 
 07 52  Modified Bituminous Membrane Roofing (07 50) 

. 

. 
 07 52 13  Atactic-Polypropylene Modified Bituminous Membrane Roofing (07 52) 

Note: Includes all standard manufacturers' colors including white for granule and smooth surfaced cap sheets and flashing. 
See CSI section 07 51 13 00-0001 for additional components such as concrete primers, cant strips, surfacing, walkway 
boards, demolition and warranties. 

. 

. 
 07 52 13 11  Cold Adhesive Applied Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13) 
. 
. 
 07 52 13 11-0001  Cold Adhesive Applied Atactic-Polypropylene (APP) Modified Bituminous 

Membrane Roofing (07 52 13 11) 
Note: Includes fiberglass and/or polyester reinforcement. Includes applying cold adhesive and embedding the 
membrane. Includes heat welding side and end laps when required. 

. 

. 
 07 52 13 11-0002  Cold Adhesive Applied, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Base, Ply And Cap Sheets (07 52 13 11-0001) 
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. 

. 
 07 52 13 11-0003 SQ 80 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Sheet, Cold Adhesive Applied ............................................. 216.49  

    For Up To 10, Add  50.53 
    For >10 To 20, Add  27.07 
    For >20 To 40, Add  14.44 
    For >75 To 100, Deduct  -7.22 
    For >100 To 200, Deduct  -15.34 
    For >200, Deduct  -22.56 

. 
 07 52 13 11-0004 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Cold Adhesive Applied .................................. 264.20  

    For Up To 10, Add  60.07 
    For >10 To 20, Add  31.84 
    For >20 To 40, Add  16.83 
    For >75 To 100, Deduct  -8.41 
    For >100 To 200, Deduct  -17.73 
    For >200, Deduct  -26.14 

. 
 07 52 13 11-0005 SQ 160 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Cold Adhesive Applied .............................................. 416.53  

    For Up To 10, Add  90.54 
    For >10 To 20, Add  47.08 
    For >20 To 40, Add  24.44 
    For >75 To 100, Deduct  -12.22 
    For >100 To 200, Deduct  -25.35 
    For >200, Deduct  -37.57 

. 
 07 52 13 11-0006 SQ 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive Applied ............... 419.97  

    For Up To 10, Add  91.91 
    For >10 To 20, Add  47.94 
    For >20 To 40, Add  24.96 
    For >75 To 100, Deduct  -12.48 
    For >100 To 200, Deduct  -25.95 
    For >200, Deduct  -38.43 

. 
 07 52 13 11-0007 SQ 160 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive Applied ............... 299.65  

    For Up To 10, Add  67.85 
    For >10 To 20, Add  35.91 
    For >20 To 40, Add  18.94 
    For >75 To 100, Deduct  -9.47 
    For >100 To 200, Deduct  -19.93 
    For >200, Deduct  -29.40 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 13 11-0008 SQ 160 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied .............................................................................................................................................................................. 347.91  
    For Up To 10, Add  77.50 
    For >10 To 20, Add  40.73 
    For >20 To 40, Add  21.36 
    For >75 To 100, Deduct  -10.68 
    For >100 To 200, Deduct  -22.35 
    For >200, Deduct  -33.02 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 13 11-0009 SQ 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied .............................................................................................................................................................................. 479.38  
    For Up To 10, Add  103.80 
    For >10 To 20, Add  53.88 
    For >20 To 40, Add  27.93 
    For >75 To 100, Deduct  -13.96 
    For >100 To 200, Deduct  -28.92 
    For >200, Deduct  -42.88 
    For Factory Applied White Reflective Surfacing, Add  101.15 

XXXXXXX 
. 
 07 52 13 11-0010  Cold Adhesive Applied, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Flashing (07 52 13 11-0001) 
. 
. 

 07 52 13 11-0011 SF 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Cold Adhesive Applied ...................... 5.96  
. 

 07 52 13 11-0012 SF 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Cold Adhesive 
Applied .................................................................................................................................................................................. 9.21  

    For Factory Applied White Reflective Surfacing, Add  1.01 

XXXXXXX 
. 
 07 52 13 13  Torch-Applied Atactic-Polypropylene-Modified Bituminous Membrane 

Roofing (07 52 13) 
. 
. 
 07 52 13 13-0001  Torch-Applied Atactic-Polypropylene (APP) Modified Bituminous Membrane 

Roofing (07 52 13 13) 
Note: Includes fiberglass and/or polyester reinforcement. Includes adhering the membrane with a torch. 

. 

. 
 07 52 13 13-0002  Torch-Applied, Atactic-Polypropylene (APP) Modified Bitumen Roofing 

Base, Ply And Cap Sheets (07 52 13 13-0001) 
. 
. 

 07 52 13 13-0003 SQ 80 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Sheet, Torch-Applied ........................................................... 155.36  
    For Up To 10, Add  38.30 
    For >10 To 20, Add  20.95 
    For >20 To 40, Add  11.38 
    For >75 To 100, Deduct  -5.69 
    For >100 To 200, Deduct  -12.28 
    For >200, Deduct  -17.97 
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. 
 07 52 13 13-0004 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Torch-Applied ................................................ 203.07  

    For Up To 10, Add  47.84 
    For >10 To 20, Add  25.73 
    For >20 To 40, Add  13.77 
    For >75 To 100, Deduct  -6.88 
    For >100 To 200, Deduct  -14.67 
    For >200, Deduct  -21.55 

. 
 07 52 13 13-0005 SQ 150 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Torch-Applied ............................................................ 243.60  

    For Up To 10, Add  59.57 
    For >10 To 20, Add  32.50 
    For >20 To 40, Add  17.61 
    For >75 To 100, Deduct  -8.80 
    For >100 To 200, Deduct  -18.96 
    For >200, Deduct  -27.76 

. 
 07 52 13 13-0006 SQ 160 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Torch-Applied ............................................................ 255.82  

    For Up To 10, Add  62.01 
    For >10 To 20, Add  33.72 
    For >20 To 40, Add  18.22 
    For >75 To 100, Deduct  -9.11 
    For >100 To 200, Deduct  -19.57 
    For >200, Deduct  -28.68 

. 
 07 52 13 13-0007 SQ 180 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Torch-Applied ............................................................ 354.92  

    For Up To 10, Add  81.83 
    For >10 To 20, Add  43.63 
    For >20 To 40, Add  23.17 
    For >75 To 100, Deduct  -11.59 
    For >100 To 200, Deduct  -24.53 
    For >200, Deduct  -36.11 

. 
 07 52 13 13-0008 SQ 150 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 243.60  

    For Up To 10, Add  59.57 
    For >10 To 20, Add  32.50 
    For >20 To 40, Add  17.61 
    For >75 To 100, Deduct  -8.80 
    For >100 To 200, Deduct  -18.96 
    For >200, Deduct  -27.76 

. 
 07 52 13 13-0009 SQ 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 258.87  

    For Up To 10, Add  62.62 
    For >10 To 20, Add  34.02 
    For >20 To 40, Add  18.37 
    For >75 To 100, Deduct  -9.18 
    For >100 To 200, Deduct  -19.72 
    For >200, Deduct  -28.91 

. 
 07 52 13 13-0010 SQ 180 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 354.92  

    For Up To 10, Add  81.83 
    For >10 To 20, Add  43.63 
    For >20 To 40, Add  23.17 
    For >75 To 100, Deduct  -11.59 
    For >100 To 200, Deduct  -24.53 
    For >200, Deduct  -36.11 

. 
 07 52 13 13-0011 SQ 160 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................ 253.22  

    For Up To 10, Add  61.49 
    For >10 To 20, Add  33.46 
    For >20 To 40, Add  18.09 
    For >75 To 100, Deduct  -9.04 
    For >100 To 200, Deduct  -19.44 
    For >200, Deduct  -28.49 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 13 13-0012 SQ 170 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................ 268.03  

    For Up To 10, Add  64.46 
    For >10 To 20, Add  34.94 
    For >20 To 40, Add  18.83 
    For >75 To 100, Deduct  -9.41 
    For >100 To 200, Deduct  -20.18 
    For >200, Deduct  -29.60 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 13 13-0013 SQ 160 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied .......... 304.38  

    For Up To 10, Add  71.73 
    For >10 To 20, Add  38.58 
    For >20 To 40, Add  20.64 
    For >75 To 100, Deduct  -10.32 
    For >100 To 200, Deduct  -22.00 
    For >200, Deduct  -32.32 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 13 13-0014 SQ 170 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied .......... 308.80  

    For Up To 10, Add  72.61 
    For >10 To 20, Add  39.02 
    For >20 To 40, Add  20.87 
    For >75 To 100, Deduct  -10.43 
    For >100 To 200, Deduct  -22.22 
    For >200, Deduct  -32.65 
    For Factory Applied White Reflective Surfacing, Add  101.15 
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. 
 07 52 13 13-0015 SQ 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied .......... 432.95  

    For Up To 10, Add  97.44 
    For >10 To 20, Add  51.43 
    For >20 To 40, Add  27.07 
    For >75 To 100, Deduct  -13.54 
    For >100 To 200, Deduct  -28.43 
    For >200, Deduct  -41.97 
    For Factory Applied White Reflective Surfacing, Add  101.15 

XXXXXXX 
. 
 07 52 13 13-0016  Torch-Applied, Atactic-Polypropylene (APP) Modified Bitumen Roofing 

Flashing (07 52 13 13-0001) 
. 
. 

 07 52 13 13-0017 SF 150 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied .................................... 3.51  
. 

 07 52 13 13-0018 SF 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied .................................... 3.67  
. 

 07 52 13 13-0019 SF 180 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied .................................... 4.63  
. 

 07 52 13 13-0020 SF 170 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied .................................... 3.76  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 13 13-0021 SF 170 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied ................. 4.17  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 13 13-0022 SF 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied ................. 5.41  
    For Factory Applied White Reflective Surfacing, Add  1.01 

XXXXXXX 
. 
 07 52 13 14  Mechanically Fastened Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13) 
. 
. 
 07 52 13 14-0001  Mechanically Fastened Atactic-Polypropylene (APP) Modified Bituminous 

Membrane Roofing (07 52 13 14) 
Note: Includes fiberglass and/or polyester reinforcement. Includes fasteners. 

. 

. 
 07 52 13 14-0002  Mechanically Fastened, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Base And Ply Sheets (07 52 13 14-0001) 
. 
. 

 07 52 13 14-0003 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Mechanically Fastened ................................. 232.57  
    For Up To 10, Add  50.13 
    For >10 To 20, Add  25.97 
    For >20 To 40, Add  13.43 
    For >75 To 100, Deduct  -6.72 
    For >100 To 200, Deduct  -13.89 
    For >200, Deduct  -20.60 

XXXXXXX 
. 
 07 52 16  Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing (07 52) 

Note: Includes all standard manufacturers' colors including white for granule and smooth surfaced cap sheets and flashing. 
See CSI section 07 51 13 00-0001 for additional components such as concrete primers, cant strips, surfacing, walkway 
boards, demolition and warranties. 

. 

. 
 07 52 16 11  Cold Adhesive Applied Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16) 
. 
. 
 07 52 16 11-0001  Cold Adhesive Applied Styrene-Butadiene-Styrene (SBS) Modified 

Bituminous Membrane Roofing (07 52 16 11) 
Note: Includes fiberglass and/or polyester reinforcement. Includes applying cold adhesive and embedding the 
membrane. Includes heat welding side and end laps when required. 

. 

. 
 07 52 16 11-0002  Cold Adhesive Applied, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Base, Ply And Cap Sheets (07 52 16 11-0001) 
. 
. 

 07 52 16 11-0003 SQ 50 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Cold Adhesive Applied .................................... 169.77  
    For Up To 10, Add  41.19 
    For >10 To 20, Add  22.40 
    For >20 To 40, Add  12.10 
    For >75 To 100, Deduct  -6.05 
    For >100 To 200, Deduct  -13.01 
    For >200, Deduct  -19.06 

. 
 07 52 16 11-0004 SQ 80 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Cold Adhesive Applied .................................... 222.75  

    For Up To 10, Add  51.78 
    For >10 To 20, Add  27.70 
    For >20 To 40, Add  14.75 
    For >75 To 100, Deduct  -7.38 
    For >100 To 200, Deduct  -15.66 
    For >200, Deduct  -23.03 

. 
 07 52 16 11-0005 SQ 90 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Cold Adhesive Applied .................................... 229.58  

    For Up To 10, Add  53.15 
    For >10 To 20, Add  28.38 
    For >20 To 40, Add  15.10 
    For >75 To 100, Deduct  -7.55 
    For >100 To 200, Deduct  -16.00 
    For >200, Deduct  -23.55 

. 
 07 52 16 11-0006 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Cold Adhesive Applied ........................ 314.08  

    For Up To 10, Add  70.05 
    For >10 To 20, Add  36.83 
    For >20 To 40, Add  19.32 
    For >75 To 100, Deduct  -9.66 
    For >100 To 200, Deduct  -20.22 
    For >200, Deduct  -29.88 
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. 
 07 52 16 11-0007 SQ 125 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Ply Sheet, Cold Adhesive Applied ...................................... 399.59  

    For Up To 10, Add  87.15 
    For >10 To 20, Add  45.38 
    For >20 To 40, Add  23.60 
    For >75 To 100, Deduct  -11.80 
    For >100 To 200, Deduct  -24.50 
    For >200, Deduct  -36.30 

. 
 07 52 16 11-0008 SQ 140 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 332.15  
    For Up To 10, Add  74.35 
    For >10 To 20, Add  39.16 
    For >20 To 40, Add  20.57 
    For >75 To 100, Deduct  -10.28 
    For >100 To 200, Deduct  -21.56 
    For >200, Deduct  -31.84 

. 
 07 52 16 11-0009 SQ 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 341.34  
    For Up To 10, Add  76.19 
    For >10 To 20, Add  40.07 
    For >20 To 40, Add  21.03 
    For >75 To 100, Deduct  -10.51 
    For >100 To 200, Deduct  -22.02 
    For >200, Deduct  -32.53 

. 
 07 52 16 11-0010 SQ 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 298.28  
    For Up To 10, Add  67.58 
    For >10 To 20, Add  35.77 
    For >20 To 40, Add  18.87 
    For >75 To 100, Deduct  -9.44 
    For >100 To 200, Deduct  -19.86 
    For >200, Deduct  -29.30 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0011 SQ 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 302.25  
    For Up To 10, Add  68.37 
    For >10 To 20, Add  36.17 
    For >20 To 40, Add  19.07 
    For >75 To 100, Deduct  -9.54 
    For >100 To 200, Deduct  -20.06 
    For >200, Deduct  -29.60 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0012 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 338.90  
    For Up To 10, Add  75.70 
    For >10 To 20, Add  39.83 
    For >20 To 40, Add  20.91 
    For >75 To 100, Deduct  -10.45 
    For >100 To 200, Deduct  -21.90 
    For >200, Deduct  -32.35 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0013 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 345.00  
    For Up To 10, Add  76.92 
    For >10 To 20, Add  40.44 
    For >20 To 40, Add  21.21 
    For >75 To 100, Deduct  -10.61 
    For >100 To 200, Deduct  -22.20 
    For >200, Deduct  -32.81 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0014 SQ 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 398.45  
    For Up To 10, Add  87.61 
    For >10 To 20, Add  45.79 
    For >20 To 40, Add  23.88 
    For >75 To 100, Deduct  -11.94 
    For >100 To 200, Deduct  -24.87 
    For >200, Deduct  -36.81 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0015 SQ 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 495.81  
    For Up To 10, Add  107.08 
    For >10 To 20, Add  55.52 
    For >20 To 40, Add  28.75 
    For >75 To 100, Deduct  -14.38 
    For >100 To 200, Deduct  -29.74 
    For >200, Deduct  -44.12 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0016 SQ 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 304.90  
    For Up To 10, Add  68.90 
    For >10 To 20, Add  36.43 
    For >20 To 40, Add  19.21 
    For >75 To 100, Deduct  -9.60 
    For >100 To 200, Deduct  -20.20 
    For >200, Deduct  -29.80 
    For Factory Applied White Reflective Surfacing, Add  101.15 
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. 
 07 52 16 11-0017 SQ 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 314.46  
    For Up To 10, Add  70.81 
    For >10 To 20, Add  37.39 
    For >20 To 40, Add  19.68 
    For >75 To 100, Deduct  -9.84 
    For >100 To 200, Deduct  -20.67 
    For >200, Deduct  -30.51 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0018 SQ 150 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 366.38  
    For Up To 10, Add  81.20 
    For >10 To 20, Add  42.58 
    For >20 To 40, Add  22.28 
    For >75 To 100, Deduct  -11.14 
    For >100 To 200, Deduct  -23.27 
    For >200, Deduct  -34.41 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0019 SQ 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 367.60  
    For Up To 10, Add  81.44 
    For >10 To 20, Add  42.70 
    For >20 To 40, Add  22.34 
    For >75 To 100, Deduct  -11.17 
    For >100 To 200, Deduct  -23.33 
    For >200, Deduct  -34.50 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 11-0020 SQ 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 390.81  
    For Up To 10, Add  86.08 
    For >10 To 20, Add  45.02 
    For >20 To 40, Add  23.50 
    For >75 To 100, Deduct  -11.75 
    For >100 To 200, Deduct  -24.49 
    For >200, Deduct  -36.24 
    For Factory Applied White Reflective Surfacing, Add  101.15 

XXXXXXX 
. 
 07 52 16 11-0021  Cold Adhesive Applied, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Flashing (07 52 16 11-0001) 
. 
. 

 07 52 16 11-0022 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied .............. 5.17  
. 

 07 52 16 11-0023 SF 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied.............. 4.74  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0024 SF 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied.............. 4.78  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 11-0025 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied.............. 5.21  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0026 SF 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied.............. 5.74  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 11-0027 SF 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied.............. 6.72  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0028 SF 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 

Adhesive Applied ................................................................................................................................................................... 4.81  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0029 SF 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 

Adhesive Applied ................................................................................................................................................................... 4.90  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0030 SF 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 

Adhesive Applied ................................................................................................................................................................... 5.44  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0031 SF 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 

Adhesive Applied ................................................................................................................................................................... 5.67  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 11-0032 SF 145 Mil, Aluminum Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive 

Applied .................................................................................................................................................................................. 7.57  
. 

 07 52 16 11-0033 SF 160 Mil, Copper Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive 
Applied ................................................................................................................................................................................ 14.43  

XXXXXXX 
. 
 07 52 16 12  Hot-Mopped Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 12-0001  Hot-Mopped Styrene-Butadiene-Styrene (SBS) Modified Bituminous 

Membrane Roofing (07 52 16 12) 
Note: Includes fiberglass and/or polyester reinforcement. Includes mopping hot asphalt and embedding the 
membrane. 

. 

. 
 07 52 16 12-0002  Hot-Mopped, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Base, Ply And Cap Sheets (07 52 16 12-0001) 
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. 

. 
 07 52 16 12-0003 SQ 50 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Hot-Mopped ..................................................... 138.65  

    For Up To 10, Add  35.10 
    For >10 To 20, Add  19.39 
    For >20 To 40, Add  10.62 
    For >75 To 100, Deduct  -5.31 
    For >100 To 200, Deduct  -11.54 
    For >200, Deduct  -16.85 

. 
 07 52 16 12-0004 SQ 80 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Hot-Mopped ..................................................... 191.62  

    For Up To 10, Add  45.69 
    For >10 To 20, Add  24.69 
    For >20 To 40, Add  13.27 
    For >75 To 100, Deduct  -6.63 
    For >100 To 200, Deduct  -14.19 
    For >200, Deduct  -20.82 

. 
 07 52 16 12-0005 SQ 90 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Hot-Mopped ..................................................... 198.45  

    For Up To 10, Add  47.06 
    For >10 To 20, Add  25.37 
    For >20 To 40, Add  13.61 
    For >75 To 100, Deduct  -6.80 
    For >100 To 200, Deduct  -14.53 
    For >200, Deduct  -21.33 

. 
 07 52 16 12-0006 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Hot-Mopped ........................................ 282.95  

    For Up To 10, Add  63.96 
    For >10 To 20, Add  33.82 
    For >20 To 40, Add  17.83 
    For >75 To 100, Deduct  -8.92 
    For >100 To 200, Deduct  -18.75 
    For >200, Deduct  -27.67 

. 
 07 52 16 12-0007 SQ 125 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Ply Sheet, Hot-Mopped ...................................................... 368.46  

    For Up To 10, Add  81.06 
    For >10 To 20, Add  42.37 
    For >20 To 40, Add  22.11 
    For >75 To 100, Deduct  -11.05 
    For >100 To 200, Deduct  -23.03 
    For >200, Deduct  -34.08 

. 
 07 52 16 12-0008 SQ 140 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 301.08  

    For Up To 10, Add  68.29 
    For >10 To 20, Add  36.16 
    For >20 To 40, Add  19.09 
    For >75 To 100, Deduct  -9.54 
    For >100 To 200, Deduct  -20.10 
    For >200, Deduct  -29.64 

. 
 07 52 16 12-0009 SQ 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 310.27  

    For Up To 10, Add  70.12 
    For >10 To 20, Add  37.08 
    For >20 To 40, Add  19.55 
    For >75 To 100, Deduct  -9.77 
    For >100 To 200, Deduct  -20.56 
    For >200, Deduct  -30.33 

. 
 07 52 16 12-0010 SQ 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped....................... 267.21  

    For Up To 10, Add  61.51 
    For >10 To 20, Add  32.77 
    For >20 To 40, Add  17.40 
    For >75 To 100, Deduct  -8.70 
    For >100 To 200, Deduct  -18.40 
    For >200, Deduct  -27.10 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0011 SQ 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped....................... 271.18  

    For Up To 10, Add  62.31 
    For >10 To 20, Add  33.17 
    For >20 To 40, Add  17.59 
    For >75 To 100, Deduct  -8.80 
    For >100 To 200, Deduct  -18.60 
    For >200, Deduct  -27.40 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0012 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped....................... 307.83  

    For Up To 10, Add  69.64 
    For >10 To 20, Add  36.84 
    For >20 To 40, Add  19.43 
    For >75 To 100, Deduct  -9.71 
    For >100 To 200, Deduct  -20.44 
    For >200, Deduct  -30.15 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0013 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped....................... 313.94  

    For Up To 10, Add  70.86 
    For >10 To 20, Add  37.45 
    For >20 To 40, Add  19.73 
    For >75 To 100, Deduct  -9.87 
    For >100 To 200, Deduct  -20.74 
    For >200, Deduct  -30.61 
    For Factory Applied White Reflective Surfacing, Add  101.15 
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. 
 07 52 16 12-0014 SQ 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ...................... 367.38  

    For Up To 10, Add  81.55 
    For >10 To 20, Add  42.79 
    For >20 To 40, Add  22.40 
    For >75 To 100, Deduct  -11.20 
    For >100 To 200, Deduct  -23.41 
    For >200, Deduct  -34.61 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0015 SQ 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ...................... 464.74  

    For Up To 10, Add  101.02 
    For >10 To 20, Add  52.53 
    For >20 To 40, Add  27.27 
    For >75 To 100, Deduct  -13.64 
    For >100 To 200, Deduct  -28.28 
    For >200, Deduct  -41.92 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0016 SQ 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped ............................................................................................................................................................................. 273.84  
    For Up To 10, Add  62.84 
    For >10 To 20, Add  33.44 
    For >20 To 40, Add  17.73 
    For >75 To 100, Deduct  -8.86 
    For >100 To 200, Deduct  -18.74 
    For >200, Deduct  -27.60 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0017 SQ 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped ............................................................................................................................................................................. 283.40  
    For Up To 10, Add  64.75 
    For >10 To 20, Add  34.39 
    For >20 To 40, Add  18.21 
    For >75 To 100, Deduct  -9.10 
    For >100 To 200, Deduct  -19.21 
    For >200, Deduct  -28.32 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0018 SQ 150 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped ............................................................................................................................................................................. 335.31  
    For Up To 10, Add  75.13 
    For >10 To 20, Add  39.58 
    For >20 To 40, Add  20.80 
    For >75 To 100, Deduct  -10.40 
    For >100 To 200, Deduct  -21.81 
    For >200, Deduct  -32.21 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0019 SQ 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped ............................................................................................................................................................................. 336.54  
    For Up To 10, Add  75.38 
    For >10 To 20, Add  39.71 
    For >20 To 40, Add  20.86 
    For >75 To 100, Deduct  -10.43 
    For >100 To 200, Deduct  -21.87 
    For >200, Deduct  -32.30 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 12-0020 SQ 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped ............................................................................................................................................................................. 359.75  
    For Up To 10, Add  80.02 
    For >10 To 20, Add  42.03 
    For >20 To 40, Add  22.02 
    For >75 To 100, Deduct  -11.01 
    For >100 To 200, Deduct  -23.03 
    For >200, Deduct  -34.04 
    For Factory Applied White Reflective Surfacing, Add  101.15 

XXXXXXX 
. 
 07 52 16 12-0021  Hot-Mopped, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Flashing (07 52 16 12-0001) 
. 
. 

 07 52 16 12-0022 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 5.00  
. 

 07 52 16 12-0023 SF 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.57  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 12-0024 SF 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.61  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 12-0025 SF 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.97  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 12-0026 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 5.03  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 12-0027 SF 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 5.57  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 12-0028 SF 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 6.54  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 12-0029 SF 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-
Mopped ................................................................................................................................................................................. 4.63  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 12-0030 SF 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-
Mopped ................................................................................................................................................................................. 4.73  

    For Factory Applied White Reflective Surfacing, Add  1.01 
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. 
 07 52 16 12-0031 SF 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-

Mopped .................................................................................................................................................................................. 5.16  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 12-0032 SF 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-

Mopped .................................................................................................................................................................................. 5.49  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 12-0033 SF 145 Mil, Aluminum Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .................... 7.39  

. 
 07 52 16 12-0034 SF 160 Mil, Copper Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped ...................... 14.26  

XXXXXXX 
. 
 07 52 16 13  Torch-Applied Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 13-0001  Torch-Applied Styrene-Butadiene-Styrene (SBS) Modified Bituminous 

Membrane Roofing (07 52 16 13) 
Note: Includes fiberglass and/or polyester reinforcement. Includes adhering the membrane with a torch. 

. 

. 
 07 52 16 13-0002  Torch-Applied, Styrene-Butadiene-Styrene (SBS) Modified Bitumen 

Roofing Base, Ply And Cap Sheets (07 52 16 13-0001) 
. 
. 

 07 52 16 13-0003 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Torch-Applied ..................................... 286.36  
    For Up To 10, Add  68.12 
    For >10 To 20, Add  36.77 
    For >20 To 40, Add  19.74 
    For >75 To 100, Deduct  -9.87 
    For >100 To 200, Deduct  -21.10 
    For >200, Deduct  -30.97 

. 
 07 52 16 13-0004 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-Applied .................... 256.73  

    For Up To 10, Add  62.20 
    For >10 To 20, Add  33.81 
    For >20 To 40, Add  18.26 
    For >75 To 100, Deduct  -9.13 
    For >100 To 200, Deduct  -19.62 
    For >200, Deduct  -28.75 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 13-0005 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-Applied .................... 291.55  

    For Up To 10, Add  69.16 
    For >10 To 20, Add  37.29 
    For >20 To 40, Add  20.00 
    For >75 To 100, Deduct  -10.00 
    For >100 To 200, Deduct  -21.36 
    For >200, Deduct  -31.36 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 13-0006 SQ 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-Applied .................... 449.38  

    For Up To 10, Add  100.73 
    For >10 To 20, Add  53.08 
    For >20 To 40, Add  27.89 
    For >75 To 100, Deduct  -13.95 
    For >100 To 200, Deduct  -29.25 
    For >200, Deduct  -43.20 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 13-0007 SQ 150 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 266.69  
    For Up To 10, Add  64.19 
    For >10 To 20, Add  34.81 
    For >20 To 40, Add  18.76 
    For >75 To 100, Deduct  -9.38 
    For >100 To 200, Deduct  -20.12 
    For >200, Deduct  -29.50 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 13-0008 SQ 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 307.74  
    For Up To 10, Add  72.40 
    For >10 To 20, Add  38.91 
    For >20 To 40, Add  20.81 
    For >75 To 100, Deduct  -10.41 
    For >100 To 200, Deduct  -22.17 
    For >200, Deduct  -32.57 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 13-0009 SQ 165 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 320.97  
    For Up To 10, Add  75.25 
    For >10 To 20, Add  40.39 
    For >20 To 40, Add  21.58 
    For >75 To 100, Deduct  -10.79 
    For >100 To 200, Deduct  -22.96 
    For >200, Deduct  -33.75 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 13-0010 SQ 180 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 416.78  
    For Up To 10, Add  94.41 
    For >10 To 20, Add  49.97 
    For >20 To 40, Add  26.37 
    For >75 To 100, Deduct  -13.18 
    For >100 To 200, Deduct  -27.75 
    For >200, Deduct  -40.93 
    For Factory Applied White Reflective Surfacing, Add  101.15 



 

 Thermal And Moisture Protection 07 

07
 

Membrane Roofing 07 50 
Modified Bituminous Membrane Roofing 07 52 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 81 

XXXXXXX 
. 
 07 52 16 13-0011  Torch-Applied, Styrene-Butadiene-Styrene (SBS) Modified Bitumen 

Roofing Flashing (07 52 16 13-0001) 
. 
. 

 07 52 16 13-0012 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ............................ 4.03  
. 

 07 52 16 13-0013 SF 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ........................... 4.00  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 13-0014 SF 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ........................... 5.57  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 13-0015 SF 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-
Applied .................................................................................................................................................................................. 4.19  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 13-0016 SF 165 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-
Applied .................................................................................................................................................................................. 4.28  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 13-0017 SF 180 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-
Applied .................................................................................................................................................................................. 5.24  

    For Factory Applied White Reflective Surfacing, Add  1.01 
. 

 07 52 16 13-0018 SF 150 Mil, Aluminum Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ................. 5.45  
. 

 07 52 16 13-0019 SF 160 Mil, Copper Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ................... 13.29  

XXXXXXX 
. 
 07 52 16 14  Mechanically Fastened Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16) 
. 
. 
 07 52 16 14-0001  Mechanically Fastened Styrene-Butadiene-Styrene (SBS) Modified 

Bituminous Membrane Roofing (07 52 16 14) 
Note: Includes fiberglass and/or polyester reinforcement. Includes fasteners. 

. 

. 
 07 52 16 14-0002  Mechanically Fastened, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Base And Ply Sheets (07 52 16 14-0001) 
. 
. 

 07 52 16 14-0003 SQ 35 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Ply Sheet, Mechanically Fastened ....................................... 179.94  
    For Up To 10, Add  39.60 
    For >10 To 20, Add  20.70 
    For >20 To 40, Add  10.80 
    For >75 To 100, Deduct  -5.40 
    For >100 To 200, Deduct  -11.25 
    For >200, Deduct  -16.66 

. 
 07 52 16 14-0004 SQ 50 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Mechanically Fastened .................................... 138.15  

    For Up To 10, Add  31.24 
    For >10 To 20, Add  16.52 
    For >20 To 40, Add  8.71 
    For >75 To 100, Deduct  -4.36 
    For >100 To 200, Deduct  -9.17 
    For >200, Deduct  -13.52 

. 
 07 52 16 14-0005 SQ 80 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Mechanically Fastened .................................... 179.28  

    For Up To 10, Add  39.47 
    For >10 To 20, Add  20.64 
    For >20 To 40, Add  10.77 
    For >75 To 100, Deduct  -5.39 
    For >100 To 200, Deduct  -11.22 
    For >200, Deduct  -16.61 

. 
 07 52 16 14-0006 SQ 90 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Mechanically Fastened .................................... 224.73  

    For Up To 10, Add  48.56 
    For >10 To 20, Add  25.18 
    For >20 To 40, Add  13.04 
    For >75 To 100, Deduct  -6.52 
    For >100 To 200, Deduct  -13.49 
    For >200, Deduct  -20.02 

. 
 07 52 16 14-0007 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Mechanically Fastened ....................... 282.45  

    For Up To 10, Add  60.10 
    For >10 To 20, Add  30.95 
    For >20 To 40, Add  15.93 
    For >75 To 100, Deduct  -7.96 
    For >100 To 200, Deduct  -16.38 
    For >200, Deduct  -24.34 

XXXXXXX 
. 
 07 52 16 14-0008  Mechanically Fastened, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Flashing (07 52 16 14-0001) 
. 
. 

 07 52 16 14-0009 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Mechanically Fastened ............. 3.50  
. 

 07 52 16 14-0010 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Mechanically Fastened ............. 3.58  

XXXXXXX 
. 
 07 52 16 15  Self-Adhering Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 15-0001  Self-Adhering Styrene-Butadiene-Styrene (SBS) Modified Bituminous 

Membrane Roofing (07 52 16 15) 
Note: Includes fiberglass and/or polyester reinforcement. Includes removing the release film(s) from the 
membrane and applying the membrane. 
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. 

. 
 07 52 16 15-0002  Self-Adhering, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Base, Ply And Cap Sheets (07 52 16 15-0001) 
. 
. 

 07 52 16 15-0003 SQ 60 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Self-Adhering ................................................... 143.75  
    For Up To 10, Add  33.09 
    For >10 To 20, Add  17.63 
    For >20 To 40, Add  9.36 
    For >75 To 100, Deduct  -4.68 
    For >100 To 200, Deduct  -9.90 
    For >200, Deduct  -14.58 

. 
 07 52 16 15-0004 SQ 70 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Self-Adhering ................................................... 152.41  

    For Up To 10, Add  34.82 
    For >10 To 20, Add  18.50 
    For >20 To 40, Add  9.79 
    For >75 To 100, Deduct  -4.90 
    For >100 To 200, Deduct  -10.33 
    For >200, Deduct  -15.23 

. 
 07 52 16 15-0005 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Self-Adhering ................................................. 258.11  

    For Up To 10, Add  56.29 
    For >10 To 20, Add  29.31 
    For >20 To 40, Add  15.24 
    For >75 To 100, Deduct  -7.62 
    For >100 To 200, Deduct  -15.82 
    For >200, Deduct  -23.44 

. 
 07 52 16 15-0006 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Self-Adhering ..................... 308.87  

    For Up To 10, Add  66.44 
    For >10 To 20, Add  34.39 
    For >20 To 40, Add  17.78 
    For >75 To 100, Deduct  -8.89 
    For >100 To 200, Deduct  -18.36 
    For >200, Deduct  -27.25 
    For Factory Applied White Reflective Surfacing, Add  101.15 

. 
 07 52 16 15-0007 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Self-Adhering ..................... 458.52  

    For Up To 10, Add  96.37 
    For >10 To 20, Add  49.35 
    For >20 To 40, Add  25.26 
    For >75 To 100, Deduct  -12.63 
    For >100 To 200, Deduct  -25.84 
    For >200, Deduct  -38.47 
    For Factory Applied White Reflective Surfacing, Add  101.15 

XXXXXXX 
. 
 07 52 16 15-0008  Self-Adhering, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Flashing (07 52 16 15-0001) 
. 
. 

 07 52 16 15-0009 SF 70 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Self-Adhering ............................................................ 3.98  
. 

 07 52 16 15-0010 SF 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Self-Adhering ............................ 4.48  
    For Factory Applied White Reflective Surfacing, Add  1.01 

. 
 07 52 16 15-0011 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Self-Adhering ............................ 5.97  

    For Factory Applied White Reflective Surfacing, Add  1.01 

XXXXXXX 
. 
 07 53  Elastomeric Membrane Roofing (07 50) 

Note: Includes 10 year warranty. All warranties are no dollar limit to include material, equipment and labor. Excludes concrete primer, 
insulation, slip sheets, wood nailers, cant strips, coping removal and reinstallation, gravel stop, walkway pads and drainage devices. 
See CSI section 07 26 13 00-0000 for wood deck building paper. 

. 

. 
 07 53 16  Chlorosulfonate-Polyethylene Roofing (07 53) 

. 

. 
 07 53 16 00-0001  Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membranes (07 53 16) 

Note: Includes hot air welding or adhesive bonding of seams. 
. 
. 

 07 53 16 00-0002 SQ 45 Mil, Single Ply Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membrane, Fully Adhered ............................ 556.74 86.79 
Note: Includes adhesive. 

    For Up To 10, Add  146.06 
    For >10 To 20, Add  81.71 
    For >20 To 40, Add  45.20 
    For >75 To 100, Deduct  -22.60 
    For >100 To 200, Deduct  -49.53 
    For >200, Deduct  -72.13 
    For 15 Year Warranty, Add  3.00 

. 
 07 53 16 00-0003 SQ 45 Mil, Single Ply Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membrane, Ballasted ................................... 420.82 43.40 

Note: Includes ballast. 
    For Up To 10, Add  101.52 
    For >10 To 20, Add  55.10 
    For >20 To 40, Add  29.72 
    For >75 To 100, Deduct  -14.86 
    For >100 To 200, Deduct  -31.89 
    For >200, Deduct  -46.75 
    For 15 Year Warranty, Add  3.00 
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. 
 07 53 16 00-0004 SQ 45 Mil, Single Ply Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membrane, Mechanically Fastened.............. 449.02 65.09 

Note: Includes fasteners. 
    For Up To 10, Add  115.84 
    For >10 To 20, Add  64.43 
    For >20 To 40, Add  35.47 
    For >75 To 100, Deduct  -17.74 
    For >100 To 200, Deduct  -38.72 
    For >200, Deduct  -56.46 
    For 15 Year Warranty, Add  3.00 
    For Mechanically Fastened To Concrete Decks, Add  32.55 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  33.78 

XXXXXXX 
. 
 07 53 23  Ethylene-Propylene-Diene-Monomer Roofing (07 53) 

. 

. 
 07 53 23 00-0001  Ethylene Propylene Diene Monomer (EPDM) Roofing Membranes (07 53 23) 

Note: Includes splicing of seams using adhesive or seam tape. Black ethylene propylene diene monomer 
(EPDM). 

. 

. 
 07 53 23 00-0002 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 263.08 43.40 

Note: Includes ballast. 
    For Up To 10, Add  69.97 
    For >10 To 20, Add  39.33 
    For >20 To 40, Add  21.83 
    For >75 To 100, Deduct  -10.92 
    For >100 To 200, Deduct  -24.00 
    For >200, Deduct  -34.92 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  8.13 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 

. 
 07 53 23 00-0003 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 336.57 46.11 

Note: Includes ballast. 
    For Up To 10, Add  85.76 
    For >10 To 20, Add  47.49 
    For >20 To 40, Add  26.05 
    For >75 To 100, Deduct  -13.02 
    For >100 To 200, Deduct  -28.35 
    For >200, Deduct  -41.38 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 

. 
 07 53 23 00-0004 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 449.13 48.82 

Note: Includes ballast. 
    For Up To 10, Add  109.35 
    For >10 To 20, Add  59.56 
    For >20 To 40, Add  32.22 
    For >75 To 100, Deduct  -16.11 
    For >100 To 200, Deduct  -34.66 
    For >200, Deduct  -50.77 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 

. 
 07 53 23 00-0005 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 313.61 65.09 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  88.76 
    For >10 To 20, Add  50.89 
    For >20 To 40, Add  28.70 
    For >75 To 100, Deduct  -14.35 
    For >100 To 200, Deduct  -31.95 
    For >200, Deduct  -46.30 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  8.13 
    For Low VOC Adhesive, Add  33.16 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Integral Polyester Fleece-Backing, Add  111.39 

. 
 07 53 23 00-0006 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 387.10 67.80 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  104.54 
    For >10 To 20, Add  59.05 
    For >20 To 40, Add  32.92 
    For >75 To 100, Deduct  -16.46 
    For >100 To 200, Deduct  -36.31 
    For >200, Deduct  -52.76 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For Low VOC Adhesive, Add  33.16 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Integral Polyester Fleece-Backing, Add  123.31 
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. 
 07 53 23 00-0007 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 499.66 70.51 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  128.14 
    For >10 To 20, Add  71.12 
    For >20 To 40, Add  39.09 
    For >75 To 100, Deduct  -19.54 
    For >100 To 200, Deduct  -42.61 
    For >200, Deduct  -62.16 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For Low VOC Adhesive, Add  33.16 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Integral Polyester Fleece-Backing, Add  136.31 

. 
 07 53 23 00-0008 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 414.28 86.79 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  117.57 
    For >10 To 20, Add  67.47 
    For >20 To 40, Add  38.07 
    For >75 To 100, Deduct  -19.04 
    For >100 To 200, Deduct  -42.41 
    For >200, Deduct  -61.45 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  8.13 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 
    For Low VOC Adhesive, Add  82.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Integral Polyester Fleece-Backing, Add  111.39 

. 
 07 53 23 00-0009 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 487.77 89.50 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  133.35 
    For >10 To 20, Add  75.63 
    For >20 To 40, Add  42.29 
    For >75 To 100, Deduct  -21.14 
    For >100 To 200, Deduct  -46.76 
    For >200, Deduct  -67.91 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 
    For Low VOC Adhesive, Add  82.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Integral Polyester Fleece-Backing, Add  123.31 

. 
 07 53 23 00-0010 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 600.33 92.21 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  156.95 
    For >10 To 20, Add  87.70 
    For >20 To 40, Add  48.46 
    For >75 To 100, Deduct  -24.23 
    For >100 To 200, Deduct  -53.07 
    For >200, Deduct  -77.30 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For Low VOC Adhesive, Add  82.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Integral Polyester Fleece-Backing, Add  136.31 

. 
 07 53 23 00-0011 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened .................. 291.06 65.09 

Note: Includes fasteners. 
    For Up To 10, Add  84.25 
    For >10 To 20, Add  48.63 
    For >20 To 40, Add  27.57 
    For >75 To 100, Deduct  -13.79 
    For >100 To 200, Deduct  -30.83 
    For >200, Deduct  -44.61 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  8.13 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Mechanically Fastened To Concrete Decks, Add  32.55 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  33.78 
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. 
 07 53 23 00-0012 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened .................. 364.55 67.80 

Note: Includes fasteners. 
    For Up To 10, Add  100.03 
    For >10 To 20, Add  56.80 
    For >20 To 40, Add  31.79 
    For >75 To 100, Deduct  -15.89 
    For >100 To 200, Deduct  -35.18 
    For >200, Deduct  -51.07 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  23.91 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Mechanically Fastened To Concrete Decks, Add  33.90 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  35.13 

. 
 07 53 23 00-0013 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened .................. 477.10 70.51 

Note: Includes fasteners. 
    For Up To 10, Add  123.63 
    For >10 To 20, Add  68.87 
    For >20 To 40, Add  37.96 
    For >75 To 100, Deduct  -18.98 
    For >100 To 200, Deduct  -41.49 
    For >200, Deduct  -60.46 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  8.13 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  77.55 
    For Mechanically Fastened To Concrete Decks, Add  35.26 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  36.49 

XXXXXXX 
. 
 07 53 23 00-0014  Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane 

Accessories (07 53 23) 
. 
. 

 07 53 23 00-0015 SQ Acrylic, Ethylene Propylene Diene Monomer (EPDM) Roofing Primer, Price Per Coat ........................................................ 69.25  
    For Up To 10, Add  18.19 
    For >10 To 20, Add  10.18 
    For >20 To 40, Add  5.63 
    For >75 To 100, Deduct  -2.82 
    For >100 To 200, Deduct  -6.18 
    For >200, Deduct  -8.99 

. 
 07 53 23 00-0016 SQ Acrylic Elastomeric, Surface Or Base Coating For Ethylene Propylene Diene Monomer (EPDM) Roofing, Price 

Per Coat .............................................................................................................................................................................. 71.62  
Note: 55% solids by volume. 

    For Up To 10, Add  18.66 
    For >10 To 20, Add  10.42 
    For >20 To 40, Add  5.75 
    For >75 To 100, Deduct  -2.88 
    For >100 To 200, Deduct  -6.29 
    For >200, Deduct  -9.17 

. 
 07 53 23 00-0017 EA Up To 4" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot ............................... 43.70 10.31 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 53 23 00-0018 EA >4" To 8" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot .............................. 62.46 10.31 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 53 23 00-0019 EA >8" To 13" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot .......................... 116.61 10.31 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 53 23 00-0020 EA 6" Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Penetration Pocket .......................................... 154.60 11.39 
Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 53 23 00-0021 LF 30" Wide, Ethylene Propylene Diene Monomer (EPDM) Walkway Protection Pad .............................................................. 33.94 6.29 

Note: Includes factory installed peel and stick adhesive tape. 
. 

 07 53 23 00-0022 SF Ethylene Propylene Diene Monomer (EPDM) Membrane Base Flashing ............................................................................... 6.46 1.62 
. 

 07 53 23 00-0023 SF Ethylene Propylene Diene Monomer (EPDM) Membrane Curb Flashing ............................................................................... 8.08 2.44 

XXXXXXX 
. 
 07 53 29  Polyisobutylene Roofing (07 53) 

. 

. 
 07 53 29 00-0001  Polyisobutylene (PIB) Roofing Membranes (07 53 29) 

Note: Includes integral polyester fleece-backing. Includes splicing of seams using adhesive or seam tape. 
. 
. 

 07 53 29 00-0002 SQ 100 Mil, Single Ply PIB Roofing Membrane, Ballasted ....................................................................................................... 502.68 48.82 
Note: Includes ballast. 

    For Up To 10, Add  120.06 
    For >10 To 20, Add  64.91 
    For >20 To 40, Add  34.90 
    For >75 To 100, Deduct  -17.45 
    For >100 To 200, Deduct  -37.34 
    For >200, Deduct  -54.79 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
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. 
 07 53 29 00-0003 SQ 100 Mil, Single Ply PIB Roofing Membrane, Partially Adhered (40%) ................................................................................ 561.72 70.51 

Note: Includes adhesive. 
    For Up To 10, Add  140.55 
    For >10 To 20, Add  77.33 
    For >20 To 40, Add  42.19 
    For >75 To 100, Deduct  -21.10 
    For >100 To 200, Deduct  -45.72 
    For >200, Deduct  -66.81 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 

. 
 07 53 29 00-0004 SQ 100 Mil, Single Ply PIB Roofing Membrane, Fully Adhered ................................................................................................ 675.16 92.21 

Note: Includes adhesive. 
    For Up To 10, Add  171.92 
    For >10 To 20, Add  95.18 
    For >20 To 40, Add  52.20 
    For >75 To 100, Deduct  -26.10 
    For >100 To 200, Deduct  -56.81 
    For >200, Deduct  -82.91 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 

XXXXXXX 
. 
 07 54  Thermoplastic Membrane Roofing (07 50) 

Note: Includes 10 year warranty. All warranties are no dollar limit to include material, equipment and labor. Excludes concrete primer, 
insulation, slip sheets, wood nailers, cant strips, coping removal and reinstallation, gravel stop, walkway pads and drainage devices. 
See CSI section 07 26 13 00-0000 for wood deck building paper. 

. 

. 
 07 54 19  Polyvinyl-Chloride Roofing (07 54) 

. 

. 
 07 54 19 00-0001  Reinforced Polyvinyl Chloride (RPVC) Roofing Membranes (07 54 19) 

Note: Includes polyester fabric reinforcement and hot air welding of seams. RPVC membranes meet or exceed 
all of the requirements of ASTM D4434 Type III. 

. 

. 
 07 54 19 00-0002 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 235.38 43.40 

Note: Includes ballast. 
    For Up To 10, Add  64.43 
    For >10 To 20, Add  36.56 
    For >20 To 40, Add  20.45 
    For >75 To 100, Deduct  -10.22 
    For >100 To 200, Deduct  -22.62 
    For >200, Deduct  -32.84 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0003 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 264.26 46.11 

Note: Includes ballast. 
    For Up To 10, Add  71.29 
    For >10 To 20, Add  40.26 
    For >20 To 40, Add  22.43 
    For >75 To 100, Deduct  -11.22 
    For >100 To 200, Deduct  -24.74 
    For >200, Deduct  -35.96 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0004 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 296.95 47.46 

Note: Includes ballast. 
    For Up To 10, Add  78.37 
    For >10 To 20, Add  43.93 
    For >20 To 40, Add  24.34 
    For >75 To 100, Deduct  -12.17 
    For >100 To 200, Deduct  -26.71 
    For >200, Deduct  -38.88 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0005 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 312.70 48.82 

Note: Includes ballast. 
    For Up To 10, Add  82.07 
    For >10 To 20, Add  45.92 
    For >20 To 40, Add  25.40 
    For >75 To 100, Deduct  -12.70 
    For >100 To 200, Deduct  -27.84 
    For >200, Deduct  -40.54 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 



 

 Thermal And Moisture Protection 07 

07
 

Membrane Roofing 07 50 
Thermoplastic Membrane Roofing 07 54 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 87 

. 
 07 54 19 00-0006 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 390.52 86.79 

Note: Includes adhesive. 
    For Up To 10, Add  112.82 
    For >10 To 20, Add  65.09 
    For >20 To 40, Add  36.88 
    For >75 To 100, Deduct  -18.44 
    For >100 To 200, Deduct  -41.22 
    For >200, Deduct  -59.67 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  54.07 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0007 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 419.40 89.50 

Note: Includes adhesive. 
    For Up To 10, Add  119.68 
    For >10 To 20, Add  68.79 
    For >20 To 40, Add  38.87 
    For >75 To 100, Deduct  -19.44 
    For >100 To 200, Deduct  -43.35 
    For >200, Deduct  -62.78 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  54.07 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0008 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 452.09 90.86 

Note: Includes adhesive. 
    For Up To 10, Add  126.76 
    For >10 To 20, Add  72.47 
    For >20 To 40, Add  40.78 
    For >75 To 100, Deduct  -20.39 
    For >100 To 200, Deduct  -45.32 
    For >200, Deduct  -65.71 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  54.07 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0009 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 467.85 92.21 

Note: Includes adhesive. 
    For Up To 10, Add  130.46 
    For >10 To 20, Add  74.45 
    For >20 To 40, Add  41.84 
    For >75 To 100, Deduct  -20.92 
    For >100 To 200, Deduct  -46.45 
    For >200, Deduct  -67.36 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  54.07 
    For Integral Polyester Fleece-Backing, Add  44.86 

. 
 07 54 19 00-0010 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened ............................. 255.65 65.09 

Note: Includes fasteners. 
    For Up To 10, Add  77.17 
    For >10 To 20, Add  45.09 
    For >20 To 40, Add  25.80 
    For >75 To 100, Deduct  -12.90 
    For >100 To 200, Deduct  -29.06 
    For >200, Deduct  -41.96 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 
    For Mechanically Fastened To Concrete Decks, Add  32.55 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  33.78 

. 
 07 54 19 00-0011 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened ............................. 284.53 67.80 

Note: Includes fasteners. 
    For Up To 10, Add  84.03 
    For >10 To 20, Add  48.79 
    For >20 To 40, Add  27.79 
    For >75 To 100, Deduct  -13.89 
    For >100 To 200, Deduct  -31.18 
    For >200, Deduct  -45.07 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 
    For Mechanically Fastened To Concrete Decks, Add  33.90 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  35.13 
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. 
 07 54 19 00-0012 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened ............................. 317.22 69.16 

Note: Includes fasteners. 
    For Up To 10, Add  91.11 
    For >10 To 20, Add  52.47 
    For >20 To 40, Add  29.69 
    For >75 To 100, Deduct  -14.85 
    For >100 To 200, Deduct  -33.15 
    For >200, Deduct  -48.00 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 
    For Mechanically Fastened To Concrete Decks, Add  34.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  35.81 

. 
 07 54 19 00-0013 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened ............................. 332.97 70.51 

Note: Includes fasteners. 
    For Up To 10, Add  94.80 
    For >10 To 20, Add  54.45 
    For >20 To 40, Add  30.75 
    For >75 To 100, Deduct  -15.38 
    For >100 To 200, Deduct  -34.28 
    For >200, Deduct  -49.65 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  44.86 
    For Mechanically Fastened To Concrete Decks, Add  35.26 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  36.49 

XXXXXXX 
. 
 07 54 19 00-0014  Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane Accessories (07 54 19) 

. 

. 
 07 54 19 00-0015 SQ Acrylic, Polyvinyl Chloride (PVC) Roofing Cleaner/Primer, Price Per Coat ........................................................................... 69.25  

    For Up To 10, Add  18.19 
    For >10 To 20, Add  10.18 
    For >20 To 40, Add  5.63 
    For >75 To 100, Deduct  -2.82 
    For >100 To 200, Deduct  -6.18 
    For >200, Deduct  -8.99 

. 
 07 54 19 00-0016 SQ Acrylic Elastomeric, Surface Or Base Coating For Polyvinyl Chloride (PVC) Roofing, Price Per Coat ................................. 71.62  

Note: 55% solids by volume. 
    For Up To 10, Add  18.66 
    For >10 To 20, Add  10.42 
    For >20 To 40, Add  5.75 
    For >75 To 100, Deduct  -2.88 
    For >100 To 200, Deduct  -6.29 
    For >200, Deduct  -9.17 

. 
 07 54 19 00-0017 EA Up To 3" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot ............................................................... 72.26 9.22 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 19 00-0018 EA >3" To 7" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot ............................................................ 101.39 10.31 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 54 19 00-0019 EA >7" To 12" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot .......................................................... 129.65 11.39 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 19 00-0020 EA 6" Diameter, Prefabricated Polyvinyl Chloride (PVC) Penetration Pocket .......................................................................... 164.89 11.39 
Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 54 19 00-0021 LF 36" Wide, Polyvinyl Chloride (PVC) Walkway Protection Pad............................................................................................... 29.10 6.29 

. 
 07 54 19 00-0022 SF Polyvinyl Chloride (PVC) Membrane Base Flashing ............................................................................................................... 7.68 1.62 

. 
 07 54 19 00-0023 SF Polyvinyl Chloride (PVC) Membrane Curb Flashing ............................................................................................................... 9.30 2.44 

. 
 07 54 19 00-0024 SF Polyvinyl Chloride (PVC) Clad Edge Metal Or Base Flashing ............................................................................................... 10.37 1.62 

Note: 20 Mil polyvinyl chloride (PVC) membrane laminated to 24 gauge galvanized steel. 

XXXXXXX 
. 
 07 54 23  Thermoplastic-Polyolefin Roofing (07 54) 

. 

. 
 07 54 23 00-0001  Thermoplastic Polyolefin (TPO) Roofing Membranes (07 54 23) 

Note: Includes polyester fabric reinforcement and hot air welding of seams. 
. 
. 

 07 54 23 00-0002 SQ 45 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................. 348.71 86.79 
Note: Includes adhesive. 

    For Up To 10, Add  104.46 
    For >10 To 20, Add  60.91 
    For >20 To 40, Add  34.79 
    For >75 To 100, Deduct  -17.40 
    For >100 To 200, Deduct  -39.13 
    For >200, Deduct  -56.53 
    For 15 Year Warranty, Add  3.00 
    For Low VOC Adhesive, Add  82.91 
    For Integral Polyester Fleece-Backing, Add  33.25 



 

 Thermal And Moisture Protection 07 

07
 

Membrane Roofing 07 50 
Thermoplastic Membrane Roofing 07 54 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 89 

. 
 07 54 23 00-0003 SQ 50 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................ 363.21 88.15 

Note: Includes adhesive. 
    For Up To 10, Add  107.90 
    For >10 To 20, Add  62.76 
    For >20 To 40, Add  35.79 
    For >75 To 100, Deduct  -17.89 
    For >100 To 200, Deduct  -40.20 
    For >200, Deduct  -58.09 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low VOC Adhesive, Add  82.91 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0004 SQ 60 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................ 371.18 89.50 

Note: Includes adhesive. 
    For Up To 10, Add  110.04 
    For >10 To 20, Add  63.97 
    For >20 To 40, Add  36.46 
    For >75 To 100, Deduct  -18.23 
    For >100 To 200, Deduct  -40.93 
    For >200, Deduct  -59.16 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low VOC Adhesive, Add  82.91 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0005 SQ 80 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................ 464.20 92.21 

Note: Includes adhesive. 
    For Up To 10, Add  129.73 
    For >10 To 20, Add  74.08 
    For >20 To 40, Add  41.65 
    For >75 To 100, Deduct  -20.83 
    For >100 To 200, Deduct  -46.26 
    For >200, Deduct  -67.09 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low VOC Adhesive, Add  82.91 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0006 SQ 45 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 239.40 65.09 

Note: Includes fasteners. 
    For Up To 10, Add  73.92 
    For >10 To 20, Add  43.47 
    For >20 To 40, Add  24.99 
    For >75 To 100, Deduct  -12.49 
    For >100 To 200, Deduct  -28.24 
    For >200, Deduct  -40.74 
    For 15 Year Warranty, Add  3.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  32.55 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  33.78 

. 
 07 54 23 00-0007 SQ 50 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 253.90 66.45 

Note: Includes fasteners. 
    For Up To 10, Add  77.36 
    For >10 To 20, Add  45.33 
    For >20 To 40, Add  25.99 
    For >75 To 100, Deduct  -12.99 
    For >100 To 200, Deduct  -29.31 
    For >200, Deduct  -42.30 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  33.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  34.46 

. 
 07 54 23 00-0008 SQ 60 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 261.87 67.80 

Note: Includes fasteners. 
    For Up To 10, Add  79.50 
    For >10 To 20, Add  46.53 
    For >20 To 40, Add  26.65 
    For >75 To 100, Deduct  -13.33 
    For >100 To 200, Deduct  -30.04 
    For >200, Deduct  -43.37 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  33.90 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  35.13 
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. 
 07 54 23 00-0009 SQ 80 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 354.89 70.51 

Note: Includes fasteners. 
    For Up To 10, Add  99.19 
    For >10 To 20, Add  56.65 
    For >20 To 40, Add  31.85 
    For >75 To 100, Deduct  -15.92 
    For >100 To 200, Deduct  -35.37 
    For >200, Deduct  -51.30 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  35.26 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  36.49 

XXXXXXX 
. 
 07 54 23 00-0010  Thermoplastic Polyolefin (TPO) Roofing Membrane Accessories (07 54 23) 

. 

. 
 07 54 23 00-0011 SQ Acrylic, Thermoplastic Polyolefin (TPO) Roofing Primer, Price Per Coat.............................................................................. 82.32  

    For Up To 10, Add  20.80 
    For >10 To 20, Add  11.49 
    For >20 To 40, Add  6.29 
    For >75 To 100, Deduct  -3.14 
    For >100 To 200, Deduct  -6.83 
    For >200, Deduct  -9.97 

. 
 07 54 23 00-0012 SQ Acrylic Elastomeric, Surface Or Base Coating For TPO Roofing, Price Per Coat ................................................................. 71.62  

Note: 55% solids by volume. 
    For Up To 10, Add  18.66 
    For >10 To 20, Add  10.42 
    For >20 To 40, Add  5.75 
    For >75 To 100, Deduct  -2.88 
    For >100 To 200, Deduct  -6.29 
    For >200, Deduct  -9.17 
    For Tan Or Gray Color, Add  2.50 

. 
 07 54 23 00-0013 EA Up To 3" Pipe Diameter, Prefabricated Thermoplastic Polyolefin Pipe Cone/Boot ............................................................... 62.27 9.22 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 23 00-0014 EA >3" To 8" Pipe Diameter, Prefabricated Thermoplastic Polyolefin Pipe Cone/Boot .............................................................. 67.23 10.31 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 54 23 00-0015 EA 6" Diameter, Prefabricated TPO Penetration Pocket .......................................................................................................... 123.29 11.39 

Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 54 23 00-0016 LF 30" Wide, TPO Walkway Protection Pad .............................................................................................................................. 28.74 6.29 

. 
 07 54 23 00-0017 SF Thermoplastic Polyolefin Membrane Base Flashing ............................................................................................................... 8.02 1.62 

. 
 07 54 23 00-0018 SF Thermoplastic Polyolefin Curb Flashing .................................................................................................................................. 6.93 1.62 

    For Tan Or Gray Color, Add  0.10 
. 

 07 54 23 00-0019 SF Thermoplastic Polyolefin Clad Edge Metal Or Base Flashing ............................................................................................... 11.74 1.62 
Note: 20 Mil TPO membrane laminated to 24 gauge galvanized steel. 

XXXXXXX 
. 
 07 56  Fluid-Applied Roofing (07 50) 

. 

. 
 07 56 00 00-0001  Neoprene Hypalon Liquid Roofing, 5 Coats (07 56) 

. 

. 
 07 56 00 00-0002 SQ 60 Mil 5 Coat Spray-on Neoprene Hypalon Liquid Roofing.............................................................................................. 1,035.86 144.38 

    For Each Additional Coat, Add  155.38 

XXXXXXX 
. 
 07 56 00 00-0003  Vinyl Spray Liquid Roofing (07 56) 

. 

. 
 07 56 00 00-0004 SQ 2 Mil Vinyl Liquid Roofing ................................................................................................................................................. 1,079.92 152.15 

. 
 07 56 00 00-0005 SQ  4 Mil Vinyl Liquid Roofing ................................................................................................................................................. 1,208.23 169.93 

XXXXXXX 
. 
 07 56 00 00-0006  Silicone Elastomeric Liquid Roofing (07 56) 

. 

. 
 07 56 00 00-0007 SQ 65% Solids, Silicone Elastomeric Spray-on Roofing, 3 Coats, 16 Mil Per Coat .................................................................. 433.30 87.19 

. 
 07 56 00 00-0008 SQ 65% Solids, Silicone Elastomeric Rolled-on Roofing, 3 Coats, 16 Mil Per Coat ................................................................. 517.80 87.19 

. 
 07 56 00 00-0009 SQ  65% Solids, Silicone Elastomeric Brushed-on Roofing, 3 Coats, 16 Mil Per Coat .............................................................. 581.34 87.19 

XXXXXXX 
. 
 07 56 00 00-0010  Rubberized Acrylic Roof Coating, Sprayed On (07 56) 

Note: As manufactured by Tru-Co, Inc. 
. 
. 
 07 56 00 00-0011  Rubberized Acrylic Roof Coating, Sprayed On Assemblies (07 56 00 00-0010) 

. 

. 
 07 56 00 00-0012 SQ Elastomeric Installation Over Urethane Foam .................................................................................................................... 954.31  

. 
 07 56 00 00-0013 SQ Elastomeric Installation Over Decks ................................................................................................................................... 979.29  

. 
 07 56 00 00-0014 SQ Elastomeric Installation Over Exterior, Waterproofing ........................................................................................................ 388.47  

. 
 07 56 00 00-0015 SQ Installation Over Existing Tar (Asphalt) And Gravel Roof ................................................................................................ 1,260.71  

. 
 07 56 00 00-0016 SQ Installation Over New Construction, Waterproofing ............................................................................................................ 691.97  

. 
 07 56 00 00-0017 SQ Installation Over Mobile Home ............................................................................................................................................ 459.28  

. 
 07 56 00 00-0018 SQ Installation Over Corrugated Metal Roofs ........................................................................................................................... 535.87  

. 
 07 56 00 00-0019 SQ Installation Over Granulate Mineral Surface, Cap Sheet (Semi-Smooth) Surface ........................................................... 1,030.90  

. 
 07 56 00 00-0020 SQ 4" Acrylic Gel With Fabric (Apply At Edges)............................................................................................................................ 3.70  

. 
 07 56 00 00-0021 SQ 6" Acrylic Gel With Fabric (Apply At Edges)............................................................................................................................ 5.26  

XXXXXXX 
. 
 07 56 00 00-0022  Polyurethane Roof Coating, Sprayed On Assemblies (07 56) 
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Note: Includes pressure wash, primer, base coat, polyester reinforcement, top coat and finish coat. 
. 
. 

 07 56 00 00-0023 SF Up To 50 SF White (High-Albedo) Polyurethane Coating ..................................................................................................... 11.09  
. 

 07 56 00 00-0024 SF >50 To 100 SF White (High-Albedo) Polyurethane Coating ................................................................................................. 10.63  
. 

 07 56 00 00-0025 SF >100 To 500 SF White (High-Albedo) Polyurethane Coating ............................................................................................... 10.17  
. 

 07 56 00 00-0026 SEA >500 To 1,000 SF White (High-Albedo) Polyurethane Coating .............................................................................................. 9.58  

XXXXXXX 
. 
 07 56 00 00-0027  Elastomeric Asphalt/Urethane Liquid Roofing Membrane (07 56) 

. 

. 
 07 56 00 00-0028 SQ 90 Mil, Elastomeric Asphalt/Urethane Liquid Roofing Membrane .................................................................................... 1,827.79 87.19 

Note: Includes applying a 30 mil base coat, rolling in a stichbonded polyester reinforcing scrim and applying a 60 
mil second coat. 

XXXXXXX 
. 
 07 56 00 00-0029  Urethane Liquid Roofing Membrane (07 56) 

Note: Garland White Knight Energy Star single component urethane restoration system. 10 year warranty. Used 
for restoration of membrane, built up, metal and modified roofing systems. 

. 

. 
 07 56 00 00-0030 SQ Ulti-Mat™ 38" Non-Woven Fiberglass Reinforcing Membrane For White-Knight Systems ................................................... 94.21  

. 
 07 56 00 00-0031 LF Ulti-Mat™ 6" Non-Woven Fiberglass Reinforcing Membrane For White-Knight Systems ....................................................... 5.15  

. 
 07 56 00 00-0032 SQ White-Knight® Premium Multi-Purpose Urethane Restoration Reflective Coating For Metal, Membrane, BUR, 

Single-Ply (2 GAL/SQ) ....................................................................................................................................................... 359.47  
. 

 07 56 00 00-0033 SQ White-Knight® Metal Primer One Component Metal Primer For Placement Under The White-Knight System .................... 92.70  
. 

 07 56 00 00-0034 SQ White-Knight® Plus High Strength, Multi-Purpose Urethane Restoration Coating For Metal, Membrane, BUR, 
Single-Ply .......................................................................................................................................................................... 886.86  

. 
 07 56 00 00-0035 SQ White-Knight® Plus Base Coat High Strength, Multi-Purpose Urethane Restoration Coating For Metal, 

Membrane, BUR, Single-Ply ........................................................................................................................................... 1,340.91  
. 

 07 56 00 00-0036 SQ White-Knight® Plus WC High Strength, Multi-Purpose, VOC Compliant, Urethane Restoration Coating For Metal, 
Membrane, BUR, Single-Ply .............................................................................................................................................. 917.51  

. 
 07 56 00 00-0037 SQ White-Star Premium, White Polyurea Restoration Adhesive For Mineral And Smooth Modified And BUR (2 

GAL/SQ) ............................................................................................................................................................................ 236.68  

XXXXXXX 
. 
 07 57  Coated Foamed Roofing (07 50) 

. 

. 
 07 57 13  Sprayed Polyurethane Foam Roofing (07 57) 

Note: Includes power washing. Excludes ballast removal and priming metal surfaces. Excludes walkways. 
. 
. 
 07 57 13 00-0001  Sprayed Polyurethane Foam Roofing Systems (07 57 13) 

. 

. 
 07 57 13 00-0002  Sprayed Polyurethane Foam Roofing Systems With Acrylic Elastomeric 

Coating (07 57 13 00-0001) 
. 
. 
 07 57 13 00-0003  Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 5 year warranty. 

. 

. 
 07 57 13 00-0004 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 335.51 52.84 
. 

 07 57 13 00-0005 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 400.63 56.61 

. 
 07 57 13 00-0006 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 465.77 60.39 
. 

 07 57 13 00-0007 SQ 2-1/2" Thick, R16.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 537.25 64.16 

. 
 07 57 13 00-0008 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 608.76 67.94 
. 

 07 57 13 00-0009 SQ 3-1/2" Thick, R22.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 667.52 71.71 

. 
 07 57 13 00-0010 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 726.26 75.48 
. 

 07 57 13 00-0011 SQ 4-1/2" Thick, R29.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 791.40 79.26 

. 
 07 57 13 00-0012 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 856.52 83.03 
. 

 07 57 13 00-0013 SQ 5-1/2" Thick, R35.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 921.65 86.81 

. 
 07 57 13 00-0014 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 986.78 90.58 

XXXXXXX 
. 
 07 57 13 00-0015  Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 10 year warranty. 

. 

. 
 07 57 13 00-0016 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 345.42 52.84 
. 

 07 57 13 00-0017 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 410.54 56.61 

. 
 07 57 13 00-0018 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 475.68 60.39 
. 

 07 57 13 00-0019 SQ 2-1/2" Thick, R16.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 540.79 64.16 

. 
 07 57 13 00-0020 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 605.93 67.94 
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. 
 07 57 13 00-0021 SQ 3-1/2" Thick, R22.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 671.06 71.71 
. 

 07 57 13 00-0022 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 736.17 75.48 

. 
 07 57 13 00-0023 SQ 4-1/2" Thick, R29.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 801.31 79.26 
. 

 07 57 13 00-0024 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 866.43 83.03 

. 
 07 57 13 00-0025 SQ 5-1/2" Thick, R35.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 931.56 86.81 
. 

 07 57 13 00-0026 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 996.69 90.58 

XXXXXXX 
. 
 07 57 13 00-0027  Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 15 year warranty. 

. 

. 
 07 57 13 00-0028 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 369.49 52.84 
. 

 07 57 13 00-0029 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 432.49 56.61 

. 
 07 57 13 00-0030 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 495.50 60.39 
. 

 07 57 13 00-0031 SQ 2-1/2" Thick, R16.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 560.61 64.16 

. 
 07 57 13 00-0032 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 625.75 67.94 
. 

 07 57 13 00-0033 SQ 3-1/2" Thick, R22.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 717.36 71.71 

. 
 07 57 13 00-0034 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 808.95 75.48 
. 

 07 57 13 00-0035 SQ 4-1/2" Thick, R29.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................... 879.47 79.26 

. 
 07 57 13 00-0036 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................... 949.97 83.03 
. 

 07 57 13 00-0037 SQ 5-1/2" Thick, R35.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating........................................................................................................................................................ 1,020.48 86.81 

. 
 07 57 13 00-0038 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating........................................................................................................................................................ 1,090.99 90.58 

XXXXXXX 
. 
 07 57 13 00-0039  Sprayed Polyurethane Foam Roofing Systems With Silicone Elastomeric 

Coating (07 57 13 00-0001) 
. 
. 
 07 57 13 00-0040  Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating (07 57 13 00-0039) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 5 year warranty. 

. 

. 
 07 57 13 00-0041 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 376.57 52.84 
. 

 07 57 13 00-0042 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating........................................................................................................................................................... 447.07 56.61 

. 
 07 57 13 00-0043 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 517.59 60.39 
. 

 07 57 13 00-0044 SQ 2-1/2" Thick, R16.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating........................................................................................................................................................... 588.08 64.16 

. 
 07 57 13 00-0045 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 658.60 67.94 
. 

 07 57 13 00-0046 SQ 3-1/2" Thick, R22.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating........................................................................................................................................................... 729.11 71.71 

. 
 07 57 13 00-0047 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 799.61 75.48 
. 

 07 57 13 00-0048 SQ 4-1/2" Thick, R29.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating........................................................................................................................................................... 870.12 79.26 

. 
 07 57 13 00-0049 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 940.63 83.03 
. 

 07 57 13 00-0050 SQ 5-1/2" Thick, R35.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating........................................................................................................................................................ 1,011.13 86.81 

. 
 07 57 13 00-0051 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating........................................................................................................................................................ 1,081.64 90.58 

XXXXXXX 
. 
 07 57 13 00-0052  Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone  

Elastomeric Coating (07 57 13 00-0039) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 10 year warranty. 

. 

. 
 07 57 13 00-0053 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 390.59 52.84 
. 

 07 57 13 00-0054 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating........................................................................................................................................................... 461.09 56.61 

. 
 07 57 13 00-0055 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating........................................................................................................................................................... 531.61 60.39 
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. 
 07 57 13 00-0056 SQ 2-1/2" Thick, R16.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 602.10 64.16 
. 

 07 57 13 00-0057 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 672.61 67.94 

. 
 07 57 13 00-0058 SQ 3-1/2" Thick, R22.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 743.13 71.71 
. 

 07 57 13 00-0059 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 813.62 75.48 

. 
 07 57 13 00-0060 SQ 4-1/2" Thick, R29.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 884.14 79.26 
. 

 07 57 13 00-0061 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 954.64 83.03 

. 
 07 57 13 00-0062 SQ 5-1/2" Thick, R35.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ....................................................................................................................................................... 1,025.15 86.81 
. 

 07 57 13 00-0063 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ....................................................................................................................................................... 1,095.66 90.58 

XXXXXXX 
. 
 07 57 13 00-0064  Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone  

Elastomeric Coating (07 57 13 00-0039) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 15 year warranty. 

. 

. 
 07 57 13 00-0065 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 401.49 52.84 
. 

 07 57 13 00-0066 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 471.99 56.61 

. 
 07 57 13 00-0067 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 542.51 60.39 
. 

 07 57 13 00-0068 SQ 2-1/2" Thick, R16.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 613.00 64.16 

. 
 07 57 13 00-0069 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 683.52 67.94 
. 

 07 57 13 00-0070 SQ 3-1/2" Thick, R22.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 754.03 71.71 

. 
 07 57 13 00-0071 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 824.53 75.48 
. 

 07 57 13 00-0072 SQ 4-1/2" Thick, R29.25, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 895.04 79.26 

. 
 07 57 13 00-0073 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 965.55 83.03 
. 

 07 57 13 00-0074 SQ 5-1/2" Thick, R35.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ....................................................................................................................................................... 1,036.05 86.81 

. 
 07 57 13 00-0075 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ....................................................................................................................................................... 1,106.56 90.58 

XXXXXXX 
. 
 07 58  Roll Roofing (07 50) 

. 

. 
 07 58 00 00-0001  Prepared Roll Roofing (07 58) 

Note: Fastened with roofing nails and roofing cement. Includes fasteners and adhesive. Excludes warranty. See 
CSI section 07 51 13 00-0033 for underlayment. 

. 

. 
 07 58 00 00-0002 SQ Granule Surfaced, 90 LB, Asphalt Saturated Organic Felt Roll Roofing ............................................................................. 256.06 33.97 

XXXXXXX 
. 
 07 59  Membrane Roofing Termination Bar (07 50) 

. 

. 
 07 59 00 00-0001  Membrane Roofing Termination Bar (07 59) 

. 

. 
 07 59 00 00-0002 LF Membrane Roofing Termination Bar ....................................................................................................................................... 4.90 1.56 

Note: Includes fasteners and caulking. 

XXXXXXX 
. 
 07 60  Flashing and Sheet Metal (07) 

. 

. 
 07 61  Sheet Metal Roofing (07 60) 

. 

. 
 07 61 13  Standing Seam Sheet Metal Roofing (07 61) 

. 

. 
 07 61 13 00-0001  Standing Seam Concealed Fastener Roofing (07 61 13) 

. 

. 
 07 61 13 00-0002  Copper Standing Seam Concealed Fastener Roofing (07 61 13 00-0001) 

. 

. 
 07 61 13 00-0003 SF Architectural 16 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 33.90 3.83 

    For Steep Roof, Over 6 To 12, Add  2.30 
    For Panels <16" Wide, Add  3.11 
    For 140 MPH Wind Load, Add  1.29 
    For Up To 1,500, Add  8.48 
    For >1,500 To 5,000, Add  5.09 
    For >5,000 To 10,000, Add  0.85 
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. 
 07 61 13 00-0004 SF Architectural 18 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 37.10 4.15 

    For Steep Roof, Over 6 To 12, Add  2.49 
    For Panels <16" Wide, Add  3.39 
    For 140 MPH Wind Load, Add  1.41 
    For Up To 1,500, Add  9.28 
    For >1,500 To 5,000, Add  5.57 
    For >5,000 To 10,000, Add  0.93 

. 
 07 61 13 00-0005 SF Architectural 20 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 43.61 4.52 

    For Steep Roof, Over 6 To 12, Add  2.71 
    For Panels <16" Wide, Add  3.85 
    For 140 MPH Wind Load, Add  1.60 
    For Up To 1,500, Add  10.90 
    For >1,500 To 5,000, Add  6.54 
    For >5,000 To 10,000, Add  1.09 

XXXXXXX 
. 
 07 61 13 00-0006  Zinc/Copper Standing Seam Concealed Fastener Roofing (07 61 13 00-0001) 

. 

. 
 07 61 13 00-0007 SF 0.020" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 39.53 4.15 

    For Steep Roof, Over 6 To 12, Add  2.49 
    For Panels <16" Wide, Add  3.51 
    For 140 MPH Wind Load, Add  1.45 
    For Up To 1,500, Add  9.88 
    For >1,500 To 5,000, Add  5.93 
    For >5,000 To 10,000, Add  0.99 
    For Tin/Copper, Deduct  -0.62 

. 
 07 61 13 00-0008 SF 0.027" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 47.69 4.32 

    For Steep Roof, Over 6 To 12, Add  2.59 
    For Panels <16" Wide, Add  3.98 
    For 140 MPH Wind Load, Add  1.65 
    For Up To 1,500, Add  11.92 
    For >1,500 To 5,000, Add  7.15 
    For >5,000 To 10,000, Add  1.19 
    For Tin/Copper, Deduct  -0.78 

. 
 07 61 13 00-0009 SF 0.032" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 54.11 4.52 

    For Steep Roof, Over 6 To 12, Add  2.71 
    For Panels <16" Wide, Add  4.38 
    For 140 MPH Wind Load, Add  1.81 
    For Up To 1,500, Add  13.53 
    For >1,500 To 5,000, Add  8.12 
    For >5,000 To 10,000, Add  1.35 
    For Tin/Copper, Deduct  -0.90 

. 
 07 61 13 00-0010 SF 0.040" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 67.60 4.74 

    For Steep Roof, Over 6 To 12, Add  2.84 
    For Panels <16" Wide, Add  5.13 
    For 140 MPH Wind Load, Add  2.11 
    For Up To 1,500, Add  16.90 
    For >1,500 To 5,000, Add  10.14 
    For >5,000 To 10,000, Add  1.69 
    For Tin/Copper, Deduct  -1.16 

XXXXXXX 
. 
 07 61 13 00-0011  Accessories For Copper Standing Seam Concealed Fastener Roofing (07 61 13 

00-0001) 
. 
. 

 07 61 13 00-0012 LF Ridge Flashing For Copper Standing Seam Concealed Fastener Roofing ......................................................................... 140.67 7.91 
    For Steep Roof, Over 6 To 12, Add  5.93 
    For 140 MPH Wind Load, Add  4.40 

. 
 07 61 13 00-0013 LF Eave Flashing For Copper Standing Seam Concealed Fastener Roofing ............................................................................ 82.12 7.91 

    For Steep Roof, Over 6 To 12, Add  5.93 
    For 140 MPH Wind Load, Add  3.22 

. 
 07 61 13 00-0014 LF Valley Flashing For Copper Standing Seam Concealed Fastener Roofing......................................................................... 196.02 7.91 

    For Steep Roof, Over 6 To 12, Add  5.93 
    For 140 MPH Wind Load, Add  5.50 

. 
 07 61 13 00-0015 LF Hip Flashing For Copper Standing Seam Concealed Fastener Roofing ............................................................................. 145.04 7.91 

    For Steep Roof, Over 6 To 12, Add  5.93 
    For 140 MPH Wind Load, Add  4.48 

XXXXXXX 
. 
 07 61 16  Batten Seam Sheet Metal Roofing (07 61) 

. 

. 
 07 61 16 00-0001  Copper Batten Seam Concealed Fastener Roofing (07 61 16) 

. 

. 
 07 61 16 00-0002  Copper Batten Seam Concealed Fastener Roofing (07 61 16 00-0001) 

. 

. 
 07 61 16 00-0003 SF 16 Ounce Copper Batten Seam Concealed Fastener Roofing ............................................................................................. 41.69 4.52 

    For Steep Roof, Over 6 To 12, Add  2.71 
    For Panels <16" Wide, Add  3.76 
    For 140 MPH Wind Load, Add  1.56 
    For Up To 1,500, Add  10.42 
    For >1,500 To 5,000, Add  6.25 
    For >5,000 To 10,000, Add  1.04 

. 
 07 61 16 00-0004 SF 18 Ounce Copper Batten Seam Concealed Fastener Roofing ............................................................................................. 45.99 4.75 

    For Steep Roof, Over 6 To 12, Add  2.85 
    For Panels <16" Wide, Add  4.06 
    For 140 MPH Wind Load, Add  1.68 
    For Up To 1,500, Add  11.50 
    For >1,500 To 5,000, Add  6.90 
    For >5,000 To 10,000, Add  1.15 
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. 
 07 61 16 00-0005 SF 20 Ounce Copper Batten Seam Concealed Fastener Roofing ............................................................................................. 53.49 4.98 

    For Steep Roof, Over 6 To 12, Add  2.99 
    For Panels <16" Wide, Add  4.52 
    For 140 MPH Wind Load, Add  1.87 
    For Up To 1,500, Add  13.37 
    For >1,500 To 5,000, Add  8.02 
    For >5,000 To 10,000, Add  1.34 

XXXXXXX 
. 
 07 61 16 00-0006  Zinc/Copper Batten Seam Concealed Fastener Roofing (07 61 16 00-0001) 

. 

. 
 07 61 16 00-0007 SF 0.020" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................ 42.22 4.15 

    For Steep Roof, Over 6 To 12, Add  2.49 
    For Panels <16" Wide, Add  3.64 
    For 140 MPH Wind Load, Add  1.51 
    For Up To 1,500, Add  10.56 
    For >1,500 To 5,000, Add  6.33 
    For >5,000 To 10,000, Add  1.06 
    For Tin/Copper, Deduct  -0.68 

. 
 07 61 16 00-0008 SF 0.027" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................ 51.55 4.32 

    For Steep Roof, Over 6 To 12, Add  2.60 
    For Panels <16" Wide, Add  4.18 
    For 140 MPH Wind Load, Add  1.72 
    For Up To 1,500, Add  12.89 
    For >1,500 To 5,000, Add  7.73 
    For >5,000 To 10,000, Add  1.29 
    For Tin/Copper, Deduct  -0.86 

. 
 07 61 16 00-0009 SF 0.032" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................ 57.70 4.52 

    For Steep Roof, Over 6 To 12, Add  2.71 
    For Panels <16" Wide, Add  4.56 
    For 140 MPH Wind Load, Add  1.88 
    For Up To 1,500, Add  14.43 
    For >1,500 To 5,000, Add  8.66 
    For >5,000 To 10,000, Add  1.44 
    For Tin/Copper, Deduct  -0.97 

. 
 07 61 16 00-0010 SF 0.040" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................ 72.21 4.74 

    For Steep Roof, Over 6 To 12, Add  2.84 
    For Panels <16" Wide, Add  5.36 
    For 140 MPH Wind Load, Add  2.20 
    For Up To 1,500, Add  18.05 
    For >1,500 To 5,000, Add  10.83 
    For >5,000 To 10,000, Add  1.81 
    For Tin/Copper, Deduct  -1.25 

XXXXXXX 
. 
 07 61 19  Flat Seam Sheet Metal Roofing (07 61) 

. 

. 
 07 61 19 00-0001  Copper Flat Seam Concealed Fastener Roofing (07 61 19) 

. 

. 
 07 61 19 00-0002  Copper Flat Seam Concealed Fastener Roofing (07 61 19 00-0001) 

. 

. 
 07 61 19 00-0003 SF 16 Ounce Copper Flat Seam Concealed Fastener Roofing .................................................................................................. 32.36 4.15 

    For Steep Roof, Over 6 To 12, Add  2.49 
    For Panels <16" Wide, Add  3.15 
    For 140 MPH Wind Load, Add  1.31 
    For Up To 1,500, Add  8.09 
    For >1,500 To 5,000, Add  4.85 
    For >5,000 To 10,000, Add  0.81 

. 
 07 61 19 00-0004 SF 18 Ounce Copper Flat Seam Concealed Fastener Roofing .................................................................................................. 35.54 4.32 

    For Steep Roof, Over 6 To 12, Add  2.60 
    For Panels <16" Wide, Add  3.38 
    For 140 MPH Wind Load, Add  1.40 
    For Up To 1,500, Add  8.89 
    For >1,500 To 5,000, Add  5.33 
    For >5,000 To 10,000, Add  0.89 

. 
 07 61 19 00-0005 SF 20 Ounce Copper Flat Seam Concealed Fastener Roofing .................................................................................................. 41.05 4.52 

    For Steep Roof, Over 6 To 12, Add  2.71 
    For Panels <16" Wide, Add  3.72 
    For 140 MPH Wind Load, Add  1.54 
    For Up To 1,500, Add  10.26 
    For >1,500 To 5,000, Add  6.16 
    For >5,000 To 10,000, Add  1.03 

XXXXXXX 
. 
 07 61 19 00-0006  Zinc/Copper Flat Seam Concealed Fastener Roofing (07 61 19 00-0001) 

. 

. 
 07 61 19 00-0007 SF 0.020" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 37.10 4.15 

    For Steep Roof, Over 6 To 12, Add  2.49 
    For Panels <16" Wide, Add  3.39 
    For 140 MPH Wind Load, Add  1.41 
    For Up To 1,500, Add  9.28 
    For >1,500 To 5,000, Add  5.57 
    For >5,000 To 10,000, Add  0.93 
    For Tin/Copper, Deduct  -0.58 



07
 07 Thermal And Moisture Protection 

07 60 Flashing and Sheet Metal 
07 61 Sheet Metal Roofing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 96  County of San Mateo, Roofing 

. 
 07 61 19 00-0008 SF 0.027" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 45.14 4.32 

    For Steep Roof, Over 6 To 12, Add  2.60 
    For Panels <16" Wide, Add  3.86 
    For 140 MPH Wind Load, Add  1.59 
    For Up To 1,500, Add  11.29 
    For >1,500 To 5,000, Add  6.77 
    For >5,000 To 10,000, Add  1.13 
    For Tin/Copper, Deduct  -0.73 

. 
 07 61 19 00-0009 SF 0.032" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 50.65 4.52 

    For Steep Roof, Over 6 To 12, Add  2.71 
    For Panels <16" Wide, Add  4.20 
    For 140 MPH Wind Load, Add  1.74 
    For Up To 1,500, Add  12.66 
    For >1,500 To 5,000, Add  7.60 
    For >5,000 To 10,000, Add  1.27 
    For Tin/Copper, Deduct  -0.83 

. 
 07 61 19 00-0010 SF 0.040" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 63.25 4.74 

    For Steep Roof, Over 6 To 12, Add  2.84 
    For Panels <16" Wide, Add  4.91 
    For 140 MPH Wind Load, Add  2.02 
    For Up To 1,500, Add  15.81 
    For >1,500 To 5,000, Add  9.49 
    For >5,000 To 10,000, Add  1.58 
    For Tin/Copper, Deduct  -1.08 

XXXXXXX 
. 
 07 62  Sheet Metal Flashing and Trim (07 60) 

. 

. 
 07 62 13  Fabricated Copings (07 62) 

. 

. 
 07 62 13 00-0001  Lead Flashing And Trim (07 62 13) 

. 

. 
 07 62 13 00-0002 SF 2.5 LB/SF Sheet Lead Flashing ............................................................................................................................................ 24.63 6.58 

    For Up To 100, Add  6.16 
. 

 07 62 13 00-0003 SF 4 LB/SF Sheet Lead Flashing ............................................................................................................................................... 31.66 6.58 
    For Up To 100, Add  7.92 

XXXXXXX 
. 
 07 62 13 00-0004  Copper Flashing And Trim (07 62 13) 

. 

. 
 07 62 13 00-0005  Copper Flashing And Trim (07 62 13 00-0004) 

. 

. 
 07 62 13 00-0006 SF 16 Ounce, 0.021" Thick, Copper Flashing And Trim ............................................................................................................. 30.29 6.42 

    For Up To 100, Add  7.57 
    For >500 To 2,000, Deduct  -4.19 
    For >2,000, Deduct  -5.07 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.54 
    For Wrap Around Window Panning, Add  12.71 

. 
 07 62 13 00-0007 SF 20 Ounce, 0.027" Thick, Copper Flashing And Trim ............................................................................................................. 31.30 6.58 

    For Up To 100, Add  7.83 
    For >500 To 2,000, Deduct  -4.33 
    For >2,000, Deduct  -5.24 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.66 
    For Wrap Around Window Panning, Add  13.28 

. 
 07 62 13 00-0008 SF 24 Ounce, 0.032" Thick, Copper Flashing And Trim ............................................................................................................. 35.54 7.02 

    For Up To 100, Add  8.89 
    For >500 To 2,000, Deduct  -4.90 
    For >2,000, Deduct  -5.98 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.78 
    For Wrap Around Window Panning, Add  13.92 

. 
 07 62 13 00-0009 SF 32 Ounce, 0.043" Thick, Copper Flashing And Trim ............................................................................................................. 43.44 7.31 

    For Up To 100, Add  10.86 
    For >500 To 2,000, Deduct  -5.94 
    For >2,000, Deduct  -7.38 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.92 
    For Wrap Around Window Panning, Add  14.61 

XXXXXXX 
. 
 07 62 13 00-0010  Stainless Steel Flashing And Trim (07 62 13) 

. 

. 
 07 62 13 00-0011  Stainless Steel Flashing And Trim (07 62 13 00-0010) 

. 

. 
 07 62 13 00-0012 SF 32 Gauge, 0.010" Thick, Stainless Steel Flashing And Trim ................................................................................................. 12.51 3.51 

    For Up To 100, Add  3.13 
    For Wrap Around Window Panning, Add  9.02 
    For Mechanically Keyed Flashing, Add  1.40 

. 
 07 62 13 00-0013 SF 30 Gauge, 0.0125" Thick, Stainless Steel Flashing And Trim ............................................................................................... 13.52 3.94 

    For Up To 100, Add  3.38 
    For Wrap Around Window Panning, Add  9.16 
    For Mechanically Keyed Flashing, Add  1.74 

. 
 07 62 13 00-0014 SF 28 Gauge, 0.0156" Thick, Stainless Steel Flashing And Trim ............................................................................................... 14.54 4.38 

    For Up To 100, Add  3.64 
    For Wrap Around Window Panning, Add  9.31 
    For Mechanically Keyed Flashing, Add  2.09 

. 
 07 62 13 00-0015 SF 26 Gauge, 0.0187" Thick, Stainless Steel Flashing And Trim ............................................................................................... 16.15 4.83 

    For Up To 100, Add  4.04 
    For Wrap Around Window Panning, Add  9.61 
    For Mechanically Keyed Flashing, Add  2.62 
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. 
 07 62 13 00-0016 SF 24 Gauge, 0.025" Thick, Stainless Steel Flashing And Trim ................................................................................................. 18.86 5.12 

    For Up To 100, Add  4.72 
    For Wrap Around Window Panning, Add  10.15 
    For Mechanically Keyed Flashing, Add  3.48 

. 
 07 62 13 00-0017 SF 22 Gauge, 0.031" Thick, Stainless Steel Flashing And Trim ................................................................................................. 20.58 5.37 

    For Up To 100, Add  5.15 
    For Wrap Around Window Panning, Add  10.74 
    For Mechanically Keyed Flashing, Add  3.94 

. 
 07 62 13 00-0018 SF 20 Gauge, 0.0375" Thick, Stainless Steel Flashing And Trim ............................................................................................... 22.03 5.70 

    For Up To 100, Add  5.51 
    For Wrap Around Window Panning, Add  11.37 
    For Mechanically Keyed Flashing, Add  4.26 

XXXXXXX 
. 
 07 62 13 00-0019  Aluminum Flashing And Trim (07 62 13) 

. 

. 
 07 62 13 00-0020  Aluminum Flashing And Trim (07 62 13 00-0019) 

. 

. 
 07 62 13 00-0021 SF 0.013" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 13.04 4.52 

    For Up To 100, Add  3.26 
    For Baked Aluminum Colors, Add  0.30 
    For Wrap Around Window Panning, Add  10.07 

. 
 07 62 13 00-0022 SF 0.016" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 13.69 4.52 

    For Up To 100, Add  3.42 
    For Baked Aluminum Colors, Add  0.36 
    For Wrap Around Window Panning, Add  10.07 

. 
 07 62 13 00-0023 SF 0.019" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 14.21 4.52 

    For Up To 100, Add  3.55 
    For Baked Aluminum Colors, Add  0.41 
    For Wrap Around Window Panning, Add  10.07 

. 
 07 62 13 00-0024 SF 0.024" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 14.95 4.52 

    For Up To 100, Add  3.74 
    For Baked Aluminum Colors, Add  0.49 
    For Wrap Around Window Panning, Add  10.07 

. 
 07 62 13 00-0025 SF 0.032" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 15.99 4.52 

    For Up To 100, Add  4.00 
    For Baked Aluminum Colors, Add  0.59 
    For Wrap Around Window Panning, Add  10.07 

. 
 07 62 13 00-0026 SF 0.040" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 16.63 4.52 

    For Up To 100, Add  4.16 
    For Baked Aluminum Colors, Add  0.66 
    For Wrap Around Window Panning, Add  10.07 

. 
 07 62 13 00-0027 SF 0.050" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 17.15 4.52 

    For Up To 100, Add  4.29 
    For Baked Aluminum Colors, Add  0.71 
    For Wrap Around Window Panning, Add  10.07 

XXXXXXX 
. 
 07 62 13 00-0028  Steel Flashing And Trim (07 62 13) 

. 

. 
 07 62 13 00-0029  Galvanized Steel Flashing And Trim (07 62 13 00-0028) 

. 

. 
 07 62 13 00-0030 SF 28 Gauge, 0.019" Thick, Galvanized Steel Flashing ............................................................................................................. 13.67 4.38 

    For Up To 100, Add  3.42 
    For Wrap Around Window Panning, Add  9.31 

. 
 07 62 13 00-0031 SF 26 Gauge, 0.022" Thick, Galvanized Steel Flashing ............................................................................................................. 14.20 4.83 

    For Up To 100, Add  3.55 
    For Wrap Around Window Panning, Add  9.61 

. 
 07 62 13 00-0032 SF 24 Gauge, 0.028" Thick, Galvanized Steel Flashing ............................................................................................................. 15.11 5.12 

    For Up To 100, Add  3.78 
    For Wrap Around Window Panning, Add  10.15 

. 
 07 62 13 00-0033 SF 22 Gauge, 0.034" Thick, Galvanized Steel Flashing ............................................................................................................. 16.06 5.37 

    For Up To 100, Add  4.02 
    For Wrap Around Window Panning, Add  10.74 

. 
 07 62 13 00-0034 SF 20 Gauge, 0.04" Thick, Galvanized Steel Flashing ............................................................................................................... 17.32 5.70 

    For Up To 100, Add  4.33 
    For Wrap Around Window Panning, Add  11.37 

XXXXXXX 
. 
 07 62 19  Fabricated Gravel Stops and Fasciae (07 62) 

. 

. 
 07 62 19 00-0001  Drip Edge (07 62 19) 

. 

. 
 07 62 19 00-0002  Aluminum Drip Edge (07 62 19 00-0001) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 19 00-0003  KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 

. 

. 
 07 62 19 00-0004  0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0005 LF Up To 5" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 12.26 1.70 

. 
 07 62 19 00-0006 LF >5" To 7" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 15.30 1.81 

. 
 07 62 19 00-0007 LF >7" To 9" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 17.28 2.04 

. 
 07 62 19 00-0008 LF >9" To 12" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 20.80 2.15 

. 
 07 62 19 00-0009 LF >12" To 15" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 26.58 2.27 

XXXXXXX 
. 
 07 62 19 00-0010  0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 
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. 

. 
 07 62 19 00-0011 LF Up To 5" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 13.12 1.70 

. 
 07 62 19 00-0012 LF >5" To 7" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 16.25 1.81 

. 
 07 62 19 00-0013 LF >7" To 9" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 18.71 2.04 

. 
 07 62 19 00-0014 LF >9" To 12" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 22.52 2.15 

. 
 07 62 19 00-0015 LF >12" To 15" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 28.21 2.27 

XXXXXXX 
. 
 07 62 19 00-0016  0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0017 LF Up To 5" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 13.98 1.70 

. 
 07 62 19 00-0018 LF >5" To 7" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 17.40 1.81 

. 
 07 62 19 00-0019 LF >7" To 9" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 20.10 2.04 

. 
 07 62 19 00-0020 LF >9" To 12" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 24.24 2.15 

. 
 07 62 19 00-0021 LF >12" To 15" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 30.50 2.27 

XXXXXXX 
. 
 07 62 19 00-0022  0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0023 LF Up To 5" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 15.70 1.70 

. 
 07 62 19 00-0024 LF >5" To 7" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 19.69 1.81 

. 
 07 62 19 00-0025 LF >7" To 9" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 22.82 2.04 

. 
 07 62 19 00-0026 LF >9" To 12" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 27.68 2.15 

. 
 07 62 19 00-0027 LF >12" To 15" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 35.09 2.27 

XXXXXXX 
. 
 07 62 19 00-0028  0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0029 LF Up To 5" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 16.27 1.70 

. 
 07 62 19 00-0030 LF >5" To 7" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 20.55 1.81 

. 
 07 62 19 00-0031 LF >7" To 9" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 23.73 2.04 

. 
 07 62 19 00-0032 LF >9" To 12" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 28.82 2.15 

. 
 07 62 19 00-0033 LF >12" To 15" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 36.62 2.27 

XXXXXXX 
. 
 07 62 19 00-0034  0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0035 LF Up To 5" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 18.28 1.70 

. 
 07 62 19 00-0036 LF >5" To 7" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 23.13 1.81 

. 
 07 62 19 00-0037 LF >7" To 9" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 26.88 2.04 

. 
 07 62 19 00-0038 LF >9" To 12" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 32.84 2.15 

. 
 07 62 19 00-0039 LF >12" To 15" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 41.97 2.27 

XXXXXXX 
. 
 07 62 19 00-0040  0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0041 LF Up To 5" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 21.15 1.70 

. 
 07 62 19 00-0042 LF >5" To 7" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 26.96 1.81 

. 
 07 62 19 00-0043 LF >7" To 9" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 31.42 2.04 

. 
 07 62 19 00-0044 LF >9" To 12" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 38.57 2.15 

. 
 07 62 19 00-0045 LF >12" To 15" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 49.61 2.27 

XXXXXXX 
. 
 07 62 19 00-0046  0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0003) 

. 

. 
 07 62 19 00-0047 LF Up To 5" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................ 24.59 1.70 

. 
 07 62 19 00-0048 LF >5" To 7" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 31.54 1.81 

. 
 07 62 19 00-0049 LF >7" To 9" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 36.87 2.04 

. 
 07 62 19 00-0050 LF >9" To 12" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 45.45 2.15 

. 
 07 62 19 00-0051 LF >12" To 15" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 58.79 2.27 

XXXXXXX 
. 
 07 62 19 00-0052  Mill Finish, Aluminum Drip Edge (07 62 19 00-0002) 

. 

. 
 07 62 19 00-0053  0.016" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0054 LF Up To 5" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 10.03 1.70 

. 
 07 62 19 00-0055 LF >5" To 7" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 12.27 1.81 

. 
 07 62 19 00-0056 LF >7" To 9" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 13.78 2.04 

. 
 07 62 19 00-0057 LF >9" To 12" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 16.35 2.15 

. 
 07 62 19 00-0058 LF >12" To 15" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 20.44 2.27 

XXXXXXX 
. 
 07 62 19 00-0059  0.019" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0060 LF Up To 5" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 10.63 1.70 

. 
 07 62 19 00-0061 LF >5" To 7" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 12.93 1.81 

. 
 07 62 19 00-0062 LF >7" To 9" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 14.77 2.04 

. 
 07 62 19 00-0063 LF >9" To 12" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 17.53 2.15 

. 
 07 62 19 00-0064 LF >12" To 15" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 21.56 2.27 

XXXXXXX 
. 
 07 62 19 00-0065  0.025" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0066 LF Up To 5" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 11.22 1.70 

. 
 07 62 19 00-0067 LF >5" To 7" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 13.72 1.81 

. 
 07 62 19 00-0068 LF >7" To 9" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 15.72 2.04 

. 
 07 62 19 00-0069 LF >9" To 12" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 18.72 2.15 

. 
 07 62 19 00-0070 LF >12" To 15" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 23.15 2.27 
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XXXXXXX 
. 
 07 62 19 00-0071  0.032" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0072 LF Up To 5" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 12.41 1.70 

. 
 07 62 19 00-0073 LF >5" To 7" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 15.30 1.81 

. 
 07 62 19 00-0074 LF >7" To 9" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 17.60 2.04 

. 
 07 62 19 00-0075 LF >9" To 12" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 21.09 2.15 

. 
 07 62 19 00-0076 LF >12" To 15" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 26.31 2.27 

XXXXXXX 
. 
 07 62 19 00-0077  0.040" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0078 LF Up To 5" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 12.80 1.70 

. 
 07 62 19 00-0079 LF >5" To 7" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 15.90 1.81 

. 
 07 62 19 00-0080 LF >7" To 9" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 18.23 2.04 

. 
 07 62 19 00-0081 LF >9" To 12" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 21.88 2.15 

. 
 07 62 19 00-0082 LF >12" To 15" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 27.36 2.27 

XXXXXXX 
. 
 07 62 19 00-0083  0.050" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0084 LF Up To 5" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 14.19 1.70 

. 
 07 62 19 00-0085 LF >5" To 7" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 17.68 1.81 

. 
 07 62 19 00-0086 LF >7" To 9" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 20.40 2.04 

. 
 07 62 19 00-0087 LF >9" To 12" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 24.65 2.15 

. 
 07 62 19 00-0088 LF >12" To 15" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 31.05 2.27 

XXXXXXX 
. 
 07 62 19 00-0089  0.063" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0090 LF Up To 5" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 16.16 1.70 

. 
 07 62 19 00-0091 LF >5" To 7" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 20.31 1.81 

. 
 07 62 19 00-0092 LF >7" To 9" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 23.53 2.04 

. 
 07 62 19 00-0093 LF >9" To 12" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 28.61 2.15 

. 
 07 62 19 00-0094 LF >12" To 15" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 36.33 2.27 

XXXXXXX 
. 
 07 62 19 00-0095  0.080" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0052) 

. 

. 
 07 62 19 00-0096 LF Up To 5" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................. 18.54 1.70 

. 
 07 62 19 00-0097 LF >5" To 7" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 23.48 1.81 

. 
 07 62 19 00-0098 LF >7" To 9" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 27.29 2.04 

. 
 07 62 19 00-0099 LF >9" To 12" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 33.35 2.15 

. 
 07 62 19 00-0100 LF >12" To 15" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 42.65 2.27 

XXXXXXX 
. 
 07 62 19 00-0101  Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0002) 

. 

. 
 07 62 19 00-0102  0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0103 LF Up To 5" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 12.69 1.70 

. 
 07 62 19 00-0104 LF >5" To 7" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 15.88 1.81 

. 
 07 62 19 00-0105 LF >7" To 9" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 17.95 2.04 

. 
 07 62 19 00-0106 LF >9" To 12" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 21.66 2.15 

. 
 07 62 19 00-0107 LF >12" To 15" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 27.77 2.27 

XXXXXXX 
. 
 07 62 19 00-0108  0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0109 LF Up To 5" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 13.60 1.70 

. 
 07 62 19 00-0110 LF >5" To 7" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 16.90 1.81 

. 
 07 62 19 00-0111 LF >7" To 9" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 19.47 2.04 

. 
 07 62 19 00-0112 LF >9" To 12" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 23.48 2.15 

. 
 07 62 19 00-0113 LF >12" To 15" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 29.49 2.27 

XXXXXXX 
. 
 07 62 19 00-0114  0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0115 LF Up To 5" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 14.51 1.70 

. 
 07 62 19 00-0116 LF >5" To 7" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 18.11 1.81 

. 
 07 62 19 00-0117 LF >7" To 9" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 20.94 2.04 

. 
 07 62 19 00-0118 LF >9" To 12" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 25.30 2.15 

. 
 07 62 19 00-0119 LF >12" To 15" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 31.92 2.27 

XXXXXXX 
. 
 07 62 19 00-0120  0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0121 LF Up To 5" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 16.33 1.70 

. 
 07 62 19 00-0122 LF >5" To 7" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 20.54 1.81 

. 
 07 62 19 00-0123 LF >7" To 9" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 23.83 2.04 

. 
 07 62 19 00-0124 LF >9" To 12" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 28.95 2.15 

. 
 07 62 19 00-0125 LF >12" To 15" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 36.79 2.27 

XXXXXXX 
. 
 07 62 19 00-0126  0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0127 LF Up To 5" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 16.94 1.70 

. 
 07 62 19 00-0128 LF >5" To 7" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 21.45 1.81 
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. 
 07 62 19 00-0129 LF >7" To 9" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 24.79 2.04 

. 
 07 62 19 00-0130 LF >9" To 12" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 30.16 2.15 

. 
 07 62 19 00-0131 LF >12" To 15" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 38.41 2.27 

XXXXXXX 
. 
 07 62 19 00-0132  0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0133 LF Up To 5" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge .......................................................................... 19.07 1.70 

. 
 07 62 19 00-0134 LF >5" To 7" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 24.19 1.81 

. 
 07 62 19 00-0135 LF >7" To 9" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 28.13 2.04 

. 
 07 62 19 00-0136 LF >9" To 12" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 34.42 2.15 

. 
 07 62 19 00-0137 LF >12" To 15" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 44.08 2.27 

XXXXXXX 
. 
 07 62 19 00-0138  0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0139 LF Up To 5" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge .......................................................................... 22.11 1.70 

. 
 07 62 19 00-0140 LF >5" To 7" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 28.24 1.81 

. 
 07 62 19 00-0141 LF >7" To 9" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 32.95 2.04 

. 
 07 62 19 00-0142 LF >9" To 12" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 40.50 2.15 

. 
 07 62 19 00-0143 LF >12" To 15" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 52.18 2.27 

XXXXXXX 
. 
 07 62 19 00-0144  0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0101) 

. 

. 
 07 62 19 00-0145 LF Up To 5" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge .......................................................................... 25.76 1.70 

. 
 07 62 19 00-0146 LF >5" To 7" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 33.10 1.81 

. 
 07 62 19 00-0147 LF >7" To 9" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 38.72 2.04 

. 
 07 62 19 00-0148 LF >9" To 12" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 47.79 2.15 

. 
 07 62 19 00-0149 LF >12" To 15" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 61.91 2.27 

XXXXXXX 
. 
 07 62 19 00-0150  Galvanized Steel Drip Edge (07 62 19 00-0001) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 19 00-0151  Galvanized Steel Drip Edge (07 62 19 00-0150) 

. 

. 
 07 62 19 00-0152  26 Gauge, Galvanized Steel Drip Edge (07 62 19 00-0151) 

. 

. 
 07 62 19 00-0153 LF Up To 5" Girth, 26 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 11.81 1.70 

. 
 07 62 19 00-0154 LF >5" To 7" Girth, 26 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 14.56 1.81 

. 
 07 62 19 00-0155 LF >7" To 9" Girth, 26 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 16.65 2.04 

. 
 07 62 19 00-0156 LF >9" To 12" Girth, 26 Gauge, Galvanized Steel Drip Edge ..................................................................................................... 19.89 2.15 

. 
 07 62 19 00-0157 LF >12" To 15" Girth, 26 Gauge, Galvanized Steel Drip Edge ................................................................................................... 24.71 2.27 

XXXXXXX 
. 
 07 62 19 00-0158  24 Gauge, Galvanized Steel Drip Edge (07 62 19 00-0151) 

. 

. 
 07 62 19 00-0159 LF Up To 5" Girth, 24 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 12.82 1.70 

. 
 07 62 19 00-0160 LF >5" To 7" Girth, 24 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 15.91 1.81 

. 
 07 62 19 00-0161 LF >7" To 9" Girth, 24 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 18.24 2.04 

. 
 07 62 19 00-0162 LF >9" To 12" Girth, 24 Gauge, Galvanized Steel Drip Edge ..................................................................................................... 21.92 2.15 

. 
 07 62 19 00-0163 LF >12" To 15" Girth, 24 Gauge, Galvanized Steel Drip Edge ................................................................................................... 27.38 2.27 

XXXXXXX 
. 
 07 62 19 00-0164  KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 19 00-0150) 

. 

. 
 07 62 19 00-0165  26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 19 00-0164) 

. 

. 
 07 62 19 00-0166 LF Up To 5" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ..................................................................... 14.83 1.70 

. 
 07 62 19 00-0167 LF >5" To 7" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................... 18.62 1.81 

. 
 07 62 19 00-0168 LF >7" To 9" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................... 21.44 2.04 

. 
 07 62 19 00-0169 LF >9" To 12" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................. 25.94 2.15 

. 
 07 62 19 00-0170 LF >12" To 15" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ................................................................ 32.77 2.27 

XXXXXXX 
. 
 07 62 19 00-0171  24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 19 00-0164) 

. 

. 
 07 62 19 00-0172 LF Up To 5" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ..................................................................... 16.29 1.70 

. 
 07 62 19 00-0173 LF >5" To 7" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................... 20.58 1.81 

. 
 07 62 19 00-0174 LF >7" To 9" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................... 23.75 2.04 

. 
 07 62 19 00-0175 LF >9" To 12" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................. 28.86 2.15 

. 
 07 62 19 00-0176 LF >12" To 15" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ................................................................ 36.66 2.27 

XXXXXXX 
. 
 07 62 19 00-0177  Stainless Steel Drip Edge (07 62 19 00-0001) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 19 00-0178  26 Gauge, Stainless Steel Drip Edge (07 62 19 00-0177) 

. 

. 
 07 62 19 00-0179 LF Up To 5" Girth, 26 Gauge, Stainless Steel Drip Edge ........................................................................................................... 20.41 1.70 

. 
 07 62 19 00-0180 LF >5" To 7" Girth, 26 Gauge, Stainless Steel Drip Edge .......................................................................................................... 25.98 1.81 

. 
 07 62 19 00-0181 LF >7" To 9" Girth, 26 Gauge, Stainless Steel Drip Edge .......................................................................................................... 30.26 2.04 

. 
 07 62 19 00-0182 LF >9" To 12" Girth, 26 Gauge, Stainless Steel Drip Edge ........................................................................................................ 37.10 2.15 

. 
 07 62 19 00-0183 LF >12" To 15" Girth, 26 Gauge, Stainless Steel Drip Edge ...................................................................................................... 47.66 2.27 

XXXXXXX 
. 
 07 62 19 00-0184  24 Gauge, Stainless Steel Drip Edge (07 62 19 00-0177) 

. 

. 
 07 62 19 00-0185 LF Up To 5" Girth, 24 Gauge, Stainless Steel Drip Edge ........................................................................................................... 25.23 1.70 
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. 
 07 62 19 00-0186 LF >5" To 7" Girth, 24 Gauge, Stainless Steel Drip Edge .......................................................................................................... 32.41 1.81 

. 
 07 62 19 00-0187 LF >7" To 9" Girth, 24 Gauge, Stainless Steel Drip Edge .......................................................................................................... 37.92 2.04 

. 
 07 62 19 00-0188 LF >9" To 12" Girth, 24 Gauge, Stainless Steel Drip Edge ........................................................................................................ 46.75 2.15 

. 
 07 62 19 00-0189 LF >12" To 15" Girth, 24 Gauge, Stainless Steel Drip Edge ...................................................................................................... 60.52 2.27 

XXXXXXX 
. 
 07 62 19 00-0190  22 Gauge, Stainless Steel Drip Edge (07 62 19 00-0177) 

. 

. 
 07 62 19 00-0191 LF Up To 5" Girth, 22 Gauge, Stainless Steel Drip Edge ........................................................................................................... 30.91 1.70 

. 
 07 62 19 00-0192 LF >5" To 7" Girth, 22 Gauge, Stainless Steel Drip Edge .......................................................................................................... 39.97 1.81 

. 
 07 62 19 00-0193 LF >7" To 9" Girth, 22 Gauge, Stainless Steel Drip Edge .......................................................................................................... 46.90 2.04 

. 
 07 62 19 00-0194 LF >9" To 12" Girth, 22 Gauge, Stainless Steel Drip Edge ........................................................................................................ 58.10 2.15 

. 
 07 62 19 00-0195 LF >12" To 15" Girth, 22 Gauge, Stainless Steel Drip Edge ...................................................................................................... 75.65 2.27 

XXXXXXX 
. 
 07 63  Sheet Metal Roofing Specialties (07 60) 

. 

. 
 07 63 00 00-0001  Pitch Pockets (07 63) 

Note: Cut into deck, filled with non-shrink grout, includes blocking. 
. 
. 
 07 63 00 00-0002  24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pockets (07 

63 00 00-0001) 
. 
. 

 07 63 00 00-0003 EA 4" x 4" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................ 94.07  
    For Pourable Sealer Filled, Add  37.92 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  18.97 

. 
 07 63 00 00-0004 EA 6" x 6" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .............................................................. 112.47  

    For Pourable Sealer Filled, Add  85.37 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  42.80 

. 
 07 63 00 00-0005 EA 8" x 8" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .............................................................. 136.32  

    For Pourable Sealer Filled, Add  151.67 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  75.66 

. 
 07 63 00 00-0006 EA 8" x 10" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ............................................................ 149.97  

    For Pourable Sealer Filled, Add  189.59 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  95.11 

. 
 07 63 00 00-0007 EA 8" x 12" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ............................................................ 162.64  

    For Pourable Sealer Filled, Add  227.51 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  113.77 

. 
 07 63 00 00-0008 SF  24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ......................................................................... 190.84  

    For Pourable Sealer Filled, Add  341.27 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  169.58 

XXXXXXX 
. 
 07 63 00 00-0009  16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pockets (07 63 00 

00-0001) 
. 
. 

 07 63 00 00-0010 EA 4" x 4" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................... 112.73  
    For Pourable Sealer Filled, Add  37.92 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  18.97 

. 
 07 63 00 00-0011 EA 6" x 6" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................... 134.18  

    For Pourable Sealer Filled, Add  85.37 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  42.80 

. 
 07 63 00 00-0012 EA 8" x 8" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................... 162.11  

    For Pourable Sealer Filled, Add  151.67 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  75.66 

. 
 07 63 00 00-0013 EA 8" x 10" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................. 179.85  

    For Pourable Sealer Filled, Add  189.59 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  95.11 

. 
 07 63 00 00-0014 EA 8" x 12" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................. 193.23  

    For Pourable Sealer Filled, Add  227.51 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  113.77 

. 
 07 63 00 00-0015 SF  16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ............................................................................... 223.47  

    For Pourable Sealer Filled, Add  341.27 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  169.58 

XXXXXXX 
. 
 07 63 00 00-0016  24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch 

Pockets (07 63 00 00-0001) 
. 
. 

 07 63 00 00-0017 EA 4" x 4" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 119.54  
    For Pourable Sealer Filled, Add  37.92 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  18.97 

. 
 07 63 00 00-0018 EA 6" x 6" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 141.26  

    For Pourable Sealer Filled, Add  85.37 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  42.80 

. 
 07 63 00 00-0019 EA 8" x 8" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 162.64  

    For Pourable Sealer Filled, Add  151.67 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  75.66 

. 
 07 63 00 00-0020 EA 8" x 10" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................... 175.85  

    For Pourable Sealer Filled, Add  189.59 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  95.11 

. 
 07 63 00 00-0021 EA 8" x 12" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................... 187.98  

    For Pourable Sealer Filled, Add  227.51 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  113.77 

. 
 07 63 00 00-0022 SF  24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................... 214.67  

    For Pourable Sealer Filled, Add  341.27 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  169.58 

XXXXXXX 
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. 
 07 63 00 00-0023  Clean, Repair And Refill Existing Pitch Pockets With Non-Shrink Grout (07 63 00 

00-0001) 
Note: Includes removing existing filler and refilling with non-shrink grout. 

. 

. 
 07 63 00 00-0024 EA Clean, Repair And Refill Existing 4" x 4" Pitch Pocket With Non-Shrink Grout ..................................................................... 75.14  

    For Pourable Sealer Filled, Add  37.92 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  18.97 

. 
 07 63 00 00-0025 EA Clean, Repair And Refill Existing 6" x 6" Pitch Pocket With Non-Shrink Grout ..................................................................... 86.35  

    For Pourable Sealer Filled, Add  85.37 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  42.80 

. 
 07 63 00 00-0026 EA Clean, Repair And Refill Existing 8" x 8" Pitch Pocket With Non-Shrink Grout ................................................................... 101.27  

    For Pourable Sealer Filled, Add  151.67 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  75.66 

. 
 07 63 00 00-0027 EA Clean, Repair And Refill Existing 8" x 10" Pitch Pocket With Non-Shrink Grout ................................................................. 110.73  

    For Pourable Sealer Filled, Add  189.59 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  95.11 

. 
 07 63 00 00-0028 EA Clean, Repair And Refill Existing 8" x 12" Pitch Pocket With Non-Shrink Grout ................................................................. 120.20  

    For Pourable Sealer Filled, Add  227.51 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  113.77 

. 
 07 63 00 00-0029 SF Clean, Repair And Refill Existing Pitch Pocket With Non-Shrink Grout .............................................................................. 144.06  

    For Pourable Sealer Filled, Add  341.27 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  169.58 

XXXXXXX 
. 
 07 63 00 00-0030  Lead Pipe Flashing For Roofs (07 63) 

Note: Includes 6" skirt base. 
. 
. 

 07 63 00 00-0031 EA 1-1/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3/4" Pipe ................................................................... 116.80 38.70 
. 

 07 63 00 00-0032 EA 1-1/2" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 1" Pipe ...................................................................... 116.80 38.70 
. 

 07 63 00 00-0033 EA 2-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 2" Pipe ...................................................................... 138.88 38.70 
. 

 07 63 00 00-0034 EA 3-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3" Pipe ...................................................................... 151.49 38.70 
. 

 07 63 00 00-0035 EA 4-1/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3-1/2" Pipe ............................................................... 157.80 38.70 
. 

 07 63 00 00-0036 EA 4-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 4" Pipe ...................................................................... 160.95 38.70 
. 

 07 63 00 00-0037 EA 6-7/8" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 6" Pipe ...................................................................... 192.49 38.70 
. 

 07 63 00 00-0038 EA 8-7/8" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 8" Pipe ...................................................................... 206.68 38.70 

XXXXXXX 
. 
 07 63 00 00-0039  Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing (07 63) 

. 

. 
 07 63 00 00-0040 EA  2" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 94.88 25.01 

. 
 07 63 00 00-0041 EA  3" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 95.96 25.01 

. 
 07 63 00 00-0042 EA  4" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 99.86 25.01 

. 
 07 63 00 00-0043 EA  6" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ............................................... 103.22 25.01 

XXXXXXX 
. 
 07 65  Flexible Flashing (07 60) 

. 

. 
 07 65 16  Modified Bituminous Sheet Flashing (07 65) 

. 

. 
 07 65 16 00-0001  Liquid Flashing System For Modified And BUR Systems (07 65 16) 

See CSI section 07 51 13 00-0036 for ceramic coated roofing granules. 
. 
. 

 07 65 16 00-0002 SF 60 Mil, Urethane Elastomer Liquid Applied Flashing ............................................................................................................ 14.46 2.17 
Note: Includes applying a 30 mil base coat, rolling in a stichbonded polyester reinforcing scrim and applying a 30 
mil second coat. 

XXXXXXX 
. 
 07 65 19  Plastic Sheet Flashing (07 65) 

. 

. 
 07 65 19 00-0001  Plastic Flashing And Trim (07 65 19) 

. 

. 
 07 65 19 00-0002  Neoprene Flashing (07 65 19 00-0001) 

. 

. 
 07 65 19 00-0003  60 Mil Neoprene Flashing (07 65 19 00-0002) 

. 

. 
 07 65 19 00-0004 LF 6" Wide Strip, 60 Mil, Neoprene Flashing ............................................................................................................................... 9.57 3.05 

. 
 07 65 19 00-0005 LF 12" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 12.72 3.28 

. 
 07 65 19 00-0006 LF 18" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 16.20 3.62 

. 
 07 65 19 00-0007 LF 24" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 19.89 4.08 

XXXXXXX 
. 
 07 65 33  Flexible Roof Boot (07 65) 

. 

. 
 07 65 33 00-0001  Neoprene Roof Boot (07 65 33) 

. 

. 
 07 65 33 00-0002 EA  2" Diameter Pipe, Neoprene Roof Boot ................................................................................................................................ 45.57 9.40 

. 
 07 65 33 00-0003 EA  3" Diameter Pipe, Neoprene Roof Boot ................................................................................................................................ 53.75 10.53 

. 
 07 65 33 00-0004 EA  4" Diameter Pipe, Neoprene Roof Boot ................................................................................................................................ 59.85 11.33 

XXXXXXX 
. 
 07 70  Roof and Wall Specialties and Accessories (07) 

. 

. 
 07 71  Roof Specialties (07 70) 

. 

. 
 07 71 13  Manufactured Copings (07 71) 

. 

. 
 07 71 13 00-0001  Galvanized Steel Copings (07 71 13) 
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. 

. 
 07 71 13 00-0002  KYNAR 500® Finish, Galvanized Steel Coping System With Galvanized 

Steel Cleats (07 71 13 00-0001) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0003 LF 10" To 14" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ...................................................................................................................................................... 33.11 2.45 
. 

 07 71 13 00-0004 LF >14" To 16" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 
Galvanized Steel Cleats ...................................................................................................................................................... 34.94 2.65 

. 
 07 71 13 00-0005 LF >16" To 22" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ...................................................................................................................................................... 39.81 2.78 
. 

 07 71 13 00-0006 LF >22" To 30" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 
Galvanized Steel Cleats ...................................................................................................................................................... 46.23 3.05 

. 
 07 71 13 00-0007 LF >30" To 42" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ...................................................................................................................................................... 55.82 3.19 

XXXXXXX 
. 
 07 71 13 00-0008  Aluminum Copings (07 71 13) 

. 

. 
 07 71 13 00-0009  Mill Finish, Aluminum Coping System With Galvanized Steel Cleats (07 71 13 00-

0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0010  0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0011 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 26.34 2.45 
. 

 07 71 13 00-0012 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 28.12 2.65 
. 

 07 71 13 00-0013 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 32.74 2.78 
. 

 07 71 13 00-0014 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 39.06 3.05 
. 

 07 71 13 00-0015 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 48.47 3.19 

XXXXXXX 
. 
 07 71 13 00-0016  0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0017 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 28.56 2.45 
. 

 07 71 13 00-0018 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 30.49 2.65 
. 

 07 71 13 00-0019 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 35.55 2.78 
. 

 07 71 13 00-0020 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 42.46 3.05 
. 

 07 71 13 00-0021 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 52.79 3.19 

XXXXXXX 
. 
 07 71 13 00-0022  0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0023 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 30.39 2.45 
. 

 07 71 13 00-0024 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 32.61 2.65 
. 

 07 71 13 00-0025 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 39.04 2.78 
. 

 07 71 13 00-0026 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 48.72 3.05 
. 

 07 71 13 00-0027 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 62.92 3.19 

XXXXXXX 
. 
 07 71 13 00-0028  KYNAR 500® Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0029  0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0030 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 36.35 2.45 

. 
 07 71 13 00-0031 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 38.79 2.65 
. 

 07 71 13 00-0032 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 45.39 2.78 

. 
 07 71 13 00-0033 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 54.35 3.05 
. 

 07 71 13 00-0034 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 67.89 3.19 

XXXXXXX 
. 
 07 71 13 00-0035  0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0036 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 39.58 2.45 

. 
 07 71 13 00-0037 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 42.22 2.65 
. 

 07 71 13 00-0038 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 49.46 2.78 

. 
 07 71 13 00-0039 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 59.27 3.05 
. 

 07 71 13 00-0040 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 74.15 3.19 
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XXXXXXX 
. 
 07 71 13 00-0041  0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0042 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 42.23 2.45 

. 
 07 71 13 00-0043 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 45.29 2.65 
. 

 07 71 13 00-0044 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 54.52 2.78 

. 
 07 71 13 00-0045 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 68.35 3.05 
. 

 07 71 13 00-0046 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 88.84 3.19 

XXXXXXX 
. 
 07 71 13 00-0047  Clear Anodized Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0048  0.040" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0049 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 38.29 2.45 

. 
 07 71 13 00-0050 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 40.85 2.65 
. 

 07 71 13 00-0051 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 47.83 2.78 

. 
 07 71 13 00-0052 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 57.30 3.05 
. 

 07 71 13 00-0053 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 71.65 3.19 

XXXXXXX 
. 
 07 71 13 00-0054  0.050" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0055 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 41.71 2.45 

. 
 07 71 13 00-0056 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 44.49 2.65 
. 

 07 71 13 00-0057 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 52.15 2.78 

. 
 07 71 13 00-0058 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 62.52 3.05 
. 

 07 71 13 00-0059 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 78.28 3.19 

XXXXXXX 
. 
 07 71 13 00-0060  0.063" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0061 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 44.52 2.45 

. 
 07 71 13 00-0062 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 47.74 2.65 
. 

 07 71 13 00-0063 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 57.52 2.78 

. 
 07 71 13 00-0064 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 72.15 3.05 
. 

 07 71 13 00-0065 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 93.85 3.19 

XXXXXXX 
. 
 07 71 13 00-0066  Removal And Reinstallation Of Metal Coping (07 71 13) 

. 

. 
 07 71 13 00-0067 LF Removal And Reinstallation Of Metal Coping ....................................................................................................................... 10.15  

XXXXXXX 
. 
 07 71 19  Manufactured Gravel Stops and Fasciae (07 71) 

. 

. 
 07 71 19 00-0001  Gravel Stop (07 71 19) 

. 

. 
 07 71 19 00-0002  Aluminum Gravel Stop (07 71 19 00-0001) 

. 

. 
 07 71 19 00-0003  Aluminum Gravel Stop (07 71 19 00-0002) 

. 

. 
 07 71 19 00-0004  KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0003) 

. 

. 
 07 71 19 00-0005  0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 

. 

. 
 07 71 19 00-0006 LF 4" To 6" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 37.95 1.93 

. 
 07 71 19 00-0007 LF >6" To 10" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 39.23 2.27 

. 
 07 71 19 00-0008 LF >10" To 18" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 40.57 2.49 

XXXXXXX 
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. 
 07 71 19 00-0009  0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 

. 

. 
 07 71 19 00-0010 LF 4" To 6" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 40.33 1.93 

. 
 07 71 19 00-0011 LF >6" To 10" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 41.71 2.27 

. 
 07 71 19 00-0012 LF >10" To 18" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 43.18 2.49 

XXXXXXX 
. 
 07 71 19 00-0013  0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 

. 

. 
 07 71 19 00-0014 LF 4" To 6" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 43.43 1.93 

. 
 07 71 19 00-0015 LF >6" To 10" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 44.68 2.27 

. 
 07 71 19 00-0016 LF >10" To 18" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 46.48 2.49 

XXXXXXX 
. 
 07 71 19 00-0017  0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 

. 

. 
 07 71 19 00-0018 LF 4" To 6" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 45.53 1.93 

. 
 07 71 19 00-0019 LF >6" To 10" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 46.86 2.27 

. 
 07 71 19 00-0020 LF >10" To 18" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 48.78 2.49 

XXXXXXX 
. 
 07 71 19 00-0021  Mill Finish, Aluminum Gravel Stop (07 71 19 00-0003) 

. 

. 
 07 71 19 00-0022  0.032" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 

. 

. 
 07 71 19 00-0023 LF 4" To 6" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................... 24.77 1.93 

. 
 07 71 19 00-0024 LF >6" To 10" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 26.72 2.27 

. 
 07 71 19 00-0025 LF >10" To 18" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ......................................................................... 28.68 2.49 

XXXXXXX 
. 
 07 71 19 00-0026  0.040" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 

. 

. 
 07 71 19 00-0027 LF 4" To 6" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................... 26.75 1.93 

. 
 07 71 19 00-0028 LF >6" To 10" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 28.43 2.27 

. 
 07 71 19 00-0029 LF >10" To 18" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ......................................................................... 30.00 2.49 

XXXXXXX 
. 
 07 71 19 00-0030  0.050" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 

. 

. 
 07 71 19 00-0031 LF 4" To 6" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................... 28.73 1.93 

. 
 07 71 19 00-0032 LF >6" To 10" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 30.41 2.27 

. 
 07 71 19 00-0033 LF >10" To 18" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ......................................................................... 32.14 2.49 

XXXXXXX 
. 
 07 71 19 00-0034  0.063" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 

. 

. 
 07 71 19 00-0035 LF 4" To 6" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................... 30.87 1.93 

. 
 07 71 19 00-0036 LF >6" To 10" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 32.38 2.27 

. 
 07 71 19 00-0037 LF >10" To 18" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ......................................................................... 33.73 2.49 

XXXXXXX 
. 
 07 71 19 00-0038  Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0003) 

. 

. 
 07 71 19 00-0039  0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 

. 

. 
 07 71 19 00-0040 LF 4" To 6" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 45.27 1.93 

. 
 07 71 19 00-0041 LF >6" To 10" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 46.86 2.27 

. 
 07 71 19 00-0042 LF >10" To 18" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 48.30 2.49 

XXXXXXX 
. 
 07 71 19 00-0043  0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 

. 

. 
 07 71 19 00-0044 LF 4" To 6" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 48.12 1.93 

. 
 07 71 19 00-0045 LF >6" To 10" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 49.84 2.27 

. 
 07 71 19 00-0046 LF >10" To 18" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 51.42 2.49 

XXXXXXX 
. 
 07 71 19 00-0047  0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 

. 

. 
 07 71 19 00-0048 LF 4" To 6" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 51.84 1.93 

. 
 07 71 19 00-0049 LF >6" To 10" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 53.40 2.27 

. 
 07 71 19 00-0050 LF >10" To 18" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 54.71 2.49 

XXXXXXX 
. 
 07 71 19 00-0051  0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 

. 

. 
 07 71 19 00-0052 LF 4" To 6" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 54.36 1.93 

. 
 07 71 19 00-0053 LF >6" To 10" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 56.01 2.27 

. 
 07 71 19 00-0054 LF >10" To 18" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 57.43 2.49 

XXXXXXX 
. 
 07 71 19 00-0055  Aluminum Gravel Stop System With Continuous Cleat (07 71 19 00-0002) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0056  KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0057  0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0058 LF 4" To 6" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 42.80 2.04 
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. 
 07 71 19 00-0059 LF >6" To 10" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 45.51 2.43 
. 

 07 71 19 00-0060 LF >10" To 18" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 48.60 2.77 

XXXXXXX 
. 
 07 71 19 00-0061  0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0062 LF 4" To 6" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 45.18 2.04 
. 

 07 71 19 00-0063 LF >6" To 10" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 47.99 2.43 

. 
 07 71 19 00-0064 LF >10" To 18" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 51.21 2.77 

XXXXXXX 
. 
 07 71 19 00-0065  0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0066 LF 4" To 6" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 48.28 2.04 
. 

 07 71 19 00-0067 LF >6" To 10" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 50.96 2.43 

. 
 07 71 19 00-0068 LF >10" To 18" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 54.51 2.77 

XXXXXXX 
. 
 07 71 19 00-0069  0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0070 LF 4" To 6" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 50.38 2.04 
. 

 07 71 19 00-0071 LF >6" To 10" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 53.14 2.43 

. 
 07 71 19 00-0072 LF >10" To 18" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 56.81 2.77 

XXXXXXX 
. 
 07 71 19 00-0073  Mill Finish, Aluminum Gravel Stop System With Continuous Cleat (07 71 19 00-0055) 

. 

. 
 07 71 19 00-0074  0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0075 LF 4" To 6" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 31.45 2.04 
. 

 07 71 19 00-0076 LF >6" To 10" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 33.67 2.43 
. 

 07 71 19 00-0077 LF >10" To 18" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 36.22 2.77 

XXXXXXX 
. 
 07 71 19 00-0078  0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0079 LF 4" To 6" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 33.09 2.04 
. 

 07 71 19 00-0080 LF >6" To 10" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 35.38 2.43 
. 

 07 71 19 00-0081 LF >10" To 18" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 38.03 2.77 

XXXXXXX 
. 
 07 71 19 00-0082  0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0083 LF 4" To 6" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 35.23 2.04 
. 

 07 71 19 00-0084 LF >6" To 10" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 37.43 2.43 
. 

 07 71 19 00-0085 LF >10" To 18" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 40.17 2.77 

XXXXXXX 
. 
 07 71 19 00-0086  0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0087 LF 4" To 6" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 36.68 2.04 
. 

 07 71 19 00-0088 LF >6" To 10" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 38.93 2.43 
. 

 07 71 19 00-0089 LF >10" To 18" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 41.76 2.77 

XXXXXXX 
. 
 07 71 19 00-0090  Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0091  0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0092 LF 4" To 6" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 50.12 2.04 
. 

 07 71 19 00-0093 LF >6" To 10" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 53.14 2.43 

. 
 07 71 19 00-0094 LF >10" To 18" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 56.33 2.77 

XXXXXXX 
. 
 07 71 19 00-0095  0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0096 LF 4" To 6" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 52.97 2.04 
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. 
 07 71 19 00-0097 LF >6" To 10" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 56.12 2.43 
. 

 07 71 19 00-0098 LF >10" To 18" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 59.45 2.77 

XXXXXXX 
. 
 07 71 19 00-0099  0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0100 LF 4" To 6" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 56.69 2.04 
. 

 07 71 19 00-0101 LF >6" To 10" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 59.68 2.43 

. 
 07 71 19 00-0102 LF >10" To 18" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 62.74 2.77 

XXXXXXX 
. 
 07 71 19 00-0103  0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0104 LF 4" To 6" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 59.21 2.04 
. 

 07 71 19 00-0105 LF >6" To 10" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 62.29 2.43 

. 
 07 71 19 00-0106 LF >10" To 18" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 65.46 2.77 

XXXXXXX 
. 
 07 71 19 00-0107  Stainless Steel Gravel Stop (07 71 19 00-0001) 

. 

. 
 07 71 19 00-0108  Stainless Steel Gravel Stop (07 71 19 00-0107) 

. 

. 
 07 71 19 00-0109  26 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 

. 

. 
 07 71 19 00-0110 LF 4" To 6" Face Height, 26 Gauge, Stainless Steel Gravel Stop.............................................................................................. 36.96 1.93 

. 
 07 71 19 00-0111 LF >6" To 10" Face Height, 26 Gauge, Stainless Steel Gravel Stop ......................................................................................... 48.58 2.27 

. 
 07 71 19 00-0112 LF >10" To 18" Face Height, 26 Gauge, Stainless Steel Gravel Stop ....................................................................................... 72.09 2.49 

XXXXXXX 
. 
 07 71 19 00-0113  24 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 

. 

. 
 07 71 19 00-0114 LF 4" To 6" Face Height, 24 Gauge, Stainless Steel Gravel Stop.............................................................................................. 46.04 1.93 

. 
 07 71 19 00-0115 LF >6" To 10" Face Height, 24 Gauge, Stainless Steel Gravel Stop ......................................................................................... 60.68 2.27 

. 
 07 71 19 00-0116 LF >10" To 18" Face Height, 24 Gauge, Stainless Steel Gravel Stop ....................................................................................... 90.25 2.49 

XXXXXXX 
. 
 07 71 19 00-0117  22 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 

. 

. 
 07 71 19 00-0118 LF 4" To 6" Face Height, 22 Gauge, Stainless Steel Gravel Stop.............................................................................................. 55.69 1.93 

. 
 07 71 19 00-0119 LF >6" To 10" Face Height, 22 Gauge, Stainless Steel Gravel Stop ......................................................................................... 73.54 2.27 

. 
 07 71 19 00-0120 LF >10" To 18" Face Height, 22 Gauge, Stainless Steel Gravel Stop ..................................................................................... 109.54 2.49 

XXXXXXX 
. 
 07 71 19 00-0121  Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 00-0107) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0122  26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0123 LF 4" To 6" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 43.68 2.04 
. 

 07 71 19 00-0124 LF >6" To 10" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 57.30 2.43 
. 

 07 71 19 00-0125 LF >10" To 18" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 83.27 2.77 

XXXXXXX 
. 
 07 71 19 00-0126  24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0127 LF 4" To 6" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 52.76 2.04 
. 

 07 71 19 00-0128 LF >6" To 10" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 69.40 2.43 
. 

 07 71 19 00-0129 LF >10" To 18" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat .................................... 101.43 2.77 

XXXXXXX 
. 
 07 71 19 00-0130  22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0131 LF 4" To 6" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 62.41 2.04 
. 

 07 71 19 00-0132 LF >6" To 10" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 82.26 2.43 
. 

 07 71 19 00-0133 LF >10" To 18" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat .................................... 120.72 2.77 

XXXXXXX 
. 
 07 71 19 00-0134  Galvanized Steel Gravel Stop (07 71 19 00-0001) 

. 

. 
 07 71 19 00-0135  Galvanized Steel Gravel Stop (07 71 19 00-0134) 

. 

. 
 07 71 19 00-0136  KYNAR 500® Finish, Galvanized Steel Gravel Stop (07 71 19 00-0135) 

. 

. 
 07 71 19 00-0137  24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop (07 71 19 00-0136) 

. 

. 
 07 71 19 00-0138 LF 4" To 6" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop ........................................................ 35.36 1.93 

. 
 07 71 19 00-0139 LF >6" To 10" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop .................................................... 36.59 2.27 

. 
 07 71 19 00-0140 LF >10" To 18" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop .................................................. 38.09 2.49 

XXXXXXX 



07
 07 Thermal And Moisture Protection 

07 70 Roof and Wall Specialties and Accessories 
07 71 Roof Specialties 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 108  County of San Mateo, Roofing 

. 
 07 71 19 00-0141  Galvanized Steel Gravel Stop System With Continuous Cleat (07 71 19 00-0134) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0142  KYNAR 500® Finish, Galvanized Steel Gravel Stop System With 

Continuous Cleat (07 71 19 00-0141) 
. 
. 
 07 71 19 00-0143  24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System 

With Continuous Cleat (07 71 19 00-0142) 
. 
. 

 07 71 19 00-0144 LF 4" To 6" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 40.43 2.04 

. 
 07 71 19 00-0145 LF >6" To 10" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 43.16 2.43 
. 

 07 71 19 00-0146 LF >10" To 18" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With 
Continuous Cleat ................................................................................................................................................................. 46.49 2.77 

XXXXXXX 
. 
 07 71 19 00-0147  Copper Gravel Stop (07 71 19 00-0001) 

. 

. 
 07 71 19 00-0148  Copper Gravel Stop (07 71 19 00-0147) 

. 

. 
 07 71 19 00-0149  20 Ounce, Copper Gravel Stop (07 71 19 00-0148) 

. 

. 
 07 71 19 00-0150 LF 4" To 6" Face Height, 20 Ounce, Copper Gravel Stop .......................................................................................................... 58.87 1.93 

. 
 07 71 19 00-0151 LF >6" To 10" Face Height, 20 Ounce, Copper Gravel Stop ...................................................................................................... 67.41 2.27 

. 
 07 71 19 00-0152 LF >10" To 18" Face Height, 20 Ounce, Copper Gravel Stop .................................................................................................... 77.88 2.49 

XXXXXXX 
. 
 07 71 19 00-0153  16 Ounce, Copper Gravel Stop (07 71 19 00-0148) 

. 

. 
 07 71 19 00-0154 LF 4" To 6" Face Height, 16 Ounce, Copper Gravel Stop .......................................................................................................... 71.49 1.93 

. 
 07 71 19 00-0155 LF >6" To 10" Face Height, 16 Ounce, Copper Gravel Stop ...................................................................................................... 82.83 2.27 

. 
 07 71 19 00-0156 LF >10" To 18" Face Height, 16 Ounce, Copper Gravel Stop .................................................................................................... 94.71 2.49 

XXXXXXX 
. 
 07 71 19 00-0157  Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0147) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0158  20 Ounce, Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0157) 

. 

. 
 07 71 19 00-0159 LF 4" To 6" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat ........................................................ 61.26 2.04 

. 
 07 71 19 00-0160 LF >6" To 10" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................... 70.47 2.43 

. 
 07 71 19 00-0161 LF >10" To 18" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................. 81.75 2.77 

XXXXXXX 
. 
 07 71 19 00-0162  16 Ounce, Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0157) 

. 

. 
 07 71 19 00-0163 LF 4" To 6" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat ........................................................ 73.89 2.04 

. 
 07 71 19 00-0164 LF >6" To 10" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................... 85.90 2.43 

. 
 07 71 19 00-0165 LF >10" To 18" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................. 98.58 2.77 

XXXXXXX 
. 
 07 71 19 00-0166  Fascia (07 71 19) 

. 

. 
 07 71 19 00-0167  Snap-On Cover Fascia (07 71 19 00-0166) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0168  Galvanized Steel Snap-On Cover Fascia (07 71 19 00-0167) 

. 

. 
 07 71 19 00-0169  KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia (07 71 19 00-0168) 

. 

. 
 07 71 19 00-0170  24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia (07 

71 19 00-0169) 
. 
. 

 07 71 19 00-0171 LF 3" To 5" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 43.24 2.83 

. 
 07 71 19 00-0172 LF >5" To 7" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 48.65 2.94 
. 

 07 71 19 00-0173 LF >7" To 9" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 52.12 3.05 

XXXXXXX 
. 
 07 71 19 00-0174  Accessories For KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems (07 71 19 00-0169) 
. 
. 
 07 71 19 00-0175  Fascia Sumps For KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems (07 71 19 00-0174) 
. 
. 

 07 71 19 00-0176 EA Fascia Sump For 3" To 5" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ........... 301.60 3.97 
. 

 07 71 19 00-0177 EA Fascia Sump For >5" To 7" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ......... 322.15 3.97 
. 

 07 71 19 00-0178 EA Fascia Sump For >7" To 9" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ......... 335.05 3.97 

XXXXXXX 
. 
 07 71 19 00-0179  Fascia Spillout Scuppers For KYNAR 500® Finish, Galvanized Steel Snap-

On Cover Fascia Systems (07 71 19 00-0174) 
. 
. 

 07 71 19 00-0180 EA Fascia Spillout Scupper For 3" To 5" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 245.66 3.97 

. 
 07 71 19 00-0181 EA Fascia Spillout Scupper For >5" To 7" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems ................................................................................................................................................................. 256.03 3.97 
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. 
 07 71 19 00-0182 EA Fascia Spillout Scupper For >7" To 9" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems ................................................................................................................................................................. 262.34 3.97 

XXXXXXX 
. 
 07 71 19 00-0183  Aluminum Snap-On Cover Fascia (07 71 19 00-0167) 

. 

. 
 07 71 19 00-0184  KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat (07 71 19 00-0183) 
. 
. 
 07 71 19 00-0185  0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0184) 
. 
. 

 07 71 19 00-0186 LF 3" To 5" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 25.29 2.83 

. 
 07 71 19 00-0187 LF >5" To 7" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 28.61 2.94 
. 

 07 71 19 00-0188 LF >7" To 9" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 30.37 3.05 

XXXXXXX 
. 
 07 71 19 00-0189  0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0184) 
. 
. 

 07 71 19 00-0190 LF 3" To 5" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 26.58 2.83 

. 
 07 71 19 00-0191 LF >5" To 7" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 30.26 2.94 
. 

 07 71 19 00-0192 LF >7" To 9" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 32.23 3.05 

XXXXXXX 
. 
 07 71 19 00-0193  Accessories For KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0184) 
. 
. 
 07 71 19 00-0194  Fascia Sumps For KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0193) 
. 
. 

 07 71 19 00-0195 EA Fascia Sump For 3" To 5" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems ...................... 164.17 3.97 
. 

 07 71 19 00-0196 EA Fascia Sump For >5" To 7" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems .................... 178.05 3.97 
. 

 07 71 19 00-0197 EA Fascia Sump For >7" To 9" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems .................... 184.12 3.97 

XXXXXXX 
. 
 07 71 19 00-0198  Fascia Spillout Scuppers For KYNAR 500® Finish, Aluminum Snap-On 

Cover Fascia Systems (07 71 19 00-0193) 
. 
. 

 07 71 19 00-0199 EA Fascia Spillout Scupper For 3" To 5" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 129.96 3.97 

. 
 07 71 19 00-0200 EA Fascia Spillout Scupper For >5" To 7" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems ............................................................................................................................................................................. 136.87 3.97 
. 

 07 71 19 00-0201 EA Fascia Spillout Scupper For >7" To 9" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 139.90 3.97 

XXXXXXX 
. 
 07 71 19 00-0202  Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat (07 71 19 00-0183) 
. 
. 
 07 71 19 00-0203  0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0202) 
. 
. 

 07 71 19 00-0204 LF 3" To 5" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 29.22 2.83 

. 
 07 71 19 00-0205 LF >5" To 7" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 33.16 2.94 
. 

 07 71 19 00-0206 LF >7" To 9" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 35.23 3.05 

XXXXXXX 
. 
 07 71 19 00-0207  0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0202) 
. 
. 

 07 71 19 00-0208 LF 3" To 5" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 30.76 2.83 

. 
 07 71 19 00-0209 LF >5" To 7" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 35.14 2.94 
. 

 07 71 19 00-0210 LF >7" To 9" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 37.45 3.05 

XXXXXXX 
. 
 07 71 19 00-0211  Accessories For Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0202) 
. 
. 
 07 71 19 00-0212  Fascia Sumps For Clear Anodized Finish, Aluminum Snap-On Cover 

Fascia Systems (07 71 19 00-0211) 
. 
. 

 07 71 19 00-0213 EA Fascia Sump For 3" To 5" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................... 203.24 3.97 
. 

 07 71 19 00-0214 EA Fascia Sump For >5" To 7" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................. 220.58 3.97 
. 

 07 71 19 00-0215 EA Fascia Sump For >7" To 9" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................. 228.17 3.97 
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XXXXXXX 
. 
 07 71 19 00-0216  Fascia Spillout Scuppers For Clear Anodized Finish, Aluminum Snap-On 

Cover Fascia Systems (07 71 19 00-0211) 
. 
. 

 07 71 19 00-0217 EA Fascia Spillout Scupper For 3" To 5" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 160.47 3.97 

. 
 07 71 19 00-0218 EA Fascia Spillout Scupper For >5" To 7" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

Systems ............................................................................................................................................................................. 169.11 3.97 
. 

 07 71 19 00-0219 EA Fascia Spillout Scupper For >7" To 9" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 172.89 3.97 

XXXXXXX 
. 
 07 71 23  Manufactured Gutters and Downspouts (07 71) 

Note: Includes all necessary support straps. 
. 
. 
 07 71 23 00-0001  Aluminum Gutters And Downspouts (07 71 23) 

. 

. 
 07 71 23 00-0002  Aluminum Gutters (07 71 23 00-0001) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0003  K-Style Aluminum Gutters (07 71 23 00-0002) 

. 

. 
 07 71 23 00-0004 LF 5", 0.027" Thick, K-Style Aluminum Gutter ........................................................................................................................... 12.17 5.41 

    For Up To 100', Add  2.55 
    For >100' To 250', Add  1.05 
    For >1,000', Deduct  -0.89 
    For Kynar 500® Finish, Add  1.47 

. 
 07 71 23 00-0005 LF 6", 0.027" Thick, K-Style Aluminum Gutter ........................................................................................................................... 13.51 5.70 

    For Up To 100', Add  2.75 
    For >100' To 250', Add  1.14 
    For >1,000', Deduct  -0.94 
    For Kynar 500® Finish, Add  1.87 

. 
 07 71 23 00-0006 LF 5", 0.032" Thick, K-Style Aluminum Gutter ........................................................................................................................... 12.64 5.41 

    For Up To 100', Add  2.60 
    For >100' To 250', Add  1.08 
    For >1,000', Deduct  -0.89 
    For Kynar 500® Finish, Add  1.68 

. 
 07 71 23 00-0007 LF 6", 0.032" Thick, K-Style Aluminum Gutter ........................................................................................................................... 14.11 5.70 

    For Up To 100', Add  2.81 
    For >100' To 250', Add  1.17 
    For >1,000', Deduct  -0.94 
    For Kynar 500® Finish, Add  2.14 

. 
 07 71 23 00-0008 LF 7", 0.032" Thick, K-Style Aluminum Gutter ........................................................................................................................... 25.47 5.99 

    For Up To 100', Add  4.06 
    For >100' To 250', Add  1.78 
    For >1,000', Deduct  -1.01 
    For Kynar 500® Finish, Add  6.93 

. 
 07 71 23 00-0009 LF 8", 0.032" Thick, K-Style Aluminum Gutter ........................................................................................................................... 27.92 6.72 

    For Up To 100', Add  4.46 
    For >100' To 250', Add  1.95 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  7.57 

. 
 07 71 23 00-0010 LF 8", 0.040" Thick, K-Style Aluminum Gutter ........................................................................................................................... 31.17 6.72 

    For Up To 100', Add  4.78 
    For >100' To 250', Add  2.11 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  9.03 

XXXXXXX 
. 
 07 71 23 00-0011  Half Round Aluminum Gutters (07 71 23 00-0002) 

. 

. 
 07 71 23 00-0012 LF 5", 0.027" Thick, Half Round Aluminum Gutter ..................................................................................................................... 21.58 5.41 

    For Up To 100', Add  3.49 
    For >100' To 250', Add  1.52 
    For >1,000', Deduct  -0.89 
    For Kynar 500® Finish, Add  5.70 

. 
 07 71 23 00-0013 LF 6", 0.032" Thick, Half Round Aluminum Gutter ..................................................................................................................... 25.84 5.70 

    For Up To 100', Add  3.99 
    For >100' To 250', Add  1.76 
    For >1,000', Deduct  -0.94 
    For Kynar 500® Finish, Add  7.42 

XXXXXXX 
. 
 07 71 23 00-0014  Box Style Aluminum Gutters (07 71 23 00-0002) 

. 

. 
 07 71 23 00-0015 LF 6", 0.027" Thick, Box Style Aluminum Gutter ........................................................................................................................ 22.85 6.72 

    For Up To 100', Add  3.95 
    For >100' To 250', Add  1.70 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  5.29 

. 
 07 71 23 00-0016 LF 6", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 22.91 6.72 

    For Up To 100', Add  3.96 
    For >100' To 250', Add  1.70 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  5.31 
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. 
 07 71 23 00-0017 LF 7", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 26.55 7.16 

    For Up To 100', Add  4.43 
    For >100' To 250', Add  1.92 
    For >1,000', Deduct  -1.18 
    For Kynar 500® Finish, Add  6.62 

. 
 07 71 23 00-0018 LF 8", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 29.90 7.60 

    For Up To 100', Add  4.88 
    For >100' To 250', Add  2.12 
    For >1,000', Deduct  -1.26 
    For Kynar 500® Finish, Add  7.80 

XXXXXXX 
. 
 07 71 23 00-0019  Aluminum Gutter End Caps (07 71 23 00-0001) 

. 

. 
 07 71 23 00-0020  K-Style, Aluminum Gutter End Caps (07 71 23 00-0019) 

. 

. 
 07 71 23 00-0021 EA 5", K-Style Aluminum Gutter End Cap .................................................................................................................................... 4.06  

    For Kynar 500® Finish, Add  0.51 
. 

 07 71 23 00-0022 EA 6", K-Style Aluminum Gutter End Cap .................................................................................................................................... 4.98  
    For Kynar 500® Finish, Add  0.92 

. 
 07 71 23 00-0023 EA 7", K-Style Aluminum Gutter End Cap .................................................................................................................................. 10.59  

    For Kynar 500® Finish, Add  3.45 
. 

 07 71 23 00-0024 EA 8", K-Style Aluminum Gutter End Cap .................................................................................................................................. 12.30  
    For Kynar 500® Finish, Add  4.22 

XXXXXXX 
. 
 07 71 23 00-0025  Half Round, Aluminum Gutter End Caps (07 71 23 00-0019) 

. 

. 
 07 71 23 00-0026 EA 5", Half Round Aluminum Gutter End Cap .............................................................................................................................. 6.42  

    For Kynar 500® Finish, Add  1.57 
. 

 07 71 23 00-0027 EA 6", Half Round Aluminum Gutter End Cap .............................................................................................................................. 9.82  
    For Kynar 500® Finish, Add  3.10 

XXXXXXX 
. 
 07 71 23 00-0028  Box Style, Aluminum Gutter End Caps (07 71 23 00-0019) 

. 

. 
 07 71 23 00-0029 EA 6", Box Style Aluminum Gutter End Cap ............................................................................................................................... 11.53  

    For Kynar 500® Finish, Add  3.87 
. 

 07 71 23 00-0030 EA 7", Box Style Aluminum Gutter End Cap ............................................................................................................................... 12.51  
    For Kynar 500® Finish, Add  4.31 

. 
 07 71 23 00-0031 EA 8", Box Style Aluminum Gutter End Cap ............................................................................................................................... 14.65  

    For Kynar 500® Finish, Add  5.27 

XXXXXXX 
. 
 07 71 23 00-0032  Aluminum Gutter Miters (07 71 23 00-0001) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0033  K-Style, Aluminum Gutter Miters (07 71 23 00-0032) 

. 

. 
 07 71 23 00-0034 EA 5", K-Style Aluminum Gutter Miter ........................................................................................................................................ 23.72  

    For Kynar 500® Finish, Add  4.03 
. 

 07 71 23 00-0035 EA 6", K-Style Aluminum Gutter Miter ........................................................................................................................................ 31.29  
    For Kynar 500® Finish, Add  6.98 

. 
 07 71 23 00-0036 EA 7", K-Style Aluminum Gutter Miter ........................................................................................................................................ 91.45  

    For Kynar 500® Finish, Add  33.59 
. 

 07 71 23 00-0037 EA 8", K-Style Aluminum Gutter Miter ........................................................................................................................................ 99.25  
    For Kynar 500® Finish, Add  36.58 

XXXXXXX 
. 
 07 71 23 00-0038  Half Round, Aluminum Gutter Miters (07 71 23 00-0032) 

. 

. 
 07 71 23 00-0039 EA 5", Half Round Aluminum Gutter Miter .................................................................................................................................. 40.17  

    For Kynar 500® Finish, Add  11.43 
. 

 07 71 23 00-0040 EA 6", Half Round Aluminum Gutter Miter .................................................................................................................................. 62.58  
    For Kynar 500® Finish, Add  21.06 

XXXXXXX 
. 
 07 71 23 00-0041  Box Style, Aluminum Gutter Miters (07 71 23 00-0032) 

. 

. 
 07 71 23 00-0042 EA 6", Box Style Aluminum Gutter Miter..................................................................................................................................... 74.28  

    For Kynar 500® Finish, Add  26.33 
. 

 07 71 23 00-0043 EA 7", Box Style Aluminum Gutter Miter................................................................................................................................... 110.12  
    For Kynar 500® Finish, Add  41.99 

. 
 07 71 23 00-0044 EA 8", Box Style Aluminum Gutter Miter................................................................................................................................... 119.57  

    For Kynar 500® Finish, Add  45.72 

XXXXXXX 
. 
 07 71 23 00-0045  Aluminum Gutter Wire Strainers (07 71 23 00-0001) 

. 

. 
 07 71 23 00-0046 EA 3" Diameter, Round Aluminum Wire Strainer ........................................................................................................................ 16.53 3.65 

    For Kynar 500® Finish, Add  4.01 
    For 0.024" Thick, Add  1.25 
    For 0.027" Thick, Add  2.59 
    For 0.031" Thick, Add  3.75 

. 
 07 71 23 00-0047 EA 4" Diameter, Round Aluminum Wire Strainer ........................................................................................................................ 24.04 3.65 

    For Kynar 500® Finish, Add  7.39 
    For 0.024" Thick, Add  2.30 
    For 0.027" Thick, Add  4.76 
    For 0.031" Thick, Add  6.90 
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XXXXXXX 
. 
 07 71 23 00-0048  Aluminum Downspouts (07 71 23 00-0001) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0049  Round Aluminum Downspouts (07 71 23 00-0048) 

. 

. 
 07 71 23 00-0050 LF 3" Diameter, 0.019" Thick, Round Aluminum Downspout ....................................................................................................... 8.27 3.51 

    For Up To 100', Add  1.40 
    For >100 To 250', Add  0.60 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  2.01 
    For 0.024" Thick, Add  0.63 
    For 0.027" Thick, Add  1.30 
    For 0.031" Thick, Add  1.88 

. 
 07 71 23 00-0051 LF 4" Diameter, 0.019" Thick, Round Aluminum Downspout ....................................................................................................... 9.32 3.51 

    For Up To 100', Add  1.50 
    For >100 To 250', Add  0.66 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  2.48 
    For 0.024" Thick, Add  0.77 
    For 0.027" Thick, Add  1.60 
    For 0.031" Thick, Add  2.32 

XXXXXXX 
. 
 07 71 23 00-0052  Rectangular Aluminum Downspouts (07 71 23 00-0048) 

. 

. 
 07 71 23 00-0053 LF 2" x 3", 0.019" Thick, Rectangular Aluminum Downspout ....................................................................................................... 6.09 3.51 

    For Up To 100', Add  1.18 
    For >100 To 250', Add  0.49 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  1.03 
    For 0.024" Thick, Add  0.32 
    For 0.027" Thick, Add  0.66 
    For 0.031" Thick, Add  0.96 

. 
 07 71 23 00-0054 LF 3" x 4", 0.019" Thick, Rectangular Aluminum Downspout ....................................................................................................... 7.42 3.51 

    For Up To 100', Add  1.31 
    For >100 To 250', Add  0.56 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  1.63 
    For 0.024" Thick, Add  0.51 
    For 0.027" Thick, Add  1.05 
    For 0.031" Thick, Add  1.52 

. 
 07 71 23 00-0055 LF 4" x 5", 0.019" Thick, Rectangular Aluminum Downspout ..................................................................................................... 13.04 3.51 

    For Up To 100', Add  1.87 
    For >100 To 250', Add  0.84 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  4.16 
    For 0.024" Thick, Add  1.29 
    For 0.027" Thick, Add  2.68 
    For 0.031" Thick, Add  3.88 

XXXXXXX 
. 
 07 71 23 00-0056  Aluminum Devices (07 71 23 00-0001) 

. 

. 
 07 71 23 00-0057 EA Thru-Wall Aluminum Scupper Outlet................................................................................................................................... 250.10 25.47 

    For Kynar 500® Finish, Add  74.33 
. 

 07 71 23 00-0058 EA  Aluminum Leader/Conductor Head ..................................................................................................................................... 251.05 28.31 
    For Kynar 500® Finish, Add  87.50 

XXXXXXX 
. 
 07 71 23 00-0059  Copper Gutters And Downspouts (07 71 23) 

. 

. 
 07 71 23 00-0060  Copper Gutters (07 71 23 00-0059) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0061  K-Style Copper Gutters (07 71 23 00-0060) 

. 

. 
 07 71 23 00-0062 LF 4", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 21.74 5.12 

    For Up To 100', Add  3.45 
    For >100' To 250', Add  1.51 
    For >1,000', Deduct  -0.85 

. 
 07 71 23 00-0063 LF 5", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 30.45 5.41 

    For Up To 100', Add  4.38 
    For >100' To 250', Add  1.97 
    For >1,000', Deduct  -0.89 

. 
 07 71 23 00-0064 LF 6", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 36.19 5.70 

    For Up To 100', Add  5.02 
    For >100' To 250', Add  2.28 
    For >1,000', Deduct  -0.94 

. 
 07 71 23 00-0065 LF 5", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 38.20 5.41 

    For Up To 100', Add  5.16 
    For >100' To 250', Add  2.36 
    For >1,000', Deduct  -0.89 

. 
 07 71 23 00-0066 LF 6", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 47.16 5.70 

    For Up To 100', Add  6.12 
    For >100' To 250', Add  2.83 
    For >1,000', Deduct  -0.94 
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. 
 07 71 23 00-0067 LF 7", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 54.92 5.99 

    For Up To 100', Add  7.00 
    For >100' To 250', Add  3.25 
    For >1,000', Deduct  -1.01 

. 
 07 71 23 00-0068 LF 8", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 61.05 6.72 

    For Up To 100', Add  7.77 
    For >100' To 250', Add  3.61 
    For >1,000', Deduct  -1.11 

XXXXXXX 
. 
 07 71 23 00-0069  Half Round Copper Gutters (07 71 23 00-0060) 

. 

. 
 07 71 23 00-0070 LF 5", 16 Ounce, Half Round Copper Gutter ............................................................................................................................. 26.42 5.41 

    For Up To 100', Add  3.98 
    For >100' To 250', Add  1.77 
    For >1,000', Deduct  -0.89 

. 
 07 71 23 00-0071 LF 6", 16 Ounce, Half Round Copper Gutter ............................................................................................................................. 33.18 5.70 

    For Up To 100', Add  4.72 
    For >100' To 250', Add  2.13 
    For >1,000', Deduct  -0.94 

. 
 07 71 23 00-0072 LF 7", 16 Ounce, Half Round Copper Gutter ............................................................................................................................. 54.95 5.99 

    For Up To 100', Add  7.01 
    For >100' To 250', Add  3.25 
    For >1,000', Deduct  -1.01 

. 
 07 71 23 00-0073 LF 5", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 30.65 5.41 

    For Up To 100', Add  4.40 
    For >100' To 250', Add  1.98 
    For >1,000', Deduct  -0.89 

. 
 07 71 23 00-0074 LF 6", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 37.68 5.70 

    For Up To 100', Add  5.17 
    For >100' To 250', Add  2.35 
    For >1,000', Deduct  -0.94 

. 
 07 71 23 00-0075 LF 7", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 57.70 5.99 

    For Up To 100', Add  7.28 
    For >100' To 250', Add  3.39 
    For >1,000', Deduct  -1.01 

. 
 07 71 23 00-0076 LF 8", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 65.50 6.72 

    For Up To 100', Add  8.22 
    For >100' To 250', Add  3.83 
    For >1,000', Deduct  -1.11 

XXXXXXX 
. 
 07 71 23 00-0077  Box Style Copper Gutters (07 71 23 00-0060) 

. 

. 
 07 71 23 00-0078 LF 5", 16 Ounce, Box Style Copper Gutter ................................................................................................................................ 30.80 6.13 

    For Up To 100', Add  4.61 
    For >100' To 250', Add  2.05 
    For >1,000', Deduct  -1.02 

. 
 07 71 23 00-0079 LF 6", 16 Ounce, Box Style Copper Gutter ................................................................................................................................ 33.14 6.72 

    For Up To 100', Add  4.98 
    For >100' To 250', Add  2.21 
    For >1,000', Deduct  -1.11 

. 
 07 71 23 00-0080 LF 7", 16 Ounce, Box Style Copper Gutter ................................................................................................................................ 40.02 7.16 

    For Up To 100', Add  5.78 
    For >100' To 250', Add  2.59 
    For >1,000', Deduct  -1.18 

. 
 07 71 23 00-0081 LF 8", 16 Ounce, Box Style Copper Gutter ................................................................................................................................ 40.92 7.60 

    For Up To 100', Add  5.98 
    For >100' To 250', Add  2.67 
    For >1,000', Deduct  -1.26 

. 
 07 71 23 00-0082 LF 5", 20 Ounce, Box Style Copper Gutter ................................................................................................................................ 34.93 6.13 

    For Up To 100', Add  5.03 
    For >100' To 250', Add  2.26 
    For >1,000', Deduct  -1.02 

. 
 07 71 23 00-0083 LF 6", 20 Ounce, Box Style Copper Gutter ................................................................................................................................ 37.27 6.72 

    For Up To 100', Add  5.39 
    For >100' To 250', Add  2.42 
    For >1,000', Deduct  -1.11 

. 
 07 71 23 00-0084 LF 7", 20 Ounce, Box Style Copper Gutter ................................................................................................................................ 44.15 7.16 

    For Up To 100', Add  6.19 
    For >100' To 250', Add  2.80 
    For >1,000', Deduct  -1.18 

. 
 07 71 23 00-0085 LF 8", 20 Ounce, Box Style Copper Gutter ................................................................................................................................ 45.05 7.60 

    For Up To 100', Add  6.39 
    For >100' To 250', Add  2.88 
    For >1,000', Deduct  -1.26 

XXXXXXX 
. 
 07 71 23 00-0086  Copper Gutter End Caps (07 71 23 00-0059) 

. 

. 
 07 71 23 00-0087  K-Style, Copper Gutter End Caps (07 71 23 00-0086) 

. 

. 
 07 71 23 00-0088 EA 4", K-Style Copper Gutter End Cap ........................................................................................................................................ 7.50  

. 
 07 71 23 00-0089 EA 5", K-Style Copper Gutter End Cap ........................................................................................................................................ 8.01  

. 
 07 71 23 00-0090 EA 6", K-Style Copper Gutter End Cap ........................................................................................................................................ 8.51  

. 
 07 71 23 00-0091 EA 7", K-Style Copper Gutter End Cap ...................................................................................................................................... 22.04  

. 
 07 71 23 00-0092 EA 8", K-Style Copper Gutter End Cap ...................................................................................................................................... 26.79  
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XXXXXXX 
. 
 07 71 23 00-0093  Half Round, Copper Gutter End Caps (07 71 23 00-0086) 

. 

. 
 07 71 23 00-0094 EA 4", Half Round Copper Gutter End Cap .................................................................................................................................. 9.00  

. 
 07 71 23 00-0095 EA 5", Half Round Copper Gutter End Cap ................................................................................................................................ 10.07  

. 
 07 71 23 00-0096 EA 6", Half Round Copper Gutter End Cap ................................................................................................................................ 15.02  

. 
 07 71 23 00-0097 EA 7", Half Round Copper Gutter End Cap ................................................................................................................................ 44.49  

. 
 07 71 23 00-0098 EA 8", Half Round Copper Gutter End Cap ................................................................................................................................ 52.49  

XXXXXXX 
. 
 07 71 23 00-0099  Box Style, Copper Gutter End Caps (07 71 23 00-0086) 

. 

. 
 07 71 23 00-0100 EA 5", Box Style Copper Gutter End Cap ................................................................................................................................... 16.97  

. 
 07 71 23 00-0101 EA 6", Box Style Copper Gutter End Cap ................................................................................................................................... 17.80  

. 
 07 71 23 00-0102 EA 7", Box Style Copper Gutter End Cap ................................................................................................................................... 18.62  

. 
 07 71 23 00-0103 EA 8", Box Style Copper Gutter End Cap ................................................................................................................................... 20.27  

XXXXXXX 
. 
 07 71 23 00-0104  Copper Gutter Miters (07 71 23 00-0059) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0105  K-Style, Copper Gutter Miters (07 71 23 00-0104) 

. 

. 
 07 71 23 00-0106 EA 4", K-Style Copper Gutter Miter ............................................................................................................................................ 47.63  

. 
 07 71 23 00-0107 EA 5", K-Style Copper Gutter Miter ............................................................................................................................................ 53.86  

. 
 07 71 23 00-0108 EA 6", K-Style Copper Gutter Miter ............................................................................................................................................ 76.88  

. 
 07 71 23 00-0109 EA 7", K-Style Copper Gutter Miter .......................................................................................................................................... 108.10  

. 
 07 71 23 00-0110 EA 8", K-Style Copper Gutter Miter .......................................................................................................................................... 126.61  

XXXXXXX 
. 
 07 71 23 00-0111  Half Round, Copper Gutter Miters (07 71 23 00-0104) 

. 

. 
 07 71 23 00-0112 EA 4", Half Round Copper Gutter Miter ...................................................................................................................................... 73.46  

. 
 07 71 23 00-0113 EA 5", Half Round Copper Gutter Miter ...................................................................................................................................... 68.18  

. 
 07 71 23 00-0114 EA 6", Half Round Copper Gutter Miter ...................................................................................................................................... 97.58  

. 
 07 71 23 00-0115 EA 7", Half Round Copper Gutter Miter .................................................................................................................................... 116.14  

. 
 07 71 23 00-0116 EA 8", Half Round Copper Gutter Miter .................................................................................................................................... 137.02  

XXXXXXX 
. 
 07 71 23 00-0117  Box Style, Copper Gutter Miters (07 71 23 00-0104) 

. 

. 
 07 71 23 00-0118 EA 5", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 80.75  

. 
 07 71 23 00-0119 EA 6", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 83.42  

. 
 07 71 23 00-0120 EA 7", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 91.05  

. 
 07 71 23 00-0121 EA 8", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 92.98  

. 
 07 71 23 00-0122 EA 5", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 89.01  

. 
 07 71 23 00-0123 EA 6", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 91.68  

. 
 07 71 23 00-0124 EA 7", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 99.31  

. 
 07 71 23 00-0125 EA 8", 20 Ounce Box Style Copper Gutter Miter ...................................................................................................................... 108.74  

XXXXXXX 
. 
 07 71 23 00-0126  Copper Gutter Wire Strainers (07 71 23 00-0059) 

. 

. 
 07 71 23 00-0127 EA  2" Diameter, Round Copper Wire Strainer ............................................................................................................................ 21.10 3.65 

. 
 07 71 23 00-0128 EA  3" Diameter, Round Copper Wire Strainer ............................................................................................................................ 25.54 3.65 

. 
 07 71 23 00-0129 EA  4" Diameter, Round Copper Wire Strainer ............................................................................................................................ 40.01 3.65 

. 
 07 71 23 00-0130 EA  5" Diameter, Round Copper Wire Strainer ............................................................................................................................ 52.61 3.65 

. 
 07 71 23 00-0131 EA 6" Diameter, Round Copper Wire Strainer ............................................................................................................................ 63.17 3.65 

XXXXXXX 
. 
 07 71 23 00-0132  Copper Downspouts (07 71 23 00-0059) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0133  Round Copper Downspouts (07 71 23 00-0132) 

. 

. 
 07 71 23 00-0134 LF 2" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 29.99 3.51 

    For Up To 100', Add  3.57 
    For >100 To 250', Add  1.69 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0135 LF 3" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 21.05 3.51 

    For Up To 100', Add  2.68 
    For >100 To 250', Add  1.24 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0136 LF 4" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 26.40 3.51 

    For Up To 100', Add  3.21 
    For >100 To 250', Add  1.51 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0137 LF 5" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 41.86 3.51 

    For Up To 100', Add  4.76 
    For >100 To 250', Add  2.28 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0138 LF 6" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 53.67 3.51 

    For Up To 100', Add  5.94 
    For >100 To 250', Add  2.87 
    For >1,000', Deduct  -0.38 



 

 Thermal And Moisture Protection 07 

07
 

Roof and Wall Specialties and Accessories 07 70 
Roof Specialties 07 71 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 115 

. 
 07 71 23 00-0139 LF 3" Diameter, 20 Ounce, Round Copper Downspout ............................................................................................................. 28.29 3.51 

    For Up To 100', Add  3.40 
    For >100 To 250', Add  1.60 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0140 LF 4" Diameter, 20 Ounce, Round Copper Downspout ............................................................................................................. 36.55 3.51 

    For Up To 100', Add  4.23 
    For >100 To 250', Add  2.02 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0141 LF 5" Diameter, 20 Ounce, Round Copper Downspout ............................................................................................................. 55.28 3.51 

    For Up To 100', Add  6.10 
    For >100 To 250', Add  2.95 
    For >1,000', Deduct  -0.38 

XXXXXXX 
. 
 07 71 23 00-0142  Square Copper Downspouts (07 71 23 00-0132) 

. 

. 
 07 71 23 00-0143 LF 3" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................ 14.75 3.51 

    For Up To 100', Add  2.05 
    For >100 To 250', Add  0.93 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0144 LF 4" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................ 18.29 3.51 

    For Up To 100', Add  2.40 
    For >100 To 250', Add  1.10 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0145 LF 5" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................ 25.96 3.51 

    For Up To 100', Add  3.17 
    For >100 To 250', Add  1.49 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0146 LF 3" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................ 16.94 3.51 

    For Up To 100', Add  2.26 
    For >100 To 250', Add  1.04 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0147 LF 4" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................ 21.37 3.51 

    For Up To 100', Add  2.71 
    For >100 To 250', Add  1.26 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0148 LF 5" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................ 30.46 3.51 

    For Up To 100', Add  3.62 
    For >100 To 250', Add  1.71 
    For >1,000', Deduct  -0.38 

XXXXXXX 
. 
 07 71 23 00-0149  Rectangular Copper Downspouts (07 71 23 00-0132) 

. 

. 
 07 71 23 00-0150 LF 2" x 3", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 21.60 3.51 

    For Up To 100', Add  2.73 
    For >100 To 250', Add  1.27 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0151 LF 3" x 4", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 27.18 3.51 

    For Up To 100', Add  3.29 
    For >100 To 250', Add  1.55 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0152 LF 4" x 5", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 38.44 3.51 

    For Up To 100', Add  4.41 
    For >100 To 250', Add  2.11 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0153 LF 2" x 3", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 25.07 3.51 

    For Up To 100', Add  3.08 
    For >100 To 250', Add  1.44 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0154 LF 3" x 4", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 31.99 3.51 

    For Up To 100', Add  3.77 
    For >100 To 250', Add  1.79 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0155 LF 4" x 5", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 45.69 3.51 

    For Up To 100', Add  5.14 
    For >100 To 250', Add  2.47 
    For >1,000', Deduct  -0.38 

XXXXXXX 
. 
 07 71 23 00-0156  Copper Devices And Accessories (07 71 23 00-0059) 

. 

. 
 07 71 23 00-0157 EA  Thru-Wall Copper Scupper Outlet ....................................................................................................................................... 234.00 25.47 

. 
 07 71 23 00-0158 EA  Copper Leader/Conductor Head ......................................................................................................................................... 340.43 28.31 

. 
 07 71 23 00-0159 EA  Copper Eave Box ................................................................................................................................................................ 159.77 21.92 

XXXXXXX 
. 
 07 71 23 00-0160  Galvanized Steel Gutters And Downspouts (07 71 23) 

. 

. 
 07 71 23 00-0161  Galvanized Steel Gutters (07 71 23 00-0160) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0162  K-Style Galvanized Steel Gutters (07 71 23 00-0161) 
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. 

. 
 07 71 23 00-0163 LF 5", 26 Gauge, K-Style Galvanized Steel Gutter .................................................................................................................... 14.52 5.41 

    For Up To 100', Add  2.79 
    For >100' To 250', Add  1.17 
    For >1,000', Deduct  -0.89 
    For Kynar 500® Finish, Add  2.52 
    For 24 Gauge, Add  1.57 
    For 22 Gauge, Add  3.09 

. 
 07 71 23 00-0164 LF 6", 26 Gauge, K-Style Galvanized Steel Gutter .................................................................................................................... 16.67 5.70 

    For Up To 100', Add  3.07 
    For >100' To 250', Add  1.30 
    For >1,000', Deduct  -0.94 
    For Kynar 500® Finish, Add  3.29 
    For 24 Gauge, Add  2.05 
    For 22 Gauge, Add  4.03 

. 
 07 71 23 00-0165 LF 7", 26 Gauge, K-Style Galvanized Steel Gutter .................................................................................................................... 32.60 5.99 

    For Up To 100', Add  4.77 
    For >100' To 250', Add  2.13 
    For >1,000', Deduct  -1.01 
    For Kynar 500® Finish, Add  10.13 
    For 24 Gauge, Add  6.31 
    For 22 Gauge, Add  12.39 

. 
 07 71 23 00-0166 LF 8", 26 Gauge, K-Style Galvanized Steel Gutter .................................................................................................................... 34.48 6.72 

    For Up To 100', Add  5.11 
    For >100' To 250', Add  2.28 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  10.52 
    For 24 Gauge, Add  6.55 
    For 22 Gauge, Add  12.86 

XXXXXXX 
. 
 07 71 23 00-0167  Half Round Galvanized Steel Gutters (07 71 23 00-0161) 

. 

. 
 07 71 23 00-0168 LF 5", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 20.31 5.41 

    For Up To 100', Add  3.37 
    For >100' To 250', Add  1.46 
    For >1,000', Deduct  -0.89 
    For Kynar 500® Finish, Add  5.13 
    For 24 Gauge, Add  3.19 
    For 22 Gauge, Add  6.27 

. 
 07 71 23 00-0169 LF 6", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 25.20 5.70 

    For Up To 100', Add  3.92 
    For >100' To 250', Add  1.73 
    For >1,000', Deduct  -0.94 
    For Kynar 500® Finish, Add  7.13 
    For 24 Gauge, Add  4.44 
    For 22 Gauge, Add  8.72 

. 
 07 71 23 00-0170 LF 7", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 60.57 5.99 

    For Up To 100', Add  7.57 
    For >100' To 250', Add  3.53 
    For >1,000', Deduct  -1.01 
    For Kynar 500® Finish, Add  22.72 
    For 24 Gauge, Add  14.14 
    For 22 Gauge, Add  27.77 

. 
 07 71 23 00-0171 LF 8", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 64.69 6.72 

    For Up To 100', Add  8.13 
    For >100' To 250', Add  3.79 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  24.12 
    For 24 Gauge, Add  15.01 
    For 22 Gauge, Add  29.47 

XXXXXXX 
. 
 07 71 23 00-0172  Box Style Galvanized Steel Gutters (07 71 23 00-0161) 

. 

. 
 07 71 23 00-0173 LF 5", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 24.21 6.13 

    For Up To 100', Add  3.96 
    For >100' To 250', Add  1.72 
    For >1,000', Deduct  -1.02 
    For Kynar 500® Finish, Add  6.29 
    For 22 Gauge, Add  3.08 

. 
 07 71 23 00-0174 LF 6", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 28.22 6.72 

    For Up To 100', Add  4.49 
    For >100' To 250', Add  1.97 
    For >1,000', Deduct  -1.11 
    For Kynar 500® Finish, Add  7.70 
    For 22 Gauge, Add  3.77 

. 
 07 71 23 00-0175 LF 7", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 34.83 5.99 

    For Up To 100', Add  5.00 
    For >100' To 250', Add  2.25 
    For >1,000', Deduct  -1.01 
    For Kynar 500® Finish, Add  11.14 
    For 22 Gauge, Add  5.45 

. 
 07 71 23 00-0176 LF 8", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 38.98 7.60 

    For Up To 100', Add  5.78 
    For >100' To 250', Add  2.58 
    For >1,000', Deduct  -1.26 
    For Kynar 500® Finish, Add  11.88 
    For 22 Gauge, Add  5.81 
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XXXXXXX 
. 
 07 71 23 00-0177  Galvanized Steel Gutter End Caps (07 71 23 00-0160) 

. 

. 
 07 71 23 00-0178  K-Style, Galvanized Steel Gutter End Caps (07 71 23 00-0177) 

. 

. 
 07 71 23 00-0179 EA 5", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 6.29  

    For Kynar 500® Finish, Add  1.51 
. 

 07 71 23 00-0180 EA 6", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 7.17  
    For Kynar 500® Finish, Add  1.91 

. 
 07 71 23 00-0181 EA 7", K-Style Galvanized Steel Gutter End Cap ....................................................................................................................... 15.02  

    For Kynar 500® Finish, Add  5.44 
. 

 07 71 23 00-0182 EA 8", K-Style Galvanized Steel Gutter End Cap ....................................................................................................................... 21.57  
    For Kynar 500® Finish, Add  8.39 

XXXXXXX 
. 
 07 71 23 00-0183  Half Round, Galvanized Steel Gutter End Caps (07 71 23 00-0177) 

. 

. 
 07 71 23 00-0184 EA 5", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 7.95  

    For Kynar 500® Finish, Add  2.26 
. 

 07 71 23 00-0185 EA 6", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 9.08  
    For Kynar 500® Finish, Add  2.77 

. 
 07 71 23 00-0186 EA 7", Half Round Galvanized Steel Gutter End Cap ................................................................................................................. 16.52  

    For Kynar 500® Finish, Add  6.12 
. 

 07 71 23 00-0187 EA 8", Half Round Galvanized Steel Gutter End Cap ................................................................................................................. 22.16  
    For Kynar 500® Finish, Add  8.65 

XXXXXXX 
. 
 07 71 23 00-0188  Box Style, Galvanized Steel Gutter End Caps (07 71 23 00-0177) 

. 

. 
 07 71 23 00-0189 EA 5", Box Style Galvanized Steel Gutter End Cap ................................................................................................................... 13.89  

    For Kynar 500® Finish, Add  4.93 
. 

 07 71 23 00-0190 EA 6", Box Style Galvanized Steel Gutter End Cap ................................................................................................................... 16.63  
    For Kynar 500® Finish, Add  6.17 

. 
 07 71 23 00-0191 EA 7", Box Style Galvanized Steel Gutter End Cap ................................................................................................................... 18.57  

    For Kynar 500® Finish, Add  7.04 
. 

 07 71 23 00-0192 EA 8", Box Style Galvanized Steel Gutter End Cap ................................................................................................................... 24.72  
    For Kynar 500® Finish, Add  9.81 

XXXXXXX 
. 
 07 71 23 00-0193  Galvanized Steel Gutter Miters (07 71 23 00-0160) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0194  K-Style, Galvanized Steel Gutter Miters (07 71 23 00-0193) 

. 

. 
 07 71 23 00-0195 EA 5", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 37.53  

    For Kynar 500® Finish, Add  10.25 
. 

 07 71 23 00-0196 EA 6", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 59.34  
    For Kynar 500® Finish, Add  19.60 

. 
 07 71 23 00-0197 EA 7", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 93.41  

    For Kynar 500® Finish, Add  34.47 
. 

 07 71 23 00-0198 EA 8", K-Style Galvanized Steel Gutter Miter ........................................................................................................................... 104.83  
    For Kynar 500® Finish, Add  39.09 

XXXXXXX 
. 
 07 71 23 00-0199  Half Round, Galvanized Steel Gutter Miters (07 71 23 00-0193) 

. 

. 
 07 71 23 00-0200 EA 5", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 50.40  

    For Kynar 500® Finish, Add  16.04 
. 

 07 71 23 00-0201 EA 6", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 56.49  
    For Kynar 500® Finish, Add  18.32 

. 
 07 71 23 00-0202 EA 7", Half Round Galvanized Steel Gutter Miter ..................................................................................................................... 155.25  

    For Kynar 500® Finish, Add  62.30 
. 

 07 71 23 00-0203 EA 8", Half Round Galvanized Steel Gutter Miter ..................................................................................................................... 164.11  
    For Kynar 500® Finish, Add  65.76 

XXXXXXX 
. 
 07 71 23 00-0204  Box Style, Galvanized Steel Gutter Miters (07 71 23 00-0193) 

. 

. 
 07 71 23 00-0205 EA 5", Box Style Galvanized Steel Gutter Miter ......................................................................................................................... 47.82  

    For Kynar 500® Finish, Add  14.88 
. 

 07 71 23 00-0206 EA 6", Box Style Galvanized Steel Gutter Miter ......................................................................................................................... 76.38  
    For Kynar 500® Finish, Add  27.27 

. 
 07 71 23 00-0207 EA 7", Box Style Galvanized Steel Gutter Miter ......................................................................................................................... 98.54  

    For Kynar 500® Finish, Add  36.78 
. 

 07 71 23 00-0208 EA 8", Box Style Galvanized Steel Gutter Miter ....................................................................................................................... 104.83  
    For Kynar 500® Finish, Add  39.09 

XXXXXXX 
. 
 07 71 23 00-0209  Galvanized Steel Gutter Wire Strainers (07 71 23 00-0160) 

. 

. 
 07 71 23 00-0210 EA 3" Diameter, Round Galvanized Steel Wire Strainer............................................................................................................. 14.71 3.65 

    For Kynar 500® Finish, Add  3.20 
. 

 07 71 23 00-0211 EA 4" Diameter, Round Galvanized Steel Wire Strainer............................................................................................................. 20.76 3.65 
    For Kynar 500® Finish, Add  5.92 

XXXXXXX 
. 
 07 71 23 00-0212  Galvanized Steel Downspouts (07 71 23 00-0160) 

Note: Includes elbows, hangers and fasteners. 
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. 

. 
 07 71 23 00-0213  Round Galvanized Steel Downspouts (07 71 23 00-0212) 

. 

. 
 07 71 23 00-0214 LF 3" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................ 7.89 3.51 

    For Up To 100', Add  1.36 
    For >100 To 250', Add  0.58 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  1.84 
    For 24 Gauge, Add  1.15 
    For 22 Gauge, Add  2.25 

. 
 07 71 23 00-0215 LF 4" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................ 9.65 3.51 

    For Up To 100', Add  1.54 
    For >100 To 250', Add  0.67 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  2.63 
    For 24 Gauge, Add  1.64 
    For 22 Gauge, Add  3.22 

. 
 07 71 23 00-0216 LF 5" Diameter, 26 Gauge, Round Galvanized Steel Downspout .............................................................................................. 12.89 3.51 

    For Up To 100', Add  1.86 
    For >100 To 250', Add  0.83 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  4.09 
    For 24 Gauge, Add  2.55 
    For 22 Gauge, Add  5.00 

. 
 07 71 23 00-0217 LF 6" Diameter, 26 Gauge, Round Galvanized Steel Downspout .............................................................................................. 27.85 3.51 

    For Up To 100', Add  3.36 
    For >100 To 250', Add  1.58 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  10.82 
    For 24 Gauge, Add  6.73 
    For 22 Gauge, Add  13.23 

XXXXXXX 
. 
 07 71 23 00-0218  Square Galvanized Steel Downspouts (07 71 23 00-0212) 

. 

. 
 07 71 23 00-0219 LF 4" x 4", 26 Gauge, Square Galvanized Steel Downspout ....................................................................................................... 8.87 3.51 

    For Up To 100', Add  1.46 
    For >100 To 250', Add  0.63 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  2.28 
    For 24 Gauge, Add  1.42 
    For 22 Gauge, Add  2.79 

. 
 07 71 23 00-0220 LF 5" x 5", 26 Gauge, Square Galvanized Steel Downspout ..................................................................................................... 11.18 3.51 

    For Up To 100', Add  1.69 
    For >100 To 250', Add  0.75 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  3.32 
    For 24 Gauge, Add  2.07 
    For 22 Gauge, Add  4.06 

XXXXXXX 
. 
 07 71 23 00-0221  Rectangular Galvanized Steel Downspouts (07 71 23 00-0212) 

. 

. 
 07 71 23 00-0222 LF 2" x 3", 26 Gauge, Rectangular Galvanized Steel Downspout ................................................................................................ 8.03 3.51 

    For Up To 100', Add  1.37 
    For >100 To 250', Add  0.59 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  1.90 
    For 24 Gauge, Add  1.18 
    For 22 Gauge, Add  2.33 

. 
 07 71 23 00-0223 LF 3" x 4", 26 Gauge, Rectangular Galvanized Steel Downspout .............................................................................................. 10.05 3.51 

    For Up To 100', Add  1.58 
    For >100 To 250', Add  0.69 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  2.81 
    For 24 Gauge, Add  1.75 
    For 22 Gauge, Add  3.44 

. 
 07 71 23 00-0224 LF 4" x 5", 26 Gauge, Rectangular Galvanized Steel Downspout .............................................................................................. 18.09 3.51 

    For Up To 100', Add  2.38 
    For >100 To 250', Add  1.09 
    For >1,000', Deduct  -0.38 
    For Kynar 500® Finish, Add  6.43 
    For 24 Gauge, Add  4.00 
    For 22 Gauge, Add  7.86 

XXXXXXX 
. 
 07 71 23 00-0225  Galvanized Steel Devices (07 71 23 00-0160) 

. 

. 
 07 71 23 00-0226 EA  Galvanized Steel Leader/Conductor Head .......................................................................................................................... 318.18 28.31 

    For Kynar 500® Finish, Add  117.71 
. 

 07 71 23 00-0227 EA Thru-Wall Galvanized Steel Scupper Outlet ....................................................................................................................... 178.58 25.47 
    For Kynar 500® Finish, Add  42.15 

XXXXXXX 
. 
 07 71 23 00-0228  Stainless Steel Gutters And Downspouts (07 71 23) 

Note: AISI type 304 stainless steel. 
. 
. 
 07 71 23 00-0229  Stainless Steel Gutters (07 71 23 00-0228) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
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. 

. 
 07 71 23 00-0230  K-Style, Stainless Steel Gutters (07 71 23 00-0229) 

. 

. 
 07 71 23 00-0231 LF 5", 26 Gauge, K-Style Stainless Steel Gutter ........................................................................................................................ 34.69 5.41 

    For Up To 100', Add  4.81 
    For >100' To 250', Add  2.18 
    For >1,000', Deduct  -0.89 
    For 316 Stainless Steel, Add  9.80 
    For 24 Gauge, Add  8.51 
    For 22 Gauge, Add  17.01 
    For 20 Gauge, Add  25.52 

. 
 07 71 23 00-0232 LF 6", 26 Gauge, K-Style Stainless Steel Gutter ........................................................................................................................ 41.58 5.70 

    For Up To 100', Add  5.56 
    For >100' To 250', Add  2.55 
    For >1,000', Deduct  -0.94 
    For 316 Stainless Steel, Add  12.25 
    For 24 Gauge, Add  10.64 
    For 22 Gauge, Add  21.27 
    For 20 Gauge, Add  31.91 

XXXXXXX 
. 
 07 71 23 00-0233  Half Round, Stainless Steel Gutters (07 71 23 00-0229) 

. 

. 
 07 71 23 00-0234 LF 5", 26 Gauge, Half Round Stainless Steel Gutter ................................................................................................................. 47.94 5.41 

    For Up To 100', Add  6.13 
    For >100' To 250', Add  2.84 
    For >1,000', Deduct  -0.89 
    For 316 Stainless Steel, Add  14.83 
    For 24 Gauge, Add  12.88 
    For 22 Gauge, Add  25.76 
    For 20 Gauge, Add  38.64 

. 
 07 71 23 00-0235 LF 6", 26 Gauge, Half Round Stainless Steel Gutter ................................................................................................................. 58.06 5.70 

    For Up To 100', Add  7.21 
    For >100' To 250', Add  3.37 
    For >1,000', Deduct  -0.94 
    For 316 Stainless Steel, Add  18.51 
    For 24 Gauge, Add  16.07 
    For 22 Gauge, Add  32.15 
    For 20 Gauge, Add  48.22 

XXXXXXX 
. 
 07 71 23 00-0236  Box Style, Stainless Steel Gutters (07 71 23 00-0229) 

. 

. 
 07 71 23 00-0237 LF 5", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 46.99 6.13 

    For Up To 100', Add  6.23 
    For >100' To 250', Add  2.86 
    For >1,000', Deduct  -1.02 
    For 316 Stainless Steel, Add  13.97 
    For 24 Gauge, Add  12.13 
    For 22 Gauge, Add  24.26 
    For 20 Gauge, Add  36.39 
    For 18 Gauge, Add  61.02 
    For Seamless Gutter, Add  -0.30 

. 
 07 71 23 00-0238 LF 6", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 57.28 6.72 

    For Up To 100', Add  7.39 
    For >100' To 250', Add  3.42 
    For >1,000', Deduct  -1.11 
    For 316 Stainless Steel, Add  17.55 
    For 24 Gauge, Add  15.24 
    For 22 Gauge, Add  30.48 
    For 20 Gauge, Add  45.72 
    For 18 Gauge, Add  76.66 
    For Seamless Gutter, Add  -0.64 

. 
 07 71 23 00-0239 LF 7", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 67.64 7.16 

    For Up To 100', Add  8.54 
    For >100' To 250', Add  3.97 
    For >1,000', Deduct  -1.18 
    For 316 Stainless Steel, Add  21.21 
    For 24 Gauge, Add  18.42 
    For 22 Gauge, Add  36.83 
    For 20 Gauge, Add  55.25 
    For 18 Gauge, Add  92.64 
    For Seamless Gutter, Add  -1.02 

. 
 07 71 23 00-0240 LF 8", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 73.55 7.60 

    For Up To 100', Add  9.24 
    For >100' To 250', Add  4.31 
    For >1,000', Deduct  -1.26 
    For 316 Stainless Steel, Add  23.17 
    For 24 Gauge, Add  20.12 
    For 22 Gauge, Add  40.25 
    For 20 Gauge, Add  60.37 
    For 18 Gauge, Add  101.23 
    For Seamless Gutter, Add  -1.16 

XXXXXXX 
. 
 07 71 23 00-0241  Stainless Steel Gutter End Caps (07 71 23 00-0228) 

. 

. 
 07 71 23 00-0242  K-Style, Stainless Steel Gutter End Caps (07 71 23 00-0241) 
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. 

. 
 07 71 23 00-0243 EA 5", K-Style Stainless Steel Gutter End Cap .......................................................................................................................... 10.99  

    For 316 Stainless Steel, Add  3.06 
. 

 07 71 23 00-0244 EA 6", K-Style Stainless Steel Gutter End Cap .......................................................................................................................... 12.61  
    For 316 Stainless Steel, Add  3.68 

XXXXXXX 
. 
 07 71 23 00-0245  Half Round, Stainless Steel Gutter End Caps (07 71 23 00-0241) 

. 

. 
 07 71 23 00-0246 EA 5", Half Round Stainless Steel Gutter End Cap .................................................................................................................... 13.01  

    For 316 Stainless Steel, Add  3.83 
. 

 07 71 23 00-0247 EA 6", Half Round Stainless Steel Gutter End Cap .................................................................................................................... 15.03  
    For 316 Stainless Steel, Add  4.60 

XXXXXXX 
. 
 07 71 23 00-0248  Box Style, Stainless Steel Gutter End Caps (07 71 23 00-0241) 

. 

. 
 07 71 23 00-0249 EA 5", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 13.73  

    For 316 Stainless Steel, Add  3.83 
. 

 07 71 23 00-0250 EA 6", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 15.75  
    For 316 Stainless Steel, Add  4.60 

. 
 07 71 23 00-0251 EA 7", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 16.47  

    For 316 Stainless Steel, Add  4.96 
. 

 07 71 23 00-0252 EA 8", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 19.98  
    For 316 Stainless Steel, Add  6.11 

XXXXXXX 
. 
 07 71 23 00-0253  Stainless Steel Gutter Miters (07 71 23 00-0228) 

Note: Inside or outside box miters. 
. 
. 
 07 71 23 00-0254  K-Style, Stainless Steel Gutter Miters (07 71 23 00-0253) 

. 

. 
 07 71 23 00-0255 EA 5", K-Style Stainless Steel Gutter Miter ................................................................................................................................ 56.42  

    For 316 Stainless Steel, Add  15.83 
. 

 07 71 23 00-0256 EA 6", K-Style Stainless Steel Gutter Miter ................................................................................................................................ 89.70  
    For 316 Stainless Steel, Add  28.09 

XXXXXXX 
. 
 07 71 23 00-0257  Half Round, Stainless Steel Gutter Miters (07 71 23 00-0253) 

. 

. 
 07 71 23 00-0258 EA 5", Half Round Stainless Steel Gutter Miter ........................................................................................................................ 137.06  

    For 316 Stainless Steel, Add  46.47 
. 

 07 71 23 00-0259 EA 6", Half Round Stainless Steel Gutter Miter ........................................................................................................................ 167.59  
    For 316 Stainless Steel, Add  57.69 

XXXXXXX 
. 
 07 71 23 00-0260  Box-Style, Stainless Steel Gutter Miters (07 71 23 00-0253) 

. 

. 
 07 71 23 00-0261 EA 5", Box-Style Stainless Steel Gutter Miter ............................................................................................................................. 64.75  

    For 316 Stainless Steel, Add  19.00 
. 

 07 71 23 00-0262 EA 6", Box-Style Stainless Steel Gutter Miter ........................................................................................................................... 104.48  
    For 316 Stainless Steel, Add  33.71 

. 
 07 71 23 00-0263 EA 7", Box-Style Stainless Steel Gutter Miter ........................................................................................................................... 120.28  

    For 316 Stainless Steel, Add  39.32 
. 

 07 71 23 00-0264 EA 8", Box-Style Stainless Steel Gutter Miter ........................................................................................................................... 136.24  
    For 316 Stainless Steel, Add  44.94 

XXXXXXX 
. 
 07 71 23 00-0265  Stainless Steel Gutter Wire Strainers (07 71 23 00-0228) 

. 

. 
 07 71 23 00-0266 EA 3" Diameter, Round Stainless Steel Wire Strainer ................................................................................................................ 45.81 3.65 

. 
 07 71 23 00-0267 EA 4" Diameter, Round Stainless Steel Wire Strainer ................................................................................................................ 46.86 3.65 

XXXXXXX 
. 
 07 71 23 00-0268  Stainless Steel Downspouts (07 71 23 00-0228) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0269  Round Stainless Steel Downspouts (07 71 23 00-0268) 

. 

. 
 07 71 23 00-0270 LF 3" Diameter, 26 Gauge, Round Stainless Steel Downspout ................................................................................................. 20.46 3.51 

    For Up To 100', Add  2.62 
    For >100 To 250', Add  1.21 
    For >1,000', Deduct  -0.38 
    For 316 Stainless Steel, Add  6.33 
    For 24 Gauge, Add  5.50 
    For 22 Gauge, Add  11.00 
    For 20 Gauge, Add  16.49 

. 
 07 71 23 00-0271 LF 4" Diameter, 26 Gauge, Round Stainless Steel Downspout ................................................................................................. 26.92 3.51 

    For Up To 100', Add  3.26 
    For >100 To 250', Add  1.54 
    For >1,000', Deduct  -0.38 
    For 316 Stainless Steel, Add  8.79 
    For 24 Gauge, Add  7.63 
    For 22 Gauge, Add  15.26 
    For 20 Gauge, Add  22.89 
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. 
 07 71 23 00-0272 LF 5" Diameter, 26 Gauge, Round Stainless Steel Downspout ................................................................................................. 39.12 3.51 

    For Up To 100', Add  4.48 
    For >100 To 250', Add  2.15 
    For >1,000', Deduct  -0.38 
    For 316 Stainless Steel, Add  13.42 
    For 24 Gauge, Add  11.66 
    For 22 Gauge, Add  23.31 
    For 20 Gauge, Add  34.97 

XXXXXXX 
. 
 07 71 23 00-0273  Rectangular Stainless Steel Downspouts (07 71 23 00-0268) 

. 

. 
 07 71 23 00-0274 LF 2" x 3", 26 Gauge, Rectangular Stainless Steel Downspout ................................................................................................. 20.93 3.51 

    For Up To 100', Add  2.66 
    For >100 To 250', Add  1.24 
    For >1,000', Deduct  -0.38 
    For 316 Stainless Steel, Add  6.51 
    For 24 Gauge, Add  5.65 
    For 22 Gauge, Add  11.31 
    For 20 Gauge, Add  16.96 
    For 18 Gauge, Add  28.44 

. 
 07 71 23 00-0275 LF 3" x 4", 26 Gauge, Rectangular Stainless Steel Downspout ................................................................................................. 27.88 3.51 

    For Up To 100', Add  3.36 
    For >100 To 250', Add  1.58 
    For >1,000', Deduct  -0.38 
    For 316 Stainless Steel, Add  9.15 
    For 24 Gauge, Add  7.95 
    For 22 Gauge, Add  15.89 
    For 20 Gauge, Add  23.84 
    For 18 Gauge, Add  39.97 

. 
 07 71 23 00-0276 LF 4" x 5", 26 Gauge, Rectangular Stainless Steel Downspout ................................................................................................. 36.02 3.51 

    For Up To 100', Add  4.17 
    For >100 To 250', Add  1.99 
    For >1,000', Deduct  -0.38 
    For 316 Stainless Steel, Add  12.24 
    For 24 Gauge, Add  10.63 
    For 22 Gauge, Add  21.27 
    For 20 Gauge, Add  31.90 
    For 18 Gauge, Add  53.49 

XXXXXXX 
. 
 07 71 23 00-0277  Stainless Steel Devices (07 71 23 00-0228) 

. 

. 
 07 71 23 00-0278 EA Thru-Wall Stainless Steel Scupper Outlet ........................................................................................................................... 238.21 32.88 

    For 316 Stainless Steel, Add  48.88 
. 

 07 71 23 00-0279 EA  Stainless Steel Leader/Conductor Head ............................................................................................................................. 439.26 32.88 
    For 316 Stainless Steel, Add  139.16 

XXXXXXX 
. 
 07 71 23 00-0280  Vinyl Gutters And Downspouts (07 71 23) 

. 

. 
 07 71 23 00-0281  Vinyl Gutters (07 71 23 00-0280) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0282  K-Style Vinyl Gutters (07 71 23 00-0281) 

. 

. 
 07 71 23 00-0283 LF 4", K-Style Vinyl Gutter ......................................................................................................................................................... 12.51 3.65 

    For Up To 100', Add  2.16 
    For >100' To 250', Add  0.93 
    For >1,000', Deduct  -0.61 

. 
 07 71 23 00-0284 LF 5", K-Style Vinyl Gutter ......................................................................................................................................................... 15.81 3.65 

    For Up To 100', Add  2.49 
    For >100' To 250', Add  1.10 
    For >1,000', Deduct  -0.61 

XXXXXXX 
. 
 07 71 23 00-0285  Half Round Vinyl Gutters (07 71 23 00-0281) 

. 

. 
 07 71 23 00-0286 LF 4", Half Round Vinyl Gutter ................................................................................................................................................... 12.88 3.65 

    For Up To 100', Add  2.20 
    For >100' To 250', Add  0.95 
    For >1,000', Deduct  -0.61 

. 
 07 71 23 00-0287 LF 5", Half Round Vinyl Gutter ................................................................................................................................................... 13.49 3.65 

    For Up To 100', Add  2.26 
    For >100' To 250', Add  0.98 
    For >1,000', Deduct  -0.61 

XXXXXXX 
. 
 07 71 23 00-0288  Vinyl Gutter End Caps (07 71 23 00-0280) 

. 

. 
 07 71 23 00-0289  K-Style, Vinyl Gutter End Caps (07 71 23 00-0288) 

. 

. 
 07 71 23 00-0290 EA 4", K-Style Vinyl Gutter End Cap ............................................................................................................................................ 7.58  

. 
 07 71 23 00-0291 EA 5", K-Style Vinyl Gutter End Cap .......................................................................................................................................... 10.32  

XXXXXXX 
. 
 07 71 23 00-0292  Half Round, Vinyl Gutter End Caps (07 71 23 00-0288) 

. 

. 
 07 71 23 00-0293 EA 4", Half Round Vinyl Gutter End Cap ...................................................................................................................................... 8.60  

. 
 07 71 23 00-0294 EA 5", Half Round Vinyl Gutter End Cap ...................................................................................................................................... 8.14  
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XXXXXXX 
. 
 07 71 23 00-0295  Vinyl Gutter Miters (07 71 23 00-0280) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0296  K-Style, Vinyl Gutter Miters (07 71 23 00-0295) 

. 

. 
 07 71 23 00-0297 EA 4", K-Style Vinyl Gutter Miter ................................................................................................................................................ 18.50  

. 
 07 71 23 00-0298 EA 5", K-Style Vinyl Gutter Miter ................................................................................................................................................ 27.35  

XXXXXXX 
. 
 07 71 23 00-0299  Half Round, Vinyl Gutter Miters (07 71 23 00-0295) 

. 

. 
 07 71 23 00-0300 EA 4", Half Round Vinyl Gutter Miter .......................................................................................................................................... 18.50  

. 
 07 71 23 00-0301 EA 5", Half Round Vinyl Gutter Miter .......................................................................................................................................... 20.02  

XXXXXXX 
. 
 07 71 23 00-0302  Vinyl Downspouts (07 71 23 00-0280) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0303  Round Vinyl Downspouts (07 71 23 00-0302) 

. 

. 
 07 71 23 00-0304 LF 2-1/2" Diameter, Round Vinyl Downspout ............................................................................................................................... 8.18 3.51 

    For Up To 100', Add  1.39 
    For >100 To 250', Add  0.60 
    For >1,000', Deduct  -0.38 

. 
 07 71 23 00-0305 LF 3" Diameter, Round Vinyl Downspout ..................................................................................................................................... 8.50 3.51 

    For Up To 100', Add  1.42 
    For >100 To 250', Add  0.62 
    For >1,000', Deduct  -0.38 

XXXXXXX 
. 
 07 71 23 00-0306  Square Vinyl Downspouts (07 71 23 00-0302) 

. 

. 
 07 71 23 00-0307 LF 2-1/2", Square Vinyl Downspout ............................................................................................................................................. 8.05 3.51 

    For Up To 100', Add  1.38 
    For >100 To 250', Add  0.59 
    For >1,000', Deduct  -0.38 

XXXXXXX 
. 
 07 71 23 00-0308  Rectangular Vinyl Downspouts (07 71 23 00-0302) 

. 

. 
 07 71 23 00-0309 LF 2" x 3", Rectangular Vinyl Downspout ................................................................................................................................... 10.12 3.51 

    For Up To 100', Add  1.58 
    For >100 To 250', Add  0.70 
    For >1,000', Deduct  -0.38 

XXXXXXX 
. 
 07 71 23 00-0310  Gutter And Downspout Boots (07 71 23) 

. 

. 
 07 71 23 00-0311  Cast Iron Roof Drainage Downspout Boots (07 71 23 00-0310) 

. 

. 
 07 71 23 00-0312 EA 2" x 3" x 18" Long, Cast Iron Roof Drainage Downspout Boot ............................................................................................ 326.12 5.26 

. 
 07 71 23 00-0313 EA 3" x 4" x 18" Long, Cast Iron Roof Drainage Downspout Boot ............................................................................................ 425.00 5.26 

. 
 07 71 23 00-0314 EA 4" x 5" x 24" Long, Cast Iron Roof Drainage Downspout Boot ............................................................................................ 507.22 5.26 

XXXXXXX 
. 
 07 71 23 00-0315  Cast Iron Roof Drainage Downspout Boots With Cleanouts (07 71 23 00-0310) 

. 

. 
 07 71 23 00-0316 EA 3" x 4" x 18" Long, Cast Iron Roof Drainage Downspout Boot With Cleanout .................................................................... 563.22 5.26 

. 
 07 71 23 00-0317 EA 4" x 5" x 24" Long, Cast Iron Roof Drainage Downspout Boot With Cleanout .................................................................... 687.99 5.26 

. 
 07 71 23 00-0318 EA 5" x 7" x 30" Long, Cast Iron Roof Drainage Downspout Boot With Cleanout ................................................................. 1,248.33 5.26 

XXXXXXX 
. 
 07 71 23 00-0319  Wall Mounted Downspout Covers With Hinged Perforated Cover (07 71 23) 

. 

. 
 07 71 23 00-0320 EA 3" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-03) .............. 1,138.41 36.58 

    For Polished Brass Finish (-PB), Add  106.53 
    For Chrome Plated Finish (-CP), Add  159.79 
    For Vandal Proof (-U), Add  53.26 

. 
 07 71 23 00-0321 EA 4" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-04) .............. 1,162.80 48.77 

    For Polished Brass Finish (-PB), Add  106.53 
    For Chrome Plated Finish (-CP), Add  159.79 
    For Vandal Proof (-U), Add  53.26 

. 
 07 71 23 00-0322 EA 6" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-06) .............. 1,245.34 60.14 

    For Polished Brass Finish (-PB), Add  112.51 
    For Chrome Plated Finish (-CP), Add  168.76 
    For Vandal Proof (-U), Add  56.25 

. 
 07 71 23 00-0323 EA 8" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-08) .............. 1,331.07 75.94 

    For Polished Brass Finish (-PB), Add  117.92 
    For Chrome Plated Finish (-CP), Add  176.88 
    For Vandal Proof (-U), Add  58.96 

. 
 07 71 23 00-0324 EA 10" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-10) ............ 1,434.88 93.55 

    For Polished Brass Finish (-PB), Add  124.78 
    For Chrome Plated Finish (-CP), Add  187.17 
    For Vandal Proof (-U), Add  62.39 

. 
 07 71 23 00-0325 EA 12" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-12) ............ 1,584.78 130.60 

    For Polished Brass Finish (-PB), Add  132.36 
    For Chrome Plated Finish (-CP), Add  198.54 
    For Vandal Proof (-U), Add  66.18 
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. 
 07 71 23 00-0326 EA 15" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-15) ............ 1,761.60 181.64 

    For Polished Brass Finish (-PB), Add  139.83 
    For Chrome Plated Finish (-CP), Add  209.75 
    For Vandal Proof (-U), Add  69.92 

XXXXXXX 
. 
 07 71 23 00-0327  Wall Mounted Downspout Nozzle (07 71 23) 

. 

. 
 07 71 23 00-0328 EA 3" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-03) ...................................................................... 303.12 36.58 

    For Nickel Bronze Finish (-NB), Add  160.97 
    For Polished Bronze Finish (-PB), Add  126.48 
    For Chrome Plated Finish (-CP), Add  204.66 

. 
 07 71 23 00-0329 EA 4" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-04) ...................................................................... 327.51 48.77 

    For Nickel Bronze Finish (-NB), Add  160.97 
    For Polished Bronze Finish (-PB), Add  126.48 
    For Chrome Plated Finish (-CP), Add  204.66 

. 
 07 71 23 00-0330 EA 6" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-06) ...................................................................... 665.80 60.14 

    For Nickel Bronze Finish (-NB), Add  163.66 
    For Polished Bronze Finish (-PB), Add  92.74 
    For Chrome Plated Finish (-CP), Add  240.03 

. 
 07 71 23 00-0331 EA 8" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-08) ...................................................................... 979.94 75.94 

    For Nickel Bronze Finish (-NB), Add  140.77 
    For Polished Bronze Finish (-PB), Add  107.65 
    For Chrome Plated Finish (-CP), Add  240.14 

. 
 07 71 23 00-0332 EA 10" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-10) ................................................................. 1,262.15 93.55 

    For Nickel Bronze Finish (-NB), Add  182.76 
    For Polished Bronze Finish (-PB), Add  139.76 
    For Chrome Plated Finish (-CP), Add  311.76 

. 
 07 71 23 00-0333 EA 12" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-12) ................................................................. 1,613.66 130.60 

    For Nickel Bronze Finish (-NB), Add  229.92 
    For Polished Bronze Finish (-PB), Add  175.82 
    For Chrome Plated Finish (-CP), Add  392.21 

XXXXXXX 
. 
 07 71 23 00-0334  Leaf Guards And Cleaning (07 71 23) 

. 

. 
 07 71 23 00-0335 LF Aluminum Mesh Gutter Leaf Guard ........................................................................................................................................ 3.94 0.97 

    For Up To 100', Add  0.68 
    For >100' To 250', Add  0.29 
    For >1,000', Deduct  -0.19 

. 
 07 71 23 00-0336 LF Vinyl Mesh Gutter Leaf Guard ................................................................................................................................................ 3.08 0.97 

    For Up To 100', Add  0.60 
    For >100' To 250', Add  0.25 
    For >1,000', Deduct  -0.19 

. 
 07 71 23 00-0337 LF 6" Wide Stainless Steel Gutter Leaf Guard, 1/4" x 1/4" x 0.08" Wire .................................................................................... 12.80 1.21 

    For Up To 100', Add  1.65 
    For >100' To 250', Add  0.76 
    For >1,000', Deduct  -0.25 

. 
 07 71 23 00-0338 LF 9" Wide Stainless Steel Gutter Leaf Guard, 1/4" x 1/4" x 0.08" Wire .................................................................................... 18.00 1.21 

    For Up To 100', Add  2.17 
    For >100' To 250', Add  1.02 
    For >1,000', Deduct  -0.25 

. 
 07 71 23 00-0339 LF 6" Wide Stainless Steel Gutter Leaf Guard, 3/8" x 3/8" Mesh ................................................................................................. 9.76 1.21 

    For Up To 100', Add  1.27 
    For >100' To 250', Add  0.58 
    For >1,000', Deduct  -0.19 

. 
 07 71 23 00-0340 LF 9" Wide Stainless Steel Gutter Leaf Guard, 3/8" x 3/8" Mesh ............................................................................................... 14.74 1.21 

    For Up To 100', Add  1.76 
    For >100' To 250', Add  0.83 
    For >1,000', Deduct  -0.19 

. 
 07 71 23 00-0341 EA Cleanout Roof Drain ........................................................................................................................................................... 152.89  

Note: Includes removing dome and flushing. 
. 

 07 71 23 00-0342 LF Cleanout Roof Gutters And Downspouts ................................................................................................................................ 1.81  

XXXXXXX 
. 
 07 71 26  Reglets (07 71) 

. 

. 
 07 71 26 00-0001  Counter Flashing With Reglet (07 71 26) 

Note: Includes reglet cut. 
. 
. 
 07 71 26 00-0002  Galvanized Steel Counter Flashing With Reglet (07 71 26 00-0001) 

. 

. 
 07 71 26 00-0003  Galvanized Steel Counter Flashing With Reglet (07 71 26 00-0002) 

. 

. 
 07 71 26 00-0004 LF 28 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 16.64 5.04 

. 
 07 71 26 00-0005 LF 26 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 16.83 5.04 

. 
 07 71 26 00-0006 LF 24 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 17.14 5.04 

. 
 07 71 26 00-0007 LF 22 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 18.33 5.04 

. 
 07 71 26 00-0008 LF 20 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 19.01 5.04 

. 
 07 71 26 00-0009 LF 18 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 19.79 5.04 

XXXXXXX 
. 
 07 71 26 00-0010  KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet (07 71 26 00-

0002) 
. 
. 

 07 71 26 00-0011 LF 28 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 19.60 5.04 
. 

 07 71 26 00-0012 LF 26 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 19.86 5.04 
. 

 07 71 26 00-0013 LF 24 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 20.32 5.04 
. 

 07 71 26 00-0014 LF 22 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 22.04 5.04 
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. 
 07 71 26 00-0015 LF 20 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 23.03 5.04 

. 
 07 71 26 00-0016 LF 18 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 24.16 5.04 

XXXXXXX 
. 
 07 71 26 00-0017  Aluminum Counter Flashing With Reglet (07 71 26 00-0001) 

. 

. 
 07 71 26 00-0018  KYNAR 500® Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 

. 

. 
 07 71 26 00-0019 LF 0.019" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 15.62 5.04 

. 
 07 71 26 00-0020 LF 0.025" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 16.49 5.04 

. 
 07 71 26 00-0021 LF 0.032" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 17.36 5.04 

. 
 07 71 26 00-0022 LF 0.040" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 18.00 5.04 

. 
 07 71 26 00-0023 LF 0.050" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 19.40 5.04 

. 
 07 71 26 00-0024 LF 0.063" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 21.44 5.04 

XXXXXXX 
. 
 07 71 26 00-0025  Mill Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 

. 

. 
 07 71 26 00-0026 LF 0.019" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet............................................................ 13.62 5.04 

. 
 07 71 26 00-0027 LF 0.025" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet............................................................ 14.17 5.04 

. 
 07 71 26 00-0028 LF 0.032" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet............................................................ 14.73 5.04 

. 
 07 71 26 00-0029 LF 0.040" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet............................................................ 15.13 5.04 

. 
 07 71 26 00-0030 LF 0.050" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet............................................................ 16.03 5.04 

. 
 07 71 26 00-0031 LF 0.063" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet............................................................ 17.34 5.04 

XXXXXXX 
. 
 07 71 26 00-0032  Clear Anodized Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 

. 

. 
 07 71 26 00-0033 LF 0.019" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 15.21 5.04 

. 
 07 71 26 00-0034 LF 0.025" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 16.02 5.04 

. 
 07 71 26 00-0035 LF 0.032" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 16.82 5.04 

. 
 07 71 26 00-0036 LF 0.040" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 17.41 5.04 

. 
 07 71 26 00-0037 LF 0.050" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 18.71 5.04 

. 
 07 71 26 00-0038 LF 0.063" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 20.60 5.04 

XXXXXXX 
. 
 07 71 26 00-0039  Stainless Steel Counter Flashing With Reglet (07 71 26 00-0001) 

. 

. 
 07 71 26 00-0040  Stainless Steel Counter Flashing With Reglet (07 71 26 00-0039) 

. 

. 
 07 71 26 00-0041 LF 24 Gauge, Up To 12" Wide, Stainless Steel Counter Flashing With Reglet .......................................................................... 17.05 5.04 

. 
 07 71 26 00-0042 LF 20 Gauge, Up To 12" Wide, Stainless Steel Counter Flashing With Reglet .......................................................................... 18.28 5.04 

XXXXXXX 
. 
 07 71 26 00-0043  Copper Counter Flashing With Reglet (07 71 26 00-0001) 

. 

. 
 07 71 26 00-0044  Copper Counter Flashing With Reglet (07 71 26 00-0043) 

. 

. 
 07 71 26 00-0045 LF 16 Ounce, Up To 12" Wide, Copper Counter Flashing With Reglet ...................................................................................... 49.25 5.04 

XXXXXXX 
. 
 07 72  Roof Accessories (07 70) 

. 

. 
 07 72 13  Manufactured Curbs (07 72) 

. 

. 
 07 72 13 00-0001  Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13) 

Note: Includes fasteners and sealants. Excludes flashing. See CSI section 07 62 13 00-0000 for flashinig and 
trim. 

. 

. 
 07 72 13 00-0002  Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0001) 

Note: Includes pressure treated wood nailer, 1-1/2" rigid foam insulation, mill finish galvanized steel exterior wall 
construction, painted galvanized steel interior wall construction, installation clips and 3/16" wire mesh, 6" x 6" 
grids, safety security guard with installation clips. 

. 

. 
 07 72 13 00-0003  18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0002) 

. 

. 
 07 72 13 00-0004  9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs 

(07 72 13 00-0003) 
. 
. 

 07 72 13 00-0005 EA 26" x 26" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 935.38 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.48 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  157.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0006 EA 26" x 38" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 949.60 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  64.91 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  159.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  55.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  113.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  134.37 

. 
 07 72 13 00-0007 EA 26" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,031.85 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  172.56 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 
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. 
 07 72 13 00-0008 EA 26" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,086.38 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  74.83 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  183.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  90.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  183.98 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  198.45 

. 
 07 72 13 00-0009 EA 26" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,126.68 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  78.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  191.53 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0010 EA 26" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,363.03 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  98.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  235.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  150.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  243.93 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  283.21 

. 
 07 72 13 00-0011 EA 38" x 38" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 954.34 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.38 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.54 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  130.75 

. 
 07 72 13 00-0012 EA 38" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,034.22 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.61 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  173.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  86.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  173.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  208.79 

. 
 07 72 13 00-0013 EA 38" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,065.04 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  179.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0014 EA 38" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,076.89 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  181.57 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0015 EA 38" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,325.10 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  94.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  227.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0016 EA 38" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,450.02 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  103.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  248.68 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  30.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  156.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  206.10 

. 
 07 72 13 00-0017 EA 50" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,143.28 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  80.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  194.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0018 EA 50" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,249.23 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  87.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  212.28 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  134.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  219.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  260.47 

. 
 07 72 13 00-0019 EA 50" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,275.31 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  89.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  217.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0020 EA 50" x 86" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,400.23 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  98.70 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  238.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  186.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  279.07 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  345.22 

. 
 07 72 13 00-0021 EA 51" x 99" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,503.82 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  105.30 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  255.68 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 
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. 
 07 72 13 00-0022 EA 51" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,626.37 390.70 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  113.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  276.44 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  256.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  386.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  456.85 

. 
 07 72 13 00-0023 EA 62" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,275.31 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  89.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  217.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0024 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb ....................................................................................................................................................................... 1,374.15 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  96.09 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  233.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0025 EA 62" x 86" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,501.45 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  105.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  255.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  252.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  353.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  413.44 

. 
 07 72 13 00-0026 EA 62" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,525.16 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  107.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  259.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

. 
 07 72 13 00-0027 EA 62" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,652.45 390.70 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  116.41 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  281.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  318.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  421.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  554.01 

XXXXXXX 
. 
 07 72 13 00-0028  12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0003) 
. 
. 

 07 72 13 00-0029 EA 26" x 26" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 966.20 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.57 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  163.19 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0030 EA 26" x 38" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 973.31 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  164.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  55.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  113.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  134.37 

. 
 07 72 13 00-0031 EA 26" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,055.55 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  71.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  177.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0032 EA 26" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,117.20 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.91 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  189.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  90.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  183.98 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  198.45 

. 
 07 72 13 00-0033 EA 26" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,162.24 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  82.41 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  198.64 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0034 EA 26" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,391.48 300.54 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  101.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  240.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  150.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  243.93 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  283.21 

. 
 07 72 13 00-0035 EA 38" x 38" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 975.68 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.51 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  165.08 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.54 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  130.75 
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 07 72 13 00-0036 EA 38" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,098.23 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  76.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  185.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  86.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  173.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  208.79 

. 
 07 72 13 00-0037 EA 38" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,145.65 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  80.75 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  195.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0038 EA 38" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,200.18 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  86.21 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  206.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0039 EA 38" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,363.03 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  98.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  235.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0040 EA 38" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,497.43 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  108.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  258.16 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  30.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  156.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  206.10 

. 
 07 72 13 00-0041 EA 50" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,171.73 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  83.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  200.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0042 EA 50" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,272.94 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  89.73 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  217.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  134.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  219.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  260.47 

. 
 07 72 13 00-0043 EA 50" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,310.87 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  93.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  224.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0044 EA 50" x 86" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,438.16 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  102.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  246.31 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  186.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  279.07 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  345.22 

. 
 07 72 13 00-0045 EA 51" x 99" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,548.87 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  109.81 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  264.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0046 EA 51" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,678.53 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  119.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  286.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  256.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  386.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  456.85 

. 
 07 72 13 00-0047 EA 62" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,310.87 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  93.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  224.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0048 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb ....................................................................................................................................................................... 1,412.08 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  99.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  241.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0049 EA 62" x 86" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,541.75 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  109.09 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  263.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  252.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  353.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  413.44 
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. 
 07 72 13 00-0050 EA 62" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,572.57 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  112.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  269.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

. 
 07 72 13 00-0051 EA 62" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,704.61 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  121.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  292.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  318.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  421.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  554.01 

XXXXXXX 
. 
 07 72 13 00-0052  14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0003) 
. 
. 

 07 72 13 00-0053 EA 26" x 26" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 982.79 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.23 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  166.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0054 EA 26" x 38" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 989.91 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  167.93 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  55.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  113.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  134.37 

. 
 07 72 13 00-0055 EA 26" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,067.41 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.93 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  179.67 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0056 EA 26" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,136.16 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  79.81 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  193.42 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  90.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  183.98 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  198.45 

. 
 07 72 13 00-0057 EA 26" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,188.32 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  203.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0058 EA 26" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,424.68 300.54 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  104.90 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  247.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  150.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  243.93 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  283.21 

. 
 07 72 13 00-0059 EA 38" x 38" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 989.91 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  167.93 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.54 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  130.75 

. 
 07 72 13 00-0060 EA 38" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,067.41 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.93 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  179.67 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  86.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  173.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  208.79 

. 
 07 72 13 00-0061 EA 38" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,188.32 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  203.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0062 EA 38" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,245.23 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  90.71 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  215.24 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0063 EA 38" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,391.48 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  101.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  240.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 
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. 
 07 72 13 00-0064 EA 38" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,528.26 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  111.50 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  264.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  30.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  156.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  206.10 

. 
 07 72 13 00-0065 EA 50" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,190.70 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.26 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  204.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0066 EA 50" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,228.86 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  208.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  134.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  219.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  260.47 

. 
 07 72 13 00-0067 EA 50" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,334.58 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  95.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  229.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0068 EA 50" x 86" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,466.61 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  105.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  252.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  186.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  279.07 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  345.22 

. 
 07 72 13 00-0069 EA 51" x 99" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,577.32 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  112.65 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  270.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0070 EA 51" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,711.72 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  122.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  293.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  256.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  386.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  456.85 

. 
 07 72 13 00-0071 EA 62" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,334.58 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  95.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  229.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0072 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb ....................................................................................................................................................................... 1,438.16 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  102.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  246.31 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0073 EA 62" x 86" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,572.57 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  112.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  269.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  252.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  353.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  413.44 

. 
 07 72 13 00-0074 EA 62" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,603.40 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  115.26 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  275.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

. 
 07 72 13 00-0075 EA 62" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,740.17 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  125.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  299.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  318.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  421.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  554.01 

XXXXXXX 
. 
 07 72 13 00-0076  14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0002) 

. 

. 
 07 72 13 00-0077  9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs 

(07 72 13 00-0076) 
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. 
 07 72 13 00-0078 EA 26" x 26" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 909.30 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  151.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0079 EA 26" x 38" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 940.12 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  157.97 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  55.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  113.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  134.37 

. 
 07 72 13 00-0080 EA 26" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,074.52 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  181.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0081 EA 26" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,145.65 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  80.75 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  195.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  90.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  183.98 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  198.45 

. 
 07 72 13 00-0082 EA 26" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,197.81 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  205.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0083 EA 26" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,462.61 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  108.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  254.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  150.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  243.93 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  283.21 

. 
 07 72 13 00-0084 EA 38" x 38" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 997.02 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.65 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  169.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.54 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  130.75 

. 
 07 72 13 00-0085 EA 38" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,093.49 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  184.89 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  86.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  173.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  208.79 

. 
 07 72 13 00-0086 EA 38" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,117.20 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.91 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  189.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0087 EA 38" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,138.54 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  80.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  193.90 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0088 EA 38" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,405.71 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  103.00 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  243.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0089 EA 38" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,544.85 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  113.16 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  267.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  30.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  156.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  206.10 

. 
 07 72 13 00-0090 EA 50" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,200.18 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  86.21 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  206.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0091 EA 50" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,308.50 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  93.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  224.13 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  134.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  219.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  260.47 



 

 Thermal And Moisture Protection 07 

07
 

Roof and Wall Specialties and Accessories 07 70 
Roof Accessories 07 72 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 07 - 131 

. 
 07 72 13 00-0092 EA 50" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,346.44 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  97.08 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  231.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0093 EA 50" x 86" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,480.84 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  106.76 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  254.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  186.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  279.07 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  345.22 

. 
 07 72 13 00-0094 EA 51" x 99" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,591.54 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  114.07 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  273.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0095 EA 51" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,728.32 390.70 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  124.00 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  296.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  256.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  386.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  456.85 

. 
 07 72 13 00-0096 EA 62" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,346.44 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  97.08 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  231.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0097 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb ....................................................................................................................................................................... 1,450.02 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  103.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  248.68 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0098 EA 62" x 86" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,586.80 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  113.60 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  272.28 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  252.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  353.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  413.44 

. 
 07 72 13 00-0099 EA 62" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ....... 1,619.99 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  116.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  278.92 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

. 
 07 72 13 00-0100 EA 62" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,759.14 390.70 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  127.08 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  302.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  318.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  421.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  554.01 

XXXXXXX 
. 
 07 72 13 00-0101  12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0076) 
. 
. 

 07 72 13 00-0102 EA 26" x 26" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 930.64 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  156.07 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0103 EA 26" x 38" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 966.20 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.57 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  163.19 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  55.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  113.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  134.37 

. 
 07 72 13 00-0104 EA 26" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,110.08 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  188.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0105 EA 26" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,188.32 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  203.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  90.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  183.98 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  198.45 
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 07 72 13 00-0106 EA 26" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,252.34 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  91.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  216.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0107 EA 26" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,472.09 300.54 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  109.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  256.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  150.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  243.93 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  283.21 

. 
 07 72 13 00-0108 EA 38" x 38" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,027.84 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.73 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  175.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.54 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  130.75 

. 
 07 72 13 00-0109 EA 38" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,131.42 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  79.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  192.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  86.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  173.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  208.79 

. 
 07 72 13 00-0110 EA 38" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,162.24 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  82.41 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  198.64 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0111 EA 38" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,190.70 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.26 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  204.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0112 EA 38" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,462.61 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  108.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  254.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0113 EA 38" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,613.61 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  120.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  281.40 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  30.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  156.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  206.10 

. 
 07 72 13 00-0114 EA 50" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,242.86 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  90.48 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  214.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0115 EA 50" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,355.92 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  98.03 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  233.62 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  134.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  219.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  260.47 

. 
 07 72 13 00-0116 EA 50" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,400.97 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  102.53 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  242.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0117 EA 50" x 86" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,537.74 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  112.45 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  266.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  186.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  279.07 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  345.22 

. 
 07 72 13 00-0118 EA 51" x 99" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,657.93 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  120.71 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  286.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0119 EA 51" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,804.18 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  131.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  312.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  256.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  386.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  456.85 
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 07 72 13 00-0120 EA 62" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,400.97 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  102.53 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  242.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0121 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb ....................................................................................................................................................................... 1,511.66 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  109.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  261.01 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0122 EA 62" x 86" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,653.19 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  120.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  285.56 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  252.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  353.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  413.44 

. 
 07 72 13 00-0123 EA 62" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,688.75 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  123.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  292.67 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

. 
 07 72 13 00-0124 EA 62" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,839.75 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  135.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  319.11 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  318.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  421.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  554.01 

XXXXXXX 
. 
 07 72 13 00-0125  14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0076) 
. 
. 

 07 72 13 00-0126 EA 26" x 26" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 947.23 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  64.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  159.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0127 EA 26" x 38" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 985.17 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.46 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  166.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  55.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  113.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  134.37 

. 
 07 72 13 00-0128 EA 26" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,131.42 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  79.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  192.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0129 EA 26" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,216.78 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  87.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  209.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  90.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  183.98 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  198.45 

. 
 07 72 13 00-0130 EA 26" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,287.90 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  94.98 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  223.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0131 EA 26" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,547.96 300.54 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  117.23 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  272.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  150.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  243.93 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  283.21 

. 
 07 72 13 00-0132 EA 38" x 38" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,051.55 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.10 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  180.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.54 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  130.75 

. 
 07 72 13 00-0133 EA 38" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,171.73 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  83.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  200.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  86.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  173.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  208.79 
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. 
 07 72 13 00-0134 EA 38" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,214.40 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  87.63 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  209.07 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0135 EA 38" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,223.89 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  88.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  210.97 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0136 EA 38" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,505.29 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  112.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  263.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0137 EA 38" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,661.03 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  124.78 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  290.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  30.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  156.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  206.10 

. 
 07 72 13 00-0138 EA 50" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,271.31 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  93.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  220.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0139 EA 50" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,305.35 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  92.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  223.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  134.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  219.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  260.47 

. 
 07 72 13 00-0140 EA 50" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,436.53 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  106.09 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  249.74 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0141 EA 50" x 86" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,580.42 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  116.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  274.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  186.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  279.07 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  345.22 

. 
 07 72 13 00-0142 EA 51" x 99" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,700.60 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  124.98 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  295.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0143 EA 51" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,856.34 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  136.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  322.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  256.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  386.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  456.85 

. 
 07 72 13 00-0144 EA 62" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,436.53 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  106.09 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  249.74 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0145 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb ....................................................................................................................................................................... 1,554.34 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  114.11 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  269.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0146 EA 62" x 86" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,693.49 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  124.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  293.62 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  252.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  353.49 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  413.44 

. 
 07 72 13 00-0147 EA 62" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ..... 1,736.17 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  128.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  302.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 
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. 
 07 72 13 00-0148 EA 62" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,891.91 390.70 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  140.35 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  329.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  318.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  421.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  554.01 

XXXXXXX 
. 
 07 72 13 00-0149  Insulated Galvanized Steel, Adjustable Width Prefabricated Roof Curbs (07 72 

13 00-0001) 
Note: Includes 1" rigid foam insulation, mill finish galvanized steel exterior wall construction, painted galvanized 
steel interior wall construction and installation clips. 

. 

. 
 07 72 13 00-0150  6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0151 EA  14-1/2" To 23" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 894.83 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.43 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  148.91 

. 
 07 72 13 00-0152 EA  23-1/2" To 32" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,025.23 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  174.99 

. 
 07 72 13 00-0153 EA  32-1/2" To 41" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,172.88 270.48 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  83.48 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  200.77 

. 
 07 72 13 00-0154 EA  41" To 49-1/2" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,277.01 270.48 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  93.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  221.59 

. 
 07 72 13 00-0155 EA  50" To 58-1/2" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,412.69 300.54 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  103.70 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  244.97 

XXXXXXX 
. 
 07 72 13 00-0156  12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0157 EA  14-1/2" To 23" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb ................................................................................................................................................. 1,085.78 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  78.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  187.10 

. 
 07 72 13 00-0158 EA  23-1/2" To 32" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,262.76 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  96.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  222.50 

. 
 07 72 13 00-0159 EA  32-1/2" To 41" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,342.88 270.48 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  100.48 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  234.77 

. 
 07 72 13 00-0160 EA  41" To 49-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,409.41 270.48 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  107.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  248.07 

. 
 07 72 13 00-0161 EA  50" To 58-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,577.69 300.54 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  120.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  277.97 

. 
 07 72 13 00-0162 EA  64" To 72-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 2,465.89 330.59 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  205.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  451.85 

XXXXXXX 
. 
 07 72 13 00-0163  18" To 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable 

Width Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0164 EA  17-1/2" To 22" Square Outside Dimensions, 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb ................................................................................................................................................. 1,399.48 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  109.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  249.84 

. 
 07 72 13 00-0165 EA  24" To 29" Square Outside Dimensions, 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,580.46 240.43 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  127.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  286.04 

. 
 07 72 13 00-0166 EA  31" To 46" Square Outside Dimensions, 18" Height, 16 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,870.49 270.48 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  153.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  340.29 

XXXXXXX 



07
 07 Thermal And Moisture Protection 

07 70 Roof and Wall Specialties and Accessories 
07 72 Roof Accessories 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 136  County of San Mateo, Roofing 

. 
 07 72 13 00-0167  Wood, Prefabricated Roof Curbs (07 72 13) 

Note: Includes Douglas fir construction, galvanized steel corner straps, fasteners, sealants, and installation clips. 
Includes 3/16" wire mesh, 6" x 6" grids, safety security guard with installation clips. Excludes flashing. See CSI 
section 07 62 13 00-0000 for flashing and trim. 

. 

. 
 07 72 13 00-0168  Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0167) 

. 

. 
 07 72 13 00-0169  2 x 6 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 

. 

. 
 07 72 13 00-0170 EA 26" x 26" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 768.52 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  123.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0171 EA 26" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 856.06 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  137.40 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0172 EA 26" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 909.80 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  57.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  148.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0173 EA 38" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 903.60 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  146.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0174 EA 38" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 918.07 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  58.00 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  149.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0175 EA 38" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb .................................................... 1,028.34 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  168.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0176 EA 50" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 913.94 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  57.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  148.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0177 EA 50" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb .................................................... 1,046.95 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  171.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0178 EA 51" x 99" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb .................................................... 1,197.22 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  74.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  194.36 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0179 EA 62" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb .................................................... 1,009.74 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.41 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  164.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0180 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................ 1,109.68 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  180.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0181 EA 62" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb .................................................... 1,238.56 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  78.78 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  202.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

XXXXXXX 
. 
 07 72 13 00-0182  2 x 8 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
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. 
 07 72 13 00-0183 EA 26" x 26" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 780.93 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  48.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  126.13 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0184 EA 26" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 870.53 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  140.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0185 EA 26" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 949.08 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.10 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  156.01 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0186 EA 38" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 928.41 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.03 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  151.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0187 EA 38" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 949.08 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.10 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  156.01 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0188 EA 38" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb .................................................... 1,059.35 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  174.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0189 EA 50" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 936.68 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  153.53 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0190 EA 50" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb .................................................... 1,075.89 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  177.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0191 EA 51" x 99" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb .................................................... 1,226.16 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  200.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0192 EA 62" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb .................................................... 1,032.48 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  168.93 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0193 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................ 1,136.55 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  185.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0194 EA 62" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb .................................................... 1,267.50 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  81.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  208.42 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

XXXXXXX 
. 
 07 72 13 00-0195  2 x 10 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 

. 

. 
 07 72 13 00-0196 EA 26" x 26" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 789.20 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  48.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  127.79 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 
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. 
 07 72 13 00-0197 EA 26" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 885.00 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  54.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  143.19 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0198 EA 26" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 953.21 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.51 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  156.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0199 EA 38" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 942.88 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.48 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  154.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0200 EA 38" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 967.69 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  159.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0201 EA 38" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb .................................................. 1,080.02 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  178.44 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0202 EA 50" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 951.15 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.30 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  156.42 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0203 EA 50" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb .................................................. 1,094.50 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  71.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  181.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0204 EA 51" x 99" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb .................................................. 1,244.77 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  79.40 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  203.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0205 EA 62" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb .................................................. 1,046.95 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  171.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0206 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................... 1,153.09 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  189.29 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0207 EA 62" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb .................................................. 1,288.18 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  83.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  212.56 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

XXXXXXX 
. 
 07 72 13 00-0208  2 x 12 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 

. 

. 
 07 72 13 00-0209 EA 26" x 26" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 799.53 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.90 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  129.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0210 EA 26" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 893.27 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  55.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  144.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 
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. 
 07 72 13 00-0211 EA 26" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 971.82 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0212 EA 38" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 988.36 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.03 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  163.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0213 EA 38" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb .................................................. 1,102.76 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.71 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  182.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0214 EA 50" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 969.75 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.16 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.14 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0215 EA 50" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb .................................................. 1,115.17 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.95 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  185.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0216 EA 51" x 99" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb .................................................. 1,269.57 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  81.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  208.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0217 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ...................................... 1,169.63 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  192.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

XXXXXXX 
. 
 07 72 13 00-0218  Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0167) 

. 

. 
 07 72 13 00-0219  2 x 6 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 

. 

. 
 07 72 13 00-0220 EA 26" x 26" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 785.06 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  48.45 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  126.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0221 EA 26" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 870.53 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  140.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0222 EA 26" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 936.68 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  153.53 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0223 EA 38" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 922.21 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  58.41 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  150.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0224 EA 38" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 940.81 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  154.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0225 EA 38" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,053.15 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.75 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  173.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 
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. 
 07 72 13 00-0226 EA 50" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 932.54 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  152.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0227 EA 50" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,069.69 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.40 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  176.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0228 EA 51" x 99" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,219.96 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  76.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  198.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0229 EA 62" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,034.55 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  169.34 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0230 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ....................... 1,132.42 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  71.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  185.16 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0231 EA 62" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,267.50 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  81.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  208.42 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

XXXXXXX 
. 
 07 72 13 00-0232  2 x 8 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 

. 

. 
 07 72 13 00-0233 EA 26" x 26" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 799.53 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.90 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  129.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0234 EA 26" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 887.06 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  54.90 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  143.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0235 EA 26" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 961.48 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  158.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0236 EA 38" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 947.01 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  155.59 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0237 EA 38" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 973.89 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.97 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0238 EA 38" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,090.36 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  71.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  180.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0239 EA 50" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 961.48 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  158.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 
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. 
 07 72 13 00-0240 EA 50" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,104.83 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  183.40 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0241 EA 51" x 99" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,259.24 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  80.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  206.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0242 EA 62" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,061.42 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  174.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0243 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ....................... 1,163.42 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  191.36 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0244 EA 62" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ................................... 1,302.65 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  215.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

XXXXXXX 
. 
 07 72 13 00-0245  2 x 10 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 

. 

. 
 07 72 13 00-0246 EA 26" x 26" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 811.93 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  132.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0247 EA 26" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 903.60 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  146.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0248 EA 26" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 986.29 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  64.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  163.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0249 EA 38" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 965.62 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.75 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  159.31 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  107.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  198.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  227.39 

. 
 07 72 13 00-0250 EA 38" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 998.69 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  165.93 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0251 EA 38" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,117.23 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  74.16 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  185.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0252 EA 50" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 980.09 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  64.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  162.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0253 EA 50" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,127.57 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.19 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  187.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 
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. 
 07 72 13 00-0254 EA 51" x 99" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,284.04 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  83.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  211.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0255 EA 62" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,082.09 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  178.85 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  25.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  93.64 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  172.20 

. 
 07 72 13 00-0256 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................... 1,186.16 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  195.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

. 
 07 72 13 00-0257 EA 62" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,329.52 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  87.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  220.82 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  37.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  139.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  242.48 

XXXXXXX 
. 
 07 72 13 00-0258  2 x 12 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 

. 

. 
 07 72 13 00-0259 EA 26" x 26" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 836.74 240.43 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  137.29 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  45.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  88.89 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.63 

. 
 07 72 13 00-0260 EA 26" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 916.01 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  57.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  149.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  68.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  140.57 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  155.04 

. 
 07 72 13 00-0261 EA 26" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,004.89 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  167.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  120.21 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  132.61 

. 
 07 72 13 00-0262 EA 38" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,019.37 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  170.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  19.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  118.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  145.32 

. 
 07 72 13 00-0263 EA 38" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,195.79 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  82.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  201.59 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  24.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  134.37 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  175.71 

. 
 07 72 13 00-0264 EA 50" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,040.04 270.48 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.19 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  174.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  111.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  202.59 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  225.32 

. 
 07 72 13 00-0265 EA 50" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,199.92 300.54 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  82.43 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  202.42 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  159.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  231.53 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  301.81 

. 
 07 72 13 00-0266 EA 51" x 99" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ................................. 1,366.73 360.64 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  91.59 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  228.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  31.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  147.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  199.38 

. 
 07 72 13 00-0267 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ..................... 1,262.65 330.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  84.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  211.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  194.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  295.61 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  359.69 

XXXXXXX 
. 
 07 72 23  Relief Vents (07 72) 

. 
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. 
 07 72 23 00-0001  Wind Driven Turbine Ventilators (07 72 23) 

Note: Excludes curb or flange base. 
. 
. 
 07 72 23 00-0002  Galvanized Steel, Wind Driven Turbine Ventilators (07 72 23 00-0001) 

. 

. 
 07 72 23 00-0003 EA  6" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................... 178.41 40.86 

    For Curb Or Flange Base, Add  205.95 
. 

 07 72 23 00-0004 EA  9" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................... 213.47 45.24 
    For Curb Or Flange Base, Add  226.82 

. 
 07 72 23 00-0005 EA 12" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 231.68 53.99 

    For Curb Or Flange Base, Add  254.23 
. 

 07 72 23 00-0006 EA 15" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 434.78 59.83 
    For Curb Or Flange Base, Add  396.09 

. 
 07 72 23 00-0007 EA 18" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 595.40 67.12 

    For Curb Or Flange Base, Add  430.02 
. 

 07 72 23 00-0008 EA 21" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 716.41 72.96 
    For Curb Or Flange Base, Add  466.49 

. 
 07 72 23 00-0009 EA 24" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 912.72 81.71 

    For Curb Or Flange Base, Add  568.05 
. 

 07 72 23 00-0010 EA 36" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator ............................... 1,502.18 109.44 
    For Curb Or Flange Base, Add  920.42 

XXXXXXX 
. 
 07 72 23 00-0011  Mill Finish Aluminum, Wind Driven Turbine Ventilators (07 72 23 00-0001) 

. 

. 
 07 72 23 00-0012 EA  6" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................... 178.92 40.86 

    For Curb Or Flange Base, Add  218.30 
. 

 07 72 23 00-0013 EA  9" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................... 222.33 45.24 
    For Curb Or Flange Base, Add  240.70 

. 
 07 72 23 00-0014 EA 12" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 249.54 53.99 

    For Curb Or Flange Base, Add  268.23 
. 

 07 72 23 00-0015 EA 15" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 439.00 59.83 
    For Curb Or Flange Base, Add  448.66 

. 
 07 72 23 00-0016 EA 18" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 565.02 67.12 

    For Curb Or Flange Base, Add  480.39 
. 

 07 72 23 00-0017 EA 21" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 712.95 72.96 
    For Curb Or Flange Base, Add  540.30 

. 
 07 72 23 00-0018 EA 24" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 960.38 81.71 

    For Curb Or Flange Base, Add  650.86 
. 

 07 72 23 00-0019 EA 36" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator ............................... 1,428.76 109.44 
    For Curb Or Flange Base, Add  974.58 

XXXXXXX 
. 
 07 72 23 00-0020  Stationary Siphon Ventilators (07 72 23) 

Note: Excludes curb or flange base. 
. 
. 
 07 72 23 00-0021  Galvanized Steel, Stationary Siphon Ventilators (07 72 23 00-0020) 

. 

. 
 07 72 23 00-0022 EA 6" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................... 152.05 40.86 

    For Curb Or Flange Base, Add  205.95 
. 

 07 72 23 00-0023 EA 9" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................... 198.39 45.24 
    For Curb Or Flange Base, Add  226.82 

. 
 07 72 23 00-0024 EA 12" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 219.33 53.99 

    For Curb Or Flange Base, Add  254.23 
. 

 07 72 23 00-0025 EA 15" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 367.14 59.83 
    For Curb Or Flange Base, Add  396.09 

. 
 07 72 23 00-0026 EA 18" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 424.23 67.12 

    For Curb Or Flange Base, Add  430.02 
. 

 07 72 23 00-0027 EA 21" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 595.44 72.96 
    For Curb Or Flange Base, Add  466.49 

. 
 07 72 23 00-0028 EA 24" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 772.52 81.71 

    For Curb Or Flange Base, Add  568.05 
. 

 07 72 23 00-0029 EA 36" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator .............................................................. 1,117.60 109.44 
    For Curb Or Flange Base, Add  920.42 

XXXXXXX 
. 
 07 72 23 00-0030  Mill Finish Aluminum, Stationary Siphon Ventilators (07 72 23 00-0020) 

. 

. 
 07 72 23 00-0031 EA 6" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................... 172.22 40.86 

    For Curb Or Flange Base, Add  218.30 
. 

 07 72 23 00-0032 EA 9" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................... 226.33 45.24 
    For Curb Or Flange Base, Add  240.70 

. 
 07 72 23 00-0033 EA 12" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................. 252.90 53.99 

    For Curb Or Flange Base, Add  268.23 
. 

 07 72 23 00-0034 EA 15" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................. 407.47 59.83 
    For Curb Or Flange Base, Add  448.66 

. 
 07 72 23 00-0035 EA 18" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................. 511.46 67.12 

    For Curb Or Flange Base, Add  480.39 
. 

 07 72 23 00-0036 EA 21" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................. 625.90 72.96 
    For Curb Or Flange Base, Add  540.30 

. 
 07 72 23 00-0037 EA 24" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator................................................................. 893.45 81.71 

    For Curb Or Flange Base, Add  650.86 
. 

 07 72 23 00-0038 EA 36" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator.............................................................. 1,343.20 109.44 
    For Curb Or Flange Base, Add  974.58 

XXXXXXX 
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. 
 07 72 23 00-0039  Spun Aluminum, Stationary Mushroom Gravity Ventilators (07 72 23) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 07 72 23 00-0040 EA  8" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator .................................................................. 355.25 65.66 
    For Backdraft Damper, Add  181.80 
    For Curb Base, Add  274.48 

. 
 07 72 23 00-0041 EA  10" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 436.92 72.96 

    For Backdraft Damper, Add  198.91 
    For Curb Base, Add  300.29 

. 
 07 72 23 00-0042 EA  12" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 494.79 87.56 

    For Backdraft Damper, Add  271.63 
    For Curb Base, Add  380.45 

. 
 07 72 23 00-0043 EA  16" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 602.24 96.31 

    For Backdraft Damper, Add  310.13 
    For Curb Base, Add  440.53 

. 
 07 72 23 00-0044 EA  24" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,588.10 131.33 

    For Backdraft Damper, Add  389.27 
    For Curb Base, Add  580.31 

. 
 07 72 23 00-0045 EA  30" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,938.61 151.76 

    For Backdraft Damper, Add  459.85 
    For Curb Base, Add  693.39 

. 
 07 72 23 00-0046 EA  36" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 2,638.65 175.10 

    For Backdraft Damper, Add  459.85 
    For Curb Base, Add  722.41 

. 
 07 72 23 00-0047 EA  42" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 3,703.90 189.70 

    For Backdraft Damper, Add  481.24 
    For Curb Base, Add  749.10 

. 
 07 72 23 00-0048 EA  48" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 5,323.13 204.29 

    For Backdraft Damper, Add  534.71 
    For Curb Base, Add  842.09 

XXXXXXX 
. 
 07 72 23 00-0049  Galvanized Steel, Stationary Gooseneck Ventilators (07 72 23) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 07 72 23 00-0050 EA  8" x 8", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator.............................................................................. 623.57 72.96 
. 

 07 72 23 00-0051 EA 12" x 12", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .......................................................................... 733.93 96.31 
. 

 07 72 23 00-0052 EA 16" x 16", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator ....................................................................... 1,055.03 131.33 
. 

 07 72 23 00-0053 EA 24" x 24", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator ....................................................................... 1,625.21 151.76 

XXXXXXX 
. 
 07 72 26  Ridge Vents (07 72) 

. 

. 
 07 72 26 00-0001  Aluminum Ridge Vents (07 72 26) 

. 

. 
 07 72 26 00-0002 LF Aluminum Ridge Vent Strips ................................................................................................................................................. 16.48 4.23 

. 
 07 72 26 00-0003 EA Aluminum Ridge Univent Connectors ................................................................................................................................... 66.12 26.30 

. 
 07 72 26 00-0004 EA  Aluminum Ridge Univent End Cap ....................................................................................................................................... 61.85 26.30 

XXXXXXX 
. 
 07 72 26 00-0005  Galvanized Ridge Vents (07 72 26) 

. 

. 
 07 72 26 00-0006 LF  Galvanized Sheet Metal Ridge Vent Strips ........................................................................................................................... 15.65 4.52 

XXXXXXX 
. 
 07 72 29  Rafter Vent (07 72) 

. 

. 
 07 72 29 00-0001  Rafter Vent (07 72 29) 

Note: Built-in baffle is designed to help keep air flowing freely from soffits to ridge vents. 
. 
. 

 07 72 29 00-0002 EA 22" x 4' Rafter Vent ............................................................................................................................................................... 11.78  
. 

 07 72 29 00-0003 EA 14" x 4' Rafter Vent ............................................................................................................................................................... 10.75  

XXXXXXX 
. 
 07 72 33  Roof Hatches (07 72) 

Note: Includes curb with integral insulation, lockable hatch and gaskets. 
. 
. 
 07 72 33 00-0001  Galvanized Steel Cover And Curb (07 72 33) 

. 

. 
 07 72 33 00-0002 EA 2'-6" x 3'-0" Galvanized Steel Roof Hatch (Bilco S-20) .................................................................................................... 1,316.99 179.04 

. 
 07 72 33 00-0003 EA 2'-6" x 4'-6" Galvanized Steel Roof Hatch (Bilco NB-20) .................................................................................................. 1,908.75 198.93 

. 
 07 72 33 00-0004 EA 2'-6" x 8'-0" Galvanized Steel Roof Hatch (Bilco L-20) ..................................................................................................... 3,340.64 271.29 

. 
 07 72 33 00-0005 EA 3'-0" x 3'-0" Galvanized Steel Roof Hatch (Bilco E-20) .................................................................................................... 1,877.03 198.93 

. 
 07 72 33 00-0006 EA 4'-0" x 4'-0" Galvanized Steel Roof Hatch ........................................................................................................................ 2,116.84 221.07 

. 
 07 72 33 00-0007 EA  3'-0" x 8'-0" Galvanized Steel Roof Hatch ........................................................................................................................ 3,451.10 301.51 

XXXXXXX 
. 
 07 72 33 00-0008  Aluminum Cover And Curb (07 72 33) 

. 

. 
 07 72 33 00-0009 EA 2'-6" x 3'-0" Aluminum Roof Hatch (Bilco S-50) ............................................................................................................... 1,257.06 179.04 

. 
 07 72 33 00-0010 EA 2'-6" x 4'-6" Aluminum Roof Hatch (Bilco NB-50) ............................................................................................................. 1,619.76 198.93 

. 
 07 72 33 00-0011 EA 2'-6" x 8'-0" Aluminum Roof Hatch (Bilco L-50) ................................................................................................................ 2,906.36 271.29 

. 
 07 72 33 00-0012 EA 3'-0" x 3'-0" Aluminum Roof Hatch (Bilco E-50) ............................................................................................................... 1,580.63 198.93 

. 
 07 72 33 00-0013 EA 4'-0" x 4'-0" Aluminum Roof Hatch (Bilco F-50)................................................................................................................ 2,765.54 221.07 

. 
 07 72 33 00-0014 EA 3'-0" x 8'-0" Aluminum Roof Hatch ................................................................................................................................... 3,059.77 301.51 

. 
 07 72 33 00-0015 EA 3'-0" x 2'-6" Aluminum Roof Scuttle With Skylight (Bilco GS-50) ..................................................................................... 1,760.73 198.93 

XXXXXXX 
. 
 07 72 33 00-0016  Steel, Plain, Primed (07 72 33) 
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. 

. 
 07 72 33 00-0017 EA 2'-6" x 3'-0" Plain Steel Roof Hatch Primed (Bilco S-20) .................................................................................................. 1,265.66 179.04 

. 
 07 72 33 00-0018 EA 2'-6" x 4'-6" Plain Steel Roof Hatch Primed (Bilco NB-20) ............................................................................................... 1,695.54 198.93 

. 
 07 72 33 00-0019 EA 2'-6" x 8'-0" Plain Steel Roof Hatch Primed (Bilco L-20) .................................................................................................. 2,322.33 271.29 

. 
 07 72 33 00-0020 EA 3'-0" x 3'-0" Plain Steel Roof Hatch Primed (Bilco E-20) .................................................................................................. 1,573.92 198.93 

. 
 07 72 33 00-0021 EA 4'-0" x 4'-0" Plain Steel Roof Hatch Primed ..................................................................................................................... 1,921.28 221.07 

. 
 07 72 33 00-0022 EA  3'-0" x 8'-0" Plain Steel Roof Hatch Primed ..................................................................................................................... 2,610.20 301.51 

XXXXXXX 
. 
 07 72 33 00-0023  Stainless Steel (07 72 33) 

. 

. 
 07 72 33 00-0024 EA 2'-6" x 3'-0" Stainless Steel Roof Hatch (Bilco S-90) ....................................................................................................... 2,615.02 179.04 

. 
 07 72 33 00-0025 EA 2'-6" x 4'-6" Stainless Steel Roof Hatch (Bilco NB-90) ..................................................................................................... 4,934.53 198.93 

. 
 07 72 33 00-0026 EA 2'-6" x 8'-0" Stainless Steel Roof Hatch (Bilco L-90) ........................................................................................................ 7,406.94 271.29 

. 
 07 72 33 00-0027 EA 3'-0" x 3'-0" Stainless Steel Roof Hatch (Bilco E-90) ....................................................................................................... 3,972.33 198.93 

. 
 07 72 33 00-0028 EA 4'-0" x 4'-0" Stainless Steel Roof Hatch ........................................................................................................................... 8,305.50 221.07 

. 
 07 72 33 00-0029 EA  3'-0" x 8'-0" Stainless Steel Roof Hatch ........................................................................................................................... 9,325.65 301.51 

XXXXXXX 
. 
 07 72 33 00-0030  Removal And Reinstallation Of Roof Hatch (07 72 33) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 07 72 33 00-0031 EA Removal And Reinstallation Of Roof Hatch (All Types) ...................................................................................................... 550.70  

XXXXXXX 
. 
 07 72 33 00-0032  Aluminum Cover And Galvanized Steel Curb (07 72 33) 

. 

. 
 07 72 33 00-0033 EA Aluminum Cover, Galvanized Steel Curb 3'-0" x 2'-6" Roof (Bilco S-40) ......................................................................... 1,220.03 198.93 

. 
 07 72 33 00-0034 EA Aluminum Cover, Galvanized Steel Curb 2'-6" x 4'-6" Roof (Bilco NB-40) ....................................................................... 1,582.72 221.07 

. 
 07 72 33 00-0035 EA Aluminum Cover, Galvanized Steel Curb 2'-6" x 8'-0" Roof (Bilco L-40) .......................................................................... 2,810.07 301.38 

. 
 07 72 33 00-0036 EA Aluminum Cover, Galvanized Steel Curb 3'-0" x 3'-0" Roof (Bilco E-40) ......................................................................... 1,551.00 205.15 

. 
 07 72 33 00-0037 EA Aluminum Cover, Galvanized Steel Curb 4'-0" x 4'-0" Roof (Bilco F-40) ......................................................................... 2,684.06 227.28 

XXXXXXX 
. 
 07 72 33 00-0038  Roof Hatch Accessories (07 72 33) 

. 

. 
 07 72 33 00-0039 EA Roof Hatch Ladderup Safety Post (Bilco LU-1)................................................................................................................... 810.42 93.25 

XXXXXXX 
. 
 07 72 33 00-0040  Roof Hatch Safety Railing (07 72 33) 

Note: Included mounting bracket to attach to roof hatch 
. 
. 

 07 72 33 00-0041 EA 24" x 24" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-24x24)................................ 2,022.96  
. 

 07 72 33 00-0042 EA 24" x 36" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-24x36)................................ 2,100.79  
. 

 07 72 33 00-0043 EA 30" x 30" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-30x30)................................ 2,152.00  
. 

 07 72 33 00-0044 EA 30" x 36" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-30x36)................................ 2,339.32  
. 

 07 72 33 00-0045 EA 36" x 36" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-36x36)................................ 2,555.81  
. 

 07 72 33 00-0046 EA 48" x 48" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-48x48)................................ 3,254.44  

XXXXXXX 
. 
 07 72 36  Smoke Vents (07 72) 

. 

. 
 07 72 36 00-0001  Fire Vent (07 72 36) 

. 

. 
 07 72 36 00-0002  Galvanized Steel Covers And Curb (07 72 36 00-0001) 

. 

. 
 07 72 36 00-0003 EA 4'-0" x 4'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4848).............................................. 3,299.37 165.86 

. 
 07 72 36 00-0004 EA 4'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4872).............................................. 3,803.31 228.03 

. 
 07 72 36 00-0005 EA 4'-0" x 7'-6" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4890).............................................. 4,333.06 248.79 

. 
 07 72 36 00-0006 EA 4'-0" x 8'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4896).............................................. 4,420.15 261.23 

. 
 07 72 36 00-0007 EA 5'-0" x 5'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6060).............................................. 5,113.55 228.03 

. 
 07 72 36 00-0008 EA 5'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6072).............................................. 5,437.96 248.79 

. 
 07 72 36 00-0009 EA 5'-0" x 7'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6084).............................................. 5,742.81 269.56 

. 
 07 72 36 00-0010 EA 5'-0" x 8'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6096).............................................. 6,536.56 290.32 

. 
 07 72 36 00-0011 EA 5'-0" x 10'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-60120) .......................................... 8,102.78 310.96 

. 
 07 72 36 00-0012 EA 5'-6" x 5'-6" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6666).............................................. 5,439.70 269.56 

. 
 07 72 36 00-0013 EA 5'-6" x 12'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-66114) ........................................ 11,399.70 331.72 

. 
 07 72 36 00-0014 EA 6'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-7272).............................................. 6,277.82 352.49 

XXXXXXX 
. 
 07 72 36 00-0015  Aluminum Covers And Galvanized Steel Curb (07 72 36 00-0001) 

. 

. 
 07 72 36 00-0016 EA 4'-0" x 4'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4848A) .......................... 2,648.49 165.86 

. 
 07 72 36 00-0017 EA 4'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4872A) .......................... 3,045.43 228.03 

. 
 07 72 36 00-0018 EA 4'-0" x 7'-6" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4890A) .......................... 3,424.63 248.79 

. 
 07 72 36 00-0019 EA 4'-0" x 8'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4896A) .......................... 3,546.98 261.23 

. 
 07 72 36 00-0020 EA 5'-0" x 5'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6060A) .......................... 3,437.99 228.03 

. 
 07 72 36 00-0021 EA 5'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6072A) .......................... 4,380.12 248.79 

. 
 07 72 36 00-0022 EA 5'-0" x 7'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6084A) .......................... 4,685.24 269.56 

. 
 07 72 36 00-0023 EA 5'-0" x 8'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6096A) .......................... 4,568.17 290.32 

. 
 07 72 36 00-0024 EA 5'-0" x 10'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-60120A) ...................... 6,391.72 310.96 

. 
 07 72 36 00-0025 EA 5'-6" x 5'-6" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6666A) .......................... 4,426.00 269.56 

. 
 07 72 36 00-0026 EA 5'-6" x 12'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-66144A) ...................... 8,363.41 331.72 

. 
 07 72 36 00-0027 EA 6'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-7272A) .......................... 4,365.16 352.49 

XXXXXXX 
. 
 07 72 36 00-0028  Aluminum Covers And Curb (07 72 36 00-0001) 

. 

. 
 07 72 36 00-0029 EA 4'-0" x 4'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4848B) ...................................................... 2,885.51 165.86 
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. 
 07 72 36 00-0030 EA 4'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4872B) ...................................................... 3,437.99 228.03 

. 
 07 72 36 00-0031 EA 4'-0" x 7'-6" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4890B) ...................................................... 3,772.75 248.79 

. 
 07 72 36 00-0032 EA 4'-0" x 8'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4896B) ...................................................... 3,991.39 261.23 

. 
 07 72 36 00-0033 EA 5'-0" x 5'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6060B) ...................................................... 3,615.76 228.03 

. 
 07 72 36 00-0034 EA 5'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6072B) ...................................................... 4,565.29 248.79 

. 
 07 72 36 00-0035 EA 5'-0" x 7'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6084B) ...................................................... 4,848.19 269.56 

. 
 07 72 36 00-0036 EA 5'-0" x 8'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6096B) ...................................................... 5,012.58 290.32 

. 
 07 72 36 00-0037 EA 5'-0" x 10'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-60120B) .................................................. 6,073.23 310.96 

. 
 07 72 36 00-0038 EA 5'-6" x 5'-6" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6666B) ...................................................... 4,633.39 269.56 

. 
 07 72 36 00-0039 EA 5'-6" x 12'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-66114B) .................................................. 9,126.32 331.72 

. 
 07 72 36 00-0040 EA 6'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-7272B) ...................................................... 4,809.57 352.49 

XXXXXXX 
. 
 07 72 36 00-0041  Polycarbonate Translucent Cover With Aluminum Frame And Aluminum 

Curb (07 72 36) 
. 
. 

 07 72 36 00-0042 EA 4'-0" x 4'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV4848B) .............................................................................................................................................................. 2,855.88 165.37 

. 
 07 72 36 00-0043 EA 4'-0" x 6'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 

(Bilco LV4872B) .............................................................................................................................................................. 3,623.15 228.03 
. 

 07 72 36 00-0044 EA 4'-0" x 8'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV4896B) .............................................................................................................................................................. 3,835.84 261.23 

. 
 07 72 36 00-0045 EA 5'-0" x 5'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 

(Bilco LV6060B) .............................................................................................................................................................. 4,104.61 228.03 
. 

 07 72 36 00-0046 EA 5'-0" x 8'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV6096B) .............................................................................................................................................................. 4,345.99 290.32 

XXXXXXX 
. 
 07 72 46  Roof Walkways (07 72) 

. 

. 
 07 72 46 00-0001  Recycled Rubber Walkway Pads (07 72 46) 

. 

. 
 07 72 46 00-0002 SF  3/8" Thick, Button Surface, Recycled Rubber Walkway Pad ................................................................................................ 11.79 2.77 

    For Diamond Surface, Add  1.05 
. 

 07 72 46 00-0003 SF  1/2" Thick, Button Surface, Recycled Rubber Walkway Pad ................................................................................................ 13.16 3.33 
    For Diamond Surface, Add  1.23 

. 
 07 72 46 00-0004 SF  3/4" Thick, Button Surface, Recycled Rubber Walkway Pad ................................................................................................ 14.55 3.33 

    For Diamond Surface, Add  1.38 

XXXXXXX 
. 
 07 72 53  Snow Guards (07 72) 

. 

. 
 07 72 53 00-0001  Snow Guards For Shingle And Tile Roofs (07 72 53) 

. 

. 
 07 72 53 00-0002 EA 6-5/8" Length, 1-1/2" Width, Copper Snow Guards For Shingle And Tile Roofs ................................................................... 23.66 2.83 

. 
 07 72 53 00-0003 EA 6-5/8" Length, 1-1/2" Width, Lead Coated Copper Snow Guards For Shingle And Tile Roofs ............................................. 25.92 2.83 

. 
 07 72 53 00-0004 EA 6-5/8" Length, 1-1/2" Width, Stainless Steel Snow Guards For Shingle And Tile Roofs ....................................................... 24.43 2.83 

. 
 07 72 53 00-0005 EA 6-5/8" Length, 1-1/2" Width, Aluminum Snow Guards For Shingle And Tile Roofs ............................................................... 13.98 2.83 

XXXXXXX 
. 
 07 72 53 00-0006  Snow Guards For Metal Roofs (07 72 53) 

Note: Aluminum construction. 
. 
. 

 07 72 53 00-0007 EA Mill Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ............................. 29.84 5.22 
. 

 07 72 53 00-0008 EA Black Primer Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ............... 33.26 5.22 
. 

 07 72 53 00-0009 EA Bronze Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300)........................ 49.43 5.22 
. 

 07 72 53 00-0010 EA Painted Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ....................... 48.70 5.22 
. 

 07 72 53 00-0011 EA Mill Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ............................... 45.59 6.09 
. 

 07 72 53 00-0012 EA Black Primer Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ................. 49.89 6.09 
. 

 07 72 53 00-0013 EA Painted Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ......................... 62.53 6.09 
. 

 07 72 53 00-0014 EA Mill Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ..................................................... 26.07 4.57 
    For Mechanically Fastened, Add  9.13 

. 
 07 72 53 00-0015 EA Black Primer Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ...................................... 29.62 4.57 

    For Mechanically Fastened, Add  9.13 
. 

 07 72 53 00-0016 EA Painted Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ............................................... 41.68 4.57 
    For Mechanically Fastened, Add  9.13 

. 
 07 72 53 00-0017 EA Polycarbonate, Adhesive Surface Mount, Metal Roof Snow Guard (Zaleski #15) ................................................................ 14.93 4.57 

Note: Can be used for metal, rubber, PVC, TPO or glass roofing. 
    For Mechanically Fastened, Add  12.17 

XXXXXXX 
. 
 07 72 53 00-0018  Snow Breaker For Roofs (07 72 53) 

. 

. 
 07 72 53 00-0019 EA Up To 50 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount .................................................................................... 18.85 6.09 

. 
 07 72 53 00-0020 EA >50 To 150 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ................................................................................. 17.77 6.09 

. 
 07 72 53 00-0021 EA >150 To 500 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ............................................................................... 17.23 6.09 

. 
 07 72 53 00-0022 EA >500 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ........................................................................................... 16.58 6.09 

XXXXXXX 
. 
 07 72 53 00-0023  Ice Breaker For Vents (07 72 53) 

. 

. 
 07 72 53 00-0024 EA Ice Breaker For Vents Up to 4", Mechanically Fastened ..................................................................................................... 147.04  

. 
 07 72 53 00-0025 EA Ice Breaker For Vents And Stacks >4" To 14" Diameter, Mechanically Fastened .............................................................. 168.76  

XXXXXXX 
. 
 07 72 53 00-0026  Pipe Style, Snow Guards For Metal Roofs (07 72 53) 
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. 

. 
 07 72 53 00-0027  Pipe Style, Standing Seam Metal Roof Snow Guard Clamps (07 72 53 00-0026) 

Note: Aluminum construction. Includes clamp for attaching to standing seam. Excludes tubing. 
. 
. 

 07 72 53 00-0028 EA Single Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 2000) ........... 71.02 18.26 
. 

 07 72 53 00-0029 EA Single Tube, "T2 or Z2K" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine 
SnowGuards® 2000) ........................................................................................................................................................... 84.31 18.26 

. 
 07 72 53 00-0030 EA Double Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 

4000) ................................................................................................................................................................................... 94.92 18.26 
. 

 07 72 53 00-0031 EA Double Tube, "T2K or Z2K" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine 
SnowGuards® 4000) ......................................................................................................................................................... 117.75 18.26 

. 
 07 72 53 00-0032 EA Triple Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 6000) .......... 121.60 21.92 

XXXXXXX 
. 
 07 72 53 00-0033  Tubing For Snow Guard Clamps (07 72 53 00-0026) 

. 

. 
 07 72 53 00-0034 LF 1" Outside Diameter Aluminum Tubing For Snow Guard Clamps (Alpine SnowGuards®) ................................................... 14.79 4.38 

Note: Includes end caps, collars and couplings. 
. 

 07 72 53 00-0035 LF 1" Outside Diameter Brass Or Stainless Steel Tubing For Snow Guard Clamps (Alpine SnowGuards®) ............................ 28.90 4.38 
Note: Includes end caps, collars and couplings. 

XXXXXXX 
. 
 07 72 56  Snow/Ice Melt Cable (07 72) 

. 

. 
 07 72 56 00-0001  Self Regulating Heating Cable For Roofs And Gutters (07 72 56) 

. 

. 
 07 72 56 00-0002 LF 12 Watt, 120 Volt, Self Regulating Low Temperature Cable For Roofs And Gutters ............................................................ 16.89 1.48 

Note: Nickel-coated copper braided cable with weatherproof jacket. 
. 

 07 72 56 00-0003 LF 12 Watt, 208/277 Volt Self Regulating Low Temperature Cable For Roofs And Gutters ...................................................... 18.13 1.48 
Note: Nickel-coated copper braided cable with weatherproof jacket. 

. 
 07 72 56 00-0004 EA Power Connection, End Seal And Warning Labels Kit For Self Regulating Heating Cable For Roofs And Gutters ............ 293.31 111.08 

. 
 07 72 56 00-0005 EA Splice Kit For Self Regulating Heating Cable For Roofs And Gutters ................................................................................. 222.77 81.46 

. 
 07 72 56 00-0006 EA Edge Of Roof Cable Clips For Self Regulating Heating Cable For Roofs And Gutters ......................................................... 11.04 4.44 

    For >5, Deduct  -0.89 
. 

 07 72 56 00-0007 EA Roof Cable Clips For Self Regulating Heating Cable For Roofs And Gutters ....................................................................... 10.31 4.44 
    For >5, Deduct  -0.82 

. 
 07 72 56 00-0008 EA Downspout Hanger Kit For Self Regulating Heating Cable For Roofs And Gutters .............................................................. 67.74 11.11 

. 
 07 72 56 00-0009 EA 120 Volt AC, Snow Switch, Automatic Control For Melting Snow .................................................................................... 1,070.02 88.86 

. 
 07 72 56 00-0010 EA Automatic Gutter Ice Melting Control ............................................................................................................................... 1,464.60 111.08 

XXXXXXX 
. 
 07 72 63  Waste Containment Assemblies (07 72) 

. 

. 
 07 72 63 00-0001  Rooftop Oil And Grease Containment System (07 72 63) 

. 

. 
 07 72 63 00-0002  Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD-E) (07 72 63 00-0001) 
. 
. 

 07 72 63 00-0003 EA 48" Length, 48" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD100-E) ..................................................................................................................................................................... 2,990.11 226.45 

. 
 07 72 63 00-0004 EA 60" Length, 60" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD101-E) ..................................................................................................................................................................... 3,343.93 226.45 
. 

 07 72 63 00-0005 EA 60" Length, 90" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD106-E) ..................................................................................................................................................................... 4,105.36 235.51 

. 
 07 72 63 00-0006 EA 72" Length, 72" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD102-E) ..................................................................................................................................................................... 4,085.13 235.51 
. 

 07 72 63 00-0007 EA 72" Length, 108" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD103-E) ..................................................................................................................................................................... 5,340.06 254.76 

. 
 07 72 63 00-0008 EA 72" Length, 144" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD111-E) ..................................................................................................................................................................... 4,161.98 254.76 
. 

 07 72 63 00-0009 EA 90" Length, 90" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD105-E) ..................................................................................................................................................................... 4,637.22 301.86 

. 
 07 72 63 00-0010 EA 108" Length, 108" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD112-E) ..................................................................................................................................................................... 6,835.56 377.38 
. 

 07 72 63 00-0011 EA 120" Length, 120" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD107-E) ..................................................................................................................................................................... 8,493.96 377.38 

. 
 07 72 63 00-0012 EA 144" Length, 144" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD113-E) ................................................................................................................................................................... 10,769.21 377.38 

XXXXXXX 
. 
 07 72 63 00-0013  Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD) (07 72 63 00-0001) 
. 
. 

 07 72 63 00-0014 EA 48" Length, 48" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD100) ........................................................................................................................................................................ 3,682.69 226.45 

. 
 07 72 63 00-0015 EA 60" Length, 60" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD101) ........................................................................................................................................................................ 4,142.82 226.45 
. 

 07 72 63 00-0016 EA 60" Length, 90" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD106) ........................................................................................................................................................................ 5,121.65 235.51 

. 
 07 72 63 00-0017 EA 72" Length, 72" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD102) ........................................................................................................................................................................ 5,212.68 235.51 
. 

 07 72 63 00-0018 EA 72" Length, 108" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD103) ........................................................................................................................................................................ 7,448.46 254.76 

. 
 07 72 63 00-0019 EA 72" Length, 144" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD111) ........................................................................................................................................................................ 8,171.49 254.76 
. 

 07 72 63 00-0020 EA 90" Length, 90" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD105) ........................................................................................................................................................................ 7,589.99 301.86 
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. 
 07 72 63 00-0021 EA 108" Length, 108" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD112) ........................................................................................................................................................... 8,544.52 377.38 
. 

 07 72 63 00-0022 EA 120" Length, 120" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 
Guard® GRD107) ......................................................................................................................................................... 10,703.47 377.38 

. 
 07 72 63 00-0023 EA 144" Length, 144" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD113) ......................................................................................................................................................... 13,661.29 377.38 

XXXXXXX 
. 
 07 72 63 00-0024  Replacement Filter Sets For Rooftop Oil And Grease Containment System 

(07 72 63) 
Note: Includes removing old filters and installing new filters. 

. 

. 
 07 72 63 00-0025  Top And Center Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0024) 
. 
. 
 07 72 63 00-0026  Light Duty, Top And Center Replacement Filter Sets For Rooftop Oil And 

Grease Containment System (07 72 63 00-0025) 
. 
. 

 07 72 63 00-0027 SET 48" Length, 48" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL100-E) ................................................................................................ 246.93  

. 
 07 72 63 00-0028 SET 60" Length, 60" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL101-E) ................................................................................................ 348.06  
. 

 07 72 63 00-0029 SET 60" Length, 90" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL106-E) ................................................................................................ 499.73  

. 
 07 72 63 00-0030 SET 72" Length, 72" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL102-E) ................................................................................................ 460.49  
. 

 07 72 63 00-0031 SET 72" Length, 108" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL103-E) ................................................................................................ 864.99  

. 
 07 72 63 00-0032 SET 72" Length, 144" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL111-E) ................................................................................................ 875.09  
. 

 07 72 63 00-0033 SET 90" Length, 90" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL105-E) ................................................................................................ 674.07  

. 
 07 72 63 00-0034 SET 108" Length, 108" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL112-E) ................................................................................................ 876.32  
. 

 07 72 63 00-0035 SET 120" Length, 120" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL107-E) ............................................................................................. 1,285.86  

. 
 07 72 63 00-0036 SET 144" Length, 144" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL113-E) ............................................................................................. 1,695.41  

XXXXXXX 
. 
 07 72 63 00-0037  Complete Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0024) 
. 
. 
 07 72 63 00-0038  Light Duty, Complete Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0037) 
. 
. 

 07 72 63 00-0039 SET 48" Length, 48" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL100-EC) .......................................................................................................... 516.71  

. 
 07 72 63 00-0040 SET 60" Length, 60" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL101-EC) .......................................................................................................... 688.63  
. 

 07 72 63 00-0041 SET 60" Length, 90" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL106-EC) ....................................................................................................... 1,002.11  

. 
 07 72 63 00-0042 SET 72" Length, 72" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL102-EC) .......................................................................................................... 932.53  
. 

 07 72 63 00-0043 SET 72" Length, 108" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL103-EC) ....................................................................................................... 1,797.13  

. 
 07 72 63 00-0044 SET 72" Length, 144" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL111-EC) ....................................................................................................... 1,807.23  
. 

 07 72 63 00-0045 SET 90" Length, 90" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL105-EC) ....................................................................................................... 1,338.22  

. 
 07 72 63 00-0046 SET 108" Length, 108" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL112-EC) ....................................................................................................... 1,808.45  
. 

 07 72 63 00-0047 SET 120" Length, 120" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL107-EC) ....................................................................................................... 2,652.81  

. 
 07 72 63 00-0048 SET 144" Length, 144" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL113-EC) ....................................................................................................... 3,532.58  

XXXXXXX 
. 
 07 72 63 00-0049  Heavy Duty, Complete Replacement Filter Sets For Rooftop Oil And 

Grease Containment System (07 72 63 00-0037) 
. 
. 

 07 72 63 00-0050 SET 48" Length, 48" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL100-C) ............................................................................................................. 643.12  

. 
 07 72 63 00-0051 SET 60" Length, 60" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL101-C) ............................................................................................................. 799.86  
. 

 07 72 63 00-0052 SET 60" Length, 90" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL106-C) .......................................................................................................... 1,174.01  

. 
 07 72 63 00-0053 SET 72" Length, 72" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL102-C) .......................................................................................................... 1,109.50  
. 

 07 72 63 00-0054 SET 72" Length, 108" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL103-C) .......................................................................................................... 2,166.22  

. 
 07 72 63 00-0055 SET 72" Length, 144" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL111-C) .......................................................................................................... 2,156.11  
. 

 07 72 63 00-0056 SET 90" Length, 90" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL105-C) .......................................................................................................... 1,570.82  
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. 
 07 72 63 00-0057 SET 108" Length, 108" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL112-C) .......................................................................................................... 2,177.54  
. 

 07 72 63 00-0058 SET 120" Length, 120" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL107-C) .......................................................................................................... 3,057.31  

. 
 07 72 63 00-0059 SET 144" Length, 144" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL113-C) .......................................................................................................... 4,255.61  

XXXXXXX 
. 
 07 73  Roof Protection Board (07 70) 

. 

. 
 07 73 00 00-0001  Roof Protection Board (07 73) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for 
single layer of panels attached per FM I-90 requirements. 

. 

. 
 07 73 00 00-0002  Cold Adhesive Applied, Roof Protection Board (Georgia-Pacific 

DensDeck®) (07 73 00 00-0001) 
. 
. 

 07 73 00 00-0003 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Cold Adhesive 
Applied (Georgia-Pacific DensDeck®) .................................................................................................................................. 3.90 0.56 

    For No Adhesive, Deduct  -0.88 
. 

 07 73 00 00-0004 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Cold Adhesive 
Applied (Georgia-Pacific DensDeck®) .................................................................................................................................. 4.40 0.62 

    For No Adhesive, Deduct  -0.90 
. 

 07 73 00 00-0005 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Cold Adhesive 
Applied (Georgia-Pacific DensDeck®) .................................................................................................................................. 4.63 0.68 

    For No Adhesive, Deduct  -0.92 
. 

 07 73 00 00-0006 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Cold 
Adhesive Applied (Georgia-Pacific DensDeck® Prime) ........................................................................................................ 3.95 0.56 

    For No Adhesive, Deduct  -0.88 
. 

 07 73 00 00-0007 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Cold 
Adhesive Applied (Georgia-Pacific DensDeck® Prime) ........................................................................................................ 4.48 0.62 

    For No Adhesive, Deduct  -0.90 
. 

 07 73 00 00-0008 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Cold 
Adhesive Applied (Georgia-Pacific DensDeck® Prime) ........................................................................................................ 4.71 0.68 

    For No Adhesive, Deduct  -0.92 

XXXXXXX 
. 
 07 73 00 00-0009  Hot-Mopped, Roof Protection Board (Georgia-Pacific DensDeck®) (07 73 00 00-0001) 

. 

. 
 07 73 00 00-0010 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Hot-Mopped 

(Georgia-Pacific DensDeck®) ............................................................................................................................................... 3.74 0.56 
. 

 07 73 00 00-0011 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Hot-Mopped 
(Georgia-Pacific DensDeck®) ............................................................................................................................................... 4.26 0.62 

. 
 07 73 00 00-0012 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Hot-Mopped 

(Georgia-Pacific DensDeck®) ............................................................................................................................................... 4.52 0.68 
. 

 07 73 00 00-0013 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Hot-
Mopped (Georgia-Pacific DensDeck® Prime) ....................................................................................................................... 3.80 0.56 

. 
 07 73 00 00-0014 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Hot-

Mopped (Georgia-Pacific DensDeck® Prime) ....................................................................................................................... 4.35 0.62 
. 

 07 73 00 00-0015 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Hot-
Mopped (Georgia-Pacific DensDeck® Prime) ....................................................................................................................... 4.60 0.68 

XXXXXXX 
. 
 07 73 00 00-0016  Mechanically Fastened, Roof Protection Board (Georgia-Pacific 

DensDeck®) (07 73 00 00-0001) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 73 00 00-0017 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Mechanically 

Fastened (Georgia-Pacific DensDeck®)................................................................................................................................ 3.55 0.56 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.51 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 73 00 00-0018 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Mechanically 

Fastened (Georgia-Pacific DensDeck®)................................................................................................................................ 4.06 0.62 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.66 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.59 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 73 00 00-0019 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Mechanically 

Fastened (Georgia-Pacific DensDeck®)................................................................................................................................ 4.28 0.68 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.72 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 
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. 
 07 73 00 00-0020 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, 

Mechanically Fastened (Georgia-Pacific DensDeck® Prime) ................................................................................................ 3.61 0.56 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.51 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 73 00 00-0021 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, 

Mechanically Fastened (Georgia-Pacific DensDeck® Prime) ................................................................................................ 4.14 0.62 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.66 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.59 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

. 
 07 73 00 00-0022 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, 

Mechanically Fastened (Georgia-Pacific DensDeck® Prime) ................................................................................................ 4.37 0.68 
    For Mechanically Fastened To Concrete, Add  1.51 
    For Mechanically Fastened To Gypsum, Add  1.86 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.56 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.72 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.19 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.83 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.28 

XXXXXXX 
. 
 07 76  Roof Pavers (07 70) 

. 

. 
 07 76 16  Roof Decking Pavers (07 76) 

. 

. 
 07 76 16 00-0001  Roof Pavers (07 76 16) 

Note: For walkway application over roofing system. 
. 
. 

 07 76 16 00-0002 SF Up To 100 SF, 2" Concrete Roof Paver ................................................................................................................................ 14.13 7.21 
    For 1-1/2" Thickness, Deduct  -1.41 
    For 2-1/2" Thickness, Add  1.65 
    For 3" Thickness, Add  3.30 

. 
 07 76 16 00-0003 SF >100 To 200 SF, 2" Concrete Roof Paver ............................................................................................................................ 12.78 5.44 

    For 1-1/2" Thickness, Deduct  -1.28 
    For 2-1/2" Thickness, Add  1.50 
    For 3" Thickness, Add  3.00 

. 
 07 76 16 00-0004 SF >200 To 400 SF, 2" Concrete Roof Paver ............................................................................................................................ 11.98 4.33 

    For 1-1/2" Thickness, Deduct  -1.20 
    For 2-1/2" Thickness, Add  1.41 
    For 3" Thickness, Add  2.82 

. 
 07 76 16 00-0005 SF >400 To 1,000 SF, 2" Concrete Roof Paver ......................................................................................................................... 11.45 3.78 

    For 1-1/2" Thickness, Deduct  -1.15 
    For 2-1/2" Thickness, Add  1.34 
    For 3" Thickness, Add  2.69 

. 
 07 76 16 00-0006 SF >1,000 SF, 2" Concrete Roof Paver ..................................................................................................................................... 10.82 3.44 

    For 1-1/2" Thickness, Deduct  -1.08 
    For 2-1/2" Thickness, Add  1.27 
    For 3" Thickness, Add  2.54 

XXXXXXX 
. 
 07 76 16 00-0007  Roof Paver Pedestal (07 76 16) 

. 

. 
 07 76 16 00-0008 EA 2" To 3" High Adjustable Roof Paver Pedestal, 2" Base, 2" Top (Hanover Elevator)............................................................ 24.74 1.13 

. 
 07 76 16 00-0009 EA 3" To 4-3/4" High Adjustable Roof Paver Pedestal, 3" Base, 3" Top (Hanover Elevator) ..................................................... 25.86 1.13 

. 
 07 76 16 00-0010 EA 4-3/4" To 7-3/4" High Adjustable Roof Paver Pedestal, 4" Base, 4" Top (Hanover Elevator) ............................................... 27.00 1.13 

. 
 07 76 16 00-0011 EA Adjustable Roof Paver Pedestal Coupler, Adds 2-1/2" To 4" (Hanover Elevator) ................................................................. 13.79 1.13 

. 
 07 76 16 00-0012 EA Stay Bar, Used With Roof Paver Pedestals >16' High (Hanover Elevator) ........................................................................... 12.14 1.13 

. 
 07 76 16 00-0013 EA 5/8" High Tab Roof Paver Pedestal (Hanover High Tab Pedestal) ....................................................................................... 12.44 1.13 

Note: Stackable. 
. 

 07 76 16 00-0014 EA 1/16" And 1/8" Flexible Leveling Plates For Roof Paver Pedestal .......................................................................................... 7.02 1.13 
Note: Used with High Tab and Elevator pedestals. 

. 
 07 76 16 00-0015 EA Roof Paver Leveling System, Twist To Adjust Pitch (Hanover Compensator) ........................................................................ 9.25 1.13 

Note: Each Compensator levels 1/8" of slope and are stackable. Used with High Tab and Elevator pedestals. 

XXXXXXX 
. 
 07 76 19  Composite Insulation Concrete Protection Board (07 76) 

Note: Manufactured by T. Clear Corp. 25 year warranty. 
. 
. 
 07 76 19 00-0001  Composite Insulation Concrete Protection Board (07 76 19) 

Note: Manufactured by T. Clear Corp. 25 year warranty. 
. 
. 

 07 76 19 00-0002 SF 2" Extruded Polystyrene Insulation Board Lightguard Composite With 3/8" Latex Modified Concrete, 4.5 PSF ..................... 5.82  
    For 20 Year Warranty, Deduct  -0.35 
    For 15 Year Warranty, Deduct  -0.70 
    For 10 Year Warranty, Deduct  -0.95 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 
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. 
 07 76 19 00-0003 SF 3" Extruded Polystyrene Insulation Board Lightguard Composite With 3/8" Latex Modified Concrete, 4.5 PSF ..................... 7.60  

    For 20 Year Warranty, Deduct  -0.50 
    For 15 Year Warranty, Deduct  -1.00 
    For 10 Year Warranty, Deduct  -1.35 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0004 SF 2" Extruded Polystyrene Insulation Board Heavyguard Composite With 15/16" Latex Modified Concrete, 11 PSF ............... 8.93  

    For 20 Year Warranty, Deduct  -0.58 
    For 15 Year Warranty, Deduct  -1.16 
    For 10 Year Warranty, Deduct  -1.56 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0005 SF 3" Extruded Polystyrene Insulation Board Heavyguard Composite With 15/16" Latex Modified Concrete, 11 PSF ............. 10.80  

    For 20 Year Warranty, Deduct  -0.72 
    For 15 Year Warranty, Deduct  -1.45 
    For 10 Year Warranty, Deduct  -1.97 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

XXXXXXX 
. 
 07 80  Fire and Smoke Protection (07) 

. 

. 
 07 81  Applied Fireproofing (07 80) 

Note: Includes bonding agents as required. 
. 
. 
 07 81 16  Cementitious Fireproofing (07 81) 

. 

. 
 07 81 16 00-0001  Monokote Fireproofing (07 81 16) 

. 

. 
 07 81 16 00-0002 SF Monokote Fireproofing For Ceiling/Decking, Per Inch Of Thickness ....................................................................................... 2.14 0.75 

. 
 07 81 16 00-0003 SF Monokote Fireproofing For Structural Steel, Per Inch Of Thickness ....................................................................................... 2.98 1.12 

XXXXXXX 
. 
 07 81 16 00-0004  Gunite Fireproofing (07 81 16) 

. 

. 
 07 81 16 00-0005 SF 1" Thick, Non Reinforced, Gunite Fireproofing ....................................................................................................................... 3.50 0.74 

. 
 07 81 16 00-0006 SF 1" Thick, Reinforced, Gunite Fireproofing ............................................................................................................................... 5.00 0.74 

XXXXXXX 
. 
 07 81 23  Intumescent Fireproofing (07 81) 

. 

. 
 07 81 23 00-0001  Intumescent Thin Film Fireproofing (Albi Clad TF) (07 81 23) 

. 

. 
 07 81 23 00-0002  Intumescent Thin Film Fireproofing For Beams (Albi Clad TF) (07 81 23 00-0001) 

Note: Excludes primer. 
. 
. 

 07 81 23 00-0003 SF 1 Hour, Intumescent Thin Film Fireproofing For Beams (Albi Clad TF) ................................................................................ 16.84  
    For >10,000, Deduct  -1.62 

. 
 07 81 23 00-0004 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Beams (Albi Clad TF) .......................................................................... 27.09  

    For >10,000, Deduct  -2.64 

XXXXXXX 
. 
 07 81 23 00-0005  Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad 

TF) (07 81 23 00-0001) 
Note: Excludes primer. 

. 

. 
 07 81 23 00-0006 SF 1 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ........................................................ 10.92  

    For >10,000, Deduct  -1.02 
. 

 07 81 23 00-0007 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) .................................................. 24.26  
    For >10,000, Deduct  -2.35 

. 
 07 81 23 00-0008 SF 2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ........................................................ 54.97  

    For >10,000, Deduct  -5.41 
. 

 07 81 23 00-0009 SF 2-1/2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) .................................................. 75.68  
    For >10,000, Deduct  -7.48 

. 
 07 81 23 00-0010 SF 3 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ........................................................ 96.41  

    For >10,000, Deduct  -9.55 
. 

 07 81 23 00-0011 SF 3-1/2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ................................................ 117.17  
    For >10,000, Deduct  -11.62 

XXXXXXX 
. 
 07 81 23 00-0012  Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad 

TF) (07 81 23 00-0001) 
Note: Excludes primer. 

. 

. 
 07 81 23 00-0013 SF 1 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ..................................................... 22.10  

    For >10,000, Deduct  -2.14 
. 

 07 81 23 00-0014 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) .............................................. 41.12  
    For >10,000, Deduct  -4.03 

. 
 07 81 23 00-0015 SF 2 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ..................................................... 65.29  

    For >10,000, Deduct  -6.45 
. 

 07 81 23 00-0016 SF 2-1/2 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) .............................................. 91.19  
    For >10,000, Deduct  -9.03 

. 
 07 81 23 00-0017 SF 3 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ................................................... 115.36  

    For >10,000, Deduct  -11.44 

XXXXXXX 
. 
 07 81 23 00-0018  Intumescent Thin Film Fireproofing (Albi Clad FP) (07 81 23) 

. 

. 
 07 81 23 00-0019  Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And 

Non-Ferrous Substrates (Albi Clad FP) (07 81 23 00-0018) 
Note: Excludes primer. 
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. 

. 
 07 81 23 00-0020 SF 1 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) .............................................................................................................................................................................. 10.70  
    For >10,000, Deduct  -1.02 

. 
 07 81 23 00-0021 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) .............................................................................................................................................................................. 24.42  
    For >10,000, Deduct  -2.39 

. 
 07 81 23 00-0022 SF 2 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) .............................................................................................................................................................................. 56.01  
    For >10,000, Deduct  -5.54 

. 
 07 81 23 00-0023 SF 2-1/2 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) .............................................................................................................................................................................. 77.32  
    For >10,000, Deduct  -7.67 

. 
 07 81 23 00-0024 SF 3 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) .............................................................................................................................................................................. 98.64  
    For >10,000, Deduct  -9.80 

XXXXXXX 
. 
 07 81 33  Mineral-Fiber Fireproofing (07 81) 

. 

. 
 07 81 33 00-0001  Cellulose Fireproofing (07 81 33) 

. 

. 
 07 81 33 00-0002 SF Cellulose Fireproofing, Per Inch Of Thickness ........................................................................................................................ 2.56 0.74 

XXXXXXX 
. 
 07 84  Firestopping (07 80) 

. 

. 
 07 84 13  Penetration Firestopping (07 84) 

. 

. 
 07 84 13 16  Penetration Firestopping Devices (07 84 13) 

. 

. 
 07 84 13 16-0001  Firestopping Systems For Cable Penetrations (07 84 13 16) 

. 

. 
 07 84 13 16-0002  Intumescent Firestop Cable Sleeve For New Installations (07 84 13 16-0001) 

Note: Includes putty, escutcheon plates, gaskets and bushings. 
. 
. 

 07 84 13 16-0003 EA 1" Diameter Intumescent Firestop Sleeve (STI FS100) ........................................................................................................ 65.64  
. 

 07 84 13 16-0004 EA 2" Diameter Intumescent Firestop Sleeve (STI FS201) ........................................................................................................ 87.60  
. 

 07 84 13 16-0005 EA 4" Diameter Intumescent Firestop Sleeve (STI FS401) ...................................................................................................... 141.02  

XXXXXXX 
. 
 07 84 13 16-0006  Intumescent Firestop Cable Pathway For New Or Existing Cable 

Installations (07 84 13 16-0001) 
Note: Includes pathway, putty and wall/floor mounting plates. 

. 

. 
 07 84 13 16-0007 EA 1-1/64" x 1-1/64" Intumescent Firestop Cable Pathway Through Up To 9" Thick Walls (STI EZD22) ................................ 118.16  

. 
 07 84 13 16-0008 EA 3" x 3" Intumescent Firestop Cable Pathway Through Up To 9" Thick Walls (STI EZDP33FWS) ...................................... 206.14  

. 
 07 84 13 16-0009 EA 4" x 4-5/8" Intumescent Firestop Cable Pathway Through Up To 10" Thick Walls (STI EZDP44) ...................................... 376.04  

XXXXXXX 
. 
 07 84 13 16-0010  3M Intumescent Firestopping Multi-Trade Pass Through Device (07 84 13 16) 

. 

. 
 07 84 13 16-0011 EA 2-1/2" Square Opening, Intumescent Firestop Multi-Trade Pass Through Device (3M QP2.5SD) ..................................... 266.66  

. 
 07 84 13 16-0012 EA 4" Square Opening, Intumescent Firestop Multi-Trade Pass Through Device (3M QP4SD) .............................................. 247.26  

. 
 07 84 13 16-0013 EA 4" Diameter Intumescent Firestop Multi-Trade Pass Through Device (3M QP2.5SD) ........................................................ 254.63  

XXXXXXX 
. 
 07 84 13 16-0014  Intumescent Firestopping Pipe Collar (07 84 13 16) 

. 

. 
 07 84 13 16-0015 EA  1-1/2" Intumescent Firestop Pipe Collar (3M ULTRAPPD1.5) .............................................................................................. 46.30 14.72 

. 
 07 84 13 16-0016 EA  2" Intumescent Firestop Pipe Collar (3M ULTRAPPD2.0) .................................................................................................... 54.43 14.72 

. 
 07 84 13 16-0017 EA  3" Intumescent Firestop Pipe Collar (3M ULTRAPPD3.0) .................................................................................................... 62.90 16.19 

. 
 07 84 13 16-0018 EA  4" Intumescent Firestop Pipe Collar (3M ULTRAPPD4.0) .................................................................................................... 95.23 18.40 

. 
 07 84 13 16-0019 EA  8" Intumescent Firestop Pipe Collar (Hilti CP644 8") .......................................................................................................... 436.34 22.08 

. 
 07 84 13 16-0020 EA  10" Intumescent Firestop Pipe Collar (Hilti CP644 10") ...................................................................................................... 561.77 24.28 

XXXXXXX 
. 
 07 84 13 16-0021  Fire Rated Enclosures (Fire Rated Product Specialties Corp.) (07 84 13 16) 

Note: Includes fasteners.  Excludes additional perimeter caulk where required. See CSI section 07 84 43 00-
0001 for perimeter sealant caulk where required. 

. 

. 
 07 84 13 16-0022 EA 12.2" Wide x 20.2" Long x 9.5" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-12-20-9) ................................... 171.13  

Note: Used for recessed lighting, speakers, controls, valves, plumbing drain terminations, etc. 
. 

 07 84 13 16-0023 EA 15.2" Wide x 16.2" Long x 9.5" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-15-16-9) ................................... 181.29  
Note: Used for recessed lighting, speakers, controls, valves, plumbing drain terminations, etc. 

. 
 07 84 13 16-0024 EA 11.8" Wide x 19.8" Long x 9.12" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-12-20-9-EXH) ........................ 354.82  

Note: Includes 4" duct connector.  For use with bathroom ventilation and exhaust fans. 
. 

 07 84 13 16-0025 EA 14.0" Wide x 14.0" Long x 3.2" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-14-14-3) ................................... 225.97  
Note: Used for shut-off valves, shower and tub valves, washer boxes, icemaker water feeds, speakers, controls, 
junction boxes, etc. 

XXXXXXX 
. 
 07 84 13 16-0026  Intumescent Firestopping Wrap Strips (07 84 13 16) 

. 

. 
 07 84 13 16-0027 LF 1/8" Thick, 1-1/2" Wide, Intumescent Firestopping Wrap Strip (STI SpecSeal SSW Series) .................................................. 6.54  

XXXXXXX 
. 
 07 84 13 19  Penetration Firestopping Caulk (07 84 13) 
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. 

. 
 07 84 13 19-0001  Intumescent Firestopping For Sealing Pipe Penetrations (3M CP 25WB+) (07 

84 13 19) 
Note: Includes firestop caulk and batt for floor or ceiling penetration or one side of a wall penetration. 1/2" thick 
caulk for annular spaces 1" and less. 1" thick caulk for annular spaces 1-1/4" or more. 

. 

. 
 07 84 13 19-0002 EA 1" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 24.41  

    For Intumescent Sealant For Plastic Pipe, Add  0.07 
. 

 07 84 13 19-0003 EA 1-1/2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 30.00  
    For Intumescent Sealant For Plastic Pipe, Add  0.37 

. 
 07 84 13 19-0004 EA 1-1/2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 29.77  

    For Intumescent Sealant For Plastic Pipe, Add  0.28 
. 

 07 84 13 19-0005 EA 1-1/2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 29.38  
    For Intumescent Sealant For Plastic Pipe, Add  0.12 

. 
 07 84 13 19-0006 EA 2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 34.70  

    For Intumescent Sealant For Plastic Pipe, Add  0.79 
. 

 07 84 13 19-0007 EA 2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 34.46  
    For Intumescent Sealant For Plastic Pipe, Add  0.69 

. 
 07 84 13 19-0008 EA 2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 34.08  

    For Intumescent Sealant For Plastic Pipe, Add  0.54 
. 

 07 84 13 19-0009 EA 2" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 33.48  
    For Intumescent Sealant For Plastic Pipe, Add  0.30 

. 
 07 84 13 19-0010 EA 2" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 32.96  

    For Intumescent Sealant For Plastic Pipe, Add  0.09 
. 

 07 84 13 19-0011 EA 2-1/2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 42.09  
    For Intumescent Sealant For Plastic Pipe, Add  1.32 

. 
 07 84 13 19-0012 EA 2-1/2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 41.86  

    For Intumescent Sealant For Plastic Pipe, Add  1.23 
. 

 07 84 13 19-0013 EA 2-1/2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 41.47  
    For Intumescent Sealant For Plastic Pipe, Add  1.08 

. 
 07 84 13 19-0014 EA 2-1/2" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .................................. 40.87  

    For Intumescent Sealant For Plastic Pipe, Add  0.84 
. 

 07 84 13 19-0015 EA 2-1/2" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .................................. 40.36  
    For Intumescent Sealant For Plastic Pipe, Add  0.63 

. 
 07 84 13 19-0016 EA 2-1/2" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 39.14  

    For Intumescent Sealant For Plastic Pipe, Add  0.14 
. 

 07 84 13 19-0017 EA 3" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 57.40  
    For Intumescent Sealant For Plastic Pipe, Add  3.57 

. 
 07 84 13 19-0018 EA 3" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 53.20  

    For Intumescent Sealant For Plastic Pipe, Add  1.89 
. 

 07 84 13 19-0019 EA 3" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 52.82  
    For Intumescent Sealant For Plastic Pipe, Add  1.74 

. 
 07 84 13 19-0020 EA 3" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 52.21  

    For Intumescent Sealant For Plastic Pipe, Add  1.49 
. 

 07 84 13 19-0021 EA 3" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 51.70  
    For Intumescent Sealant For Plastic Pipe, Add  1.29 

. 
 07 84 13 19-0022 EA 3" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 50.49  

    For Intumescent Sealant For Plastic Pipe, Add  0.80 
. 

 07 84 13 19-0023 EA 3" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 48.92  
    For Intumescent Sealant For Plastic Pipe, Add  0.18 

. 
 07 84 13 19-0024 EA 4" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 77.06  

    For Intumescent Sealant For Plastic Pipe, Add  6.58 
. 

 07 84 13 19-0025 EA 4" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 76.63  
    For Intumescent Sealant For Plastic Pipe, Add  6.41 

. 
 07 84 13 19-0026 EA 4" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 75.94  

    For Intumescent Sealant For Plastic Pipe, Add  6.14 
. 

 07 84 13 19-0027 EA 4" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 74.85  
    For Intumescent Sealant For Plastic Pipe, Add  5.70 

. 
 07 84 13 19-0028 EA 4" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 73.93  

    For Intumescent Sealant For Plastic Pipe, Add  5.33 
. 

 07 84 13 19-0029 EA 4" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 66.79  
    For Intumescent Sealant For Plastic Pipe, Add  2.48 

. 
 07 84 13 19-0030 EA 4" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 65.23  

    For Intumescent Sealant For Plastic Pipe, Add  1.85 
. 

 07 84 13 19-0031 EA 4" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 62.84  
    For Intumescent Sealant For Plastic Pipe, Add  0.90 

. 
 07 84 13 19-0032 EA 6" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ......................................... 122.81  

    For Intumescent Sealant For Plastic Pipe, Add  15.19 
. 

 07 84 13 19-0033 EA 6" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ......................................... 122.39  
    For Intumescent Sealant For Plastic Pipe, Add  15.02 

. 
 07 84 13 19-0034 EA 6" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 121.69  

    For Intumescent Sealant For Plastic Pipe, Add  14.74 
. 

 07 84 13 19-0035 EA 6" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 120.61  
    For Intumescent Sealant For Plastic Pipe, Add  14.31 

. 
 07 84 13 19-0036 EA 6" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 119.69  

    For Intumescent Sealant For Plastic Pipe, Add  13.94 
. 

 07 84 13 19-0037 EA 6" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 117.51  
    For Intumescent Sealant For Plastic Pipe, Add  13.07 

. 
 07 84 13 19-0038 EA 6" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 114.68  

    For Intumescent Sealant For Plastic Pipe, Add  11.94 
. 

 07 84 13 19-0039 EA 6" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 110.40  
    For Intumescent Sealant For Plastic Pipe, Add  10.22 

. 
 07 84 13 19-0040 EA 6" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 94.26  

    For Intumescent Sealant For Plastic Pipe, Add  3.77 
. 

 07 84 13 19-0041 EA 8" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 162.98  
    For Intumescent Sealant For Plastic Pipe, Add  23.99 
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. 
 07 84 13 19-0042 EA 8" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 158.68  

    For Intumescent Sealant For Plastic Pipe, Add  22.27 
. 

 07 84 13 19-0043 EA 8" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 150.08  
    For Intumescent Sealant For Plastic Pipe, Add  18.83 

. 
 07 84 13 19-0044 EA 8" Diameter Hole With 6" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 114.99  

    For Intumescent Sealant For Plastic Pipe, Add  4.79 
. 

 07 84 13 19-0045 EA 10" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .......................................... 207.01  
    For Intumescent Sealant For Plastic Pipe, Add  34.32 

. 
 07 84 13 19-0046 EA 10" Diameter Hole With 6" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .......................................... 181.49  

    For Intumescent Sealant For Plastic Pipe, Add  24.12 
. 

 07 84 13 19-0047 EA 10" Diameter Hole With 8" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .......................................... 136.46  
    For Intumescent Sealant For Plastic Pipe, Add  6.10 

XXXXXXX 
. 
 07 84 13 19-0048  Smoke, Noise And Infectious/Dust Control Sealant For Sealing Pipe 

Penetrations (07 84 13 19) 
Note: Includes sealant and fiberglass or mineral wool batt for floor, ceiling or wall penetrations. 

. 

. 
 07 84 13 19-0049 EA 1-1/2" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 

SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 29.40  
. 

 07 84 13 19-0050 EA 1-1/2" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 
SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 29.31  

. 
 07 84 13 19-0051 EA 1-1/2" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 29.18  
. 

 07 84 13 19-0052 EA 2" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 33.39  

. 
 07 84 13 19-0053 EA 2" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 33.30  
. 

 07 84 13 19-0054 EA 2" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 33.17  

. 
 07 84 13 19-0055 EA 2" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 32.99  
. 

 07 84 13 19-0056 EA 2" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 32.82  

. 
 07 84 13 19-0057 EA 2.5" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 39.92  
. 

 07 84 13 19-0058 EA 2.5" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 39.84  

. 
 07 84 13 19-0059 EA 2.5" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 39.71  
. 

 07 84 13 19-0060 EA 2.5" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 
SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 39.52  

. 
 07 84 13 19-0061 EA 2.5" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 

SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 39.36  
. 

 07 84 13 19-0062 EA 2.5" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 38.94  

. 
 07 84 13 19-0063 EA 3" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 50.17  
. 

 07 84 13 19-0064 EA 3" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 50.08  

. 
 07 84 13 19-0065 EA 3" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 49.96  
. 

 07 84 13 19-0066 EA 3" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 49.77  

. 
 07 84 13 19-0067 EA 3" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 49.61  
. 

 07 84 13 19-0068 EA 3" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 49.19  

. 
 07 84 13 19-0069 EA 3" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 48.61  
. 

 07 84 13 19-0070 EA 4" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 63.74  

. 
 07 84 13 19-0071 EA 4" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 63.65  
. 

 07 84 13 19-0072 EA 4" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 63.53  

. 
 07 84 13 19-0073 EA 4" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 63.32  
. 

 07 84 13 19-0074 EA 4" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 63.13  

. 
 07 84 13 19-0075 EA 4" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 62.71  
. 

 07 84 13 19-0076 EA 4" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 62.18  

. 
 07 84 13 19-0077 EA 4" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 61.35  
. 

 07 84 13 19-0078 EA 6" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 92.08  

. 
 07 84 13 19-0079 EA 6" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 91.99  
. 

 07 84 13 19-0080 EA 6" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 91.87  

. 
 07 84 13 19-0081 EA 6" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 91.68  
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. 
 07 84 13 19-0082 EA 6" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 91.52  
. 

 07 84 13 19-0083 EA 6" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 91.10  

. 
 07 84 13 19-0084 EA 6" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 90.52  
. 

 07 84 13 19-0085 EA 6" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 89.74  

. 
 07 84 13 19-0086 EA 6" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 88.04  
. 

 07 84 13 19-0087 EA 8" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 114.45  

. 
 07 84 13 19-0088 EA 8" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) .............................................................................................................................................................. 113.66  
. 

 07 84 13 19-0089 EA 8" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 111.96  

. 
 07 84 13 19-0090 EA 8" Diameter Hole With 6" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) .............................................................................................................................................................. 107.16  
. 

 07 84 13 19-0091 EA 10" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 137.57  

. 
 07 84 13 19-0092 EA 10" Diameter Hole With 6" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) .............................................................................................................................................................. 132.76  
. 

 07 84 13 19-0093 EA 10" Diameter Hole With 8" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 126.40  

XXXXXXX 
. 
 07 84 16  Annular Space Firestopping Protection (07 84) 

. 

. 
 07 84 16 00-0001  Intumescent Firestopping For Electrical Outlet Boxes (07 84 16) 

. 

. 
 07 84 16 00-0002  Intumescent Putty Pads For Wrapping Outlet Box Exteriors (07 84 16 00-0001) 

. 

. 
 07 84 16 00-0003 EA 1 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 37.14  

. 
 07 84 16 00-0004 EA 2 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 52.47  

. 
 07 84 16 00-0005 EA 3 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 54.89  

. 
 07 84 16 00-0006 EA 4 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 57.32  

. 
 07 84 16 00-0007 EA 5 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 59.74  

. 
 07 84 16 00-0008 EA 6 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 75.07  

XXXXXXX 
. 
 07 84 16 00-0009  Intumescent Firestop Gasket For Wall Plates (07 84 16 00-0001) 

. 

. 
 07 84 16 00-0010 EA Single Switch Wall Plate, Intumescent Firestop Gasket (RectorSeal 66276) ....................................................................... 15.23  

. 
 07 84 16 00-0011 EA Double Switch Wall Plate, Intumescent Firestop Gasket (RectorSeal 66274) ...................................................................... 15.78  

. 
 07 84 16 00-0012 EA Single Receptacle Wall Plate, Intumescent Firestop Gasket (RectorSeal 66272) ................................................................ 14.77  

. 
 07 84 16 00-0013 EA Double Receptacle Wall Plate, Intumescent Firestop Gasket (RectorSeal 66270) ............................................................... 15.82  

. 
 07 84 16 00-0014 EA Single Decor Wall Plate, Intumescent Firestop Gasket (RectorSeal 66266) ........................................................................ 15.41  

. 
 07 84 16 00-0015 EA Double Decor Wall Plate, Intumescent Firestop Gasket (RectorSeal 66265) ....................................................................... 14.84  

XXXXXXX 
. 
 07 84 16 00-0016  Intumescent Fire Barrier Pillows For Sealing Large Openings (07 84 16) 

. 

. 
 07 84 16 00-0017 EA 2" x 4" x 9" Intumescent Fire Barrier Pillow (3M FB249) ....................................................................................................... 36.80  

. 
 07 84 16 00-0018 EA 2" x 6" x 9" Intumescent Fire Barrier Pillow (3M FB269) ....................................................................................................... 39.45  

. 
 07 84 16 00-0019 EA 3" x 6" x 9" Intumescent Fire Barrier Pillow (3M FB369) ....................................................................................................... 42.72  

XXXXXXX 
. 
 07 84 16 00-0020  Intumescent Fire Barrier Sheets For Sealing Large Openings (07 84 16) 

Note: Price includes intumescent sheet, mounting fasteners and caulk for sealing one side of an opening. 
. 
. 

 07 84 16 00-0021 EA 16" x 28" Intumescent Firestop Sheet (3M CS-195+16x28) ............................................................................................... 338.16  
. 

 07 84 16 00-0022 EA 36" x 24" Intumescent Firestop Sheet (3M CS-195+3x2) ................................................................................................... 473.87  
. 

 07 84 16 00-0023 EA 36" x 36" Intumescent Firestop Sheet (3M CS-195+3x3) ................................................................................................... 638.91  

XXXXXXX 
. 
 07 84 16 00-0024  Endothermic Mat Wrap Fire Barrier (07 84 16) 

Note: Price includes endothermic mat wrap and sealant. Excludes cavity fill material; putty or fireproof 
caulk/sealant. See CSI section 07 84 16 00-0026 for filling openings. 

. 

. 
 07 84 16 00-0025 SF 0.408" Thick Aluminum Foil Faced Endothermic Mat (3M Interam E-5A-4) .......................................................................... 51.83  

XXXXXXX 
. 
 07 84 16 00-0026  Firestopping Caulk For Filling Opening (07 84 16) 

. 

. 
 07 84 16 00-0027 GAL Latex Based Intumescent Fire Barrier Sealant (3M CP-25WB+) ........................................................................................ 142.56  

XXXXXXX 
. 
 07 84 16 00-0028  Firestopping Mortar For Filling Opening (07 84 16) 

. 

. 
 07 84 16 00-0029 CF Light-Weight Portland Cement-Based Firestop Mortar (STI SpecSeal SSM Series) .......................................................... 169.01  

XXXXXXX 
. 
 07 84 23  Silicone Firestopping Foams (07 84) 

. 

. 
 07 84 23 00-0001  Silicone RTV Foam Seal For Blank Openings (07 84 23) 

. 

. 
 07 84 23 00-0002 EA 2" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ................................................. 46.77  

. 
 07 84 23 00-0003 EA 4" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................... 112.26  

. 
 07 84 23 00-0004 EA 6" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................... 198.66  

. 
 07 84 23 00-0005 EA 8" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................... 303.33  
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. 
 07 84 23 00-0006 EA 10" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................. 432.41  

. 
 07 84 23 00-0007 EA 12" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................. 579.85  

XXXXXXX 
. 
 07 84 43  Joint Firestopping (07 84) 

. 

. 
 07 84 43 00-0001  Intumescent Firestopping Sealant For Joints (3M CP 25WB+) (07 84 43) 

. 

. 
 07 84 43 00-0002 CLF 1/4" x 1/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 418.58 109.08 

    For Up To 6 CLF, Add  23.21 
    For >30 CLF, Deduct  -25.50 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  13.70 

. 
 07 84 43 00-0003 CLF 1/4" x 3/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 464.29 109.08 

    For Up To 4 CLF, Add  26.64 
    For >20 CLF, Deduct  -30.07 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  20.56 

. 
 07 84 43 00-0004 CLF 1/4" x 1/2" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 522.09 112.71 

    For Up To 3 CLF, Add  30.67 
    For >15 CLF, Deduct  -35.24 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  27.41 

. 
 07 84 43 00-0005 CLF 3/8" x 3/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 544.94 112.71 

    For Up To 2.5 CLF, Add  32.39 
    For >13 CLF, Deduct  -37.53 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  30.84 

. 
 07 84 43 00-0006 CLF 3/8" x 1/2" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 613.46 112.71 

    For Up To 2 CLF, Add  37.53 
    For >10 CLF, Deduct  -44.38 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  41.12 

. 
 07 84 43 00-0007 CLF 3/8" x 5/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 681.99 112.71 

    For Up To 1.5 CLF, Add  42.67 
    For >8 CLF, Deduct  -51.23 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  51.40 

. 
 07 84 43 00-0008 CLF 3/8" x 3/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 762.64 117.56 

    For Up To 1.3 CLF, Add  48.41 
    For >7 CLF, Deduct  -58.69 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  61.68 

. 
 07 84 43 00-0009 CLF 1/2" x 1/2" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 716.96 117.56 

    For Up To 1.4 CLF, Add  44.99 
    For >7.5 CLF, Deduct  -54.12 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  54.82 

. 
 07 84 43 00-0010 CLF 1/2" x 5/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 820.46 121.20 

    For Up To 1.15 CLF, Add  52.44 
    For >6 CLF, Deduct  -63.87 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  68.53 

. 
 07 84 43 00-0011 CLF 1/2" x 3/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 911.83 121.20 

    For Up To 1 CLF, Add  59.30 
    For >5 CLF, Deduct  -73.00 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  82.23 

. 
 07 84 43 00-0012 CLF 1/2" x 7/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) .................................................................................... 1,015.32 124.83 

    For Up To 0.8 CLF, Add  66.76 
    For >4.5 CLF, Deduct  -82.75 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  95.94 

. 
 07 84 43 00-0013 CLF 1/2" x 1" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 1,118.81 129.68 

    For Up To 0.75 CLF, Add  74.22 
    For >4 CLF, Deduct  -92.49 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  109.65 

. 
 07 84 43 00-0014 CLF 3/4" x 3/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) .................................................................................... 1,222.30 133.31 

    For Up To 0.65 CLF, Add  81.67 
    For >3.5 CLF, Deduct  -102.23 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  123.35 

. 
 07 84 43 00-0015 CLF 3/4" x 1" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ....................................................................................... 1,532.77 145.44 

    For Up To 0.5 CLF, Add  104.05 
    For >2.5 CLF, Deduct  -131.46 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  164.47 

. 
 07 84 43 00-0016 CLF 1" x 1" Joint, Intumescent Firestop Sealant (3M CP 25WB+) .......................................................................................... 1,946.74 161.19 

    For Up To 0.4 CLF, Add  133.89 
    For >2 CLF, Deduct  -170.43 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  219.29 

XXXXXXX 
. 
 07 84 43 00-0017  Latex-Based, Intumescent Firestop Sealant For Joints (STI SSS Series) (07 84 

43) 
. 
. 

 07 84 43 00-0018 CLF 1/4" x 1/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 431.31 109.08 
    For Up To 6 CLF, Add  24.17 
    For >30 CLF, Deduct  -26.77 

. 
 07 84 43 00-0019 CLF 1/4" x 3/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 483.34 109.08 

    For Up To 4 CLF, Add  28.07 
    For >20 CLF, Deduct  -31.97 

. 
 07 84 43 00-0020 CLF 1/4" x 1/2" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 547.50 112.71 

    For Up To 3 CLF, Add  32.58 
    For >15 CLF, Deduct  -37.78 

. 
 07 84 43 00-0021 CLF 3/8" x 3/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 573.52 112.71 

    For Up To 2.5 CLF, Add  34.53 
    For >13 CLF, Deduct  -40.38 

. 
 07 84 43 00-0022 CLF 3/8" x 1/2" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 651.58 112.71 

    For Up To 2 CLF, Add  40.38 
    For >10 CLF, Deduct  -48.19 
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. 
 07 84 43 00-0023 CLF 3/8" x 5/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 729.63 112.71 

    For Up To 1.5 CLF, Add  46.24 
    For >8 CLF, Deduct  -56.00 

. 
 07 84 43 00-0024 CLF 3/8" x 3/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 819.81 117.56 

    For Up To 1.3 CLF, Add  52.70 
    For >7 CLF, Deduct  -64.41 

. 
 07 84 43 00-0025 CLF 1/2" x 1/2" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 767.77 117.56 

    For Up To 1.4 CLF, Add  48.80 
    For >7.5 CLF, Deduct  -59.20 

. 
 07 84 43 00-0026 CLF 1/2" x 5/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 883.98 121.20 

    For Up To 1.15 CLF, Add  57.21 
    For >6 CLF, Deduct  -70.22 

. 
 07 84 43 00-0027 CLF 1/2" x 3/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 988.06 121.20 

    For Up To 1 CLF, Add  65.01 
    For >5 CLF, Deduct  -80.63 

. 
 07 84 43 00-0028 CLF 1/2" x 7/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ............................................................. 1,104.25 124.83 

    For Up To 0.8 CLF, Add  73.43 
    For >4.5 CLF, Deduct  -91.64 

. 
 07 84 43 00-0029 CLF 1/2" x 1" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 1,220.44 129.68 

    For Up To 0.75 CLF, Add  81.84 
    For >4 CLF, Deduct  -102.65 

. 
 07 84 43 00-0030 CLF 3/4" x 3/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ............................................................. 1,336.63 133.31 

    For Up To 0.65 CLF, Add  90.25 
    For >3.5 CLF, Deduct  -113.67 

. 
 07 84 43 00-0031 CLF 3/4" x 1" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 1,685.22 145.44 

    For Up To 0.5 CLF, Add  115.48 
    For >2.5 CLF, Deduct  -146.71 

. 
 07 84 43 00-0032 CLF 1" x 1" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................... 2,150.00 161.19 

    For Up To 0.4 CLF, Add  149.13 
    For >2 CLF, Deduct  -190.76 

XXXXXXX 
. 
 07 84 43 00-0033  Passive Smoke And Fire Protection Sealant For Joints (STI ES Series) (07 84 

43) 
. 
. 

 07 84 43 00-0034 CLF 1/4" x 1/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 381.06 109.08 

    For Up To 6 CLF, Add  20.40 
    For >30 CLF, Deduct  -21.74 

. 
 07 84 43 00-0035 CLF 1/4" x 3/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 407.98 109.08 
    For Up To 4 CLF, Add  22.42 
    For >20 CLF, Deduct  -24.44 

. 
 07 84 43 00-0036 CLF 1/4" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 447.01 112.71 
    For Up To 3 CLF, Add  25.04 
    For >15 CLF, Deduct  -27.73 

. 
 07 84 43 00-0037 CLF 3/8" x 3/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 460.47 112.71 
    For Up To 2.5 CLF, Add  26.05 
    For >13 CLF, Deduct  -29.08 

. 
 07 84 43 00-0038 CLF 3/8" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 500.85 112.71 
    For Up To 2 CLF, Add  29.08 
    For >10 CLF, Deduct  -33.12 

. 
 07 84 43 00-0039 CLF 3/8" x 5/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 541.22 112.71 
    For Up To 1.5 CLF, Add  32.11 
    For >8 CLF, Deduct  -37.15 

. 
 07 84 43 00-0040 CLF 3/8" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 593.72 117.56 
    For Up To 1.3 CLF, Add  35.74 
    For >7 CLF, Deduct  -41.80 

. 
 07 84 43 00-0041 CLF 1/2" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 566.80 117.56 
    For Up To 1.4 CLF, Add  33.72 
    For >7.5 CLF, Deduct  -39.11 

. 
 07 84 43 00-0042 CLF 1/2" x 5/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 632.76 121.20 
    For Up To 1.15 CLF, Add  38.37 
    For >6 CLF, Deduct  -45.10 

. 
 07 84 43 00-0043 CLF 1/2" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 686.59 121.20 
    For Up To 1 CLF, Add  42.40 
    For >5 CLF, Deduct  -50.48 

. 
 07 84 43 00-0044 CLF 1/2" x 7/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 752.55 124.83 
    For Up To 0.8 CLF, Add  47.05 
    For >4.5 CLF, Deduct  -56.47 

. 
 07 84 43 00-0045 CLF 1/2" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 818.49 129.68 
    For Up To 0.75 CLF, Add  51.69 
    For >4 CLF, Deduct  -62.46 

. 
 07 84 43 00-0046 CLF 3/4" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 884.44 133.31 
    For Up To 0.65 CLF, Add  56.33 
    For >3.5 CLF, Deduct  -68.45 



07
 07 Thermal And Moisture Protection 

07 80 Fire and Smoke Protection 
07 84 Firestopping 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 07 - 158  County of San Mateo, Roofing 

. 
 07 84 43 00-0047 CLF 3/4" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ...................................................................................................................................................... 1,082.30 145.44 
    For Up To 0.5 CLF, Add  70.26 
    For >2.5 CLF, Deduct  -86.41 

. 
 07 84 43 00-0048 CLF 1" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ...................................................................................................................................................... 1,346.11 161.19 
    For Up To 0.4 CLF, Add  88.84 
    For >2 CLF, Deduct  -110.37 

XXXXXXX 
. 
 07 84 56  Fire Safing (07 84) 

. 

. 
 07 84 56 13  Fibrous Fire Safing (07 84 56) 

. 

. 
 07 84 56 13-0001  Thermal Barrier Wrap (07 84 56 13) 

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
. 
. 

 07 84 56 13-0002 SF 1/2" Thick Fire Barrier Plenum Wrap (3M Plenum Wrap 5A) ................................................................................................ 11.49  
    For Work In Restricted Working Space, Add  1.72 

. 
 07 84 56 13-0003 SF 1-1/2" Thick Fire Barrier Duct Wrap (3M Duct Wrap 15A) .................................................................................................... 17.71  

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
    For Work In Restricted Working Space, Add  1.72 

. 
 07 84 56 13-0004 SF 2" Thick Fire Barrier Duct Wrap (3M Duct Wrap 20A) ........................................................................................................... 19.20  

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
    For Work In Restricted Working Space, Add  1.72 

XXXXXXX 
. 
 07 84 56 13-0005  FireMaster Blanket Wrap Fireproofing (07 84 56 13) 

. 

. 
 07 84 56 13-0006 SF 1/2" Thermal Ceramics FireMaster Blanket Wrap ................................................................................................................. 19.98 11.93 

    For Work In Restricted Working Space, Add  4.79 
    For >500 To 5,000, Deduct  -1.72 
    For >5,000, Deduct  -3.08 

. 
 07 84 56 13-0007 SF 1" Thermal Ceramics FireMaster Blanket Wrap .................................................................................................................... 23.30 11.93 

    For Work In Restricted Working Space, Add  4.79 
    For >500 To 5,000, Deduct  -2.48 
    For >5,000, Deduct  -4.31 

. 
 07 84 56 13-0008 SF 1-1/2" Thermal Ceramics FireMaster Blanket Wrap .............................................................................................................. 26.94 11.93 

    For Work In Restricted Working Space, Add  4.79 
    For >500 To 5,000, Deduct  -3.32 
    For >5,000, Deduct  -5.66 

. 
 07 84 56 13-0009 SF 2" Thermal Ceramics FireMaster Blanket Wrap .................................................................................................................... 30.59 11.93 

    For Work In Restricted Working Space, Add  4.79 
    For >500 To 5,000, Deduct  -4.16 
    For >5,000, Deduct  -7.01 

XXXXXXX 
. 
 07 90  Joint Protection (07) 

. 

. 
 07 91  Preformed Joint Seals (07 90) 

. 

. 
 07 91 23  Backer Rods (07 91) 

. 

. 
 07 91 23 00-0001  Backer Rods (07 91 23) 

. 

. 
 07 91 23 00-0002 LF 1/4" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.83 0.56 

. 
 07 91 23 00-0003 LF 3/8" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.96 0.56 

. 
 07 91 23 00-0004 LF 1/2" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 2.11 0.56 

. 
 07 91 23 00-0005 LF 5/8" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 2.26 0.56 

. 
 07 91 23 00-0006 LF 3/4" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 2.35 0.68 

. 
 07 91 23 00-0007 LF 7/8" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 2.48 0.68 

. 
 07 91 23 00-0008 LF 1" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 2.75 0.68 

. 
 07 91 23 00-0009 LF 1-1/4" Polyethylene Or Polyurethane Backer Rod .................................................................................................................. 3.04 0.79 

. 
 07 91 23 00-0010 LF 1-1/2" Polyethylene Or Polyurethane Backer Rod .................................................................................................................. 3.40 0.90 

. 
 07 91 23 00-0011 LF 2" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 4.04 1.01 

. 
 07 91 23 00-0012 LF 3" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 6.23 1.25 

XXXXXXX 
. 
 07 91 26  Joint Fillers (07 91) 

. 

. 
 07 91 26 00-0001  Butyl Rubber Fillers (07 91 26) 

. 

. 
 07 91 26 00-0002 LF  1/4" x 1/4" Butyl Rubber Filler ................................................................................................................................................. 2.61 0.68 

    For Custom Match Coloring, Add  0.05 
. 

 07 91 26 00-0003 LF  1/2" x 1/2" Butyl Rubber Filler ................................................................................................................................................. 7.89 1.93 
    For Custom Match Coloring, Add  0.19 

. 
 07 91 26 00-0004 LF  1/2" x 3/4" Butyl Rubber Filler ................................................................................................................................................. 9.59 2.04 

    For Custom Match Coloring, Add  0.30 
. 

 07 91 26 00-0005 LF  3/4" x 3/4" Butyl Rubber Filler ............................................................................................................................................... 10.48 2.15 
. 

 07 91 26 00-0006 LF  1" x 1" Butyl Rubber Filler ..................................................................................................................................................... 14.13 3.97 

XXXXXXX 
. 
 07 91 26 00-0007  Closed Cell Neoprene (07 91 26) 

. 

. 
 07 91 26 00-0008 CLF 1/8" x 3" Neoprene Gasket Closed Cell, Adhesive ............................................................................................................. 450.60 130.67 

. 
 07 91 26 00-0009 CLF 1/8" x 6" Neoprene Gasket Closed Cell, Adhesive ............................................................................................................. 719.72 188.75 

. 
 07 91 26 00-0010 CLF 1/4" x 3" Neoprene Gasket Closed Cell, Adhesive ............................................................................................................. 576.78 161.81 

. 
 07 91 26 00-0011 CLF 1/4" x 6" Neoprene Gasket Closed Cell, Adhesive ............................................................................................................. 661.86 169.84 
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. 
 07 91 26 00-0012 CLF 1/2" x 6" Neoprene Gasket Closed Cell, Adhesive .......................................................................................................... 1,010.19 261.33 

. 
 07 91 26 00-0013 CLF 1/2" x 9" Neoprene Gasket Closed Cell, Adhesive .......................................................................................................... 1,153.47 283.06 

. 
 07 91 26 00-0014 CLF 1/2" x 12" Neoprene Gasket Closed Cell, Adhesive ........................................................................................................ 1,035.50 205.85 

XXXXXXX 
. 
 07 91 26 00-0015  Closed Cell Polyvinyl Chloride (07 91 26) 

. 

. 
 07 91 26 00-0016 CLF 1/8" x 3" Polyethylene Joint Backing, Closed Cell .............................................................................................................. 456.70 161.81 

. 
 07 91 26 00-0017 CLF 1/8" x 6" Polyethylene Joint Backing, Closed Cell .............................................................................................................. 756.28 261.33 

. 
 07 91 26 00-0018 CLF 1/4" x 3" Polyethylene Joint Backing, Closed Cell .............................................................................................................. 592.34 223.06 

. 
 07 91 26 00-0019 CLF 1/4" x 6" Polyethylene Joint Backing, Closed Cell .............................................................................................................. 700.44 235.51 

. 
 07 91 26 00-0020 CLF 1/2" x 6" Polyethylene Joint Backing, Closed Cell ........................................................................................................... 1,067.40 361.20 

. 
 07 91 26 00-0021 CLF 1/2" x 9" Polyethylene Joint Backing, Closed Cell ........................................................................................................... 1,238.09 391.99 

. 
 07 91 26 00-0022 CLF 1/2" x 12" Polyethylene Joint Backing, Closed Cell ......................................................................................................... 1,621.19 469.89 

XXXXXXX 
. 
 07 91 26 00-0023  Silicon RTV Foam Penetration Seal (07 91 26) 

. 

. 
 07 91 26 00-0024 CLF 1/4" x 1/2" Silicon RTV Foam Seal ..................................................................................................................................... 164.85 25.93 

. 
 07 91 26 00-0025 CLF 1/2" x 1/2" Silicon RTV Foam Seal ..................................................................................................................................... 329.69 51.74 

. 
 07 91 26 00-0026 CLF 1/2" x 3/4" Silicon RTV Foam Seal ..................................................................................................................................... 491.63 76.88 

. 
 07 91 26 00-0027 CLF 3/4" x 3/4" Silicon RTV Foam Seal ..................................................................................................................................... 698.71 103.61 

. 
 07 91 26 00-0028 CLF 1/8" x 1" Silicon RTV Foam Seal ........................................................................................................................................ 164.85 25.93 

. 
 07 91 26 00-0029 CLF 1/8" x 3" Silicon RTV Foam Seal ........................................................................................................................................ 491.17 76.66 

. 
 07 91 26 00-0030 CLF 1/4" x 3" Silicon RTV Foam Seal ........................................................................................................................................ 854.88 115.15 

. 
 07 91 26 00-0031 CLF 1/4" x 6" Silicon RTV Foam Seal ..................................................................................................................................... 1,707.75 229.51 

. 
 07 91 26 00-0032 CLF 1/2" x 6" Silicon RTV Foam Seal ..................................................................................................................................... 3,259.52 414.30 

. 
 07 91 26 00-0033 CLF 1/2" x 9" Silicon RTV Foam Seal ..................................................................................................................................... 4,972.56 647.20 

. 
 07 91 26 00-0034 CLF 1/2" x 12" Silicon RTV Foam Seal ................................................................................................................................... 7,222.79 1,035.57 

XXXXXXX 
. 
 07 91 26 00-0035  Seals O-Ring Type Cord "J-Seal" (07 91 26) 

. 

. 
 07 91 26 00-0036 LF  1/4" Seals O-Ring Cord, J-Seal .............................................................................................................................................. 4.83 1.48 

. 
 07 91 26 00-0037 LF  1/2" Seals O-Ring Cord, J-Seal .............................................................................................................................................. 5.12 1.48 

. 
 07 91 26 00-0038 LF  3/4" Seals O-Ring Cord, J-Seal .............................................................................................................................................. 5.38 1.59 

. 
 07 91 26 00-0039 LF  1" Seals O-Ring Cord, J-Seal ................................................................................................................................................. 5.67 1.70 

. 
 07 91 26 00-0040 LF  1-1/4" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 6.07 1.81 

. 
 07 91 26 00-0041 LF  1-1/2" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 6.35 1.81 

. 
 07 91 26 00-0042 LF  1-3/4" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 6.73 1.93 

. 
 07 91 26 00-0043 LF  2" Seals O-Ring Cord, J-Seal ................................................................................................................................................. 6.95 1.93 

XXXXXXX 
. 
 07 91 33  Expansion Joint Seal Systems (07 91) 

. 

. 
 07 91 33 00-0001  Expansion Joint Seal Systems (Wabo®) (07 91 33) 

. 

. 
 07 91 33 00-0002  Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

Systems (Wabo® HSeal) (07 91 33 00-0001) 
Note: Includes a pre-compressed seal, epoxy adhesive and traffic grade elastomeric top coating. 

. 

. 
 07 91 33 00-0003 LF 1/2" Minimum, 1-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® HSeal 25EH) .................................................................................................................................... 92.08 7.69 
. 

 07 91 33 00-0004 LF 3/4" Minimum, 2-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 40EH) .................................................................................................................................. 123.45 8.06 

. 
 07 91 33 00-0005 LF 1" Minimum, 3" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® HSeal 50EH) .......................................................................................................................................... 156.53 8.42 
. 

 07 91 33 00-0006 LF 1-1/4" Minimum, 3-3/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 65EH) .................................................................................................................................. 193.32 8.79 

. 
 07 91 33 00-0007 LF 1-1/2" Minimum, 4-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® HSeal 75EH) .................................................................................................................................. 251.05 9.16 
. 

 07 91 33 00-0008 LF 1-3/4" Minimum, 5-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 90EH) .................................................................................................................................. 288.49 9.52 

. 
 07 91 33 00-0009 LF 2" Minimum, 6" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® HSeal 100EH) ........................................................................................................................................ 334.92 9.89 

XXXXXXX 
. 
 07 91 33 00-0010  Neoprene, Preformed Elastomeric Horizontal Expansion Joint Seal 

Systems (Wabo® CompressionSeal) (07 91 33 00-0001) 
Note: Includes preformed neoprene joint seal and lubricant adhesive. 

. 

. 
 07 91 33 00-0011 LF 0.625" Minimum, 1.381" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-162) .............................................................................................................. 46.64 7.69 
. 

 07 91 33 00-0012 LF 0.688" Minimum, 1.488" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-175) .............................................................................................................. 50.97 7.80 

. 
 07 91 33 00-0013 LF 0.875" Minimum, 1.700" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-200) .............................................................................................................. 61.81 7.91 
. 

 07 91 33 00-0014 LF 0.953" Minimum, 1.913" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-225) .............................................................................................................. 65.66 8.06 

. 
 07 91 33 00-0015 LF 1.000" Minimum, 2.125" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-250) .............................................................................................................. 70.20 8.16 
. 

 07 91 33 00-0016 LF 1.125" Minimum, 2.550" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-300) .............................................................................................................. 86.27 8.27 

. 
 07 91 33 00-0017 LF 1.375" Minimum, 2.975" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-350) ............................................................................................................ 106.65 8.42 
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. 
 07 91 33 00-0018 LF 1.625" Minimum, 3.400" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-400) ............................................................................................................ 126.28 8.79 
. 

 07 91 33 00-0019 LF 1.687" Minimum, 4.250" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-500) ............................................................................................................ 143.06 9.16 

XXXXXXX 
. 
 07 91 33 00-0020  Santoprene®, Preformed Elastomeric Vertical Expansion Joint Seal 

Systems (Wabo® CompressionSeal) (07 91 33 00-0001) 
Note: Includes preformed Santoprene® joint seal and lubricant adhesive. 

. 

. 
 07 91 33 00-0021 LF 0.500" Minimum, 1.500" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-100) .............................................................................................................. 38.89 7.69 
. 

 07 91 33 00-0022 LF 0.688" Minimum, 1.938" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-225) .............................................................................................................. 50.80 8.06 

. 
 07 91 33 00-0023 LF 1.063" Minimum, 2.125" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-250) .............................................................................................................. 62.48 8.42 
. 

 07 91 33 00-0024 LF 1.250" Minimum, 2.563" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-300) .............................................................................................................. 66.01 8.61 

. 
 07 91 33 00-0025 LF 1.250" Minimum, 3.375" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-400) .............................................................................................................. 73.32 8.79 
. 

 07 91 33 00-0026 LF 1.438" Minimum, 4.250" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-500) ............................................................................................................ 105.59 9.16 

. 
 07 91 33 00-0027 LF 1.813" Minimum, 5.125" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-600) ............................................................................................................ 145.55 9.52 

XXXXXXX 
. 
 07 91 33 00-0028  Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

Systems (Wabo® Seismic WeatherSeal) (07 91 33 00-0001) 
Note: Includes a pre-compressed foam seal and silicone sealant. 

. 

. 
 07 91 33 00-0029 LF 1/2" Minimum, 1-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-100) ...................................................................................................... 34.15 3.06 
. 

 07 91 33 00-0030 LF 3/4" Minimum, 2-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-150) ...................................................................................................... 57.41 3.18 

. 
 07 91 33 00-0031 LF 1" Minimum, 3" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-200) .............................................................................................................. 86.55 3.30 
. 

 07 91 33 00-0032 LF 1-1/4" Minimum, 3-3/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-250) .................................................................................................... 109.18 3.42 

. 
 07 91 33 00-0033 LF 1-1/2" Minimum, 4-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-300) .................................................................................................... 143.75 3.54 
. 

 07 91 33 00-0034 LF 1-3/4" Minimum, 5-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-350) .................................................................................................... 190.26 3.66 

. 
 07 91 33 00-0035 LF 2" Minimum, 6" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-400) ............................................................................................................ 233.41 3.79 
. 

 07 91 33 00-0036 LF 2-1/2" Minimum, 7-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-500) .................................................................................................... 314.87 3.91 

. 
 07 91 33 00-0037 LF 3" Minimum, 9" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-600) ............................................................................................................ 367.65 4.03 

XXXXXXX 
. 
 07 91 33 00-0038  Silicone Faced Foam, Preformed Elastomeric Expansion Joint Seal 

Systems (Wabo® WeatherSeal II) (07 91 33 00-0001) 
Note: Includes a pre-compressed foam seal and silicone sealant. 

. 

. 
 07 91 33 00-0039 LF 0.75" Minimum, 1.25" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-100)................................................................................................................... 33.31 3.06 
. 

 07 91 33 00-0040 LF 1.13" Minimum, 1.88" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-150)................................................................................................................... 44.02 3.18 

. 
 07 91 33 00-0041 LF 1.50" Minimum, 2.50" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-200)................................................................................................................... 59.13 3.30 
. 

 07 91 33 00-0042 LF 1.88" Minimum, 3.13" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-250)................................................................................................................... 80.30 3.42 

. 
 07 91 33 00-0043 LF 2.25" Minimum, 3.75" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-300)................................................................................................................... 91.63 3.54 
. 

 07 91 33 00-0044 LF 2.63" Minimum, 4.38" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-350)................................................................................................................. 127.26 3.66 

. 
 07 91 33 00-0045 LF 3.00" Minimum, 5.00" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-400)................................................................................................................. 171.04 3.79 
. 

 07 91 33 00-0046 LF 3.75" Minimum, 6.25" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-500)................................................................................................................. 184.68 3.91 

XXXXXXX 
. 
 07 92  Joint Sealants (07 90) 

. 

. 
 07 92 13  Elastomeric Joint Sealants (07 92) 

. 

. 
 07 92 13 00-0001  Silicone Sealant And Caulking (07 92 13) 

. 

. 
 07 92 13 00-0002 CLF 1/4" x 1/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 377.98 109.08 

    For Custom Match Coloring, Add  12.18 
    For Up To 6 CLF, Add  20.17 
    For >30 CLF, Deduct  -21.44 
    For 1 Part Mildew Resistant, Add  17.76 
    For High-Modulus Non-Acid Curing, Add  10.15 
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. 
 07 92 13 00-0003 CLF 1/4" x 3/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 403.35 109.08 

    For Custom Match Coloring, Add  18.27 
    For Up To 4 CLF, Add  22.07 
    For >20 CLF, Deduct  -23.97 
    For 1 Part Mildew Resistant, Add  26.64 
    For High-Modulus Non-Acid Curing, Add  15.22 

. 
 07 92 13 00-0004 CLF 1/4" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 440.84 112.71 

    For Custom Match Coloring, Add  24.36 
    For Up To 3 CLF, Add  24.58 
    For >15 CLF, Deduct  -27.12 
    For 1 Part Mildew Resistant, Add  35.52 
    For High-Modulus Non-Acid Curing, Add  20.30 

. 
 07 92 13 00-0005 CLF 3/8" x 3/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 453.53 112.71 

    For Custom Match Coloring, Add  27.40 
    For Up To 2.5 CLF, Add  25.53 
    For >13 CLF, Deduct  -28.39 
    For 1 Part Mildew Resistant, Add  39.96 
    For High-Modulus Non-Acid Curing, Add  22.84 

. 
 07 92 13 00-0006 CLF 3/8" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 491.59 112.71 

    For Custom Match Coloring, Add  36.54 
    For Up To 2 CLF, Add  28.39 
    For >10 CLF, Deduct  -32.19 
    For 1 Part Mildew Resistant, Add  53.28 
    For High-Modulus Non-Acid Curing, Add  30.45 

. 
 07 92 13 00-0007 CLF 3/8" x 5/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 529.65 112.71 

    For Custom Match Coloring, Add  45.67 
    For Up To 1.5 CLF, Add  31.24 
    For >8 CLF, Deduct  -36.00 
    For 1 Part Mildew Resistant, Add  66.61 
    For High-Modulus Non-Acid Curing, Add  38.06 

. 
 07 92 13 00-0008 CLF 3/8" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 579.83 117.56 

    For Custom Match Coloring, Add  54.81 
    For Up To 1.3 CLF, Add  34.70 
    For >7 CLF, Deduct  -40.41 
    For 1 Part Mildew Resistant, Add  79.93 
    For High-Modulus Non-Acid Curing, Add  45.67 

. 
 07 92 13 00-0009 CLF 1/2" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 554.46 117.56 

    For Custom Match Coloring, Add  48.72 
    For Up To 1.4 CLF, Add  32.80 
    For >7.5 CLF, Deduct  -37.87 
    For 1 Part Mildew Resistant, Add  71.05 
    For High-Modulus Non-Acid Curing, Add  40.60 

. 
 07 92 13 00-0010 CLF 1/2" x 5/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 617.33 121.20 

    For Custom Match Coloring, Add  60.90 
    For Up To 1.15 CLF, Add  37.21 
    For >6 CLF, Deduct  -43.55 
    For 1 Part Mildew Resistant, Add  88.81 
    For High-Modulus Non-Acid Curing, Add  50.75 

. 
 07 92 13 00-0011 CLF 1/2" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 668.08 121.20 

    For Custom Match Coloring, Add  73.08 
    For Up To 1 CLF, Add  41.02 
    For >5 CLF, Deduct  -48.63 
    For 1 Part Mildew Resistant, Add  106.57 
    For High-Modulus Non-Acid Curing, Add  60.90 

. 
 07 92 13 00-0012 CLF 1/2" x 7/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 730.95 124.83 

    For Custom Match Coloring, Add  85.26 
    For Up To 0.8 CLF, Add  45.43 
    For >4.5 CLF, Deduct  -54.31 
    For 1 Part Mildew Resistant, Add  124.33 
    For High-Modulus Non-Acid Curing, Add  71.05 

. 
 07 92 13 00-0013 CLF 1/2" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 793.80 129.68 

    For Custom Match Coloring, Add  97.43 
    For Up To 0.75 CLF, Add  49.84 
    For >4 CLF, Deduct  -59.99 
    For 1 Part Mildew Resistant, Add  142.09 
    For High-Modulus Non-Acid Curing, Add  81.19 

. 
 07 92 13 00-0014 CLF 3/4" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 856.67 133.31 

    For Custom Match Coloring, Add  109.61 
    For Up To 0.65 CLF, Add  54.25 
    For >3.5 CLF, Deduct  -65.67 
    For 1 Part Mildew Resistant, Add  159.85 
    For High-Modulus Non-Acid Curing, Add  91.34 

. 
 07 92 13 00-0015 CLF 3/4" x 1" Joint, Silicone Sealant And Caulking ................................................................................................................. 1,045.27 145.44 

    For Custom Match Coloring, Add  146.15 
    For Up To 0.5 CLF, Add  67.49 
    For >2.5 CLF, Deduct  -82.71 
    For 1 Part Mildew Resistant, Add  213.14 
    For High-Modulus Non-Acid Curing, Add  121.79 

. 
 07 92 13 00-0016 CLF 1" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 1,296.74 161.19 

    For Custom Match Coloring, Add  194.87 
    For Up To 0.4 CLF, Add  85.14 
    For >2 CLF, Deduct  -105.43 
    For 1 Part Mildew Resistant, Add  284.18 
    For High-Modulus Non-Acid Curing, Add  162.39 

XXXXXXX 
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. 
 07 92 13 00-0017  Acrylic/Latex Sealant And Caulking (07 92 13) 

. 

. 
 07 92 13 00-0018 CLF 1/4" x 1/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 345.03 109.08 

    For Up To 6 CLF, Add  17.70 
    For >30 CLF, Deduct  -18.14 

. 
 07 92 13 00-0019 CLF 1/4" x 3/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 353.94 109.08 

    For Up To 4 CLF, Add  18.36 
    For >20 CLF, Deduct  -19.03 

. 
 07 92 13 00-0020 CLF 1/4" x 1/2" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 374.96 112.71 

    For Up To 3 CLF, Add  19.64 
    For >15 CLF, Deduct  -20.53 

. 
 07 92 13 00-0021 CLF 3/8" x 3/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 379.41 112.71 

    For Up To 2.5 CLF, Add  19.97 
    For >13 CLF, Deduct  -20.97 

. 
 07 92 13 00-0022 CLF 3/8" x 1/2" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 392.76 112.71 

    For Up To 2 CLF, Add  20.97 
    For >10 CLF, Deduct  -22.31 

. 
 07 92 13 00-0023 CLF 3/8" x 5/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 406.11 112.71 

    For Up To 1.5 CLF, Add  21.97 
    For >8 CLF, Deduct  -23.64 

. 
 07 92 13 00-0024 CLF 3/8" x 3/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 431.59 117.56 

    For Up To 1.3 CLF, Add  23.58 
    For >7 CLF, Deduct  -25.59 

. 
 07 92 13 00-0025 CLF 1/2" x 1/2" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 422.68 117.56 

    For Up To 1.4 CLF, Add  22.91 
    For >7.5 CLF, Deduct  -24.69 

. 
 07 92 13 00-0026 CLF 1/2" x 5/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 452.62 121.20 

    For Up To 1.15 CLF, Add  24.86 
    For >6 CLF, Deduct  -27.08 

. 
 07 92 13 00-0027 CLF 1/2" x 3/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 470.42 121.20 

    For Up To 1 CLF, Add  26.19 
    For >5 CLF, Deduct  -28.86 

. 
 07 92 13 00-0028 CLF 1/2" x 7/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 500.35 124.83 

    For Up To 0.8 CLF, Add  28.13 
    For >4.5 CLF, Deduct  -31.25 

. 
 07 92 13 00-0029 CLF 1/2" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................ 530.26 129.68 

    For Up To 0.75 CLF, Add  30.07 
    For >4 CLF, Deduct  -33.63 

. 
 07 92 13 00-0030 CLF 3/4" x 3/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 560.18 133.31 

    For Up To 0.65 CLF, Add  32.01 
    For >3.5 CLF, Deduct  -36.02 

. 
 07 92 13 00-0031 CLF 3/4" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................ 649.95 145.44 

    For Up To 0.5 CLF, Add  37.84 
    For >2.5 CLF, Deduct  -43.18 

. 
 07 92 13 00-0032 CLF 1" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................... 769.65 161.19 

    For Up To 0.4 CLF, Add  45.60 
    For >2 CLF, Deduct  -52.73 

XXXXXXX 
. 
 07 92 13 00-0033  Polyurethane Sealant And Caulking (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0034 CLF 1/4" x 1/4" Joint, Polyurethane Sealant And Caulking......................................................................................................... 366.15 109.08 
    For Up To 6 CLF, Add  19.28 
    For >30 CLF, Deduct  -20.25 

. 
 07 92 13 00-0035 CLF 1/4" x 3/8" Joint, Polyurethane Sealant And Caulking......................................................................................................... 385.61 109.08 

    For Up To 4 CLF, Add  20.74 
    For >20 CLF, Deduct  -22.20 

. 
 07 92 13 00-0036 CLF 1/4" x 1/2" Joint, Polyurethane Sealant And Caulking......................................................................................................... 417.19 112.71 

    For Up To 3 CLF, Add  22.81 
    For >15 CLF, Deduct  -24.75 

. 
 07 92 13 00-0037 CLF 3/8" x 3/8" Joint, Polyurethane Sealant And Caulking......................................................................................................... 426.92 112.71 

    For Up To 2.5 CLF, Add  23.54 
    For >13 CLF, Deduct  -25.72 

. 
 07 92 13 00-0038 CLF 3/8" x 1/2" Joint, Polyurethane Sealant And Caulking......................................................................................................... 456.11 112.71 

    For Up To 2 CLF, Add  25.72 
    For >10 CLF, Deduct  -28.64 

. 
 07 92 13 00-0039 CLF 3/8" x 5/8" Joint, Polyurethane Sealant And Caulking......................................................................................................... 485.30 112.71 

    For Up To 1.5 CLF, Add  27.91 
    For >8 CLF, Deduct  -31.56 

. 
 07 92 13 00-0040 CLF 3/8" x 3/4" Joint, Polyurethane Sealant And Caulking......................................................................................................... 526.61 117.56 

    For Up To 1.3 CLF, Add  30.71 
    For >7 CLF, Deduct  -35.09 

. 
 07 92 13 00-0041 CLF 1/2" x 1/2" Joint, Polyurethane Sealant And Caulking......................................................................................................... 507.15 117.56 

    For Up To 1.4 CLF, Add  29.25 
    For >7.5 CLF, Deduct  -33.14 

. 
 07 92 13 00-0042 CLF 1/2" x 5/8" Joint, Polyurethane Sealant And Caulking......................................................................................................... 558.20 121.20 

    For Up To 1.15 CLF, Add  32.78 
    For >6 CLF, Deduct  -37.64 

. 
 07 92 13 00-0043 CLF 1/2" x 3/4" Joint, Polyurethane Sealant And Caulking......................................................................................................... 597.13 121.20 

    For Up To 1 CLF, Add  35.69 
    For >5 CLF, Deduct  -41.53 

. 
 07 92 13 00-0044 CLF 1/2" x 7/8" Joint, Polyurethane Sealant And Caulking......................................................................................................... 648.17 124.83 

    For Up To 0.8 CLF, Add  39.22 
    For >4.5 CLF, Deduct  -46.03 
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. 
 07 92 13 00-0045 CLF 1/2" x 1" Joint, Polyurethane Sealant And Caulking ........................................................................................................... 699.20 129.68 

    For Up To 0.75 CLF, Add  42.74 
    For >4 CLF, Deduct  -50.53 

. 
 07 92 13 00-0046 CLF 3/4" x 3/4" Joint, Polyurethane Sealant And Caulking ........................................................................................................ 750.24 133.31 

    For Up To 0.65 CLF, Add  46.27 
    For >3.5 CLF, Deduct  -55.03 

. 
 07 92 13 00-0047 CLF 3/4" x 1" Joint, Polyurethane Sealant And Caulking ........................................................................................................... 903.36 145.44 

    For Up To 0.5 CLF, Add  56.84 
    For >2.5 CLF, Deduct  -68.52 

XXXXXXX 
. 
 07 92 13 00-0048  Flexible Polysulfide Sealant And Caulking, Clear (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0049 CLF 1/4" x 1/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 369.84 109.08 
    For Up To 6 CLF, Add  19.56 
    For >30 CLF, Deduct  -20.62 

. 
 07 92 13 00-0050 CLF 1/4" x 3/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 391.17 109.08 

    For Up To 4 CLF, Add  21.16 
    For >20 CLF, Deduct  -22.76 

. 
 07 92 13 00-0051 CLF 1/4" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 424.60 112.71 

    For Up To 3 CLF, Add  23.36 
    For >15 CLF, Deduct  -25.49 

. 
 07 92 13 00-0052 CLF 3/8" x 3/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 435.25 112.71 

    For Up To 2.5 CLF, Add  24.16 
    For >13 CLF, Deduct  -26.56 

. 
 07 92 13 00-0053 CLF 3/8" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 467.23 112.71 

    For Up To 2 CLF, Add  26.56 
    For >10 CLF, Deduct  -29.76 

. 
 07 92 13 00-0054 CLF 3/8" x 5/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 499.19 112.71 

    For Up To 1.5 CLF, Add  28.96 
    For >8 CLF, Deduct  -32.95 

. 
 07 92 13 00-0055 CLF 3/8" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 543.27 117.56 

    For Up To 1.3 CLF, Add  31.96 
    For >7 CLF, Deduct  -36.75 

. 
 07 92 13 00-0056 CLF 1/2" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 521.97 117.56 

    For Up To 1.4 CLF, Add  30.36 
    For >7.5 CLF, Deduct  -34.62 

. 
 07 92 13 00-0057 CLF 1/2" x 5/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 576.73 121.20 

    For Up To 1.15 CLF, Add  34.16 
    For >6 CLF, Deduct  -39.49 

. 
 07 92 13 00-0058 CLF 1/2" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 619.34 121.20 

    For Up To 1 CLF, Add  37.36 
    For >5 CLF, Deduct  -43.75 

. 
 07 92 13 00-0059 CLF 1/2" x 7/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 674.10 124.83 

    For Up To 0.8 CLF, Add  41.16 
    For >4.5 CLF, Deduct  -48.62 

. 
 07 92 13 00-0060 CLF 1/2" x 1" Joint, Polysulfide Sealant And Caulking ............................................................................................................... 728.82 129.68 

    For Up To 0.75 CLF, Add  44.97 
    For >4 CLF, Deduct  -53.49 

. 
 07 92 13 00-0061 CLF 3/4" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 783.58 133.31 

    For Up To 0.65 CLF, Add  48.77 
    For >3.5 CLF, Deduct  -58.36 

. 
 07 92 13 00-0062 CLF 3/4" x 1" Joint, Polysulfide Sealant And Caulking ............................................................................................................... 947.80 145.44 

    For Up To 0.5 CLF, Add  60.18 
    For >2.5 CLF, Deduct  -72.96 

XXXXXXX 
. 
 07 92 13 00-0063  Flexible Polyurethane Security Sealant And Caulking (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0064 CLF 1/4" x 1/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 378.89 109.08 
    For Up To 6 CLF, Add  20.24 
    For >30 CLF, Deduct  -21.53 

. 
 07 92 13 00-0065 CLF 1/4" x 3/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 404.71 109.08 

    For Up To 4 CLF, Add  22.17 
    For >20 CLF, Deduct  -24.11 

. 
 07 92 13 00-0066 CLF 1/4" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 442.66 112.71 

    For Up To 3 CLF, Add  24.72 
    For >15 CLF, Deduct  -27.30 

. 
 07 92 13 00-0067 CLF 3/8" x 3/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 455.58 112.71 

    For Up To 2.5 CLF, Add  25.68 
    For >13 CLF, Deduct  -28.59 

. 
 07 92 13 00-0068 CLF 3/8" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 494.32 112.71 

    For Up To 2 CLF, Add  28.59 
    For >10 CLF, Deduct  -32.46 

. 
 07 92 13 00-0069 CLF 3/8" x 5/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 533.06 112.71 

    For Up To 1.5 CLF, Add  31.50 
    For >8 CLF, Deduct  -36.34 

. 
 07 92 13 00-0070 CLF 3/8" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 583.92 117.56 

    For Up To 1.3 CLF, Add  35.01 
    For >7 CLF, Deduct  -40.82 

. 
 07 92 13 00-0071 CLF 1/2" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 558.10 117.56 

    For Up To 1.4 CLF, Add  33.07 
    For >7.5 CLF, Deduct  -38.24 
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. 
 07 92 13 00-0072 CLF 1/2" x 5/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 621.88 121.20 

    For Up To 1.15 CLF, Add  37.55 
    For >6 CLF, Deduct  -44.01 

. 
 07 92 13 00-0073 CLF 1/2" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 673.54 121.20 

    For Up To 1 CLF, Add  41.43 
    For >5 CLF, Deduct  -49.17 

. 
 07 92 13 00-0074 CLF 1/2" x 7/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 737.31 124.83 

    For Up To 0.8 CLF, Add  45.91 
    For >4.5 CLF, Deduct  -54.95 

. 
 07 92 13 00-0075 CLF 1/2" x 1" Joint, Flexible Polyurethane Security Sealant And Caulking ................................................................................ 801.08 129.68 

    For Up To 0.75 CLF, Add  50.39 
    For >4 CLF, Deduct  -60.72 

. 
 07 92 13 00-0076 CLF 3/4" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 864.86 133.31 

    For Up To 0.65 CLF, Add  54.87 
    For >3.5 CLF, Deduct  -66.49 

. 
 07 92 13 00-0077 CLF 3/4" x 1" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 1,056.19 145.44 

    For Up To 0.5 CLF, Add  68.31 
    For >2.5 CLF, Deduct  -83.80 

XXXXXXX 
. 
 07 92 19  Acoustical Joint Sealants (07 92) 

. 

. 
 07 92 19 00-0001  Acoustical Sealant (07 92 19) 

. 

. 
 07 92 19 00-0002 CLF 1/4" x 1/4" Joint, Acoustical Sealant.................................................................................................................................... 376.39 109.08 

    For Custom Match Coloring, Add  11.80 
    For Up To 6 CLF, Add  20.05 
    For >30 CLF, Deduct  -21.28 
    For 1 Part Mildew Resistant, Add  17.21 
    For High-Modulus Non-Acid Curing, Add  9.83 

. 
 07 92 19 00-0003 CLF 1/4" x 3/8" Joint, Acoustical Sealant.................................................................................................................................... 395.07 109.08 

    For Custom Match Coloring, Add  16.28 
    For Up To 4 CLF, Add  21.45 
    For >20 CLF, Deduct  -23.15 
    For 1 Part Mildew Resistant, Add  23.74 
    For High-Modulus Non-Acid Curing, Add  13.57 

. 
 07 92 19 00-0004 CLF 1/4" x 1/2" Joint, Acoustical Sealant.................................................................................................................................... 418.19 112.71 

    For Custom Match Coloring, Add  18.92 
    For Up To 3 CLF, Add  22.88 
    For >15 CLF, Deduct  -24.85 
    For 1 Part Mildew Resistant, Add  27.59 
    For High-Modulus Non-Acid Curing, Add  15.77 

. 
 07 92 19 00-0005 CLF 3/8" x 3/8" Joint, Acoustical Sealant.................................................................................................................................... 448.74 112.71 

    For Custom Match Coloring, Add  26.25 
    For Up To 2.5 CLF, Add  25.17 
    For >13 CLF, Deduct  -27.91 
    For 1 Part Mildew Resistant, Add  38.29 
    For High-Modulus Non-Acid Curing, Add  21.88 

. 
 07 92 19 00-0006 CLF 3/8" x 1/2" Joint, Acoustical Sealant.................................................................................................................................... 480.49 112.71 

    For Custom Match Coloring, Add  33.87 
    For Up To 2 CLF, Add  27.55 
    For >10 CLF, Deduct  -31.08 
    For 1 Part Mildew Resistant, Add  49.40 
    For High-Modulus Non-Acid Curing, Add  28.23 

. 
 07 92 19 00-0007 CLF 1/2" x 1/2" Joint, Acoustical Sealant.................................................................................................................................... 550.35 117.56 

    For Custom Match Coloring, Add  47.73 
    For Up To 1.4 CLF, Add  32.49 
    For >7.5 CLF, Deduct  -37.46 
    For 1 Part Mildew Resistant, Add  69.61 
    For High-Modulus Non-Acid Curing, Add  39.78 

XXXXXXX 
. 
 07 95  Expansion Control (07 90) 

. 

. 
 07 95 13  Expansion Joint Cover Assemblies (07 95) 

Note: Includes necessary waterproofing mastics/caulking. 
. 
. 
 07 95 13 13  Interior Expansion Joint Cover Assemblies (07 95 13) 

. 

. 
 07 95 13 13-0001  Interior Floor Expansion Joint Cover Assemblies (07 95 13 13) 

. 

. 
 07 95 13 13-0002  With 1" Space (07 95 13 13-0001) 

. 

. 
 07 95 13 13-0003 LF  1" Opening Floor Assembly Type, With Aluminum Expansion Joint Cover ........................................................................... 72.95 6.51 

. 
 07 95 13 13-0004 LF  1" Opening Floor Assembly Type, With Bronze Expansion Joint Cover ............................................................................... 74.76 6.51 

. 
 07 95 13 13-0005 LF  1" Opening Floor Assembly Type, With Stainless Steel Expansion Joint Cover ................................................................... 74.53 6.51 

XXXXXXX 
. 
 07 95 13 13-0006  With 2" Space (07 95 13 13-0001) 

. 

. 
 07 95 13 13-0007 LF  2" Opening Floor Assembly Type, Aluminum Expansion Joint Cover ................................................................................... 97.99 6.51 

. 
 07 95 13 13-0008 LF  2" Opening Floor Assembly Type, Bronze Expansion Joint Cover ....................................................................................... 92.04 6.51 

. 
 07 95 13 13-0009 LF  2" Opening Floor Assembly Type, Stainless Steel Expansion Joint Cover ......................................................................... 100.36 6.51 

XXXXXXX 
. 
 07 95 13 13-0010  Interior Ceiling And Wall Expansion Joint Cover Assemblies (07 95 13 13) 

. 

. 
 07 95 13 13-0011  With 1" Space (07 95 13 13-0010) 
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. 

. 
 07 95 13 13-0012 LF 1" Opening Ceiling And Wall Assembly Type, Aluminum Expansion Joint Cover ................................................................. 53.58 6.51 

. 
 07 95 13 13-0013 LF 1" Opening Ceiling And Wall Assembly Type, Bronze Expansion Joint Cover ..................................................................... 63.13 6.51 

. 
 07 95 13 13-0014 LF 1" Opening Ceiling And Wall Assembly Type, Stainless Steel Expansion Joint Cover ......................................................... 67.28 6.51 

XXXXXXX 
. 
 07 95 13 13-0015  With 2" Space (07 95 13 13-0010) 

. 

. 
 07 95 13 13-0016 LF 2" Opening Ceiling And Wall Assembly Type, Aluminum Expansion Joint Cover ................................................................. 68.60 6.51 

. 
 07 95 13 13-0017 LF 2" Opening Ceiling And Wall Assembly Type, Bronze Expansion Joint Cover ..................................................................... 71.76 6.51 

. 
 07 95 13 13-0018 LF 2" Opening Ceiling And Wall Assembly Type, Stainless Steel Expansion Joint Cover ......................................................... 80.19 6.51 

XXXXXXX 
. 
 07 95 13 16  Exterior Expansion Joint Cover Assemblies (07 95 13) 

. 

. 
 07 95 13 16-0001  Exterior Roof Aluminum Expansion Joint Cover Assemblies (07 95 13 16) 

. 

. 
 07 95 13 16-0002  Roof To Roof (07 95 13 16-0001) 

. 

. 
 07 95 13 16-0003 LF  1" Opening Aluminum Assemblies, Exterior Roof To Roof Expansion Joint ......................................................................... 99.82 4.34 

. 
 07 95 13 16-0004 LF  2" Opening Aluminum Assemblies, Exterior Roof To Roof Expansion Joint ....................................................................... 120.89 4.34 

. 
 07 95 13 16-0005 LF 3" Opening Aluminum Assemblies, Exterior Roof To Roof Expansion Joint ....................................................................... 135.41 4.34 

XXXXXXX 
. 
 07 95 13 16-0006  Roof To Wall (07 95 13 16-0001) 

. 

. 
 07 95 13 16-0007 LF  1" Opening Aluminum Assemblies, Exterior Roof To Wall Expansion Joint .......................................................................... 73.49 4.34 

. 
 07 95 13 16-0008 LF  2" Opening Aluminum Assemblies, Exterior Roof To Wall Expansion Joint .......................................................................... 99.29 4.34 

XXXXXXX 
. 
 07 95 13 16-0009  Flat Wall To Wall (07 95 13 16-0001) 

. 

. 
 07 95 13 16-0010 LF  1" Opening Aluminum Assemblies, Exterior Wall To Wall Expansion Joint .......................................................................... 54.18 4.34 

. 
 07 95 13 16-0011 LF  2" Opening Aluminum Assemblies, Exterior Wall To Wall Expansion Joint .......................................................................... 69.66 4.34 

. 
 07 95 13 16-0012 LF 3" Opening Aluminum Assemblies, Exterior Wall To Wall Expansion Joint .......................................................................... 88.34 4.34 

XXXXXXX 
. 
 07 95 13 16-0013  Corner To Flat Wall (07 95 13 16-0001) 

. 

. 
 07 95 13 16-0014 LF  1" Opening Aluminum Assemblies, Exterior Corner To Wall Expansion Joint ...................................................................... 50.67 4.34 

. 
 07 95 13 16-0015 LF  2" Opening Aluminum Assemblies, Exterior Corner To Wall Expansion Joint ...................................................................... 60.99 4.34 

. 
 07 95 13 16-0016 LF 3" Opening Aluminum Assemblies, Exterior Corner To Wall Expansion Joint ...................................................................... 89.99 4.34 
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. 
08  Openings 

. 

. 
 08 01  Operation and Maintenance of Openings (08) 

. 

. 
 08 01 10  Operation and Maintenance of Doors and Frames (08 01) 

. 

. 
 08 01 11  Operation and Maintenance of Metal Doors and Frames (08 01 10) 

. 

. 
 08 01 11 61  Metal Doors and Frames Repair (08 01 11) 

. 

. 
 08 01 11 61-0001  Hollow Metal Door Repair (08 01 11 61) 

Note: Repairs are based on holes or damage of less than 1/2 of a square foot. 
. 
. 

 08 01 11 61-0002 EA Up To 1 SI, Patch Small Drill Holes ...................................................................................................................................... 21.57  
Note: Per hinge location - sand to bare metal, mix/patch with bondo, fine grit sand smooth for finish 

. 
 08 01 11 61-0003 EA >1 To 6 SI, Patch Small Drill Holes ....................................................................................................................................... 43.27  

Note: Per hinge location - sand to bare metal, mix/patch with bondo, fine grit sand smooth for finish 
. 

 08 01 11 61-0004 LF Patch Deep Scrapes Or Cuts In Doors ................................................................................................................................. 52.10  

XXXXXXX 
. 
 08 01 50  Operation and Maintenance of Windows (08 01) 

. 

. 
 08 01 52  Operation and Maintenance of Wood Windows (08 01 50) 

. 

. 
 08 01 52 61  Wood Window Repairs (08 01 52) 

. 

. 
 08 01 52 61-0001  Window Restoration And Replacement (08 01 52 61) 

. 

. 
 08 01 52 61-0002 EA Removal And Replacement Of Sash Guides ........................................................................................................................ 13.20  

. 
 08 01 52 61-0003 EA Removal And Replacement Of Window Arms ...................................................................................................................... 36.28  

. 
 08 01 52 61-0004 EA Removal And Replacement Of Window Crank Operator ...................................................................................................... 43.21  

. 
 08 01 52 61-0005 EA Removal And Replacement Of Brass Window Sash Pull ..................................................................................................... 25.05  

. 
 08 01 52 61-0006 EA Removal And Replacement Of Brass Window Sash Lock .................................................................................................... 23.04  

. 
 08 01 52 61-0007 EA Removal And Replacement Of Window Balance, Removable Sash Window ....................................................................... 29.53  

Note: Channel, spiral or coil balance. 
. 

 08 01 52 61-0008 EA Removal And Replacement Of Window Balance, Sash Window, Wooden Stops And/Or Casing ........................................ 90.15  
Note: Channel, spiral or coil balance. 

    For Replacing Two Balances In One Window, Deduct  -33.46 

XXXXXXX 
. 
 08 01 80  Maintenance of Glazing (08 01) 

. 

. 
 08 01 81  Maintenance of Glass Glazing (08 01 80) 

. 

. 
 08 01 81 00-0001  Glazing Compound Repair (08 01 81) 

. 

. 
 08 01 81 00-0002 LF Removal And Replacement Of Up To 1/2" Wide Damaged, Broken Or Cracked Window Glazing ........................................ 5.88  

XXXXXXX 
. 
 08 05  Common Work Results for Openings (08) 

. 

. 
 08 05 13  Door Options and Modifications (08 05) 

Note: Excludes removal and reinstallation of door. 
. 
. 
 08 05 13 00-0001  Door Vision Panels (Pemko LT-S1) (08 05 13) 

Note: Factory primed or powder coated. 
. 
. 

 08 05 13 00-0002 EA For Up To 1 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 141.23  

    For 9/16" To 1-1/16" Glazing Pocket, Add  70.62 
. 

 08 05 13 00-0003 EA For >1 To 2 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 178.77  

    For 9/16" To 1-1/16" Glazing Pocket, Add  89.39 
. 

 08 05 13 00-0004 EA For >2 To 4 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 207.37  

    For 9/16" To 1-1/16" Glazing Pocket, Add  103.69 
. 

 08 05 13 00-0005 EA For >4 To 6 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 264.58  

    For 9/16" To 1-1/16" Glazing Pocket, Add  132.29 
. 

 08 05 13 00-0006 EA For >6 To 8 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 343.24  

    For 9/16" To 1-1/16" Glazing Pocket, Add  171.62 
. 

 08 05 13 00-0007 EA For >8 To 10 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 437.98  

    For 9/16" To 1-1/16" Glazing Pocket, Add  218.99 
. 

 08 05 13 00-0008 EA For >10 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add .......................................................................................................................................................................... 464.80  

    For 9/16" To 1-1/16" Glazing Pocket, Add  232.40 
. 

 08 05 13 00-0009 EA For Up To 1 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add .......................................................................................................................................................................... 249.64  

    For 9/16" To 1-1/16" Glazing Pocket, Add  64.20 
. 

 08 05 13 00-0010 EA For >1 To 2 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add .......................................................................................................................................................................... 295.89  

    For 9/16" To 1-1/16" Glazing Pocket, Add  81.26 
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. 
 08 05 13 00-0011 EA For >2 To 4 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 

Door, Add .......................................................................................................................................................................... 334.01  
    For 9/16" To 1-1/16" Glazing Pocket, Add  94.26 

. 
 08 05 13 00-0012 EA For >4 To 6 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 

Door, Add .......................................................................................................................................................................... 398.15  
    For 9/16" To 1-1/16" Glazing Pocket, Add  120.27 

. 
 08 05 13 00-0013 EA For >6 To 8 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 

Door, Add .......................................................................................................................................................................... 481.78  
    For 9/16" To 1-1/16" Glazing Pocket, Add  156.02 

. 
 08 05 13 00-0014 EA For >8 To 10 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass 

In Door, Add ...................................................................................................................................................................... 580.03  
    For 9/16" To 1-1/16" Glazing Pocket, Add  199.09 

. 
 08 05 13 00-0015 EA For >10 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 

Door, Add .......................................................................................................................................................................... 616.54  
    For 9/16" To 1-1/16" Glazing Pocket, Add  211.28 

XXXXXXX 
. 
 08 05 13 00-0016  Door Louvers, Inverted "Y" 50% Free Air (Pemko LV-IY) (08 05 13) 

Note: Factory primed or powder coated. 
. 
. 

 08 05 13 00-0017 EA For Up To 1 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 134.66  

. 
 08 05 13 00-0018 EA For >1 To 2 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 152.98  
. 

 08 05 13 00-0019 EA For >2 To 4 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 207.92  

. 
 08 05 13 00-0020 EA For >4 To 6 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 387.72  
. 

 08 05 13 00-0021 EA For >6 To 8 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 479.47  

. 
 08 05 13 00-0022 EA For >8 To 10 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 572.71  
. 

 08 05 13 00-0023 EA For >10 To 14 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 747.34  

. 
 08 05 13 00-0024 EA For >14 To 18 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 879.72  
    For 18 Gauge Louver And 18 Gauge Frame, Add  105.57 

. 
 08 05 13 00-0025 EA For Up To 1 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 225.60  
. 

 08 05 13 00-0026 EA For >1 To 2 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 253.00  

. 
 08 05 13 00-0027 EA For >2 To 4 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 317.04  
. 

 08 05 13 00-0028 EA For >4 To 6 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 505.93  

. 
 08 05 13 00-0029 EA For >6 To 8 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 606.78  
. 

 08 05 13 00-0030 EA For >8 To 10 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................... 709.11  

. 
 08 05 13 00-0031 EA For >10 To 14 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add........................................................................................................................................................... 892.83  
. 

 08 05 13 00-0032 EA For >14 To 18 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add........................................................................................................................................................ 1,031.27  

    For 18 Gauge Louver And 18 Gauge Frame, Add  105.57 

XXXXXXX 
. 
 08 05 13 00-0033  Fire Rated Fusible Link Louvers (Pemko LV-FL) (08 05 13) 

Note: Factory primed or powder coated. 
. 
. 

 08 05 13 00-0034 EA For Up To 1 SF, Factory Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 
Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 272.70  

. 
 08 05 13 00-0035 EA For >1 To 2 SF, Factory Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 

Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 312.05  
. 

 08 05 13 00-0036 EA For >2 To 4 SF, Factory Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 
Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 366.54  

. 
 08 05 13 00-0037 EA For Up To 1 SF, Site Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 

Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 381.82  
. 

 08 05 13 00-0038 EA For >1 To 2 SF, Site Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame Fire 
Rated Fusible Link Louver In Door, Add ............................................................................................................................ 433.30  

. 
 08 05 13 00-0039 EA For >2 To 4 SF, Site Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame Fire 

Rated Fusible Link Louver In Door, Add ............................................................................................................................ 497.48  

XXXXXXX 
. 
 08 05 13 00-0040  Door Hardware Preparation (08 05 13) 

. 

. 
 08 05 13 00-0041 EA Factory Prepare Wood Door (Rated Or Non-Rated) For Mortise Lockset Hardware ............................................................ 90.90  

. 
 08 05 13 00-0042 EA Prepare Existing Wood Door (Rated) For Mortise Lockset Hardware ................................................................................. 224.21  

Note: Requires door to be taken off site for UL certification. 
. 

 08 05 13 00-0043 EA Prepare Existing Wood Door (Non-Rated) For Mortise Lockset Hardware ......................................................................... 103.01  
. 

 08 05 13 00-0044 EA Prepare Existing Wood Door (Rated) For Cylindrical Lockset Hardware ............................................................................ 181.80  
Note: Requires door to be taken off site for UL certification. 

. 
 08 05 13 00-0045 EA Prepare Existing Wood Door (Non-Rated) For Cylindrical Lockset Hardware ...................................................................... 30.30  

. 
 08 05 13 00-0046 EA Prepare Existing Wood Door (Rated) For Concealed Vertical Rod ..................................................................................... 333.33  

Note: Requires door to be taken off site for UL certification. 
. 

 08 05 13 00-0047 EA Prepare Existing Wood Door (Non-Rated) For Concealed Vertical Rod ............................................................................. 212.09  
. 

 08 05 13 00-0048 EA Prepare Existing Wood Door (Rated) For Electric Hardware .............................................................................................. 224.21  
Note: Requires door to be taken off site for UL certification. 
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. 
 08 05 13 00-0049 EA Prepare Existing Door (Non-Rated) For Electric Hardware ................................................................................................ 103.01  

XXXXXXX 
. 
 08 05 13 00-0050  Door Modifications (08 05 13) 

. 

. 
 08 05 13 00-0051 EA Factory Installed Sound Proofing (STC 28) In Metal Door .................................................................................................. 164.83  

. 
 08 05 13 00-0052 SF For 16 Gauge Steel Metal Plate Bolted On Door .................................................................................................................. 31.54  

Note: Includes mounting hardware. 
. 

 08 05 13 00-0053 EA Trim Bottom Of Existing Steel Door For Installation Of Carpet Or Tile ............................................................................... 109.12  
Note: Excludes removal and reinstallation of door. 

. 
 08 05 13 00-0054 EA Trim Bottom Of Existing Wood Door For Installation Of Carpet Or Tile ................................................................................ 54.92  

Note: Excludes removal and reinstallation of door. 
. 

 08 05 13 00-0055 EA Modify Metal Door Frame For Door Swing ...................................................................................................................... 1,349.54  
Note: Includes removal of door; install blank hinge plates, new continuous hinge, blank strike plate, new strike 
plate and reinstallation of door. 

. 
 08 05 13 00-0056 EA Removal And Reinstallation Of Door .................................................................................................................................. 103.05  

. 
 08 05 13 00-0057 EA Removal And Reinstallation Of Metal Door Frame ............................................................................................................. 202.07  

. 
 08 05 13 00-0058 EA Removal And Reinstallation Of Wood Door Frame............................................................................................................. 122.06  

. 
 08 05 13 00-0059 EA Factory Trim Wood Door Edge For Custom Width ............................................................................................................... 79.33  

XXXXXXX 
. 
 08 30  Specialty Doors and Frames (08) 

Note: Includes caulk, sealant and mounting anchors. 
. 
. 
 08 31  Access Doors and Panels (08 30) 

See CSI section 07 72 33 00-0000 for roof hatches. 
. 
. 
 08 31 13  Access Doors and Frames (08 31) 

. 

. 
 08 31 13 00-0001  Stainless Steel Access Doors (08 31 13) 

. 

. 
 08 31 13 00-0002  Fire Rated Stainless Steel Access Doors (08 31 13 00-0001) 

. 

. 
 08 31 13 00-0003 EA 12" x 12" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 415.98 71.36 

. 
 08 31 13 00-0004 EA 12" x 18" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 480.94 76.02 

. 
 08 31 13 00-0005 EA 18" x 18" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 557.87 80.41 

. 
 08 31 13 00-0006 EA 24" x 18" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 640.25 84.49 

. 
 08 31 13 00-0007 EA 24" x 24" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 654.28 84.92 

. 
 08 31 13 00-0008 EA 24" x 36" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 845.23 87.56 

XXXXXXX 
. 
 08 31 13 00-0009  Stainless Steel Access Doors (08 31 13 00-0001) 

. 

. 
 08 31 13 00-0010 EA 8" x 8" Stainless Steel Access Door With Cam Latch ......................................................................................................... 184.17 54.72 

. 
 08 31 13 00-0011 EA 12" x 12" Stainless Steel Access Door With Cam Latch ..................................................................................................... 216.14 71.36 

. 
 08 31 13 00-0012 EA 12" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 295.90 76.02 

. 
 08 31 13 00-0013 EA 18" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 317.08 80.41 

. 
 08 31 13 00-0014 EA 24" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 364.01 84.49 

. 
 08 31 13 00-0015 EA 24" x 24" Stainless Steel Access Door With Cam Latch ..................................................................................................... 409.60 84.92 

XXXXXXX 
. 
 08 31 13 00-0016  Steel Access Doors (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 
 08 31 13 00-0017  Insulated Fire Rated Steel Access Doors (08 31 13 00-0016) 

. 

. 
 08 31 13 00-0018 EA 12" x 12" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 287.20 71.80 

. 
 08 31 13 00-0019 EA 12" x 18" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 350.64 76.02 

. 
 08 31 13 00-0020 EA 18" x 18" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 352.13 80.41 

. 
 08 31 13 00-0021 EA 24" x 18" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 414.17 84.92 

. 
 08 31 13 00-0022 EA 24" x 24" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 431.45 84.92 

. 
 08 31 13 00-0023 EA 24" x 36" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 566.81 87.56 

. 
 08 31 13 00-0024 EA 24" x 48" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 649.00 91.20 

. 
 08 31 13 00-0025 EA 36" x 36" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................... 792.04 91.20 

. 
 08 31 13 00-0026 EA 48" x 48" Insulated Fire Rated Steel Access Door With Cam Latch ................................................................................ 1,012.81 109.44 

XXXXXXX 
. 
 08 31 13 00-0027  Steel Access Doors (08 31 13 00-0016) 

. 

. 
 08 31 13 00-0028 EA 8" x 8" Steel Access Door With Cam Latch ........................................................................................................................ 158.87 55.01 

. 
 08 31 13 00-0029 EA 12" x 12" Steel Access Door With Cam Latch..................................................................................................................... 170.06 71.80 

. 
 08 31 13 00-0030 EA 12" x 18" Steel Access Door With Cam Latch..................................................................................................................... 193.20 76.02 

. 
 08 31 13 00-0031 EA 18" x 18" Steel Access Door With Cam Latch..................................................................................................................... 199.49 80.41 

. 
 08 31 13 00-0032 EA 24" x 18" Steel Access Door With Cam Latch..................................................................................................................... 232.73 84.92 

. 
 08 31 13 00-0033 EA 24" x 24" Steel Access Door With Cam Latch..................................................................................................................... 237.50 84.92 

. 
 08 31 13 00-0034 EA 24" x 36" Steel Access Door With Cam Latch..................................................................................................................... 306.62 87.56 

. 
 08 31 13 00-0035 EA 36" x 36" Steel Access Door With Cam Latch..................................................................................................................... 393.46 91.20 

XXXXXXX 
. 
 08 31 13 00-0036  Steel Recessed Access Doors For Drywall Application (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 

 08 31 13 00-0037 EA 8" x 8" Recessed Steel Access Door With Cam Latch ........................................................................................................ 216.00 54.72 
    For Recessed Doors In Acoustical Tile, Add  27.79 

. 
 08 31 13 00-0038 EA 12" x 12" Recessed Steel Access Door With Cam Latch .................................................................................................... 226.70 58.66 

    For Recessed Doors In Acoustical Tile, Add  30.49 
. 

 08 31 13 00-0039 EA 12" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 243.19 62.01 
    For Recessed Doors In Acoustical Tile, Add  31.77 
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. 
 08 31 13 00-0040 EA 18" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 282.05 65.66 

    For Recessed Doors In Acoustical Tile, Add  29.92 
. 

 08 31 13 00-0041 EA 24" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 296.87 69.31 
    For Recessed Doors In Acoustical Tile, Add  31.73 

. 
 08 31 13 00-0042 EA 24" x 24" Recessed Steel Access Door With Cam Latch .................................................................................................... 322.01 69.31 

    For Recessed Doors In Acoustical Tile, Add  27.96 
. 

 08 31 13 00-0043 EA 24" x 36" Recessed Steel Access Door With Cam Latch .................................................................................................... 401.66 87.56 
    For Recessed Doors In Acoustical Tile, Add  36.06 

. 
 08 31 13 00-0044 EA 36" x 36" Recessed Steel Access Door With Cam Latch .................................................................................................... 558.22 91.20 

    For Recessed Doors In Acoustical Tile, Add  16.59 

XXXXXXX 
. 
 08 31 13 00-0045  Steel Crawl Space Doors And Frames (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 

 08 31 13 00-0046 EA 24" x 24" Steel Crawl Space Door With Cam Latch ............................................................................................................ 251.37 92.36 
. 

 08 31 13 00-0047 EA 30" x 24" Steel Crawl Space Door With Cam Latch ............................................................................................................ 347.04 111.93 
. 

 08 31 13 00-0048 EA 30" x 30" Steel Crawl Space Door With Cam Latch ............................................................................................................ 387.64 121.55 

XXXXXXX 
. 
 08 60  Roof Windows and Skylights (08) 

Note: Includes hardware, caulk, sealant and necessary anchors. 
. 
. 
 08 62  Unit Skylights (08 60) 

. 

. 
 08 62 23  Tubular Skylights (08 62) 

. 

. 
 08 62 23 00-0001  Aluminum Framed Solar Tube Skylights (08 62 23) 

Note: Includes knock down curb with safety security guard, class 1 hail rated double glazed skylight, light shaft 
top trim, reflective light well, T-bar ceiling frame, acrylic diffuser lens and lens clip. 

. 

. 
 08 62 23 00-0002  31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 62 23 00-0001) 

. 

. 
 08 62 23 00-0003 EA 2' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,291.67 200.36 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  990.98 

. 
 08 62 23 00-0004 EA 3' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,363.72 205.37 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  991.98 

. 
 08 62 23 00-0005 EA 4' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,433.68 210.37 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  992.99 

. 
 08 62 23 00-0006 EA 5' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,532.59 215.38 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  993.99 

. 
 08 62 23 00-0007 EA 6' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,619.09 220.40 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  994.99 
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. 
 08 62 23 00-0008 EA 7' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,689.06 225.40 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  995.99 

. 
 08 62 23 00-0009 EA 8' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,759.02 230.41 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  996.99 

. 
 08 62 23 00-0010 EA 9' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,874.47 235.42 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  997.99 

. 
 08 62 23 00-0011 EA 10' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,944.44 240.43 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  999.00 

. 
 08 62 23 00-0012 EA 11' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,016.47 245.44 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  1,000.00 

. 
 08 62 23 00-0013 EA 12' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,086.43 250.45 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  1,001.00 

. 
 08 62 23 00-0014 EA 13' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,201.88 255.45 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  1,002.00 

. 
 08 62 23 00-0015 EA 14' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,271.85 260.47 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  1,003.00 

. 
 08 62 23 00-0016 EA 15' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,341.82 265.47 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  1,004.01 
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. 
 08 62 23 00-0017 EA 16' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,411.78 270.48 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  1,005.01 

XXXXXXX 
. 
 08 62 23 00-0018  31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 62 23 00-0001) 

. 

. 
 08 62 23 00-0019 EA 2' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,570.75 200.36 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  990.98 

. 
 08 62 23 00-0020 EA 3' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,669.66 205.37 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  991.98 

. 
 08 62 23 00-0021 EA 4' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,768.56 210.37 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  992.99 

. 
 08 62 23 00-0022 EA 5' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,867.47 215.38 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  993.99 

. 
 08 62 23 00-0023 EA 6' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,028.40 220.40 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  994.99 

. 
 08 62 23 00-0024 EA 7' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,127.31 225.40 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  995.99 

. 
 08 62 23 00-0025 EA 8' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,226.21 230.41 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  996.99 

. 
 08 62 23 00-0026 EA 9' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,387.13 235.42 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  997.99 
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. 
 08 62 23 00-0027 EA 10' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,486.04 240.43 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  999.00 

. 
 08 62 23 00-0028 EA 11' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,584.95 245.44 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  1,000.00 

. 
 08 62 23 00-0029 EA 12' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,683.85 250.45 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  1,001.00 

. 
 08 62 23 00-0030 EA 13' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,844.78 255.45 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  1,002.00 

. 
 08 62 23 00-0031 EA 14' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,943.69 260.47 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  1,003.00 

. 
 08 62 23 00-0032 EA 15' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,042.60 265.47 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  1,004.01 

. 
 08 62 23 00-0033 EA 16' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,141.50 270.48 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  1,005.01 

XXXXXXX 
. 
 08 62 23 00-0034  55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 62 23 00-0001) 

. 

. 
 08 62 23 00-0035 EA 2' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,102.50 225.40 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  995.99 

. 
 08 62 23 00-0036 EA 3' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,240.68 230.41 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  996.99 



08
 08 Openings 

08 60 Roof Windows and Skylights 
08 62 Unit Skylights 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 08 - 8  County of San Mateo, Roofing 

. 
 08 62 23 00-0037 EA 4' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,380.93 235.42 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  997.99 

. 
 08 62 23 00-0038 EA 5' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,519.12 240.43 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  999.00 

. 
 08 62 23 00-0039 EA 6' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,739.99 245.44 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,000.00 

. 
 08 62 23 00-0040 EA 7' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,878.17 250.45 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,001.00 

. 
 08 62 23 00-0041 EA 8' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,016.36 255.45 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,002.00 

. 
 08 62 23 00-0042 EA 9' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,239.30 260.47 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,003.00 

. 
 08 62 23 00-0043 EA 10' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,377.48 265.47 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,004.01 

. 
 08 62 23 00-0044 EA 11' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,515.66 270.48 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,005.01 

. 
 08 62 23 00-0045 EA 12' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,653.85 275.49 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,006.01 
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. 
 08 62 23 00-0046 EA 13' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,874.72 280.50 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,007.01 

. 
 08 62 23 00-0047 EA 14' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 4,012.91 285.51 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,008.01 

. 
 08 62 23 00-0048 EA 15' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 4,153.16 290.52 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,009.01 

. 
 08 62 23 00-0049 EA 16' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 4,291.34 295.53 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  1,010.02 

XXXXXXX 
. 
 08 63  Metal-Framed Skylights (08 60) 

. 

. 
 08 63 13  Domed Metal-Framed Skylights (08 63) 

. 

. 
 08 63 13 00-0001  Domed Aluminum Framed Skylights (08 63 13) 

. 

. 
 08 63 13 00-0002  Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0001) 

. 

. 
 08 63 13 00-0003  Industrial Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0002) 

. 

. 
 08 63 13 00-0004  Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0005 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 721.92 135.24 
. 

 08 63 13 00-0006 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 853.41 145.26 

. 
 08 63 13 00-0007 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,110.23 160.28 
. 

 08 63 13 00-0008 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,239.09 170.30 

. 
 08 63 13 00-0009 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 890.39 145.26 
. 

 08 63 13 00-0010 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,086.30 160.28 

. 
 08 63 13 00-0011 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,173.81 170.30 
. 

 08 63 13 00-0012 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,316.15 180.32 

. 
 08 63 13 00-0013 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,507.69 195.35 
. 

 08 63 13 00-0014 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,106.76 170.30 

. 
 08 63 13 00-0015 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,189.47 175.31 
. 

 08 63 13 00-0016 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,319.19 180.32 

. 
 08 63 13 00-0017 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,417.57 185.33 
. 

 08 63 13 00-0018 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,556.89 200.36 

. 
 08 63 13 00-0019 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,725.34 210.37 
. 

 08 63 13 00-0020 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,287.85 180.32 

. 
 08 63 13 00-0021 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,393.64 190.34 
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. 
 08 63 13 00-0022 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,549.47 195.35 
. 

 08 63 13 00-0023 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,637.41 205.37 

. 
 08 63 13 00-0024 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,858.11 215.38 

XXXXXXX 
. 
 08 63 13 00-0025  Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0026 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 852.50 135.24 
. 

 08 63 13 00-0027 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 981.37 145.26 

. 
 08 63 13 00-0028 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,212.08 160.28 
. 

 08 63 13 00-0029 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,343.55 170.30 

. 
 08 63 13 00-0030 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 984.41 145.26 
. 

 08 63 13 00-0031 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,159.42 160.28 

. 
 08 63 13 00-0032 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,252.15 170.30 
. 

 08 63 13 00-0033 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,404.94 180.32 

. 
 08 63 13 00-0034 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,559.92 195.35 
. 

 08 63 13 00-0035 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,179.88 170.30 

. 
 08 63 13 00-0036 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,273.04 175.31 
. 

 08 63 13 00-0037 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,363.58 180.32 

. 
 08 63 13 00-0038 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,467.19 185.33 
. 

 08 63 13 00-0039 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,583.00 200.36 

. 
 08 63 13 00-0040 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,754.06 210.37 
. 

 08 63 13 00-0041 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,374.03 180.32 

. 
 08 63 13 00-0042 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,487.66 190.34 
. 

 08 63 13 00-0043 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,604.31 195.35 

. 
 08 63 13 00-0044 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,697.47 205.37 
. 

 08 63 13 00-0045 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 1,897.28 215.38 

XXXXXXX 
. 
 08 63 13 00-0046  High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylights (08 
63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0047 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 862.95 135.24 
. 

 08 63 13 00-0048 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,002.26 145.26 

. 
 08 63 13 00-0049 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,240.81 160.28 
. 

 08 63 13 00-0050 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,010.52 145.26 

. 
 08 63 13 00-0051 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,195.98 160.28 
. 

 08 63 13 00-0052 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,280.88 170.30 

. 
 08 63 13 00-0053 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,436.28 180.32 
. 

 08 63 13 00-0054 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,203.38 170.30 

. 
 08 63 13 00-0055 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,293.93 175.31 
. 

 08 63 13 00-0056 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,397.53 180.32 

. 
 08 63 13 00-0057 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,501.14 185.33 
. 

 08 63 13 00-0058 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,624.79 200.36 
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. 
 08 63 13 00-0059 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,405.37 180.32 
. 

 08 63 13 00-0060 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,529.44 190.34 

. 
 08 63 13 00-0061 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,646.10 195.35 
. 

 08 63 13 00-0062 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................... 1,739.26 205.37 

XXXXXXX 
. 
 08 63 13 00-0063  FM Approved, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0064 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 881.23 135.24 
. 

 08 63 13 00-0065 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,030.99 145.26 

. 
 08 63 13 00-0066 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,266.92 160.28 
. 

 08 63 13 00-0067 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,437.57 170.30 

. 
 08 63 13 00-0068 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,036.64 145.26 
. 

 08 63 13 00-0069 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,219.49 160.28 

. 
 08 63 13 00-0070 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,306.99 170.30 
. 

 08 63 13 00-0071 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,475.45 180.32 

. 
 08 63 13 00-0072 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,232.11 170.30 
. 

 08 63 13 00-0073 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,322.66 175.31 

. 
 08 63 13 00-0074 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,434.09 180.32 
. 

 08 63 13 00-0075 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,540.31 185.33 

. 
 08 63 13 00-0076 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,666.57 200.36 
. 

 08 63 13 00-0077 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,444.54 180.32 

. 
 08 63 13 00-0078 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,568.61 190.34 
. 

 08 63 13 00-0079 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,687.88 195.35 

. 
 08 63 13 00-0080 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ...................................................................... 1,786.27 205.37 

XXXXXXX 
. 
 08 63 13 00-0081  Curb Top Inserts (08 63 13 00-0003) 

Note: For use with industrial style fixed dome skylights for better u-value and solar heat gain coefficient/shading 
coefficient (SHGC/SC) properties. Includes mill finish aluminum frame and acrylic or polycarbonate glazing. 
Excludes roof curb. 

. 

. 
 08 63 13 00-0082  Single Glazed, Aluminum Framed Curb Top Inserts (08 63 13 00-0081) 

. 

. 
 08 63 13 00-0083 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 274.78 65.11 

. 
 08 63 13 00-0084 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 359.77 75.13 

. 
 08 63 13 00-0085 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert .................................... 573.41 100.18 

. 
 08 63 13 00-0086 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 529.76 90.16 

. 
 08 63 13 00-0087 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 631.29 100.18 

XXXXXXX 
. 
 08 63 13 00-0088  Double Glazed, Aluminum Framed Curb Top Inserts (08 63 13 00-0081) 

. 

. 
 08 63 13 00-0089 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 359.53 65.11 

. 
 08 63 13 00-0090 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 523.08 75.13 

. 
 08 63 13 00-0091 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ................................... 869.02 100.18 

. 
 08 63 13 00-0092 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 843.97 90.16 

. 
 08 63 13 00-0093 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert .................................. 1,040.60 100.18 

XXXXXXX 
. 
 08 63 13 00-0094  Triple Glazed, Aluminum Framed Curb Top Inserts (08 63 13 00-0081) 

. 

. 
 08 63 13 00-0095 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ....................................... 442.22 65.11 

. 
 08 63 13 00-0096 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ....................................... 678.12 75.13 

. 
 08 63 13 00-0097 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert .................................. 1,232.85 100.18 

. 
 08 63 13 00-0098 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert .................................... 1,137.51 90.16 

. 
 08 63 13 00-0099 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert .................................... 1,420.96 100.18 

XXXXXXX 
. 
 08 63 13 00-0100  Pyramid Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0002) 
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. 

. 
 08 63 13 00-0101  Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed Dome, 

Aluminum Framed Skylight (08 63 13 00-0100) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0102 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 674.92 135.24 
. 

 08 63 13 00-0103 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 817.27 145.26 

. 
 08 63 13 00-0104 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 

Dome, Aluminum Framed Skylight ................................................................................................................................. 1,033.64 170.30 
. 

 08 63 13 00-0105 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 
Dome, Aluminum Framed Skylight ................................................................................................................................. 1,259.12 180.32 

XXXXXXX 
. 
 08 63 13 00-0106  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Pyramid Style 

Fixed Dome, Aluminum Framed Skylight (08 63 13 00-0100) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0107 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 878.61 135.24 
. 

 08 63 13 00-0108 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 
Pyramid Style Fixed Dome, Aluminum Framed Skylight ................................................................................................. 1,026.19 145.26 

. 
 08 63 13 00-0109 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Pyramid Style Fixed Dome, Aluminum Framed Skylight ................................................................................................. 1,224.28 170.30 
. 

 08 63 13 00-0110 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 
Pyramid Style Fixed Dome, Aluminum Framed Skylight ................................................................................................. 1,434.09 180.32 

XXXXXXX 
. 
 08 63 13 00-0111  Double Hip Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0002) 

. 

. 
 08 63 13 00-0112  Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight (08 63 13 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0113 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 771.54 135.24 
. 

 08 63 13 00-0114 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ................................................................................................................................. 1,031.89 160.28 

. 
 08 63 13 00-0115 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................ 1,197.31 170.30 
. 

 08 63 13 00-0116 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 987.06 160.28 

. 
 08 63 13 00-0117 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ................................................................................................................................. 1,071.96 170.30 
. 

 08 63 13 00-0118 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ................................................................................................................................. 1,258.70 180.32 

. 
 08 63 13 00-0119 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................ 1,452.85 195.35 
. 

 08 63 13 00-0120 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ................................................................................................................................. 1,118.96 175.31 

. 
 08 63 13 00-0121 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ................................................................................................................................. 1,217.34 180.32 
. 

 08 63 13 00-0122 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ................................................................................................................................. 1,323.56 185.33 

. 
 08 63 13 00-0123 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................ 1,441.98 200.36 
. 

 08 63 13 00-0124 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 
Fixed Dome, Aluminum Framed Skylight ........................................................................................................................ 1,667.89 210.37 

. 
 08 63 13 00-0125 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ................................................................................................................................. 1,364.92 190.34 
. 

 08 63 13 00-0126 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ................................................................................................................................. 1,510.30 195.35 

. 
 08 63 13 00-0127 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ................................................................................................................................. 1,611.29 205.37 
. 

 08 63 13 00-0128 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 
Fixed Dome, Aluminum Framed Skylight ........................................................................................................................ 1,829.38 215.38 

XXXXXXX 
. 
 08 63 13 00-0129  Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight (08 63 13 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0130 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 860.33 135.24 
. 

 08 63 13 00-0131 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 994.43 145.26 

. 
 08 63 13 00-0132 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,225.14 160.28 
. 

 08 63 13 00-0133 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,002.69 145.26 

. 
 08 63 13 00-0134 EA 39-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,100.64 155.28 
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. 
 08 63 13 00-0135 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,180.32 160.28 
. 

 08 63 13 00-0136 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,265.21 170.30 

. 
 08 63 13 00-0137 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,423.22 180.32 
. 

 08 63 13 00-0138 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,192.94 175.31 

. 
 08 63 13 00-0139 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,283.49 175.31 
. 

 08 63 13 00-0140 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,381.86 180.32 

. 
 08 63 13 00-0141 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,482.86 185.33 
. 

 08 63 13 00-0142 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,603.90 200.36 

. 
 08 63 13 00-0143 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,387.09 180.32 
. 

 08 63 13 00-0144 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,511.16 190.34 

. 
 08 63 13 00-0145 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,625.20 195.35 
. 

 08 63 13 00-0146 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight ............................................................................................................... 1,715.75 205.37 

XXXXXXX 
. 
 08 63 13 00-0147  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight (08 63 13 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0148 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 986.59 145.26 
. 

 08 63 13 00-0149 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,259.09 160.28 

. 
 08 63 13 00-0150 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,209.04 160.28 
. 

 08 63 13 00-0151 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,299.16 170.30 

. 
 08 63 13 00-0152 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,465.00 180.32 
. 

 08 63 13 00-0153 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,314.83 175.31 

. 
 08 63 13 00-0154 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,421.04 180.32 
. 

 08 63 13 00-0155 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,529.87 185.33 

. 
 08 63 13 00-0156 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Double Hip Style Fixed Dome, Aluminum Framed Skylight ............................................................................................ 1,645.68 200.36 
. 

 08 63 13 00-0157 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,558.17 190.34 

. 
 08 63 13 00-0158 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,677.43 195.35 
. 

 08 63 13 00-0159 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................ 1,773.21 205.37 

XXXXXXX 
. 
 08 63 13 00-0160  Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0001) 

. 

. 
 08 63 13 00-0161  Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0160) 

Note: UL listed or FM approved. Includes mill finish aluminum frame, integral condensation and weepage gutters, 
insulated thermal break, curb seal tape, weather sweep, fasteners, fusible link with a minimum temperature rating 
of 165 degrees, gas shocks and exterior manual release cable for testing. 

. 

. 
 08 63 13 00-0162  Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial Style Smoke Vent 

Dome, Aluminum Framed Skylights (08 63 13 00-0161) 
. 
. 
 08 63 13 00-0163  10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0162) 
. 
. 

 08 63 13 00-0164 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 3,651.31 200.36 

. 
 08 63 13 00-0165 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 3,393.63 190.34 
. 

 08 63 13 00-0166 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 3,826.28 200.36 

XXXXXXX 
. 
 08 63 13 00-0167  25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0162) 
. 
. 

 08 63 13 00-0168 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 4,693.30 200.36 

. 
 08 63 13 00-0169 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 4,446.06 190.34 



08
 08 Openings 

08 60 Roof Windows and Skylights 
08 63 Metal-Framed Skylights 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 08 - 14  County of San Mateo, Roofing 

. 
 08 63 13 00-0170 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 4,930.95 200.36 

XXXXXXX 
. 
 08 63 13 00-0171  30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0162) 
. 
. 

 08 63 13 00-0172 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 4,993.62 200.36 

. 
 08 63 13 00-0173 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 4,741.16 190.34 
. 

 08 63 13 00-0174 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 5,226.05 200.36 

XXXXXXX 
. 
 08 63 13 00-0175  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0161) 
. 
. 
 08 63 13 00-0176  10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-
0175) 

. 

. 
 08 63 13 00-0177 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 3,666.98 200.36 
. 

 08 63 13 00-0178 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 3,409.29 190.34 

. 
 08 63 13 00-0179 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 3,849.79 200.36 

XXXXXXX 
. 
 08 63 13 00-0180  25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-
0175) 

. 

. 
 08 63 13 00-0181 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 4,714.19 200.36 
. 

 08 63 13 00-0182 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 4,461.73 190.34 

. 
 08 63 13 00-0183 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 4,957.06 200.36 

XXXXXXX 
. 
 08 63 13 00-0184  30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-
0175) 

. 

. 
 08 63 13 00-0185 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 5,009.29 200.36 
. 

 08 63 13 00-0186 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 4,756.83 190.34 

. 
 08 63 13 00-0187 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 5,252.16 200.36 

XXXXXXX 
. 
 08 66  Wood-Framed Skylights (08 60) 

. 

. 
 08 66 00 00-0001  Wood-Framed Skylights (Andersen 400 Series) (08 66) 

. 

. 
 08 66 00 00-0002 EA 16-1/2" x 38", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 713.74 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  102.66 
    For Aluminum Shingle Flashing, Add  82.13 

. 
 08 66 00 00-0003 EA 16-1/2" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 730.50 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  106.85 
    For Aluminum Shingle Flashing, Add  85.48 

. 
 08 66 00 00-0004 EA 24-1/2" x 27", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 690.70 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  96.90 
    For Aluminum Shingle Flashing, Add  77.52 

. 
 08 66 00 00-0005 EA 24-1/2" x 38", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 743.08 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  109.99 
    For Aluminum Shingle Flashing, Add  87.99 

. 
 08 66 00 00-0006 EA 24-1/2" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 787.07 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  120.99 
    For Aluminum Shingle Flashing, Add  96.79 

. 
 08 66 00 00-0007 EA 24-1/2" x 57", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 858.30 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  138.80 
    For Aluminum Shingle Flashing, Add  111.04 

. 
 08 66 00 00-0008 EA 24-1/2" x 72", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 948.39 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  161.32 
    For Aluminum Shingle Flashing, Add  129.06 

. 
 08 66 00 00-0009 EA 27" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 690.70 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  96.90 
    For Aluminum Shingle Flashing, Add  77.52 

. 
 08 66 00 00-0010 EA 28" x 38", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 797.55 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  123.61 
    For Aluminum Shingle Flashing, Add  98.89 

. 
 08 66 00 00-0011 EA 28" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 858.30 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  138.80 
    For Aluminum Shingle Flashing, Add  111.04 
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. 
 08 66 00 00-0012 EA 28" x 57", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 927.44 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  156.08 
    For Aluminum Shingle Flashing, Add  124.87 

. 
 08 66 00 00-0013 EA 28" x 72", Domed, Wood-Framed Skylight (Andersen 400 Series) .................................................................................. 1,019.62 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  179.13 
    For Aluminum Shingle Flashing, Add  143.30 

. 
 08 66 00 00-0014 EA 38" x 16-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 713.74 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  102.66 
    For Aluminum Shingle Flashing, Add  82.13 

. 
 08 66 00 00-0015 EA 38" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 743.08 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  109.99 
    For Aluminum Shingle Flashing, Add  87.99 

. 
 08 66 00 00-0016 EA 38" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 797.55 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  123.61 
    For Aluminum Shingle Flashing, Add  98.89 

. 
 08 66 00 00-0017 EA 44" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 990.29 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  171.80 
    For Aluminum Shingle Flashing, Add  137.44 

. 
 08 66 00 00-0018 EA 46" x 16-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 730.50 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  106.85 
    For Aluminum Shingle Flashing, Add  85.48 

. 
 08 66 00 00-0019 EA 46" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 787.07 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  120.99 
    For Aluminum Shingle Flashing, Add  96.79 

. 
 08 66 00 00-0020 EA 46" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 858.30 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  138.80 
    For Aluminum Shingle Flashing, Add  111.04 

. 
 08 66 00 00-0021 EA 46" x 44", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 990.29 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  171.80 
    For Aluminum Shingle Flashing, Add  137.44 

. 
 08 66 00 00-0022 EA 57" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 858.30 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  138.80 
    For Aluminum Shingle Flashing, Add  111.04 

. 
 08 66 00 00-0023 EA 57" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 927.44 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  156.08 
    For Aluminum Shingle Flashing, Add  124.87 

. 
 08 66 00 00-0024 EA 72" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 948.39 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  161.32 
    For Aluminum Shingle Flashing, Add  129.06 

. 
 08 66 00 00-0025 EA 72" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) .................................................................................. 1,019.62 151.55 

    For Tempered Laminated Low-E Insulated Glass, Add  179.13 
    For Aluminum Shingle Flashing, Add  143.30 

XXXXXXX 
. 
 08 90  Louvers and Vents (08) 

. 

. 
 08 91  Louvers (08 90) 

. 

. 
 08 91 13  Motorized Wall Louvers (08 91) 

. 

. 
 08 91 13 00-0001  Motorized Wall Louver Actuator (08 91 13) 

See CSI section 08 91 16 00-0001 for adjustable intake wall louvers. 
. 
. 

 08 91 13 00-0002 EA 115 Volt Actuator For Adjustable Intake Louver .............................................................................................................. 2,074.98 124.19 
. 

 08 91 13 00-0003 EA 230 Volt Actuator For Adjustable Intake Louver .............................................................................................................. 3,172.52 124.19 
. 

 08 91 13 00-0004 EA 24 Volt Actuator For Adjustable Intake Louver ................................................................................................................ 2,231.42 124.19 
. 

 08 91 13 00-0005 EA 115 Volt Hazardous Location Actuator For Adjustable Intake Louver .............................................................................. 8,673.64 124.19 

XXXXXXX 
. 
 08 91 16  Operable Wall Louvers (08 91) 

. 

. 
 08 91 16 00-0001  Adjustable Intake Wall Louvers (08 91 16) 

See CSI section 08 91 16 00-0137 for adjustable intake wall louver operators. 
. 
. 

 08 91 16 00-0002 EA 12" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 568.07 32.88 
Note: Includes bird screen. Excludes actuator. 

    For Flange Frame, Add  50.23 
    For Clear Lacquer Finish, Add  100.46 
    For Baked Enamel Standard Colors, Add  150.70 
    For Anodized Finish, Add  200.93 
    For Kynar® Standard Colors Finish, Add  276.28 

. 
 08 91 16 00-0003 EA 12" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 709.79 40.18 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  62.94 
    For Clear Lacquer Finish, Add  125.89 
    For Baked Enamel Standard Colors, Add  188.83 
    For Anodized Finish, Add  251.77 
    For Kynar® Standard Colors Finish, Add  346.19 

. 
 08 91 16 00-0004 EA 12" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 839.28 47.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  74.43 
    For Clear Lacquer Finish, Add  148.86 
    For Baked Enamel Standard Colors, Add  223.30 
    For Anodized Finish, Add  297.73 
    For Kynar® Standard Colors Finish, Add  409.38 
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. 
 08 91 16 00-0005 EA 12" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 982.23 54.79 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  87.27 
    For Clear Lacquer Finish, Add  174.53 
    For Baked Enamel Standard Colors, Add  261.80 
    For Anodized Finish, Add  349.06 
    For Kynar® Standard Colors Finish, Add  479.96 

. 
 08 91 16 00-0006 EA 12" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,106.84 62.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.27 
    For Clear Lacquer Finish, Add  196.53 
    For Baked Enamel Standard Colors, Add  294.80 
    For Anodized Finish, Add  393.06 
    For Kynar® Standard Colors Finish, Add  540.46 

. 
 08 91 16 00-0007 EA 12" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,306.00 69.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  116.72 
    For Clear Lacquer Finish, Add  233.44 
    For Baked Enamel Standard Colors, Add  350.16 
    For Anodized Finish, Add  466.88 
    For Kynar® Standard Colors Finish, Add  641.96 

. 
 08 91 16 00-0008 EA 12" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,488.05 76.71 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  133.46 
    For Clear Lacquer Finish, Add  266.93 
    For Baked Enamel Standard Colors, Add  400.39 
    For Anodized Finish, Add  533.86 
    For Kynar® Standard Colors Finish, Add  734.05 

. 
 08 91 16 00-0009 EA 12" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,652.97 87.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  147.76 
    For Clear Lacquer Finish, Add  295.53 
    For Baked Enamel Standard Colors, Add  443.29 
    For Anodized Finish, Add  591.06 
    For Kynar® Standard Colors Finish, Add  812.70 

. 
 08 91 16 00-0010 EA 12" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,764.13 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  157.42 
    For Clear Lacquer Finish, Add  314.84 
    For Baked Enamel Standard Colors, Add  472.26 
    For Anodized Finish, Add  629.68 
    For Kynar® Standard Colors Finish, Add  865.80 

. 
 08 91 16 00-0011 EA 12" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,903.41 102.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  169.89 
    For Clear Lacquer Finish, Add  339.77 
    For Baked Enamel Standard Colors, Add  509.66 
    For Anodized Finish, Add  679.54 
    For Kynar® Standard Colors Finish, Add  934.37 

. 
 08 91 16 00-0012 EA 12" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,025.57 109.58 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  180.64 
    For Clear Lacquer Finish, Add  361.28 
    For Baked Enamel Standard Colors, Add  541.92 
    For Anodized Finish, Add  722.56 
    For Kynar® Standard Colors Finish, Add  993.53 

. 
 08 91 16 00-0013 EA 12" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,181.96 116.88 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  194.82 
    For Clear Lacquer Finish, Add  389.64 
    For Baked Enamel Standard Colors, Add  584.46 
    For Anodized Finish, Add  779.28 
    For Kynar® Standard Colors Finish, Add  1,071.50 

. 
 08 91 16 00-0014 EA 12" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,332.23 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  208.39 
    For Clear Lacquer Finish, Add  416.77 
    For Baked Enamel Standard Colors, Add  625.16 
    For Anodized Finish, Add  833.54 
    For Kynar® Standard Colors Finish, Add  1,146.12 

. 
 08 91 16 00-0015 EA 12" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,519.15 135.15 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  224.89 
    For Clear Lacquer Finish, Add  449.77 
    For Baked Enamel Standard Colors, Add  674.66 
    For Anodized Finish, Add  899.54 
    For Kynar® Standard Colors Finish, Add  1,236.87 

. 
 08 91 16 00-0016 EA 12" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,657.17 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  236.50 
    For Clear Lacquer Finish, Add  472.99 
    For Baked Enamel Standard Colors, Add  709.49 
    For Anodized Finish, Add  945.98 
    For Kynar® Standard Colors Finish, Add  1,300.73 
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. 
 08 91 16 00-0017 EA 18" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 637.68 40.18 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  55.73 
    For Clear Lacquer Finish, Add  111.46 
    For Baked Enamel Standard Colors, Add  167.20 
    For Anodized Finish, Add  222.93 
    For Kynar® Standard Colors Finish, Add  306.53 

. 
 08 91 16 00-0018 EA 18" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 805.03 51.14 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  70.28 
    For Clear Lacquer Finish, Add  140.55 
    For Baked Enamel Standard Colors, Add  210.83 
    For Anodized Finish, Add  281.10 
    For Kynar® Standard Colors Finish, Add  386.52 

. 
 08 91 16 00-0019 EA 18" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 944.31 58.45 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  82.74 
    For Clear Lacquer Finish, Add  165.49 
    For Baked Enamel Standard Colors, Add  248.23 
    For Anodized Finish, Add  330.97 
    For Kynar® Standard Colors Finish, Add  455.09 

. 
 08 91 16 00-0020 EA 18" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,175.19 73.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  102.91 
    For Clear Lacquer Finish, Add  205.82 
    For Baked Enamel Standard Colors, Add  308.73 
    For Anodized Finish, Add  411.64 
    For Kynar® Standard Colors Finish, Add  566.00 

. 
 08 91 16 00-0021 EA 18" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,336.48 80.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  117.58 
    For Clear Lacquer Finish, Add  235.15 
    For Baked Enamel Standard Colors, Add  352.73 
    For Anodized Finish, Add  470.30 
    For Kynar® Standard Colors Finish, Add  646.67 

. 
 08 91 16 00-0022 EA 18" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,497.75 87.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  132.24 
    For Clear Lacquer Finish, Add  264.48 
    For Baked Enamel Standard Colors, Add  396.73 
    For Anodized Finish, Add  528.97 
    For Kynar® Standard Colors Finish, Add  727.33 

. 
 08 91 16 00-0023 EA 18" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,690.80 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  150.09 
    For Clear Lacquer Finish, Add  300.17 
    For Baked Enamel Standard Colors, Add  450.26 
    For Anodized Finish, Add  600.34 
    For Kynar® Standard Colors Finish, Add  825.47 

. 
 08 91 16 00-0024 EA 18" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,875.27 105.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  166.34 
    For Clear Lacquer Finish, Add  332.68 
    For Baked Enamel Standard Colors, Add  499.02 
    For Anodized Finish, Add  665.36 
    For Kynar® Standard Colors Finish, Add  914.88 

. 
 08 91 16 00-0025 EA 18" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,023.07 116.88 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  178.93 
    For Clear Lacquer Finish, Add  357.86 
    For Baked Enamel Standard Colors, Add  536.79 
    For Anodized Finish, Add  715.72 
    For Kynar® Standard Colors Finish, Add  984.12 

. 
 08 91 16 00-0026 EA 18" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,164.79 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  191.64 
    For Clear Lacquer Finish, Add  383.28 
    For Baked Enamel Standard Colors, Add  574.92 
    For Anodized Finish, Add  766.56 
    For Kynar® Standard Colors Finish, Add  1,054.03 

. 
 08 91 16 00-0027 EA 18" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,297.96 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  203.50 
    For Clear Lacquer Finish, Add  406.99 
    For Baked Enamel Standard Colors, Add  610.49 
    For Anodized Finish, Add  813.98 
    For Kynar® Standard Colors Finish, Add  1,119.23 

. 
 08 91 16 00-0028 EA 18" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,470.24 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  219.26 
    For Clear Lacquer Finish, Add  438.53 
    For Baked Enamel Standard Colors, Add  657.79 
    For Anodized Finish, Add  877.05 
    For Kynar® Standard Colors Finish, Add  1,205.95 
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. 
 08 91 16 00-0029 EA 18" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,636.39 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  234.42 
    For Clear Lacquer Finish, Add  468.84 
    For Baked Enamel Standard Colors, Add  703.25 
    For Anodized Finish, Add  937.67 
    For Kynar® Standard Colors Finish, Add  1,289.30 

. 
 08 91 16 00-0030 EA 18" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,839.19 157.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  252.51 
    For Clear Lacquer Finish, Add  505.01 
    For Baked Enamel Standard Colors, Add  757.52 
    For Anodized Finish, Add  1,010.03 
    For Kynar® Standard Colors Finish, Add  1,388.79 

. 
 08 91 16 00-0031 EA 18" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,993.10 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  265.71 
    For Clear Lacquer Finish, Add  531.41 
    For Baked Enamel Standard Colors, Add  797.12 
    For Anodized Finish, Add  1,062.82 
    For Kynar® Standard Colors Finish, Add  1,461.38 

. 
 08 91 16 00-0032 EA 24" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 713.39 47.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  61.84 
    For Clear Lacquer Finish, Add  123.69 
    For Baked Enamel Standard Colors, Add  185.53 
    For Anodized Finish, Add  247.37 
    For Kynar® Standard Colors Finish, Add  340.14 

. 
 08 91 16 00-0033 EA 24" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 905.20 58.45 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  78.83 
    For Clear Lacquer Finish, Add  157.66 
    For Baked Enamel Standard Colors, Add  236.50 
    For Anodized Finish, Add  315.33 
    For Kynar® Standard Colors Finish, Add  433.58 

. 
 08 91 16 00-0034 EA 24" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,121.45 69.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.27 
    For Clear Lacquer Finish, Add  196.53 
    For Baked Enamel Standard Colors, Add  294.80 
    For Anodized Finish, Add  393.06 
    For Kynar® Standard Colors Finish, Add  540.46 

. 
 08 91 16 00-0035 EA 24" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,323.00 84.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  115.50 
    For Clear Lacquer Finish, Add  231.00 
    For Baked Enamel Standard Colors, Add  346.49 
    For Anodized Finish, Add  461.99 
    For Kynar® Standard Colors Finish, Add  635.24 

. 
 08 91 16 00-0036 EA 24" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,500.16 91.32 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  131.75 
    For Clear Lacquer Finish, Add  263.51 
    For Baked Enamel Standard Colors, Add  395.26 
    For Anodized Finish, Add  527.01 
    For Kynar® Standard Colors Finish, Add  724.64 

. 
 08 91 16 00-0037 EA 24" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,687.10 98.62 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  148.99 
    For Clear Lacquer Finish, Add  297.97 
    For Baked Enamel Standard Colors, Add  446.96 
    For Anodized Finish, Add  595.94 
    For Kynar® Standard Colors Finish, Add  819.42 

. 
 08 91 16 00-0038 EA 24" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,918.02 109.58 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  169.89 
    For Clear Lacquer Finish, Add  339.77 
    For Baked Enamel Standard Colors, Add  509.66 
    For Anodized Finish, Add  679.54 
    For Kynar® Standard Colors Finish, Add  934.37 

. 
 08 91 16 00-0039 EA 24" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,113.46 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  186.51 
    For Clear Lacquer Finish, Add  373.02 
    For Baked Enamel Standard Colors, Add  559.52 
    For Anodized Finish, Add  746.03 
    For Kynar® Standard Colors Finish, Add  1,025.79 

. 
 08 91 16 00-0040 EA 24" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,264.96 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  200.20 
    For Clear Lacquer Finish, Add  400.39 
    For Baked Enamel Standard Colors, Add  600.59 
    For Anodized Finish, Add  800.78 
    For Kynar® Standard Colors Finish, Add  1,101.08 
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. 
 08 91 16 00-0041 EA 24" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,431.06 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  213.89 
    For Clear Lacquer Finish, Add  427.77 
    For Baked Enamel Standard Colors, Add  641.66 
    For Anodized Finish, Add  855.54 
    For Kynar® Standard Colors Finish, Add  1,176.37 

. 
 08 91 16 00-0042 EA 24" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,585.00 153.41 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  227.82 
    For Clear Lacquer Finish, Add  455.64 
    For Baked Enamel Standard Colors, Add  683.45 
    For Anodized Finish, Add  911.27 
    For Kynar® Standard Colors Finish, Add  1,253.00 

. 
 08 91 16 00-0043 EA 24" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,793.94 160.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  247.25 
    For Clear Lacquer Finish, Add  494.50 
    For Baked Enamel Standard Colors, Add  741.75 
    For Anodized Finish, Add  989.00 
    For Kynar® Standard Colors Finish, Add  1,359.88 

. 
 08 91 16 00-0044 EA 24" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,971.10 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  263.51 
    For Clear Lacquer Finish, Add  527.01 
    For Baked Enamel Standard Colors, Add  790.52 
    For Anodized Finish, Add  1,054.02 
    For Kynar® Standard Colors Finish, Add  1,449.28 

. 
 08 91 16 00-0045 EA 24" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,194.69 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  283.67 
    For Clear Lacquer Finish, Add  567.35 
    For Baked Enamel Standard Colors, Add  851.02 
    For Anodized Finish, Add  1,134.69 
    For Kynar® Standard Colors Finish, Add  1,560.20 

. 
 08 91 16 00-0046 EA 24" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,359.60 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  297.97 
    For Clear Lacquer Finish, Add  595.94 
    For Baked Enamel Standard Colors, Add  893.92 
    For Anodized Finish, Add  1,191.89 
    For Kynar® Standard Colors Finish, Add  1,638.85 

. 
 08 91 16 00-0047 EA 30" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 795.23 54.79 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.57 
    For Clear Lacquer Finish, Add  137.13 
    For Baked Enamel Standard Colors, Add  205.70 
    For Anodized Finish, Add  274.26 
    For Kynar® Standard Colors Finish, Add  377.11 

. 
 08 91 16 00-0048 EA 30" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,059.08 73.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  91.30 
    For Clear Lacquer Finish, Add  182.60 
    For Baked Enamel Standard Colors, Add  273.89 
    For Anodized Finish, Add  365.19 
    For Kynar® Standard Colors Finish, Add  502.14 

. 
 08 91 16 00-0049 EA 30" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,257.00 84.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  108.90 
    For Clear Lacquer Finish, Add  217.80 
    For Baked Enamel Standard Colors, Add  326.69 
    For Anodized Finish, Add  435.59 
    For Kynar® Standard Colors Finish, Add  598.94 

. 
 08 91 16 00-0050 EA 30" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,473.25 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  128.33 
    For Clear Lacquer Finish, Add  256.66 
    For Baked Enamel Standard Colors, Add  384.99 
    For Anodized Finish, Add  513.32 
    For Kynar® Standard Colors Finish, Add  705.82 

. 
 08 91 16 00-0051 EA 30" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,666.30 102.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  146.18 
    For Clear Lacquer Finish, Add  292.35 
    For Baked Enamel Standard Colors, Add  438.53 
    For Anodized Finish, Add  584.70 
    For Kynar® Standard Colors Finish, Add  803.96 

. 
 08 91 16 00-0052 EA 30" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,866.66 113.23 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  164.02 
    For Clear Lacquer Finish, Add  328.04 
    For Baked Enamel Standard Colors, Add  492.06 
    For Anodized Finish, Add  656.08 
    For Kynar® Standard Colors Finish, Add  902.10 
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. 
 08 91 16 00-0053 EA 30" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,106.16 120.53 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  186.51 
    For Clear Lacquer Finish, Add  373.02 
    For Baked Enamel Standard Colors, Add  559.52 
    For Anodized Finish, Add  746.03 
    For Kynar® Standard Colors Finish, Add  1,025.79 

. 
 08 91 16 00-0054 EA 30" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,311.41 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  204.84 
    For Clear Lacquer Finish, Add  409.68 
    For Baked Enamel Standard Colors, Add  614.52 
    For Anodized Finish, Add  819.36 
    For Kynar® Standard Colors Finish, Add  1,126.63 

. 
 08 91 16 00-0055 EA 30" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,480.01 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  220.24 
    For Clear Lacquer Finish, Add  440.48 
    For Baked Enamel Standard Colors, Add  660.72 
    For Anodized Finish, Add  880.96 
    For Kynar® Standard Colors Finish, Add  1,211.32 

. 
 08 91 16 00-0056 EA 30" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,665.67 153.41 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  235.89 
    For Clear Lacquer Finish, Add  471.77 
    For Baked Enamel Standard Colors, Add  707.66 
    For Anodized Finish, Add  943.54 
    For Kynar® Standard Colors Finish, Add  1,297.37 

. 
 08 91 16 00-0057 EA 30" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,842.81 164.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  251.41 
    For Clear Lacquer Finish, Add  502.81 
    For Baked Enamel Standard Colors, Add  754.22 
    For Anodized Finish, Add  1,005.63 
    For Kynar® Standard Colors Finish, Add  1,382.74 

. 
 08 91 16 00-0058 EA 30" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,065.19 171.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  272.18 
    For Clear Lacquer Finish, Add  544.37 
    For Baked Enamel Standard Colors, Add  816.55 
    For Anodized Finish, Add  1,088.74 
    For Kynar® Standard Colors Finish, Add  1,497.01 

. 
 08 91 16 00-0059 EA 30" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,258.24 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  290.03 
    For Clear Lacquer Finish, Add  580.06 
    For Baked Enamel Standard Colors, Add  870.08 
    For Anodized Finish, Add  1,160.11 
    For Kynar® Standard Colors Finish, Add  1,595.15 

. 
 08 91 16 00-0060 EA 30" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,492.82 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  311.29 
    For Clear Lacquer Finish, Add  622.59 
    For Baked Enamel Standard Colors, Add  933.88 
    For Anodized Finish, Add  1,245.18 
    For Kynar® Standard Colors Finish, Add  1,712.12 

. 
 08 91 16 00-0061 EA 30" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,679.73 200.90 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  327.79 
    For Clear Lacquer Finish, Add  655.59 
    For Baked Enamel Standard Colors, Add  983.38 
    For Anodized Finish, Add  1,311.18 
    For Kynar® Standard Colors Finish, Add  1,802.87 

. 
 08 91 16 00-0062 EA 36" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 870.95 62.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  74.68 
    For Clear Lacquer Finish, Add  149.35 
    For Baked Enamel Standard Colors, Add  224.03 
    For Anodized Finish, Add  298.70 
    For Kynar® Standard Colors Finish, Add  410.72 

. 
 08 91 16 00-0063 EA 36" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,178.81 80.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  101.81 
    For Clear Lacquer Finish, Add  203.62 
    For Baked Enamel Standard Colors, Add  305.43 
    For Anodized Finish, Add  407.24 
    For Kynar® Standard Colors Finish, Add  559.95 

. 
 08 91 16 00-0064 EA 36" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,377.94 91.32 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  119.53 
    For Clear Lacquer Finish, Add  239.06 
    For Baked Enamel Standard Colors, Add  358.59 
    For Anodized Finish, Add  478.12 
    For Kynar® Standard Colors Finish, Add  657.42 
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. 
 08 91 16 00-0065 EA 36" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,614.97 102.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  141.04 
    For Clear Lacquer Finish, Add  282.08 
    For Baked Enamel Standard Colors, Add  423.13 
    For Anodized Finish, Add  564.17 
    For Kynar® Standard Colors Finish, Add  775.73 

. 
 08 91 16 00-0066 EA 36" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,834.16 111.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  161.21 
    For Clear Lacquer Finish, Add  322.42 
    For Baked Enamel Standard Colors, Add  483.62 
    For Anodized Finish, Add  644.83 
    For Kynar® Standard Colors Finish, Add  886.64 

. 
 08 91 16 00-0067 EA 36" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,040.16 120.53 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  179.91 
    For Clear Lacquer Finish, Add  359.82 
    For Baked Enamel Standard Colors, Add  539.72 
    For Anodized Finish, Add  719.63 
    For Kynar® Standard Colors Finish, Add  989.49 

. 
 08 91 16 00-0068 EA 36" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,307.76 127.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  205.21 
    For Clear Lacquer Finish, Add  410.41 
    For Baked Enamel Standard Colors, Add  615.62 
    For Anodized Finish, Add  820.83 
    For Kynar® Standard Colors Finish, Add  1,128.64 

. 
 08 91 16 00-0069 EA 36" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,538.68 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  226.11 
    For Clear Lacquer Finish, Add  452.21 
    For Baked Enamel Standard Colors, Add  678.32 
    For Anodized Finish, Add  904.43 
    For Kynar® Standard Colors Finish, Add  1,243.59 

. 
 08 91 16 00-0070 EA 36" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,726.80 149.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  242.73 
    For Clear Lacquer Finish, Add  485.46 
    For Baked Enamel Standard Colors, Add  728.19 
    For Anodized Finish, Add  970.92 
    For Kynar® Standard Colors Finish, Add  1,335.01 

. 
 08 91 16 00-0071 EA 36" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,919.83 160.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  259.84 
    For Clear Lacquer Finish, Add  519.68 
    For Baked Enamel Standard Colors, Add  779.52 
    For Anodized Finish, Add  1,039.36 
    For Kynar® Standard Colors Finish, Add  1,429.12 

. 
 08 91 16 00-0072 EA 36" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,118.97 171.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  277.56 
    For Clear Lacquer Finish, Add  555.12 
    For Baked Enamel Standard Colors, Add  832.69 
    For Anodized Finish, Add  1,110.25 
    For Kynar® Standard Colors Finish, Add  1,526.59 

. 
 08 91 16 00-0073 EA 36" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,362.13 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  300.42 
    For Clear Lacquer Finish, Add  600.83 
    For Baked Enamel Standard Colors, Add  901.25 
    For Anodized Finish, Add  1,201.67 
    For Kynar® Standard Colors Finish, Add  1,652.29 

. 
 08 91 16 00-0074 EA 36" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,569.85 186.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  319.73 
    For Clear Lacquer Finish, Add  639.46 
    For Baked Enamel Standard Colors, Add  959.18 
    For Anodized Finish, Add  1,278.91 
    For Kynar® Standard Colors Finish, Add  1,758.50 

. 
 08 91 16 00-0075 EA 36" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,834.98 197.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  344.05 
    For Clear Lacquer Finish, Add  688.10 
    For Baked Enamel Standard Colors, Add  1,032.15 
    For Anodized Finish, Add  1,376.20 
    For Kynar® Standard Colors Finish, Add  1,892.27 

. 
 08 91 16 00-0076 EA 36" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,032.89 208.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  361.65 
    For Clear Lacquer Finish, Add  723.30 
    For Baked Enamel Standard Colors, Add  1,084.95 
    For Anodized Finish, Add  1,446.60 
    For Kynar® Standard Colors Finish, Add  1,989.07 
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. 
 08 91 16 00-0077 EA 42" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 996.78 69.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  85.80 
    For Clear Lacquer Finish, Add  171.60 
    For Baked Enamel Standard Colors, Add  257.39 
    For Anodized Finish, Add  343.19 
    For Kynar® Standard Colors Finish, Add  471.89 

. 
 08 91 16 00-0078 EA 42" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,271.64 87.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  109.63 
    For Clear Lacquer Finish, Add  219.26 
    For Baked Enamel Standard Colors, Add  328.89 
    For Anodized Finish, Add  438.52 
    For Kynar® Standard Colors Finish, Add  602.97 

. 
 08 91 16 00-0079 EA 42" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,492.77 98.62 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  129.55 
    For Clear Lacquer Finish, Add  259.11 
    For Baked Enamel Standard Colors, Add  388.66 
    For Anodized Finish, Add  518.21 
    For Kynar® Standard Colors Finish, Add  712.54 

. 
 08 91 16 00-0080 EA 42" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,745.66 113.23 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  151.92 
    For Clear Lacquer Finish, Add  303.84 
    For Baked Enamel Standard Colors, Add  455.76 
    For Anodized Finish, Add  607.68 
    For Kynar® Standard Colors Finish, Add  835.55 

. 
 08 91 16 00-0081 EA 42" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,979.05 120.53 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  173.80 
    For Clear Lacquer Finish, Add  347.59 
    For Baked Enamel Standard Colors, Add  521.39 
    For Anodized Finish, Add  695.19 
    For Kynar® Standard Colors Finish, Add  955.88 

. 
 08 91 16 00-0082 EA 42" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,200.21 127.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  194.45 
    For Clear Lacquer Finish, Add  388.90 
    For Baked Enamel Standard Colors, Add  583.36 
    For Anodized Finish, Add  777.81 
    For Kynar® Standard Colors Finish, Add  1,069.49 

. 
 08 91 16 00-0083 EA 42" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,491.04 135.15 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  222.07 
    For Clear Lacquer Finish, Add  444.15 
    For Baked Enamel Standard Colors, Add  666.22 
    For Anodized Finish, Add  888.30 
    For Kynar® Standard Colors Finish, Add  1,221.41 

. 
 08 91 16 00-0084 EA 42" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,725.61 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  243.34 
    For Clear Lacquer Finish, Add  486.68 
    For Baked Enamel Standard Colors, Add  730.02 
    For Anodized Finish, Add  973.36 
    For Kynar® Standard Colors Finish, Add  1,338.37 

. 
 08 91 16 00-0085 EA 42" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,936.96 157.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  262.28 
    For Clear Lacquer Finish, Add  524.57 
    For Baked Enamel Standard Colors, Add  786.85 
    For Anodized Finish, Add  1,049.14 
    For Kynar® Standard Colors Finish, Add  1,442.56 

. 
 08 91 16 00-0086 EA 42" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,134.88 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  279.88 
    For Clear Lacquer Finish, Add  559.77 
    For Baked Enamel Standard Colors, Add  839.65 
    For Anodized Finish, Add  1,119.54 
    For Kynar® Standard Colors Finish, Add  1,539.36 

. 
 08 91 16 00-0087 EA 42" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,351.13 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  299.32 
    For Clear Lacquer Finish, Add  598.63 
    For Baked Enamel Standard Colors, Add  897.95 
    For Anodized Finish, Add  1,197.27 
    For Kynar® Standard Colors Finish, Add  1,646.24 

. 
 08 91 16 00-0088 EA 42" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,612.62 186.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  324.01 
    For Clear Lacquer Finish, Add  648.01 
    For Baked Enamel Standard Colors, Add  972.02 
    For Anodized Finish, Add  1,296.02 
    For Kynar® Standard Colors Finish, Add  1,782.03 
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 08 91 16 00-0089 EA 42" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,839.90 193.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  345.27 
    For Clear Lacquer Finish, Add  690.54 
    For Baked Enamel Standard Colors, Add  1,035.82 
    For Anodized Finish, Add  1,381.09 
    For Kynar® Standard Colors Finish, Add  1,899.00 

. 
 08 91 16 00-0090 EA 42" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,136.81 204.55 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  372.77 
    For Clear Lacquer Finish, Add  745.54 
    For Baked Enamel Standard Colors, Add  1,118.31 
    For Anodized Finish, Add  1,491.08 
    For Kynar® Standard Colors Finish, Add  2,050.24 

. 
 08 91 16 00-0091 EA 42" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,343.28 215.51 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  391.23 
    For Clear Lacquer Finish, Add  782.45 
    For Baked Enamel Standard Colors, Add  1,173.68 
    For Anodized Finish, Add  1,564.90 
    For Kynar® Standard Colors Finish, Add  2,151.74 

. 
 08 91 16 00-0092 EA 48" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,078.62 76.71 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  92.52 
    For Clear Lacquer Finish, Add  185.04 
    For Baked Enamel Standard Colors, Add  277.56 
    For Anodized Finish, Add  370.08 
    For Kynar® Standard Colors Finish, Add  508.87 

. 
 08 91 16 00-0093 EA 48" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,370.59 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  118.07 
    For Clear Lacquer Finish, Add  236.13 
    For Baked Enamel Standard Colors, Add  354.20 
    For Anodized Finish, Add  472.26 
    For Kynar® Standard Colors Finish, Add  649.36 

. 
 08 91 16 00-0094 EA 48" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,622.25 109.58 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  140.31 
    For Clear Lacquer Finish, Add  280.62 
    For Baked Enamel Standard Colors, Add  420.93 
    For Anodized Finish, Add  561.24 
    For Kynar® Standard Colors Finish, Add  771.70 

. 
 08 91 16 00-0095 EA 48" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,881.27 120.53 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  164.02 
    For Clear Lacquer Finish, Add  328.04 
    For Baked Enamel Standard Colors, Add  492.06 
    For Anodized Finish, Add  656.08 
    For Kynar® Standard Colors Finish, Add  902.10 

. 
 08 91 16 00-0096 EA 48" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,139.10 127.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  188.34 
    For Clear Lacquer Finish, Add  376.68 
    For Baked Enamel Standard Colors, Add  565.02 
    For Anodized Finish, Add  753.36 
    For Kynar® Standard Colors Finish, Add  1,035.88 

. 
 08 91 16 00-0097 EA 48" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,388.37 135.15 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  211.81 
    For Clear Lacquer Finish, Add  423.61 
    For Baked Enamel Standard Colors, Add  635.42 
    For Anodized Finish, Add  847.23 
    For Kynar® Standard Colors Finish, Add  1,164.94 

. 
 08 91 16 00-0098 EA 48" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,698.72 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  240.65 
    For Clear Lacquer Finish, Add  481.30 
    For Baked Enamel Standard Colors, Add  721.95 
    For Anodized Finish, Add  962.60 
    For Kynar® Standard Colors Finish, Add  1,323.58 

. 
 08 91 16 00-0099 EA 48" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,955.29 157.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  264.12 
    For Clear Lacquer Finish, Add  528.23 
    For Baked Enamel Standard Colors, Add  792.35 
    For Anodized Finish, Add  1,056.47 
    For Kynar® Standard Colors Finish, Add  1,452.64 

. 
 08 91 16 00-0100 EA 48" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,177.66 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  284.16 
    For Clear Lacquer Finish, Add  568.32 
    For Baked Enamel Standard Colors, Add  852.49 
    For Anodized Finish, Add  1,136.65 
    For Kynar® Standard Colors Finish, Add  1,562.89 
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. 
 08 91 16 00-0101 EA 48" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,403.68 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  304.57 
    For Clear Lacquer Finish, Add  609.14 
    For Baked Enamel Standard Colors, Add  913.72 
    For Anodized Finish, Add  1,218.29 
    For Kynar® Standard Colors Finish, Add  1,675.15 

. 
 08 91 16 00-0102 EA 48" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,624.82 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  324.49 
    For Clear Lacquer Finish, Add  648.99 
    For Baked Enamel Standard Colors, Add  973.48 
    For Anodized Finish, Add  1,297.98 
    For Kynar® Standard Colors Finish, Add  1,784.72 

. 
 08 91 16 00-0103 EA 48" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,920.54 197.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  352.61 
    For Clear Lacquer Finish, Add  705.21 
    For Baked Enamel Standard Colors, Add  1,057.82 
    For Anodized Finish, Add  1,410.42 
    For Kynar® Standard Colors Finish, Add  1,939.33 

. 
 08 91 16 00-0104 EA 48" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,166.14 204.55 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  375.70 
    For Clear Lacquer Finish, Add  751.41 
    For Baked Enamel Standard Colors, Add  1,127.11 
    For Anodized Finish, Add  1,502.82 
    For Kynar® Standard Colors Finish, Add  2,066.37 

. 
 08 91 16 00-0105 EA 48" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,469.19 211.86 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  404.55 
    For Clear Lacquer Finish, Add  809.10 
    For Baked Enamel Standard Colors, Add  1,213.64 
    For Anodized Finish, Add  1,618.19 
    For Kynar® Standard Colors Finish, Add  2,225.01 

. 
 08 91 16 00-0106 EA 48" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,696.44 222.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  425.08 
    For Clear Lacquer Finish, Add  850.16 
    For Baked Enamel Standard Colors, Add  1,275.24 
    For Anodized Finish, Add  1,700.32 
    For Kynar® Standard Colors Finish, Add  2,337.95 

. 
 08 91 16 00-0107 EA 54" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,252.09 87.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  107.68 
    For Clear Lacquer Finish, Add  215.35 
    For Baked Enamel Standard Colors, Add  323.03 
    For Anodized Finish, Add  430.70 
    For Kynar® Standard Colors Finish, Add  592.22 

. 
 08 91 16 00-0108 EA 54" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,605.17 105.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.33 
    For Clear Lacquer Finish, Add  278.66 
    For Baked Enamel Standard Colors, Add  417.99 
    For Anodized Finish, Add  557.32 
    For Kynar® Standard Colors Finish, Add  766.32 

. 
 08 91 16 00-0109 EA 54" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,881.24 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  163.29 
    For Clear Lacquer Finish, Add  326.57 
    For Baked Enamel Standard Colors, Add  489.86 
    For Anodized Finish, Add  653.14 
    For Kynar® Standard Colors Finish, Add  898.07 

. 
 08 91 16 00-0110 EA 54" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,161.08 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  189.81 
    For Clear Lacquer Finish, Add  379.62 
    For Baked Enamel Standard Colors, Add  569.42 
    For Anodized Finish, Add  759.23 
    For Kynar® Standard Colors Finish, Add  1,043.94 

. 
 08 91 16 00-0111 EA 54" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,465.35 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  218.77 
    For Clear Lacquer Finish, Add  437.55 
    For Baked Enamel Standard Colors, Add  656.32 
    For Anodized Finish, Add  875.10 
    For Kynar® Standard Colors Finish, Add  1,203.26 

. 
 08 91 16 00-0112 EA 54" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,737.83 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  244.56 
    For Clear Lacquer Finish, Add  489.12 
    For Baked Enamel Standard Colors, Add  733.69 
    For Anodized Finish, Add  978.25 
    For Kynar® Standard Colors Finish, Add  1,345.09 
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. 
 08 91 16 00-0113 EA 54" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,098.29 157.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  278.42 
    For Clear Lacquer Finish, Add  556.83 
    For Baked Enamel Standard Colors, Add  835.25 
    For Anodized Finish, Add  1,113.67 
    For Kynar® Standard Colors Finish, Add  1,531.29 

. 
 08 91 16 00-0114 EA 54" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,448.98 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  311.29 
    For Clear Lacquer Finish, Add  622.59 
    For Baked Enamel Standard Colors, Add  933.88 
    For Anodized Finish, Add  1,245.18 
    For Kynar® Standard Colors Finish, Add  1,712.12 

. 
 08 91 16 00-0115 EA 54" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,711.68 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  335.37 
    For Clear Lacquer Finish, Add  670.74 
    For Baked Enamel Standard Colors, Add  1,006.12 
    For Anodized Finish, Add  1,341.49 
    For Kynar® Standard Colors Finish, Add  1,844.55 

. 
 08 91 16 00-0116 EA 54" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,970.70 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  359.08 
    For Clear Lacquer Finish, Add  718.16 
    For Baked Enamel Standard Colors, Add  1,077.25 
    For Anodized Finish, Add  1,436.33 
    For Kynar® Standard Colors Finish, Add  1,974.95 

. 
 08 91 16 00-0117 EA 54" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,219.98 197.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  382.55 
    For Clear Lacquer Finish, Add  765.10 
    For Baked Enamel Standard Colors, Add  1,147.65 
    For Anodized Finish, Add  1,530.20 
    For Kynar® Standard Colors Finish, Add  2,104.02 

. 
 08 91 16 00-0118 EA 54" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,549.91 204.55 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  414.08 
    For Clear Lacquer Finish, Add  828.16 
    For Baked Enamel Standard Colors, Add  1,242.24 
    For Anodized Finish, Add  1,656.32 
    For Kynar® Standard Colors Finish, Add  2,277.45 

. 
 08 91 16 00-0119 EA 54" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,824.85 211.86 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  440.11 
    For Clear Lacquer Finish, Add  880.23 
    For Baked Enamel Standard Colors, Add  1,320.34 
    For Anodized Finish, Add  1,760.46 
    For Kynar® Standard Colors Finish, Add  2,420.63 

. 
 08 91 16 00-0120 EA 54" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 5,179.23 219.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  474.09 
    For Clear Lacquer Finish, Add  948.18 
    For Baked Enamel Standard Colors, Add  1,422.27 
    For Anodized Finish, Add  1,896.36 
    For Kynar® Standard Colors Finish, Add  2,607.50 

. 
 08 91 16 00-0121 EA 54" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 5,444.37 230.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  498.41 
    For Clear Lacquer Finish, Add  996.83 
    For Baked Enamel Standard Colors, Add  1,495.24 
    For Anodized Finish, Add  1,993.65 
    For Kynar® Standard Colors Finish, Add  2,741.27 

. 
 08 91 16 00-0122 EA 60" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,329.03 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  113.91 
    For Clear Lacquer Finish, Add  227.82 
    For Baked Enamel Standard Colors, Add  341.73 
    For Anodized Finish, Add  455.64 
    For Kynar® Standard Colors Finish, Add  626.50 

. 
 08 91 16 00-0123 EA 60" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,711.41 116.88 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  147.76 
    For Clear Lacquer Finish, Add  295.53 
    For Baked Enamel Standard Colors, Add  443.29 
    For Anodized Finish, Add  591.06 
    For Kynar® Standard Colors Finish, Add  812.70 

. 
 08 91 16 00-0124 EA 60" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,993.64 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  173.06 
    For Clear Lacquer Finish, Add  346.13 
    For Baked Enamel Standard Colors, Add  519.19 
    For Anodized Finish, Add  692.26 
    For Kynar® Standard Colors Finish, Add  951.85 
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. 
 08 91 16 00-0125 EA 60" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,301.57 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  202.40 
    For Clear Lacquer Finish, Add  404.79 
    For Baked Enamel Standard Colors, Add  607.19 
    For Anodized Finish, Add  809.58 
    For Kynar® Standard Colors Finish, Add  1,113.18 

. 
 08 91 16 00-0126 EA 60" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,624.13 149.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  232.46 
    For Clear Lacquer Finish, Add  464.92 
    For Baked Enamel Standard Colors, Add  697.39 
    For Anodized Finish, Add  929.85 
    For Kynar® Standard Colors Finish, Add  1,278.54 

. 
 08 91 16 00-0127 EA 60" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,912.52 157.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  259.84 
    For Clear Lacquer Finish, Add  519.68 
    For Baked Enamel Standard Colors, Add  779.52 
    For Anodized Finish, Add  1,039.36 
    For Kynar® Standard Colors Finish, Add  1,429.12 

. 
 08 91 16 00-0128 EA 60" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,298.65 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  296.26 
    For Clear Lacquer Finish, Add  592.52 
    For Baked Enamel Standard Colors, Add  888.78 
    For Anodized Finish, Add  1,185.04 
    For Kynar® Standard Colors Finish, Add  1,629.44 

. 
 08 91 16 00-0129 EA 60" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,659.12 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  330.12 
    For Clear Lacquer Finish, Add  660.23 
    For Baked Enamel Standard Colors, Add  990.35 
    For Anodized Finish, Add  1,320.46 
    For Kynar® Standard Colors Finish, Add  1,815.64 

. 
 08 91 16 00-0130 EA 60" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,940.15 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  356.03 
    For Clear Lacquer Finish, Add  712.05 
    For Baked Enamel Standard Colors, Add  1,068.08 
    For Anodized Finish, Add  1,424.11 
    For Kynar® Standard Colors Finish, Add  1,958.15 

. 
 08 91 16 00-0131 EA 60" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,216.28 200.90 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  381.45 
    For Clear Lacquer Finish, Add  762.90 
    For Baked Enamel Standard Colors, Add  1,144.35 
    For Anodized Finish, Add  1,525.80 
    For Kynar® Standard Colors Finish, Add  2,097.97 

. 
 08 91 16 00-0132 EA 60" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,481.44 208.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  406.50 
    For Clear Lacquer Finish, Add  813.01 
    For Baked Enamel Standard Colors, Add  1,219.51 
    For Anodized Finish, Add  1,626.02 
    For Kynar® Standard Colors Finish, Add  2,235.77 

. 
 08 91 16 00-0133 EA 60" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,839.50 215.51 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  440.85 
    For Clear Lacquer Finish, Add  881.70 
    For Baked Enamel Standard Colors, Add  1,322.54 
    For Anodized Finish, Add  1,763.39 
    For Kynar® Standard Colors Finish, Add  2,424.66 

. 
 08 91 16 00-0134 EA 60" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 5,127.88 222.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  468.23 
    For Clear Lacquer Finish, Add  936.45 
    For Baked Enamel Standard Colors, Add  1,404.68 
    For Anodized Finish, Add  1,872.90 
    For Kynar® Standard Colors Finish, Add  2,575.24 

. 
 08 91 16 00-0135 EA 60" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 5,500.59 230.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  504.04 
    For Clear Lacquer Finish, Add  1,008.07 
    For Baked Enamel Standard Colors, Add  1,512.11 
    For Anodized Finish, Add  2,016.14 
    For Kynar® Standard Colors Finish, Add  2,772.19 

. 
 08 91 16 00-0136 EA 60" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 5,774.30 237.43 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  529.95 
    For Clear Lacquer Finish, Add  1,059.89 
    For Baked Enamel Standard Colors, Add  1,589.84 
    For Anodized Finish, Add  2,119.78 
    For Kynar® Standard Colors Finish, Add  2,914.70 

XXXXXXX 
. 
 08 91 16 00-0137  Adjustable Intake Wall Louvers Operators (08 91 16) 



 

 Openings 08 

08
 

Louvers and Vents 08 90 
Louvers 08 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 08 - 27 

. 

. 
 08 91 16 00-0138 EA 5' Chain Actuator For Adjustable Intake Louver .................................................................................................................. 337.06 36.53 

. 
 08 91 16 00-0139 EA Panel Crank For Adjustable Intake Louver ......................................................................................................................... 735.65 14.61 

XXXXXXX 
. 
 08 91 19  Fixed Louvers (08 91) 

. 

. 
 08 91 19 00-0001  Fixed Intake Wall Louvers (08 91 19) 

. 

. 
 08 91 19 00-0002 EA 12" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 434.85 32.88 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  36.91 
    For Clear Lacquer Finish, Add  73.82 
    For Baked Enamel Standard Colors, Add  110.73 
    For Anodized Finish, Add  147.64 
    For Kynar® Standard Colors Finish, Add  203.01 

. 
 08 91 19 00-0003 EA 12" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 516.69 40.18 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  43.63 
    For Clear Lacquer Finish, Add  87.27 
    For Baked Enamel Standard Colors, Add  130.90 
    For Anodized Finish, Add  174.53 
    For Kynar® Standard Colors Finish, Add  239.98 

. 
 08 91 19 00-0004 EA 12" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 599.73 47.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  50.48 
    For Clear Lacquer Finish, Add  100.95 
    For Baked Enamel Standard Colors, Add  151.43 
    For Anodized Finish, Add  201.91 
    For Kynar® Standard Colors Finish, Add  277.62 

. 
 08 91 19 00-0005 EA 12" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 703.57 54.79 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  59.40 
    For Clear Lacquer Finish, Add  118.80 
    For Baked Enamel Standard Colors, Add  178.20 
    For Anodized Finish, Add  237.60 
    For Kynar® Standard Colors Finish, Add  326.69 

. 
 08 91 19 00-0006 EA 12" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 791.51 62.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  66.73 
    For Clear Lacquer Finish, Add  133.46 
    For Baked Enamel Standard Colors, Add  200.20 
    For Anodized Finish, Add  266.93 
    For Kynar® Standard Colors Finish, Add  367.03 

. 
 08 91 19 00-0007 EA 12" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 933.23 69.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  79.44 
    For Clear Lacquer Finish, Add  158.89 
    For Baked Enamel Standard Colors, Add  238.33 
    For Anodized Finish, Add  317.77 
    For Kynar® Standard Colors Finish, Add  436.94 

. 
 08 91 19 00-0008 EA 12" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,011.39 76.71 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  85.80 
    For Clear Lacquer Finish, Add  171.60 
    For Baked Enamel Standard Colors, Add  257.39 
    For Anodized Finish, Add  343.19 
    For Kynar® Standard Colors Finish, Add  471.89 

. 
 08 91 19 00-0009 EA 12" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,131.09 87.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  95.58 
    For Clear Lacquer Finish, Add  191.15 
    For Baked Enamel Standard Colors, Add  286.73 
    For Anodized Finish, Add  382.30 
    For Kynar® Standard Colors Finish, Add  525.67 

. 
 08 91 19 00-0010 EA 12" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,203.14 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  101.32 
    For Clear Lacquer Finish, Add  202.64 
    For Baked Enamel Standard Colors, Add  303.96 
    For Anodized Finish, Add  405.28 
    For Kynar® Standard Colors Finish, Add  557.26 

. 
 08 91 19 00-0011 EA 12" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,300.86 102.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  109.63 
    For Clear Lacquer Finish, Add  219.26 
    For Baked Enamel Standard Colors, Add  328.89 
    For Anodized Finish, Add  438.52 
    For Kynar® Standard Colors Finish, Add  602.97 

. 
 08 91 19 00-0012 EA 12" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,386.36 109.58 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  116.72 
    For Clear Lacquer Finish, Add  233.44 
    For Baked Enamel Standard Colors, Add  350.16 
    For Anodized Finish, Add  466.88 
    For Kynar® Standard Colors Finish, Add  641.96 
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. 
 08 91 19 00-0013 EA 12" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,487.75 116.88 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  125.40 
    For Clear Lacquer Finish, Add  250.80 
    For Baked Enamel Standard Colors, Add  376.19 
    For Anodized Finish, Add  501.59 
    For Kynar® Standard Colors Finish, Add  689.69 

. 
 08 91 19 00-0014 EA 12" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,583.02 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  133.46 
    For Clear Lacquer Finish, Add  266.93 
    For Baked Enamel Standard Colors, Add  400.39 
    For Anodized Finish, Add  533.86 
    For Kynar® Standard Colors Finish, Add  734.05 

. 
 08 91 19 00-0015 EA 12" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,668.50 135.15 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.82 
    For Clear Lacquer Finish, Add  279.64 
    For Baked Enamel Standard Colors, Add  419.46 
    For Anodized Finish, Add  559.28 
    For Kynar® Standard Colors Finish, Add  769.01 

. 
 08 91 19 00-0016 EA 12" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,782.07 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  148.99 
    For Clear Lacquer Finish, Add  297.97 
    For Baked Enamel Standard Colors, Add  446.96 
    For Anodized Finish, Add  595.94 
    For Kynar® Standard Colors Finish, Add  819.42 

. 
 08 91 19 00-0017 EA 18" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 505.69 40.18 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  42.53 
    For Clear Lacquer Finish, Add  85.07 
    For Baked Enamel Standard Colors, Add  127.60 
    For Anodized Finish, Add  170.13 
    For Kynar® Standard Colors Finish, Add  233.93 

. 
 08 91 19 00-0018 EA 18" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 607.04 51.14 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  50.48 
    For Clear Lacquer Finish, Add  100.95 
    For Baked Enamel Standard Colors, Add  151.43 
    For Anodized Finish, Add  201.91 
    For Kynar® Standard Colors Finish, Add  277.62 

. 
 08 91 19 00-0019 EA 18" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 703.54 58.45 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  58.67 
    For Clear Lacquer Finish, Add  117.33 
    For Baked Enamel Standard Colors, Add  176.00 
    For Anodized Finish, Add  234.66 
    For Kynar® Standard Colors Finish, Add  322.66 

. 
 08 91 19 00-0020 EA 18" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 881.86 73.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.58 
    For Clear Lacquer Finish, Add  147.15 
    For Baked Enamel Standard Colors, Add  220.73 
    For Anodized Finish, Add  294.30 
    For Kynar® Standard Colors Finish, Add  404.67 

. 
 08 91 19 00-0021 EA 18" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,011.37 80.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  85.07 
    For Clear Lacquer Finish, Add  170.13 
    For Baked Enamel Standard Colors, Add  255.20 
    For Anodized Finish, Add  340.26 
    For Kynar® Standard Colors Finish, Add  467.86 

. 
 08 91 19 00-0022 EA 18" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,126.20 87.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  95.09 
    For Clear Lacquer Finish, Add  190.17 
    For Baked Enamel Standard Colors, Add  285.26 
    For Anodized Finish, Add  380.35 
    For Kynar® Standard Colors Finish, Add  522.98 

. 
 08 91 19 00-0023 EA 18" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,208.03 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  101.81 
    For Clear Lacquer Finish, Add  203.62 
    For Baked Enamel Standard Colors, Add  305.43 
    For Anodized Finish, Add  407.24 
    For Kynar® Standard Colors Finish, Add  559.95 

. 
 08 91 19 00-0024 EA 18" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,344.84 105.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  113.30 
    For Clear Lacquer Finish, Add  226.60 
    For Baked Enamel Standard Colors, Add  339.89 
    For Anodized Finish, Add  453.19 
    For Kynar® Standard Colors Finish, Add  623.14 
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. 
 08 91 19 00-0025 EA 18" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,441.30 116.88 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  120.75 
    For Clear Lacquer Finish, Add  241.51 
    For Baked Enamel Standard Colors, Add  362.26 
    For Anodized Finish, Add  483.01 
    For Kynar® Standard Colors Finish, Add  664.14 

. 
 08 91 19 00-0026 EA 18" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,565.91 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  131.75 
    For Clear Lacquer Finish, Add  263.51 
    For Baked Enamel Standard Colors, Add  395.26 
    For Anodized Finish, Add  527.01 
    For Kynar® Standard Colors Finish, Add  724.64 

. 
 08 91 19 00-0027 EA 18" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,661.20 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.82 
    For Clear Lacquer Finish, Add  279.64 
    For Baked Enamel Standard Colors, Add  419.46 
    For Anodized Finish, Add  559.28 
    For Kynar® Standard Colors Finish, Add  769.01 

. 
 08 91 19 00-0028 EA 18" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,767.47 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  148.99 
    For Clear Lacquer Finish, Add  297.97 
    For Baked Enamel Standard Colors, Add  446.96 
    For Anodized Finish, Add  595.94 
    For Kynar® Standard Colors Finish, Add  819.42 

. 
 08 91 19 00-0029 EA 18" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,878.63 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  158.64 
    For Clear Lacquer Finish, Add  317.28 
    For Baked Enamel Standard Colors, Add  475.93 
    For Anodized Finish, Add  634.57 
    For Kynar® Standard Colors Finish, Add  872.53 

. 
 08 91 19 00-0030 EA 18" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,977.53 157.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  166.34 
    For Clear Lacquer Finish, Add  332.68 
    For Baked Enamel Standard Colors, Add  499.02 
    For Anodized Finish, Add  665.36 
    For Kynar® Standard Colors Finish, Add  914.88 

. 
 08 91 19 00-0031 EA 18" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,114.34 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  177.83 
    For Clear Lacquer Finish, Add  355.66 
    For Baked Enamel Standard Colors, Add  533.49 
    For Anodized Finish, Add  711.32 
    For Kynar® Standard Colors Finish, Add  978.07 

. 
 08 91 19 00-0032 EA 24" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 585.06 47.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  49.01 
    For Clear Lacquer Finish, Add  98.02 
    For Baked Enamel Standard Colors, Add  147.03 
    For Anodized Finish, Add  196.04 
    For Kynar® Standard Colors Finish, Add  269.56 

. 
 08 91 19 00-0033 EA 24" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 697.42 58.45 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  58.05 
    For Clear Lacquer Finish, Add  116.11 
    For Baked Enamel Standard Colors, Add  174.16 
    For Anodized Finish, Add  232.22 
    For Kynar® Standard Colors Finish, Add  319.30 

. 
 08 91 19 00-0034 EA 24" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 863.56 69.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  72.48 
    For Clear Lacquer Finish, Add  144.95 
    For Baked Enamel Standard Colors, Add  217.43 
    For Anodized Finish, Add  289.90 
    For Kynar® Standard Colors Finish, Add  398.62 

. 
 08 91 19 00-0035 EA 24" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,018.67 84.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  85.07 
    For Clear Lacquer Finish, Add  170.13 
    For Baked Enamel Standard Colors, Add  255.20 
    For Anodized Finish, Add  340.26 
    For Kynar® Standard Colors Finish, Add  467.86 

. 
 08 91 19 00-0036 EA 24" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,165.28 91.32 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.27 
    For Clear Lacquer Finish, Add  196.53 
    For Baked Enamel Standard Colors, Add  294.80 
    For Anodized Finish, Add  393.06 
    For Kynar® Standard Colors Finish, Add  540.46 
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. 
 08 91 19 00-0037 EA 24" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,300.89 98.62 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  110.37 
    For Clear Lacquer Finish, Add  220.73 
    For Baked Enamel Standard Colors, Add  331.10 
    For Anodized Finish, Add  441.46 
    For Kynar® Standard Colors Finish, Add  607.01 

. 
 08 91 19 00-0038 EA 24" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,414.47 109.58 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  119.53 
    For Clear Lacquer Finish, Add  239.06 
    For Baked Enamel Standard Colors, Add  358.59 
    For Anodized Finish, Add  478.12 
    For Kynar® Standard Colors Finish, Add  657.42 

. 
 08 91 19 00-0039 EA 24" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,565.91 124.19 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  131.75 
    For Clear Lacquer Finish, Add  263.51 
    For Baked Enamel Standard Colors, Add  395.26 
    For Anodized Finish, Add  527.01 
    For Kynar® Standard Colors Finish, Add  724.64 

. 
 08 91 19 00-0040 EA 24" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,666.09 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  140.31 
    For Clear Lacquer Finish, Add  280.62 
    For Baked Enamel Standard Colors, Add  420.93 
    For Anodized Finish, Add  561.24 
    For Kynar® Standard Colors Finish, Add  771.70 

. 
 08 91 19 00-0041 EA 24" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,830.96 146.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  153.88 
    For Clear Lacquer Finish, Add  307.75 
    For Baked Enamel Standard Colors, Add  461.63 
    For Anodized Finish, Add  615.50 
    For Kynar® Standard Colors Finish, Add  846.31 

. 
 08 91 19 00-0042 EA 24" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,934.79 153.41 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  162.80 
    For Clear Lacquer Finish, Add  325.59 
    For Baked Enamel Standard Colors, Add  488.39 
    For Anodized Finish, Add  651.19 
    For Kynar® Standard Colors Finish, Add  895.38 

. 
 08 91 19 00-0043 EA 24" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,069.18 160.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  174.78 
    For Clear Lacquer Finish, Add  349.55 
    For Baked Enamel Standard Colors, Add  524.33 
    For Anodized Finish, Add  699.10 
    For Kynar® Standard Colors Finish, Add  961.26 

. 
 08 91 19 00-0044 EA 24" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,201.12 168.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  186.51 
    For Clear Lacquer Finish, Add  373.02 
    For Baked Enamel Standard Colors, Add  559.52 
    For Anodized Finish, Add  746.03 
    For Kynar® Standard Colors Finish, Add  1,025.79 

. 
 08 91 19 00-0045 EA 24" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,302.48 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  194.45 
    For Clear Lacquer Finish, Add  388.90 
    For Baked Enamel Standard Colors, Add  583.36 
    For Anodized Finish, Add  777.81 
    For Kynar® Standard Colors Finish, Add  1,069.49 

. 
 08 91 19 00-0046 EA 24" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,468.62 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  208.87 
    For Clear Lacquer Finish, Add  417.75 
    For Baked Enamel Standard Colors, Add  626.62 
    For Anodized Finish, Add  835.50 
    For Kynar® Standard Colors Finish, Add  1,148.81 

. 
 08 91 19 00-0047 EA 30" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 655.90 54.79 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  54.63 
    For Clear Lacquer Finish, Add  109.26 
    For Baked Enamel Standard Colors, Add  163.90 
    For Anodized Finish, Add  218.53 
    For Kynar® Standard Colors Finish, Add  300.48 

. 
 08 91 19 00-0048 EA 30" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 848.86 73.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  70.28 
    For Clear Lacquer Finish, Add  140.55 
    For Baked Enamel Standard Colors, Add  210.83 
    For Anodized Finish, Add  281.10 
    For Kynar® Standard Colors Finish, Add  386.52 
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. 
 08 91 19 00-0049 EA 30" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 990.56 84.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  82.25 
    For Clear Lacquer Finish, Add  164.51 
    For Baked Enamel Standard Colors, Add  246.76 
    For Anodized Finish, Add  329.02 
    For Kynar® Standard Colors Finish, Add  452.40 

. 
 08 91 19 00-0050 EA 30" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,155.48 94.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  96.55 
    For Clear Lacquer Finish, Add  193.11 
    For Baked Enamel Standard Colors, Add  289.66 
    For Anodized Finish, Add  386.22 
    For Kynar® Standard Colors Finish, Add  531.05 

. 
 08 91 19 00-0051 EA 30" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,331.42 102.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  112.69 
    For Clear Lacquer Finish, Add  225.37 
    For Baked Enamel Standard Colors, Add  338.06 
    For Anodized Finish, Add  450.75 
    For Kynar® Standard Colors Finish, Add  619.78 

. 
 08 91 19 00-0052 EA 30" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,480.45 113.23 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  125.40 
    For Clear Lacquer Finish, Add  250.80 
    For Baked Enamel Standard Colors, Add  376.19 
    For Anodized Finish, Add  501.59 
    For Kynar® Standard Colors Finish, Add  689.69 

. 
 08 91 19 00-0053 EA 30" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,591.61 120.53 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  135.05 
    For Clear Lacquer Finish, Add  270.11 
    For Baked Enamel Standard Colors, Add  405.16 
    For Anodized Finish, Add  540.21 
    For Kynar® Standard Colors Finish, Add  742.79 

. 
 08 91 19 00-0054 EA 30" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,747.97 131.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  148.50 
    For Clear Lacquer Finish, Add  296.99 
    For Baked Enamel Standard Colors, Add  445.49 
    For Anodized Finish, Add  593.99 
    For Kynar® Standard Colors Finish, Add  816.73 

. 
 08 91 19 00-0055 EA 30" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,872.58 138.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  159.50 
    For Clear Lacquer Finish, Add  318.99 
    For Baked Enamel Standard Colors, Add  478.49 
    For Anodized Finish, Add  637.99 
    For Kynar® Standard Colors Finish, Add  877.23 

. 
 08 91 19 00-0056 EA 30" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,063.12 153.41 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  175.63 
    For Clear Lacquer Finish, Add  351.26 
    For Baked Enamel Standard Colors, Add  526.89 
    For Anodized Finish, Add  702.52 
    For Kynar® Standard Colors Finish, Add  965.97 

. 
 08 91 19 00-0057 EA 30" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,185.26 164.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  185.65 
    For Clear Lacquer Finish, Add  371.30 
    For Baked Enamel Standard Colors, Add  556.96 
    For Anodized Finish, Add  742.61 
    For Kynar® Standard Colors Finish, Add  1,021.09 

. 
 08 91 19 00-0058 EA 30" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,328.20 171.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  198.49 
    For Clear Lacquer Finish, Add  396.97 
    For Baked Enamel Standard Colors, Add  595.46 
    For Anodized Finish, Add  793.94 
    For Kynar® Standard Colors Finish, Add  1,091.67 

. 
 08 91 19 00-0059 EA 30" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,469.92 178.98 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  211.20 
    For Clear Lacquer Finish, Add  422.39 
    For Baked Enamel Standard Colors, Add  633.59 
    For Anodized Finish, Add  844.78 
    For Kynar® Standard Colors Finish, Add  1,161.58 

. 
 08 91 19 00-0060 EA 30" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,589.62 189.94 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  220.97 
    For Clear Lacquer Finish, Add  441.95 
    For Baked Enamel Standard Colors, Add  662.92 
    For Anodized Finish, Add  883.90 
    For Kynar® Standard Colors Finish, Add  1,215.36 
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. 
 08 91 19 00-0061 EA 30" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,777.75 200.90 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  237.60 
    For Clear Lacquer Finish, Add  475.19 
    For Baked Enamel Standard Colors, Add  712.79 
    For Anodized Finish, Add  950.38 
    For Kynar® Standard Colors Finish, Add  1,306.78 

. 
 08 91 19 00-0062 EA 36" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 727.96 62.10 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  60.38 
    For Clear Lacquer Finish, Add  120.75 
    For Baked Enamel Standard Colors, Add  181.13 
    For Anodized Finish, Add  241.51 
    For Kynar® Standard Colors Finish, Add  332.07 

. 
 08 91 19 00-0063 EA 36" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 955.15 80.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  79.44 
    For Clear Lacquer Finish, Add  158.89 
    For Baked Enamel Standard Colors, Add  238.33 
    For Anodized Finish, Add  317.77 
    For Kynar® Standard Colors Finish, Add  436.94 

. 
 08 91 19 00-0064 EA 36" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,104.17 91.32 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  92.15 
    For Clear Lacquer Finish, Add  184.31 
    For Baked Enamel Standard Colors, Add  276.46 
    For Anodized Finish, Add  368.62 
    For Kynar® Standard Colors Finish, Add  506.85 

. 
 08 91 19 00-0065 EA 36" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,281.31 102.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  107.68 
    For Clear Lacquer Finish, Add  215.35 
    For Baked Enamel Standard Colors, Add  323.03 
    For Anodized Finish, Add  430.70 
    For Kynar® Standard Colors Finish, Add  592.22 

. 
 08 91 19 00-0066 EA 36" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,479.72 111.04 

Note: Includes bird screen. 
    For Flange Frame, Add  125.76 
    For Clear Lacquer Finish, Add  251.53 
    For Baked Enamel Standard Colors, Add  377.29 
    For Anodized Finish, Add  503.06 
    For Kynar® Standard Colors Finish, Add  691.70 

. 
 08 91 19 00-0067 EA 36" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,634.39 120.53 

Note: Includes bird screen. 
    For Flange Frame, Add  139.33 
    For Clear Lacquer Finish, Add  278.66 
    For Baked Enamel Standard Colors, Add  417.99 
    For Anodized Finish, Add  557.32 
    For Kynar® Standard Colors Finish, Add  766.32 

. 
 08 91 19 00-0068 EA 36" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,767.55 127.84 

Note: Includes bird screen. 
    For Flange Frame, Add  151.19 
    For Clear Lacquer Finish, Add  302.37 
    For Baked Enamel Standard Colors, Add  453.56 
    For Anodized Finish, Add  604.74 
    For Kynar® Standard Colors Finish, Add  831.52 

. 
 08 91 19 00-0069 EA 36" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,945.91 138.80 

Note: Includes bird screen. 
    For Flange Frame, Add  166.83 
    For Clear Lacquer Finish, Add  333.66 
    For Baked Enamel Standard Colors, Add  500.49 
    For Anodized Finish, Add  667.32 
    For Kynar® Standard Colors Finish, Add  917.57 

. 
 08 91 19 00-0070 EA 36" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,081.48 149.76 

Note: Includes bird screen. 
    For Flange Frame, Add  178.20 
    For Clear Lacquer Finish, Add  356.39 
    For Baked Enamel Standard Colors, Add  534.59 
    For Anodized Finish, Add  712.79 
    For Kynar® Standard Colors Finish, Add  980.08 

. 
 08 91 19 00-0071 EA 36" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,295.28 160.72 

Note: Includes bird screen. 
    For Flange Frame, Add  197.39 
    For Clear Lacquer Finish, Add  394.77 
    For Baked Enamel Standard Colors, Add  592.16 
    For Anodized Finish, Add  789.54 
    For Kynar® Standard Colors Finish, Add  1,085.62 

. 
 08 91 19 00-0072 EA 36" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,436.98 171.67 

Note: Includes bird screen. 
    For Flange Frame, Add  209.36 
    For Clear Lacquer Finish, Add  418.73 
    For Baked Enamel Standard Colors, Add  628.09 
    For Anodized Finish, Add  837.45 
    For Kynar® Standard Colors Finish, Add  1,151.50 
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. 
 08 91 19 00-0073 EA 36" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,589.70 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  223.17 
    For Clear Lacquer Finish, Add  446.35 
    For Baked Enamel Standard Colors, Add  669.52 
    For Anodized Finish, Add  892.70 
    For Kynar® Standard Colors Finish, Add  1,227.46 

. 
 08 91 19 00-0074 EA 36" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,748.53 186.29 

Note: Includes bird screen. 
    For Flange Frame, Add  237.60 
    For Clear Lacquer Finish, Add  475.19 
    For Baked Enamel Standard Colors, Add  712.79 
    For Anodized Finish, Add  950.38 
    For Kynar® Standard Colors Finish, Add  1,306.78 

. 
 08 91 19 00-0075 EA 36" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,885.33 197.24 

Note: Includes bird screen. 
    For Flange Frame, Add  249.08 
    For Clear Lacquer Finish, Add  498.17 
    For Baked Enamel Standard Colors, Add  747.25 
    For Anodized Finish, Add  996.34 
    For Kynar® Standard Colors Finish, Add  1,369.96 

. 
 08 91 19 00-0076 EA 36" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,097.91 208.20 

Note: Includes bird screen. 
    For Flange Frame, Add  268.15 
    For Clear Lacquer Finish, Add  536.30 
    For Baked Enamel Standard Colors, Add  804.45 
    For Anodized Finish, Add  1,072.60 
    For Kynar® Standard Colors Finish, Add  1,474.83 

. 
 08 91 19 00-0077 EA 42" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 846.45 69.40 

Note: Includes bird screen. 
    For Flange Frame, Add  70.77 
    For Clear Lacquer Finish, Add  141.53 
    For Baked Enamel Standard Colors, Add  212.30 
    For Anodized Finish, Add  283.06 
    For Kynar® Standard Colors Finish, Add  389.21 

. 
 08 91 19 00-0078 EA 42" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,038.20 87.67 

Note: Includes bird screen. 
    For Flange Frame, Add  86.29 
    For Clear Lacquer Finish, Add  172.57 
    For Baked Enamel Standard Colors, Add  258.86 
    For Anodized Finish, Add  345.15 
    For Kynar® Standard Colors Finish, Add  474.58 

. 
 08 91 19 00-0079 EA 42" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,203.11 98.62 

Note: Includes bird screen. 
    For Flange Frame, Add  100.59 
    For Clear Lacquer Finish, Add  201.17 
    For Baked Enamel Standard Colors, Add  301.76 
    For Anodized Finish, Add  402.35 
    For Kynar® Standard Colors Finish, Add  553.23 

. 
 08 91 19 00-0080 EA 42" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,407.12 113.23 

Note: Includes bird screen. 
    For Flange Frame, Add  118.07 
    For Clear Lacquer Finish, Add  236.13 
    For Baked Enamel Standard Colors, Add  354.20 
    For Anodized Finish, Add  472.26 
    For Kynar® Standard Colors Finish, Add  649.36 

. 
 08 91 19 00-0081 EA 42" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,622.17 120.53 

Note: Includes bird screen. 
    For Flange Frame, Add  138.11 
    For Clear Lacquer Finish, Add  276.22 
    For Baked Enamel Standard Colors, Add  414.33 
    For Anodized Finish, Add  552.44 
    For Kynar® Standard Colors Finish, Add  759.60 

. 
 08 91 19 00-0082 EA 42" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,794.44 127.84 

Note: Includes bird screen. 
    For Flange Frame, Add  153.88 
    For Clear Lacquer Finish, Add  307.75 
    For Baked Enamel Standard Colors, Add  461.63 
    For Anodized Finish, Add  615.50 
    For Kynar® Standard Colors Finish, Add  846.31 

. 
 08 91 19 00-0083 EA 42" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,943.49 135.15 

Note: Includes bird screen. 
    For Flange Frame, Add  167.32 
    For Clear Lacquer Finish, Add  334.64 
    For Baked Enamel Standard Colors, Add  501.96 
    For Anodized Finish, Add  669.28 
    For Kynar® Standard Colors Finish, Add  920.25 

. 
 08 91 19 00-0084 EA 42" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,121.84 146.10 

Note: Includes bird screen. 
    For Flange Frame, Add  182.96 
    For Clear Lacquer Finish, Add  365.93 
    For Baked Enamel Standard Colors, Add  548.89 
    For Anodized Finish, Add  731.85 
    For Kynar® Standard Colors Finish, Add  1,006.30 
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. 
 08 91 19 00-0085 EA 42" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,274.53 157.06 

Note: Includes bird screen. 
    For Flange Frame, Add  196.04 
    For Clear Lacquer Finish, Add  392.08 
    For Baked Enamel Standard Colors, Add  588.12 
    For Anodized Finish, Add  784.16 
    For Kynar® Standard Colors Finish, Add  1,078.23 

. 
 08 91 19 00-0086 EA 42" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,511.56 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  217.55 
    For Clear Lacquer Finish, Add  435.10 
    For Baked Enamel Standard Colors, Add  652.66 
    For Anodized Finish, Add  870.21 
    For Kynar® Standard Colors Finish, Add  1,196.54 

. 
 08 91 19 00-0087 EA 42" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,664.25 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  230.63 
    For Clear Lacquer Finish, Add  461.26 
    For Baked Enamel Standard Colors, Add  691.89 
    For Anodized Finish, Add  922.52 
    For Kynar® Standard Colors Finish, Add  1,268.46 

. 
 08 91 19 00-0088 EA 42" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,836.53 186.29 

Note: Includes bird screen. 
    For Flange Frame, Add  246.40 
    For Clear Lacquer Finish, Add  492.79 
    For Baked Enamel Standard Colors, Add  739.19 
    For Anodized Finish, Add  985.58 
    For Kynar® Standard Colors Finish, Add  1,355.18 

. 
 08 91 19 00-0089 EA 42" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,010.02 193.59 

Note: Includes bird screen. 
    For Flange Frame, Add  262.28 
    For Clear Lacquer Finish, Add  524.57 
    For Baked Enamel Standard Colors, Add  786.85 
    For Anodized Finish, Add  1,049.14 
    For Kynar® Standard Colors Finish, Add  1,442.56 

. 
 08 91 19 00-0090 EA 42" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,171.27 204.55 

Note: Includes bird screen. 
    For Flange Frame, Add  276.22 
    For Clear Lacquer Finish, Add  552.43 
    For Baked Enamel Standard Colors, Add  828.65 
    For Anodized Finish, Add  1,104.87 
    For Kynar® Standard Colors Finish, Add  1,519.19 

. 
 08 91 19 00-0091 EA 42" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,399.74 215.51 

Note: Includes bird screen. 
    For Flange Frame, Add  296.87 
    For Clear Lacquer Finish, Add  593.74 
    For Baked Enamel Standard Colors, Add  890.62 
    For Anodized Finish, Add  1,187.49 
    For Kynar® Standard Colors Finish, Add  1,632.80 

. 
 08 91 19 00-0092 EA 48" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 925.84 76.71 

Note: Includes bird screen. 
    For Flange Frame, Add  77.24 
    For Clear Lacquer Finish, Add  154.49 
    For Baked Enamel Standard Colors, Add  231.73 
    For Anodized Finish, Add  308.97 
    For Kynar® Standard Colors Finish, Add  424.84 

. 
 08 91 19 00-0093 EA 48" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,134.70 94.96 

Note: Includes bird screen. 
    For Flange Frame, Add  94.48 
    For Clear Lacquer Finish, Add  188.95 
    For Baked Enamel Standard Colors, Add  283.43 
    For Anodized Finish, Add  377.90 
    For Kynar® Standard Colors Finish, Add  519.62 

. 
 08 91 19 00-0094 EA 48" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,328.92 109.58 

Note: Includes bird screen. 
    For Flange Frame, Add  110.98 
    For Clear Lacquer Finish, Add  221.95 
    For Baked Enamel Standard Colors, Add  332.93 
    For Anodized Finish, Add  443.90 
    For Kynar® Standard Colors Finish, Add  610.37 

. 
 08 91 19 00-0095 EA 48" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,529.28 120.53 

Note: Includes bird screen. 
    For Flange Frame, Add  128.82 
    For Clear Lacquer Finish, Add  257.64 
    For Baked Enamel Standard Colors, Add  386.46 
    For Anodized Finish, Add  515.28 
    For Kynar® Standard Colors Finish, Add  708.51 

. 
 08 91 19 00-0096 EA 48" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,774.88 127.84 

Note: Includes bird screen. 
    For Flange Frame, Add  151.92 
    For Clear Lacquer Finish, Add  303.84 
    For Baked Enamel Standard Colors, Add  455.76 
    For Anodized Finish, Add  607.68 
    For Kynar® Standard Colors Finish, Add  835.55 
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. 
 08 91 19 00-0097 EA 48" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,974.05 135.15 

Note: Includes bird screen. 
    For Flange Frame, Add  170.38 
    For Clear Lacquer Finish, Add  340.75 
    For Baked Enamel Standard Colors, Add  511.13 
    For Anodized Finish, Add  681.50 
    For Kynar® Standard Colors Finish, Add  937.06 

. 
 08 91 19 00-0098 EA 48" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,138.95 146.10 

Note: Includes bird screen. 
    For Flange Frame, Add  184.67 
    For Clear Lacquer Finish, Add  369.35 
    For Baked Enamel Standard Colors, Add  554.02 
    For Anodized Finish, Add  738.70 
    For Kynar® Standard Colors Finish, Add  1,015.71 

. 
 08 91 19 00-0099 EA 48" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,397.97 157.06 

Note: Includes bird screen. 
    For Flange Frame, Add  208.39 
    For Clear Lacquer Finish, Add  416.77 
    For Baked Enamel Standard Colors, Add  625.16 
    For Anodized Finish, Add  833.54 
    For Kynar® Standard Colors Finish, Add  1,146.12 

. 
 08 91 19 00-0100 EA 48" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,511.56 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  217.55 
    For Clear Lacquer Finish, Add  435.10 
    For Baked Enamel Standard Colors, Add  652.66 
    For Anodized Finish, Add  870.21 
    For Kynar® Standard Colors Finish, Add  1,196.54 

. 
 08 91 19 00-0101 EA 48" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,764.47 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  240.65 
    For Clear Lacquer Finish, Add  481.30 
    For Baked Enamel Standard Colors, Add  721.95 
    For Anodized Finish, Add  962.60 
    For Kynar® Standard Colors Finish, Add  1,323.58 

. 
 08 91 19 00-0102 EA 48" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,940.39 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  256.05 
    For Clear Lacquer Finish, Add  512.10 
    For Baked Enamel Standard Colors, Add  768.15 
    For Anodized Finish, Add  1,024.20 
    For Kynar® Standard Colors Finish, Add  1,408.28 

. 
 08 91 19 00-0103 EA 48" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,132.22 197.24 

Note: Includes bird screen. 
    For Flange Frame, Add  273.77 
    For Clear Lacquer Finish, Add  547.55 
    For Baked Enamel Standard Colors, Add  821.32 
    For Anodized Finish, Add  1,095.09 
    For Kynar® Standard Colors Finish, Add  1,505.75 

. 
 08 91 19 00-0104 EA 48" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,324.05 204.55 

Note: Includes bird screen. 
    For Flange Frame, Add  291.50 
    For Clear Lacquer Finish, Add  582.99 
    For Baked Enamel Standard Colors, Add  874.49 
    For Anodized Finish, Add  1,165.98 
    For Kynar® Standard Colors Finish, Add  1,603.22 

. 
 08 91 19 00-0105 EA 48" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,484.10 211.86 

Note: Includes bird screen. 
    For Flange Frame, Add  306.04 
    For Clear Lacquer Finish, Add  612.08 
    For Baked Enamel Standard Colors, Add  918.12 
    For Anodized Finish, Add  1,224.16 
    For Kynar® Standard Colors Finish, Add  1,683.21 

. 
 08 91 19 00-0106 EA 48" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,746.79 222.81 

Note: Includes bird screen. 
    For Flange Frame, Add  330.12 
    For Clear Lacquer Finish, Add  660.23 
    For Baked Enamel Standard Colors, Add  990.35 
    For Anodized Finish, Add  1,320.46 
    For Kynar® Standard Colors Finish, Add  1,815.64 

. 
 08 91 19 00-0107 EA 54" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,025.98 87.67 

Note: Includes bird screen. 
    For Flange Frame, Add  85.07 
    For Clear Lacquer Finish, Add  170.13 
    For Baked Enamel Standard Colors, Add  255.20 
    For Anodized Finish, Add  340.26 
    For Kynar® Standard Colors Finish, Add  467.86 

. 
 08 91 19 00-0108 EA 54" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,259.29 105.92 

Note: Includes bird screen. 
    For Flange Frame, Add  104.74 
    For Clear Lacquer Finish, Add  209.49 
    For Baked Enamel Standard Colors, Add  314.23 
    For Anodized Finish, Add  418.97 
    For Kynar® Standard Colors Finish, Add  576.09 
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. 
 08 91 19 00-0109 EA 54" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,474.25 124.19 

Note: Includes bird screen. 
    For Flange Frame, Add  122.59 
    For Clear Lacquer Finish, Add  245.17 
    For Baked Enamel Standard Colors, Add  367.76 
    For Anodized Finish, Add  490.35 
    For Kynar® Standard Colors Finish, Add  674.23 

. 
 08 91 19 00-0110 EA 54" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,688.09 131.49 

Note: Includes bird screen. 
    For Flange Frame, Add  142.51 
    For Clear Lacquer Finish, Add  285.02 
    For Baked Enamel Standard Colors, Add  427.53 
    For Anodized Finish, Add  570.04 
    For Kynar® Standard Colors Finish, Add  783.80 

. 
 08 91 19 00-0111 EA 54" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,981.36 138.80 

Note: Includes bird screen. 
    For Flange Frame, Add  170.38 
    For Clear Lacquer Finish, Add  340.75 
    For Baked Enamel Standard Colors, Add  511.13 
    For Anodized Finish, Add  681.50 
    For Kynar® Standard Colors Finish, Add  937.06 

. 
 08 91 19 00-0112 EA 54" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,185.40 146.10 

Note: Includes bird screen. 
    For Flange Frame, Add  189.32 
    For Clear Lacquer Finish, Add  378.64 
    For Baked Enamel Standard Colors, Add  567.96 
    For Anodized Finish, Add  757.28 
    For Kynar® Standard Colors Finish, Add  1,041.25 

. 
 08 91 19 00-0113 EA 54" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,378.42 157.06 

Note: Includes bird screen. 
    For Flange Frame, Add  206.43 
    For Clear Lacquer Finish, Add  412.86 
    For Baked Enamel Standard Colors, Add  619.29 
    For Anodized Finish, Add  825.72 
    For Kynar® Standard Colors Finish, Add  1,135.37 

. 
 08 91 19 00-0114 EA 54" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,660.66 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  232.46 
    For Clear Lacquer Finish, Add  464.92 
    For Baked Enamel Standard Colors, Add  697.39 
    For Anodized Finish, Add  929.85 
    For Kynar® Standard Colors Finish, Add  1,278.54 

. 
 08 91 19 00-0115 EA 54" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,859.80 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  250.18 
    For Clear Lacquer Finish, Add  500.37 
    For Baked Enamel Standard Colors, Add  750.55 
    For Anodized Finish, Add  1,000.74 
    For Kynar® Standard Colors Finish, Add  1,376.01 

. 
 08 91 19 00-0116 EA 54" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,155.50 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  277.56 
    For Clear Lacquer Finish, Add  555.12 
    For Baked Enamel Standard Colors, Add  832.69 
    For Anodized Finish, Add  1,110.25 
    For Kynar® Standard Colors Finish, Add  1,526.59 

. 
 08 91 19 00-0117 EA 54" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,346.10 197.24 

Note: Includes bird screen. 
    For Flange Frame, Add  295.16 
    For Clear Lacquer Finish, Add  590.32 
    For Baked Enamel Standard Colors, Add  885.48 
    For Anodized Finish, Add  1,180.64 
    For Kynar® Standard Colors Finish, Add  1,623.39 

. 
 08 91 19 00-0118 EA 54" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,563.60 204.55 

Note: Includes bird screen. 
    For Flange Frame, Add  315.45 
    For Clear Lacquer Finish, Add  630.90 
    For Baked Enamel Standard Colors, Add  946.35 
    For Anodized Finish, Add  1,261.80 
    For Kynar® Standard Colors Finish, Add  1,734.98 

. 
 08 91 19 00-0119 EA 54" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,772.54 211.86 

Note: Includes bird screen. 
    For Flange Frame, Add  334.88 
    For Clear Lacquer Finish, Add  669.77 
    For Baked Enamel Standard Colors, Add  1,004.65 
    For Anodized Finish, Add  1,339.53 
    For Kynar® Standard Colors Finish, Add  1,841.86 

. 
 08 91 19 00-0120 EA 54" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,946.03 219.16 

Note: Includes bird screen. 
    For Flange Frame, Add  350.77 
    For Clear Lacquer Finish, Add  701.54 
    For Baked Enamel Standard Colors, Add  1,052.31 
    For Anodized Finish, Add  1,403.08 
    For Kynar® Standard Colors Finish, Add  1,929.24 
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. 
 08 91 19 00-0121 EA 54" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,251.50 230.12 

Note: Includes bird screen. 
    For Flange Frame, Add  379.13 
    For Clear Lacquer Finish, Add  758.25 
    For Baked Enamel Standard Colors, Add  1,137.38 
    For Anodized Finish, Add  1,516.50 
    For Kynar® Standard Colors Finish, Add  2,085.19 

. 
 08 91 19 00-0122 EA 60" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,102.92 94.96 

Note: Includes bird screen. 
    For Flange Frame, Add  91.30 
    For Clear Lacquer Finish, Add  182.60 
    For Baked Enamel Standard Colors, Add  273.89 
    For Anodized Finish, Add  365.19 
    For Kynar® Standard Colors Finish, Add  502.14 

. 
 08 91 19 00-0123 EA 60" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,360.64 116.88 

Note: Includes bird screen. 
    For Flange Frame, Add  112.69 
    For Clear Lacquer Finish, Add  225.37 
    For Baked Enamel Standard Colors, Add  338.06 
    For Anodized Finish, Add  450.75 
    For Kynar® Standard Colors Finish, Add  619.78 

. 
 08 91 19 00-0124 EA 60" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,580.53 131.49 

Note: Includes bird screen. 
    For Flange Frame, Add  131.75 
    For Clear Lacquer Finish, Add  263.51 
    For Baked Enamel Standard Colors, Add  395.26 
    For Anodized Finish, Add  527.01 
    For Kynar® Standard Colors Finish, Add  724.64 

. 
 08 91 19 00-0125 EA 60" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,827.36 138.80 

Note: Includes bird screen. 
    For Flange Frame, Add  154.98 
    For Clear Lacquer Finish, Add  309.95 
    For Baked Enamel Standard Colors, Add  464.93 
    For Anodized Finish, Add  619.90 
    For Kynar® Standard Colors Finish, Add  852.36 

. 
 08 91 19 00-0126 EA 60" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,134.03 149.76 

Note: Includes bird screen. 
    For Flange Frame, Add  183.45 
    For Clear Lacquer Finish, Add  366.90 
    For Baked Enamel Standard Colors, Add  550.36 
    For Anodized Finish, Add  733.81 
    For Kynar® Standard Colors Finish, Add  1,008.99 

. 
 08 91 19 00-0127 EA 60" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,362.53 157.06 

Note: Includes bird screen. 
    For Flange Frame, Add  204.84 
    For Clear Lacquer Finish, Add  409.68 
    For Baked Enamel Standard Colors, Add  614.52 
    For Anodized Finish, Add  819.36 
    For Kynar® Standard Colors Finish, Add  1,126.63 

. 
 08 91 19 00-0128 EA 60" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,564.11 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  222.81 
    For Clear Lacquer Finish, Add  445.61 
    For Baked Enamel Standard Colors, Add  668.42 
    For Anodized Finish, Add  891.23 
    For Kynar® Standard Colors Finish, Add  1,225.44 

. 
 08 91 19 00-0129 EA 60" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,865.91 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  250.80 
    For Clear Lacquer Finish, Add  501.59 
    For Baked Enamel Standard Colors, Add  752.39 
    For Anodized Finish, Add  1,003.18 
    For Kynar® Standard Colors Finish, Add  1,379.37 

. 
 08 91 19 00-0130 EA 60" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,079.72 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  269.98 
    For Clear Lacquer Finish, Add  539.97 
    For Baked Enamel Standard Colors, Add  809.95 
    For Anodized Finish, Add  1,079.94 
    For Kynar® Standard Colors Finish, Add  1,484.91 

. 
 08 91 19 00-0131 EA 60" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,399.85 200.90 

Note: Includes bird screen. 
    For Flange Frame, Add  299.81 
    For Clear Lacquer Finish, Add  599.61 
    For Baked Enamel Standard Colors, Add  899.42 
    For Anodized Finish, Add  1,199.22 
    For Kynar® Standard Colors Finish, Add  1,648.93 

. 
 08 91 19 00-0132 EA 60" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,602.68 208.20 

Note: Includes bird screen. 
    For Flange Frame, Add  318.63 
    For Clear Lacquer Finish, Add  637.26 
    For Baked Enamel Standard Colors, Add  955.88 
    For Anodized Finish, Add  1,274.51 
    For Kynar® Standard Colors Finish, Add  1,752.45 
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. 
 08 91 19 00-0133 EA 60" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,833.62 215.51 

Note: Includes bird screen. 
    For Flange Frame, Add  340.26 
    For Clear Lacquer Finish, Add  680.52 
    For Baked Enamel Standard Colors, Add  1,020.78 
    For Anodized Finish, Add  1,361.04 
    For Kynar® Standard Colors Finish, Add  1,871.43 

. 
 08 91 19 00-0134 EA 60" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,059.68 222.81 

Note: Includes bird screen. 
    For Flange Frame, Add  361.41 
    For Clear Lacquer Finish, Add  722.81 
    For Baked Enamel Standard Colors, Add  1,084.22 
    For Anodized Finish, Add  1,445.62 
    For Kynar® Standard Colors Finish, Add  1,987.73 

. 
 08 91 19 00-0135 EA 60" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,251.50 230.12 

Note: Includes bird screen. 
    For Flange Frame, Add  379.13 
    For Clear Lacquer Finish, Add  758.25 
    For Baked Enamel Standard Colors, Add  1,137.38 
    For Anodized Finish, Add  1,516.50 
    For Kynar® Standard Colors Finish, Add  2,085.19 

. 
 08 91 19 00-0136 EA 60" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,570.43 237.43 

Note: Includes bird screen. 
    For Flange Frame, Add  409.56 
    For Clear Lacquer Finish, Add  819.12 
    For Baked Enamel Standard Colors, Add  1,228.68 
    For Anodized Finish, Add  1,638.24 
    For Kynar® Standard Colors Finish, Add  2,252.57 

. 
 08 91 19 00-0137 EA 66" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,270.31 102.27 

Note: Includes bird screen. 
    For Flange Frame, Add  106.58 
    For Clear Lacquer Finish, Add  213.15 
    For Baked Enamel Standard Colors, Add  319.73 
    For Anodized Finish, Add  426.30 
    For Kynar® Standard Colors Finish, Add  586.17 

. 
 08 91 19 00-0138 EA 66" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,570.80 124.19 

Note: Includes bird screen. 
    For Flange Frame, Add  132.24 
    For Clear Lacquer Finish, Add  264.48 
    For Baked Enamel Standard Colors, Add  396.73 
    For Anodized Finish, Add  528.97 
    For Kynar® Standard Colors Finish, Add  727.33 

. 
 08 91 19 00-0139 EA 66" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,830.96 146.10 

Note: Includes bird screen. 
    For Flange Frame, Add  153.88 
    For Clear Lacquer Finish, Add  307.75 
    For Baked Enamel Standard Colors, Add  461.63 
    For Anodized Finish, Add  615.50 
    For Kynar® Standard Colors Finish, Add  846.31 

. 
 08 91 19 00-0140 EA 66" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,099.79 153.41 

Note: Includes bird screen. 
    For Flange Frame, Add  179.30 
    For Clear Lacquer Finish, Add  358.59 
    For Baked Enamel Standard Colors, Add  537.89 
    For Anodized Finish, Add  717.19 
    For Kynar® Standard Colors Finish, Add  986.13 

. 
 08 91 19 00-0141 EA 66" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,456.61 160.72 

Note: Includes bird screen. 
    For Flange Frame, Add  213.52 
    For Clear Lacquer Finish, Add  427.04 
    For Baked Enamel Standard Colors, Add  640.55 
    For Anodized Finish, Add  854.07 
    For Kynar® Standard Colors Finish, Add  1,174.35 

. 
 08 91 19 00-0142 EA 66" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,705.89 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  236.99 
    For Clear Lacquer Finish, Add  473.97 
    For Baked Enamel Standard Colors, Add  710.96 
    For Anodized Finish, Add  947.94 
    For Kynar® Standard Colors Finish, Add  1,303.42 

. 
 08 91 19 00-0143 EA 66" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,946.58 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  258.86 
    For Clear Lacquer Finish, Add  517.72 
    For Baked Enamel Standard Colors, Add  776.59 
    For Anodized Finish, Add  1,035.45 
    For Kynar® Standard Colors Finish, Add  1,423.74 

. 
 08 91 19 00-0144 EA 66" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,228.83 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  284.90 
    For Clear Lacquer Finish, Add  569.79 
    For Baked Enamel Standard Colors, Add  854.69 
    For Anodized Finish, Add  1,139.58 
    For Kynar® Standard Colors Finish, Add  1,566.92 
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. 
 08 91 19 00-0145 EA 66" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,468.29 200.90 

Note: Includes bird screen. 
    For Flange Frame, Add  306.65 
    For Clear Lacquer Finish, Add  613.30 
    For Baked Enamel Standard Colors, Add  919.95 
    For Anodized Finish, Add  1,226.60 
    For Kynar® Standard Colors Finish, Add  1,686.58 

. 
 08 91 19 00-0146 EA 66" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,836.07 215.51 

Note: Includes bird screen. 
    For Flange Frame, Add  340.51 
    For Clear Lacquer Finish, Add  681.01 
    For Baked Enamel Standard Colors, Add  1,021.52 
    For Anodized Finish, Add  1,362.02 
    For Kynar® Standard Colors Finish, Add  1,872.78 

. 
 08 91 19 00-0147 EA 66" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,066.98 226.47 

Note: Includes bird screen. 
    For Flange Frame, Add  361.41 
    For Clear Lacquer Finish, Add  722.81 
    For Baked Enamel Standard Colors, Add  1,084.22 
    For Anodized Finish, Add  1,445.62 
    For Kynar® Standard Colors Finish, Add  1,987.73 

. 
 08 91 19 00-0148 EA 66" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,311.35 233.77 

Note: Includes bird screen. 
    For Flange Frame, Add  384.38 
    For Clear Lacquer Finish, Add  768.76 
    For Baked Enamel Standard Colors, Add  1,153.15 
    For Anodized Finish, Add  1,537.53 
    For Kynar® Standard Colors Finish, Add  2,114.10 

. 
 08 91 19 00-0149 EA 66" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,560.63 241.08 

Note: Includes bird screen. 
    For Flange Frame, Add  407.85 
    For Clear Lacquer Finish, Add  815.70 
    For Baked Enamel Standard Colors, Add  1,223.54 
    For Anodized Finish, Add  1,631.39 
    For Kynar® Standard Colors Finish, Add  2,243.16 

. 
 08 91 19 00-0150 EA 66" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,776.90 248.38 

Note: Includes bird screen. 
    For Flange Frame, Add  428.01 
    For Clear Lacquer Finish, Add  856.03 
    For Baked Enamel Standard Colors, Add  1,284.04 
    For Anodized Finish, Add  1,712.06 
    For Kynar® Standard Colors Finish, Add  2,354.08 

. 
 08 91 19 00-0151 EA 66" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,132.51 255.69 

Note: Includes bird screen. 
    For Flange Frame, Add  462.11 
    For Clear Lacquer Finish, Add  924.23 
    For Baked Enamel Standard Colors, Add  1,386.34 
    For Anodized Finish, Add  1,848.46 
    For Kynar® Standard Colors Finish, Add  2,541.63 

. 
 08 91 19 00-0152 EA 72" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,341.14 109.58 

Note: Includes bird screen. 
    For Flange Frame, Add  112.20 
    For Clear Lacquer Finish, Add  224.40 
    For Baked Enamel Standard Colors, Add  336.59 
    For Anodized Finish, Add  448.79 
    For Kynar® Standard Colors Finish, Add  617.09 

. 
 08 91 19 00-0153 EA 72" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,656.31 131.49 

Note: Includes bird screen. 
    For Flange Frame, Add  139.33 
    For Clear Lacquer Finish, Add  278.66 
    For Baked Enamel Standard Colors, Add  417.99 
    For Anodized Finish, Add  557.32 
    For Kynar® Standard Colors Finish, Add  766.32 

. 
 08 91 19 00-0154 EA 72" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,929.90 153.41 

Note: Includes bird screen. 
    For Flange Frame, Add  162.31 
    For Clear Lacquer Finish, Add  324.62 
    For Baked Enamel Standard Colors, Add  486.92 
    For Anodized Finish, Add  649.23 
    For Kynar® Standard Colors Finish, Add  892.69 

. 
 08 91 19 00-0155 EA 72" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,221.93 164.37 

Note: Includes bird screen. 
    For Flange Frame, Add  189.32 
    For Clear Lacquer Finish, Add  378.64 
    For Baked Enamel Standard Colors, Add  567.96 
    For Anodized Finish, Add  757.28 
    For Kynar® Standard Colors Finish, Add  1,041.25 

. 
 08 91 19 00-0156 EA 72" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,604.42 171.67 

Note: Includes bird screen. 
    For Flange Frame, Add  226.11 
    For Clear Lacquer Finish, Add  452.21 
    For Baked Enamel Standard Colors, Add  678.32 
    For Anodized Finish, Add  904.43 
    For Kynar® Standard Colors Finish, Add  1,243.59 
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. 
 08 91 19 00-0157 EA 72" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,867.14 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  250.92 
    For Clear Lacquer Finish, Add  501.84 
    For Baked Enamel Standard Colors, Add  752.75 
    For Anodized Finish, Add  1,003.67 
    For Kynar® Standard Colors Finish, Add  1,380.05 

. 
 08 91 19 00-0158 EA 72" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,123.72 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  274.38 
    For Clear Lacquer Finish, Add  548.77 
    For Baked Enamel Standard Colors, Add  823.15 
    For Anodized Finish, Add  1,097.54 
    For Kynar® Standard Colors Finish, Add  1,509.11 

. 
 08 91 19 00-0159 EA 72" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,414.55 197.24 

Note: Includes bird screen. 
    For Flange Frame, Add  302.01 
    For Clear Lacquer Finish, Add  604.01 
    For Baked Enamel Standard Colors, Add  906.02 
    For Anodized Finish, Add  1,208.02 
    For Kynar® Standard Colors Finish, Add  1,661.03 

. 
 08 91 19 00-0160 EA 72" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,665.01 208.20 

Note: Includes bird screen. 
    For Flange Frame, Add  324.86 
    For Clear Lacquer Finish, Add  649.72 
    For Baked Enamel Standard Colors, Add  974.58 
    For Anodized Finish, Add  1,299.44 
    For Kynar® Standard Colors Finish, Add  1,786.74 

. 
 08 91 19 00-0161 EA 72" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,066.98 226.47 

Note: Includes bird screen. 
    For Flange Frame, Add  361.41 
    For Clear Lacquer Finish, Add  722.81 
    For Baked Enamel Standard Colors, Add  1,084.22 
    For Anodized Finish, Add  1,445.62 
    For Kynar® Standard Colors Finish, Add  1,987.73 

. 
 08 91 19 00-0162 EA 72" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,321.10 237.43 

Note: Includes bird screen. 
    For Flange Frame, Add  384.63 
    For Clear Lacquer Finish, Add  769.25 
    For Baked Enamel Standard Colors, Add  1,153.88 
    For Anodized Finish, Add  1,538.50 
    For Kynar® Standard Colors Finish, Add  2,115.44 

. 
 08 91 19 00-0163 EA 72" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,572.82 244.73 

Note: Includes bird screen. 
    For Flange Frame, Add  408.34 
    For Clear Lacquer Finish, Add  816.67 
    For Baked Enamel Standard Colors, Add  1,225.01 
    For Anodized Finish, Add  1,633.35 
    For Kynar® Standard Colors Finish, Add  2,245.85 

. 
 08 91 19 00-0164 EA 72" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,828.20 252.04 

Note: Includes bird screen. 
    For Flange Frame, Add  432.41 
    For Clear Lacquer Finish, Add  864.83 
    For Baked Enamel Standard Colors, Add  1,297.24 
    For Anodized Finish, Add  1,729.66 
    For Kynar® Standard Colors Finish, Add  2,378.28 

. 
 08 91 19 00-0165 EA 72" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,067.70 259.34 

Note: Includes bird screen. 
    For Flange Frame, Add  454.90 
    For Clear Lacquer Finish, Add  909.81 
    For Baked Enamel Standard Colors, Add  1,364.71 
    For Anodized Finish, Add  1,819.61 
    For Kynar® Standard Colors Finish, Add  2,501.97 

. 
 08 91 19 00-0166 EA 72" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,446.53 266.65 

Note: Includes bird screen. 
    For Flange Frame, Add  491.32 
    For Clear Lacquer Finish, Add  982.65 
    For Baked Enamel Standard Colors, Add  1,473.97 
    For Anodized Finish, Add  1,965.30 
    For Kynar® Standard Colors Finish, Add  2,702.28 

. 
 08 91 19 00-0167 EA 78" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,426.64 116.88 

Note: Includes bird screen. 
    For Flange Frame, Add  119.29 
    For Clear Lacquer Finish, Add  238.57 
    For Baked Enamel Standard Colors, Add  357.86 
    For Anodized Finish, Add  477.15 
    For Kynar® Standard Colors Finish, Add  656.08 

. 
 08 91 19 00-0168 EA 78" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,750.36 138.80 

Note: Includes bird screen. 
    For Flange Frame, Add  147.28 
    For Clear Lacquer Finish, Add  294.55 
    For Baked Enamel Standard Colors, Add  441.83 
    For Anodized Finish, Add  589.10 
    For Kynar® Standard Colors Finish, Add  810.01 
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. 
 08 91 19 00-0169 EA 78" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,030.07 160.72 

Note: Includes bird screen. 
    For Flange Frame, Add  170.86 
    For Clear Lacquer Finish, Add  341.73 
    For Baked Enamel Standard Colors, Add  512.59 
    For Anodized Finish, Add  683.46 
    For Kynar® Standard Colors Finish, Add  939.75 

. 
 08 91 19 00-0170 EA 78" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,341.65 171.67 

Note: Includes bird screen. 
    For Flange Frame, Add  199.83 
    For Clear Lacquer Finish, Add  399.66 
    For Baked Enamel Standard Colors, Add  599.49 
    For Anodized Finish, Add  799.32 
    For Kynar® Standard Colors Finish, Add  1,099.07 

. 
 08 91 19 00-0171 EA 78" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,746.14 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  238.82 
    For Clear Lacquer Finish, Add  477.64 
    For Baked Enamel Standard Colors, Add  716.45 
    For Anodized Finish, Add  955.27 
    For Kynar® Standard Colors Finish, Add  1,313.50 

. 
 08 91 19 00-0172 EA 78" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,019.86 186.29 

Note: Includes bird screen. 
    For Flange Frame, Add  264.73 
    For Clear Lacquer Finish, Add  529.46 
    For Baked Enamel Standard Colors, Add  794.19 
    For Anodized Finish, Add  1,058.92 
    For Kynar® Standard Colors Finish, Add  1,456.01 

. 
 08 91 19 00-0173 EA 78" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,294.77 197.24 

Note: Includes bird screen. 
    For Flange Frame, Add  290.03 
    For Clear Lacquer Finish, Add  580.06 
    For Baked Enamel Standard Colors, Add  870.08 
    For Anodized Finish, Add  1,160.11 
    For Kynar® Standard Colors Finish, Add  1,595.15 

. 
 08 91 19 00-0174 EA 78" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,602.71 204.55 

Note: Includes bird screen. 
    For Flange Frame, Add  319.36 
    For Clear Lacquer Finish, Add  638.72 
    For Baked Enamel Standard Colors, Add  958.08 
    For Anodized Finish, Add  1,277.44 
    For Kynar® Standard Colors Finish, Add  1,756.49 

. 
 08 91 19 00-0175 EA 78" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,871.51 215.51 

Note: Includes bird screen. 
    For Flange Frame, Add  344.05 
    For Clear Lacquer Finish, Add  688.10 
    For Baked Enamel Standard Colors, Add  1,032.15 
    For Anodized Finish, Add  1,376.20 
    For Kynar® Standard Colors Finish, Add  1,892.27 

. 
 08 91 19 00-0176 EA 78" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,299.13 233.77 

Note: Includes bird screen. 
    For Flange Frame, Add  383.16 
    For Clear Lacquer Finish, Add  766.32 
    For Baked Enamel Standard Colors, Add  1,149.48 
    For Anodized Finish, Add  1,532.64 
    For Kynar® Standard Colors Finish, Add  2,107.38 

. 
 08 91 19 00-0177 EA 78" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,565.49 244.73 

Note: Includes bird screen. 
    For Flange Frame, Add  407.60 
    For Clear Lacquer Finish, Add  815.21 
    For Baked Enamel Standard Colors, Add  1,222.81 
    For Anodized Finish, Add  1,630.42 
    For Kynar® Standard Colors Finish, Add  2,241.82 

. 
 08 91 19 00-0178 EA 78" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,844.07 255.69 

Note: Includes bird screen. 
    For Flange Frame, Add  433.27 
    For Clear Lacquer Finish, Add  866.54 
    For Baked Enamel Standard Colors, Add  1,299.81 
    For Anodized Finish, Add  1,733.08 
    For Kynar® Standard Colors Finish, Add  2,382.99 

. 
 08 91 19 00-0179 EA 78" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,099.45 263.00 

Note: Includes bird screen. 
    For Flange Frame, Add  457.35 
    For Clear Lacquer Finish, Add  914.69 
    For Baked Enamel Standard Colors, Add  1,372.04 
    For Anodized Finish, Add  1,829.39 
    For Kynar® Standard Colors Finish, Add  2,515.41 

. 
 08 91 19 00-0180 EA 78" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,354.84 270.30 

Note: Includes bird screen. 
    For Flange Frame, Add  481.43 
    For Clear Lacquer Finish, Add  962.85 
    For Baked Enamel Standard Colors, Add  1,444.28 
    For Anodized Finish, Add  1,925.70 
    For Kynar® Standard Colors Finish, Add  2,647.84 
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. 
 08 91 19 00-0181 EA 78" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,758.11 277.61 

Note: Includes bird screen. 
    For Flange Frame, Add  520.29 
    For Clear Lacquer Finish, Add  1,040.58 
    For Baked Enamel Standard Colors, Add  1,560.87 
    For Anodized Finish, Add  2,081.16 
    For Kynar® Standard Colors Finish, Add  2,861.60 

. 
 08 91 19 00-0182 EA 84" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,496.25 124.19 

Note: Includes bird screen. 
    For Flange Frame, Add  124.79 
    For Clear Lacquer Finish, Add  249.57 
    For Baked Enamel Standard Colors, Add  374.36 
    For Anodized Finish, Add  499.15 
    For Kynar® Standard Colors Finish, Add  686.33 

. 
 08 91 19 00-0183 EA 84" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,833.40 146.10 

Note: Includes bird screen. 
    For Flange Frame, Add  154.12 
    For Clear Lacquer Finish, Add  308.24 
    For Baked Enamel Standard Colors, Add  462.36 
    For Anodized Finish, Add  616.48 
    For Kynar® Standard Colors Finish, Add  847.65 

. 
 08 91 19 00-0184 EA 84" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,142.45 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  180.64 
    For Clear Lacquer Finish, Add  361.28 
    For Baked Enamel Standard Colors, Add  541.92 
    For Anodized Finish, Add  722.56 
    For Kynar® Standard Colors Finish, Add  993.53 

. 
 08 91 19 00-0185 EA 84" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,463.81 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  210.59 
    For Clear Lacquer Finish, Add  421.17 
    For Baked Enamel Standard Colors, Add  631.76 
    For Anodized Finish, Add  842.34 
    For Kynar® Standard Colors Finish, Add  1,158.22 

. 
 08 91 19 00-0186 EA 84" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,893.97 186.29 

Note: Includes bird screen. 
    For Flange Frame, Add  252.14 
    For Clear Lacquer Finish, Add  504.28 
    For Baked Enamel Standard Colors, Add  756.42 
    For Anodized Finish, Add  1,008.56 
    For Kynar® Standard Colors Finish, Add  1,386.77 

. 
 08 91 19 00-0187 EA 84" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,183.57 193.59 

Note: Includes bird screen. 
    For Flange Frame, Add  279.64 
    For Clear Lacquer Finish, Add  559.28 
    For Baked Enamel Standard Colors, Add  838.92 
    For Anodized Finish, Add  1,118.56 
    For Kynar® Standard Colors Finish, Add  1,538.01 

. 
 08 91 19 00-0188 EA 84" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,464.60 204.55 

Note: Includes bird screen. 
    For Flange Frame, Add  305.55 
    For Clear Lacquer Finish, Add  611.10 
    For Baked Enamel Standard Colors, Add  916.65 
    For Anodized Finish, Add  1,222.20 
    For Kynar® Standard Colors Finish, Add  1,680.53 

. 
 08 91 19 00-0189 EA 84" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,796.98 211.86 

Note: Includes bird screen. 
    For Flange Frame, Add  337.33 
    For Clear Lacquer Finish, Add  674.65 
    For Baked Enamel Standard Colors, Add  1,011.98 
    For Anodized Finish, Add  1,349.31 
    For Kynar® Standard Colors Finish, Add  1,855.30 

. 
 08 91 19 00-0190 EA 84" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,079.23 222.81 

Note: Includes bird screen. 
    For Flange Frame, Add  363.36 
    For Clear Lacquer Finish, Add  726.72 
    For Baked Enamel Standard Colors, Add  1,090.08 
    For Anodized Finish, Add  1,453.44 
    For Kynar® Standard Colors Finish, Add  1,998.48 

. 
 08 91 19 00-0191 EA 84" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,532.52 241.08 

Note: Includes bird screen. 
    For Flange Frame, Add  405.04 
    For Clear Lacquer Finish, Add  810.07 
    For Baked Enamel Standard Colors, Add  1,215.11 
    For Anodized Finish, Add  1,620.15 
    For Kynar® Standard Colors Finish, Add  2,227.70 

. 
 08 91 19 00-0192 EA 84" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,808.65 252.04 

Note: Includes bird screen. 
    For Flange Frame, Add  430.46 
    For Clear Lacquer Finish, Add  860.92 
    For Baked Enamel Standard Colors, Add  1,291.38 
    For Anodized Finish, Add  1,721.84 
    For Kynar® Standard Colors Finish, Add  2,367.52 
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. 
 08 91 19 00-0193 EA 84" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,111.67 263.00 

Note: Includes bird screen. 
    For Flange Frame, Add  458.57 
    For Clear Lacquer Finish, Add  917.14 
    For Baked Enamel Standard Colors, Add  1,375.71 
    For Anodized Finish, Add  1,834.28 
    For Kynar® Standard Colors Finish, Add  2,522.13 

. 
 08 91 19 00-0194 EA 84" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,435.50 270.30 

Note: Includes bird screen. 
    For Flange Frame, Add  489.49 
    For Clear Lacquer Finish, Add  978.98 
    For Baked Enamel Standard Colors, Add  1,468.47 
    For Anodized Finish, Add  1,957.96 
    For Kynar® Standard Colors Finish, Add  2,692.20 

. 
 08 91 19 00-0195 EA 84" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,727.55 277.61 

Note: Includes bird screen. 
    For Flange Frame, Add  517.24 
    For Clear Lacquer Finish, Add  1,034.47 
    For Baked Enamel Standard Colors, Add  1,551.71 
    For Anodized Finish, Add  2,068.94 
    For Kynar® Standard Colors Finish, Add  2,844.79 

. 
 08 91 19 00-0196 EA 84" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 6,161.37 284.90 

Note: Includes bird screen. 
    For Flange Frame, Add  559.16 
    For Clear Lacquer Finish, Add  1,118.31 
    For Baked Enamel Standard Colors, Add  1,677.47 
    For Anodized Finish, Add  2,236.62 
    For Kynar® Standard Colors Finish, Add  3,075.36 

. 
 08 91 19 00-0197 EA 90" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,587.83 135.15 

Note: Includes bird screen. 
    For Flange Frame, Add  131.75 
    For Clear Lacquer Finish, Add  263.51 
    For Baked Enamel Standard Colors, Add  395.26 
    For Anodized Finish, Add  527.01 
    For Kynar® Standard Colors Finish, Add  724.64 

. 
 08 91 19 00-0198 EA 90" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,929.87 157.06 

Note: Includes bird screen. 
    For Flange Frame, Add  161.58 
    For Clear Lacquer Finish, Add  323.15 
    For Baked Enamel Standard Colors, Add  484.73 
    For Anodized Finish, Add  646.30 
    For Kynar® Standard Colors Finish, Add  888.66 

. 
 08 91 19 00-0199 EA 90" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,251.15 178.98 

Note: Includes bird screen. 
    For Flange Frame, Add  189.32 
    For Clear Lacquer Finish, Add  378.64 
    For Baked Enamel Standard Colors, Add  567.96 
    For Anodized Finish, Add  757.28 
    For Kynar® Standard Colors Finish, Add  1,041.25 

. 
 08 91 19 00-0200 EA 90" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,582.28 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  220.24 
    For Clear Lacquer Finish, Add  440.48 
    For Baked Enamel Standard Colors, Add  660.72 
    For Anodized Finish, Add  880.96 
    For Kynar® Standard Colors Finish, Add  1,211.32 

. 
 08 91 19 00-0201 EA 90" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,041.78 197.24 

Note: Includes bird screen. 
    For Flange Frame, Add  264.73 
    For Clear Lacquer Finish, Add  529.46 
    For Baked Enamel Standard Colors, Add  794.19 
    For Anodized Finish, Add  1,058.92 
    For Kynar® Standard Colors Finish, Add  1,456.01 

. 
 08 91 19 00-0202 EA 90" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,341.16 204.55 

Note: Includes bird screen. 
    For Flange Frame, Add  293.21 
    For Clear Lacquer Finish, Add  586.41 
    For Baked Enamel Standard Colors, Add  879.62 
    For Anodized Finish, Add  1,172.82 
    For Kynar® Standard Colors Finish, Add  1,612.63 

. 
 08 91 19 00-0203 EA 90" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,627.10 211.86 

Note: Includes bird screen. 
    For Flange Frame, Add  320.34 
    For Clear Lacquer Finish, Add  640.68 
    For Baked Enamel Standard Colors, Add  961.02 
    For Anodized Finish, Add  1,281.36 
    For Kynar® Standard Colors Finish, Add  1,761.86 

. 
 08 91 19 00-0204 EA 90" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,977.81 219.16 

Note: Includes bird screen. 
    For Flange Frame, Add  353.95 
    For Clear Lacquer Finish, Add  707.90 
    For Baked Enamel Standard Colors, Add  1,061.85 
    For Anodized Finish, Add  1,415.80 
    For Kynar® Standard Colors Finish, Add  1,946.72 
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. 
 08 91 19 00-0205 EA 90" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,274.73 230.12 

Note: Includes bird screen. 
    For Flange Frame, Add  381.45 
    For Clear Lacquer Finish, Add  762.90 
    For Baked Enamel Standard Colors, Add  1,144.35 
    For Anodized Finish, Add  1,525.80 
    For Kynar® Standard Colors Finish, Add  2,097.97 

. 
 08 91 19 00-0206 EA 90" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,753.68 248.38 

Note: Includes bird screen. 
    For Flange Frame, Add  425.69 
    For Clear Lacquer Finish, Add  851.38 
    For Baked Enamel Standard Colors, Add  1,277.08 
    For Anodized Finish, Add  1,702.77 
    For Kynar® Standard Colors Finish, Add  2,341.31 

. 
 08 91 19 00-0207 EA 90" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,042.03 259.34 

Note: Includes bird screen. 
    For Flange Frame, Add  452.34 
    For Clear Lacquer Finish, Add  904.67 
    For Baked Enamel Standard Colors, Add  1,357.01 
    For Anodized Finish, Add  1,809.34 
    For Kynar® Standard Colors Finish, Add  2,487.85 

. 
 08 91 19 00-0208 EA 90" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,371.95 270.30 

Note: Includes bird screen. 
    For Flange Frame, Add  483.14 
    For Clear Lacquer Finish, Add  966.27 
    For Baked Enamel Standard Colors, Add  1,449.41 
    For Anodized Finish, Add  1,932.54 
    For Kynar® Standard Colors Finish, Add  2,657.25 

. 
 08 91 19 00-0209 EA 90" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,715.33 277.61 

Note: Includes bird screen. 
    For Flange Frame, Add  516.01 
    For Clear Lacquer Finish, Add  1,032.03 
    For Baked Enamel Standard Colors, Add  1,548.04 
    For Anodized Finish, Add  2,064.05 
    For Kynar® Standard Colors Finish, Add  2,838.07 

. 
 08 91 19 00-0210 EA 90" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 6,007.35 288.56 

Note: Includes bird screen. 
    For Flange Frame, Add  543.02 
    For Clear Lacquer Finish, Add  1,086.05 
    For Baked Enamel Standard Colors, Add  1,629.07 
    For Anodized Finish, Add  2,172.09 
    For Kynar® Standard Colors Finish, Add  2,986.63 

. 
 08 91 19 00-0211 EA 90" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 6,466.85 295.86 

Note: Includes bird screen. 
    For Flange Frame, Add  587.51 
    For Clear Lacquer Finish, Add  1,175.02 
    For Baked Enamel Standard Colors, Add  1,762.54 
    For Anodized Finish, Add  2,350.05 
    For Kynar® Standard Colors Finish, Add  3,231.32 

. 
 08 91 19 00-0212 EA 96" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,667.19 146.10 

Note: Includes bird screen. 
    For Flange Frame, Add  137.50 
    For Clear Lacquer Finish, Add  275.00 
    For Baked Enamel Standard Colors, Add  412.49 
    For Anodized Finish, Add  549.99 
    For Kynar® Standard Colors Finish, Add  756.24 

. 
 08 91 19 00-0213 EA 96" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,021.45 168.02 

Note: Includes bird screen. 
    For Flange Frame, Add  168.54 
    For Clear Lacquer Finish, Add  337.08 
    For Baked Enamel Standard Colors, Add  505.62 
    For Anodized Finish, Add  674.16 
    For Kynar® Standard Colors Finish, Add  926.98 

. 
 08 91 19 00-0214 EA 96" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,358.62 189.94 

Note: Includes bird screen. 
    For Flange Frame, Add  197.87 
    For Clear Lacquer Finish, Add  395.75 
    For Baked Enamel Standard Colors, Add  593.62 
    For Anodized Finish, Add  791.50 
    For Kynar® Standard Colors Finish, Add  1,088.31 

. 
 08 91 19 00-0215 EA 96" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,708.08 200.90 

Note: Includes bird screen. 
    For Flange Frame, Add  230.63 
    For Clear Lacquer Finish, Add  461.26 
    For Baked Enamel Standard Colors, Add  691.89 
    For Anodized Finish, Add  922.52 
    For Kynar® Standard Colors Finish, Add  1,268.46 

. 
 08 91 19 00-0216 EA 96" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,182.24 208.20 

Note: Includes bird screen. 
    For Flange Frame, Add  276.58 
    For Clear Lacquer Finish, Add  553.17 
    For Baked Enamel Standard Colors, Add  829.75 
    For Anodized Finish, Add  1,106.34 
    For Kynar® Standard Colors Finish, Add  1,521.21 
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. 
 08 91 19 00-0217 EA 96" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,531.74 215.51 

Note: Includes bird screen. 
    For Flange Frame, Add  310.07 
    For Clear Lacquer Finish, Add  620.14 
    For Baked Enamel Standard Colors, Add  930.22 
    For Anodized Finish, Add  1,240.29 
    For Kynar® Standard Colors Finish, Add  1,705.40 

. 
 08 91 19 00-0218 EA 96" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,836.01 222.81 

Note: Includes bird screen. 
    For Flange Frame, Add  339.04 
    For Clear Lacquer Finish, Add  678.08 
    For Baked Enamel Standard Colors, Add  1,017.11 
    For Anodized Finish, Add  1,356.15 
    For Kynar® Standard Colors Finish, Add  1,864.71 

. 
 08 91 19 00-0219 EA 96" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,169.62 230.12 

Note: Includes bird screen. 
    For Flange Frame, Add  370.94 
    For Clear Lacquer Finish, Add  741.88 
    For Baked Enamel Standard Colors, Add  1,112.81 
    For Anodized Finish, Add  1,483.75 
    For Kynar® Standard Colors Finish, Add  2,040.16 

. 
 08 91 19 00-0220 EA 96" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,478.77 237.43 

Note: Includes bird screen. 
    For Flange Frame, Add  400.39 
    For Clear Lacquer Finish, Add  800.79 
    For Baked Enamel Standard Colors, Add  1,201.18 
    For Anodized Finish, Add  1,601.57 
    For Kynar® Standard Colors Finish, Add  2,202.16 

. 
 08 91 19 00-0221 EA 96" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,993.18 255.69 

Note: Includes bird screen. 
    For Flange Frame, Add  448.18 
    For Clear Lacquer Finish, Add  896.36 
    For Baked Enamel Standard Colors, Add  1,344.54 
    For Anodized Finish, Add  1,792.72 
    For Kynar® Standard Colors Finish, Add  2,465.00 

. 
 08 91 19 00-0222 EA 96" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,976.23 266.65 

Note: Includes bird screen. 
    For Flange Frame, Add  344.29 
    For Clear Lacquer Finish, Add  688.59 
    For Baked Enamel Standard Colors, Add  1,032.88 
    For Anodized Finish, Add  1,377.18 
    For Kynar® Standard Colors Finish, Add  1,893.62 

. 
 08 91 19 00-0223 EA 96" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,628.55 277.61 

Note: Includes bird screen. 
    For Flange Frame, Add  507.34 
    For Clear Lacquer Finish, Add  1,014.67 
    For Baked Enamel Standard Colors, Add  1,522.01 
    For Anodized Finish, Add  2,029.34 
    For Kynar® Standard Colors Finish, Add  2,790.34 

. 
 08 91 19 00-0224 EA 96" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,984.16 284.90 

Note: Includes bird screen. 
    For Flange Frame, Add  541.44 
    For Clear Lacquer Finish, Add  1,082.87 
    For Baked Enamel Standard Colors, Add  1,624.31 
    For Anodized Finish, Add  2,165.74 
    For Kynar® Standard Colors Finish, Add  2,977.89 

. 
 08 91 19 00-0225 EA 96" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 6,290.85 295.86 

Note: Includes bird screen. 
    For Flange Frame, Add  569.91 
    For Clear Lacquer Finish, Add  1,139.82 
    For Baked Enamel Standard Colors, Add  1,709.74 
    For Anodized Finish, Add  2,279.65 
    For Kynar® Standard Colors Finish, Add  3,134.52 

. 
 08 91 19 00-0226 EA 96" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 6,785.76 306.82 

Note: Includes bird screen. 
    For Flange Frame, Add  617.21 
    For Clear Lacquer Finish, Add  1,234.42 
    For Baked Enamel Standard Colors, Add  1,851.63 
    For Anodized Finish, Add  2,468.84 
    For Kynar® Standard Colors Finish, Add  3,394.66 

XXXXXXX 
. 
 08 91 19 00-0227  Gable Louver Vents (08 91 19) 

Note: 1" deep, residential/light commercial grade louvers. 
. 
. 
 08 91 19 00-0228  Aluminum Gable Louver Vents (08 91 19 00-0227) 

Note: Includes screen. 
. 
. 
 08 91 19 00-0229  Rectangular Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0230 EA 12" x 18" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 262.61 11.53 
. 

 08 91 19 00-0231 EA 12" x 24" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 287.26 13.24 
. 

 08 91 19 00-0232 EA 18" x 24" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 331.42 14.94 
. 

 08 91 19 00-0233 EA 18" x 30" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 363.51 15.88 
. 

 08 91 19 00-0234 EA 24" x 30" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 415.10 16.82 
. 

 08 91 19 00-0235 EA 24" x 36" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 464.24 20.18 
. 

 08 91 19 00-0236 EA 30" x 36" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 537.94 25.22 
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. 
 08 91 19 00-0237 EA 30" x 42" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 599.37 29.43 

. 
 08 91 19 00-0238 EA 36" x 42" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 685.35 35.32 

. 
 08 91 19 00-0239 EA 42" x 48" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 857.31 47.08 

XXXXXXX 
. 
 08 91 19 00-0240  Square Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0241 EA 12" x 12" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 240.36 10.61 
. 

 08 91 19 00-0242 EA 18" x 18" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 297.64 13.45 
. 

 08 91 19 00-0243 EA 24" x 24" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 373.26 15.87 
. 

 08 91 19 00-0244 EA 30" x 30" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 476.52 21.02 
. 

 08 91 19 00-0245 EA 36" x 36" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 611.64 30.27 
. 

 08 91 19 00-0246 EA 42" x 42" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 771.24 41.18 
. 

 08 91 19 00-0247 EA 48" x 48" Square Fixed Aluminum Gable Louver Vent........................................................................................................ 955.58 53.81 

XXXXXXX 
. 
 08 91 19 00-0248  Round Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0249 EA 12" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 240.36 10.61 
. 

 08 91 19 00-0250 EA 18" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 297.64 13.45 
. 

 08 91 19 00-0251 EA 24" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 373.26 15.87 
. 

 08 91 19 00-0252 EA 30" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 476.52 21.02 
. 

 08 91 19 00-0253 EA 36" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 611.64 30.27 
. 

 08 91 19 00-0254 EA 42" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 771.33 41.20 

XXXXXXX 
. 
 08 91 19 00-0255  Octagonal Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0256 EA 12" x 12" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 240.36 10.61 
. 

 08 91 19 00-0257 EA 12" x 18" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 262.61 11.53 
. 

 08 91 19 00-0258 EA 12" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 287.26 13.24 
. 

 08 91 19 00-0259 EA 18" x 18" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 297.64 13.45 
. 

 08 91 19 00-0260 EA 18" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 331.42 14.94 
. 

 08 91 19 00-0261 EA 18" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 363.51 15.88 
. 

 08 91 19 00-0262 EA 24" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 373.26 15.87 
. 

 08 91 19 00-0263 EA 24" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 415.10 16.82 
. 

 08 91 19 00-0264 EA 24" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 464.24 20.18 
. 

 08 91 19 00-0265 EA 30" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 476.52 21.02 
. 

 08 91 19 00-0266 EA 30" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 537.94 25.22 
. 

 08 91 19 00-0267 EA 30" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 599.37 29.43 
. 

 08 91 19 00-0268 EA 36" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 611.64 30.27 
. 

 08 91 19 00-0269 EA 36" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 685.35 35.32 
. 

 08 91 19 00-0270 EA 36" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 759.05 40.36 
. 

 08 91 19 00-0271 EA 42" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 771.33 41.20 
. 

 08 91 19 00-0272 EA 42" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 857.31 47.08 
. 

 08 91 19 00-0273 EA 48" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 955.58 53.81 

XXXXXXX 
. 
 08 91 19 00-0274  Round Top Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0275 EA 12" x 12" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 240.36 10.61 
. 

 08 91 19 00-0276 EA 12" x 18" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 262.61 11.53 
. 

 08 91 19 00-0277 EA 12" x 24" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 287.26 13.24 
. 

 08 91 19 00-0278 EA 18" x 18" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 297.64 13.45 
. 

 08 91 19 00-0279 EA 18" x 24" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 331.42 14.94 
. 

 08 91 19 00-0280 EA 18" x 30" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 363.51 15.88 
. 

 08 91 19 00-0281 EA 24" x 24" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 373.26 15.87 
. 

 08 91 19 00-0282 EA 24" x 30" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 415.10 16.82 
. 

 08 91 19 00-0283 EA 24" x 36" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 464.24 20.18 
. 

 08 91 19 00-0284 EA 30" x 30" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 476.52 21.02 
. 

 08 91 19 00-0285 EA 30" x 36" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 537.94 25.22 
. 

 08 91 19 00-0286 EA 30" x 42" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 599.37 29.43 
. 

 08 91 19 00-0287 EA 36" x 36" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 611.64 30.27 
. 

 08 91 19 00-0288 EA 36" x 42" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 685.35 35.32 
. 

 08 91 19 00-0289 EA 36" x 48" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 759.05 40.36 
. 

 08 91 19 00-0290 EA 42" x 42" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 771.33 41.20 
. 

 08 91 19 00-0291 EA 42" x 48" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 857.31 47.08 
. 

 08 91 19 00-0292 EA 48" x 48" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 955.58 53.81 

XXXXXXX 
. 
 08 91 19 00-0293  Triangle Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0294 EA 36" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 501.95 13.24 
. 

 08 91 19 00-0295 EA 36" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 568.43 15.87 
. 

 08 91 19 00-0296 EA 48" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 610.28 16.82 
. 

 08 91 19 00-0297 EA 48" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 698.45 20.18 
. 

 08 91 19 00-0298 EA 48" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 779.04 21.02 
. 

 08 91 19 00-0299 EA 60" Base x 24" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 635.53 25.22 
. 

 08 91 19 00-0300 EA 60" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 745.75 29.43 
. 

 08 91 19 00-0301 EA 60" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 845.86 30.27 
. 

 08 91 19 00-0302 EA 60" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 958.60 35.32 
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. 
 08 91 19 00-0303 EA 72" Base x 24" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 759.05 40.36 

. 
 08 91 19 00-0304 EA 72" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 878.68 41.20 

. 
 08 91 19 00-0305 EA 72" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent .................................................................................. 1,013.45 47.08 

. 
 08 91 19 00-0306 EA 72" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent .................................................................................. 1,150.76 53.81 

. 
 08 91 19 00-0307 EA 72" Base x 48" High Triangle Fixed Aluminum Gable Louver Vent .................................................................................. 1,291.96 61.84 

XXXXXXX 
. 
 08 91 19 00-0308  Vinyl Gable Louver Vents (08 91 19 00-0227) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0309 EA 12" x 12" Square Fixed Vinyl Gable Louver Vent .................................................................................................................. 76.94 10.61 
. 

 08 91 19 00-0310 EA 12" x 18" Rectangular Fixed Vinyl Gable Louver Vent .......................................................................................................... 93.23 11.53 
. 

 08 91 19 00-0311 EA 18" x 24" Rectangular Fixed Vinyl Gable Louver Vent ........................................................................................................ 127.34 14.94 
. 

 08 91 19 00-0312 EA 24" x 30" Rectangular Fixed Vinyl Gable Louver Vent ........................................................................................................ 175.11 16.82 
. 

 08 91 19 00-0313 EA 18" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 123.48 13.45 
. 

 08 91 19 00-0314 EA 22" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 142.64 15.87 
. 

 08 91 19 00-0315 EA 30" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 201.37 21.02 
. 

 08 91 19 00-0316 EA 36" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 294.39 30.27 
. 

 08 91 19 00-0317 EA 18" x 18" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 123.48 13.45 
. 

 08 91 19 00-0318 EA 22" x 22" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 139.84 14.94 
. 

 08 91 19 00-0319 EA 27" x 27" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 180.87 16.82 
. 

 08 91 19 00-0320 EA 32" x 32" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 256.61 25.22 
. 

 08 91 19 00-0321 EA 40" x 40" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 613.48 40.36 
. 

 08 91 19 00-0322 EA 14" x 22" Round Top Fixed Vinyl Gable Louver Vent ......................................................................................................... 121.02 13.24 
. 

 08 91 19 00-0323 EA 22" x 32" Round Top Fixed Vinyl Gable Louver Vent ......................................................................................................... 168.94 16.82 
. 

 08 91 19 00-0324 EA 34" x 22" Half Round Fixed Vinyl Gable Louver Vent ......................................................................................................... 174.54 20.18 
. 

 08 91 19 00-0325 EA 52" Base x 26" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 404.41 25.22 
. 

 08 91 19 00-0326 EA 56" Base x 23" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 404.41 25.22 
. 

 08 91 19 00-0327 EA 56" Base x 26" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 404.41 25.22 
. 

 08 91 19 00-0328 EA 62" Base x 23" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 404.41 25.22 
. 

 08 91 19 00-0329 EA 62-1/2" Base x 21" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 404.41 25.22 
. 

 08 91 19 00-0330 EA 70-1/2" Base x 17" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 449.86 40.36 
. 

 08 91 19 00-0331 EA 70-1/2" Base x 20-1/2" High Triangle Fixed Vinyl Gable Louver Vent ................................................................................ 449.86 40.36 
. 

 08 91 19 00-0332 EA 72-1/2" Base x 18" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 449.86 40.36 
. 

 08 91 19 00-0333 EA 74" Base x 14-1/2" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 449.86 40.36 

XXXXXXX 
. 
 08 95  Vents (08 90) 

. 

. 
 08 95 13  Soffit Vents (08 95) 

. 

. 
 08 95 13 00-0001  Aluminum Soffit Vents (08 95 13) 

. 

. 
 08 95 13 00-0002 LF 2-1/2" Wide Aluminum Soffit Vent ........................................................................................................................................... 9.16 3.36 

. 
 08 95 13 00-0003 LF 3" Wide Aluminum Soffit Vent ............................................................................................................................................... 16.57 6.58 

. 
 08 95 13 00-0004 EA 4" x 16" Under Eave Vent, Mill Finish ................................................................................................................................... 26.75 8.77 

. 
 08 95 13 00-0005 EA 8" x 16" Under Eave Vent, Mill Finish ................................................................................................................................... 27.67 8.77 

XXXXXXX 
. 
 08 95 13 00-0006  Vinyl Soffit Vents (08 95 13) 

. 

. 
 08 95 13 00-0007 LF Up To 2" Vinyl Soffit Vent, Perforated, White .......................................................................................................................... 6.78 2.83 

    For Colors, Add  0.11 
. 

 08 95 13 00-0008 LF 3" To 4" Vinyl Soffit Vent, Perforated, White ........................................................................................................................... 6.67 2.83 
    For Colors, Add  0.10 

XXXXXXX 
. 
 08 95 16  Wall Vents (08 95) 

. 

. 
 08 95 16 00-0001  Foundation Vents (08 95 16) 

. 

. 
 08 95 16 00-0002 SI Galvanized Steel Foundation Vent ......................................................................................................................................... 0.53 0.21 

. 
 08 95 16 00-0003 SI Aluminum Foundation Vent .................................................................................................................................................... 0.98 0.21 

. 
 08 95 16 00-0004 SI Stainless Steel Foundation Vent ............................................................................................................................................. 0.91 0.21 

. 
 08 95 16 00-0005 SI Plastic Foundation Vent .......................................................................................................................................................... 0.60 0.21 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 01  Operation and Maintenance of Plumbing (22) 

. 

. 
 22 01 10  Operation and Maintenance of Plumbing Piping and Pumps (22 01) 

See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 
. 
. 
 22 01 10 61  Plumbing Piping Repairs (22 01 10) 

. 

. 
 22 01 10 61-0001  Pipe Repair Clamps (22 01 10 61) 

. 

. 
 22 01 10 61-0002 EA 1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 47.51  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0003 EA 3/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 49.74  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0004 EA 1" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 54.74  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0005 EA 1-1/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 58.53  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0006 EA 1-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 63.64  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0007 EA 2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 81.39  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0008 EA 2-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................. 104.76  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0009 EA 3" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ....................................................................................... 122.56  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0010 EA 4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ....................................................................................... 140.72  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0011 EA 1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 74.25  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0012 EA 3/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 78.58  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0013 EA 1" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 87.00  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0014 EA 1-1/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 95.63  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0015 EA 1-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ................................................................................ 105.63  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0016 EA 2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 136.62  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0017 EA 2-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ................................................................................ 168.01  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0018 EA 3" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 192.80  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0019 EA 4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 219.19  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0020 EA 1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ..................................................................................... 104.78  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0021 EA 3/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ..................................................................................... 109.49  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0022 EA 1" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 121.03  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0023 EA 1-1/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 132.77  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0024 EA 1-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 149.97  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0025 EA 2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 184.23  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0026 EA 2-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 219.57  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0027 EA 3" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 265.31  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0028 EA 4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 325.45  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0029 EA 5" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 334.57  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0030 EA 6" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 358.28  

Note: Includes Buna rubber gasket 

XXXXXXX 
. 
 22 01 40  Operation and Maintenance of Plumbing Fixtures (22 01) 

. 

. 
 22 01 40 81  Plumbing Fixtures Replacement (22 01 40) 

. 

. 
 22 01 40 81-0001  Removal And Replacement Of Fixture And/Or Trim (22 01 40 81) 

Note: Includes removal of existing item(s) and installation of new item(s). 
. 
. 

 22 01 40 81-0002 EA  Removal And Replacement Of 3/8" To 1/2" Compression Shut-off Valve With 15" Polybutylene Supply Tube ................... 74.43  
. 

 22 01 40 81-0003 EA  Removal And Replacement Of 3/8" Compression x 1/2" FIP, Braided Stainless Steel, Supply Lines To 
Sink/Lavatory ....................................................................................................................................................................... 22.82  

. 
 22 01 40 81-0004 EA  Removal And Replacement Of Chrome Supply Lines To Sink/Lavatory, Pair ...................................................................... 35.66  
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. 
 22 01 40 81-0005 EA  Removal And Replacement Of Single Bowl Sink/Lavatory Drain Line .................................................................................. 50.38  

. 
 22 01 40 81-0006 EA  Removal And Replacement Of Double Bowl Sink/Lavatory Drain Line ................................................................................ 77.83  

. 
 22 01 40 81-0007 EA  Removal And Replacement Of Shower Head, Polished Chrome ......................................................................................... 47.10  

. 
 22 01 40 81-0008 EA  Removal And Replacement Of Shower Arm ......................................................................................................................... 45.30  

. 
 22 01 40 81-0009 EA  Removal And Replacement Of Shower Head ....................................................................................................................... 50.45  

. 
 22 01 40 81-0010 EA  Removal And Replacement Of Shower Knob ....................................................................................................................... 42.72  

. 
 22 01 40 81-0011 EA Removal And Replacement Of Shower and Tub Control Trim ............................................................................................ 130.54  

Note: Excludes balancing valve. 
. 

 22 01 40 81-0012 EA  Removal And Replacement Of Sink Basket Strainer ............................................................................................................ 33.70  
. 

 22 01 40 81-0013 EA  Removal And Replacement Of 1-1/2" Sink Drain Without Stopper ....................................................................................... 18.88  
. 

 22 01 40 81-0014 EA  Removal And Replacement Of 4-1/2" Sink Drain Without Stopper ....................................................................................... 19.74  
. 

 22 01 40 81-0015 EA  Removal And Replacement Of 1-1/2" Sink Drain With Stopper ............................................................................................ 18.88  
. 

 22 01 40 81-0016 EA  Removal And Replacement Of 1" Sink Rubber Stopper ....................................................................................................... 11.22  
. 

 22 01 40 81-0017 EA  Removal And Replacement Of Sink Tailpiece Extension, 1-1/2" x 8" ................................................................................... 33.05  
. 

 22 01 40 81-0018 EA  Removal And Replacement Of Sink Trap, Adjustable, 1-1/2" ............................................................................................... 52.72  
. 

 22 01 40 81-0019 EA  Removal And Replacement Of Lavatory Pop-Up Rod .......................................................................................................... 32.19  
. 

 22 01 40 81-0020 EA  Removal And Replacement Of Lavatory Pop-up Drain Stopper ........................................................................................... 38.09  
. 

 22 01 40 81-0021 EA  Removal And Replacement Of Faucet Handle ..................................................................................................................... 42.11  
. 

 22 01 40 81-0022 EA  Removal And Replacement Of Faucet O-Ring ..................................................................................................................... 33.24  
. 

 22 01 40 81-0023 EA Removal And Replacement Of 1-1/2" Faucet Hole Cover .................................................................................................... 23.46  
. 

 22 01 40 81-0024 EA  Removal And Replacement Of Toilet Ballcock ..................................................................................................................... 46.59  
. 

 22 01 40 81-0025 EA  Removal And Replacement Of Toilet Bowl Ring, Flat Wax ..................................................................................................... 8.96  
Note: Excludes removal of toilet. 

. 
 22 01 40 81-0026 EA  Removal And Replacement Of Toilet Tank ......................................................................................................................... 179.31  

. 
 22 01 40 81-0027 EA  Removal And Replacement Of 10" Toilet Bowl ................................................................................................................... 232.50  

. 
 22 01 40 81-0028 EA  Removal And Replacement Of 10", Low-Flush Watersaver, Toilet Bowl ............................................................................ 247.44  

. 
 22 01 40 81-0029 EA  Removal And Replacement Of 12" Toilet Bowl ................................................................................................................... 261.86  

. 
 22 01 40 81-0030 EA  Removal And Replacement Of 18", Elongated, Toilet Bowl ................................................................................................ 237.52  

. 
 22 01 40 81-0031 EA Removal And Replacement Of Toilet Closet Bolt, 5/16" x 3" With Nuts And Washers ......................................................... 30.05  

. 
 22 01 40 81-0032 EA Removal And Replacement Of Toilet Flapper With Chain .................................................................................................... 20.99  

. 
 22 01 40 81-0033 EA  Removal And Replacement Of Toilet Flush Tank Lever ....................................................................................................... 23.08  

. 
 22 01 40 81-0034 EA Removal And Replacement Of Elongated Toilet Seat With Lid .......................................................................................... 112.29  

. 
 22 01 40 81-0035 EA Removal And Replacement Of Elongated Toilet Seat Without Lid ..................................................................................... 104.35  

. 
 22 01 40 81-0036 EA Removal And Replacement Of Handicap Toilet Seat, Complete With Rails ....................................................................... 165.21  

. 
 22 01 40 81-0037 EA Removal And Replacement Of Diverter Tub Spout .............................................................................................................. 62.16  

. 
 22 01 40 81-0038 EA  Removal And Replacement Of Tub Spout ............................................................................................................................ 46.46  

. 
 22 01 40 81-0039 EA  Removal And Replacement Of 2" Tub Stopper ..................................................................................................................... 13.30  

. 
 22 01 40 81-0040 EA  Removal And Replacement Of Tub Waste/Overflow ............................................................................................................ 89.30  

. 
 22 01 40 81-0041 EA Removal And Replacement Of Tub Stem Bonnet Assembly ................................................................................................ 47.72  

. 
 22 01 40 81-0042 EA Removal And Replacement Of Faucet Bonnet ..................................................................................................................... 51.79  

. 
 22 01 40 81-0043 EA  Removal And Replacement Of Faucet Diverter Stem ........................................................................................................... 32.81  

. 
 22 01 40 81-0044 EA Removal And Replacement Of Faucet Diverter Stem And Bonnet ....................................................................................... 43.13  

. 
 22 01 40 81-0045 EA  Removal And Replacement Of Faucet Spout ....................................................................................................................... 48.05  

. 
 22 01 40 81-0046 EA  Removal And Replacement Of Faucet Stem ........................................................................................................................ 35.77  

. 
 22 01 40 81-0047 EA Removal And Replacement Of Plastic, Chrome Plated Drinking Fountain Bubbler Valve With Flexible Bubbler 

Guard ................................................................................................................................................................................. 207.68  
. 

 22 01 40 81-0048 EA Removal And Replacement Of Brass, Chrome Plated Drinking Fountain Bubbler Valve ................................................... 255.79  
. 

 22 01 40 81-0049 EA Removal And Replacement Of Stainless Steel (Lead Free) Drinking Fountain Pushbutton Bubbler Valve ........................ 163.44  

XXXXXXX 
. 
 22 05  Common Work Results for Plumbing (22) 

. 

. 
 22 05 13  Common Motor Requirements for Plumbing Equipment (22 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 22 05 19  Meters and Gages for Plumbing Piping (22 05) 

See CSI section 23 05 19 00-0000 for gages. 
. 
. 
 22 05 23  General-Duty Valves for Plumbing Piping (22 05) 

See CSI section 23 05 23 00-0000 for additional valves. 
. 
. 
 22 05 23 00-0001  Gate Valves (22 05 23) 

. 

. 
 22 05 23 00-0002  Class 125 Brazed Or Soldered Bronze Gate Valves (22 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve 105) 
. 
. 

 22 05 23 00-0003 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 93.91 14.72 
    For 150 LB Rating, Add  5.11 
    For 200 LB Rating, Add  7.66 
    For Work In Restricted Working Space, Add  12.86 

. 
 22 05 23 00-0004 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 96.16 14.72 

    For 150 LB Rating, Add  5.11 
    For 200 LB Rating, Add  7.66 
    For Work In Restricted Working Space, Add  13.53 

. 
 22 05 23 00-0005 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 98.84 14.72 

    For 150 LB Rating, Add  5.14 
    For 200 LB Rating, Add  7.70 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 05 23 00-0006 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ......................................................................................... 119.18 16.19 

    For 150 LB Rating, Add  5.52 
    For 200 LB Rating, Add  8.28 
    For Work In Restricted Working Space, Add  19.19 
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. 
 22 05 23 00-0007 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 145.08 18.40 

    For 150 LB Rating, Add  6.76 
    For 200 LB Rating, Add  10.14 
    For Work In Restricted Working Space, Add  23.24 

. 
 22 05 23 00-0008 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 208.51 19.58 

    For 150 LB Rating, Add  11.04 
    For 200 LB Rating, Add  16.56 
    For Work In Restricted Working Space, Add  29.43 

. 
 22 05 23 00-0009 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 233.19 22.66 

    For 150 LB Rating, Add  12.00 
    For 200 LB Rating, Add  18.00 
    For Work In Restricted Working Space, Add  33.96 

. 
 22 05 23 00-0010 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 279.15 26.78 

    For 150 LB Rating, Add  14.54 
    For 200 LB Rating, Add  21.81 
    For Work In Restricted Working Space, Add  40.13 

. 
 22 05 23 00-0011 EA 2-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 602.32 36.18 

    For 150 LB Rating, Add  42.17 
    For 200 LB Rating, Add  63.25 
    For Work In Restricted Working Space, Add  54.20 
    For Chain Operated Type, Add  189.75 

. 
 22 05 23 00-0012 EA 3" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 706.02 42.00 

    For 150 LB Rating, Add  49.76 
    For 200 LB Rating, Add  74.64 
    For Work In Restricted Working Space, Add  62.53 

XXXXXXX 
. 
 22 05 23 00-0013  Class 125 Brazed Or Soldered Bronze Lead Free Gate Valves (22 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve UP105, Nibco T113-LF) 
. 
. 

 22 05 23 00-0014 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 110.93 14.72 
    For 150 LB Rating, Add  6.81 
    For 200 LB Rating, Add  10.21 
    For Work In Restricted Working Space, Add  12.86 

. 
 22 05 23 00-0015 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 113.03 14.72 

    For 150 LB Rating, Add  6.79 
    For 200 LB Rating, Add  10.19 
    For Work In Restricted Working Space, Add  13.53 

. 
 22 05 23 00-0016 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 130.28 14.72 

    For 150 LB Rating, Add  8.28 
    For 200 LB Rating, Add  12.42 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 05 23 00-0017 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 150.62 16.19 

    For 150 LB Rating, Add  8.66 
    For 200 LB Rating, Add  13.00 
    For Work In Restricted Working Space, Add  19.19 

. 
 22 05 23 00-0018 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 180.95 18.40 

    For 150 LB Rating, Add  10.35 
    For 200 LB Rating, Add  15.52 
    For Work In Restricted Working Space, Add  23.24 

. 
 22 05 23 00-0019 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 257.58 19.58 

    For 150 LB Rating, Add  15.95 
    For 200 LB Rating, Add  23.92 
    For Work In Restricted Working Space, Add  29.43 

. 
 22 05 23 00-0020 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 294.91 22.66 

    For 150 LB Rating, Add  18.17 
    For 200 LB Rating, Add  27.26 
    For Work In Restricted Working Space, Add  33.96 

. 
 22 05 23 00-0021 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 374.52 26.78 

    For 150 LB Rating, Add  24.07 
    For 200 LB Rating, Add  36.11 
    For Work In Restricted Working Space, Add  40.13 

XXXXXXX 
. 
 22 05 23 00-0022  200 PSI, Non Rising Stem, Crimped Bronze Gate Valves (22 05 23 00-0001) 

Note: 200 psi cold working pressure. 
. 
. 

 22 05 23 00-0023 EA 1/2" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................ 124.85 14.72 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 05 23 00-0024 EA 3/4" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................ 140.72 16.19 

    For Work In Restricted Working Space, Add  11.31 
. 

 22 05 23 00-0025 EA 1" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................... 183.79 18.40 
    For Work In Restricted Working Space, Add  13.52 

. 
 22 05 23 00-0026 EA 1-1/4" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ......................................................................... 247.58 19.58 

    For Work In Restricted Working Space, Add  14.90 
. 

 22 05 23 00-0027 EA 1-1/2" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ......................................................................... 286.40 22.66 
    For Work In Restricted Working Space, Add  16.56 

. 
 22 05 23 00-0028 EA 2" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................... 391.73 26.78 

    For Work In Restricted Working Space, Add  19.87 

XXXXXXX 
. 
 22 05 23 00-0029  Ball Valves (22 05 23) 

. 

. 
 22 05 23 00-0030  Crimped Bronze, Ball Valves (22 05 23 00-0029) 

. 

. 
 22 05 23 00-0031  Crimped Bronze, 250 PSI, Ball Valves (22 05 23 00-0030) 

Note: Nibco® 
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. 

. 
 22 05 23 00-0032 EA 1/2" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................ 88.52 14.72 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 05 23 00-0033 EA 3/4" Crimped Bronze, 250 PSI, Ball Valve .......................................................................................................................... 113.22 16.19 
    For Work In Restricted Working Space, Add  11.31 

. 
 22 05 23 00-0034 EA 1" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................. 144.46 18.40 

    For Work In Restricted Working Space, Add  13.52 
. 

 22 05 23 00-0035 EA 1-1/4" Crimped Bronze, 250 PSI, Ball Valve ....................................................................................................................... 227.43 19.58 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 05 23 00-0036 EA 1-1/2" Crimped Bronze, 250 PSI, Ball Valve ....................................................................................................................... 297.91 22.66 

    For Work In Restricted Working Space, Add  16.56 
. 

 22 05 23 00-0037 EA 2" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................. 444.64 26.78 
    For Work In Restricted Working Space, Add  19.87 

XXXXXXX 
. 
 22 05 23 00-0038  Crimped Bronze, 200 PSI, Full Port Ball Valves (22 05 23 00-0030) 

. 

. 
 22 05 23 00-0039 EA 1/2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ................................................................................................... 58.00 14.72 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 05 23 00-0040 EA 3/4" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ................................................................................................... 72.70 16.19 
    For Work In Restricted Working Space, Add  11.31 

. 
 22 05 23 00-0041 EA 1" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ...................................................................................................... 88.14 18.40 

    For Work In Restricted Working Space, Add  13.52 
. 

 22 05 23 00-0042 EA 1-1/4" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .............................................................................................. 119.66 19.58 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 05 23 00-0043 EA 1-1/2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .............................................................................................. 152.09 22.66 

    For Work In Restricted Working Space, Add  16.56 
. 

 22 05 23 00-0044 EA 2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .................................................................................................... 221.01 26.78 
    For Work In Restricted Working Space, Add  19.87 

XXXXXXX 
. 
 22 05 23 00-0045  Crimped Bronze, 250 PSI, Full Port Ball Valves (22 05 23 00-0030) 

. 

. 
 22 05 23 00-0046 EA 1/2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................................... 65.41 14.72 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 05 23 00-0047 EA 3/4" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................................... 78.09 16.19 
    For Work In Restricted Working Space, Add  11.31 

. 
 22 05 23 00-0048 EA 1" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ...................................................................................................... 96.75 18.40 

    For Work In Restricted Working Space, Add  13.52 
. 

 22 05 23 00-0049 EA 1-1/4" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .............................................................................................. 146.57 19.58 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 05 23 00-0050 EA 1-1/2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .............................................................................................. 209.97 22.66 

    For Work In Restricted Working Space, Add  16.56 
. 

 22 05 23 00-0051 EA 2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .................................................................................................... 288.29 26.78 
    For Work In Restricted Working Space, Add  19.87 

XXXXXXX 
. 
 22 05 23 00-0052  Crimped x Threaded Bronze, 250 PSI, Full Port Ball Valves (22 05 23 00-0030) 

. 

. 
 22 05 23 00-0053 EA 1/2" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................ 63.39 14.72 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 05 23 00-0054 EA 3/4" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................ 76.20 16.19 
    For Work In Restricted Working Space, Add  11.31 

. 
 22 05 23 00-0055 EA 1" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................... 92.44 18.40 

    For Work In Restricted Working Space, Add  13.52 

XXXXXXX 
. 
 22 05 23 00-0056  Check Valves (22 05 23) 

. 

. 
 22 05 23 00-0057  Crimped Bronze, 200 PSI, Y-Pattern, Swing Check Valves (22 05 23 00-0056) 

Note: Nibco® 
. 
. 

 22 05 23 00-0058 EA 1/2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ...................................................................................................... 161.15 14.72 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 05 23 00-0059 EA 3/4" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ...................................................................................................... 203.99 16.19 

    For Work In Restricted Working Space, Add  11.31 
. 

 22 05 23 00-0060 EA 1" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ......................................................................................................... 280.15 18.40 
    For Work In Restricted Working Space, Add  13.52 

. 
 22 05 23 00-0061 EA 1-1/4" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ................................................................................................... 370.74 19.58 

    For Work In Restricted Working Space, Add  14.90 
. 

 22 05 23 00-0062 EA 1-1/2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ................................................................................................... 441.25 22.66 
    For Work In Restricted Working Space, Add  16.56 

. 
 22 05 23 00-0063 EA 2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ......................................................................................................... 628.12 26.78 

    For Work In Restricted Working Space, Add  19.87 

XXXXXXX 
. 
 22 05 23 00-0064  Crimped Bronze, 250 PSI, In-Line, Check Valves (22 05 23 00-0056) 

. 

. 
 22 05 23 00-0065 EA 1/2" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................ 52.32 14.72 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 05 23 00-0066 EA 3/4" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................ 62.30 16.19 
    For Work In Restricted Working Space, Add  11.31 

. 
 22 05 23 00-0067 EA 1" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................... 73.41 18.40 

    For Work In Restricted Working Space, Add  13.52 
. 

 22 05 23 00-0068 EA 1-1/4" Crimped Bronze, 200 PSI, In-Line Check Valve ......................................................................................................... 90.65 19.58 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 05 23 00-0069 EA 1-1/2" Crimped Bronze, 200 PSI, In-Line Check Valve ....................................................................................................... 113.37 22.66 

    For Work In Restricted Working Space, Add  16.56 
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. 
 22 05 23 00-0070 EA 2" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................. 172.11 26.78 

    For Work In Restricted Working Space, Add  19.87 

XXXXXXX 
. 
 22 05 23 00-0071  Butterfly Valves (22 05 23) 

. 

. 
 22 05 23 00-0072  Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve (22 05 23 00-0071) 

. 

. 
 22 05 23 00-0073 EA 2-1/2" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve .......................................................................................... 1,159.23 39.29 

    For Work In Restricted Working Space, Add  23.18 
. 

 22 05 23 00-0074 EA 3" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ................................................................................................ 1,257.19 45.62 
    For Work In Restricted Working Space, Add  27.59 

. 
 22 05 23 00-0075 EA 4" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ................................................................................................ 1,573.28 51.51 

    For Work In Restricted Working Space, Add  36.42 

XXXXXXX 
. 
 22 05 23 00-0076  Earthquake-Sensitive Gas Shut-Off Valve (22 05 23) 

. 

. 
 22 05 23 00-0077  0.5 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0076) 

. 

. 
 22 05 23 00-0078 EA 3/4" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve ....................................................................................... 178.34 16.19 

. 
 22 05 23 00-0079 EA 1" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve .......................................................................................... 203.36 18.40 

XXXXXXX 
. 
 22 05 23 00-0080  7 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0076) 

. 

. 
 22 05 23 00-0081 EA 1-1/4" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 239.75 19.58 

. 
 22 05 23 00-0082 EA 1-1/2" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 317.79 22.66 

XXXXXXX 
. 
 22 05 23 00-0083  60 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0076) 

. 

. 
 22 05 23 00-0084 EA 3/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 216.11 16.19 

. 
 22 05 23 00-0085 EA 1" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 229.59 18.40 

. 
 22 05 23 00-0086 EA 1-1/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 260.74 19.58 

. 
 22 05 23 00-0087 EA 1-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 349.27 22.66 

. 
 22 05 23 00-0088 EA 2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 763.30 26.78 

. 
 22 05 23 00-0089 EA 2-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 914.49 36.05 

. 
 22 05 23 00-0090 EA 3" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,178.95 42.00 

. 
 22 05 23 00-0091 EA 4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,365.01 47.42 

XXXXXXX 
. 
 22 05 23 00-0092  60 PSI Flanged Earthquake Gas Shutoff Valves (22 05 23 00-0076) 

. 

. 
 22 05 23 00-0093 EA 2" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,084.63 196.17 

. 
 22 05 23 00-0094 EA 3" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,332.22 230.33 

. 
 22 05 23 00-0095 EA 4" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,900.31 386.13 

. 
 22 05 23 00-0096 EA 6" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 3,014.30 437.38 

. 
 22 05 23 00-0097 EA 8" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 7,933.73 558.87 

XXXXXXX 
. 
 22 05 23 00-0098  Emergency Shut-Off Valve With Fusible Link (22 05 23) 

. 

. 
 22 05 23 00-0099  Threaded, Fusible Brass Gate Valves (Morrison Bros. 939) (22 05 23 00-0098) 

Note: Brass globe/gate valve used to shut off product flow in the event of a fire. Fusible element in the handwheel 
automatically closes the valve when in contact with 165º F. 

. 

. 
 22 05 23 00-0100 EA 1/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 80.30 23.70 

    For Work In Restricted Working Space, Add  12.86 
. 

 22 05 23 00-0101 EA 3/8" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 82.61 25.01 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 05 23 00-0102 EA 1/2" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 124.54 23.70 

    For Work In Restricted Working Space, Add  14.24 
. 

 22 05 23 00-0103 EA 3/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 235.09 31.93 
    For Work In Restricted Working Space, Add  19.19 

. 
 22 05 23 00-0104 EA 1" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) .................................................................. 562.57 38.70 

    For Work In Restricted Working Space, Add  23.24 

XXXXXXX 
. 
 22 05 23 00-0105  Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 

346-DI) (22 05 23 00-0098) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 22 05 23 00-0106 EA 1-1/2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ..................................... 448.28 22.66 

. 
 22 05 23 00-0107 EA 2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 487.76 26.78 

. 
 22 05 23 00-0108 EA 3" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 813.43 42.00 

XXXXXXX 
. 
 22 05 23 00-0109  Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-

DI) (22 05 23 00-0098) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 22 05 23 00-0110 EA 2" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .............................................. 679.27 196.17 

. 
 22 05 23 00-0111 EA 3" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................... 1,066.07 230.33 

. 
 22 05 23 00-0112 EA 4" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................... 2,374.96 386.13 

XXXXXXX 
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. 
 22 05 29  Hangers and Supports for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 22 05 48  Vibration and Seismic Controls for Plumbing Piping and 

Equipment (22 05) 
. 
. 
 22 05 48 13  Vibration Controls for Plumbing Piping and Equipment (22 05 48) 

See CSI section 23 05 48 13-0000 for vibration and seismic control. 
. 
. 
 22 05 53  Identification for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 22 05 76  Facility Drainage Piping Cleanouts (22 05) 

. 

. 
 22 05 76 00-0001  Cast Iron Cleanout With Plug And Cover (22 05 76) 

Note: For floor installation. 
. 
. 
 22 05 76 00-0002  Cast Iron Cleanout With Plug And Round Or Square Cover (22 05 76 00-0001) 

. 

. 
 22 05 76 00-0003 EA 2" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 708.13 78.29 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0004 EA 3" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 770.72 98.16 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0005 EA 4" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 960.80 118.61 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0006 EA 5" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,363.62 132.73 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0007 EA 6" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,670.52 143.77 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0008  Cast Iron Heavy Duty Cleanout With Plug And Round Cover (22 05 76 00-0001) 

. 

. 
 22 05 76 00-0009 EA 2" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 811.25 78.29 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0010 EA 3" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 875.36 98.01 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0011 EA 4" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,065.55 118.61 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0012 EA 5" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,468.44 132.73 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 
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. 
 22 05 76 00-0013 EA 6" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,775.23 143.77 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0014  Wall Cover For Cleanout (22 05 76) 

Note: Cover and screw only. 
. 
. 
 22 05 76 00-0015  Round Access Cover, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0016 EA 4-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 111.25 24.57 
    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0017 EA 5-1/2" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 121.07 29.43 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0018 EA 7" Diameter Wall Cover For Cleanout, Screwed ................................................................................................................. 152.98 33.11 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0019 EA 9-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 251.98 36.79 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0020 EA 11-1/4" Diameter Wall Cover For Cleanout, Screwed ......................................................................................................... 373.92 40.47 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

XXXXXXX 
. 
 22 05 76 00-0021  Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0022 EA 7" x 7" Bronze Wall Or Floor Access Cover ........................................................................................................................ 547.74 24.57 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0023 EA 9" x 9" Bronze Wall Or Floor Access Cover ........................................................................................................................ 785.69 25.75 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0024 EA 10" x 10" Bronze Wall Or Floor Access Cover .................................................................................................................... 839.43 27.23 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0025 EA 14" x 14" Bronze Wall Or Floor Access Cover .................................................................................................................... 939.12 30.91 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0026  Secured Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0027 EA 6" x 6" Bronze Secured Wall Access Panel ........................................................................................................................ 557.49 24.57 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0028 EA 8" x 8" Bronze Secured Wall Access Panel ........................................................................................................................ 800.05 25.75 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0029 EA 10" x 10" Bronze Secured Wall Access Panel .................................................................................................................... 854.78 27.23 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0030 EA 12" x 12" Bronze Secured Wall Access Panel .................................................................................................................... 956.28 30.91 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0031  Secure Square Hinged Access Panel, Bronze Polished Top, Scoriated (22 05 76 

00-0014) 
Note: Cover and screw only. 

. 

. 
 22 05 76 00-0032 EA 6" x 6" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 541.02 24.57 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0033 EA 8" x 8" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 745.91 25.75 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0034 EA 10" x 10" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................ 1,054.86 27.23 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0035 EA 12" x 12" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................ 1,276.41 30.91 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0036  Cast Iron Cleanout Tee (22 05 76) 

. 

. 
 22 05 76 00-0037  Cast Iron Cleanout Tee And Round Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 



22
 22 Plumbing 

22 05 Common Work Results for Plumbing 
22 05 76 Facility Drainage Piping Cleanouts 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 22 - 8  County of San Mateo, Roofing 

. 

. 
 22 05 76 00-0038 EA 2" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 522.69 78.29 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0039 EA 3" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 600.43 98.01 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0040 EA 4" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 780.50 118.61 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0041 EA 6" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover ............................................................... 1,812.72 143.77 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0042  Cast Iron Cleanout Tee And Square Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0043 EA 2" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 888.83 78.29 
    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0044 EA 3" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 966.57 98.01 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0045 EA 4" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 1,122.34 118.61 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0046 EA 6" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 2,307.27 143.77 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0047  Cast Iron Cleanout Tee With Brass Plug (22 05 76 00-0036) 

. 

. 
 22 05 76 00-0048 EA 2" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 428.28 64.01 

. 
 22 05 76 00-0049 EA 3" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 478.23 69.90 

. 
 22 05 76 00-0050 EA 4" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 636.93 91.98 

. 
 22 05 76 00-0051 EA 5" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 946.73 108.90 

. 
 22 05 76 00-0052 EA 6" Cleanout Tee With Cast Bronze Screw Plug ............................................................................................................... 1,593.91 128.76 

XXXXXXX 
. 
 22 05 76 00-0053  Removable Cleanout Plug (22 05 76) 

. 

. 
 22 05 76 00-0054  Threaded Bronze Plugs (22 05 76 00-0053) 

. 

. 
 22 05 76 00-0055 EA 1-1/4", 1-1/2" Or 2" Threaded Bronze Plug ........................................................................................................................... 88.39 18.40 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0056 EA 2-1/2" Threaded Bronze Plug.............................................................................................................................................. 105.38 20.02 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0057 EA 3" Threaded Bronze Plug .................................................................................................................................................... 177.59 22.08 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0058 EA 3-1/2" Threaded Bronze Plug.............................................................................................................................................. 199.00 25.75 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0059 EA 4" Threaded Bronze Plug .................................................................................................................................................... 225.08 29.43 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0060 EA 5" Threaded Bronze Plug .................................................................................................................................................... 314.33 33.11 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0061 EA 6" Threaded Bronze Plug .................................................................................................................................................... 459.73 36.79 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0062 EA 8" Threaded Bronze Plug .................................................................................................................................................... 771.11 40.47 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0063 EA 10" Threaded Bronze Plug ............................................................................................................................................... 1,106.00 44.15 

    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 05 76 00-0064  Threaded Brass Plugs (22 05 76 00-0053) 

. 

. 
 22 05 76 00-0065 EA 1-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 40.12 18.39 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0066 EA 2" Threaded Brass Plug, Raised Head ................................................................................................................................. 40.69 18.39 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0067 EA 2-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 44.30 20.01 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0068 EA 3" Threaded Brass Plug, Raised Head ................................................................................................................................. 49.98 22.07 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0069 EA 3-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 58.91 25.75 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0070 EA 4" Threaded Brass Plug, Raised Head ................................................................................................................................. 68.89 29.43 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0071 EA 4-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 73.86 31.00 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0072 EA 5" Threaded Brass Plug, Raised Head ................................................................................................................................. 79.20 33.11 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0073 EA 6" Threaded Brass Plug, Raised Head ............................................................................................................................... 100.58 36.79 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0074 EA 1-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 39.66 18.39 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0075 EA 2" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 40.30 18.39 

    For Plug Tapped For Center Screw, Add  9.50 
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. 
 22 05 76 00-0076 EA 2-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 45.56 20.01 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0077 EA 3" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 50.16 22.08 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0078 EA 3-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 58.36 25.75 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0079 EA 4" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 68.03 29.43 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0080 EA 5" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 78.73 33.11 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0081 EA 6" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 93.05 36.79 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 07  Plumbing Insulation (22) 

. 

. 
 22 07 16  Plumbing Equipment Insulation (22 07) 

. 

. 
 22 07 16 00-0001  Lavatory Insulation (22 07 16) 

. 

. 
 22 07 16 00-0002 EA  Neoprene Insulation Kit For Under Lavatories .................................................................................................................... 327.63 30.89 

XXXXXXX 
. 
 22 07 19  Plumbing Piping Insulation (22 07) 

. 

. 
 22 07 19 00-0001  Fiberglass (Glass Fiber) Pipe Insulation (22 07 19) 

Note: Includes factory applied All Service Jacket (ASJ), Self Sealing Lap (SSL) longitudinal seam, butt strip seals, 
and adhesive. Excludes insulation for fittings (a location requiring purchase of an insulation fitting or cutting and 
fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve 
or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0002  1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0003 LF  1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 9.71 3.02 

    For Single Layer Of Felt Finish, Add  0.16 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0004 LF  3/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 9.88 3.02 

    For Single Layer Of Felt Finish, Add  0.18 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0005 LF  1" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.49 3.16 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0006 LF  1-1/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 10.84 3.30 

    For Single Layer Of Felt Finish, Add  0.21 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0007 LF  1-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 11.13 3.30 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0008 LF  2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 11.77 3.43 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 07 19 00-0009 LF  2-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 12.28 3.57 

    For Single Layer Of Felt Finish, Add  0.28 
    For Work In Restricted Working Space, Add  2.90 

. 
 22 07 19 00-0010 LF  3" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 12.91 3.71 

    For Single Layer Of Felt Finish, Add  0.31 
    For Work In Restricted Working Space, Add  2.99 

. 
 22 07 19 00-0011 LF  4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.55 3.98 

    For Single Layer Of Felt Finish, Add  0.40 
    For Work In Restricted Working Space, Add  3.23 

. 
 22 07 19 00-0012 LF  6" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 17.15 4.67 

    For Single Layer Of Felt Finish, Add  0.48 
    For Work In Restricted Working Space, Add  3.77 

XXXXXXX 
. 
 22 07 19 00-0013  1" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0014 LF 1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 13.11 4.11 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  3.38 

. 
 22 07 19 00-0015 LF 3/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 13.38 4.11 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  3.38 

. 
 22 07 19 00-0016 LF 1" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 13.58 4.11 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  3.43 

. 
 22 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 14.03 4.25 

    For Single Layer Of Felt Finish, Add  0.25 
    For Work In Restricted Working Space, Add  3.48 

. 
 22 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 14.38 4.25 

    For Single Layer Of Felt Finish, Add  0.27 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 07 19 00-0019 LF 2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 14.93 4.40 

    For Single Layer Of Felt Finish, Add  0.30 
    For Work In Restricted Working Space, Add  3.63 
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. 
 22 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.72 4.67 

    For Single Layer Of Felt Finish, Add  0.33 
    For Work In Restricted Working Space, Add  3.77 

. 
 22 07 19 00-0021 LF 3" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.45 4.81 

    For Single Layer Of Felt Finish, Add  0.37 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0022 LF 4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 18.45 5.08 

    For Single Layer Of Felt Finish, Add  0.48 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 07 19 00-0023 LF 6" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 21.26 5.90 

    For Single Layer Of Felt Finish, Add  0.59 
    For Work In Restricted Working Space, Add  4.70 

. 
 22 07 19 00-0024 LF 8" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 25.95 6.59 

    For Single Layer Of Felt Finish, Add  0.84 
    For Work In Restricted Working Space, Add  5.39 

. 
 22 07 19 00-0025 LF 10" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 30.55 7.83 

    For Single Layer Of Felt Finish, Add  0.98 
    For Work In Restricted Working Space, Add  6.37 

. 
 22 07 19 00-0026 LF 12" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 35.08 8.92 

    For Single Layer Of Felt Finish, Add  1.11 
    For Work In Restricted Working Space, Add  7.35 

. 
 22 07 19 00-0027 LF 14" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 37.64 9.75 

    For Single Layer Of Felt Finish, Add  1.29 
    For Work In Restricted Working Space, Add  7.61 

XXXXXXX 
. 
 22 07 19 00-0028  1-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0029 LF 1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 15.48 4.24 

    For Single Layer Of Felt Finish, Add  0.39 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 07 19 00-0030 LF 3/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 15.64 4.24 

    For Single Layer Of Felt Finish, Add  0.41 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 07 19 00-0031 LF 1" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 16.54 4.49 

    For Single Layer Of Felt Finish, Add  0.43 
    For Work In Restricted Working Space, Add  3.74 

. 
 22 07 19 00-0032 LF 1-1/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 17.08 4.59 

    For Single Layer Of Felt Finish, Add  0.46 
    For Work In Restricted Working Space, Add  3.80 

. 
 22 07 19 00-0033 LF 1-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 17.55 4.67 

    For Single Layer Of Felt Finish, Add  0.49 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0034 LF 2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 18.69 4.92 

    For Single Layer Of Felt Finish, Add  0.53 
    For Work In Restricted Working Space, Add  4.09 

. 
 22 07 19 00-0035 LF 2-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 19.43 5.00 

    For Single Layer Of Felt Finish, Add  0.58 
    For Work In Restricted Working Space, Add  4.16 

. 
 22 07 19 00-0036 LF 3" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 20.06 5.18 

    For Single Layer Of Felt Finish, Add  0.60 
    For Work In Restricted Working Space, Add  4.30 

. 
 22 07 19 00-0037 LF 4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 22.07 5.60 

    For Single Layer Of Felt Finish, Add  0.69 
    For Work In Restricted Working Space, Add  4.65 

. 
 22 07 19 00-0038 LF 6" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.58 6.54 

    For Single Layer Of Felt Finish, Add  0.79 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 07 19 00-0039 LF 8" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.48 6.89 

    For Single Layer Of Felt Finish, Add  0.98 
    For Work In Restricted Working Space, Add  5.73 

. 
 22 07 19 00-0040 LF 10" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 34.69 8.25 

    For Single Layer Of Felt Finish, Add  1.24 
    For Work In Restricted Working Space, Add  6.86 

. 
 22 07 19 00-0041 LF 12" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 39.51 9.61 

    For Single Layer Of Felt Finish, Add  1.35 
    For Work In Restricted Working Space, Add  7.99 

. 
 22 07 19 00-0042 LF 14" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 44.09 10.53 

    For Single Layer Of Felt Finish, Add  1.57 
    For Work In Restricted Working Space, Add  8.75 

XXXXXXX 
. 
 22 07 19 00-0043  2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0044 LF  1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 18.75 4.67 

    For Single Layer Of Felt Finish, Add  0.61 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0045 LF  3/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 18.95 4.67 

    For Single Layer Of Felt Finish, Add  0.63 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0046 LF  1" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 19.54 4.81 

    For Single Layer Of Felt Finish, Add  0.68 
    For Work In Restricted Working Space, Add  3.92 

. 
 22 07 19 00-0047 LF  1-1/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 20.06 4.81 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  3.97 
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. 
 22 07 19 00-0048 LF  1-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 20.61 4.94 

    For Single Layer Of Felt Finish, Add  0.76 
    For Work In Restricted Working Space, Add  4.02 

. 
 22 07 19 00-0049 LF  2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 21.38 5.08 

    For Single Layer Of Felt Finish, Add  0.79 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 07 19 00-0050 LF  2-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 22.43 5.22 

    For Single Layer Of Felt Finish, Add  0.85 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 07 19 00-0051 LF  3" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 23.56 5.49 

    For Single Layer Of Felt Finish, Add  0.91 
    For Work In Restricted Working Space, Add  4.46 

. 
 22 07 19 00-0052 LF  4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 25.63 5.76 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  4.71 

. 
 22 07 19 00-0053 LF  6" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 30.37 6.77 

    For Single Layer Of Felt Finish, Add  1.21 
    For Work In Restricted Working Space, Add  5.65 

. 
 22 07 19 00-0054 LF  8" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 34.15 7.15 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  5.96 

. 
 22 07 19 00-0055 LF  10" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 40.87 8.55 

    For Single Layer Of Felt Finish, Add  1.79 
    For Work In Restricted Working Space, Add  7.13 

. 
 22 07 19 00-0056 LF  12" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 47.24 10.26 

    For Single Layer Of Felt Finish, Add  1.97 
    For Work In Restricted Working Space, Add  8.54 

. 
 22 07 19 00-0057 LF  14" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 60.95 11.18 

    For Single Layer Of Felt Finish, Add  2.23 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 07 19 00-0058 LF  16" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 63.89 13.12 

    For Single Layer Of Felt Finish, Add  2.54 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 07 19 00-0059 LF  18" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 70.42 13.77 

    For Single Layer Of Felt Finish, Add  3.01 
    For Work In Restricted Working Space, Add  12.51 

. 
 22 07 19 00-0060 LF  20" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 79.89 15.73 

    For Single Layer Of Felt Finish, Add  3.38 
    For Work In Restricted Working Space, Add  14.30 

. 
 22 07 19 00-0061 LF  24" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 93.31 19.01 

    For Single Layer Of Felt Finish, Add  3.75 
    For Work In Restricted Working Space, Add  17.28 

XXXXXXX 
. 
 22 07 19 00-0062  2-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0063 LF  1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 23.02 5.49 

    For Single Layer Of Felt Finish, Add  0.85 
    For Work In Restricted Working Space, Add  4.47 

. 
 22 07 19 00-0064 LF  3/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 23.30 5.49 

    For Single Layer Of Felt Finish, Add  0.88 
    For Work In Restricted Working Space, Add  4.47 

. 
 22 07 19 00-0065 LF  1" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.14 5.49 

    For Single Layer Of Felt Finish, Add  0.95 
    For Work In Restricted Working Space, Add  4.54 

. 
 22 07 19 00-0066 LF  1-1/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 24.76 5.63 

    For Single Layer Of Felt Finish, Add  1.00 
    For Work In Restricted Working Space, Add  4.58 

. 
 22 07 19 00-0067 LF  1-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 25.40 5.63 

    For Single Layer Of Felt Finish, Add  1.05 
    For Work In Restricted Working Space, Add  4.61 

. 
 22 07 19 00-0068 LF  2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.45 5.90 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  4.80 

. 
 22 07 19 00-0069 LF  2-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 27.87 6.04 

    For Single Layer Of Felt Finish, Add  1.19 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 07 19 00-0070 LF  3" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 29.18 6.32 

    For Single Layer Of Felt Finish, Add  1.27 
    For Work In Restricted Working Space, Add  5.14 

. 
 22 07 19 00-0071 LF  4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.08 6.59 

    For Single Layer Of Felt Finish, Add  1.47 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 07 19 00-0072 LF  6" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 36.74 7.00 

    For Single Layer Of Felt Finish, Add  1.70 
    For Work In Restricted Working Space, Add  6.16 

. 
 22 07 19 00-0073 LF  8" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 48.11 8.38 

    For Single Layer Of Felt Finish, Add  2.65 
    For Work In Restricted Working Space, Add  6.86 

. 
 22 07 19 00-0074 LF  10" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 57.26 9.61 

    For Single Layer Of Felt Finish, Add  3.24 
    For Work In Restricted Working Space, Add  7.91 

. 
 22 07 19 00-0075 LF  12" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 65.68 11.94 

    For Single Layer Of Felt Finish, Add  3.45 
    For Work In Restricted Working Space, Add  9.84 
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 22 Plumbing 

22 07 Plumbing Insulation 
22 07 19 Plumbing Piping Insulation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 22 - 12  County of San Mateo, Roofing 

. 
 22 07 19 00-0076 LF  14" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 74.00 13.18 

    For Single Layer Of Felt Finish, Add  4.01 
    For Work In Restricted Working Space, Add  10.74 

. 
 22 07 19 00-0077 LF  16" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 87.84 16.75 

    For Single Layer Of Felt Finish, Add  4.42 
    For Work In Restricted Working Space, Add  13.73 

. 
 22 07 19 00-0078 LF  18" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 94.23 17.57 

    For Single Layer Of Felt Finish, Add  4.85 
    For Work In Restricted Working Space, Add  14.42 

. 
 22 07 19 00-0079 LF  20" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 107.02 20.05 

    For Single Layer Of Felt Finish, Add  5.47 
    For Work In Restricted Working Space, Add  16.48 

. 
 22 07 19 00-0080 LF 24" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 126.25 24.22 

    For Single Layer Of Felt Finish, Add  6.29 
    For Work In Restricted Working Space, Add  19.91 

XXXXXXX 
. 
 22 07 19 00-0081  3" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0082 LF  1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 25.39 6.07 

    For Single Layer Of Felt Finish, Add  0.94 
    For Work In Restricted Working Space, Add  4.94 

. 
 22 07 19 00-0083 LF  3/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 25.70 6.07 

    For Single Layer Of Felt Finish, Add  0.97 
    For Work In Restricted Working Space, Add  4.94 

. 
 22 07 19 00-0084 LF  1" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 26.55 6.13 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  5.00 

. 
 22 07 19 00-0085 LF  1-1/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.21 6.17 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  5.03 

. 
 22 07 19 00-0086 LF  1-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.96 6.24 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 07 19 00-0087 LF  2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 29.05 6.47 

    For Single Layer Of Felt Finish, Add  1.21 
    For Work In Restricted Working Space, Add  5.27 

. 
 22 07 19 00-0088 LF  2-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.60 6.69 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  5.45 

. 
 22 07 19 00-0089 LF  3" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 32.04 6.93 

    For Single Layer Of Felt Finish, Add  1.39 
    For Work In Restricted Working Space, Add  5.65 

. 
 22 07 19 00-0090 LF  4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 35.26 7.32 

    For Single Layer Of Felt Finish, Add  1.62 
    For Work In Restricted Working Space, Add  5.96 

. 
 22 07 19 00-0091 LF  6" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 40.37 8.31 

    For Single Layer Of Felt Finish, Add  1.87 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 07 19 00-0092 LF  8" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 52.85 9.25 

    For Single Layer Of Felt Finish, Add  2.91 
    For Work In Restricted Working Space, Add  7.55 

. 
 22 07 19 00-0093 LF  10" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 62.91 10.68 

    For Single Layer Of Felt Finish, Add  3.56 
    For Work In Restricted Working Space, Add  8.71 

. 
 22 07 19 00-0094 LF  12" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 72.17 13.28 

    For Single Layer Of Felt Finish, Add  3.79 
    For Work In Restricted Working Space, Add  10.82 

. 
 22 07 19 00-0095 LF  14" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 81.31 14.49 

    For Single Layer Of Felt Finish, Add  4.40 
    For Work In Restricted Working Space, Add  11.82 

. 
 22 07 19 00-0096 LF  16" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 96.52 18.52 

    For Single Layer Of Felt Finish, Add  4.85 
    For Work In Restricted Working Space, Add  15.10 

. 
 22 07 19 00-0097 LF  18" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 103.53 19.45 

    For Single Layer Of Felt Finish, Add  5.32 
    For Work In Restricted Working Space, Add  15.86 

. 
 22 07 19 00-0098 LF  20" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 117.61 22.24 

    For Single Layer Of Felt Finish, Add  6.00 
    For Work In Restricted Working Space, Add  18.13 

. 
 22 07 19 00-0099 LF 24" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 138.72 26.85 

    For Single Layer Of Felt Finish, Add  6.90 
    For Work In Restricted Working Space, Add  21.90 

XXXXXXX 
. 
 22 07 19 00-0100  3-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0101 LF  1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 27.44 6.59 

    For Single Layer Of Felt Finish, Add  0.98 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 07 19 00-0102 LF  3/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 27.80 6.59 

    For Single Layer Of Felt Finish, Add  1.02 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 07 19 00-0103 LF  1" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.99 6.59 

    For Single Layer Of Felt Finish, Add  1.14 
    For Work In Restricted Working Space, Add  5.45 
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. 
 22 07 19 00-0104 LF  1-1/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 29.71 6.73 

    For Single Layer Of Felt Finish, Add  1.20 
    For Work In Restricted Working Space, Add  5.49 

. 
 22 07 19 00-0105 LF  1-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 30.58 6.73 

    For Single Layer Of Felt Finish, Add  1.27 
    For Work In Restricted Working Space, Add  5.56 

. 
 22 07 19 00-0106 LF  2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 31.69 7.00 

    For Single Layer Of Felt Finish, Add  1.32 
    For Work In Restricted Working Space, Add  5.74 

. 
 22 07 19 00-0107 LF  2-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 33.39 7.27 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  5.95 

. 
 22 07 19 00-0108 LF  3" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 34.88 7.55 

    For Single Layer Of Felt Finish, Add  1.51 
    For Work In Restricted Working Space, Add  6.16 

. 
 22 07 19 00-0109 LF  4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 38.53 7.97 

    For Single Layer Of Felt Finish, Add  1.77 
    For Work In Restricted Working Space, Add  6.51 

. 
 22 07 19 00-0110 LF  6" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 44.08 9.06 

    For Single Layer Of Felt Finish, Add  2.04 
    For Work In Restricted Working Space, Add  7.39 

. 
 22 07 19 00-0111 LF  8" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 57.70 10.02 

    For Single Layer Of Felt Finish, Add  3.18 
    For Work In Restricted Working Space, Add  8.23 

. 
 22 07 19 00-0112 LF  10" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 68.71 11.54 

    For Single Layer Of Felt Finish, Add  3.89 
    For Work In Restricted Working Space, Add  9.50 

. 
 22 07 19 00-0113 LF  12" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 78.81 14.41 

    For Single Layer Of Felt Finish, Add  4.14 
    For Work In Restricted Working Space, Add  11.81 

. 
 22 07 19 00-0114 LF  14" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 88.82 15.79 

    For Single Layer Of Felt Finish, Add  4.81 
    For Work In Restricted Working Space, Add  12.89 

. 
 22 07 19 00-0115 LF  16" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 105.44 20.05 

    For Single Layer Of Felt Finish, Add  5.30 
    For Work In Restricted Working Space, Add  16.48 

. 
 22 07 19 00-0116 LF  18" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 113.07 21.14 

    For Single Layer Of Felt Finish, Add  5.82 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 07 19 00-0117 LF  20" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 128.49 24.16 

    For Single Layer Of Felt Finish, Add  6.57 
    For Work In Restricted Working Space, Add  19.79 

. 
 22 07 19 00-0118 LF  24" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 151.51 29.11 

    For Single Layer Of Felt Finish, Add  7.55 
    For Work In Restricted Working Space, Add  23.89 

XXXXXXX 
. 
 22 07 19 00-0119  4" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0120 LF  1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 31.02 7.41 

    For Single Layer Of Felt Finish, Add  1.15 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 07 19 00-0121 LF  3/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 31.41 7.41 

    For Single Layer Of Felt Finish, Add  1.19 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 07 19 00-0122 LF  1" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 32.57 7.41 

    For Single Layer Of Felt Finish, Add  1.28 
    For Work In Restricted Working Space, Add  6.12 

. 
 22 07 19 00-0123 LF  1-1/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 33.49 7.55 

    For Single Layer Of Felt Finish, Add  1.35 
    For Work In Restricted Working Space, Add  6.19 

. 
 22 07 19 00-0124 LF  1-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 34.84 7.83 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  6.39 

. 
 22 07 19 00-0125 LF  2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 36.08 8.10 

    For Single Layer Of Felt Finish, Add  1.48 
    For Work In Restricted Working Space, Add  6.59 

. 
 22 07 19 00-0126 LF  2-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 37.56 8.10 

    For Single Layer Of Felt Finish, Add  1.60 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 07 19 00-0127 LF  3" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 39.37 8.51 

    For Single Layer Of Felt Finish, Add  1.71 
    For Work In Restricted Working Space, Add  6.93 

. 
 22 07 19 00-0128 LF  4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 43.31 8.92 

    For Single Layer Of Felt Finish, Add  1.99 
    For Work In Restricted Working Space, Add  7.32 

. 
 22 07 19 00-0129 LF  6" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 49.57 10.16 

    For Single Layer Of Felt Finish, Add  2.30 
    For Work In Restricted Working Space, Add  8.30 

. 
 22 07 19 00-0130 LF  8" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 64.92 10.98 

    For Single Layer Of Felt Finish, Add  3.58 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 07 19 00-0131 LF  10" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 77.32 13.05 

    For Single Layer Of Felt Finish, Add  4.38 
    For Work In Restricted Working Space, Add  10.70 
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. 
 22 07 19 00-0132 LF  12" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 88.68 16.20 

    For Single Layer Of Felt Finish, Add  4.66 
    For Work In Restricted Working Space, Add  13.28 

. 
 22 07 19 00-0133 LF  14" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 99.95 17.71 

    For Single Layer Of Felt Finish, Add  5.42 
    For Work In Restricted Working Space, Add  14.51 

. 
 22 07 19 00-0134 LF  16" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 118.67 22.65 

    For Single Layer Of Felt Finish, Add  5.97 
    For Work In Restricted Working Space, Add  18.55 

. 
 22 07 19 00-0135 LF  18" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 127.14 23.75 

    For Single Layer Of Felt Finish, Add  6.55 
    For Work In Restricted Working Space, Add  19.44 

. 
 22 07 19 00-0136 LF  20" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 142.91 27.19 

    For Single Layer Of Felt Finish, Add  7.22 
    For Work In Restricted Working Space, Add  22.25 

. 
 22 07 19 00-0137 LF  24" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 170.48 32.81 

    For Single Layer Of Felt Finish, Add  8.49 
    For Work In Restricted Working Space, Add  26.88 

. 
 22 07 19 00-0138 LF 26" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 195.33 38.71 

    For Single Layer Of Felt Finish, Add  9.42 
    For Work In Restricted Working Space, Add  31.68 

. 
 22 07 19 00-0139 LF 28" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 221.30 45.58 

    For Single Layer Of Felt Finish, Add  10.18 
    For Work In Restricted Working Space, Add  37.31 

. 
 22 07 19 00-0140 LF 30" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 251.03 53.82 

    For Single Layer Of Felt Finish, Add  10.89 
    For Work In Restricted Working Space, Add  44.19 

. 
 22 07 19 00-0141 LF 36" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 305.15 68.42 

    For Single Layer Of Felt Finish, Add  12.37 
    For Work In Restricted Working Space, Add  56.19 

. 
 22 07 19 00-0142 LF 42" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 359.26 83.33 

    For Single Layer Of Felt Finish, Add  13.86 
    For Work In Restricted Working Space, Add  68.19 

. 
 22 07 19 00-0143 LF 44" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 387.59 91.57 

    For Single Layer Of Felt Finish, Add  14.39 
    For Work In Restricted Working Space, Add  75.16 

. 
 22 07 19 00-0144 LF 46" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 412.82 98.57 

    For Single Layer Of Felt Finish, Add  14.97 
    For Work In Restricted Working Space, Add  81.08 

XXXXXXX 
. 
 22 07 19 00-0145  4-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0146 LF 1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 34.02 7.97 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  6.47 

. 
 22 07 19 00-0147 LF 3/4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 34.47 7.97 

    For Single Layer Of Felt Finish, Add  1.36 
    For Work In Restricted Working Space, Add  6.47 

. 
 22 07 19 00-0148 LF 1" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 35.77 7.97 

    For Single Layer Of Felt Finish, Add  1.45 
    For Work In Restricted Working Space, Add  6.58 

. 
 22 07 19 00-0149 LF 1-1/4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 36.82 8.12 

    For Single Layer Of Felt Finish, Add  1.54 
    For Work In Restricted Working Space, Add  6.66 

. 
 22 07 19 00-0150 LF 1-1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 38.29 8.41 

    For Single Layer Of Felt Finish, Add  1.62 
    For Work In Restricted Working Space, Add  6.86 

. 
 22 07 19 00-0151 LF 2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 39.68 8.71 

    For Single Layer Of Felt Finish, Add  1.69 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 07 19 00-0152 LF 2-1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 41.34 8.71 

    For Single Layer Of Felt Finish, Add  1.82 
    For Work In Restricted Working Space, Add  7.19 

. 
 22 07 19 00-0153 LF 3" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 43.35 9.15 

    For Single Layer Of Felt Finish, Add  1.94 
    For Work In Restricted Working Space, Add  7.45 

. 
 22 07 19 00-0154 LF 4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 47.74 9.60 

    For Single Layer Of Felt Finish, Add  2.26 
    For Work In Restricted Working Space, Add  7.87 

. 
 22 07 19 00-0155 LF 6" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 54.66 10.92 

    For Single Layer Of Felt Finish, Add  2.62 
    For Work In Restricted Working Space, Add  8.93 

. 
 22 07 19 00-0156 LF 8" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 71.91 11.81 

    For Single Layer Of Felt Finish, Add  4.07 
    For Work In Restricted Working Space, Add  9.95 

. 
 22 07 19 00-0157 LF 10" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 85.74 14.02 

    For Single Layer Of Felt Finish, Add  4.98 
    For Work In Restricted Working Space, Add  11.50 

. 
 22 07 19 00-0158 LF 12" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 98.10 17.41 

    For Single Layer Of Felt Finish, Add  5.30 
    For Work In Restricted Working Space, Add  14.28 

. 
 22 07 19 00-0159 LF 14" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 110.67 19.04 

    For Single Layer Of Felt Finish, Add  6.16 
    For Work In Restricted Working Space, Add  15.60 
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. 
 22 07 19 00-0160 LF 16" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 131.13 24.35 

    For Single Layer Of Felt Finish, Add  6.79 
    For Work In Restricted Working Space, Add  19.94 

. 
 22 07 19 00-0161 LF 18" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 140.59 25.53 

    For Single Layer Of Felt Finish, Add  7.45 
    For Work In Restricted Working Space, Add  20.90 

. 
 22 07 19 00-0162 LF 20" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 157.92 29.22 

    For Single Layer Of Felt Finish, Add  8.21 
    For Work In Restricted Working Space, Add  23.92 

. 
 22 07 19 00-0163 LF 24" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 188.32 35.27 

    For Single Layer Of Felt Finish, Add  9.66 
    For Work In Restricted Working Space, Add  28.90 

. 
 22 07 19 00-0164 LF 26" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 215.62 41.62 

    For Single Layer Of Felt Finish, Add  10.72 
    For Work In Restricted Working Space, Add  34.06 

. 
 22 07 19 00-0165 LF 28" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 243.96 48.99 

    For Single Layer Of Felt Finish, Add  11.58 
    For Work In Restricted Working Space, Add  40.10 

. 
 22 07 19 00-0166 LF 30" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 276.36 57.85 

    For Single Layer Of Felt Finish, Add  12.39 
    For Work In Restricted Working Space, Add  47.50 

. 
 22 07 19 00-0167 LF 36" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 335.42 73.55 

    For Single Layer Of Felt Finish, Add  14.08 
    For Work In Restricted Working Space, Add  60.40 

. 
 22 07 19 00-0168 LF 42" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 394.48 89.59 

    For Single Layer Of Felt Finish, Add  15.76 
    For Work In Restricted Working Space, Add  73.30 

. 
 22 07 19 00-0169 LF 44" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 425.24 98.44 

    For Single Layer Of Felt Finish, Add  16.37 
    For Work In Restricted Working Space, Add  80.79 

. 
 22 07 19 00-0170 LF 46" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 452.71 105.96 

    For Single Layer Of Felt Finish, Add  17.03 
    For Work In Restricted Working Space, Add  87.15 

XXXXXXX 
. 
 22 07 19 00-0171  5" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0172 LF 1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 37.73 8.77 

    For Single Layer Of Felt Finish, Add  1.47 
    For Work In Restricted Working Space, Add  7.11 

. 
 22 07 19 00-0173 LF 3/4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 38.23 8.77 

    For Single Layer Of Felt Finish, Add  1.52 
    For Work In Restricted Working Space, Add  7.11 

. 
 22 07 19 00-0174 LF 1" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 39.68 8.77 

    For Single Layer Of Felt Finish, Add  1.63 
    For Work In Restricted Working Space, Add  7.24 

. 
 22 07 19 00-0175 LF 1-1/4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 40.86 8.93 

    For Single Layer Of Felt Finish, Add  1.73 
    For Work In Restricted Working Space, Add  7.32 

. 
 22 07 19 00-0176 LF 1-1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 42.52 9.25 

    For Single Layer Of Felt Finish, Add  1.82 
    For Work In Restricted Working Space, Add  7.55 

. 
 22 07 19 00-0177 LF 2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 44.03 9.58 

    For Single Layer Of Felt Finish, Add  1.90 
    For Work In Restricted Working Space, Add  7.79 

. 
 22 07 19 00-0178 LF 2-1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 45.91 9.58 

    For Single Layer Of Felt Finish, Add  2.05 
    For Work In Restricted Working Space, Add  7.91 

. 
 22 07 19 00-0179 LF 3" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 48.16 10.07 

    For Single Layer Of Felt Finish, Add  2.19 
    For Work In Restricted Working Space, Add  8.20 

. 
 22 07 19 00-0180 LF 4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 53.06 10.55 

    For Single Layer Of Felt Finish, Add  2.54 
    For Work In Restricted Working Space, Add  8.66 

. 
 22 07 19 00-0181 LF 6" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 60.76 12.01 

    For Single Layer Of Felt Finish, Add  2.94 
    For Work In Restricted Working Space, Add  9.82 

. 
 22 07 19 00-0182 LF 8" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 80.06 12.98 

    For Single Layer Of Felt Finish, Add  4.57 
    For Work In Restricted Working Space, Add  10.95 

. 
 22 07 19 00-0183 LF 10" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 95.49 15.42 

    For Single Layer Of Felt Finish, Add  5.60 
    For Work In Restricted Working Space, Add  12.65 

. 
 22 07 19 00-0184 LF 12" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 109.19 19.16 

    For Single Layer Of Felt Finish, Add  5.97 
    For Work In Restricted Working Space, Add  15.71 

. 
 22 07 19 00-0185 LF 14" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 123.20 20.94 

    For Single Layer Of Felt Finish, Add  6.93 
    For Work In Restricted Working Space, Add  17.16 

. 
 22 07 19 00-0186 LF 16" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 145.86 26.78 

    For Single Layer Of Felt Finish, Add  7.64 
    For Work In Restricted Working Space, Add  21.94 

. 
 22 07 19 00-0187 LF 18" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 156.42 28.08 

    For Single Layer Of Felt Finish, Add  8.38 
    For Work In Restricted Working Space, Add  22.99 
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. 
 22 07 19 00-0188 LF 20" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 175.67 32.15 

    For Single Layer Of Felt Finish, Add  9.24 
    For Work In Restricted Working Space, Add  26.31 

. 
 22 07 19 00-0189 LF 24" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 209.46 38.80 

    For Single Layer Of Felt Finish, Add  10.87 
    For Work In Restricted Working Space, Add  31.79 

. 
 22 07 19 00-0190 LF 26" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 239.72 45.78 

    For Single Layer Of Felt Finish, Add  12.06 
    For Work In Restricted Working Space, Add  37.46 

. 
 22 07 19 00-0191 LF 28" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 271.13 53.90 

    For Single Layer Of Felt Finish, Add  13.03 
    For Work In Restricted Working Space, Add  44.12 

. 
 22 07 19 00-0192 LF 30" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 306.97 63.64 

    For Single Layer Of Felt Finish, Add  13.94 
    For Work In Restricted Working Space, Add  52.26 

. 
 22 07 19 00-0193 LF 36" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 372.32 80.91 

    For Single Layer Of Felt Finish, Add  15.84 
    For Work In Restricted Working Space, Add  66.44 

. 
 22 07 19 00-0194 LF 42" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 437.69 98.54 

    For Single Layer Of Felt Finish, Add  17.74 
    For Work In Restricted Working Space, Add  80.63 

. 
 22 07 19 00-0195 LF 44" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 471.67 108.28 

    For Single Layer Of Felt Finish, Add  18.42 
    For Work In Restricted Working Space, Add  88.87 

. 
 22 07 19 00-0196 LF 46" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 502.05 116.56 

    For Single Layer Of Felt Finish, Add  19.16 
    For Work In Restricted Working Space, Add  95.87 

XXXXXXX 
. 
 22 07 19 00-0197  Foamglas (Cellular Glass) Pipe Insulation, Rigid, Closed Cell (22 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0198  1" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0199 LF 1/2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 23.12 6.70 

    For Work In Restricted Working Space, Add  6.09 
. 

 22 07 19 00-0200 LF 3/4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 23.84 6.70 
    For Work In Restricted Working Space, Add  6.09 

. 
 22 07 19 00-0201 LF 1" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 24.86 6.80 

    For Work In Restricted Working Space, Add  6.17 
. 

 22 07 19 00-0202 LF 1-1/4" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 25.40 6.89 
    For Work In Restricted Working Space, Add  6.26 

. 
 22 07 19 00-0203 LF 1-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 26.18 6.99 

    For Work In Restricted Working Space, Add  6.35 
. 

 22 07 19 00-0204 LF 2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 27.69 7.18 
    For Work In Restricted Working Space, Add  6.53 

. 
 22 07 19 00-0205 LF 2-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 29.62 7.48 

    For Work In Restricted Working Space, Add  6.80 
. 

 22 07 19 00-0206 LF 3" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 31.60 7.67 
    For Work In Restricted Working Space, Add  6.98 

. 
 22 07 19 00-0207 LF 4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 36.02 8.25 

    For Work In Restricted Working Space, Add  7.50 
. 

 22 07 19 00-0208 LF 6" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 44.86 9.30 
    For Work In Restricted Working Space, Add  8.47 

XXXXXXX 
. 
 22 07 19 00-0209  1-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0210 LF 1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 26.78 7.42 

    For Work In Restricted Working Space, Add  6.53 
. 

 22 07 19 00-0211 LF 3/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 27.23 7.42 
    For Work In Restricted Working Space, Add  6.53 

. 
 22 07 19 00-0212 LF 1" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 27.97 7.52 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 07 19 00-0213 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 28.59 7.62 
    For Work In Restricted Working Space, Add  6.71 

. 
 22 07 19 00-0214 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 29.17 7.72 

    For Work In Restricted Working Space, Add  6.80 
. 

 22 07 19 00-0215 LF 2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 31.33 7.98 
    For Work In Restricted Working Space, Add  7.02 

. 
 22 07 19 00-0216 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 34.87 8.28 

    For Work In Restricted Working Space, Add  7.29 
. 

 22 07 19 00-0217 LF 3" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 38.01 8.53 
    For Work In Restricted Working Space, Add  7.50 

. 
 22 07 19 00-0218 LF 4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 42.59 9.07 

    For Work In Restricted Working Space, Add  7.99 
. 

 22 07 19 00-0219 LF 6" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 49.82 10.28 
    For Work In Restricted Working Space, Add  9.04 

. 
 22 07 19 00-0220 LF 8" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 55.70 11.47 

    For Work In Restricted Working Space, Add  10.09 
. 

 22 07 19 00-0221 LF 10" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 67.03 13.22 
    For Work In Restricted Working Space, Add  11.63 

. 
 22 07 19 00-0222 LF 12" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 80.12 16.43 

    For Work In Restricted Working Space, Add  14.45 
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. 
 22 07 19 00-0223 LF 14" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 88.71 17.28 

    For Work In Restricted Working Space, Add  15.71 
. 

 22 07 19 00-0224 LF  16" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 97.89 19.30 
    For Work In Restricted Working Space, Add  17.55 

. 
 22 07 19 00-0225 LF  18" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ......................................................................................................... 111.71 22.83 

    For Work In Restricted Working Space, Add  20.76 
. 

 22 07 19 00-0226 LF  20" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ......................................................................................................... 124.61 25.28 
    For Work In Restricted Working Space, Add  22.98 

. 
 22 07 19 00-0227 LF  24" Diameter Pipe, 1-1/2" Thick Fiberglass Insulation ........................................................................................................ 152.72 28.00 

    For Work In Restricted Working Space, Add  25.46 

XXXXXXX 
. 
 22 07 19 00-0228  2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0229 LF  1/2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 29.77 7.67 

    For Work In Restricted Working Space, Add  6.98 
. 

 22 07 19 00-0230 LF  3/4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 30.48 7.67 
    For Work In Restricted Working Space, Add  6.98 

. 
 22 07 19 00-0231 LF  1" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 31.47 7.75 

    For Work In Restricted Working Space, Add  7.06 
. 

 22 07 19 00-0232 LF  1-1/4" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 32.86 7.87 
    For Work In Restricted Working Space, Add  7.15 

. 
 22 07 19 00-0233 LF  1-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 34.28 7.97 

    For Work In Restricted Working Space, Add  7.24 
. 

 22 07 19 00-0234 LF  2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 37.80 8.25 
    For Work In Restricted Working Space, Add  7.50 

. 
 22 07 19 00-0235 LF  2-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 39.55 8.55 

    For Work In Restricted Working Space, Add  7.77 
. 

 22 07 19 00-0236 LF  3" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 42.17 8.83 
    For Work In Restricted Working Space, Add  8.03 

. 
 22 07 19 00-0237 LF  4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 46.99 9.32 

    For Work In Restricted Working Space, Add  8.47 
. 

 22 07 19 00-0238 LF  6" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 55.74 10.58 
    For Work In Restricted Working Space, Add  9.62 

. 
 22 07 19 00-0239 LF  8" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 62.08 11.81 

    For Work In Restricted Working Space, Add  10.73 
. 

 22 07 19 00-0240 LF  10" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 74.95 13.61 
    For Work In Restricted Working Space, Add  12.37 

. 
 22 07 19 00-0241 LF  12" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 92.88 16.92 

    For Work In Restricted Working Space, Add  15.38 
. 

 22 07 19 00-0242 LF  14" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 99.54 18.47 
    For Work In Restricted Working Space, Add  16.78 

. 
 22 07 19 00-0243 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 119.09 23.60 

    For Work In Restricted Working Space, Add  21.45 
. 

 22 07 19 00-0244 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 129.07 24.78 
    For Work In Restricted Working Space, Add  22.52 

. 
 22 07 19 00-0245 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 143.52 28.32 

    For Work In Restricted Working Space, Add  25.75 
. 

 22 07 19 00-0246 LF  24" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 178.98 34.21 
    For Work In Restricted Working Space, Add  31.11 

XXXXXXX 
. 
 22 07 19 00-0247  2-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0248 LF 1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 35.37 8.32 

    For Work In Restricted Working Space, Add  7.56 
. 

 22 07 19 00-0249 LF 3/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 36.55 8.31 
    For Work In Restricted Working Space, Add  7.55 

. 
 22 07 19 00-0250 LF 1" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 38.18 8.44 

    For Work In Restricted Working Space, Add  7.68 
. 

 22 07 19 00-0251 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 39.56 8.51 
    For Work In Restricted Working Space, Add  7.73 

. 
 22 07 19 00-0252 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 40.98 8.58 

    For Work In Restricted Working Space, Add  7.80 
. 

 22 07 19 00-0253 LF 2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 43.72 8.92 
    For Work In Restricted Working Space, Add  8.12 

. 
 22 07 19 00-0254 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 46.31 9.24 

    For Work In Restricted Working Space, Add  8.40 
. 

 22 07 19 00-0255 LF 3" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 49.93 9.56 
    For Work In Restricted Working Space, Add  8.69 

. 
 22 07 19 00-0256 LF 4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 55.46 10.08 

    For Work In Restricted Working Space, Add  9.17 
. 

 22 07 19 00-0257 LF 6" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 65.85 11.47 
    For Work In Restricted Working Space, Add  10.42 

. 
 22 07 19 00-0258 LF 8" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 73.37 12.78 

    For Work In Restricted Working Space, Add  11.62 
. 

 22 07 19 00-0259 LF 10" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 83.84 14.73 
    For Work In Restricted Working Space, Add  13.40 

. 
 22 07 19 00-0260 LF 12" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 104.37 18.32 

    For Work In Restricted Working Space, Add  16.65 
. 

 22 07 19 00-0261 LF 14" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 109.53 19.99 
    For Work In Restricted Working Space, Add  18.17 

. 
 22 07 19 00-0262 LF 16" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 130.68 25.55 

    For Work In Restricted Working Space, Add  23.23 
. 

 22 07 19 00-0263 LF 18" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 141.36 26.82 
    For Work In Restricted Working Space, Add  24.39 
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. 
 22 07 19 00-0264 LF 20" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 162.39 30.66 

    For Work In Restricted Working Space, Add  27.88 
. 

 22 07 19 00-0265 LF 24" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 202.33 37.05 
    For Work In Restricted Working Space, Add  33.68 

XXXXXXX 
. 
 22 07 19 00-0266  3" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0267 LF 1/2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 41.80 8.84 

    For Work In Restricted Working Space, Add  8.04 
. 

 22 07 19 00-0268 LF 3/4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 42.52 8.84 
    For Work In Restricted Working Space, Add  8.04 

. 
 22 07 19 00-0269 LF 1" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 43.68 8.99 

    For Work In Restricted Working Space, Add  8.17 
. 

 22 07 19 00-0270 LF 1-1/4" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 44.59 9.04 
    For Work In Restricted Working Space, Add  8.23 

. 
 22 07 19 00-0271 LF 1-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 45.55 9.13 

    For Work In Restricted Working Space, Add  8.30 
. 

 22 07 19 00-0272 LF 2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 48.71 9.50 
    For Work In Restricted Working Space, Add  8.64 

. 
 22 07 19 00-0273 LF 2-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 51.73 9.83 

    For Work In Restricted Working Space, Add  8.93 
. 

 22 07 19 00-0274 LF 3" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 58.00 10.17 
    For Work In Restricted Working Space, Add  9.25 

. 
 22 07 19 00-0275 LF 4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 65.53 10.72 

    For Work In Restricted Working Space, Add  9.75 
. 

 22 07 19 00-0276 LF 6" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 72.09 12.19 
    For Work In Restricted Working Space, Add  11.08 

. 
 22 07 19 00-0277 LF 8" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 81.30 13.59 

    For Work In Restricted Working Space, Add  12.36 
. 

 22 07 19 00-0278 LF 10" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 96.58 15.68 
    For Work In Restricted Working Space, Add  14.25 

. 
 22 07 19 00-0279 LF 12" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 113.14 19.48 

    For Work In Restricted Working Space, Add  17.71 
. 

 22 07 19 00-0280 LF 14" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 121.44 21.26 
    For Work In Restricted Working Space, Add  19.33 

. 
 22 07 19 00-0281 LF 16" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 146.34 27.19 

    For Work In Restricted Working Space, Add  24.71 
. 

 22 07 19 00-0282 LF 18" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 156.24 28.54 
    For Work In Restricted Working Space, Add  25.95 

. 
 22 07 19 00-0283 LF 20" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 182.48 32.62 

    For Work In Restricted Working Space, Add  29.66 
. 

 22 07 19 00-0284 LF 24" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 222.74 39.42 
    For Work In Restricted Working Space, Add  35.83 

XXXXXXX 
. 
 22 07 19 00-0285  3-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0286 LF 1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 50.40 10.72 

    For Work In Restricted Working Space, Add  9.75 
. 

 22 07 19 00-0287 LF 3/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 51.30 10.72 
    For Work In Restricted Working Space, Add  9.75 

. 
 22 07 19 00-0288 LF 1" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 52.43 10.79 

    For Work In Restricted Working Space, Add  9.82 
. 

 22 07 19 00-0289 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 53.53 10.86 
    For Work In Restricted Working Space, Add  9.88 

. 
 22 07 19 00-0290 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 54.85 10.99 

    For Work In Restricted Working Space, Add  10.00 
. 

 22 07 19 00-0291 LF 2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 59.81 11.39 
    For Work In Restricted Working Space, Add  10.34 

. 
 22 07 19 00-0292 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 64.84 11.78 

    For Work In Restricted Working Space, Add  10.70 
. 

 22 07 19 00-0293 LF 3" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 68.31 12.19 
    For Work In Restricted Working Space, Add  11.08 

. 
 22 07 19 00-0294 LF 4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 73.03 12.89 

    For Work In Restricted Working Space, Add  11.72 
. 

 22 07 19 00-0295 LF 6" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 83.92 14.63 
    For Work In Restricted Working Space, Add  13.30 

. 
 22 07 19 00-0296 LF 8" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 95.17 16.29 

    For Work In Restricted Working Space, Add  14.81 
. 

 22 07 19 00-0297 LF 10" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 113.33 18.81 
    For Work In Restricted Working Space, Add  17.10 

. 
 22 07 19 00-0298 LF 12" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 134.76 23.37 

    For Work In Restricted Working Space, Add  21.25 
. 

 22 07 19 00-0299 LF 14" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 141.41 25.52 
    For Work In Restricted Working Space, Add  23.20 

. 
 22 07 19 00-0300 LF 16" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 171.00 32.62 

    For Work In Restricted Working Space, Add  29.66 
. 

 22 07 19 00-0301 LF 18" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 186.77 34.26 
    For Work In Restricted Working Space, Add  31.14 

. 
 22 07 19 00-0302 LF 20" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 212.77 39.17 

    For Work In Restricted Working Space, Add  35.61 
. 

 22 07 19 00-0303 LF 24" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 260.69 47.29 
    For Work In Restricted Working Space, Add  43.00 

XXXXXXX 
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. 
 22 07 19 00-0304  4" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 

. 

. 
 22 07 19 00-0305 LF 1/2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 61.44 13.18 

    For Work In Restricted Working Space, Add  11.98 
. 

 22 07 19 00-0306 LF 3/4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 62.61 13.18 
    For Work In Restricted Working Space, Add  11.98 

. 
 22 07 19 00-0307 LF 1" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 64.47 13.40 

    For Work In Restricted Working Space, Add  12.19 
. 

 22 07 19 00-0308 LF 1-1/4" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 66.11 13.57 
    For Work In Restricted Working Space, Add  12.33 

. 
 22 07 19 00-0309 LF 1-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 68.57 13.99 

    For Work In Restricted Working Space, Add  12.71 
. 

 22 07 19 00-0310 LF 2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 73.58 14.41 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 07 19 00-0311 LF 2-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 77.93 14.64 

    For Work In Restricted Working Space, Add  13.31 
. 

 22 07 19 00-0312 LF 3" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 81.69 15.19 
    For Work In Restricted Working Space, Add  13.80 

. 
 22 07 19 00-0313 LF 4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 89.52 16.93 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 07 19 00-0314 LF 6" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................. 102.54 18.17 
    For Work In Restricted Working Space, Add  16.53 

. 
 22 07 19 00-0315 LF 8" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................. 115.19 19.71 

    For Work In Restricted Working Space, Add  17.92 
. 

 22 07 19 00-0316 LF 10" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 132.54 23.43 
    For Work In Restricted Working Space, Add  21.29 

. 
 22 07 19 00-0317 LF 12" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 156.07 29.09 

    For Work In Restricted Working Space, Add  26.44 
. 

 22 07 19 00-0318 LF 14" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 169.82 31.76 
    For Work In Restricted Working Space, Add  28.89 

. 
 22 07 19 00-0319 LF 16" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 203.64 40.62 

    For Work In Restricted Working Space, Add  36.93 
. 

 22 07 19 00-0320 LF 18" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 224.69 42.58 
    For Work In Restricted Working Space, Add  38.70 

. 
 22 07 19 00-0321 LF 20" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 252.59 48.72 

    For Work In Restricted Working Space, Add  44.30 
. 

 22 07 19 00-0322 LF 24" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 318.28 58.87 
    For Work In Restricted Working Space, Add  53.51 

XXXXXXX 
. 
 22 07 19 00-0323  Flexible Polyethylene Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV resistant standard temperature (-90 Degree F To +212 Degree F). For elbow fittings/valves add 1 LF for 
each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0324  3/8" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 

. 

. 
 22 07 19 00-0325 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.72 4.10 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-0326 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.73 4.10 
    For Work In Restricted Working Space, Add  2.47 

. 
 22 07 19 00-0327 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.08 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0328 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.44 4.40 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0329 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.77 4.48 

    For Work In Restricted Working Space, Add  2.68 
. 

 22 07 19 00-0330 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 10.15 4.55 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0331 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 10.30 4.55 

    For Work In Restricted Working Space, Add  2.74 
. 

 22 07 19 00-0332 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.72 4.55 
    For Work In Restricted Working Space, Add  2.75 

. 
 22 07 19 00-0333 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 11.56 4.68 

    For Work In Restricted Working Space, Add  2.83 
. 

 22 07 19 00-0334 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.93 4.77 
    For Work In Restricted Working Space, Add  2.88 

XXXXXXX 
. 
 22 07 19 00-0335  1/2" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 

. 

. 
 22 07 19 00-0336 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.66 4.48 

    For Work In Restricted Working Space, Add  2.68 
. 

 22 07 19 00-0337 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.76 4.48 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0338 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.92 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0339 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.09 4.58 
    For Work In Restricted Working Space, Add  2.75 

. 
 22 07 19 00-0340 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.58 4.68 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0341 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 10.98 4.77 
    For Work In Restricted Working Space, Add  2.85 

. 
 22 07 19 00-0342 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 11.45 4.83 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0343 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 12.00 4.90 
    For Work In Restricted Working Space, Add  2.94 
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. 
 22 07 19 00-0344 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 12.96 5.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0345 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 13.94 5.12 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0346 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 14.88 5.19 

    For Work In Restricted Working Space, Add  3.11 
. 

 22 07 19 00-0347 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 15.44 5.26 
    For Work In Restricted Working Space, Add  3.16 

XXXXXXX 
. 
 22 07 19 00-0348  3/4" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 

. 

. 
 22 07 19 00-0349 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.73 4.83 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0350 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.87 4.90 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 07 19 00-0351 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.53 5.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0352 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.83 5.12 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0353 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 12.65 5.26 

    For Work In Restricted Working Space, Add  3.16 
. 

 22 07 19 00-0354 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 13.47 5.34 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0355 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 13.83 5.37 

    For Work In Restricted Working Space, Add  3.22 
. 

 22 07 19 00-0356 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 15.32 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0357 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 17.38 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 07 19 00-0358 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 17.52 5.63 
    For Work In Restricted Working Space, Add  3.37 

. 
 22 07 19 00-0359 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 19.00 5.69 

    For Work In Restricted Working Space, Add  3.42 
. 

 22 07 19 00-0360 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 19.63 5.76 
    For Work In Restricted Working Space, Add  3.46 

XXXXXXX 
. 
 22 07 19 00-0361  1" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 

. 

. 
 22 07 19 00-0362 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 12.18 5.34 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0363 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 12.48 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0364 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 13.41 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 07 19 00-0365 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 13.70 5.63 
    For Work In Restricted Working Space, Add  3.37 

. 
 22 07 19 00-0366 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 15.09 5.76 

    For Work In Restricted Working Space, Add  3.46 
. 

 22 07 19 00-0367 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 15.79 5.91 
    For Work In Restricted Working Space, Add  3.55 

. 
 22 07 19 00-0368 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 16.08 5.98 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 07 19 00-0369 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 17.40 6.05 
    For Work In Restricted Working Space, Add  3.63 

. 
 22 07 19 00-0370 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 18.37 6.21 

    For Work In Restricted Working Space, Add  3.72 
. 

 22 07 19 00-0371 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 19.20 6.28 
    For Work In Restricted Working Space, Add  3.77 

XXXXXXX 
. 
 22 07 19 00-0372  Flexible Elastomeric Tubing Closed Cell Foam Insulation (22 07 19) 

Note: For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 
. 
. 
 22 07 19 00-0373  3/8" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 

. 

. 
 22 07 19 00-0374 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.99 4.10 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-0375 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.12 4.10 
    For Work In Restricted Working Space, Add  2.47 

. 
 22 07 19 00-0376 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.47 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0377 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.68 4.32 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0378 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.90 4.40 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-0379 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 10.19 4.48 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 07 19 00-0380 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.45 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0381 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.69 4.55 
    For Work In Restricted Working Space, Add  2.74 

. 
 22 07 19 00-0382 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.90 4.55 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0383 LF 2" I.D. (2-1/8" O.D.)Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.12 4.62 
    For Work In Restricted Working Space, Add  2.77 
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. 
 22 07 19 00-0384 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.45 4.68 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0385 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.73 4.68 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 07 19 00-0386 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.93 4.77 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0387 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.22 4.77 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-0388 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.82 4.83 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0389 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.53 4.90 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 07 19 00-0390 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.29 4.93 

    For Work In Restricted Working Space, Add  2.96 

XXXXXXX 
. 
 22 07 19 00-0391  1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 

. 

. 
 22 07 19 00-0392 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.10 4.48 

    For Work In Restricted Working Space, Add  2.68 
. 

 22 07 19 00-0393 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.22 4.48 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0394 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.37 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0395 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.57 4.55 
    For Work In Restricted Working Space, Add  2.74 

. 
 22 07 19 00-0396 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.72 4.55 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0397 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.13 4.68 
    For Work In Restricted Working Space, Add  2.81 

. 
 22 07 19 00-0398 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.51 4.77 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0399 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.85 4.83 
    For Work In Restricted Working Space, Add  2.90 

. 
 22 07 19 00-0400 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.19 4.88 

    For Work In Restricted Working Space, Add  2.92 
. 

 22 07 19 00-0401 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.46 4.90 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 07 19 00-0402 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.47 4.98 

    For Work In Restricted Working Space, Add  2.99 
. 

 22 07 19 00-0403 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 14.07 5.05 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0404 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 14.53 5.09 

    For Work In Restricted Working Space, Add  3.05 
. 

 22 07 19 00-0405 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.92 5.12 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0406 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 15.21 5.16 

    For Work In Restricted Working Space, Add  3.09 
. 

 22 07 19 00-0407 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 15.45 5.19 
    For Work In Restricted Working Space, Add  3.11 

. 
 22 07 19 00-0408 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 16.61 5.26 

    For Work In Restricted Working Space, Add  3.16 
. 

 22 07 19 00-0409 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 16.89 5.30 
    For Work In Restricted Working Space, Add  3.18 

. 
 22 07 19 00-0410 LF  5"  I.D. (5-9/16" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.00 5.34 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0411 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 19.34 5.48 
    For Work In Restricted Working Space, Add  3.29 

. 
 22 07 19 00-0412 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 20.84 5.63 

    For Work In Restricted Working Space, Add  3.37 

XXXXXXX 
. 
 22 07 19 00-0413  3/4" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 

. 

. 
 22 07 19 00-0414 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.52 4.83 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0415 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.82 4.90 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 07 19 00-0416 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 12.28 5.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0417 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 12.54 5.09 
    For Work In Restricted Working Space, Add  3.05 

. 
 22 07 19 00-0418 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 12.67 5.12 

    For Work In Restricted Working Space, Add  3.07 
. 

 22 07 19 00-0419 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.33 5.26 
    For Work In Restricted Working Space, Add  3.16 

. 
 22 07 19 00-0420 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.84 5.34 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0421 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 14.36 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0422 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 14.49 5.41 

    For Work In Restricted Working Space, Add  3.25 
. 

 22 07 19 00-0423 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.69 5.45 
    For Work In Restricted Working Space, Add  3.27 

. 
 22 07 19 00-0424 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 15.28 5.48 

    For Work In Restricted Working Space, Add  3.29 
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. 
 22 07 19 00-0425 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 15.61 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 07 19 00-0426 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 16.28 5.59 
    For Work In Restricted Working Space, Add  3.35 

. 
 22 07 19 00-0427 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 16.75 5.63 

    For Work In Restricted Working Space, Add  3.37 
. 

 22 07 19 00-0428 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 17.46 5.67 
    For Work In Restricted Working Space, Add  3.40 

. 
 22 07 19 00-0429 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 17.74 5.69 

    For Work In Restricted Working Space, Add  3.42 
. 

 22 07 19 00-0430 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 18.81 5.76 
    For Work In Restricted Working Space, Add  3.46 

. 
 22 07 19 00-0431 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 19.65 5.80 

    For Work In Restricted Working Space, Add  3.48 
. 

 22 07 19 00-0432 LF  5" IPS (5-9/16" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 21.06 5.83 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0433 LF  6" IPS (6-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 22.57 5.91 

    For Work In Restricted Working Space, Add  3.55 
. 

 22 07 19 00-0434 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 24.41 6.05 
    For Work In Restricted Working Space, Add  3.63 

XXXXXXX 
. 
 22 07 19 00-0435  1" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 

. 

. 
 22 07 19 00-0436 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 13.39 5.33 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0437 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 13.76 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0438 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 14.24 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 07 19 00-0439 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 14.62 5.59 
    For Work In Restricted Working Space, Add  3.35 

. 
 22 07 19 00-0440 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 14.96 5.63 

    For Work In Restricted Working Space, Add  3.37 
. 

 22 07 19 00-0441 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 15.58 5.76 
    For Work In Restricted Working Space, Add  3.46 

. 
 22 07 19 00-0442 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 16.50 5.91 

    For Work In Restricted Working Space, Add  3.55 
. 

 22 07 19 00-0443 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 16.98 5.91 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 07 19 00-0444 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.59 5.98 

    For Work In Restricted Working Space, Add  3.61 
. 

 22 07 19 00-0445 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 17.82 6.05 
    For Work In Restricted Working Space, Add  3.63 

. 
 22 07 19 00-0446 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 19.13 6.14 

    For Work In Restricted Working Space, Add  3.68 
. 

 22 07 19 00-0447 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 20.17 6.21 
    For Work In Restricted Working Space, Add  3.72 

. 
 22 07 19 00-0448 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 21.45 6.25 

    For Work In Restricted Working Space, Add  3.74 
. 

 22 07 19 00-0449 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 21.84 6.28 
    For Work In Restricted Working Space, Add  3.77 

. 
 22 07 19 00-0450 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 22.51 6.32 

    For Work In Restricted Working Space, Add  3.78 
. 

 22 07 19 00-0451 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 22.85 6.35 
    For Work In Restricted Working Space, Add  3.80 

. 
 22 07 19 00-0452 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 25.34 6.50 

    For Work In Restricted Working Space, Add  3.89 
. 

 22 07 19 00-0453 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 27.02 6.56 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 07 19 00-0454 LF 5" IPS (5-9/16" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 29.47 6.63 

    For Work In Restricted Working Space, Add  3.98 
. 

 22 07 19 00-0455 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 32.10 6.78 
    For Work In Restricted Working Space, Add  4.07 

XXXXXXX 
. 
 22 07 19 00-0456  1-1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 

. 

. 
 22 07 19 00-0457 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 19.65 5.97 

    For Work In Restricted Working Space, Add  3.58 
. 

 22 07 19 00-0458 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 20.15 6.10 
    For Work In Restricted Working Space, Add  3.67 

. 
 22 07 19 00-0459 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 20.54 6.14 

    For Work In Restricted Working Space, Add  3.69 
. 

 22 07 19 00-0460 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 20.92 6.20 
    For Work In Restricted Working Space, Add  3.70 

. 
 22 07 19 00-0461 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 21.50 6.33 

    For Work In Restricted Working Space, Add  3.79 
. 

 22 07 19 00-0462 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 22.45 6.56 
    For Work In Restricted Working Space, Add  3.93 

. 
 22 07 19 00-0463 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 23.67 6.47 

    For Work In Restricted Working Space, Add  3.97 
. 

 22 07 19 00-0464 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 24.75 6.62 
    For Work In Restricted Working Space, Add  4.02 

. 
 22 07 19 00-0465 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 25.43 6.78 

    For Work In Restricted Working Space, Add  4.07 
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. 
 22 07 19 00-0466 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 27.46 6.86 

    For Work In Restricted Working Space, Add  4.11 
. 

 22 07 19 00-0467 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 29.38 6.95 
    For Work In Restricted Working Space, Add  4.15 

. 
 22 07 19 00-0468 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 30.29 6.97 

    For Work In Restricted Working Space, Add  4.18 
. 

 22 07 19 00-0469 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 31.19 6.99 
    For Work In Restricted Working Space, Add  4.20 

. 
 22 07 19 00-0470 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 32.24 7.03 

    For Work In Restricted Working Space, Add  4.22 
. 

 22 07 19 00-0471 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 32.91 7.06 
    For Work In Restricted Working Space, Add  4.24 

. 
 22 07 19 00-0472 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 36.55 7.32 

    For Work In Restricted Working Space, Add  4.38 
. 

 22 07 19 00-0473 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 38.50 7.42 
    For Work In Restricted Working Space, Add  4.45 

. 
 22 07 19 00-0474 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 43.15 7.53 

    For Work In Restricted Working Space, Add  4.52 
. 

 22 07 19 00-0475 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 47.81 7.77 
    For Work In Restricted Working Space, Add  4.66 

XXXXXXX 
. 
 22 07 19 00-0476  2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 

. 

. 
 22 07 19 00-0477 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 27.71 6.59 

    For Work In Restricted Working Space, Add  3.95 
. 

 22 07 19 00-0478 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 28.77 6.69 
    For Work In Restricted Working Space, Add  4.04 

. 
 22 07 19 00-0479 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 30.49 6.74 

    For Work In Restricted Working Space, Add  4.05 
. 

 22 07 19 00-0480 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 31.08 6.80 
    For Work In Restricted Working Space, Add  4.07 

. 
 22 07 19 00-0481 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 32.59 6.93 

    For Work In Restricted Working Space, Add  4.15 
. 

 22 07 19 00-0482 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 34.50 7.26 
    For Work In Restricted Working Space, Add  4.35 

. 
 22 07 19 00-0483 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 35.56 7.08 

    For Work In Restricted Working Space, Add  4.38 
. 

 22 07 19 00-0484 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 37.50 7.33 
    For Work In Restricted Working Space, Add  4.47 

. 
 22 07 19 00-0485 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 39.35 7.57 

    For Work In Restricted Working Space, Add  4.55 
. 

 22 07 19 00-0486 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 40.58 7.67 
    For Work In Restricted Working Space, Add  4.59 

. 
 22 07 19 00-0487 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 43.08 7.77 

    For Work In Restricted Working Space, Add  4.64 
. 

 22 07 19 00-0488 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 43.40 7.78 
    For Work In Restricted Working Space, Add  4.66 

. 
 22 07 19 00-0489 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 45.72 7.79 

    For Work In Restricted Working Space, Add  4.69 
. 

 22 07 19 00-0490 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 47.34 7.83 
    For Work In Restricted Working Space, Add  4.70 

. 
 22 07 19 00-0491 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 49.06 7.87 

    For Work In Restricted Working Space, Add  4.72 
. 

 22 07 19 00-0492 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 54.88 8.24 
    For Work In Restricted Working Space, Add  4.92 

. 
 22 07 19 00-0493 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 58.27 8.40 

    For Work In Restricted Working Space, Add  5.03 
. 

 22 07 19 00-0494 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 59.31 8.57 
    For Work In Restricted Working Space, Add  5.14 

. 
 22 07 19 00-0495 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 66.31 8.91 

    For Work In Restricted Working Space, Add  5.34 

XXXXXXX 
. 
 22 07 19 00-0496  Flexible Polyolefin Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV stabilized, work temperature (-110 degree F to +210 degree F) 0 water vapor transmission. For elbow 
fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0497  3/8" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 

. 

. 
 22 07 19 00-0498 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.74 4.10 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-0499 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.82 4.10 
    For Work In Restricted Working Space, Add  2.47 

. 
 22 07 19 00-0500 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.13 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0501 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.51 4.40 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0502 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.75 4.48 

    For Work In Restricted Working Space, Add  2.68 
. 

 22 07 19 00-0503 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 10.13 4.55 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0504 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 10.40 4.55 

    For Work In Restricted Working Space, Add  2.74 
. 

 22 07 19 00-0505 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.60 4.68 
    For Work In Restricted Working Space, Add  2.75 
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. 
 22 07 19 00-0506 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 11.51 4.68 

    For Work In Restricted Working Space, Add  2.83 
. 

 22 07 19 00-0507 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.31 4.77 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-0508 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 14.30 4.90 

    For Work In Restricted Working Space, Add  2.94 

XXXXXXX 
. 
 22 07 19 00-0509  1/2" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 

. 

. 
 22 07 19 00-0510 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.72 4.48 

    For Work In Restricted Working Space, Add  2.68 
. 

 22 07 19 00-0511 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.81 4.48 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0512 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.99 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0513 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.21 4.55 
    For Work In Restricted Working Space, Add  2.75 

. 
 22 07 19 00-0514 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.52 4.68 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0515 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 10.94 4.77 
    For Work In Restricted Working Space, Add  2.85 

. 
 22 07 19 00-0516 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 11.40 4.83 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0517 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.84 4.90 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 07 19 00-0518 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 12.81 5.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0519 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 13.65 5.12 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0520 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 15.25 5.26 

    For Work In Restricted Working Space, Add  3.16 

XXXXXXX 
. 
 22 07 19 00-0521  3/4" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 

. 

. 
 22 07 19 00-0522 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.84 4.83 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0523 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.17 4.90 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 07 19 00-0524 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.59 5.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0525 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.17 5.12 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0526 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.76 5.26 

    For Work In Restricted Working Space, Add  3.16 
. 

 22 07 19 00-0527 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 13.69 5.34 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0528 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 14.27 5.34 

    For Work In Restricted Working Space, Add  3.22 
. 

 22 07 19 00-0529 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 14.96 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0530 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 16.30 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 07 19 00-0531 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 17.50 5.63 
    For Work In Restricted Working Space, Add  3.37 

. 
 22 07 19 00-0532 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 19.80 5.76 

    For Work In Restricted Working Space, Add  3.46 

XXXXXXX 
. 
 22 07 19 00-0533  1" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 

. 

. 
 22 07 19 00-0534 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 12.72 5.34 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0535 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 12.91 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0536 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 13.33 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 07 19 00-0537 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 14.16 5.63 
    For Work In Restricted Working Space, Add  3.37 

. 
 22 07 19 00-0538 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 14.90 5.76 

    For Work In Restricted Working Space, Add  3.46 
. 

 22 07 19 00-0539 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 15.64 5.91 
    For Work In Restricted Working Space, Add  3.55 

. 
 22 07 19 00-0540 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 16.33 5.91 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 07 19 00-0541 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 17.84 6.05 
    For Work In Restricted Working Space, Add  3.63 

. 
 22 07 19 00-0542 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 19.88 6.21 

    For Work In Restricted Working Space, Add  3.72 
. 

 22 07 19 00-0543 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 21.32 6.28 
    For Work In Restricted Working Space, Add  3.77 

XXXXXXX 
. 
 22 07 19 00-0544  Flexible Elastomeric Unicellular Insulation (22 07 19) 

Note: For refrigeration piping. For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for 
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each fitting. 
. 
. 
 22 07 19 00-0545  3/8" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0544) 

. 

. 
 22 07 19 00-0546 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ................................................. 9.63 4.10 

    For Work In Restricted Working Space, Add  2.46 
. 

 22 07 19 00-0547 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 10.14 4.25 
    For Work In Restricted Working Space, Add  2.55 

. 
 22 07 19 00-0548 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 10.62 4.41 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-0549 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 11.00 4.48 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 07 19 00-0550 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ......................................... 11.42 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0551 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ......................................... 12.02 4.58 
    For Work In Restricted Working Space, Add  2.74 

. 
 22 07 19 00-0552 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 12.81 4.70 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0553 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ......................................... 14.64 4.73 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 07 19 00-0554 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 15.97 4.79 

    For Work In Restricted Working Space, Add  2.88 

XXXXXXX 
. 
 22 07 19 00-0555  1/2" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0544) 

. 

. 
 22 07 19 00-0556 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 10.95 4.41 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-0557 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 11.45 4.55 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0558 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 11.79 4.55 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0559 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 12.32 4.68 
    For Work In Restricted Working Space, Add  2.81 

. 
 22 07 19 00-0560 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 12.75 4.77 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0561 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 13.40 4.83 
    For Work In Restricted Working Space, Add  2.90 

. 
 22 07 19 00-0562 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 14.58 4.90 

    For Work In Restricted Working Space, Add  2.94 
. 

 22 07 19 00-0563 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 16.52 5.05 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0564 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 17.80 5.12 

    For Work In Restricted Working Space, Add  3.07 
. 

 22 07 19 00-0565 LF 3-1/2" I.D. (3-5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 20.35 5.19 
    For Work In Restricted Working Space, Add  3.11 

. 
 22 07 19 00-0566 LF 4" I.D. (4-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 21.56 5.26 

    For Work In Restricted Working Space, Add  3.16 

XXXXXXX 
. 
 22 07 19 00-0567  3/4" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0544) 

. 

. 
 22 07 19 00-0568 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 12.90 4.81 

    For Work In Restricted Working Space, Add  2.88 
. 

 22 07 19 00-0569 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 13.68 5.05 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0570 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 14.53 5.12 

    For Work In Restricted Working Space, Add  3.07 
. 

 22 07 19 00-0571 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 15.77 5.27 
    For Work In Restricted Working Space, Add  3.16 

. 
 22 07 19 00-0572 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 16.65 5.34 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0573 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 18.77 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0574 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 20.56 5.45 

    For Work In Restricted Working Space, Add  3.27 
. 

 22 07 19 00-0575 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 23.31 5.56 
    For Work In Restricted Working Space, Add  3.33 

. 
 22 07 19 00-0576 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 25.20 5.63 

    For Work In Restricted Working Space, Add  3.37 
. 

 22 07 19 00-0577 LF 3-1/2" I.D. (3-5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 28.32 5.69 
    For Work In Restricted Working Space, Add  3.42 

. 
 22 07 19 00-0578 LF 4" I.D. (4-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 29.77 5.76 

    For Work In Restricted Working Space, Add  3.46 

XXXXXXX 
. 
 22 07 19 00-0579  1" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0544) 

. 

. 
 22 07 19 00-0580 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 16.70 5.34 

    For Work In Restricted Working Space, Add  3.20 
. 

 22 07 19 00-0581 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 17.52 5.56 
    For Work In Restricted Working Space, Add  3.33 

. 
 22 07 19 00-0582 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 19.16 5.63 

    For Work In Restricted Working Space, Add  3.37 
. 

 22 07 19 00-0583 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 21.16 5.76 
    For Work In Restricted Working Space, Add  3.46 

. 
 22 07 19 00-0584 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 22.97 5.91 

    For Work In Restricted Working Space, Add  3.55 
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. 
 22 07 19 00-0585 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 24.32 5.98 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 07 19 00-0586 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 26.98 6.05 
    For Work In Restricted Working Space, Add  3.63 

. 
 22 07 19 00-0587 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 33.39 6.21 

    For Work In Restricted Working Space, Add  3.72 
. 

 22 07 19 00-0588 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 37.99 6.28 
    For Work In Restricted Working Space, Add  3.77 

. 
 22 07 19 00-0589 LF 3-1/2" I.D. (3-5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 40.48 6.35 

    For Work In Restricted Working Space, Add  3.80 
. 

 22 07 19 00-0590 LF 4" I.D. (4-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 45.62 6.50 
    For Work In Restricted Working Space, Add  3.89 

XXXXXXX 
. 
 22 07 19 00-0591  Insulation Foam Rubber (22 07 19) 

. 

. 
 22 07 19 00-0592  Covering 4x6 Sheet (22 07 19 00-0591) 

. 

. 
 22 07 19 00-0593 SF  1" Thick Foam Rubber Sheet Insulation ............................................................................................................................... 26.14 9.75 

XXXXXXX 
. 
 22 07 19 00-0594  Insulation Protective Jacketing (22 07 19) 

Note: Jacketing only and to be added to insulation prices when required. 
. 
. 
 22 07 19 00-0595  Aluminum Insulation Protective Jacketing With Bands (22 07 19 00-0594) 

. 

. 
 22 07 19 00-0596  Aluminum Roll, Insulation Protective Jacketing With Bands (22 07 19 00-0595) 

. 

. 
 22 07 19 00-0597 SF 0.006" Aluminum Insulation Jacket With Bands .................................................................................................................... 20.59 8.79 

. 
 22 07 19 00-0598 SF 0.010" Aluminum Insulation Jacket With Bands .................................................................................................................... 20.92 8.79 

. 
 22 07 19 00-0599 SF 0.016" Aluminum Insulation Jacket With Bands .................................................................................................................... 21.23 8.79 

. 
 22 07 19 00-0600 SF 0.020" Aluminum Insulation Jacket With Bands .................................................................................................................... 21.52 8.79 

. 
 22 07 19 00-0601 SF 0.024" Aluminum Insulation Jacket With Bands .................................................................................................................... 21.79 8.79 

XXXXXXX 
. 
 22 07 19 00-0602  16 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0603 LF 1/2" ID, 0.016" Aluminum Insulation Jacketing ..................................................................................................................... 10.43 2.49 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0604 LF 3/4" ID, 0.016" Aluminum Insulation Jacketing ..................................................................................................................... 10.79 2.55 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0605 LF 1" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 11.16 2.62 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0606 LF 1-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 11.55 2.68 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0607 LF 1-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 11.84 2.72 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0608 LF 1-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 12.13 2.76 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0609 LF 2" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 12.49 2.82 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0610 LF 2-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 12.86 2.88 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0611 LF 2-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 13.26 2.94 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0612 LF 2-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 13.58 2.99 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0613 LF 3" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 13.99 3.05 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0614 LF 3-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.40 3.12 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0615 LF 3-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.82 3.19 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0616 LF 3-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 15.18 3.25 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0617 LF 4" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 15.63 3.33 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0618 LF 4-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.08 3.41 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 
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. 
 22 07 19 00-0619 LF 4-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.58 3.50 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0620 LF 4-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.98 3.57 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0621 LF 5" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 17.49 3.66 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0622 LF 5-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 18.03 3.76 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0623 LF 5-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 18.47 3.84 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0624 LF 5-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 19.06 3.95 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0625 LF 6" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 19.66 4.06 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0626 LF 6-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 20.04 4.12 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0627 LF 6-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 20.42 4.19 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0628 LF 7" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 21.06 4.29 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0629 LF 7-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 21.60 4.40 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0630 LF 7-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 22.02 4.47 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0631 LF 8" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 22.58 4.55 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0632 LF 8-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 23.15 4.62 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0633 LF 9" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 23.89 4.74 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0634 LF 9-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 24.50 4.82 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0635 LF 10" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 25.10 4.90 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0636 LF 10-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 25.72 4.99 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0637 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 26.54 5.13 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0638 LF 11-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 27.21 5.23 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0639 LF 12" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 27.87 5.33 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0640 LF 12-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 28.79 5.49 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0641 LF 13" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 29.27 5.55 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0642 LF 14" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 30.04 5.60 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0643 LF 15" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 31.02 5.72 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0644 LF 16" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 31.80 5.78 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0645 LF 17" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 32.83 5.90 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0646 LF 18" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 33.45 5.96 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 
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. 
 22 07 19 00-0647 LF 19" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 34.68 6.11 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0648 LF 20" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 35.49 6.17 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0649 LF 21" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 36.59 6.32 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0650 LF 22" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 37.40 6.39 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0651 LF 23" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 38.55 6.54 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0652 LF 24" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 39.39 6.62 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

XXXXXXX 
. 
 22 07 19 00-0653  20 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0654 LF 1/2" ID, 0.020" Aluminum Insulation Jacketing ..................................................................................................................... 11.54 2.75 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0655 LF 3/4" ID, 0.020" Aluminum Insulation Jacketing ..................................................................................................................... 11.96 2.81 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0656 LF 1" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 12.40 2.88 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0657 LF 1-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 12.85 2.95 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0658 LF 1-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 13.19 2.99 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0659 LF 1-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 13.53 3.04 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0660 LF 2" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 13.95 3.10 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0661 LF 2-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 14.38 3.16 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0662 LF 2-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 14.83 3.23 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0663 LF 2-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 15.22 3.28 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0664 LF 3" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 15.70 3.36 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0665 LF 3-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 16.16 3.43 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0666 LF 3-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 16.65 3.51 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0667 LF 3-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 17.06 3.57 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0668 LF 4" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 17.57 3.66 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0669 LF 4-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.11 3.75 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0670 LF 4-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.68 3.85 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0671 LF 4-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 19.14 3.92 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0672 LF 5" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 19.73 4.02 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0673 LF 5-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 20.34 4.13 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0674 LF 5-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 20.85 4.22 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 
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. 
 22 07 19 00-0675 LF 5-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 21.52 4.35 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0676 LF 6" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 22.20 4.48 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0677 LF 6-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 22.63 4.55 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0678 LF 6-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 23.09 4.61 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0679 LF 7" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 23.83 4.72 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0680 LF 7-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 24.45 4.83 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0681 LF 7-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 24.93 4.91 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0682 LF 8" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 25.61 5.00 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0683 LF 8-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 26.26 5.08 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0684 LF 9" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 27.11 5.21 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0685 LF 9-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 27.83 5.30 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0686 LF 10" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 28.54 5.39 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0687 LF 10-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 29.27 5.49 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0688 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 30.22 5.64 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0689 LF 11-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 31.00 5.75 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0690 LF 12" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 31.78 5.86 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0691 LF 12-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 32.82 6.04 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0692 LF 13" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 33.40 6.11 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0693 LF 14" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 34.33 6.17 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0694 LF 15" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 35.51 6.30 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0695 LF 16" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 36.47 6.36 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0696 LF 17" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 37.67 6.50 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0697 LF 18" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 38.41 6.57 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0698 LF 19" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 39.89 6.71 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0699 LF 20" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 40.88 6.79 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0700 LF 21" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 42.17 6.94 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0701 LF 22" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 43.15 7.02 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.38 

. 
 22 07 19 00-0702 LF 23" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 44.52 7.19 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.39 
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. 
 22 07 19 00-0703 LF 24" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 45.53 7.28 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.41 

XXXXXXX 
. 
 22 07 19 00-0704  24 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0705 LF 1/2" ID, 0.024" Aluminum Insulation Jacketing ..................................................................................................................... 12.65 3.00 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0706 LF 3/4" ID, 0.024" Aluminum Insulation Jacketing ..................................................................................................................... 13.13 3.07 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0707 LF 1" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 13.62 3.14 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0708 LF 1-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.12 3.22 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0709 LF 1-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.52 3.26 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0710 LF 1-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.92 3.31 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0711 LF 2" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 15.39 3.38 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0712 LF 2-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 15.87 3.45 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0713 LF 2-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.38 3.52 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0714 LF 2-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.81 3.58 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0715 LF 3" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 17.35 3.66 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0716 LF 3-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 17.89 3.74 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0717 LF 3-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 18.44 3.83 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0718 LF 3-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 18.91 3.90 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0719 LF 4" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 19.48 3.99 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0720 LF 4-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 20.08 4.09 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0721 LF 4-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 20.72 4.19 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0722 LF 4-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 21.25 4.27 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0723 LF 5" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 21.90 4.40 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0724 LF 5-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 22.58 4.52 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0725 LF 5-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 23.17 4.61 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0726 LF 5-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 23.92 4.74 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0727 LF 6" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 24.68 4.88 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0728 LF 6-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 25.16 4.96 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0729 LF 6-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 25.68 5.03 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0730 LF 7" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 26.52 5.15 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 
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. 
 22 07 19 00-0731 LF 7-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 27.22 5.27 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0732 LF 7-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 27.76 5.36 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0733 LF 8" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 28.52 5.45 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0734 LF 8-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 29.27 5.54 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0735 LF 9" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 30.24 5.68 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0736 LF 9-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 31.06 5.78 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0737 LF 10" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 31.88 5.88 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0738 LF 10-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 32.70 5.99 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0739 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 33.77 6.16 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0740 LF 11-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 34.66 6.28 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0741 LF 12" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 35.55 6.40 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0742 LF 12-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 36.72 6.59 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0743 LF 13" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 37.38 6.66 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0744 LF 14" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 38.48 6.73 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0745 LF 15" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 39.84 6.86 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0746 LF 16" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 40.95 6.94 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0747 LF 17" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 42.34 7.08 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0748 LF 18" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 43.20 7.16 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0749 LF 19" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 44.90 7.32 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0750 LF 20" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 46.06 7.40 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.41 

. 
 22 07 19 00-0751 LF 21" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 47.52 7.57 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.43 

. 
 22 07 19 00-0752 LF 22" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 48.68 7.66 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0753 LF 23" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 50.23 7.85 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.47 

. 
 22 07 19 00-0754 LF 24" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 51.40 7.94 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.49 

XXXXXXX 
. 
 22 07 19 00-0755  32 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0756 LF 1/2" ID, 0.032" Aluminum Insulation Jacketing ..................................................................................................................... 14.18 3.32 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0757 LF 3/4" ID, 0.032" Aluminum Insulation Jacketing ..................................................................................................................... 14.76 3.40 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0758 LF 1" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 15.35 3.48 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 
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. 
 22 07 19 00-0759 LF 1-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 15.95 3.56 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0760 LF 1-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.43 3.61 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0761 LF 1-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.92 3.67 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0762 LF 2" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 17.50 3.74 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0763 LF 2-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 18.07 3.82 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0764 LF 2-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 18.69 3.90 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0765 LF 2-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 19.22 3.97 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0766 LF 3" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 19.87 4.05 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0767 LF 3-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 20.51 4.15 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0768 LF 3-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 21.17 4.24 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0769 LF 3-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 21.74 4.32 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0770 LF 4" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 22.41 4.43 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0771 LF 4-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 23.12 4.54 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0772 LF 4-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 23.89 4.66 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0773 LF 4-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 24.52 4.75 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0774 LF 5" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 25.29 4.87 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0775 LF 5-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 26.09 5.00 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0776 LF 5-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 26.78 5.11 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0777 LF 5-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 27.67 5.25 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0778 LF 6" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 28.56 5.41 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0779 LF 6-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 29.16 5.49 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0780 LF 6-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 29.75 5.57 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0781 LF 7" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 30.77 5.70 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0782 LF 7-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 31.59 5.84 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0783 LF 7-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 32.24 5.93 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0784 LF 8" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 33.18 6.04 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0785 LF 8-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 34.11 6.14 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0786 LF 9" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 35.28 6.30 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 
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. 
 22 07 19 00-0787 LF 9-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 36.29 6.41 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0788 LF 10" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 37.28 6.52 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0789 LF 10-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 38.28 6.64 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0790 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 39.58 6.83 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0791 LF 11-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 40.65 6.96 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0792 LF 12" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 41.73 7.09 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0793 LF 12-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 43.12 7.30 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0794 LF 13" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 43.95 7.38 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0795 LF 14" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 45.35 7.45 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0796 LF 15" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 47.05 7.60 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0797 LF 16" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 48.46 7.68 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.44 

. 
 22 07 19 00-0798 LF 17" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 50.19 7.86 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.47 

. 
 22 07 19 00-0799 LF 18" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 51.27 7.94 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.49 

. 
 22 07 19 00-0800 LF 19" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 53.42 8.12 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.52 

. 
 22 07 19 00-0801 LF 20" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 54.89 8.21 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.55 

. 
 22 07 19 00-0802 LF 21" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 56.71 8.40 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.58 

. 
 22 07 19 00-0803 LF 22" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 58.17 8.49 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.61 

. 
 22 07 19 00-0804 LF 23" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 60.08 8.69 

    For Stucco Embossed, Add  0.25 
    For Corrugated, Add  0.63 

. 
 22 07 19 00-0805 LF 24" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 61.56 8.80 

    For Stucco Embossed, Add  0.26 
    For Corrugated, Add  0.66 

XXXXXXX 
. 
 22 07 19 00-0806  40 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0807 LF 1/2" ID, 0.040" Aluminum Insulation Jacketing ..................................................................................................................... 16.41 3.82 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0808 LF 3/4" ID, 0.040" Aluminum Insulation Jacketing ..................................................................................................................... 17.10 3.91 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0809 LF 1" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 17.80 4.00 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0810 LF 1-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 18.53 4.09 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0811 LF 1-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.11 4.16 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0812 LF 1-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.70 4.22 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0813 LF 2" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 20.39 4.30 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0814 LF 2-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 21.07 4.40 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 



22
 22 Plumbing 

22 07 Plumbing Insulation 
22 07 19 Plumbing Piping Insulation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 22 - 34  County of San Mateo, Roofing 

. 
 22 07 19 00-0815 LF 2-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 21.83 4.50 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0816 LF 2-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 22.46 4.57 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0817 LF 3" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 23.24 4.67 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0818 LF 3-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 24.01 4.78 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0819 LF 3-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 24.78 4.89 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0820 LF 3-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 25.46 4.97 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0821 LF 4" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 26.28 5.09 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0822 LF 4-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 27.12 5.22 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0823 LF 4-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 28.03 5.35 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0824 LF 4-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 28.79 5.45 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0825 LF 5" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 29.71 5.60 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0826 LF 5-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 30.65 5.75 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0827 LF 5-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 31.48 5.87 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0828 LF 5-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 32.53 6.04 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0829 LF 6" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 33.57 6.23 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0830 LF 6-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 34.29 6.32 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0831 LF 6-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 35.01 6.42 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0832 LF 7" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 36.23 6.57 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0833 LF 7-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 37.21 6.72 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0834 LF 7-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 37.98 6.83 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0835 LF 8" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 39.12 6.95 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0836 LF 8-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 40.24 7.06 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0837 LF 9" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 41.64 7.24 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0838 LF 9-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 42.86 7.37 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0839 LF 10" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 44.05 7.50 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0840 LF 10-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 45.28 7.63 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0841 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 46.80 7.86 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.38 

. 
 22 07 19 00-0842 LF 11-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 48.11 8.01 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 
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. 
 22 07 19 00-0843 LF 12" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 49.41 8.16 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0844 LF 12-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 51.05 8.40 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.44 

. 
 22 07 19 00-0845 LF 13" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 52.07 8.49 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0846 LF 14" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 53.80 8.57 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.49 

. 
 22 07 19 00-0847 LF 15" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 55.86 8.75 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.52 

. 
 22 07 19 00-0848 LF 16" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 57.60 8.84 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.56 

. 
 22 07 19 00-0849 LF 17" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 59.71 9.03 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.59 

. 
 22 07 19 00-0850 LF 18" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 61.02 9.13 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.61 

. 
 22 07 19 00-0851 LF 19" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 63.65 9.33 

    For Stucco Embossed, Add  0.26 
    For Corrugated, Add  0.66 

. 
 22 07 19 00-0852 LF 20" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 65.44 9.44 

    For Stucco Embossed, Add  0.28 
    For Corrugated, Add  0.69 

. 
 22 07 19 00-0853 LF 21" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 67.65 9.66 

    For Stucco Embossed, Add  0.29 
    For Corrugated, Add  0.73 

. 
 22 07 19 00-0854 LF 22" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 69.45 9.77 

    For Stucco Embossed, Add  0.30 
    For Corrugated, Add  0.76 

. 
 22 07 19 00-0855 LF 23" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 71.76 10.00 

    For Stucco Embossed, Add  0.32 
    For Corrugated, Add  0.79 

. 
 22 07 19 00-0856 LF 24" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 73.58 10.12 

    For Stucco Embossed, Add  0.33 
    For Corrugated, Add  0.83 

XXXXXXX 
. 
 22 07 19 00-0857  Aluminum Insulation Protective Jacketing For Fittings (22 07 19 00-0595) 

. 

. 
 22 07 19 00-0858 EA 1-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 22.34 3.92 

. 
 22 07 19 00-0859 EA 1-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 22.92 4.06 

. 
 22 07 19 00-0860 EA 2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 25.27 4.22 

. 
 22 07 19 00-0861 EA 2-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 25.53 4.29 

. 
 22 07 19 00-0862 EA 2-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 25.80 4.36 

. 
 22 07 19 00-0863 EA 2-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 26.23 4.47 

. 
 22 07 19 00-0864 EA 3" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 27.39 4.58 

. 
 22 07 19 00-0865 EA 3-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 27.86 4.70 

. 
 22 07 19 00-0866 EA 3-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 29.83 4.78 

. 
 22 07 19 00-0867 EA 3-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 30.45 4.86 

. 
 22 07 19 00-0868 EA 4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 31.49 4.99 

. 
 22 07 19 00-0869 EA 4-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 32.19 5.09 

. 
 22 07 19 00-0870 EA 4-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 32.57 5.18 

. 
 22 07 19 00-0871 EA 4-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 32.97 5.28 

. 
 22 07 19 00-0872 EA 5" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 34.88 5.38 

. 
 22 07 19 00-0873 EA 5-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 37.37 5.49 

. 
 22 07 19 00-0874 EA 5-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 41.83 5.66 

. 
 22 07 19 00-0875 EA 5-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 42.31 5.78 

. 
 22 07 19 00-0876 EA 6" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 40.25 5.96 

. 
 22 07 19 00-0877 EA 6-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 40.78 6.11 

. 
 22 07 19 00-0878 EA 6-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 44.96 6.32 

. 
 22 07 19 00-0879 EA 7" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 49.76 6.46 

. 
 22 07 19 00-0880 EA 7-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 50.07 6.54 

. 
 22 07 19 00-0881 EA 7-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 61.64 6.62 

. 
 22 07 19 00-0882 EA 8" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 53.01 6.70 

. 
 22 07 19 00-0883 EA 8-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 75.92 6.86 

. 
 22 07 19 00-0884 EA 9" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 76.62 7.04 

. 
 22 07 19 00-0885 EA 9-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ........................................................................................... 64.17 7.13 

. 
 22 07 19 00-0886 EA 10" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 64.56 7.22 

. 
 22 07 19 00-0887 EA 10-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ......................................................................................... 65.71 7.32 

. 
 22 07 19 00-0888 EA 11" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 66.10 7.42 

. 
 22 07 19 00-0889 EA 11-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ......................................................................................... 71.91 7.62 

. 
 22 07 19 00-0890 EA 12" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 72.34 7.73 

. 
 22 07 19 00-0891 EA 12-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ....................................................................................... 105.53 7.96 

. 
 22 07 19 00-0892 EA 13" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................. 106.01 8.08 

. 
 22 07 19 00-0893 EA 14" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 132.11 8.32 

. 
 22 07 19 00-0894 EA 15" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 137.64 8.58 

. 
 22 07 19 00-0895 EA 16" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 147.58 8.72 
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. 
 22 07 19 00-0896 EA 2-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.34 4.36 

. 
 22 07 19 00-0897 EA 2-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.77 4.47 

. 
 22 07 19 00-0898 EA 3" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 26.13 4.58 

. 
 22 07 19 00-0899 EA 3-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 26.60 4.70 

. 
 22 07 19 00-0900 EA 3-1/2" ID Aluminum 45 Degree Elbow Insulation Jacketing .................................................................................................. 28.01 4.78 

. 
 22 07 19 00-0901 EA 3-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 28.35 4.86 

. 
 22 07 19 00-0902 EA 4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 29.03 4.99 

. 
 22 07 19 00-0903 EA 4-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 30.68 5.09 

. 
 22 07 19 00-0904 EA 4-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 31.06 5.18 

. 
 22 07 19 00-0905 EA 4-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 31.46 5.28 

. 
 22 07 19 00-0906 EA 5" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 33.67 5.38 

. 
 22 07 19 00-0907 EA 5-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 34.11 5.49 

. 
 22 07 19 00-0908 EA 5-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 35.37 5.66 

. 
 22 07 19 00-0909 EA 6" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 36.61 5.96 

. 
 22 07 19 00-0910 EA 6-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 42.83 6.32 

. 
 22 07 19 00-0911 EA 7" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 43.42 6.46 

. 
 22 07 19 00-0912 EA 7-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 44.20 6.62 

. 
 22 07 19 00-0913 EA 8" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 44.52 6.70 

. 
 22 07 19 00-0914 EA 8-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 49.53 6.86 

. 
 22 07 19 00-0915 EA 9" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 50.23 7.04 

. 
 22 07 19 00-0916 EA 9-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 59.16 7.13 

. 
 22 07 19 00-0917 EA 10" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 59.55 7.22 

. 
 22 07 19 00-0918 EA 10-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 57.95 7.32 

. 
 22 07 19 00-0919 EA 11" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 58.34 7.42 

. 
 22 07 19 00-0920 EA 11-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 64.93 7.62 

. 
 22 07 19 00-0921 EA 12" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 65.36 7.73 

. 
 22 07 19 00-0922 EA 13" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 72.71 8.08 

. 
 22 07 19 00-0923 EA 14" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 82.86 8.32 

. 
 22 07 19 00-0924 EA 15" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 110.70 8.58 

. 
 22 07 19 00-0925 EA 16" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 117.67 8.72 

. 
 22 07 19 00-0926 EA 17" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 116.28 8.86 

. 
 22 07 19 00-0927 EA 18" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 128.24 9.00 

. 
 22 07 19 00-0928 EA 19" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 149.27 9.15 

. 
 22 07 19 00-0929 EA 20" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 146.18 9.30 

. 
 22 07 19 00-0930 EA 21" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 155.49 9.46 

. 
 22 07 19 00-0931 EA 2-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 72.44 6.24 

. 
 22 07 19 00-0932 EA 2-3/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 73.02 6.39 

. 
 22 07 19 00-0933 EA 3" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 79.79 6.54 

. 
 22 07 19 00-0934 EA 3-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 80.42 6.70 

. 
 22 07 19 00-0935 EA 3-1/2" ID Aluminum Tee Insulation Jacketing ....................................................................................................................... 83.67 6.86 

. 
 22 07 19 00-0936 EA 4" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 84.98 7.04 

. 
 22 07 19 00-0937 EA 4-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 89.01 7.22 

. 
 22 07 19 00-0938 EA 4-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 89.28 7.42 

. 
 22 07 19 00-0939 EA 4-3/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 90.11 7.62 

. 
 22 07 19 00-0940 EA 5" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 93.21 7.85 

. 
 22 07 19 00-0941 EA 5-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 94.14 8.08 

. 
 22 07 19 00-0942 EA 5-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 97.85 8.32 

. 
 22 07 19 00-0943 EA 6" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 98.89 8.58 

. 
 22 07 19 00-0944 EA 6-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 107.54 9.15 

. 
 22 07 19 00-0945 EA 7" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 108.80 9.46 

. 
 22 07 19 00-0946 EA 7-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 118.10 9.81 

. 
 22 07 19 00-0947 EA 8" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 119.54 10.17 

. 
 22 07 19 00-0948 EA 8-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 123.19 10.56 

. 
 22 07 19 00-0949 EA 9" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 124.88 10.98 

. 
 22 07 19 00-0950 EA 9-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 104.91 11.20 

. 
 22 07 19 00-0951 EA 10" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 105.84 11.44 

. 
 22 07 19 00-0952 EA 10-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................. 110.74 11.69 

. 
 22 07 19 00-0953 EA 11" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 111.76 11.94 

. 
 22 07 19 00-0954 EA 11-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................. 116.30 12.20 

. 
 22 07 19 00-0955 EA 12" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 117.41 12.48 

. 
 22 07 19 00-0956 EA 13" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 121.92 12.77 

. 
 22 07 19 00-0957 EA 14" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 126.62 13.08 

. 
 22 07 19 00-0958 EA 15" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 133.96 13.40 

. 
 22 07 19 00-0959 EA 16" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 137.32 13.73 

. 
 22 07 19 00-0960 EA 17" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 151.05 14.08 

. 
 22 07 19 00-0961 EA 18" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 156.22 14.45 

. 
 22 07 19 00-0962 EA 19" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 168.20 14.85 

. 
 22 07 19 00-0963 EA 20" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 172.22 15.26 

. 
 22 07 19 00-0964 EA 22" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 204.24 15.69 

. 
 22 07 19 00-0965 EA 23" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 210.01 16.15 

. 
 22 07 19 00-0966 EA 24" ID, Aluminum Tee Insulation Jacketing......................................................................................................................... 220.05 17.71 

XXXXXXX 
. 
 22 07 19 00-0967  Stainless Steel Insulation Protective Jacketing With Bands (22 07 19 00-0594) 

. 

. 
 22 07 19 00-0968  Type 304 Stainless Steel Roll, Insulation Protective Jacketing With Bands (22 

07 19 00-0967) 
. 
. 

 22 07 19 00-0969 SF 0.010" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 24.91 10.30 
. 

 22 07 19 00-0970 SF 0.016" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 30.40 12.35 

XXXXXXX 
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. 
 22 07 19 00-0971  10 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0967) 
. 
. 

 22 07 19 00-0972 LF 2-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 12.98 2.19 
. 

 22 07 19 00-0973 LF 2-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 13.52 2.24 
. 

 22 07 19 00-0974 LF 3" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 14.08 2.29 
. 

 22 07 19 00-0975 LF 3-1/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 14.66 2.33 
. 

 22 07 19 00-0976 LF 3-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 15.25 2.38 
. 

 22 07 19 00-0977 LF 3-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 15.83 2.44 
. 

 22 07 19 00-0978 LF 4" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 16.42 2.49 
. 

 22 07 19 00-0979 LF 4-1/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 17.02 2.55 
. 

 22 07 19 00-0980 LF 4-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 17.63 2.62 
. 

 22 07 19 00-0981 LF 5" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 18.91 2.75 
. 

 22 07 19 00-0982 LF 5-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 20.23 2.89 
. 

 22 07 19 00-0983 LF 6" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 21.61 3.05 
. 

 22 07 19 00-0984 LF 6-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 22.70 3.14 
. 

 22 07 19 00-0985 LF 7" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 23.82 3.23 
. 

 22 07 19 00-0986 LF 7-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 25.04 3.35 
. 

 22 07 19 00-0987 LF 8" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 26.03 3.41 
. 

 22 07 19 00-0988 LF 8-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 27.03 3.48 
. 

 22 07 19 00-0989 LF 9" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 28.05 3.54 
. 

 22 07 19 00-0990 LF 9-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 29.07 3.61 
. 

 22 07 19 00-0991 LF 10" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 30.11 3.68 
. 

 22 07 19 00-0992 LF 10-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................ 31.17 3.76 
. 

 22 07 19 00-0993 LF 11" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 32.22 3.84 
. 

 22 07 19 00-0994 LF 12" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 34.37 4.01 
. 

 22 07 19 00-0995 LF 13" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 36.48 4.16 
. 

 22 07 19 00-0996 LF 14" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 38.22 4.22 

XXXXXXX 
. 
 22 07 19 00-0997  16 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0967) 
. 
. 

 22 07 19 00-0998 LF 2-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 17.77 2.92 
. 

 22 07 19 00-0999 LF 2-3/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 18.55 2.98 
. 

 22 07 19 00-1000 LF 3" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 19.32 3.05 
. 

 22 07 19 00-1001 LF 3-1/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 20.14 3.11 
. 

 22 07 19 00-1002 LF 3-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 20.95 3.18 
. 

 22 07 19 00-1003 LF 3-3/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 21.77 3.25 
. 

 22 07 19 00-1004 LF 4" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 22.60 3.32 
. 

 22 07 19 00-1005 LF 4-1/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 23.45 3.40 
. 

 22 07 19 00-1006 LF 4-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 24.31 3.48 
. 

 22 07 19 00-1007 LF 5" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 26.09 3.65 
. 

 22 07 19 00-1008 LF 5-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 27.95 3.84 
. 

 22 07 19 00-1009 LF 6" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 29.87 4.05 
. 

 22 07 19 00-1010 LF 6-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 31.42 4.17 
. 

 22 07 19 00-1011 LF 7" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 33.00 4.29 
. 

 22 07 19 00-1012 LF 7-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 34.69 4.46 
. 

 22 07 19 00-1013 LF 8" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 36.10 4.54 
. 

 22 07 19 00-1014 LF 8-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 37.52 4.63 
. 

 22 07 19 00-1015 LF 9" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 38.98 4.71 
. 

 22 07 19 00-1016 LF 9-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 40.42 4.81 
. 

 22 07 19 00-1017 LF 10" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 41.88 4.90 
. 

 22 07 19 00-1018 LF 10-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................ 43.38 5.00 
. 

 22 07 19 00-1019 LF 11" ID, 0.0106 Stainless Steel Insulation Jacketing .............................................................................................................. 44.88 5.11 
. 

 22 07 19 00-1020 LF 12" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 47.91 5.33 
. 

 22 07 19 00-1021 LF 13" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 50.89 5.53 
. 

 22 07 19 00-1022 LF 14" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 53.38 5.62 

XXXXXXX 
. 
 22 07 19 00-1023  Type 316 Stainless Steel Insulation Protective Jacketing For Fittings (22 07 19 00-

0967) 
. 
. 

 22 07 19 00-1024 EA 2-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 35.95 4.36 
. 

 22 07 19 00-1025 EA 2-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 36.38 4.47 
. 

 22 07 19 00-1026 EA 3" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 37.67 4.58 
. 

 22 07 19 00-1027 EA 3-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 38.14 4.70 
. 

 22 07 19 00-1028 EA 3-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 39.44 4.78 
. 

 22 07 19 00-1029 EA 3-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 40.94 4.86 
. 

 22 07 19 00-1030 EA 4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 43.60 4.99 
. 

 22 07 19 00-1031 EA 4-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 51.75 5.09 
. 

 22 07 19 00-1032 EA 4-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 52.13 5.18 
. 

 22 07 19 00-1033 EA 5" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 53.66 5.38 
. 

 22 07 19 00-1034 EA 5-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 70.54 5.66 
. 

 22 07 19 00-1035 EA 6" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 76.46 5.96 
. 

 22 07 19 00-1036 EA 6-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 97.62 6.32 
. 

 22 07 19 00-1037 EA 7" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 98.21 6.46 
. 

 22 07 19 00-1038 EA 7-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 110.96 6.62 
. 

 22 07 19 00-1039 EA 8" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 111.96 6.86 
. 

 22 07 19 00-1040 EA 8-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 114.84 6.86 
. 

 22 07 19 00-1041 EA 9" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 161.07 7.04 
. 

 22 07 19 00-1042 EA 9-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 159.11 7.13 
. 

 22 07 19 00-1043 EA 10" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 159.50 7.22 
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. 
 22 07 19 00-1044 EA 10-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ................................................................................ 185.54 7.32 

. 
 22 07 19 00-1045 EA 11" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 178.84 7.42 

. 
 22 07 19 00-1046 EA 12" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 200.28 7.73 

. 
 22 07 19 00-1047 EA 13" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 266.92 8.08 

. 
 22 07 19 00-1048 EA 14" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 269.48 8.32 

. 
 22 07 19 00-1049 EA 2-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 32.87 4.36 

. 
 22 07 19 00-1050 EA 2-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 33.30 4.47 

. 
 22 07 19 00-1051 EA 3" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 34.92 4.58 

. 
 22 07 19 00-1052 EA 3-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 35.39 4.70 

. 
 22 07 19 00-1053 EA 3-1/2" ID Stainless Steel 45 Degree Elbow Insulation Jacketing .......................................................................................... 35.92 4.78 

. 
 22 07 19 00-1054 EA 3-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 36.26 4.86 

. 
 22 07 19 00-1055 EA 4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 41.59 4.99 

. 
 22 07 19 00-1056 EA 4-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 50.68 5.09 

. 
 22 07 19 00-1057 EA 4-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 51.06 5.18 

. 
 22 07 19 00-1058 EA 4-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 51.46 5.28 

. 
 22 07 19 00-1059 EA 5" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 52.39 5.38 

. 
 22 07 19 00-1060 EA 5-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 53.50 5.66 

. 
 22 07 19 00-1061 EA 6" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 60.49 5.96 

. 
 22 07 19 00-1062 EA 6-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 61.86 6.32 

. 
 22 07 19 00-1063 EA 7" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 87.78 6.46 

. 
 22 07 19 00-1064 EA 7-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 89.68 6.62 

. 
 22 07 19 00-1065 EA 8" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 90.00 6.70 

. 
 22 07 19 00-1066 EA 8-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ....................................................................................... 101.43 6.86 

. 
 22 07 19 00-1067 EA 9" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing.............................................................................................. 102.13 7.04 

. 
 22 07 19 00-1068 EA 9-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ....................................................................................... 115.37 7.13 

. 
 22 07 19 00-1069 EA 10" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 115.76 7.22 

. 
 22 07 19 00-1070 EA 10-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ..................................................................................... 133.66 7.32 

. 
 22 07 19 00-1071 EA 11" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 134.05 7.42 

. 
 22 07 19 00-1072 EA 12" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 144.29 7.73 

. 
 22 07 19 00-1073 EA 13" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 165.69 8.08 

XXXXXXX 
. 
 22 07 19 00-1074  Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0594) 

. 

. 
 22 07 19 00-1075  20 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-1074) 

. 

. 
 22 07 19 00-1076 LF 1-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 9.57 2.03 

. 
 22 07 19 00-1077 LF 2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 10.35 2.11 

. 
 22 07 19 00-1078 LF 2-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 11.05 2.19 

. 
 22 07 19 00-1079 LF 3" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 11.89 2.29 

. 
 22 07 19 00-1080 LF 3-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 12.65 2.38 

. 
 22 07 19 00-1081 LF 4" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 13.50 2.49 

. 
 22 07 19 00-1082 LF 4-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 14.38 2.62 

. 
 22 07 19 00-1083 LF 5" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 15.26 2.75 

. 
 22 07 19 00-1084 LF 5-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 16.26 2.89 

. 
 22 07 19 00-1085 LF 6" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 17.31 3.05 

. 
 22 07 19 00-1086 LF 6-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 18.08 3.14 

. 
 22 07 19 00-1087 LF 7" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 18.81 3.23 

. 
 22 07 19 00-1088 LF 7-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 19.76 3.35 

. 
 22 07 19 00-1089 LF 8" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 20.36 3.41 

. 
 22 07 19 00-1090 LF 8-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 21.04 3.48 

. 
 22 07 19 00-1091 LF 9" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 21.72 3.54 

. 
 22 07 19 00-1092 LF 9-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 22.42 3.61 

. 
 22 07 19 00-1093 LF 10" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 23.07 3.68 

. 
 22 07 19 00-1094 LF 10-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 23.79 3.76 

. 
 22 07 19 00-1095 LF 11" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 24.52 3.84 

. 
 22 07 19 00-1096 LF 11-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 25.26 3.92 

. 
 22 07 19 00-1097 LF 12" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 25.96 4.01 

. 
 22 07 19 00-1098 LF 12-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 26.80 4.09 

. 
 22 07 19 00-1099 LF 13" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 27.40 4.16 

. 
 22 07 19 00-1100 LF 13-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 27.82 4.16 

. 
 22 07 19 00-1101 LF 14" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 28.49 4.22 

. 
 22 07 19 00-1102 LF 15" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 29.59 4.29 

. 
 22 07 19 00-1103 LF 16" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 30.63 4.36 

. 
 22 07 19 00-1104 LF 17" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 31.74 4.43 

. 
 22 07 19 00-1105 LF 18" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 32.86 4.51 

. 
 22 07 19 00-1106 LF 19" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 33.95 4.58 

. 
 22 07 19 00-1107 LF 20" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 35.09 4.66 

. 
 22 07 19 00-1108 LF 21" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 36.18 4.74 

. 
 22 07 19 00-1109 LF 22" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 37.35 4.82 

. 
 22 07 19 00-1110 LF 23" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 38.46 4.90 

. 
 22 07 19 00-1111 LF 24" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 39.65 4.99 

. 
 22 07 19 00-1112 LF 25" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 40.85 5.09 

. 
 22 07 19 00-1113 LF 26" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 42.01 5.18 

. 
 22 07 19 00-1114 LF 27" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 43.24 5.28 

. 
 22 07 19 00-1115 LF 28" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 44.42 5.38 

. 
 22 07 19 00-1116 LF 29" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 45.69 5.49 

. 
 22 07 19 00-1117 LF 30" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 46.98 5.60 

XXXXXXX 
. 
 22 07 19 00-1118  30 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-1074) 

. 

. 
 22 07 19 00-1119 LF 2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.24 2.11 
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. 
 22 07 19 00-1120 LF 2-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 12.18 2.19 

. 
 22 07 19 00-1121 LF 3" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 13.19 2.29 

. 
 22 07 19 00-1122 LF 3-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 14.14 2.38 

. 
 22 07 19 00-1123 LF 4" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 15.16 2.49 

. 
 22 07 19 00-1124 LF 4-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 16.23 2.62 

. 
 22 07 19 00-1125 LF 5" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 17.34 2.75 

. 
 22 07 19 00-1126 LF 5-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 18.52 2.89 

. 
 22 07 19 00-1127 LF 6" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 19.75 3.05 

. 
 22 07 19 00-1128 LF 6-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 20.70 3.14 

. 
 22 07 19 00-1129 LF 7" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 21.66 3.23 

. 
 22 07 19 00-1130 LF 7-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 22.79 3.35 

. 
 22 07 19 00-1131 LF 8" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 23.63 3.41 

. 
 22 07 19 00-1132 LF 8-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 24.48 3.48 

. 
 22 07 19 00-1133 LF 9" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 25.35 3.54 

. 
 22 07 19 00-1134 LF 9-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 26.22 3.61 

. 
 22 07 19 00-1135 LF 10" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 27.12 3.68 

. 
 22 07 19 00-1136 LF 10-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 28.01 3.76 

. 
 22 07 19 00-1137 LF 11" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 28.92 3.84 

. 
 22 07 19 00-1138 LF 11-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 29.84 3.92 

. 
 22 07 19 00-1139 LF 12" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 30.78 4.01 

. 
 22 07 19 00-1140 LF 12-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 31.79 4.09 

. 
 22 07 19 00-1141 LF 13" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 32.63 4.16 

. 
 22 07 19 00-1142 LF 13-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 33.23 4.16 

. 
 22 07 19 00-1143 LF 14" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 34.08 4.22 

. 
 22 07 19 00-1144 LF 15" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 35.53 4.29 

. 
 22 07 19 00-1145 LF 16" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 36.99 4.36 

. 
 22 07 19 00-1146 LF 17" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 38.46 4.43 

. 
 22 07 19 00-1147 LF 18" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 40.00 4.51 

. 
 22 07 19 00-1148 LF 19" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 41.50 4.58 

. 
 22 07 19 00-1149 LF 20" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 43.00 4.66 

. 
 22 07 19 00-1150 LF 21" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 44.51 4.74 

. 
 22 07 19 00-1151 LF 22" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 46.03 4.82 

. 
 22 07 19 00-1152 LF 23" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 47.56 4.90 

. 
 22 07 19 00-1153 LF 24" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 49.10 4.99 

. 
 22 07 19 00-1154 LF 25" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 50.72 5.09 

. 
 22 07 19 00-1155 LF 26" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 52.29 5.18 

. 
 22 07 19 00-1156 LF 27" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 53.88 5.28 

. 
 22 07 19 00-1157 LF 28" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 55.48 5.38 

. 
 22 07 19 00-1158 LF 29" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 57.11 5.49 

. 
 22 07 19 00-1159 LF 30" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 58.75 5.60 

XXXXXXX 
. 
 22 07 19 00-1160  Polyvinyl Chloride (PVC) Insulation Protective Jacketing For Fittings (22 07 19 00-

1074) 
. 
. 

 22 07 19 00-1161 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 19.54 4.06 
. 

 22 07 19 00-1162 EA 2" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 20.94 4.22 
. 

 22 07 19 00-1163 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 21.68 4.29 
. 

 22 07 19 00-1164 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 22.42 4.36 
. 

 22 07 19 00-1165 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 23.27 4.47 
. 

 22 07 19 00-1166 EA 3" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 24.02 4.58 
. 

 22 07 19 00-1167 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 25.42 4.74 
. 

 22 07 19 00-1168 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 26.69 4.86 
. 

 22 07 19 00-1169 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 29.13 4.99 
. 

 22 07 19 00-1170 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 31.98 5.23 
. 

 22 07 19 00-1171 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 34.87 5.49 
. 

 22 07 19 00-1172 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 40.13 5.78 
. 

 22 07 19 00-1173 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 52.77 6.11 
. 

 22 07 19 00-1174 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 55.10 6.32 
. 

 22 07 19 00-1175 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 63.24 6.46 
. 

 22 07 19 00-1176 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 65.70 6.62 
. 

 22 07 19 00-1177 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 77.94 6.86 
. 

 22 07 19 00-1178 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 95.95 7.13 
. 

 22 07 19 00-1179 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 104.96 7.42 
. 

 22 07 19 00-1180 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 117.22 7.73 
. 

 22 07 19 00-1181 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 141.24 8.08 
. 

 22 07 19 00-1182 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 157.79 8.32 
. 

 22 07 19 00-1183 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 168.10 8.58 
. 

 22 07 19 00-1184 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 180.90 8.72 
. 

 22 07 19 00-1185 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 197.45 8.86 
. 

 22 07 19 00-1186 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 245.01 9.00 
. 

 22 07 19 00-1187 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 320.35 9.15 
. 

 22 07 19 00-1188 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 401.89 9.30 
. 

 22 07 19 00-1189 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 19.54 4.06 
. 

 22 07 19 00-1190 EA 2" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 20.94 4.22 
. 

 22 07 19 00-1191 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 21.68 4.29 
. 

 22 07 19 00-1192 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 22.42 4.36 
. 

 22 07 19 00-1193 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 23.27 4.47 
. 

 22 07 19 00-1194 EA 3" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 24.02 4.58 
. 

 22 07 19 00-1195 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 25.42 4.74 
. 

 22 07 19 00-1196 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 26.69 4.86 
. 

 22 07 19 00-1197 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 29.13 4.99 
. 

 22 07 19 00-1198 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 31.98 5.23 
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. 
 22 07 19 00-1199 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 34.87 5.49 

. 
 22 07 19 00-1200 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 40.13 5.78 

. 
 22 07 19 00-1201 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 52.77 6.11 

. 
 22 07 19 00-1202 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 55.10 6.32 

. 
 22 07 19 00-1203 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 63.24 6.46 

. 
 22 07 19 00-1204 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 65.70 6.62 

. 
 22 07 19 00-1205 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 77.94 6.86 

. 
 22 07 19 00-1206 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 95.95 7.13 

. 
 22 07 19 00-1207 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 104.90 7.42 

. 
 22 07 19 00-1208 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 113.89 7.73 

. 
 22 07 19 00-1209 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 124.89 8.08 

. 
 22 07 19 00-1210 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 139.06 8.32 

. 
 22 07 19 00-1211 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 147.83 8.58 

. 
 22 07 19 00-1212 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 164.49 8.72 

. 
 22 07 19 00-1213 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 181.39 8.86 

. 
 22 07 19 00-1214 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 214.39 9.00 

. 
 22 07 19 00-1215 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 279.92 9.15 

. 
 22 07 19 00-1216 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 312.82 9.30 

. 
 22 07 19 00-1217 EA 1-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 29.06 5.72 

. 
 22 07 19 00-1218 EA 2" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 30.38 5.84 

. 
 22 07 19 00-1219 EA 2-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 31.75 6.03 

. 
 22 07 19 00-1220 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 33.28 6.24 

. 
 22 07 19 00-1221 EA 2-3/4"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 35.00 6.46 

. 
 22 07 19 00-1222 EA 3" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 36.71 6.70 

. 
 22 07 19 00-1223 EA 3-3/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 39.22 6.95 

. 
 22 07 19 00-1224 EA 3-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 41.87 7.22 

. 
 22 07 19 00-1225 EA 4-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 45.43 7.52 

. 
 22 07 19 00-1226 EA 4-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 50.47 7.85 

. 
 22 07 19 00-1227 EA 5-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 55.74 8.20 

. 
 22 07 19 00-1228 EA 5-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 65.37 8.72 

. 
 22 07 19 00-1229 EA 6-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 76.69 9.15 

. 
 22 07 19 00-1230 EA 6-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 86.82 9.30 

. 
 22 07 19 00-1231 EA 7-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 118.68 9.64 

. 
 22 07 19 00-1232 EA 7-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 128.55 10.17 

. 
 22 07 19 00-1233 EA 8-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 149.15 10.56 

. 
 22 07 19 00-1234 EA 9-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 169.98 10.98 

. 
 22 07 19 00-1235 EA 10-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 173.30 11.44 

. 
 22 07 19 00-1236 EA 11-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 188.43 11.69 

. 
 22 07 19 00-1237 EA 12-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 203.60 11.94 

. 
 22 07 19 00-1238 EA 14-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 218.92 12.20 

. 
 22 07 19 00-1239 EA 15-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 234.12 12.48 

. 
 22 07 19 00-1240 EA 16-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 249.49 12.77 

. 
 22 07 19 00-1241 EA 17-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 264.75 13.08 

. 
 22 07 19 00-1242 EA 18-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 287.43 13.40 

. 
 22 07 19 00-1243 EA 19-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 310.06 13.73 

. 
 22 07 19 00-1244 EA 20-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 337.44 14.08 

. 
 22 07 19 00-1245 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ...................... 41.55 3.92 

. 
 22 07 19 00-1246 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 41.55 3.92 

. 
 22 07 19 00-1247 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 49.03 4.06 

. 
 22 07 19 00-1248 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 49.03 4.06 

. 
 22 07 19 00-1249 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .......................... 68.57 4.22 

. 
 22 07 19 00-1250 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .................... 74.95 4.40 

. 
 22 07 19 00-1251 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 82.59 4.58 

. 
 22 07 19 00-1252 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 93.48 4.78 

. 
 22 07 19 00-1253 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 102.86 4.99 

. 
 22 07 19 00-1254 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 125.01 5.49 

. 
 22 07 19 00-1255 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 176.63 6.11 

. 
 22 07 19 00-1256 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 193.23 6.86 

. 
 22 07 19 00-1257 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 241.38 7.32 

. 
 22 07 19 00-1258 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 337.33 8.08 

. 
 22 07 19 00-1259 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 339.36 8.45 

. 
 22 07 19 00-1260 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 450.43 8.72 

. 
 22 07 19 00-1261 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 607.53 9.00 

. 
 22 07 19 00-1262 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ...................... 38.70 3.92 

. 
 22 07 19 00-1263 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 38.70 3.92 

. 
 22 07 19 00-1264 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 45.58 4.06 

. 
 22 07 19 00-1265 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 45.58 4.06 

. 
 22 07 19 00-1266 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .......................... 62.92 4.22 

. 
 22 07 19 00-1267 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .................... 68.65 4.40 

. 
 22 07 19 00-1268 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 75.69 4.58 

. 
 22 07 19 00-1269 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 79.63 4.78 

. 
 22 07 19 00-1270 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 93.70 4.99 

. 
 22 07 19 00-1271 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 113.66 5.49 

. 
 22 07 19 00-1272 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 159.92 6.11 

. 
 22 07 19 00-1273 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 174.92 6.86 

. 
 22 07 19 00-1274 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 218.07 7.32 

. 
 22 07 19 00-1275 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 303.98 8.08 

. 
 22 07 19 00-1276 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 387.16 8.45 

. 
 22 07 19 00-1277 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 462.97 8.72 

. 
 22 07 19 00-1278 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 541.29 9.00 

. 
 22 07 19 00-1279 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................... 57.33 5.90 
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. 
 22 07 19 00-1280 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .............................................. 57.33 5.90 

. 
 22 07 19 00-1281 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 66.98 6.11 

. 
 22 07 19 00-1282 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 66.98 6.11 

. 
 22 07 19 00-1283 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 92.38 6.32 

. 
 22 07 19 00-1284 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ....................................... 100.83 6.54 

. 
 22 07 19 00-1285 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 111.00 6.86 

. 
 22 07 19 00-1286 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ...................................... 117.05 7.13 

. 
 22 07 19 00-1287 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 138.19 7.52 

. 
 22 07 19 00-1288 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 151.89 8.20 

. 
 22 07 19 00-1289 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 212.79 9.15 

. 
 22 07 19 00-1290 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 231.65 10.17 

. 
 22 07 19 00-1291 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 319.70 10.98 

. 
 22 07 19 00-1292 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 444.17 11.94 

. 
 22 07 19 00-1293 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 529.90 12.77 

. 
 22 07 19 00-1294 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 626.67 13.08 

. 
 22 07 19 00-1295 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 686.34 13.40 

XXXXXXX 
. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 11  Facility Water Distribution (22 10) 

. 

. 
 22 11 16  Domestic Water Piping (22 11) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. See CSI section 23 21 13 00-0000 for black steel piping and fitting. 

. 

. 
 22 11 16 00-0001  Galvanized Steel Pipe Assemblies (22 11 16) 

Note: (ASTM A-53) Threaded and coupled. Includes all hangers and all galvanized malleable iron fittings 
(couplings, elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is 
available. 

. 

. 
 22 11 16 00-0002 LF 1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 22.34 5.42 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.56 
    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  5.39 

. 
 22 11 16 00-0003 LF 3/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 24.47 5.82 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.26 
    For ASTM 120, Deduct  -0.82 
    For Work In Restricted Working Space, Add  5.71 

. 
 22 11 16 00-0004 LF 1" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 27.64 6.37 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.36 
    For ASTM 120, Deduct  -1.10 
    For Work In Restricted Working Space, Add  6.10 

. 
 22 11 16 00-0005 LF 1-1/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 32.06 6.64 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.03 
    For ASTM 120, Deduct  -1.57 
    For Work In Restricted Working Space, Add  6.47 

. 
 22 11 16 00-0006 LF 1-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 34.53 7.86 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.91 
    For ASTM 120, Deduct  -1.80 
    For Work In Restricted Working Space, Add  6.75 

. 
 22 11 16 00-0007 LF 2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 41.66 9.48 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  12.34 
    For ASTM 120, Deduct  -2.41 
    For Work In Restricted Working Space, Add  7.69 

. 
 22 11 16 00-0008 LF 2-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 60.75 11.24 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  19.83 
    For ASTM 120, Deduct  -4.61 
    For Work In Restricted Working Space, Add  9.01 

. 
 22 11 16 00-0009 LF 3" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 74.58 15.04 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  24.47 
    For ASTM 120, Deduct  -5.73 
    For Work In Restricted Working Space, Add  10.91 
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. 
 22 11 16 00-0010 LF 4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 113.25 16.16 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  41.53 
    For ASTM 120, Deduct  -11.33 
    For Work In Restricted Working Space, Add  11.33 

. 
 22 11 16 00-0011 LF 5" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 202.55 20.65 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  79.75 
    For ASTM 120, Deduct  -23.54 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 11 16 00-0012 LF 6" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 245.41 24.42 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  97.48 
    For ASTM 120, Deduct  -29.04 
    For Work In Restricted Working Space, Add  15.54 

XXXXXXX 
. 
 22 11 16 00-0013  Galvanized Steel Pipe And Threaded Fittings (22 11 16) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 
 22 11 16 00-0014  Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. Welded pipe has a weld bead on the inside. 
. 
. 

 22 11 16 00-0015 LF 1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ......................................................... 10.56 5.42 
    For Schedule 80 Pipe, Add  1.95 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 11 16 00-0016 LF 3/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ......................................................... 11.85 5.82 

    For Schedule 80 Pipe, Add  2.37 
    For ASTM 120, Deduct  -0.47 
    For Work In Restricted Working Space, Add  2.62 

. 
 22 11 16 00-0017 LF 1" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 14.08 6.37 

    For Schedule 80 Pipe, Add  3.16 
    For ASTM 120, Deduct  -0.69 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 11 16 00-0018 LF 1-1/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 16.28 6.64 

    For Schedule 80 Pipe, Add  4.00 
    For ASTM 120, Deduct  -0.94 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 11 16 00-0019 LF 1-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 19.24 7.86 

    For Schedule 80 Pipe, Add  4.76 
    For ASTM 120, Deduct  -1.12 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 11 16 00-0020 LF 2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 24.28 9.48 

    For Schedule 80 Pipe, Add  6.24 
    For ASTM 120, Deduct  -1.50 
    For Work In Restricted Working Space, Add  4.28 

. 
 22 11 16 00-0021 LF 2-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 32.84 11.24 

    For Schedule 80 Pipe, Add  9.33 
    For ASTM 120, Deduct  -2.39 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 11 16 00-0022 LF 3" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 43.39 15.04 

    For Schedule 80 Pipe, Add  12.25 
    For ASTM 120, Deduct  -3.12 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0023 LF 4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 53.92 16.16 

    For Schedule 80 Pipe, Add  16.65 
    For ASTM 120, Deduct  -4.44 
    For Work In Restricted Working Space, Add  7.29 

. 
 22 11 16 00-0024 LF 5" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 70.65 20.65 

    For Schedule 80 Pipe, Add  22.16 
    For ASTM 120, Deduct  -5.96 
    For Work In Restricted Working Space, Add  9.28 

. 
 22 11 16 00-0025 LF 6" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 88.12 24.42 

    For Schedule 80 Pipe, Add  28.40 
    For ASTM 120, Deduct  -7.73 
    For Work In Restricted Working Space, Add  10.97 

. 
 22 11 16 00-0026 LF 8" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 99.86 29.52 

    For Schedule 80 Pipe, Add  31.14 
    For ASTM 120, Deduct  -8.35 
    For Work In Restricted Working Space, Add  13.25 

XXXXXXX 
. 
 22 11 16 00-0027  Seamless, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 22 11 16 00-0028 LF 1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe............................................................................................ 12.18 5.42 
    For Schedule 80 Pipe, Add  2.73 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 11 16 00-0029 LF 3/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe............................................................................................ 13.50 5.82 

    For Schedule 80 Pipe, Add  3.16 
    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  2.62 
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. 
 22 11 16 00-0030 LF 1" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 15.00 6.37 

    For Schedule 80 Pipe, Add  3.60 
    For ASTM 120, Deduct  -0.83 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 11 16 00-0031 LF 1-1/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 16.99 6.64 

    For Schedule 80 Pipe, Add  4.34 
    For ASTM 120, Deduct  -1.04 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 11 16 00-0032 LF 1-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 19.72 7.86 

    For Schedule 80 Pipe, Add  4.99 
    For ASTM 120, Deduct  -1.19 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 11 16 00-0033 LF 2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 23.30 9.48 

    For Schedule 80 Pipe, Add  5.77 
    For ASTM 120, Deduct  -1.36 
    For Work In Restricted Working Space, Add  4.28 

. 
 22 11 16 00-0034 LF 2-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 32.07 11.24 

    For Schedule 80 Pipe, Add  8.96 
    For ASTM 120, Deduct  -2.27 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 11 16 00-0035 LF 3" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 41.08 15.04 

    For Schedule 80 Pipe, Add  11.14 
    For ASTM 120, Deduct  -2.78 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0036 LF 4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 50.75 16.16 

    For Schedule 80 Pipe, Add  15.13 
    For ASTM 120, Deduct  -3.97 
    For Work In Restricted Working Space, Add  7.29 

. 
 22 11 16 00-0037 LF 5" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 65.44 20.65 

    For Schedule 80 Pipe, Add  19.66 
    For ASTM 120, Deduct  -5.18 
    For Work In Restricted Working Space, Add  9.28 

. 
 22 11 16 00-0038 LF 6" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 80.74 24.42 

    For Schedule 80 Pipe, Add  24.85 
    For ASTM 120, Deduct  -6.62 
    For Work In Restricted Working Space, Add  10.97 

XXXXXXX 
. 
 22 11 16 00-0039  Galvanized Malleable Iron 90 Degree Elbows (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0040 EA 1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 42.50 24.12 

    For 300 LB Rating, Add  23.83 
    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0041 EA 3/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 48.26 26.97 

    For 300 LB Rating, Add  29.01 
    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  12.13 

. 
 22 11 16 00-0042 EA 1", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ..................................................................................................... 59.65 30.07 

    For 300 LB Rating, Add  51.98 
    For ASTM 120, Deduct  -2.17 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0043 EA 1-1/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 74.02 34.15 

    For 300 LB Rating, Add  80.93 
    For ASTM 120, Deduct  -3.44 
    For Work In Restricted Working Space, Add  15.34 

. 
 22 11 16 00-0044 EA 1-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 87.53 38.48 

    For 300 LB Rating, Add  105.05 
    For ASTM 120, Deduct  -4.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 11 16 00-0045 EA 2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 122.18 48.91 

    For 300 LB Rating, Add  170.82 
    For ASTM 120, Deduct  -7.34 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0046 EA 2-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................. 236.48 72.35 

    For 300 LB Rating, Add  442.01 
    For ASTM 120, Deduct  -19.21 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0047 EA 3", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 353.80 95.11 

    For 300 LB Rating, Add  726.57 
    For ASTM 120, Deduct  -31.68 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 11 16 00-0048 EA 4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 514.20 94.52 

    For 300 LB Rating, Add  1,274.87 
    For ASTM 120, Deduct  -55.87 
    For Work In Restricted Working Space, Add  42.52 

. 
 22 11 16 00-0049 EA 5", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 1,756.38 98.65 

    For 300 LB Rating, Add  5,477.71 
    For ASTM 120, Deduct  -241.27 
    For Work In Restricted Working Space, Add  44.37 

. 
 22 11 16 00-0050 EA  6", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 1,637.47 103.14 

    For 300 LB Rating, Add  5,050.93 
    For ASTM 120, Deduct  -222.43 
    For Work In Restricted Working Space, Add  46.39 
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. 
 22 11 16 00-0051 EA 8", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 1,950.54 107.78 

    For 300 LB Rating, Add  6,092.13 
    For ASTM 120, Deduct  -268.34 
    For Work In Restricted Working Space, Add  48.48 

XXXXXXX 
. 
 22 11 16 00-0052  Galvanized Malleable Iron Reducing 90 Degree Elbows (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0053 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 51.89 25.47 

    For ASTM 120, Deduct  -2.04 
    For Work In Restricted Working Space, Add  11.49 

. 
 22 11 16 00-0054 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 60.25 28.58 

    For ASTM 120, Deduct  -2.62 
    For Work In Restricted Working Space, Add  12.84 

. 
 22 11 16 00-0055 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 59.16 27.10 

    For ASTM 120, Deduct  -2.78 
    For Work In Restricted Working Space, Add  12.19 

. 
 22 11 16 00-0056 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 77.42 32.11 

    For ASTM 120, Deduct  -4.39 
    For Work In Restricted Working Space, Add  14.44 

. 
 22 11 16 00-0057 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 80.95 30.49 

    For ASTM 120, Deduct  -5.28 
    For Work In Restricted Working Space, Add  13.73 

. 
 22 11 16 00-0058 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 80.89 29.13 

    For ASTM 120, Deduct  -5.59 
    For Work In Restricted Working Space, Add  13.09 

. 
 22 11 16 00-0059 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 101.17 36.31 

    For ASTM 120, Deduct  -7.02 
    For Work In Restricted Working Space, Add  16.31 

. 
 22 11 16 00-0060 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 98.20 34.28 

    For ASTM 120, Deduct  -7.02 
    For Work In Restricted Working Space, Add  15.42 

. 
 22 11 16 00-0061 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 95.83 32.65 

    For ASTM 120, Deduct  -7.02 
    For Work In Restricted Working Space, Add  14.71 

. 
 22 11 16 00-0062 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 120.10 43.63 

    For ASTM 120, Deduct  -8.20 
    For Work In Restricted Working Space, Add  19.63 

. 
 22 11 16 00-0063 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 124.84 41.46 

    For ASTM 120, Deduct  -9.40 
    For Work In Restricted Working Space, Add  18.65 

. 
 22 11 16 00-0064 EA 2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 124.21 39.43 

    For ASTM 120, Deduct  -9.75 
    For Work In Restricted Working Space, Add  17.76 

. 
 22 11 16 00-0065 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ......................................................................... 106.16 37.94 

    For ASTM 120, Deduct  -7.40 
    For Work In Restricted Working Space, Add  17.05 

. 
 22 11 16 00-0066 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 276.07 60.56 

    For ASTM 120, Deduct  -27.79 
    For Work In Restricted Working Space, Add  27.24 

. 
 22 11 16 00-0067 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 289.43 55.42 

    For ASTM 120, Deduct  -30.96 
    For Work In Restricted Working Space, Add  24.91 

. 
 22 11 16 00-0068 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 462.22 83.73 

    For ASTM 120, Deduct  -50.51 
    For Work In Restricted Working Space, Add  37.65 

. 
 22 11 16 00-0069 EA 3" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 400.39 71.94 

    For ASTM 120, Deduct  -43.87 
    For Work In Restricted Working Space, Add  32.38 

. 
 22 11 16 00-0070 EA  4" x 3", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 896.79 89.90 

    For ASTM 120, Deduct  -114.30 
    For Work In Restricted Working Space, Add  40.45 

XXXXXXX 
. 
 22 11 16 00-0071  Galvanized Malleable Iron 45 Degree Elbow (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0072 EA 1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................. 43.63 24.12 

    For 300 LB Rating, Add  27.67 
    For ASTM 120, Deduct  -1.13 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0073 EA 3/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................. 51.22 26.97 

    For 300 LB Rating, Add  39.08 
    For ASTM 120, Deduct  -1.62 
    For Work In Restricted Working Space, Add  12.13 

. 
 22 11 16 00-0074 EA 1", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ..................................................................................................... 57.33 30.07 

    For 300 LB Rating, Add  44.09 
    For ASTM 120, Deduct  -1.83 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0075 EA 1-1/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 73.86 34.15 

    For 300 LB Rating, Add  80.38 
    For ASTM 120, Deduct  -3.41 
    For Work In Restricted Working Space, Add  15.34 

. 
 22 11 16 00-0076 EA 1-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 84.36 38.48 

    For 300 LB Rating, Add  94.27 
    For ASTM 120, Deduct  -4.01 
    For Work In Restricted Working Space, Add  17.30 
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. 
 22 11 16 00-0077 EA 2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 112.76 48.91 

    For 300 LB Rating, Add  138.80 
    For ASTM 120, Deduct  -5.93 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0078 EA 2-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................. 245.92 72.35 

    For 300 LB Rating, Add  474.11 
    For ASTM 120, Deduct  -20.63 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0079 EA 3", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 342.65 95.11 

    For 300 LB Rating, Add  688.66 
    For ASTM 120, Deduct  -30.00 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 11 16 00-0080 EA 4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 477.09 94.52 

    For 300 LB Rating, Add  1,148.69 
    For ASTM 120, Deduct  -50.30 
    For Work In Restricted Working Space, Add  42.52 

. 
 22 11 16 00-0081 EA 5", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 1,502.97 98.65 

    For 300 LB Rating, Add  4,616.11 
    For ASTM 120, Deduct  -203.26 
    For Work In Restricted Working Space, Add  44.37 

. 
 22 11 16 00-0082 EA  6", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 1,788.53 103.14 

    For 300 LB Rating, Add  5,564.54 
    For ASTM 120, Deduct  -245.09 
    For Work In Restricted Working Space, Add  46.39 

. 
 22 11 16 00-0083 EA 8", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 2,129.96 107.78 

    For 300 LB Rating, Add  6,702.15 
    For ASTM 120, Deduct  -295.26 
    For Work In Restricted Working Space, Add  48.48 

XXXXXXX 
. 
 22 11 16 00-0084  Galvanized Malleable Iron Tees (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0085 EA 1/2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 53.41 30.07 

    For 300 LB Rating, Add  30.76 
    For ASTM 120, Deduct  -1.24 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0086 EA 3/4", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 65.72 34.82 

    For 300 LB Rating, Add  49.40 
    For ASTM 120, Deduct  -2.04 
    For Work In Restricted Working Space, Add  15.63 

. 
 22 11 16 00-0087 EA 1", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 83.58 41.06 

    For 300 LB Rating, Add  78.49 
    For ASTM 120, Deduct  -3.30 
    For Work In Restricted Working Space, Add  18.47 

. 
 22 11 16 00-0088 EA 1-1/4", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................. 108.14 48.91 

    For 300 LB Rating, Add  123.09 
    For ASTM 120, Deduct  -5.24 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0089 EA 1-1/2", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................. 130.80 58.26 

    For 300 LB Rating, Add  152.77 
    For ASTM 120, Deduct  -6.51 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 11 16 00-0090 EA 2", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 178.92 72.35 

    For 300 LB Rating, Add  246.31 
    For ASTM 120, Deduct  -10.58 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0091 EA 2-1/2", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................. 316.40 78.58 

    For 300 LB Rating, Add  682.24 
    For ASTM 120, Deduct  -29.79 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 11 16 00-0092 EA 3", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 375.49 95.11 

    For 300 LB Rating, Add  800.32 
    For ASTM 120, Deduct  -34.93 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 11 16 00-0093 EA 4", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 729.93 119.43 

    For 300 LB Rating, Add  1,883.77 
    For ASTM 120, Deduct  -82.63 
    For Work In Restricted Working Space, Add  53.71 

. 
 22 11 16 00-0094 EA 5", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,944.29 141.78 

    For 300 LB Rating, Add  5,900.47 
    For ASTM 120, Deduct  -259.75 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 11 16 00-0095 EA  6", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 2,207.12 162.07 

    For 300 LB Rating, Add  6,692.62 
    For ASTM 120, Deduct  -294.62 
    For Work In Restricted Working Space, Add  72.90 

. 
 22 11 16 00-0096 EA 8", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 2,625.33 192.44 

    For 300 LB Rating, Add  7,952.21 
    For ASTM 120, Deduct  -350.06 
    For Work In Restricted Working Space, Add  87.48 

XXXXXXX 
. 
 22 11 16 00-0097  Galvanized Malleable Iron Reducing Tee (22 11 16 00-0013) 
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. 
 22 11 16 00-0098 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 64.34 30.07 

    For 300 LB Rating, Add  67.92 
    For ASTM 120, Deduct  -2.88 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0099 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 71.02 34.82 

    For 300 LB Rating, Add  67.42 
    For ASTM 120, Deduct  -2.84 
    For Work In Restricted Working Space, Add  15.63 

. 
 22 11 16 00-0100 EA 1", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................... 88.15 41.06 

    For 300 LB Rating, Add  94.03 
    For ASTM 120, Deduct  -3.99 
    For Work In Restricted Working Space, Add  18.47 

. 
 22 11 16 00-0101 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Tee .................................................................................................. 114.44 48.91 

    For 300 LB Rating, Add  144.51 
    For ASTM 120, Deduct  -6.18 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0102 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee .................................................................................................. 138.31 58.26 

    For 300 LB Rating, Add  178.30 
    For ASTM 120, Deduct  -7.64 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 11 16 00-0103 EA 2", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 182.70 72.35 

    For 300 LB Rating, Add  259.16 
    For ASTM 120, Deduct  -11.15 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0104 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee .................................................................................................. 380.64 78.85 

    For 300 LB Rating, Add  899.45 
    For ASTM 120, Deduct  -39.37 
    For Work In Restricted Working Space, Add  35.45 

. 
 22 11 16 00-0105 EA 3", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 485.26 96.61 

    For 300 LB Rating, Add  1,166.02 
    For ASTM 120, Deduct  -51.06 
    For Work In Restricted Working Space, Add  43.46 

. 
 22 11 16 00-0106 EA 4", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 1,165.79 119.43 

    For 300 LB Rating, Add  3,365.69 
    For ASTM 120, Deduct  -148.01 
    For Work In Restricted Working Space, Add  53.71 

. 
 22 11 16 00-0107 EA 5", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,500.78 141.78 

    For 300 LB Rating, Add  7,792.53 
    For ASTM 120, Deduct  -343.23 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 11 16 00-0108 EA  6", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,838.96 162.07 

    For 300 LB Rating, Add  8,840.88 
    For ASTM 120, Deduct  -389.40 
    For Work In Restricted Working Space, Add  72.90 

. 
 22 11 16 00-0109 EA 8", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 3,409.50 186.11 

    For 300 LB Rating, Add  10,659.00 
    For ASTM 120, Deduct  -469.51 
    For Work In Restricted Working Space, Add  83.83 

XXXXXXX 
. 
 22 11 16 00-0110  Galvanized Malleable Iron Couplings (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0111 EA 1/2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 42.42 24.12 

    For 300 LB Rating, Add  23.55 
    For ASTM 120, Deduct  -0.94 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0112 EA 3/4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 47.69 26.97 

    For 300 LB Rating, Add  27.08 
    For ASTM 120, Deduct  -1.09 
    For Work In Restricted Working Space, Add  12.13 

. 
 22 11 16 00-0113 EA 1", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 57.04 30.07 

    For 300 LB Rating, Add  43.10 
    For ASTM 120, Deduct  -1.78 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0114 EA 1-1/4", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 67.87 34.15 

    For 300 LB Rating, Add  60.02 
    For ASTM 120, Deduct  -2.51 
    For Work In Restricted Working Space, Add  15.34 

. 
 22 11 16 00-0115 EA 1-1/2", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 76.69 38.48 

    For 300 LB Rating, Add  68.20 
    For ASTM 120, Deduct  -2.86 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 11 16 00-0116 EA 2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 101.07 48.91 

    For 300 LB Rating, Add  99.05 
    For ASTM 120, Deduct  -4.18 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0117 EA 2-1/2", 150 LB, Galvanized Malleable Iron Coupling ........................................................................................................... 193.61 72.35 

    For 300 LB Rating, Add  296.25 
    For ASTM 120, Deduct  -12.78 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0118 EA 3", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 256.52 95.11 

    For 300 LB Rating, Add  395.82 
    For ASTM 120, Deduct  -17.09 
    For Work In Restricted Working Space, Add  42.79 
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. 
 22 11 16 00-0119 EA 4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 383.64 94.52 

    For 300 LB Rating, Add  830.96 
    For ASTM 120, Deduct  -36.29 
    For Work In Restricted Working Space, Add  42.52 

. 
 22 11 16 00-0120 EA 5", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 829.04 98.65 

    For 300 LB Rating, Add  2,324.75 
    For ASTM 120, Deduct  -102.17 
    For Work In Restricted Working Space, Add  44.37 

. 
 22 11 16 00-0121 EA  6", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 930.63 103.14 

    For 300 LB Rating, Add  2,647.68 
    For ASTM 120, Deduct  -116.40 
    For Work In Restricted Working Space, Add  46.39 

. 
 22 11 16 00-0122 EA 8", 150 LB, Galvanized Malleable Iron Coupling .............................................................................................................. 1,096.83 107.78 

    For 300 LB Rating, Add  3,189.51 
    For ASTM 120, Deduct  -140.29 
    For Work In Restricted Working Space, Add  48.48 

XXXXXXX 
. 
 22 11 16 00-0123  Galvanized Malleable Iron Reducing Couplings (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0124 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 43.76 24.12 

    For 300 LB Rating, Add  28.11 
    For ASTM 120, Deduct  -1.14 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0125 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 48.60 26.97 

    For 300 LB Rating, Add  30.17 
    For ASTM 120, Deduct  -1.22 
    For Work In Restricted Working Space, Add  12.13 

. 
 22 11 16 00-0126 EA 1", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 58.76 30.07 

    For 300 LB Rating, Add  48.95 
    For ASTM 120, Deduct  -2.04 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0127 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 68.70 34.15 

    For 300 LB Rating, Add  62.84 
    For ASTM 120, Deduct  -2.64 
    For Work In Restricted Working Space, Add  15.34 

. 
 22 11 16 00-0128 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 80.32 38.48 

    For 300 LB Rating, Add  80.54 
    For ASTM 120, Deduct  -3.40 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 11 16 00-0129 EA 2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 104.16 48.91 

    For 300 LB Rating, Add  109.56 
    For ASTM 120, Deduct  -4.64 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0130 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling .......................................................................................... 194.69 72.35 

    For 300 LB Rating, Add  299.92 
    For ASTM 120, Deduct  -12.95 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0131 EA 3", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 253.29 95.11 

    For 300 LB Rating, Add  384.84 
    For ASTM 120, Deduct  -16.60 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 11 16 00-0132 EA 4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 389.87 94.52 

    For 300 LB Rating, Add  852.15 
    For ASTM 120, Deduct  -37.22 
    For Work In Restricted Working Space, Add  42.52 

. 
 22 11 16 00-0133 EA 5", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 864.89 98.65 

    For 300 LB Rating, Add  2,446.64 
    For ASTM 120, Deduct  -107.55 
    For Work In Restricted Working Space, Add  44.37 

. 
 22 11 16 00-0134 EA  6", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 971.47 103.14 

    For 300 LB Rating, Add  2,786.53 
    For ASTM 120, Deduct  -122.53 
    For Work In Restricted Working Space, Add  46.39 

. 
 22 11 16 00-0135 EA 8", 150 LB, Galvanized Malleable Iron Reducing Coupling .............................................................................................. 1,146.42 107.78 

    For 300 LB Rating, Add  3,358.12 
    For ASTM 120, Deduct  -147.72 
    For Work In Restricted Working Space, Add  48.48 

XXXXXXX 
. 
 22 11 16 00-0136  Galvanized Malleable Iron Caps (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0137 EA 1/2", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 19.24 11.24 

    For 300 LB Rating, Add  8.84 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 11 16 00-0138 EA 3/4", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 21.24 12.06 

    For 300 LB Rating, Add  11.90 
    For ASTM 120, Deduct  -0.48 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 11 16 00-0139 EA 1", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 24.79 13.95 

    For 300 LB Rating, Add  14.68 
    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  6.25 
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. 
 22 11 16 00-0140 EA 1-1/4", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 27.06 14.63 

    For 300 LB Rating, Add  18.99 
    For ASTM 120, Deduct  -0.78 
    For Work In Restricted Working Space, Add  6.56 

. 
 22 11 16 00-0141 EA 1-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 26.73 14.63 

    For 300 LB Rating, Add  17.87 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  6.56 

. 
 22 11 16 00-0142 EA 2", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 39.56 19.37 

    For 300 LB Rating, Add  37.18 
    For ASTM 120, Deduct  -1.56 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0143 EA 2-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 59.51 24.12 

    For 300 LB Rating, Add  81.66 
    For ASTM 120, Deduct  -3.51 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0144 EA 3", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 76.98 29.13 

    For 300 LB Rating, Add  115.77 
    For ASTM 120, Deduct  -4.99 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0145 EA 4", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 110.82 32.43 

    For 300 LB Rating, Add  214.46 
    For ASTM 120, Deduct  -9.33 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0146 EA 5", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 267.30 40.58 

    For 300 LB Rating, Add  705.92 
    For ASTM 120, Deduct  -30.98 
    For Work In Restricted Working Space, Add  18.23 

. 
 22 11 16 00-0147 EA  6", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 332.70 48.23 

    For 300 LB Rating, Add  889.43 
    For ASTM 120, Deduct  -39.05 
    For Work In Restricted Working Space, Add  21.71 

. 
 22 11 16 00-0148 EA 8", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 418.15 53.89 

    For 300 LB Rating, Add  1,151.87 
    For ASTM 120, Deduct  -50.60 
    For Work In Restricted Working Space, Add  24.24 

XXXXXXX 
. 
 22 11 16 00-0149  Galvanized Malleable Iron FIP Threaded, Unions (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0150 EA 1/2", 150 LB, Galvanized Malleable Iron Union .................................................................................................................... 61.49 30.07 

    For Work In Restricted Working Space, Add  13.55 
. 

 22 11 16 00-0151 EA 3/4", 150 LB, Galvanized Malleable Iron Union .................................................................................................................... 70.87 34.82 
    For Work In Restricted Working Space, Add  15.63 

. 
 22 11 16 00-0152 EA 1", 150 LB, Galvanized Malleable Iron Union........................................................................................................................ 86.15 41.06 

    For Work In Restricted Working Space, Add  18.47 
. 

 22 11 16 00-0153 EA 1-1/4", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 108.75 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0154 EA 1-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 130.45 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 11 16 00-0155 EA 2", 150 LB, Galvanized Malleable Iron Union...................................................................................................................... 157.87 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0156 EA 2-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 331.87 106.62 

    For Work In Restricted Working Space, Add  48.00 
. 

 22 11 16 00-0157 EA  3", 150 LB, Galvanized Malleable Iron Union...................................................................................................................... 451.08 140.23 
    For Work In Restricted Working Space, Add  63.16 

. 
 22 11 16 00-0158 EA 1/2", 250 LB, Galvanized Malleable Iron Union .................................................................................................................... 78.36 30.07 

    For Work In Restricted Working Space, Add  13.55 
. 

 22 11 16 00-0159 EA 3/4", 250 LB, Galvanized Malleable Iron Union .................................................................................................................... 82.28 34.82 
    For Work In Restricted Working Space, Add  15.63 

. 
 22 11 16 00-0160 EA 1", 250 LB, Galvanized Malleable Iron Union........................................................................................................................ 98.97 41.06 

    For Work In Restricted Working Space, Add  18.47 
. 

 22 11 16 00-0161 EA 1-1/4", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 129.87 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 11 16 00-0162 EA 1-1/2", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 152.61 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 11 16 00-0163 EA 2", 250 LB, Galvanized Malleable Iron Union...................................................................................................................... 200.47 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 22 11 16 00-0164 EA 2-1/2", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 402.24 106.62 

    For Work In Restricted Working Space, Add  48.00 
. 

 22 11 16 00-0165 EA 3", 250 LB, Galvanized Malleable Iron Union...................................................................................................................... 582.18 140.23 
    For Work In Restricted Working Space, Add  63.16 

. 
 22 11 16 00-0166 EA 4", 250 LB, Galvanized Malleable Iron Union...................................................................................................................... 792.23 139.47 

    For Work In Restricted Working Space, Add  62.77 
. 

 22 11 16 00-0167 EA 1/2", 300 LB, Galvanized Malleable Iron Union .................................................................................................................... 82.99 30.07 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 11 16 00-0168 EA 3/4", 300 LB, Galvanized Malleable Iron Union .................................................................................................................... 93.13 34.82 

    For Work In Restricted Working Space, Add  15.63 
. 

 22 11 16 00-0169 EA 1", 300 LB, Galvanized Malleable Iron Union...................................................................................................................... 115.99 41.06 
    For Work In Restricted Working Space, Add  18.47 

. 
 22 11 16 00-0170 EA 1-1/4", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 149.11 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 22 11 16 00-0171 EA 1-1/2", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 178.78 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 11 16 00-0172 EA 2", 300 LB, Galvanized Malleable Iron Union...................................................................................................................... 218.06 72.35 

    For Work In Restricted Working Space, Add  32.52 
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. 
 22 11 16 00-0173 EA 2-1/2", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 465.92 106.62 

    For Work In Restricted Working Space, Add  48.00 
. 

 22 11 16 00-0174 EA 3", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 727.91 140.23 
    For Work In Restricted Working Space, Add  63.16 

. 
 22 11 16 00-0175 EA 4", 300 LB, Galvanized Malleable Iron Union .................................................................................................................. 1,506.84 139.47 

    For Work In Restricted Working Space, Add  62.77 

XXXXXXX 
. 
 22 11 16 00-0176  Galvanized Steel Nipples (22 11 16 00-0013) 

Note: ASTM A-53. 
. 
. 

 22 11 16 00-0177 EA 3/8" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 21.91 12.87 
    For Schedule 80 Nipples, Add  2.92 
    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0178 EA 1/2" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 21.42 12.87 

    For Schedule 80 Nipples, Add  2.36 
    For ASTM 120, Deduct  -0.31 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0179 EA 3/4" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 21.86 12.87 

    For Schedule 80 Nipples, Add  2.86 
    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0180 EA 1" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 24.29 13.95 

    For Schedule 80 Nipples, Add  3.93 
    For ASTM 120, Deduct  -0.52 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0181 EA 1-1/4" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 27.20 15.04 

    For Schedule 80 Nipples, Add  5.27 
    For ASTM 120, Deduct  -0.69 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0182 EA 1-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 28.01 15.04 

    For Schedule 80 Nipples, Add  6.19 
    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0183 EA 2" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 36.79 19.37 

    For Schedule 80 Nipples, Add  8.72 
    For ASTM 120, Deduct  -1.15 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0184 EA 2-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 58.90 24.12 

    For Schedule 80 Nipples, Add  25.96 
    For ASTM 120, Deduct  -3.42 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0185 EA 3" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 70.98 29.13 

    For Schedule 80 Nipples, Add  31.10 
    For ASTM 120, Deduct  -4.09 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0186 EA 4" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 89.49 32.43 

    For Schedule 80 Nipples, Add  46.61 
    For ASTM 120, Deduct  -6.13 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0187 EA 3/8" x 1-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 22.29 12.87 

    For Schedule 80 Nipples, Add  3.35 
    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0188 EA 1/2" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 21.53 12.87 

    For Schedule 80 Nipples, Add  2.49 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0189 EA 3/4" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 22.09 12.87 

    For Schedule 80 Nipples, Add  3.12 
    For ASTM 120, Deduct  -0.41 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0190 EA 3/8" x 2" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.29 12.87 

    For Schedule 80 Nipples, Add  3.35 
    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0191 EA 1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 21.53 12.87 

    For Schedule 80 Nipples, Add  2.49 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0192 EA 3/4" x 2" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.09 12.87 

    For Schedule 80 Nipples, Add  3.12 
    For ASTM 120, Deduct  -0.41 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0193 EA 1" x 2" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 24.91 13.95 

    For Schedule 80 Nipples, Add  4.64 
    For ASTM 120, Deduct  -0.61 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0194 EA 1-1/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 27.54 15.04 

    For Schedule 80 Nipples, Add  5.65 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0195 EA 1-1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 28.41 15.04 

    For Schedule 80 Nipples, Add  6.65 
    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  6.77 
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. 
 22 11 16 00-0196 EA 3/8" x 2-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 23.26 12.87 

    For Schedule 80 Nipples, Add  4.46 
    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0197 EA 1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 21.91 12.87 

    For Schedule 80 Nipples, Add  2.92 
    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0198 EA 3/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 22.37 12.87 

    For Schedule 80 Nipples, Add  3.44 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0199 EA 1" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 25.24 13.95 

    For Schedule 80 Nipples, Add  5.02 
    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0200 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 28.03 15.04 

    For Schedule 80 Nipples, Add  6.21 
    For ASTM 120, Deduct  -0.82 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0201 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 29.07 15.04 

    For Schedule 80 Nipples, Add  7.40 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0202 EA 2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 37.75 19.37 

    For Schedule 80 Nipples, Add  9.82 
    For ASTM 120, Deduct  -1.29 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0203 EA 3/8" x 3" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 23.26 12.87 

    For Schedule 80 Nipples, Add  4.46 
    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0204 EA 1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 21.91 12.87 

    For Schedule 80 Nipples, Add  2.92 
    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0205 EA 3/4" x 3" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 22.37 12.87 

    For Schedule 80 Nipples, Add  3.44 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0206 EA 1" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 25.24 13.95 

    For Schedule 80 Nipples, Add  5.02 
    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0207 EA 1-1/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 28.03 15.04 

    For Schedule 80 Nipples, Add  6.21 
    For ASTM 120, Deduct  -0.82 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0208 EA 1-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 29.07 15.04 

    For Schedule 80 Nipples, Add  7.40 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0209 EA 2" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 37.75 19.37 

    For Schedule 80 Nipples, Add  9.82 
    For ASTM 120, Deduct  -1.29 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0210 EA 2-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 59.77 24.12 

    For Schedule 80 Nipples, Add  26.95 
    For ASTM 120, Deduct  -3.55 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0211 EA 3" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 74.74 29.13 

    For Schedule 80 Nipples, Add  35.39 
    For ASTM 120, Deduct  -4.66 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0212 EA 3/8" x 3-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 24.00 12.87 

    For Schedule 80 Nipples, Add  5.30 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0213 EA 1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 22.51 12.87 

    For Schedule 80 Nipples, Add  3.60 
    For ASTM 120, Deduct  -0.47 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0214 EA 3/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 23.26 12.87 

    For Schedule 80 Nipples, Add  4.46 
    For ASTM 120, Deduct  -0.59 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0215 EA 1" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 26.13 13.95 

    For Schedule 80 Nipples, Add  6.03 
    For ASTM 120, Deduct  -0.79 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0216 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 29.07 15.04 

    For Schedule 80 Nipples, Add  7.40 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  6.77 
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. 
 22 11 16 00-0217 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 30.78 15.04 

    For Schedule 80 Nipples, Add  9.35 
    For ASTM 120, Deduct  -1.23 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0218 EA 2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 39.59 19.37 

    For Schedule 80 Nipples, Add  11.91 
    For ASTM 120, Deduct  -1.57 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0219 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 63.57 24.12 

    For Schedule 80 Nipples, Add  31.28 
    For ASTM 120, Deduct  -4.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0220 EA 3" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 80.12 29.13 

    For Schedule 80 Nipples, Add  41.52 
    For ASTM 120, Deduct  -5.46 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0221 EA 3/8" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 24.00 12.87 

    For Schedule 80 Nipples, Add  5.30 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0222 EA 1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.51 12.87 

    For Schedule 80 Nipples, Add  3.60 
    For ASTM 120, Deduct  -0.47 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0223 EA 3/4" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 24.00 12.87 

    For Schedule 80 Nipples, Add  5.30 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0224 EA 1" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 26.13 13.95 

    For Schedule 80 Nipples, Add  6.03 
    For ASTM 120, Deduct  -0.79 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0225 EA 1-1/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 29.07 15.04 

    For Schedule 80 Nipples, Add  7.40 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0226 EA 1-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 30.78 15.04 

    For Schedule 80 Nipples, Add  9.35 
    For ASTM 120, Deduct  -1.23 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0227 EA 2" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 39.68 19.37 

    For Schedule 80 Nipples, Add  12.02 
    For ASTM 120, Deduct  -1.58 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0228 EA 2-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 63.57 24.12 

    For Schedule 80 Nipples, Add  31.28 
    For ASTM 120, Deduct  -4.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0229 EA 3" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 80.12 29.13 

    For Schedule 80 Nipples, Add  41.52 
    For ASTM 120, Deduct  -5.46 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0230 EA  4" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 97.50 32.43 

    For Schedule 80 Nipples, Add  55.75 
    For ASTM 120, Deduct  -7.34 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0231 EA 3/8" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 25.75 12.87 

    For Schedule 80 Nipples, Add  7.30 
    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0232 EA 1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 23.15 12.87 

    For Schedule 80 Nipples, Add  4.33 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0233 EA 3/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 24.02 12.87 

    For Schedule 80 Nipples, Add  5.32 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0234 EA 1" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 27.33 13.95 

    For Schedule 80 Nipples, Add  7.40 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0235 EA 1-1/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 30.61 15.04 

    For Schedule 80 Nipples, Add  9.15 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0236 EA 1-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 32.50 15.04 

    For Schedule 80 Nipples, Add  11.31 
    For ASTM 120, Deduct  -1.49 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0237 EA 2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 42.48 19.37 

    For Schedule 80 Nipples, Add  15.21 
    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  8.74 
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. 
 22 11 16 00-0238 EA 2-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 66.73 24.12 

    For Schedule 80 Nipples, Add  34.88 
    For ASTM 120, Deduct  -4.59 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0239 EA 3" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 86.15 29.13 

    For Schedule 80 Nipples, Add  48.39 
    For ASTM 120, Deduct  -6.37 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0240 EA 4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 103.43 32.43 

    For Schedule 80 Nipples, Add  62.51 
    For ASTM 120, Deduct  -8.22 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0241 EA 3/8" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 25.75 12.87 

    For Schedule 80 Nipples, Add  7.30 
    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0242 EA 1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 23.15 12.87 

    For Schedule 80 Nipples, Add  4.33 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0243 EA 3/4" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 24.02 12.87 

    For Schedule 80 Nipples, Add  5.32 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0244 EA 1" x 5" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 27.33 13.95 

    For Schedule 80 Nipples, Add  7.40 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0245 EA 1-1/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 30.61 15.04 

    For Schedule 80 Nipples, Add  9.15 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0246 EA 1-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 32.50 15.04 

    For Schedule 80 Nipples, Add  11.31 
    For ASTM 120, Deduct  -1.49 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0247 EA 2" x 5" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 42.48 19.37 

    For Schedule 80 Nipples, Add  15.21 
    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0248 EA 2-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 66.73 24.12 

    For Schedule 80 Nipples, Add  34.88 
    For ASTM 120, Deduct  -4.59 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0249 EA 3" x 5" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 86.15 29.13 

    For Schedule 80 Nipples, Add  48.39 
    For ASTM 120, Deduct  -6.37 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0250 EA 4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 103.43 32.43 

    For Schedule 80 Nipples, Add  62.51 
    For ASTM 120, Deduct  -8.22 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0251 EA 3/8" x 6" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 26.47 12.87 

    For Schedule 80 Nipples, Add  8.12 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0252 EA 1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 23.66 12.87 

    For Schedule 80 Nipples, Add  4.91 
    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0253 EA 3/4" x 6" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 24.95 12.87 

    For Schedule 80 Nipples, Add  6.38 
    For ASTM 120, Deduct  -0.84 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0254 EA 1" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 28.20 13.95 

    For Schedule 80 Nipples, Add  8.39 
    For ASTM 120, Deduct  -1.10 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0255 EA 1-1/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 31.90 15.04 

    For Schedule 80 Nipples, Add  10.62 
    For ASTM 120, Deduct  -1.40 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0256 EA 1-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 33.74 15.04 

    For Schedule 80 Nipples, Add  12.72 
    For ASTM 120, Deduct  -1.67 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0257 EA 2" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 44.64 19.37 

    For Schedule 80 Nipples, Add  17.67 
    For ASTM 120, Deduct  -2.33 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0258 EA 2-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 69.75 24.12 

    For Schedule 80 Nipples, Add  38.33 
    For ASTM 120, Deduct  -5.04 
    For Work In Restricted Working Space, Add  10.84 
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. 
 22 11 16 00-0259 EA 3" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 88.59 29.13 

    For Schedule 80 Nipples, Add  51.17 
    For ASTM 120, Deduct  -6.73 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0260 EA 4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 109.21 32.43 

    For Schedule 80 Nipples, Add  69.10 
    For ASTM 120, Deduct  -9.09 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0261 EA 3/8" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 47.79 12.87 

    For Schedule 80 Nipples, Add  32.42 
    For ASTM 120, Deduct  -4.27 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0262 EA 1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 26.95 12.87 

    For Schedule 80 Nipples, Add  8.66 
    For ASTM 120, Deduct  -1.14 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0263 EA 3/4" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 29.07 12.87 

    For Schedule 80 Nipples, Add  11.08 
    For ASTM 120, Deduct  -1.46 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0264 EA 1" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 33.16 13.95 

    For Schedule 80 Nipples, Add  14.04 
    For ASTM 120, Deduct  -1.85 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0265 EA 1-1/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 37.68 15.04 

    For Schedule 80 Nipples, Add  17.21 
    For ASTM 120, Deduct  -2.27 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0266 EA 1-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 39.90 15.04 

    For Schedule 80 Nipples, Add  19.74 
    For ASTM 120, Deduct  -2.60 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0267 EA 2" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 54.40 19.37 

    For Schedule 80 Nipples, Add  28.80 
    For ASTM 120, Deduct  -3.79 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0268 EA 2-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 79.40 24.12 

    For Schedule 80 Nipples, Add  49.33 
    For ASTM 120, Deduct  -6.49 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0269 EA 3" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 104.18 29.13 

    For Schedule 80 Nipples, Add  68.95 
    For ASTM 120, Deduct  -9.07 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0270 EA 4" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 120.93 32.43 

    For Schedule 80 Nipples, Add  82.46 
    For ASTM 120, Deduct  -10.85 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0271 EA 3/8" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 32.91 12.87 

    For Schedule 80 Nipples, Add  15.46 
    For ASTM 120, Deduct  -2.03 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0272 EA 1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 28.38 12.87 

    For Schedule 80 Nipples, Add  10.29 
    For ASTM 120, Deduct  -1.35 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0273 EA 3/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 30.13 12.87 

    For Schedule 80 Nipples, Add  12.29 
    For ASTM 120, Deduct  -1.62 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0274 EA 1" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 34.92 13.95 

    For Schedule 80 Nipples, Add  16.05 
    For ASTM 120, Deduct  -2.11 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0275 EA 1-1/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 40.64 15.04 

    For Schedule 80 Nipples, Add  20.59 
    For ASTM 120, Deduct  -2.71 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0276 EA 1-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 42.77 15.04 

    For Schedule 80 Nipples, Add  23.02 
    For ASTM 120, Deduct  -3.03 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0277 EA 2" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 58.69 19.37 

    For Schedule 80 Nipples, Add  33.69 
    For ASTM 120, Deduct  -4.43 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0278 EA 2-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 85.45 24.12 

    For Schedule 80 Nipples, Add  56.22 
    For ASTM 120, Deduct  -7.40 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0279 EA 3" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 112.70 29.13 

    For Schedule 80 Nipples, Add  78.66 
    For ASTM 120, Deduct  -10.35 
    For Work In Restricted Working Space, Add  13.11 
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. 
 22 11 16 00-0280 EA 4" x 10" Long, Schedule 40 Galvanized Steel Nipple.......................................................................................................... 132.43 32.43 

    For Schedule 80 Nipples, Add  95.57 
    For ASTM 120, Deduct  -12.57 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 11 16 00-0281 EA 3/8" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 34.38 12.87 

    For Schedule 80 Nipples, Add  17.13 
    For ASTM 120, Deduct  -2.25 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0282 EA 1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 29.62 12.87 

    For Schedule 80 Nipples, Add  11.71 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0283 EA 3/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 31.45 12.87 

    For Schedule 80 Nipples, Add  13.79 
    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 11 16 00-0284 EA 1" x 12" Long, Schedule 40 Galvanized Steel Nipple............................................................................................................ 37.23 13.95 

    For Schedule 80 Nipples, Add  18.68 
    For ASTM 120, Deduct  -2.46 
    For Work In Restricted Working Space, Add  6.25 

. 
 22 11 16 00-0285 EA 1-1/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 44.26 15.04 

    For Schedule 80 Nipples, Add  24.72 
    For ASTM 120, Deduct  -3.25 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0286 EA 1-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 45.68 15.04 

    For Schedule 80 Nipples, Add  26.33 
    For ASTM 120, Deduct  -3.47 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 11 16 00-0287 EA 2" x 12" Long, Schedule 40 Galvanized Steel Nipple............................................................................................................ 63.05 19.37 

    For Schedule 80 Nipples, Add  38.66 
    For ASTM 120, Deduct  -5.09 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-0288 EA 2-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 91.32 24.12 

    For Schedule 80 Nipples, Add  62.92 
    For ASTM 120, Deduct  -8.28 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 11 16 00-0289 EA 3" x 12" Long, Schedule 40 Galvanized Steel Nipple.......................................................................................................... 121.28 29.13 

    For Schedule 80 Nipples, Add  88.44 
    For ASTM 120, Deduct  -11.64 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0290 EA 4" x 12" Long, Schedule 40 Galvanized Steel Nipple.......................................................................................................... 144.03 32.43 

    For Schedule 80 Nipples, Add  108.79 
    For ASTM 120, Deduct  -14.31 
    For Work In Restricted Working Space, Add  14.58 

XXXXXXX 
. 
 22 11 16 00-0291  Galvanized Malleable Iron Square Head Plugs (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0292 EA 1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 20.57 9.62 

    For 300 LB Rating, Add  21.68 
    For Work In Restricted Working Space, Add  4.34 

. 
 22 11 16 00-0293 EA 3/4", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 22.29 10.84 

    For 300 LB Rating, Add  21.78 
    For Work In Restricted Working Space, Add  4.85 

. 
 22 11 16 00-0294 EA 1", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 24.77 12.06 

    For 300 LB Rating, Add  23.90 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 11 16 00-0295 EA 1-1/4", 150 LB, Galvanized Malleable Iron Square Head Plug.............................................................................................. 30.77 13.69 

    For 300 LB Rating, Add  36.32 
    For Work In Restricted Working Space, Add  6.14 

. 
 22 11 16 00-0296 EA 1-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug.............................................................................................. 36.96 15.31 

    For 300 LB Rating, Add  48.64 
    For Work In Restricted Working Space, Add  6.92 

. 
 22 11 16 00-0297 EA 2", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 46.96 19.51 

    For 300 LB Rating, Add  61.84 
    For Work In Restricted Working Space, Add  8.79 

. 
 22 11 16 00-0298 EA 2-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug.............................................................................................. 77.82 28.86 

    For 300 LB Rating, Add  119.77 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 11 16 00-0299 EA 3", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 105.95 38.07 

    For 300 LB Rating, Add  169.65 
    For Work In Restricted Working Space, Add  17.12 

. 
 22 11 16 00-0300 EA 4", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 158.21 37.78 

    For 300 LB Rating, Add  348.54 
    For Work In Restricted Working Space, Add  17.01 

. 
 22 11 16 00-0301 EA 5", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 245.41 39.48 

    For 300 LB Rating, Add  636.77 
    For Work In Restricted Working Space, Add  17.75 

. 
 22 11 16 00-0302 EA  6", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 263.19 41.18 

    For 300 LB Rating, Add  688.27 
    For Work In Restricted Working Space, Add  18.56 

XXXXXXX 
. 
 22 11 16 00-0303  Galvanized Malleable Iron Bushing (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0304 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 53.70 25.47 

    For Work In Restricted Working Space, Add  11.49 
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. 
 22 11 16 00-0305 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 59.08 27.10 

    For Work In Restricted Working Space, Add  12.19 
. 

 22 11 16 00-0306 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 60.27 28.58 
    For Work In Restricted Working Space, Add  12.84 

. 
 22 11 16 00-0307 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 69.45 29.13 

    For Work In Restricted Working Space, Add  13.09 
. 

 22 11 16 00-0308 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 69.26 30.49 
    For Work In Restricted Working Space, Add  13.73 

. 
 22 11 16 00-0309 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 71.62 32.11 

    For Work In Restricted Working Space, Add  14.44 
. 

 22 11 16 00-0310 EA 1-1/2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 81.01 31.30 
    For Work In Restricted Working Space, Add  14.07 

. 
 22 11 16 00-0311 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 83.16 32.65 

    For Work In Restricted Working Space, Add  14.71 
. 

 22 11 16 00-0312 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 82.18 34.28 
    For Work In Restricted Working Space, Add  15.42 

. 
 22 11 16 00-0313 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ................................................................................................ 82.77 36.31 

    For Work In Restricted Working Space, Add  16.31 
. 

 22 11 16 00-0314 EA 2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 97.31 36.45 
    For Work In Restricted Working Space, Add  16.41 

. 
 22 11 16 00-0315 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 96.50 37.94 

    For Work In Restricted Working Space, Add  17.05 
. 

 22 11 16 00-0316 EA 2" x 1", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................................. 96.68 39.43 
    For Work In Restricted Working Space, Add  17.76 

. 
 22 11 16 00-0317 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 99.67 41.46 

    For Work In Restricted Working Space, Add  18.65 
. 

 22 11 16 00-0318 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 98.32 43.63 
    For Work In Restricted Working Space, Add  19.63 

. 
 22 11 16 00-0319 EA 2-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................. 136.09 49.59 

    For Work In Restricted Working Space, Add  22.33 
. 

 22 11 16 00-0320 EA 2-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 138.45 51.22 
    For Work In Restricted Working Space, Add  23.03 

. 
 22 11 16 00-0321 EA 2-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing .............................................................................................. 141.43 53.12 

    For Work In Restricted Working Space, Add  23.93 
. 

 22 11 16 00-0322 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing .............................................................................................. 143.56 55.42 
    For Work In Restricted Working Space, Add  24.91 

. 
 22 11 16 00-0323 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 144.44 60.56 

    For Work In Restricted Working Space, Add  27.24 
. 

 22 11 16 00-0324 EA 3" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 172.95 60.97 
    For Work In Restricted Working Space, Add  27.46 

. 
 22 11 16 00-0325 EA 3" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 175.30 62.59 

    For Work In Restricted Working Space, Add  28.17 
. 

 22 11 16 00-0326 EA 3" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 178.29 64.63 
    For Work In Restricted Working Space, Add  29.06 

. 
 22 11 16 00-0327 EA 3" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 179.95 66.79 

    For Work In Restricted Working Space, Add  30.04 
. 

 22 11 16 00-0328 EA 3" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 180.29 71.94 
    For Work In Restricted Working Space, Add  32.38 

. 
 22 11 16 00-0329 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 202.06 83.73 

    For Work In Restricted Working Space, Add  37.65 
. 

 22 11 16 00-0330 EA 4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 259.62 59.29 
    For Work In Restricted Working Space, Add  26.70 

. 
 22 11 16 00-0331 EA 4" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 261.73 60.75 

    For Work In Restricted Working Space, Add  27.34 
. 

 22 11 16 00-0332 EA 4" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 264.40 62.57 
    For Work In Restricted Working Space, Add  28.14 

. 
 22 11 16 00-0333 EA 4" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 267.33 64.52 

    For Work In Restricted Working Space, Add  29.02 
. 

 22 11 16 00-0334 EA 4" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 254.23 69.13 
    For Work In Restricted Working Space, Add  31.11 

. 
 22 11 16 00-0335 EA 4" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 290.08 79.70 

    For Work In Restricted Working Space, Add  35.84 
. 

 22 11 16 00-0336 EA 4" x 3", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 294.15 89.90 
    For Work In Restricted Working Space, Add  40.45 

XXXXXXX 
. 
 22 11 16 00-0337  Galvanized Malleable Iron Floor Flange (22 11 16 00-0013) 

Note: Excludes fasteners to floor or wall. See CSI section 05 05 19 00-0001 for anchors. 
. 
. 

 22 11 16 00-0338 EA 1/2", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 81.04 49.51 
. 

 22 11 16 00-0339 EA 3/4", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 88.62 54.19 
. 

 22 11 16 00-0340 EA 1", 150 LB, Galvanized Malleable Iron Floor Flange ........................................................................................................... 101.38 61.24 
. 

 22 11 16 00-0341 EA 1-1/4", 150 LB, Galvanized Malleable Iron Floor Flange ..................................................................................................... 105.25 63.41 
. 

 22 11 16 00-0342 EA 1-1/2", 150 LB, Galvanized Malleable Iron Floor Flange ..................................................................................................... 114.55 68.97 
. 

 22 11 16 00-0343 EA 2", 150 LB, Galvanized Malleable Iron Floor Flange ........................................................................................................... 122.43 71.94 

XXXXXXX 
. 
 22 11 16 00-0344  Galvanized Cast Iron Flanges (22 11 16 00-0013) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0345 EA 3/4", 125 LB, Galvanized Cast Iron Flange ......................................................................................................................... 138.47 54.19 
    For Work In Restricted Working Space, Add  24.39 

. 
 22 11 16 00-0346 EA 1", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 136.12 61.24 

    For Work In Restricted Working Space, Add  27.55 
. 

 22 11 16 00-0347 EA 1-1/4", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 118.47 63.41 
    For Work In Restricted Working Space, Add  28.52 
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. 
 22 11 16 00-0348 EA 1-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 137.98 68.97 

    For Work In Restricted Working Space, Add  31.03 
. 

 22 11 16 00-0349 EA 2", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 153.67 71.94 
    For Work In Restricted Working Space, Add  32.38 

. 
 22 11 16 00-0350 EA 2-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 178.35 83.32 

    For Work In Restricted Working Space, Add  37.46 
. 

 22 11 16 00-0351 EA 3", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 302.90 105.68 
    For Work In Restricted Working Space, Add  47.53 

. 
 22 11 16 00-0352 EA 4", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 391.11 129.64 

    For Work In Restricted Working Space, Add  58.30 
. 

 22 11 16 00-0353 EA 5", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 540.26 154.30 
    For Work In Restricted Working Space, Add  69.41 

. 
 22 11 16 00-0354 EA  6", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 595.96 177.26 

    For Work In Restricted Working Space, Add  79.73 
. 

 22 11 16 00-0355 EA 8", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 561.88 202.59 
    For Work In Restricted Working Space, Add  91.12 

XXXXXXX 
. 
 22 11 16 00-0356  Cut And Thread Existing In-Place Galvanized Steel Pipe (22 11 16 00-0013) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 11 16 00-0357 EA 1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 44.15  
    For Work In Restricted Working Space, Add  13.25 

. 
 22 11 16 00-0358 EA 3/4", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 48.56  

    For Work In Restricted Working Space, Add  14.57 
. 

 22 11 16 00-0359 EA 1", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 52.98  
    For Work In Restricted Working Space, Add  15.89 

. 
 22 11 16 00-0360 EA 1-1/4", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 57.39  

    For Work In Restricted Working Space, Add  17.22 
. 

 22 11 16 00-0361 EA 1-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 60.33  
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0362 EA 2", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 63.28  

    For Work In Restricted Working Space, Add  18.98 
. 

 22 11 16 00-0363 EA 2-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 66.23  
    For Work In Restricted Working Space, Add  19.87 

. 
 22 11 16 00-0364 EA 3", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 69.16  

    For Work In Restricted Working Space, Add  20.75 
. 

 22 11 16 00-0365 EA 4", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 72.11  
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0366 EA 6", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 77.99  

    For Work In Restricted Working Space, Add  23.40 
. 

 22 11 16 00-0367 EA 8", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 83.88  
    For Work In Restricted Working Space, Add  25.16 

XXXXXXX 
. 
 22 11 16 00-0368  Copper Pipe And Fittings (22 11 16) 

Note: Excludes hangers. See CSI section 22 11 16 00-0899 for pipe with fittings assembly. 
. 
. 
 22 11 16 00-0369  Copper Tube/Pipe (22 11 16 00-0368) 

Note: Pipe based on inside diameter size. Excludes hangers and fittings (couplers, tees, elbows, etc). 
. 
. 
 22 11 16 00-0370  Hard Drawn Type L Copper Tube/Pipe (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0371 LF 1/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 6.77 3.31 

    For Medical/Oxygen Service Tubing, Add  0.14 
    For Up To 20, Add  0.72 
    For >150, Deduct  -0.18 
    For Work In Restricted Working Space, Add  1.49 

. 
 22 11 16 00-0372 LF 3/8" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 7.81 3.44 

    For Medical/Oxygen Service Tubing, Add  0.21 
    For Up To 20, Add  0.85 
    For >150, Deduct  -0.26 
    For Work In Restricted Working Space, Add  1.55 

. 
 22 11 16 00-0373 LF 1/2" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 8.53 3.59 

    For Medical/Oxygen Service Tubing, Add  0.25 
    For Up To 20, Add  0.93 
    For >150, Deduct  -0.31 
    For Work In Restricted Working Space, Add  1.62 

. 
 22 11 16 00-0374 LF 3/4" Hard Drawn Type L Copper Tube/Pipe ......................................................................................................................... 10.83 3.81 

    For Medical/Oxygen Service Tubing, Add  0.41 
    For Up To 20, Add  1.21 
    For >150, Deduct  -0.51 
    For Work In Restricted Working Space, Add  1.72 

. 
 22 11 16 00-0375 LF 1" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 13.81 4.28 

    For Medical/Oxygen Service Tubing, Add  0.59 
    For Up To 20, Add  1.57 
    For >150, Deduct  -0.74 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 11 16 00-0376 LF 1-1/4" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 19.73 6.37 

    For Medical/Oxygen Service Tubing, Add  0.82 
    For Up To 20, Add  2.23 
    For >150, Deduct  -1.02 
    For Work In Restricted Working Space, Add  2.86 

. 
 22 11 16 00-0377 LF 1-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 23.76 7.11 

    For Medical/Oxygen Service Tubing, Add  1.05 
    For Up To 20, Add  2.70 
    For >150, Deduct  -1.31 
    For Work In Restricted Working Space, Add  3.20 
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. 
 22 11 16 00-0378 LF 2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 33.88 8.77 

    For Medical/Oxygen Service Tubing, Add  1.66 
    For Up To 20, Add  3.91 
    For >150, Deduct  -2.07 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 11 16 00-0379 LF 2-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 60.92 10.31 

    For Medical/Oxygen Service Tubing, Add  2.40 
    For Up To 20, Add  6.84 
    For >150, Deduct  -3.00 
    For Work In Restricted Working Space, Add  9.29 

. 
 22 11 16 00-0380 LF 3" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 76.38 12.15 

    For Medical/Oxygen Service Tubing, Add  3.20 
    For Up To 20, Add  8.64 
    For >150, Deduct  -4.00 
    For Work In Restricted Working Space, Add  10.93 

. 
 22 11 16 00-0381 LF 4" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 112.32 13.71 

    For Medical/Oxygen Service Tubing, Add  5.70 
    For Up To 20, Add  13.01 
    For >150, Deduct  -7.12 
    For Work In Restricted Working Space, Add  12.33 

. 
 22 11 16 00-0382 LF 5" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 172.99 15.74 

    For Medical/Oxygen Service Tubing, Add  10.06 
    For Up To 20, Add  20.44 
    For >150, Deduct  -12.58 
    For Work In Restricted Working Space, Add  14.17 

. 
 22 11 16 00-0383 LF 6" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 238.63 24.40 

    For Medical/Oxygen Service Tubing, Add  13.24 
    For Up To 20, Add  28.00 
    For >150, Deduct  -16.55 
    For Work In Restricted Working Space, Add  21.95 

. 
 22 11 16 00-0384 LF 8" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 393.18 27.13 

    For Medical/Oxygen Service Tubing, Add  24.95 
    For Up To 20, Add  47.11 
    For >150, Deduct  -31.19 
    For Work In Restricted Working Space, Add  24.40 

XXXXXXX 
. 
 22 11 16 00-0385  Hard Drawn Type K Copper Tube/Pipe (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0386 LF 1/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 7.36 3.56 

    For Medical/Oxygen Service Tubing, Add  0.16 
    For Up To 20, Add  0.79 
    For >150, Deduct  -0.20 
    For Work In Restricted Working Space, Add  1.60 

. 
 22 11 16 00-0387 LF 3/8" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 9.74 3.71 

    For Medical/Oxygen Service Tubing, Add  0.29 
    For Up To 20, Add  1.07 
    For >150, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.83 

. 
 22 11 16 00-0388 LF 1/2" Hard Drawn Type K Copper Tube/Pipe ......................................................................................................................... 10.22 3.85 

    For Medical/Oxygen Service Tubing, Add  0.34 
    For Up To 20, Add  1.13 
    For >150, Deduct  -0.43 
    For Work In Restricted Working Space, Add  1.79 

. 
 22 11 16 00-0389 LF 3/4" Hard Drawn Type K Copper Tube/Pipe ......................................................................................................................... 14.60 4.09 

    For Medical/Oxygen Service Tubing, Add  0.62 
    For Up To 20, Add  1.65 
    For >150, Deduct  -0.77 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 11 16 00-0390 LF 1" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 17.57 4.60 

    For Medical/Oxygen Service Tubing, Add  0.82 
    For Up To 20, Add  2.01 
    For >150, Deduct  -1.02 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 11 16 00-0391 LF 1-1/4" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 23.14 6.85 

    For Medical/Oxygen Service Tubing, Add  1.02 
    For Up To 20, Add  2.63 
    For >150, Deduct  -1.28 
    For Work In Restricted Working Space, Add  3.12 

. 
 22 11 16 00-0392 LF 1-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 28.01 7.64 

    For Medical/Oxygen Service Tubing, Add  1.31 
    For Up To 20, Add  3.21 
    For >150, Deduct  -1.63 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 11 16 00-0393 LF 2" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 39.41 9.43 

    For Medical/Oxygen Service Tubing, Add  2.01 
    For Up To 20, Add  4.57 
    For >150, Deduct  -2.51 
    For Work In Restricted Working Space, Add  4.29 

. 
 22 11 16 00-0394 LF 2-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 68.52 11.08 

    For Medical/Oxygen Service Tubing, Add  2.99 
    For Up To 20, Add  7.79 
    For >150, Deduct  -3.74 
    For Work In Restricted Working Space, Add  9.33 
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. 
 22 11 16 00-0395 LF 3" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 91.22 13.07 

    For Medical/Oxygen Service Tubing, Add  4.09 
    For Up To 20, Add  10.40 
    For >150, Deduct  -5.11 
    For Work In Restricted Working Space, Add  12.03 

. 
 22 11 16 00-0396 LF 4" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 136.56 14.74 

    For Medical/Oxygen Service Tubing, Add  7.29 
    For Up To 20, Add  15.93 
    For >150, Deduct  -9.11 
    For Work In Restricted Working Space, Add  13.63 

. 
 22 11 16 00-0397 LF 5" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 220.64 16.92 

    For Medical/Oxygen Service Tubing, Add  13.36 
    For Up To 20, Add  26.24 
    For >150, Deduct  -16.70 
    For Work In Restricted Working Space, Add  16.09 

. 
 22 11 16 00-0398 LF 6" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 326.08 26.23 

    For Medical/Oxygen Service Tubing, Add  19.17 
    For Up To 20, Add  38.60 
    For >150, Deduct  -23.96 
    For Work In Restricted Working Space, Add  25.93 

. 
 22 11 16 00-0399 LF 8" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 543.98 29.16 

    For Medical/Oxygen Service Tubing, Add  35.90 
    For Up To 20, Add  65.62 
    For >150, Deduct  -44.87 
    For Work In Restricted Working Space, Add  28.57 

XXXXXXX 
. 
 22 11 16 00-0400  Hard Drawn Type M Copper Tube/Pipe (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0401 LF 3/8" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 6.53 3.11 

    For Up To 20, Add  0.70 
    For >150, Deduct  -0.21 
    For Work In Restricted Working Space, Add  1.34 

. 
 22 11 16 00-0402 LF 1/2" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 6.93 3.24 

    For Up To 20, Add  0.75 
    For >150, Deduct  -0.23 
    For Work In Restricted Working Space, Add  1.39 

. 
 22 11 16 00-0403 LF 3/4" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 8.66 3.43 

    For Up To 20, Add  0.96 
    For >150, Deduct  -0.37 
    For Work In Restricted Working Space, Add  1.48 

. 
 22 11 16 00-0404 LF 1" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 11.26 3.85 

    For Up To 20, Add  1.27 
    For >150, Deduct  -0.58 
    For Work In Restricted Working Space, Add  1.65 

. 
 22 11 16 00-0405 LF 1-1/4" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 16.87 5.74 

    For Up To 20, Add  1.90 
    For >150, Deduct  -0.84 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 11 16 00-0406 LF 1-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 21.30 6.40 

    For Up To 20, Add  2.42 
    For >150, Deduct  -1.16 
    For Work In Restricted Working Space, Add  2.91 

. 
 22 11 16 00-0407 LF 2" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 30.29 7.89 

    For Up To 20, Add  3.49 
    For >150, Deduct  -1.82 
    For Work In Restricted Working Space, Add  3.62 

. 
 22 11 16 00-0408 LF 2-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 55.74 9.28 

    For Up To 20, Add  6.24 
    For >150, Deduct  -2.65 
    For Work In Restricted Working Space, Add  8.78 

. 
 22 11 16 00-0409 LF 3" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 68.07 10.93 

    For Up To 20, Add  7.69 
    For >150, Deduct  -3.52 
    For Work In Restricted Working Space, Add  9.86 

. 
 22 11 16 00-0410 LF 4" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 104.28 12.34 

    For Up To 20, Add  12.08 
    For >150, Deduct  -6.59 
    For Work In Restricted Working Space, Add  11.51 

. 
 22 11 16 00-0411 LF 5" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 172.25 14.17 

    For Up To 20, Add  20.42 
    For >150, Deduct  -12.80 
    For Work In Restricted Working Space, Add  13.28 

. 
 22 11 16 00-0412 LF 6" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 239.55 21.97 

    For Up To 20, Add  28.23 
    For >150, Deduct  -17.10 
    For Work In Restricted Working Space, Add  20.57 

. 
 22 11 16 00-0413 LF 8" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 399.42 24.41 

    For Up To 20, Add  48.04 
    For >150, Deduct  -32.40 
    For Work In Restricted Working Space, Add  22.63 

XXXXXXX 
. 
 22 11 16 00-0414  Soft Drawn Type L Copper Tube (22 11 16 00-0369) 
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. 

. 
 22 11 16 00-0415 LF 1/4" Soft Drawn Type L Copper Tube ..................................................................................................................................... 7.28 3.31 

    For Up To 20, Add  0.79 
    For >150, Deduct  -0.23 
    For Work In Restricted Working Space, Add  1.49 

. 
 22 11 16 00-0416 LF 3/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 8.78 3.44 

    For Up To 20, Add  0.97 
    For >150, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.55 

. 
 22 11 16 00-0417 LF 1/2" Soft Drawn Type L Copper Tube ................................................................................................................................... 10.24 3.59 

    For Up To 20, Add  1.15 
    For >150, Deduct  -0.49 
    For Work In Restricted Working Space, Add  1.62 

. 
 22 11 16 00-0418 LF 5/8" Soft Drawn Type L Copper Tube ................................................................................................................................... 11.77 3.71 

    For Up To 20, Add  1.33 
    For >150, Deduct  -0.62 
    For Work In Restricted Working Space, Add  1.67 

. 
 22 11 16 00-0419 LF 3/4" Soft Drawn Type L Copper Tube ................................................................................................................................... 13.14 3.81 

    For Up To 20, Add  1.50 
    For >150, Deduct  -0.74 
    For Work In Restricted Working Space, Add  1.72 

. 
 22 11 16 00-0420 LF 1" Soft Drawn Type L Copper Tube ...................................................................................................................................... 16.70 4.28 

    For Up To 20, Add  1.93 
    For >150, Deduct  -1.03 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 11 16 00-0421 LF 1-1/4" Soft Drawn Type L Copper Tube ................................................................................................................................ 23.07 6.37 

    For Up To 20, Add  2.65 
    For >150, Deduct  -1.35 
    For Work In Restricted Working Space, Add  2.86 

. 
 22 11 16 00-0422 LF 1-1/2" Soft Drawn Type L Copper Tube ................................................................................................................................ 28.99 7.11 

    For Up To 20, Add  3.36 
    For >150, Deduct  -1.83 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 11 16 00-0423 LF 2" Soft Drawn Type L Copper Tube ...................................................................................................................................... 42.30 8.77 

    For Up To 20, Add  4.96 
    For >150, Deduct  -2.92 
    For Work In Restricted Working Space, Add  3.94 

XXXXXXX 
. 
 22 11 16 00-0424  Soft Drawn Type K Copper Tube (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0425 LF 1/4" Soft Drawn Type K Copper Tube..................................................................................................................................... 7.52 3.31 

    For Up To 20, Add  0.82 
    For >150, Deduct  -0.26 
    For Work In Restricted Working Space, Add  1.49 

. 
 22 11 16 00-0426 LF 3/8" Soft Drawn Type K Copper Tube..................................................................................................................................... 9.54 3.44 

    For Up To 20, Add  1.06 
    For >150, Deduct  -0.44 
    For Work In Restricted Working Space, Add  1.55 

. 
 22 11 16 00-0427 LF 1/2" Soft Drawn Type K Copper Tube................................................................................................................................... 10.86 3.59 

    For Up To 20, Add  1.22 
    For >150, Deduct  -0.55 
    For Work In Restricted Working Space, Add  1.62 

. 
 22 11 16 00-0428 LF 5/8" Soft Drawn Type K Copper Tube................................................................................................................................... 12.07 3.71 

    For Up To 20, Add  1.37 
    For >150, Deduct  -0.65 
    For Work In Restricted Working Space, Add  1.67 

. 
 22 11 16 00-0429 LF 3/4" Soft Drawn Type K Copper Tube................................................................................................................................... 15.84 3.81 

    For Up To 20, Add  1.84 
    For >150, Deduct  -1.01 
    For Work In Restricted Working Space, Add  1.72 

. 
 22 11 16 00-0430 LF 1" Soft Drawn Type K Copper Tube ..................................................................................................................................... 19.86 4.28 

    For Up To 20, Add  2.32 
    For >150, Deduct  -1.34 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 11 16 00-0431 LF 1-1/4" Soft Drawn Type K Copper Tube ............................................................................................................................... 25.38 6.37 

    For Up To 20, Add  2.93 
    For >150, Deduct  -1.58 
    For Work In Restricted Working Space, Add  2.86 

. 
 22 11 16 00-0432 LF 1-1/2" Soft Drawn Type K Copper Tube ............................................................................................................................... 32.66 7.11 

    For Up To 20, Add  3.82 
    For >150, Deduct  -2.20 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 11 16 00-0433 LF 2" Soft Drawn Type K Copper Tube ..................................................................................................................................... 47.35 8.77 

    For Up To 20, Add  5.59 
    For >150, Deduct  -3.42 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 11 16 00-0434 LF 2-1/2" Soft Drawn Type K Copper Tube ............................................................................................................................... 67.07 10.52 

    For Up To 20, Add  7.99 
    For >150, Deduct  -5.13 
    For Work In Restricted Working Space, Add  4.73 

. 
 22 11 16 00-0435 LF 3" Soft Drawn Type K Copper Tube ..................................................................................................................................... 90.00 12.41 

    For Up To 20, Add  10.78 
    For >150, Deduct  -7.14 
    For Work In Restricted Working Space, Add  5.58 

XXXXXXX 
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. 
 22 11 16 00-0436  Copper And Brass Fittings (22 11 16 00-0368) 

Note: All fittings are based on 95/5 solder. 
. 
. 
 22 11 16 00-0437  90 Degree Copper Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0438 EA 1/4" 90 Degree Copper Elbow .............................................................................................................................................. 33.56 19.64 

    For Silver Solder Instead Of 95/5 Solder, Add  4.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Street Fitting, Add  1.65 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-0439 EA 3/8" 90 Degree Copper Elbow .............................................................................................................................................. 39.69 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  5.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Street Fitting, Add  1.75 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0440 EA 1/2" 90 Degree Copper Elbow .............................................................................................................................................. 49.98 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  7.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Street Fitting, Add  0.57 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0441 EA 3/4" 90 Degree Copper Elbow .............................................................................................................................................. 63.52 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Street Fitting, Add  1.28 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0442 EA 1" 90 Degree Copper Elbow ................................................................................................................................................. 79.90 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  11.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Street Fitting, Add  3.12 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0443 EA 1-1/4" 90 Degree Copper Elbow ........................................................................................................................................... 89.64 52.09 

    For Silver Solder Instead Of 95/5 Solder, Add  12.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.70 
    For Street Fitting, Add  4.66 
    For Work In Restricted Working Space, Add  23.40 

. 
 22 11 16 00-0444 EA 1-1/2" 90 Degree Copper Elbow ......................................................................................................................................... 103.56 56.95 

    For Silver Solder Instead Of 95/5 Solder, Add  13.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.80 
    For Street Fitting, Add  7.28 
    For Work In Restricted Working Space, Add  25.61 

. 
 22 11 16 00-0445 EA 2" 90 Degree Copper Elbow ............................................................................................................................................... 128.85 63.86 

    For Silver Solder Instead Of 95/5 Solder, Add  16.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.35 
    For Street Fitting, Add  13.28 
    For Work In Restricted Working Space, Add  28.70 

. 
 22 11 16 00-0446 EA 2-1/2" 90 Degree Copper Elbow ......................................................................................................................................... 162.65 65.03 

    For Silver Solder Instead Of 95/5 Solder, Add  17.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.63 
    For Work In Restricted Working Space, Add  29.27 

. 
 22 11 16 00-0447 EA 3" 90 Degree Copper Elbow ............................................................................................................................................... 208.32 77.77 

    For Silver Solder Instead Of 95/5 Solder, Add  22.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.48 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 11 16 00-0448 EA 4" 90 Degree Copper Elbow ............................................................................................................................................... 388.03 110.29 

    For Silver Solder Instead Of 95/5 Solder, Add  35.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.79 
    For Work In Restricted Working Space, Add  49.59 

. 
 22 11 16 00-0449 EA 5" 90 Degree Copper Elbow ............................................................................................................................................ 1,159.40 150.93 

    For Silver Solder Instead Of 95/5 Solder, Add  80.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -69.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  33.94 
    For Work In Restricted Working Space, Add  67.88 

. 
 22 11 16 00-0450 EA 6" 90 Degree Copper Elbow ............................................................................................................................................ 1,573.19 219.63 

    For Silver Solder Instead Of 95/5 Solder, Add  111.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -95.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  49.39 
    For Work In Restricted Working Space, Add  98.77 

. 
 22 11 16 00-0451 EA 8" 90 Degree Copper Elbow ............................................................................................................................................ 5,040.94 292.79 

    For Silver Solder Instead Of 95/5 Solder, Add  295.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -274.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  65.85 
    For Work In Restricted Working Space, Add  131.69 

XXXXXXX 
. 
 22 11 16 00-0452  90 Degree Brass Elbows (22 11 16 00-0436) 
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. 

. 
 22 11 16 00-0453 EA 1/2" Drop Ear 90 Degree Brass Elbow.................................................................................................................................. 57.45 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  7.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0454 EA 3/4" Drop Ear 90 Degree Brass Elbow.................................................................................................................................. 86.25 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  10.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0455 EA 1/2" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 64.77 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  8.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0456 EA 3/8" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 48.61 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  5.96 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0457 EA 1/2" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 58.08 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  7.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0458 EA 3/4" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 77.09 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0459 EA 1" Drop Ear 90 Degree Brass Elbow, Solder X Threaded................................................................................................... 125.60 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  13.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

XXXXXXX 
. 
 22 11 16 00-0460  Reducing 90 Degree Copper Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0461 EA 1/2" Reducing 90 Degree Copper Elbow .............................................................................................................................. 60.05 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  7.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0462 EA 3/4" Reducing 90 Degree Copper Elbow .............................................................................................................................. 68.47 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0463 EA 1" Reducing 90 Degree Copper Elbow ................................................................................................................................. 87.06 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  11.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0464 EA 1-1/4" Reducing 90 Degree Copper Elbow ......................................................................................................................... 116.07 52.09 

    For Silver Solder Instead Of 95/5 Solder, Add  13.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.70 
    For Work In Restricted Working Space, Add  23.40 

. 
 22 11 16 00-0465 EA 1-1/2" Reducing 90 Degree Copper Elbow ......................................................................................................................... 135.38 56.95 

    For Silver Solder Instead Of 95/5 Solder, Add  15.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.80 
    For Work In Restricted Working Space, Add  25.61 

. 
 22 11 16 00-0466 EA 2" Reducing 90 Degree Copper Elbow ............................................................................................................................... 162.99 63.86 

    For Silver Solder Instead Of 95/5 Solder, Add  17.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.35 
    For Work In Restricted Working Space, Add  28.70 

XXXXXXX 
. 
 22 11 16 00-0467  45 Degree Copper Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0468 EA 1/4" 45 Degree Copper Elbow .............................................................................................................................................. 37.14 19.64 

    For Silver Solder Instead Of 95/5 Solder, Add  4.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Street Fitting, Add  3.08 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-0469 EA 3/8" 45 Degree Copper Elbow .............................................................................................................................................. 41.93 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  5.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Street Fitting, Add  2.64 
    For Work In Restricted Working Space, Add  10.60 
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. 
 22 11 16 00-0470 EA 1/2" 45 Degree Copper Elbow .............................................................................................................................................. 51.16 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  7.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Street Fitting, Add  1.04 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0471 EA 3/4" 45 Degree Copper Elbow .............................................................................................................................................. 64.77 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Street Fitting, Add  1.78 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0472 EA 1" 45 Degree Copper Elbow ................................................................................................................................................. 83.20 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  11.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Street Fitting, Add  4.44 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0473 EA 1-1/4" 45 Degree Copper Elbow ........................................................................................................................................... 93.03 52.09 

    For Silver Solder Instead Of 95/5 Solder, Add  12.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.70 
    For Street Fitting, Add  6.01 
    For Work In Restricted Working Space, Add  23.40 

. 
 22 11 16 00-0474 EA 1-1/2" 45 Degree Copper Elbow ......................................................................................................................................... 103.80 56.95 

    For Silver Solder Instead Of 95/5 Solder, Add  13.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.80 
    For Street Fitting, Add  7.38 
    For Work In Restricted Working Space, Add  25.61 

. 
 22 11 16 00-0475 EA 2" 45 Degree Copper Elbow ............................................................................................................................................... 126.41 63.86 

    For Silver Solder Instead Of 95/5 Solder, Add  15.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.35 
    For Work In Restricted Working Space, Add  28.70 

. 
 22 11 16 00-0476 EA 2-1/2" 45 Degree Copper Elbow ......................................................................................................................................... 161.86 65.03 

    For Silver Solder Instead Of 95/5 Solder, Add  17.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.63 
    For Work In Restricted Working Space, Add  29.27 

. 
 22 11 16 00-0477 EA 3" 45 Degree Copper Elbow ............................................................................................................................................... 211.94 77.77 

    For Silver Solder Instead Of 95/5 Solder, Add  22.25 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.48 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 11 16 00-0478 EA 4" 45 Degree Copper Elbow ............................................................................................................................................... 368.76 110.29 

    For Silver Solder Instead Of 95/5 Solder, Add  34.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.79 
    For Work In Restricted Working Space, Add  49.59 

. 
 22 11 16 00-0479 EA 5" 45 Degree Copper Elbow ............................................................................................................................................ 1,014.26 150.93 

    For Silver Solder Instead Of 95/5 Solder, Add  73.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -62.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  33.94 
    For Work In Restricted Working Space, Add  67.88 

. 
 22 11 16 00-0480 EA 6" 45 Degree Copper Elbow ............................................................................................................................................ 1,571.06 219.63 

    For Silver Solder Instead Of 95/5 Solder, Add  111.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -95.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  49.39 
    For Work In Restricted Working Space, Add  98.77 

. 
 22 11 16 00-0481 EA 8" 45 Degree Copper Elbow ............................................................................................................................................ 4,658.62 292.79 

    For Silver Solder Instead Of 95/5 Solder, Add  276.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -254.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  65.85 
    For Work In Restricted Working Space, Add  131.69 

XXXXXXX 
. 
 22 11 16 00-0482  Straight Copper And Brass Tees (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0483 EA 1/4" Straight Copper Tee ...................................................................................................................................................... 52.80 29.43 

    For Silver Solder Instead Of 95/5 Solder, Add  7.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.62 
    For Work In Restricted Working Space, Add  13.25 

. 
 22 11 16 00-0484 EA 3/8" Straight Copper Tee ...................................................................................................................................................... 59.94 35.32 

    For Silver Solder Instead Of 95/5 Solder, Add  8.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.89 

. 
 22 11 16 00-0485 EA 1/2" Straight Copper Tee ...................................................................................................................................................... 76.02 49.15 

    For Silver Solder Instead Of 95/5 Solder, Add  11.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.04 
    For Work In Restricted Working Space, Add  22.07 
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. 
 22 11 16 00-0486 EA 3/4" Straight Copper Tee ...................................................................................................................................................... 97.06 60.93 

    For Silver Solder Instead Of 95/5 Solder, Add  13.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.69 
    For Work In Restricted Working Space, Add  27.37 

. 
 22 11 16 00-0487 EA 1" Straight Copper Tee ....................................................................................................................................................... 126.40 72.70 

    For Silver Solder Instead Of 95/5 Solder, Add  17.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.34 
    For Work In Restricted Working Space, Add  32.67 

. 
 22 11 16 00-0488 EA 1-1/4" Straight Copper Tee ................................................................................................................................................. 142.11 78.58 

    For Silver Solder Instead Of 95/5 Solder, Add  18.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.66 
    For Work In Restricted Working Space, Add  35.32 

. 
 22 11 16 00-0489 EA 1-1/2" Straight Copper Tee ................................................................................................................................................. 164.92 85.35 

    For Silver Solder Instead Of 95/5 Solder, Add  21.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.20 
    For Work In Restricted Working Space, Add  38.41 

. 
 22 11 16 00-0490 EA 2" Straight Copper Tee ....................................................................................................................................................... 202.87 96.24 

    For Silver Solder Instead Of 95/5 Solder, Add  24.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.63 
    For Work In Restricted Working Space, Add  43.27 

. 
 22 11 16 00-0491 EA 2-1/2" Straight Copper Tee ................................................................................................................................................. 262.35 97.55 

    For Silver Solder Instead Of 95/5 Solder, Add  27.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.95 
    For Work In Restricted Working Space, Add  43.90 

. 
 22 11 16 00-0492 EA 3" Straight Copper Tee ....................................................................................................................................................... 353.40 117.47 

    For Silver Solder Instead Of 95/5 Solder, Add  35.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  26.42 
    For Work In Restricted Working Space, Add  52.84 

. 
 22 11 16 00-0493 EA 4" Straight Copper Tee ....................................................................................................................................................... 675.63 164.48 

    For Silver Solder Instead Of 95/5 Solder, Add  58.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -46.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  36.99 
    For Work In Restricted Working Space, Add  73.98 

. 
 22 11 16 00-0494 EA 5" Straight Copper Tee .................................................................................................................................................... 1,739.90 225.05 

    For Silver Solder Instead Of 95/5 Solder, Add  120.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -103.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  50.60 
    For Work In Restricted Working Space, Add  101.21 

. 
 22 11 16 00-0495 EA 6" Straight Copper Tee .................................................................................................................................................... 2,411.78 329.91 

    For Silver Solder Instead Of 95/5 Solder, Add  170.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -145.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  74.18 
    For Work In Restricted Working Space, Add  148.36 

. 
 22 11 16 00-0496 EA 8" Straight Copper Tee .................................................................................................................................................... 8,054.18 439.25 

    For Silver Solder Instead Of 95/5 Solder, Add  468.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -435.63 
    For Brazed Fittings Instead Of 95/5 Solder, Add  98.77 
    For Work In Restricted Working Space, Add  197.54 

. 
 22 11 16 00-0497 EA 1/2" Cast Bronze Drop Ear Tee ............................................................................................................................................ 88.57 49.15 

    For Silver Solder Instead Of 95/5 Solder, Add  11.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.04 
    For Work In Restricted Working Space, Add  22.07 

XXXXXXX 
. 
 22 11 16 00-0498  Reducing Copper Tees (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0499 EA 3/8" Reducing Copper Tee ................................................................................................................................................... 60.86 31.35 

    For Silver Solder Instead Of 95/5 Solder, Add  7.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.06 
    For Work In Restricted Working Space, Add  14.13 

. 
 22 11 16 00-0500 EA 1/2" Reducing Copper Tee ................................................................................................................................................... 78.34 44.15 

    For Silver Solder Instead Of 95/5 Solder, Add  10.54 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.93 
    For Work In Restricted Working Space, Add  19.87 

. 
 22 11 16 00-0501 EA 3/4" Reducing Copper Tee ................................................................................................................................................... 91.53 56.95 

    For Silver Solder Instead Of 95/5 Solder, Add  13.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.80 
    For Work In Restricted Working Space, Add  25.61 

. 
 22 11 16 00-0502 EA 1" Reducing Copper Tee .................................................................................................................................................... 122.64 68.72 

    For Silver Solder Instead Of 95/5 Solder, Add  16.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.45 
    For Work In Restricted Working Space, Add  30.90 
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. 
 22 11 16 00-0503 EA 1-1/4" Reducing Copper Tee .............................................................................................................................................. 141.62 74.61 

    For Silver Solder Instead Of 95/5 Solder, Add  18.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.78 
    For Work In Restricted Working Space, Add  33.55 

. 
 22 11 16 00-0504 EA 1-1/2" Reducing Copper Tee .............................................................................................................................................. 164.24 81.53 

    For Silver Solder Instead Of 95/5 Solder, Add  20.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.32 
    For Work In Restricted Working Space, Add  36.65 

. 
 22 11 16 00-0505 EA 2" Reducing Copper Tee .................................................................................................................................................... 197.71 91.24 

    For Silver Solder Instead Of 95/5 Solder, Add  23.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.53 
    For Work In Restricted Working Space, Add  41.06 

. 
 22 11 16 00-0506 EA 2-1/2" Reducing Copper Tee .............................................................................................................................................. 268.02 94.03 

    For Silver Solder Instead Of 95/5 Solder, Add  27.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.14 
    For Work In Restricted Working Space, Add  42.27 

. 
 22 11 16 00-0507 EA 3" Reducing Copper Tee .................................................................................................................................................... 371.33 108.39 

    For Silver Solder Instead Of 95/5 Solder, Add  34.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.39 
    For Work In Restricted Working Space, Add  48.78 

. 
 22 11 16 00-0508 EA 4" Reducing Copper Tee .................................................................................................................................................... 639.96 133.73 

    For Silver Solder Instead Of 95/5 Solder, Add  52.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -42.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  30.08 
    For Work In Restricted Working Space, Add  60.16 

XXXXXXX 
. 
 22 11 16 00-0509  Copper Couplings (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0510 EA 1/4" Copper Coupling ............................................................................................................................................................ 30.26 19.64 

    For Silver Solder Instead Of 95/5 Solder, Add  4.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-0511 EA 3/8" Copper Coupling ............................................................................................................................................................ 36.42 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  5.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0512 EA 1/2" Copper Coupling ............................................................................................................................................................ 49.46 32.37 

    For Silver Solder Instead Of 95/5 Solder, Add  7.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.28 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 11 16 00-0513 EA 3/4" Copper Coupling ............................................................................................................................................................ 62.18 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0514 EA 1" Copper Coupling ............................................................................................................................................................... 75.77 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  11.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0515 EA 1-1/4" Copper Coupling ........................................................................................................................................................ 84.45 52.09 

    For Silver Solder Instead Of 95/5 Solder, Add  12.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.70 
    For Work In Restricted Working Space, Add  23.40 

. 
 22 11 16 00-0516 EA 1-1/2" Copper Coupling ........................................................................................................................................................ 93.89 56.95 

    For Silver Solder Instead Of 95/5 Solder, Add  13.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.80 
    For Work In Restricted Working Space, Add  25.61 

. 
 22 11 16 00-0517 EA 2" Copper Coupling ............................................................................................................................................................. 109.85 63.28 

    For Silver Solder Instead Of 95/5 Solder, Add  15.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.35 
    For Work In Restricted Working Space, Add  28.70 

. 
 22 11 16 00-0518 EA 2-1/2" Copper Coupling ...................................................................................................................................................... 121.32 61.51 

    For Silver Solder Instead Of 95/5 Solder, Add  15.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.82 
    For Work In Restricted Working Space, Add  27.64 

. 
 22 11 16 00-0519 EA 3" Copper Coupling ............................................................................................................................................................. 150.83 74.52 

    For Silver Solder Instead Of 95/5 Solder, Add  18.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.67 
    For Work In Restricted Working Space, Add  33.33 
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. 
 22 11 16 00-0520 EA 4" Copper Coupling............................................................................................................................................................. 236.56 100.26 

    For Silver Solder Instead Of 95/5 Solder, Add  26.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.36 
    For Work In Restricted Working Space, Add  44.71 

. 
 22 11 16 00-0521 EA 5" Copper Coupling............................................................................................................................................................. 385.62 182.90 

    For Silver Solder Instead Of 95/5 Solder, Add  39.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -29.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  30.48 
    For Work In Restricted Working Space, Add  60.97 

. 
 22 11 16 00-0522 EA 6" Copper Coupling............................................................................................................................................................. 599.49 198.75 

    For Silver Solder Instead Of 95/5 Solder, Add  59.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -44.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  44.71 
    For Work In Restricted Working Space, Add  89.42 

. 
 22 11 16 00-0523 EA 8" Copper Coupling.......................................................................................................................................................... 1,372.65 263.52 

    For Silver Solder Instead Of 95/5 Solder, Add  108.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -88.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  59.34 
    For Work In Restricted Working Space, Add  118.69 

XXXXXXX 
. 
 22 11 16 00-0524  Reducing Copper Couplings (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0525 EA 3/8" Reducing Copper Coupling ........................................................................................................................................... 31.24 19.58 

    For Silver Solder Instead Of 95/5 Solder, Add  4.51 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-0526 EA 1/2" Reducing Copper Coupling ........................................................................................................................................... 43.84 27.96 

    For Silver Solder Instead Of 95/5 Solder, Add  6.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.29 
    For Work In Restricted Working Space, Add  12.59 

. 
 22 11 16 00-0527 EA 3/4" Reducing Copper Coupling ........................................................................................................................................... 57.71 36.35 

    For Silver Solder Instead Of 95/5 Solder, Add  8.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.17 
    For Work In Restricted Working Space, Add  16.34 

. 
 22 11 16 00-0528 EA 1" Reducing Copper Coupling .............................................................................................................................................. 72.13 44.15 

    For Silver Solder Instead Of 95/5 Solder, Add  10.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.93 
    For Work In Restricted Working Space, Add  19.87 

. 
 22 11 16 00-0529 EA 1-1/4" Reducing Copper Coupling ........................................................................................................................................ 83.27 50.04 

    For Silver Solder Instead Of 95/5 Solder, Add  11.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 22 11 16 00-0530 EA 1-1/2" Reducing Copper Coupling ........................................................................................................................................ 95.28 54.45 

    For Silver Solder Instead Of 95/5 Solder, Add  12.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.25 
    For Work In Restricted Working Space, Add  24.50 

. 
 22 11 16 00-0531 EA 2" Reducing Copper Coupling ............................................................................................................................................ 111.55 60.33 

    For Silver Solder Instead Of 95/5 Solder, Add  14.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.58 
    For Work In Restricted Working Space, Add  27.15 

. 
 22 11 16 00-0532 EA 2-1/2" Reducing Copper Coupling ...................................................................................................................................... 136.11 61.92 

    For Silver Solder Instead Of 95/5 Solder, Add  16.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.92 
    For Work In Restricted Working Space, Add  27.84 

. 
 22 11 16 00-0533 EA 3" Reducing Copper Coupling ............................................................................................................................................ 160.57 71.80 

    For Silver Solder Instead Of 95/5 Solder, Add  18.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.06 
    For Work In Restricted Working Space, Add  32.11 

. 
 22 11 16 00-0534 EA 4" Reducing Copper Coupling ............................................................................................................................................ 247.19 94.03 

    For Silver Solder Instead Of 95/5 Solder, Add  26.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.14 
    For Work In Restricted Working Space, Add  42.27 

. 
 22 11 16 00-0535 EA 5" Reducing Copper Coupling ............................................................................................................................................ 612.04 131.01 

    For Silver Solder Instead Of 95/5 Solder, Add  50.25 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -40.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.47 
    For Work In Restricted Working Space, Add  58.94 

. 
 22 11 16 00-0536 EA 6" Reducing Copper Coupling ............................................................................................................................................ 907.77 176.13 

    For Silver Solder Instead Of 95/5 Solder, Add  71.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -58.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  39.63 
    For Work In Restricted Working Space, Add  79.26 
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. 
 22 11 16 00-0537 EA 8" Reducing Copper Coupling .......................................................................................................................................... 1,749.09 256.66 

    For Silver Solder Instead Of 95/5 Solder, Add  125.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -106.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  57.72 
    For Work In Restricted Working Space, Add  115.44 

XXXXXXX 
. 
 22 11 16 00-0538  Male Copper Adapters (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0539 EA 1/4" Male Copper Adapter..................................................................................................................................................... 44.02 19.13 

    For Silver Solder Instead Of 95/5 Solder, Add  5.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-0540 EA 3/8" Male Copper Adapter..................................................................................................................................................... 42.60 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  5.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0541 EA 1/2" Male Copper Adapter..................................................................................................................................................... 47.10 29.43 

    For Silver Solder Instead Of 95/5 Solder, Add  6.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.56 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.62 
    For Work In Restricted Working Space, Add  13.25 

. 
 22 11 16 00-0542 EA 3/4" Male Copper Adapter..................................................................................................................................................... 59.45 36.79 

    For Silver Solder Instead Of 95/5 Solder, Add  8.42 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.17 
    For Work In Restricted Working Space, Add  16.34 

. 
 22 11 16 00-0543 EA 1" Male Copper Adapter ....................................................................................................................................................... 75.98 42.68 

    For Silver Solder Instead Of 95/5 Solder, Add  10.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.49 
    For Work In Restricted Working Space, Add  18.98 

. 
 22 11 16 00-0544 EA 1-1/4" Male Copper Adapter ................................................................................................................................................. 92.07 48.56 

    For Silver Solder Instead Of 95/5 Solder, Add  11.96 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.04 
    For Work In Restricted Working Space, Add  22.07 

. 
 22 11 16 00-0545 EA 1-1/2" Male Copper Adapter ............................................................................................................................................... 105.51 55.92 

    For Silver Solder Instead Of 95/5 Solder, Add  13.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.58 
    For Work In Restricted Working Space, Add  25.16 

. 
 22 11 16 00-0546 EA 2" Male Copper Adapter ..................................................................................................................................................... 144.05 71.37 

    For Silver Solder Instead Of 95/5 Solder, Add  17.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.11 
    For Work In Restricted Working Space, Add  32.23 

. 
 22 11 16 00-0547 EA 2-1/2" Male Copper Adapter ............................................................................................................................................... 254.79 92.71 

    For Silver Solder Instead Of 95/5 Solder, Add  26.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.75 
    For Work In Restricted Working Space, Add  41.50 

. 
 22 11 16 00-0548 EA 3" Male Copper Adapter ..................................................................................................................................................... 338.45 123.63 

    For Silver Solder Instead Of 95/5 Solder, Add  35.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  27.64 
    For Work In Restricted Working Space, Add  55.28 

. 
 22 11 16 00-0549 EA 4" Male Copper Adapter ..................................................................................................................................................... 506.72 173.42 

    For Silver Solder Instead Of 95/5 Solder, Add  51.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  39.02 
    For Work In Restricted Working Space, Add  78.04 

XXXXXXX 
. 
 22 11 16 00-0550  Female Copper Adapters (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0551 EA 1/4" Female Copper Adapter ................................................................................................................................................ 38.75 19.13 

    For Silver Solder Instead Of 95/5 Solder, Add  4.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-0552 EA 3/8" Female Copper Adapter ................................................................................................................................................ 45.07 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  5.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0553 EA 1/2" Female Copper Adapter ................................................................................................................................................ 48.87 29.43 

    For Silver Solder Instead Of 95/5 Solder, Add  6.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.62 
    For Work In Restricted Working Space, Add  13.25 

. 
 22 11 16 00-0554 EA 3/4" Female Copper Adapter ................................................................................................................................................ 60.90 36.79 

    For Silver Solder Instead Of 95/5 Solder, Add  8.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.17 
    For Work In Restricted Working Space, Add  16.34 
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. 
 22 11 16 00-0555 EA 1" Female Copper Adapter ................................................................................................................................................... 78.03 42.68 

    For Silver Solder Instead Of 95/5 Solder, Add  10.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.49 
    For Work In Restricted Working Space, Add  18.98 

. 
 22 11 16 00-0556 EA 1-1/4" Female Copper Adapter ............................................................................................................................................. 95.21 48.56 

    For Silver Solder Instead Of 95/5 Solder, Add  12.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.04 
    For Work In Restricted Working Space, Add  22.07 

. 
 22 11 16 00-0557 EA 1-1/2" Female Copper Adapter ........................................................................................................................................... 117.75 55.92 

    For Silver Solder Instead Of 95/5 Solder, Add  14.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.08 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.58 
    For Work In Restricted Working Space, Add  25.16 

. 
 22 11 16 00-0558 EA 2" Female Copper Adapter ................................................................................................................................................. 153.37 71.37 

    For Silver Solder Instead Of 95/5 Solder, Add  18.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.11 
    For Work In Restricted Working Space, Add  32.23 

. 
 22 11 16 00-0559 EA 2-1/2" Female Copper Adapter ........................................................................................................................................... 291.68 85.36 

    For Silver Solder Instead Of 95/5 Solder, Add  27.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.10 
    For Work In Restricted Working Space, Add  38.21 

. 
 22 11 16 00-0560 EA 3" Female Copper Adapter ................................................................................................................................................. 461.09 123.63 

    For Silver Solder Instead Of 95/5 Solder, Add  41.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -32.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  27.64 
    For Work In Restricted Working Space, Add  55.28 

XXXXXXX 
. 
 22 11 16 00-0561  Wrot Copper, Solder Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0562 EA 1/4" Wrot Copper, Solder Union ........................................................................................................................................... 55.90 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  6.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.56 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0563 EA 3/8" Wrot Copper, Solder Union ........................................................................................................................................... 63.88 28.40 

    For Silver Solder Instead Of 95/5 Solder, Add  7.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.40 
    For Work In Restricted Working Space, Add  12.80 

. 
 22 11 16 00-0564 EA 1/2" Wrot Copper, Solder Union ........................................................................................................................................... 66.09 35.32 

    For Silver Solder Instead Of 95/5 Solder, Add  8.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.89 

. 
 22 11 16 00-0565 EA 3/4" Wrot Copper, Solder Union ........................................................................................................................................... 76.45 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0566 EA 1" Wrot Copper, Solder Union .............................................................................................................................................. 99.81 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  12.20 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0567 EA 1-1/4" Wrot Copper, Solder Union ...................................................................................................................................... 119.58 52.98 

    For Silver Solder Instead Of 95/5 Solder, Add  13.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.92 
    For Work In Restricted Working Space, Add  23.84 

. 
 22 11 16 00-0568 EA 1-1/2" Wrot Copper, Solder Union ...................................................................................................................................... 144.85 58.87 

    For Silver Solder Instead Of 95/5 Solder, Add  16.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.25 
    For Work In Restricted Working Space, Add  26.49 

. 
 22 11 16 00-0569 EA 2" Wrot Copper, Solder Union ............................................................................................................................................ 202.35 70.64 

    For Silver Solder Instead Of 95/5 Solder, Add  20.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.89 
    For Work In Restricted Working Space, Add  31.79 

. 
 22 11 16 00-0570 EA 2-1/2" Wrot Copper, Solder Union ...................................................................................................................................... 379.39 77.77 

    For Silver Solder Instead Of 95/5 Solder, Add  30.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -24.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.48 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 11 16 00-0571 EA 3" Wrot Copper, Solder Union ............................................................................................................................................ 845.53 110.29 

    For Silver Solder Instead Of 95/5 Solder, Add  58.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -50.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.79 
    For Work In Restricted Working Space, Add  49.59 

XXXXXXX 
. 
 22 11 16 00-0572  Cast Bronze, Solder Union (22 11 16 00-0436) 
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. 
 22 11 16 00-0573 EA 1/4"  Cast Bronze, Solder Union ........................................................................................................................................... 63.49 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  6.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0574 EA 3/8" Cast Bronze, Solder Union ............................................................................................................................................ 71.04 28.40 

    For Silver Solder Instead Of 95/5 Solder, Add  7.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.40 
    For Work In Restricted Working Space, Add  12.80 

. 
 22 11 16 00-0575 EA 1/2" Cast Bronze, Solder Union ............................................................................................................................................ 68.08 35.32 

    For Silver Solder Instead Of 95/5 Solder, Add  8.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.89 

. 
 22 11 16 00-0576 EA 3/4" Cast Bronze, Solder Union ............................................................................................................................................ 79.26 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  10.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0577 EA 1" Cast Bronze, Solder Union ............................................................................................................................................. 104.70 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  12.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0578 EA 1-1/4" Cast Bronze, Solder Union ....................................................................................................................................... 132.95 52.98 

    For Silver Solder Instead Of 95/5 Solder, Add  14.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.62 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.92 
    For Work In Restricted Working Space, Add  23.84 

. 
 22 11 16 00-0579 EA 1-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 158.80 58.87 

    For Silver Solder Instead Of 95/5 Solder, Add  16.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.25 
    For Work In Restricted Working Space, Add  26.49 

. 
 22 11 16 00-0580 EA 2" Cast Bronze, Solder Union ............................................................................................................................................. 226.10 70.64 

    For Silver Solder Instead Of 95/5 Solder, Add  21.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.89 
    For Work In Restricted Working Space, Add  31.79 

. 
 22 11 16 00-0581 EA 2-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 379.37 77.77 

    For Silver Solder Instead Of 95/5 Solder, Add  30.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -24.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.48 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 11 16 00-0582 EA 3" Cast Bronze, Solder Union ............................................................................................................................................. 845.53 110.29 

    For Silver Solder Instead Of 95/5 Solder, Add  58.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -50.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.79 
    For Work In Restricted Working Space, Add  49.59 

XXXXXXX 
. 
 22 11 16 00-0583  Cast Bronze, Solder X Female Threaded Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0584 EA 1/4" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 73.74 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  7.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0585 EA 3/8" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 82.43 28.40 

    For Silver Solder Instead Of 95/5 Solder, Add  8.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.40 
    For Work In Restricted Working Space, Add  12.80 

. 
 22 11 16 00-0586 EA 1/2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 84.55 35.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.89 

. 
 22 11 16 00-0587 EA 3/4" Cast Bronze, Solder X Female Threaded Union .......................................................................................................... 103.36 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  11.20 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0588 EA 1" Cast Bronze, Solder X Female Threaded Union ............................................................................................................. 161.62 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  15.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0589 EA 1-1/4" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 246.28 52.98 

    For Silver Solder Instead Of 95/5 Solder, Add  20.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.92 
    For Work In Restricted Working Space, Add  23.84 
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. 
 22 11 16 00-0590 EA 1-1/2" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 299.63 58.87 

    For Silver Solder Instead Of 95/5 Solder, Add  23.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.25 
    For Work In Restricted Working Space, Add  26.49 

. 
 22 11 16 00-0591 EA 2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 463.68 70.64 

    For Silver Solder Instead Of 95/5 Solder, Add  33.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -28.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.89 
    For Work In Restricted Working Space, Add  31.79 

. 
 22 11 16 00-0592 EA 2-1/2" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 794.64 77.77 

    For Silver Solder Instead Of 95/5 Solder, Add  51.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -45.56 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.48 
    For Work In Restricted Working Space, Add  34.96 

XXXXXXX 
. 
 22 11 16 00-0593  Cast Bronze, Solder X Male Threaded Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0594 EA 1/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 64.58 23.55 

    For Silver Solder Instead Of 95/5 Solder, Add  6.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.30 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-0595 EA 3/8" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 76.83 28.40 

    For Silver Solder Instead Of 95/5 Solder, Add  8.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.40 
    For Work In Restricted Working Space, Add  12.80 

. 
 22 11 16 00-0596 EA 1/2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 77.90 35.32 

    For Silver Solder Instead Of 95/5 Solder, Add  9.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.89 

. 
 22 11 16 00-0597 EA 3/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 97.73 40.32 

    For Silver Solder Instead Of 95/5 Solder, Add  10.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.05 
    For Work In Restricted Working Space, Add  18.10 

. 
 22 11 16 00-0598 EA 1" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 164.20 48.12 

    For Silver Solder Instead Of 95/5 Solder, Add  15.42 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.82 
    For Work In Restricted Working Space, Add  21.63 

. 
 22 11 16 00-0599 EA 1-1/4" Cast Bronze, Solder X Male Threaded Union........................................................................................................... 193.70 52.98 

    For Silver Solder Instead Of 95/5 Solder, Add  17.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.92 
    For Work In Restricted Working Space, Add  23.84 

. 
 22 11 16 00-0600 EA 1-1/2" Cast Bronze, Solder X Male Threaded Union........................................................................................................... 208.28 58.87 

    For Silver Solder Instead Of 95/5 Solder, Add  19.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.25 
    For Work In Restricted Working Space, Add  26.49 

. 
 22 11 16 00-0601 EA 2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 290.26 70.64 

    For Silver Solder Instead Of 95/5 Solder, Add  25.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.89 
    For Work In Restricted Working Space, Add  31.79 

. 
 22 11 16 00-0602 EA 2-1/2" Cast Bronze, Solder X Male Threaded Union........................................................................................................... 656.62 77.77 

    For Silver Solder Instead Of 95/5 Solder, Add  44.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.48 
    For Work In Restricted Working Space, Add  34.96 

XXXXXXX 
. 
 22 11 16 00-0603  Copper Caps (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0604 EA 1/4" Copper Cap ................................................................................................................................................................... 10.97 6.47 

    For Silver Solder Instead Of 95/5 Solder, Add  1.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.46 
    For Work In Restricted Working Space, Add  2.91 

. 
 22 11 16 00-0605 EA 3/8" Copper Cap ................................................................................................................................................................... 13.66 7.65 

    For Silver Solder Instead Of 95/5 Solder, Add  1.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.75 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 11 16 00-0606 EA 1/2" Copper Cap ................................................................................................................................................................... 17.05 10.60 

    For Silver Solder Instead Of 95/5 Solder, Add  2.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.40 
    For Work In Restricted Working Space, Add  4.81 

. 
 22 11 16 00-0607 EA 3/4" Copper Cap ................................................................................................................................................................... 21.84 13.10 

    For Silver Solder Instead Of 95/5 Solder, Add  3.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.99 
    For Work In Restricted Working Space, Add  5.97 
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 22 11 16 00-0608 EA 1" Copper Cap ...................................................................................................................................................................... 28.32 15.74 

    For Silver Solder Instead Of 95/5 Solder, Add  3.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.57 
    For Work In Restricted Working Space, Add  7.14 

. 
 22 11 16 00-0609 EA 1-1/4" Copper Cap ................................................................................................................................................................ 31.80 16.92 

    For Silver Solder Instead Of 95/5 Solder, Add  4.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.86 
    For Work In Restricted Working Space, Add  7.72 

. 
 22 11 16 00-0610 EA 1-1/2" Copper Cap ................................................................................................................................................................ 36.97 18.54 

    For Silver Solder Instead Of 95/5 Solder, Add  4.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.22 
    For Work In Restricted Working Space, Add  8.45 

. 
 22 11 16 00-0611 EA 2" Copper Cap ...................................................................................................................................................................... 45.34 19.24 

    For Silver Solder Instead Of 95/5 Solder, Add  5.17 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.36 
    For Work In Restricted Working Space, Add  8.72 

. 
 22 11 16 00-0612 EA 2-1/2" Copper Cap ................................................................................................................................................................ 82.92 22.49 

    For Silver Solder Instead Of 95/5 Solder, Add  7.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.12 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-0613 EA 3" Copper Cap .................................................................................................................................................................... 113.55 28.86 

    For Silver Solder Instead Of 95/5 Solder, Add  10.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.55 
    For Work In Restricted Working Space, Add  13.11 

. 
 22 11 16 00-0614 EA 4" Copper Cap .................................................................................................................................................................... 197.96 43.63 

    For Silver Solder Instead Of 95/5 Solder, Add  16.51 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.92 
    For Work In Restricted Working Space, Add  19.84 

. 
 22 11 16 00-0615 EA 5" Cast Bronze Cap ......................................................................................................................................................... 1,028.58 67.20 

    For Silver Solder Instead Of 95/5 Solder, Add  61.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -56.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.27 
    For Work In Restricted Working Space, Add  30.55 

. 
 22 11 16 00-0616 EA 6" Cast Bronze Cap ......................................................................................................................................................... 1,994.60 97.82 

    For Silver Solder Instead Of 95/5 Solder, Add  114.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -107.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.22 
    For Work In Restricted Working Space, Add  44.45 

. 
 22 11 16 00-0617 EA 8" Cast Bronze Cap ......................................................................................................................................................... 2,540.96 130.34 

    For Silver Solder Instead Of 95/5 Solder, Add  146.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -136.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.63 
    For Work In Restricted Working Space, Add  59.26 

XXXXXXX 
. 
 22 11 16 00-0618  Copper Crosses (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0619 EA  1/2" Copper Cross .............................................................................................................................................................. 105.65 59.61 

    For Silver Solder Instead Of 95/5 Solder, Add  14.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.41 
    For Work In Restricted Working Space, Add  26.83 

. 
 22 11 16 00-0620 EA  3/4" Copper Cross .............................................................................................................................................................. 142.64 74.11 

    For Silver Solder Instead Of 95/5 Solder, Add  18.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.67 
    For Work In Restricted Working Space, Add  33.33 

. 
 22 11 16 00-0621 EA  1" Copper Cross ................................................................................................................................................................. 186.34 88.47 

    For Silver Solder Instead Of 95/5 Solder, Add  22.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.92 
    For Work In Restricted Working Space, Add  39.83 

. 
 22 11 16 00-0622 EA  1-1/4" Copper Cross ........................................................................................................................................................... 220.61 95.79 

    For Silver Solder Instead Of 95/5 Solder, Add  25.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.54 
    For Work In Restricted Working Space, Add  43.09 

. 
 22 11 16 00-0623 EA  1-1/2" Copper Cross ........................................................................................................................................................... 266.91 104.73 

    For Silver Solder Instead Of 95/5 Solder, Add  29.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.58 
    For Work In Restricted Working Space, Add  47.15 

. 
 22 11 16 00-0624 EA  2" Copper Cross ................................................................................................................................................................. 383.45 117.47 

    For Silver Solder Instead Of 95/5 Solder, Add  36.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  26.42 
    For Work In Restricted Working Space, Add  52.84 
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. 
 22 11 16 00-0625 EA  2-1/2" Copper Cross ........................................................................................................................................................... 673.00 130.07 

    For Silver Solder Instead Of 95/5 Solder, Add  53.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -43.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.27 
    For Work In Restricted Working Space, Add  58.53 

XXXXXXX 
. 
 22 11 16 00-0626  Cast Bronze Crosses (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0627 EA 3/8" Cast Bronze Cross ........................................................................................................................................................ 86.66 43.36 

    For Silver Solder Instead Of 95/5 Solder, Add  10.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.75 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 11 16 00-0628 EA 1/2" Cast Bronze Cross ...................................................................................................................................................... 108.90 59.61 

    For Silver Solder Instead Of 95/5 Solder, Add  14.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.41 
    For Work In Restricted Working Space, Add  26.83 

. 
 22 11 16 00-0629 EA 3/4" Cast Bronze Cross ...................................................................................................................................................... 148.94 74.11 

    For Silver Solder Instead Of 95/5 Solder, Add  18.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.67 
    For Work In Restricted Working Space, Add  33.33 

. 
 22 11 16 00-0630 EA 1" Cast Bronze Cross ......................................................................................................................................................... 197.04 88.47 

    For Silver Solder Instead Of 95/5 Solder, Add  23.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.92 
    For Work In Restricted Working Space, Add  39.83 

. 
 22 11 16 00-0631 EA 1-1/4" Cast Bronze Cross ................................................................................................................................................... 236.01 95.79 

    For Silver Solder Instead Of 95/5 Solder, Add  26.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.54 
    For Work In Restricted Working Space, Add  43.09 

. 
 22 11 16 00-0632 EA 1-1/2" Cast Bronze Cross ................................................................................................................................................... 288.86 104.73 

    For Silver Solder Instead Of 95/5 Solder, Add  30.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.58 
    For Work In Restricted Working Space, Add  47.15 

. 
 22 11 16 00-0633 EA 2" Cast Bronze Cross ......................................................................................................................................................... 424.91 117.47 

    For Silver Solder Instead Of 95/5 Solder, Add  38.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -30.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  26.42 
    For Work In Restricted Working Space, Add  52.84 

. 
 22 11 16 00-0634 EA 2-1/2" Cast Bronze Cross ................................................................................................................................................... 768.58 130.07 

    For Silver Solder Instead Of 95/5 Solder, Add  57.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -48.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.27 
    For Work In Restricted Working Space, Add  58.53 

XXXXXXX 
. 
 22 11 16 00-0635  Flexible Corrugated Copper Supply Line (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0636 EA 3/4" Threaded x 3/4" Solder x 18" Long, Flexible Corrugated Copper Supply Line ............................................................ 109.11 40.32 

. 
 22 11 16 00-0637 EA 3/4" Threaded x 3/4" Solder x 24" Long, Flexible Corrugated Copper Supply Line ............................................................ 114.98 40.32 

. 
 22 11 16 00-0638 EA 3/4" Threaded x 3/4" Threaded x 12" Long, Flexible Corrugated Copper Supply Line ......................................................... 98.55 40.32 

. 
 22 11 16 00-0639 EA 3/4" Threaded x 3/4" Threaded x 15" Long, Flexible Corrugated Copper Supply Line ....................................................... 105.20 40.32 

. 
 22 11 16 00-0640 EA 3/4" Threaded x 3/4" Threaded x 18" Long, Flexible Corrugated Copper Supply Line ....................................................... 111.07 40.32 

. 
 22 11 16 00-0641 EA 3/4" Threaded x 3/4" Threaded x 24" Long, Flexible Corrugated Copper Supply Line ....................................................... 114.98 40.32 

XXXXXXX 
. 
 22 11 16 00-0642  Crimped Copper Fittings (22 11 16 00-0368) 

Note: Viega ProPress type. Includes factory installed ethylene propylene diene monomer (EPDM) sealing 
elements. 

. 

. 
 22 11 16 00-0643  Crimped Copper 90 Degree Elbows (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0644 EA 1/2" Crimped Copper 90 Degree Elbow ................................................................................................................................ 30.70 17.66 

. 
 22 11 16 00-0645 EA 3/4" Crimped Copper 90 Degree Elbow ................................................................................................................................ 37.31 20.16 

. 
 22 11 16 00-0646 EA 1" Crimped Copper 90 Degree Elbow ................................................................................................................................... 50.35 23.99 

. 
 22 11 16 00-0647 EA 1-1/4" Crimped Copper 90 Degree Elbow ............................................................................................................................. 68.61 26.49 

. 
 22 11 16 00-0648 EA 1-1/2" Crimped Copper 90 Degree Elbow ............................................................................................................................. 98.83 29.43 

. 
 22 11 16 00-0649 EA 2" Crimped Copper 90 Degree Elbow ................................................................................................................................. 128.97 35.32 

. 
 22 11 16 00-0650 EA 2-1/2" Crimped Copper 90 Degree Elbow ........................................................................................................................... 282.53 41.20 

. 
 22 11 16 00-0651 EA 3" Crimped Copper 90 Degree Elbow ................................................................................................................................. 351.28 49.00 

. 
 22 11 16 00-0652 EA 4" Crimped Copper 90 Degree Elbow ................................................................................................................................. 440.70 64.75 

XXXXXXX 
. 
 22 11 16 00-0653  Crimped Copper 45 Degree Elbows (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0654 EA 1/2" Crimped Copper 45 Degree Elbow ................................................................................................................................ 31.40 17.66 

. 
 22 11 16 00-0655 EA 3/4" Crimped Copper 45 Degree Elbow ................................................................................................................................ 36.19 20.16 

. 
 22 11 16 00-0656 EA 1" Crimped Copper 45 Degree Elbow ................................................................................................................................... 55.41 23.99 

. 
 22 11 16 00-0657 EA 1-1/4" Crimped Copper 45 Degree Elbow ............................................................................................................................. 67.49 26.49 

. 
 22 11 16 00-0658 EA 1-1/2" Crimped Copper 45 Degree Elbow ............................................................................................................................. 89.16 29.43 

. 
 22 11 16 00-0659 EA 2" Crimped Copper 45 Degree Elbow ................................................................................................................................. 115.93 35.32 

. 
 22 11 16 00-0660 EA 2-1/2" Crimped Copper 45 Degree Elbow ........................................................................................................................... 207.61 41.20 

. 
 22 11 16 00-0661 EA 3" Crimped Copper 45 Degree Elbow ................................................................................................................................. 281.90 49.00 
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. 
 22 11 16 00-0662 EA 4" Crimped Copper 45 Degree Elbow ................................................................................................................................. 386.43 64.75 

XXXXXXX 
. 
 22 11 16 00-0663  Crimped Copper Straight Tees (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0664 EA 1/2" Crimped Copper Straight Tee ........................................................................................................................................ 46.18 26.49 

. 
 22 11 16 00-0665 EA 3/4" Crimped Copper Straight Tee ........................................................................................................................................ 63.59 34.88 

. 
 22 11 16 00-0666 EA 1" Crimped Copper Straight Tee ........................................................................................................................................... 78.60 38.70 

. 
 22 11 16 00-0667 EA 1-1/4" Crimped Copper Straight Tee ..................................................................................................................................... 94.23 39.73 

. 
 22 11 16 00-0668 EA 1-1/2" Crimped Copper Straight Tee ................................................................................................................................... 134.98 45.18 

. 
 22 11 16 00-0669 EA 2" Crimped Copper Straight Tee ......................................................................................................................................... 162.60 52.98 

. 
 22 11 16 00-0670 EA 2-1/2" Crimped Copper Straight Tee ................................................................................................................................... 365.42 61.80 

. 
 22 11 16 00-0671 EA 3" Crimped Copper Straight Tee ......................................................................................................................................... 451.25 73.58 

. 
 22 11 16 00-0672 EA 4" Crimped Copper Straight Tee ......................................................................................................................................... 623.99 97.12 

XXXXXXX 
. 
 22 11 16 00-0673  Crimped Copper Reducing Tees (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0674 EA 3/4" Crimped Copper Reducing Tee ..................................................................................................................................... 55.34 25.17 

. 
 22 11 16 00-0675 EA 1" Crimped Copper Reducing Tee ........................................................................................................................................ 80.73 33.11 

. 
 22 11 16 00-0676 EA 1-1/4" Crimped Copper Reducing Tee .................................................................................................................................. 86.87 36.79 

. 
 22 11 16 00-0677 EA 1-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 116.38 37.82 

. 
 22 11 16 00-0678 EA 2" Crimped Copper Reducing Tee ...................................................................................................................................... 139.88 42.82 

. 
 22 11 16 00-0679 EA 2-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 393.94 48.56 

. 
 22 11 16 00-0680 EA 3" Crimped Copper Reducing Tee ...................................................................................................................................... 480.48 58.87 

. 
 22 11 16 00-0681 EA 4" Crimped Copper Reducing Tee ...................................................................................................................................... 563.91 78.43 

XXXXXXX 
. 
 22 11 16 00-0682  Crimped Copper Couplings (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0683 EA 1/2" Crimped Copper Coupling ............................................................................................................................................. 30.28 17.66 

. 
 22 11 16 00-0684 EA 3/4" Crimped Copper Coupling ............................................................................................................................................. 35.92 20.16 

. 
 22 11 16 00-0685 EA 1" Crimped Copper Coupling ................................................................................................................................................ 47.68 23.99 

. 
 22 11 16 00-0686 EA 1-1/4" Crimped Copper Coupling .......................................................................................................................................... 54.18 26.49 

. 
 22 11 16 00-0687 EA 1-1/2" Crimped Copper Coupling .......................................................................................................................................... 71.07 29.43 

. 
 22 11 16 00-0688 EA 2" Crimped Copper Coupling ................................................................................................................................................ 87.33 35.32 

. 
 22 11 16 00-0689 EA 2-1/2" Crimped Copper Coupling ........................................................................................................................................ 171.74 41.20 

. 
 22 11 16 00-0690 EA 3" Crimped Copper Coupling .............................................................................................................................................. 213.59 49.00 

. 
 22 11 16 00-0691 EA 4" Crimped Copper Coupling .............................................................................................................................................. 291.52 64.75 

XXXXXXX 
. 
 22 11 16 00-0692  Crimped Copper Reducing Couplings (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0693 EA 3/4" Crimped Copper Reducing Coupling ............................................................................................................................. 42.42 16.78 

. 
 22 11 16 00-0694 EA 1" Crimped Copper Reducing Coupling ................................................................................................................................ 48.47 19.13 

. 
 22 11 16 00-0695 EA 1-1/4" Crimped Copper Reducing Coupling .......................................................................................................................... 63.03 22.81 

. 
 22 11 16 00-0696 EA 1-1/2" Crimped Copper Reducing Coupling .......................................................................................................................... 80.16 25.17 

. 
 22 11 16 00-0697 EA 2" Crimped Copper Reducing Coupling ................................................................................................................................ 89.61 27.96 

. 
 22 11 16 00-0698 EA 2-1/2" Crimped Copper FTG x C Reducing Coupling ......................................................................................................... 179.91 33.41 

. 
 22 11 16 00-0699 EA 3" Crimped Copper FTG x C Reducing Coupling ................................................................................................................ 224.51 39.29 

. 
 22 11 16 00-0700 EA 4" Crimped Copper FTG x C Reducing Coupling ................................................................................................................ 291.71 51.95 

XXXXXXX 
. 
 22 11 16 00-0701  Crimped Copper Male Adapters (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0702 EA 1/2" Crimped Copper Male Adapter ...................................................................................................................................... 31.12 17.66 

. 
 22 11 16 00-0703 EA 3/4" Crimped Copper Male Adapter ...................................................................................................................................... 38.57 20.16 

. 
 22 11 16 00-0704 EA 1" Crimped Copper Male Adapter ......................................................................................................................................... 51.47 23.99 

. 
 22 11 16 00-0705 EA 1-1/4" Crimped Copper Male Adapter ................................................................................................................................... 73.51 26.49 

. 
 22 11 16 00-0706 EA 1-1/2" Crimped Copper Male Adapter ................................................................................................................................... 91.54 29.43 

. 
 22 11 16 00-0707 EA 2" Crimped Copper Male Adapter ....................................................................................................................................... 144.24 35.32 

. 
 22 11 16 00-0708 EA 2-1/2" Crimped Copper Male Adapter ................................................................................................................................. 282.53 41.20 

. 
 22 11 16 00-0709 EA 3" Crimped Copper Male Adapter ....................................................................................................................................... 351.28 49.00 

. 
 22 11 16 00-0710 EA 4" Crimped Copper Male Adapter ....................................................................................................................................... 418.57 64.75 

XXXXXXX 
. 
 22 11 16 00-0711  Crimped Copper Female Adapters (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0712 EA 1/2" Crimped Copper Female Adapter .................................................................................................................................. 32.09 17.66 

. 
 22 11 16 00-0713 EA 3/4" Crimped Copper Female Adapter .................................................................................................................................. 39.29 20.16 

. 
 22 11 16 00-0714 EA 1" Crimped Copper Female Adapter ..................................................................................................................................... 52.88 23.99 

. 
 22 11 16 00-0715 EA 1-1/4" Crimped Copper Female Adapter ............................................................................................................................... 77.73 26.49 

. 
 22 11 16 00-0716 EA 1-1/2" Crimped Copper Female Adapter ............................................................................................................................... 99.40 29.43 

. 
 22 11 16 00-0717 EA 2" Crimped Copper Female Adapter ................................................................................................................................... 146.77 35.32 

XXXXXXX 
. 
 22 11 16 00-0718  Crimped Copper Caps (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0719 EA 1/2" Crimped Copper Cap ..................................................................................................................................................... 21.37 8.83 

. 
 22 11 16 00-0720 EA 3/4" Crimped Copper Cap ..................................................................................................................................................... 29.18 10.31 

. 
 22 11 16 00-0721 EA 1" Crimped Copper Cap ........................................................................................................................................................ 38.83 11.77 

. 
 22 11 16 00-0722 EA 1-1/4" Crimped Copper Cap ................................................................................................................................................. 43.84 13.24 

. 
 22 11 16 00-0723 EA 1-1/2" Crimped Copper Cap ................................................................................................................................................. 59.96 15.16 

. 
 22 11 16 00-0724 EA 2" Crimped Copper Cap ........................................................................................................................................................ 71.63 17.66 

. 
 22 11 16 00-0725 EA 2-1/2" Crimped Copper Cap ............................................................................................................................................... 175.24 20.60 

. 
 22 11 16 00-0726 EA 3" Crimped Copper Cap ...................................................................................................................................................... 219.45 24.57 

. 
 22 11 16 00-0727 EA 4" Crimped Copper Cap ...................................................................................................................................................... 291.97 32.37 
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XXXXXXX 
. 
 22 11 16 00-0728  C x F NPT Crimped Bronze Unions (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0729 EA 1/2" C x F NPT Crimped Bronze Union ................................................................................................................................. 59.89 23.99 

. 
 22 11 16 00-0730 EA 3/4" C x F NPT Crimped Bronze Union ................................................................................................................................. 74.86 29.58 

. 
 22 11 16 00-0731 EA 1" C x F NPT Crimped Bronze Union.................................................................................................................................. 103.89 35.46 

. 
 22 11 16 00-0732 EA 1-1/4" C x F NPT Crimped Bronze Union ........................................................................................................................... 125.73 40.91 

. 
 22 11 16 00-0733 EA 1-1/2" C x F NPT Crimped Bronze Union ........................................................................................................................... 160.99 40.03 

. 
 22 11 16 00-0734 EA 2" C x F NPT Crimped Bronze Union.................................................................................................................................. 220.58 57.98 

XXXXXXX 
. 
 22 11 16 00-0735  C x C Crimped Bronze Unions (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0736 EA 1/2" C x C Bronze Crimped Union ........................................................................................................................................ 56.21 17.66 

. 
 22 11 16 00-0737 EA 3/4" C x C Bronze Crimped Union ........................................................................................................................................ 69.14 20.16 

. 
 22 11 16 00-0738 EA 1" C x C Bronze Crimped Union ........................................................................................................................................... 98.29 23.99 

. 
 22 11 16 00-0739 EA 1-1/4" C x C Bronze Crimped Union ................................................................................................................................... 128.61 26.49 

. 
 22 11 16 00-0740 EA 1-1/2" C x C Bronze Crimped Union ................................................................................................................................... 164.86 29.43 

. 
 22 11 16 00-0741 EA 2" C x C Bronze Crimped Union ......................................................................................................................................... 250.10 35.32 

XXXXXXX 
. 
 22 11 16 00-0742  C x Flange Crimped Bronze Flange (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0743 EA 2-1/2" C x Flange Crimped Bronze Flange ......................................................................................................................... 483.87 41.20 

. 
 22 11 16 00-0744 EA 3" C x Flange Crimped Bronze Flange ............................................................................................................................... 527.86 49.00 

. 
 22 11 16 00-0745 EA 4" C x Flange Crimped Bronze Flange ............................................................................................................................... 605.67 64.75 

XXXXXXX 
. 
 22 11 16 00-0746  Field Installed FKM Seals (22 11 16 00-0642) 

Note: For vacuum systems. Includes removing factory installed ethylene propylene diene monomer (EPDM) seal 
and installing FKM seal. 

. 

. 
 22 11 16 00-0747 EA 1/2" Field Installed FKM Seal .................................................................................................................................................. 9.01  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0748 EA 3/4" Field Installed FKM Seal ................................................................................................................................................ 11.36  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0749 EA 1" Field Installed FKM Seal ................................................................................................................................................... 13.04  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0750 EA 1-1/4" Field Installed FKM Seal ............................................................................................................................................ 14.98  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0751 EA 1-1/2" Field Installed FKM Seal ............................................................................................................................................ 20.94  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0752 EA 2" Field Installed FKM Seal ................................................................................................................................................... 23.33  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0753 EA 2-1/2" Field Installed FKM Seal ............................................................................................................................................ 34.66  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0754 EA 3" Field Installed FKM Seal ................................................................................................................................................... 39.84  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0755 EA 4" Field Installed FKM Seal ................................................................................................................................................... 54.27  

Note: To be used in conjunction with fittings. 

XXXXXXX 
. 
 22 11 16 00-0756  Cut And Prepare Existing In-Place Copper Pipe (22 11 16 00-0368) 

. 

. 
 22 11 16 00-0757 EA Up To 1/2", Cut And Prepare Existing In Place Copper Pipe ................................................................................................ 14.72  

. 
 22 11 16 00-0758 EA 3/4", Cut And Prepare Existing In Place Copper Pipe .......................................................................................................... 15.90  

. 
 22 11 16 00-0759 EA 1", Cut And Prepare Existing In Place Copper Pipe ............................................................................................................. 17.88  

. 
 22 11 16 00-0760 EA 1-1/4", Cut And Prepare Existing In Place Copper Pipe ....................................................................................................... 18.76  

. 
 22 11 16 00-0761 EA 1-1/2", Cut And Prepare Existing In Place Copper Pipe ....................................................................................................... 19.87  

. 
 22 11 16 00-0762 EA 2", Cut And Prepare Existing In Place Copper Pipe ............................................................................................................. 21.86  

. 
 22 11 16 00-0763 EA 2-1/2", Cut And Prepare Existing In Place Copper Pipe ....................................................................................................... 23.55  

. 
 22 11 16 00-0764 EA 3", Cut And Prepare Existing In Place Copper Pipe ............................................................................................................. 27.81  

. 
 22 11 16 00-0765 EA 4", Cut And Prepare Existing In Place Copper Pipe ............................................................................................................. 37.52  

. 
 22 11 16 00-0766 EA 6", Cut And Prepare Existing In Place Copper Pipe ............................................................................................................. 53.63  

. 
 22 11 16 00-0767 EA 8", Cut And Prepare Existing In Place Copper Pipe ............................................................................................................. 71.52  

XXXXXXX 
. 
 22 11 16 00-0768  Sweat Brass Companion Flanges (22 11 16 00-0368) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0769 EA 1" Sweat Brass Companion Flange ...................................................................................................................................... 78.65 22.63 
. 

 22 11 16 00-0770 EA 1-1/4" Sweat Brass Companion Flange ................................................................................................................................ 85.86 24.93 
. 

 22 11 16 00-0771 EA 1-1/2" Sweat Brass Companion Flange .............................................................................................................................. 121.68 27.10 
. 

 22 11 16 00-0772 EA 2" Sweat Brass Companion Flange .................................................................................................................................... 162.04 30.07 
. 

 22 11 16 00-0773 EA 2-1/2" Sweat Brass Companion Flange .............................................................................................................................. 204.61 36.18 
. 

 22 11 16 00-0774 EA 3" Sweat Brass Companion Flange .................................................................................................................................... 226.79 47.42 
. 

 22 11 16 00-0775 EA 4" Sweat Brass Companion Flange .................................................................................................................................... 301.89 56.50 
. 

 22 11 16 00-0776 EA 5" Sweat Brass Companion Flange .................................................................................................................................... 559.20 63.76 
. 

 22 11 16 00-0777 EA 6" Sweat Brass Companion Flange .................................................................................................................................... 647.16 92.64 
. 

 22 11 16 00-0778 EA 8" Copper Companion Flange ......................................................................................................................................... 1,482.43 132.14 

XXXXXXX 
. 
 22 11 16 00-0779  Brass Compression Fittings (22 11 16 00-0368) 

. 

. 
 22 11 16 00-0780  Brass Compression Unions (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0781 EA  1/4" Brass Compression Union ............................................................................................................................................. 25.12 15.90 
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. 
 22 11 16 00-0782 EA  3/8" Brass Compression Union ............................................................................................................................................. 25.47 15.90 

. 
 22 11 16 00-0783 EA  1/2" Brass Compression Union ............................................................................................................................................. 26.54 15.90 

. 
 22 11 16 00-0784 EA  5/8" Brass Compression Union ............................................................................................................................................. 27.05 15.90 

. 
 22 11 16 00-0785 EA 3/4" Brass Compression Union ............................................................................................................................................. 33.64 15.90 

. 
 22 11 16 00-0786 EA  3/8" x 1/4" Brass Compression Union ................................................................................................................................... 25.71 15.90 

. 
 22 11 16 00-0787 EA  1/2" x 3/8" Brass Compression Union ................................................................................................................................... 26.62 15.90 

. 
 22 11 16 00-0788 EA  5/8" x 3/8" Brass Compression Union ................................................................................................................................... 27.26 15.90 

. 
 22 11 16 00-0789 EA 5/8" x 1/2" Brass Compression Union ................................................................................................................................... 28.27 15.90 

XXXXXXX 
. 
 22 11 16 00-0790  Brass Compression Union Elbows (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0791 EA  1/4" Brass Compression Union Elbow .................................................................................................................................. 26.54 15.90 

. 
 22 11 16 00-0792 EA  3/8" Brass Compression Union Elbow .................................................................................................................................. 27.12 15.90 

. 
 22 11 16 00-0793 EA  1/2" Brass Compression Union Elbow .................................................................................................................................. 28.38 15.90 

. 
 22 11 16 00-0794 EA  5/8" Brass Compression Union Elbow .................................................................................................................................. 30.35 15.90 

. 
 22 11 16 00-0795 EA  3/4" Brass Compression Union Elbow .................................................................................................................................. 38.02 15.90 

. 
 22 11 16 00-0796 EA 3/8" x 1/4" Brass Compression Union Elbow ........................................................................................................................ 27.12 15.90 

. 
 22 11 16 00-0797 EA 1/2" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 28.38 15.90 

. 
 22 11 16 00-0798 EA 5/8" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 28.73 15.90 

. 
 22 11 16 00-0799 EA 5/8" x 1/2" Brass Compression Union Elbow ........................................................................................................................ 34.50 15.90 

XXXXXXX 
. 
 22 11 16 00-0800  Brass Compression Union Tees (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0801 EA  1/4" Brass Compression Union Tee ...................................................................................................................................... 26.98 15.90 

. 
 22 11 16 00-0802 EA  3/8" Brass Compression Union Tee ...................................................................................................................................... 28.17 15.90 

. 
 22 11 16 00-0803 EA  1/2" Brass Compression Union Tee ...................................................................................................................................... 29.44 15.90 

. 
 22 11 16 00-0804 EA  5/8" Brass Compression Union Tee ...................................................................................................................................... 33.45 15.90 

. 
 22 11 16 00-0805 EA  3/4" Brass Compression Union Tee ...................................................................................................................................... 47.30 15.90 

. 
 22 11 16 00-0806 EA 3/8" x 3/8" x 1/4" Brass Compression Union Tee .................................................................................................................. 29.01 15.90 

. 
 22 11 16 00-0807 EA 1/2" x 1/2" x 3/8" Brass Compression Union Tee .................................................................................................................. 35.52 15.90 

. 
 22 11 16 00-0808 EA 5/8" x 5/8" x 3/8" Brass Compression Union Tee .................................................................................................................. 34.89 15.90 

. 
 22 11 16 00-0809 EA 5/8" x 5/8" x 1/2" Brass Compression Union Tee .................................................................................................................. 35.63 15.90 

XXXXXXX 
. 
 22 11 16 00-0810  Brass Compression Male Connectors (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0811 EA  1/4" Brass Compression Male Connector ............................................................................................................................. 24.87 15.90 

. 
 22 11 16 00-0812 EA  3/8" Brass Compression Male Connector ............................................................................................................................. 25.33 15.90 

. 
 22 11 16 00-0813 EA  1/2" Brass Compression Male Connector ............................................................................................................................. 26.13 15.90 

. 
 22 11 16 00-0814 EA  5/8" Brass Compression Male Connector ............................................................................................................................. 27.33 15.90 

. 
 22 11 16 00-0815 EA 3/4" Brass Compression Male Connector ............................................................................................................................. 30.68 15.74 

XXXXXXX 
. 
 22 11 16 00-0816  Brass Compression Female Connectors (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0817 EA  1/4" Brass Compression Female Connector ......................................................................................................................... 25.37 15.90 

. 
 22 11 16 00-0818 EA  3/8" Brass Compression Female Connector ......................................................................................................................... 25.97 15.90 

. 
 22 11 16 00-0819 EA  1/2" Brass Compression Female Connector ......................................................................................................................... 26.99 15.90 

. 
 22 11 16 00-0820 EA  5/8" Brass Compression Female Connector ......................................................................................................................... 27.65 15.90 

. 
 22 11 16 00-0821 EA 3/4" Brass Compression Female Connector ......................................................................................................................... 37.47 15.60 

XXXXXXX 
. 
 22 11 16 00-0822  Dielectric Fittings (22 11 16 00-0368) 

. 

. 
 22 11 16 00-0823  Copper x Female Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0824 EA 1/2" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 60.28 35.32 

. 
 22 11 16 00-0825 EA 3/4" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 67.63 40.32 

. 
 22 11 16 00-0826 EA 1" Copper x Female Iron Pipe Thread Dielectric Union ........................................................................................................ 79.09 44.31 

. 
 22 11 16 00-0827 EA 1-1/4" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 93.97 48.77 

. 
 22 11 16 00-0828 EA 1-1/2" Copper x Female Iron Pipe Thread Dielectric Union ................................................................................................ 111.79 54.19 

. 
 22 11 16 00-0829 EA 2" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 140.54 65.03 

XXXXXXX 
. 
 22 11 16 00-0830  Female Brass Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0831 EA 1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 64.89 35.32 

. 
 22 11 16 00-0832 EA 3/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 75.22 40.32 

. 
 22 11 16 00-0833 EA 1" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................... 89.10 44.31 

. 
 22 11 16 00-0834 EA 1-1/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 107.25 48.77 

. 
 22 11 16 00-0835 EA 1-1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 128.22 54.19 

. 
 22 11 16 00-0836 EA 2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................. 159.81 65.03 

XXXXXXX 
. 
 22 11 16 00-0837  Female Iron Pipe Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0838 EA 1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 61.97 35.32 

. 
 22 11 16 00-0839 EA 3/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 70.40 40.32 

. 
 22 11 16 00-0840 EA 1" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .......................................................................................... 79.82 44.31 

. 
 22 11 16 00-0841 EA 1-1/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 91.40 48.77 

. 
 22 11 16 00-0842 EA 1-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................. 109.25 54.19 

. 
 22 11 16 00-0843 EA 2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 138.50 65.03 

XXXXXXX 
. 
 22 11 16 00-0844  Copper x Female Iron Pipe Thread Dielectric Flanges (22 11 16 00-0822) 
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. 

. 
 22 11 16 00-0845 EA  2-1/2" Copper x Female Iron Pipe Thread Dielectric Flange ............................................................................................... 345.52 167.19 

. 
 22 11 16 00-0846 EA  3" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 433.03 210.54 

. 
 22 11 16 00-0847 EA  4" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 606.55 286.55 

XXXXXXX 
. 
 22 11 16 00-0848  Copper x Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flanges (22 

11 16 00-0822) 
. 
. 

 22 11 16 00-0849 EA  2-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ................................................................................ 347.41 167.19 
. 

 22 11 16 00-0850 EA  3" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 448.14 210.54 
. 

 22 11 16 00-0851 EA  4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 780.91 286.55 

XXXXXXX 
. 
 22 11 16 00-0852  Brass Push-Fit Fittings (22 11 16) 

. 

. 
 22 11 16 00-0853 EA 1/4" x 1/4" Brass Push-Fit Coupling ...................................................................................................................................... 29.94 14.72 

Note: (Sharkbite) 
. 

 22 11 16 00-0854 EA 3/8" x 3/8" Brass Push-Fit Coupling ...................................................................................................................................... 36.47 15.70 
Note: (Sharkbite) 

. 
 22 11 16 00-0855 EA 1/2" x 1/2" Brass Push-Fit Coupling ...................................................................................................................................... 38.17 17.66 

Note: (Sharkbite) 
. 

 22 11 16 00-0856 EA 5/8" x 5/8" Brass Push-Fit Coupling ...................................................................................................................................... 43.53 18.84 
Note: (Sharkbite) 

. 
 22 11 16 00-0857 EA 3/4" x 3/4" Brass Push-Fit Coupling ...................................................................................................................................... 44.62 20.12 

Note: (Sharkbite) 
. 

 22 11 16 00-0858 EA 1" x 1" Brass Push-Fit Coupling ............................................................................................................................................ 61.58 24.03 
Note: (Sharkbite) 

. 
 22 11 16 00-0859 EA 1/2" x 3/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 37.31 16.67 

Note: (Sharkbite) 
. 

 22 11 16 00-0860 EA 3/4" x 5/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 42.92 18.25 
Note: (Sharkbite) 

. 
 22 11 16 00-0861 EA 1" x 3/4" Brass Push-Fit Reducing Coupling ......................................................................................................................... 62.57 22.08 

Note: (Sharkbite) 
. 

 22 11 16 00-0862 EA 1/4" x 1/4" Brass Push-Fit Elbow .......................................................................................................................................... 31.07 14.72 
Note: (Sharkbite) 

. 
 22 11 16 00-0863 EA 3/8" x 3/8" Brass Push-Fit Elbow .......................................................................................................................................... 41.31 15.70 

Note: (Sharkbite) 
. 

 22 11 16 00-0864 EA 1/2" x 1/2" Brass Push-Fit Elbow .......................................................................................................................................... 38.79 17.66 
Note: (Sharkbite) 

. 
 22 11 16 00-0865 EA 5/8" x 5/8" Brass Push-Fit Elbow .......................................................................................................................................... 46.34 18.84 

Note: (Sharkbite) 
. 

 22 11 16 00-0866 EA 3/4" x 3/4" Brass Push-Fit Elbow .......................................................................................................................................... 43.81 20.12 
Note: (Sharkbite) 

. 
 22 11 16 00-0867 EA 1" x 1" Brass Push-Fit Elbow ................................................................................................................................................ 62.20 24.03 

Note: (Sharkbite) 
. 

 22 11 16 00-0868 EA 1/2" x 3/8" Brass Push-Fit Reducing Elbow .......................................................................................................................... 36.79 16.67 
Note: (Sharkbite) 

. 
 22 11 16 00-0869 EA 3/4" x 1/2" Brass Push-Fit Reducing Elbow .......................................................................................................................... 40.91 18.25 

Note: (Sharkbite) 
. 

 22 11 16 00-0870 EA 1" x 3/4" Brass Push-Fit Reducing Elbow ............................................................................................................................. 76.42 22.08 
Note: (Sharkbite) 

. 
 22 11 16 00-0871 EA 1/4" x 1/4" x 1/4" Brass Push-Fit Tee .................................................................................................................................... 47.06 22.08 

Note: (Sharkbite) 
. 

 22 11 16 00-0872 EA 3/8" x 3/8" x 3/8" Brass Push-Fit Tee .................................................................................................................................... 58.43 23.55 
Note: (Sharkbite) 

. 
 22 11 16 00-0873 EA 1/2" x 1/2" x 1/2" Brass Push-Fit Tee .................................................................................................................................... 54.82 26.49 

Note: (Sharkbite) 
. 

 22 11 16 00-0874 EA 5/8" x 5/8" x 5/8" Brass Push-Fit Tee .................................................................................................................................... 68.32 28.25 
Note: (Sharkbite) 

. 
 22 11 16 00-0875 EA 3/4" x 3/4" x 3/4" Brass Push-Fit Tee .................................................................................................................................... 63.75 30.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0876 EA 1" x 1" x 1" Brass Push-Fit Tee ............................................................................................................................................. 85.77 36.05 
Note: (Sharkbite) 

. 
 22 11 16 00-0877 EA 1/2" x 1/2" x 1/4" Brass Push-Fit Reducing Tee .................................................................................................................... 60.26 25.01 

Note: (Sharkbite) 
. 

 22 11 16 00-0878 EA 1/2" x 1/2" x 3/8" Brass Push-Fit Reducing Tee .................................................................................................................... 60.70 25.51 
Note: (Sharkbite) 

. 
 22 11 16 00-0879 EA 3/4" x 3/4" x 1/2" Brass Push-Fit Reducing Tee .................................................................................................................... 61.50 28.95 

Note: (Sharkbite) 
. 

 22 11 16 00-0880 EA 1" x 1" x 3/4" Brass Push-Fit Reducing Tee .......................................................................................................................... 82.97 34.09 
Note: (Sharkbite) 

. 
 22 11 16 00-0881 EA 1/4" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 35.28 16.19 

Note: (Sharkbite) 
. 

 22 11 16 00-0882 EA 3/8" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 35.04 16.67 
Note: (Sharkbite) 

. 
 22 11 16 00-0883 EA 1/2" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 34.94 17.66 

Note: (Sharkbite) 
. 

 22 11 16 00-0884 EA 3/4" x 3/4" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 39.99 20.12 
Note: (Sharkbite) 

. 
 22 11 16 00-0885 EA 1" x 1" Brass Push-Fit Pipe To FNPT Connector .................................................................................................................. 55.07 24.03 

Note: (Sharkbite) 
. 

 22 11 16 00-0886 EA 1/4" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 31.39 16.19 
Note: (Sharkbite) 

. 
 22 11 16 00-0887 EA 3/8" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 35.04 16.67 

Note: (Sharkbite) 
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. 
 22 11 16 00-0888 EA 1/2" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 35.03 17.66 

Note: (Sharkbite) 
. 

 22 11 16 00-0889 EA 3/4" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 39.64 20.12 
Note: (Sharkbite) 

. 
 22 11 16 00-0890 EA 5/8" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 42.44 19.46 

Note: (Sharkbite) 
. 

 22 11 16 00-0891 EA 1" x 3/4" Brass Push-Fit Pipe To MNPT Connector .............................................................................................................. 50.58 22.08 
Note: (Sharkbite) 

. 
 22 11 16 00-0892 EA 1" x 1" Brass Push-Fit Pipe To MNPT Connector ................................................................................................................. 55.79 24.03 

Note: (Sharkbite) 
. 

 22 11 16 00-0893 EA 1/2" Brass Push-Fit Ball Valve .............................................................................................................................................. 48.38 17.66 
Note: (Sharkbite) 

. 
 22 11 16 00-0894 EA 3/4" Brass Push-Fit Ball Valve .............................................................................................................................................. 56.42 20.12 

Note: (Sharkbite) 
. 

 22 11 16 00-0895 EA 1" Brass Push-Fit Ball Valve ................................................................................................................................................. 73.86 24.03 
Note: (Sharkbite) 

. 
 22 11 16 00-0896 EA 1/2" Brass Push-Fit Check Valve .......................................................................................................................................... 51.50 17.66 

Note: (Sharkbite) 
. 

 22 11 16 00-0897 EA 3/4" Brass Push-Fit Check Valve .......................................................................................................................................... 61.69 20.12 
Note: (Sharkbite) 

. 
 22 11 16 00-0898 EA 1" Brass Push-Fit Check Valve ........................................................................................................................................... 101.27 24.03 

Note: (Sharkbite) 

XXXXXXX 
. 
 22 11 16 00-0899  Copper Pipe Assemblies (22 11 16) 

Note: Includes hangers and all coupling, elbow, tee and reducer fittings. All fittings are based on 95/5 solder. All 
hangers are complete assemblies installed in accordance with MSS SP 58 and 69. Excludes insulation. Not for 
use where detail is available. 

. 

. 
 22 11 16 00-0900 LF 1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 28.34 4.12 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.85 
    For Type M Tubing Instead Of Type L, Deduct  -1.56 
    For Silver Solder Instead Of 95/5 Solder, Add  3.72 
    For For Brazed Fittings, Add  0.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.57 
    For Work In Restricted Working Space, Add  6.91 

. 
 22 11 16 00-0901 LF 3/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 33.16 5.30 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.28 
    For Type M Tubing Instead Of Type L, Deduct  -1.89 
    For Silver Solder Instead Of 95/5 Solder, Add  4.27 
    For For Brazed Fittings, Add  1.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.96 
    For Work In Restricted Working Space, Add  7.83 

. 
 22 11 16 00-0902 LF 1" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 36.91 6.32 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.76 
    For Type M Tubing Instead Of Type L, Deduct  -2.24 
    For Silver Solder Instead Of 95/5 Solder, Add  4.58 
    For For Brazed Fittings, Add  1.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.21 
    For Work In Restricted Working Space, Add  8.20 

. 
 22 11 16 00-0903 LF 1-1/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 41.68 7.36 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.45 
    For Type M Tubing Instead Of Type L, Deduct  -2.73 
    For Silver Solder Instead Of 95/5 Solder, Add  4.92 
    For For Brazed Fittings, Add  1.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.50 
    For Work In Restricted Working Space, Add  8.52 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.33 

. 
 22 11 16 00-0904 LF 1-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 46.76 8.39 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  4.08 
    For Type M Tubing Instead Of Type L, Deduct  -3.19 
    For Silver Solder Instead Of 95/5 Solder, Add  5.37 
    For For Brazed Fittings, Add  1.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.85 
    For Work In Restricted Working Space, Add  9.09 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.65 

. 
 22 11 16 00-0905 LF 2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 59.66 10.45 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  5.72 
    For Type M Tubing Instead Of Type L, Deduct  -4.37 
    For Silver Solder Instead Of 95/5 Solder, Add  6.47 
    For For Brazed Fittings, Add  1.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.73 
    For Work In Restricted Working Space, Add  10.46 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.48 
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. 
 22 11 16 00-0906 LF 2-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 74.01 12.60 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  7.88 
    For Type M Tubing Instead Of Type L, Deduct  -5.89 
    For Silver Solder Instead Of 95/5 Solder, Add  7.44 
    For For Brazed Fittings, Add  1.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.57 
    For Work In Restricted Working Space, Add  11.22 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -3.66 

. 
 22 11 16 00-0907 LF 3" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 90.44 14.63 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  10.33 
    For Type M Tubing Instead Of Type L, Deduct  -7.61 
    For Silver Solder Instead Of 95/5 Solder, Add  8.57 
    For For Brazed Fittings, Add  1.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.55 
    For Work In Restricted Working Space, Add  12.15 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -5.00 

. 
 22 11 16 00-0908 LF 4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 142.43 19.37 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  17.80 
    For Type M Tubing Instead Of Type L, Deduct  -12.90 
    For Silver Solder Instead Of 95/5 Solder, Add  12.36 
    For For Brazed Fittings, Add  2.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.74 
    For Work In Restricted Working Space, Add  15.71 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -9.01 

. 
 22 11 16 00-0909 LF 5" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 254.38 24.12 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  35.33 
    For Type M Tubing Instead Of Type L, Deduct  -25.15 
    For Silver Solder Instead Of 95/5 Solder, Add  19.44 
    For For Brazed Fittings, Add  2.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.08 
    For Work In Restricted Working Space, Add  20.16 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -18.72 

. 
 22 11 16 00-0910 LF 6" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 332.87 29.13 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  46.58 
    For Type M Tubing Instead Of Type L, Deduct  -33.12 
    For Silver Solder Instead Of 95/5 Solder, Add  25.18 
    For For Brazed Fittings, Add  3.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.91 
    For Work In Restricted Working Space, Add  25.61 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -24.75 

. 
 22 11 16 00-0911 LF 8" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 721.75 34.82 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  111.62 
    For Type M Tubing Instead Of Type L, Deduct  -78.12 
    For Silver Solder Instead Of 95/5 Solder, Add  46.69 
    For For Brazed Fittings, Add  4.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -41.39 
    For Work In Restricted Working Space, Add  31.82 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -61.57 

XXXXXXX 
. 
 22 11 16 00-0912  Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And Fittings (22 11 16) 

Note: Socket weld. 
. 
. 
 22 11 16 00-0913  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And 

Fittings (22 11 16 00-0912) 
. 
. 
 22 11 16 00-0914  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pipe (22 11 16 00-0913) 

. 

. 
 22 11 16 00-0915 LF  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................. 10.18 2.17 

    For Work In Restricted Working Space, Add  1.62 
. 

 22 11 16 00-0916 LF  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................. 12.21 2.27 
    For Work In Restricted Working Space, Add  1.71 

. 
 22 11 16 00-0917 LF  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 15.69 2.45 

    For Work In Restricted Working Space, Add  1.84 
. 

 22 11 16 00-0918 LF  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 19.90 2.67 
    For Work In Restricted Working Space, Add  2.01 

. 
 22 11 16 00-0919 LF  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 23.40 2.96 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 11 16 00-0920 LF  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 30.42 3.31 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 11 16 00-0921 LF  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 43.30 3.75 

    For Work In Restricted Working Space, Add  2.82 
. 

 22 11 16 00-0922 LF  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 56.39 4.45 
    For Work In Restricted Working Space, Add  3.33 
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. 
 22 11 16 00-0923 LF  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 80.08 5.46 

    For Work In Restricted Working Space, Add  4.10 
. 

 22 11 16 00-0924 LF  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 145.86 6.94 
    For Work In Restricted Working Space, Add  5.21 

. 
 22 11 16 00-0925 LF  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 212.29 9.10 

    For Work In Restricted Working Space, Add  6.83 

XXXXXXX 
. 
 22 11 16 00-0926  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0927 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 33.19 10.30 
    For Work In Restricted Working Space, Add  7.72 

. 
 22 11 16 00-0928 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 44.11 13.00 

    For Work In Restricted Working Space, Add  9.76 
. 

 22 11 16 00-0929 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 59.09 16.25 
    For Work In Restricted Working Space, Add  12.23 

. 
 22 11 16 00-0930 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 86.22 20.33 

    For Work In Restricted Working Space, Add  15.28 
. 

 22 11 16 00-0931 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 96.19 22.49 
    For Work In Restricted Working Space, Add  16.91 

. 
 22 11 16 00-0932 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 116.55 22.49 

    For Work In Restricted Working Space, Add  18.86 
. 

 22 11 16 00-0933 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ................................................................... 211.39 28.58 
    For Work In Restricted Working Space, Add  21.46 

. 
 22 11 16 00-0934 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 236.51 33.88 

    For Work In Restricted Working Space, Add  25.37 
. 

 22 11 16 00-0935 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 357.49 41.60 
    For Work In Restricted Working Space, Add  31.22 

. 
 22 11 16 00-0936 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 449.91 52.84 

    For Work In Restricted Working Space, Add  39.67 
. 

 22 11 16 00-0937 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 950.90 69.37 
    For Work In Restricted Working Space, Add  52.03 

XXXXXXX 
. 
 22 11 16 00-0938  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0939 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 36.91 10.30 
    For Work In Restricted Working Space, Add  7.72 

. 
 22 11 16 00-0940 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 48.56 13.00 

    For Work In Restricted Working Space, Add  9.76 
. 

 22 11 16 00-0941 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 66.34 16.25 
    For Work In Restricted Working Space, Add  12.23 

. 
 22 11 16 00-0942 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 95.74 20.33 

    For Work In Restricted Working Space, Add  15.28 
. 

 22 11 16 00-0943 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ................................................................... 107.78 22.49 
    For Work In Restricted Working Space, Add  16.91 

. 
 22 11 16 00-0944 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 120.48 25.21 

    For Work In Restricted Working Space, Add  18.86 
. 

 22 11 16 00-0945 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ................................................................... 213.88 28.58 
    For Work In Restricted Working Space, Add  21.46 

. 
 22 11 16 00-0946 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 236.20 33.88 

    For Work In Restricted Working Space, Add  25.37 
. 

 22 11 16 00-0947 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 312.08 41.60 
    For Work In Restricted Working Space, Add  31.22 

. 
 22 11 16 00-0948 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 535.04 52.84 

    For Work In Restricted Working Space, Add  39.67 
. 

 22 11 16 00-0949 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ...................................................................... 1,011.21 69.37 
    For Work In Restricted Working Space, Add  52.03 

XXXXXXX 
. 
 22 11 16 00-0950  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tees (22 11 16 00-0913) 

. 

. 
 22 11 16 00-0951 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 52.17 15.45 

    For Work In Restricted Working Space, Add  11.58 
. 

 22 11 16 00-0952 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 70.40 19.51 
    For Work In Restricted Working Space, Add  14.63 

. 
 22 11 16 00-0953 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee................................................................................................. 87.83 24.52 

    For Work In Restricted Working Space, Add  18.37 
. 

 22 11 16 00-0954 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 132.47 30.62 
    For Work In Restricted Working Space, Add  22.92 

. 
 22 11 16 00-0955 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 148.79 33.88 

    For Work In Restricted Working Space, Add  25.37 
. 

 22 11 16 00-0956 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee............................................................................................... 190.12 37.67 
    For Work In Restricted Working Space, Add  28.29 

. 
 22 11 16 00-0957 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 264.73 42.95 

    For Work In Restricted Working Space, Add  32.19 
. 

 22 11 16 00-0958 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee............................................................................................... 298.10 50.67 
    For Work In Restricted Working Space, Add  38.05 

. 
 22 11 16 00-0959 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee............................................................................................... 358.41 62.46 

    For Work In Restricted Working Space, Add  46.82 
. 

 22 11 16 00-0960 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee............................................................................................... 593.71 79.40 
    For Work In Restricted Working Space, Add  59.51 

. 
 22 11 16 00-0961 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee............................................................................................ 1,392.01 104.05 

    For Work In Restricted Working Space, Add  78.04 

XXXXXXX 
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. 
 22 11 16 00-0962  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Crosses (22 11 16 00-0913) 

. 

. 
 22 11 16 00-0963 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 63.16 20.60 

    For Work In Restricted Working Space, Add  15.45 
. 

 22 11 16 00-0964 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 83.66 26.01 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 11 16 00-0965 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 104.47 32.65 

    For Work In Restricted Working Space, Add  24.47 
. 

 22 11 16 00-0966 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 150.18 40.78 
    For Work In Restricted Working Space, Add  30.57 

. 
 22 11 16 00-0967 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 168.07 45.12 

    For Work In Restricted Working Space, Add  33.82 
. 

 22 11 16 00-0968 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 208.27 50.27 
    For Work In Restricted Working Space, Add  37.72 

. 
 22 11 16 00-0969 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 278.65 57.18 

    For Work In Restricted Working Space, Add  42.92 
. 

 22 11 16 00-0970 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 316.60 67.61 
    For Work In Restricted Working Space, Add  50.72 

. 
 22 11 16 00-0971 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 382.38 83.19 

    For Work In Restricted Working Space, Add  62.43 
. 

 22 11 16 00-0972 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 605.00 105.82 
    For Work In Restricted Working Space, Add  79.34 

. 
 22 11 16 00-0973 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................ 1,321.75 138.74 

    For Work In Restricted Working Space, Add  104.06 

XXXXXXX 
. 
 22 11 16 00-0974  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld Reducing 

Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0975 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................... 28.30 9.48 
    For Work In Restricted Working Space, Add  7.16 

. 
 22 11 16 00-0976 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert.............................................................................. 40.80 12.87 

    For Work In Restricted Working Space, Add  9.63 
. 

 22 11 16 00-0977 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 81.72 16.80 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 11 16 00-0978 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 93.34 18.56 

    For Work In Restricted Working Space, Add  13.94 
. 

 22 11 16 00-0979 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert............................................................................ 113.44 20.73 
    For Work In Restricted Working Space, Add  15.57 

. 
 22 11 16 00-0980 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ..................................................................... 120.62 23.58 

    For Work In Restricted Working Space, Add  17.72 
. 

 22 11 16 00-0981 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert............................................................................ 148.59 27.91 
    For Work In Restricted Working Space, Add  20.93 

. 
 22 11 16 00-0982 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert............................................................................ 212.20 34.28 

    For Work In Restricted Working Space, Add  25.77 
. 

 22 11 16 00-0983 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert............................................................................ 378.13 43.63 
    For Work In Restricted Working Space, Add  32.72 

. 
 22 11 16 00-0984 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert............................................................................ 952.61 57.18 

    For Work In Restricted Working Space, Add  42.92 

XXXXXXX 
. 
 22 11 16 00-0985  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Or Male Thread Reducing Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0986 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert ................................................................................................................................................................................... 46.11 6.78 

    For Work In Restricted Working Space, Add  5.08 
. 

 22 11 16 00-0987 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert ................................................................................................................................................................................... 55.30 9.48 

    For Work In Restricted Working Space, Add  7.16 
. 

 22 11 16 00-0988 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 65.83 12.87 
    For Work In Restricted Working Space, Add  9.63 

. 
 22 11 16 00-0989 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert ................................................................................................................................................................................... 79.55 16.80 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 11 16 00-0990 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert ................................................................................................................................................................................... 96.54 18.56 
    For Work In Restricted Working Space, Add  13.94 

. 
 22 11 16 00-0991 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 129.38 20.73 

    For Work In Restricted Working Space, Add  15.57 
. 

 22 11 16 00-0992 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert ................................................................................................................................................................................. 224.69 23.58 

    For Work In Restricted Working Space, Add  17.72 
. 

 22 11 16 00-0993 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 502.37 27.91 
    For Work In Restricted Working Space, Add  20.93 

. 
 22 11 16 00-0994 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 767.69 34.28 

    For Work In Restricted Working Space, Add  25.77 

XXXXXXX 
. 
 22 11 16 00-0995  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male 

Thread Male Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0996 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 28.11 6.78 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 11 16 00-0997 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 38.95 9.48 

    For Work In Restricted Working Space, Add  7.16 
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. 
 22 11 16 00-0998 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 57.56 12.87 

    For Work In Restricted Working Space, Add  9.63 
. 

 22 11 16 00-0999 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 79.55 16.80 
    For Work In Restricted Working Space, Add  12.60 

. 
 22 11 16 00-1000 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 97.27 18.56 

    For Work In Restricted Working Space, Add  13.94 
. 

 22 11 16 00-1001 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 120.58 20.73 
    For Work In Restricted Working Space, Add  15.57 

. 
 22 11 16 00-1002 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ........................... 189.10 23.58 

    For Work In Restricted Working Space, Add  17.72 
. 

 22 11 16 00-1003 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 227.00 27.91 
    For Work In Restricted Working Space, Add  20.93 

. 
 22 11 16 00-1004 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 351.74 34.28 

    For Work In Restricted Working Space, Add  25.77 

XXXXXXX 
. 
 22 11 16 00-1005  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Thread Female Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1006 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ....................... 32.36 6.78 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 11 16 00-1007 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ....................... 40.30 9.48 

    For Work In Restricted Working Space, Add  7.16 
. 

 22 11 16 00-1008 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .......................... 57.91 12.87 
    For Work In Restricted Working Space, Add  9.63 

. 
 22 11 16 00-1009 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 80.80 16.80 

    For Work In Restricted Working Space, Add  12.60 
. 

 22 11 16 00-1010 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 91.57 18.56 
    For Work In Restricted Working Space, Add  13.94 

. 
 22 11 16 00-1011 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 115.93 20.73 

    For Work In Restricted Working Space, Add  15.57 
. 

 22 11 16 00-1012 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................. 191.79 23.58 
    For Work In Restricted Working Space, Add  17.72 

. 
 22 11 16 00-1013 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 273.97 27.91 

    For Work In Restricted Working Space, Add  20.93 
. 

 22 11 16 00-1014 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 431.59 34.28 
    For Work In Restricted Working Space, Add  25.77 

XXXXXXX 
. 
 22 11 16 00-1015  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 11 16 00-0913) 

. 

. 
 22 11 16 00-1016 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 24.97 6.24 

    For Work In Restricted Working Space, Add  4.64 
. 

 22 11 16 00-1017 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 35.12 8.67 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 11 16 00-1018 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 47.24 11.65 

    For Work In Restricted Working Space, Add  8.74 
. 

 22 11 16 00-1019 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 65.21 15.31 
    For Work In Restricted Working Space, Add  11.46 

. 
 22 11 16 00-1020 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 76.31 16.94 

    For Work In Restricted Working Space, Add  12.68 
. 

 22 11 16 00-1021 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 86.67 18.83 
    For Work In Restricted Working Space, Add  14.15 

. 
 22 11 16 00-1022 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ............................................................................... 148.40 21.40 

    For Work In Restricted Working Space, Add  16.10 
. 

 22 11 16 00-1023 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 159.10 25.34 
    For Work In Restricted Working Space, Add  19.02 

. 
 22 11 16 00-1024 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 203.41 31.16 

    For Work In Restricted Working Space, Add  23.41 
. 

 22 11 16 00-1025 EA 6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 346.52 39.70 
    For Work In Restricted Working Space, Add  29.75 

. 
 22 11 16 00-1026 EA 8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 631.26 52.03 

    For Work In Restricted Working Space, Add  39.02 

XXXXXXX 
. 
 22 11 16 00-1027  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions (22 11 16 00-0913) 

. 

. 
 22 11 16 00-1028 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 59.11 7.45 

    For Work In Restricted Working Space, Add  5.57 
. 

 22 11 16 00-1029 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 68.53 10.43 
    For Work In Restricted Working Space, Add  7.80 

. 
 22 11 16 00-1030 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ............................................................................................ 78.81 13.95 

    For Work In Restricted Working Space, Add  10.49 
. 

 22 11 16 00-1031 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 148.93 18.30 
    For Work In Restricted Working Space, Add  13.74 

. 
 22 11 16 00-1032 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 155.67 20.33 

    For Work In Restricted Working Space, Add  15.20 
. 

 22 11 16 00-1033 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 230.84 22.63 
    For Work In Restricted Working Space, Add  16.99 

. 
 22 11 16 00-1034 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 425.58 25.74 

    For Work In Restricted Working Space, Add  19.31 
. 

 22 11 16 00-1035 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 622.02 30.49 
    For Work In Restricted Working Space, Add  22.85 

. 
 22 11 16 00-1036 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ....................................................................................... 1,021.61 37.40 

    For Work In Restricted Working Space, Add  28.09 
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. 
 22 11 16 00-1037 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 1,372.27 47.55 

    For Work In Restricted Working Space, Add  35.69 
. 

 22 11 16 00-1038 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 1,687.03 62.46 
    For Work In Restricted Working Space, Add  46.82 

XXXXXXX 
. 
 22 11 16 00-1039  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Caps (22 11 16 00-0913) 

. 

. 
 22 11 16 00-1040 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 24.66 6.37 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 11 16 00-1041 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 33.50 8.00 
    For Work In Restricted Working Space, Add  3.66 

. 
 22 11 16 00-1042 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 52.95 10.03 

    For Work In Restricted Working Space, Add  4.59 
. 

 22 11 16 00-1043 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 60.38 7.58 
    For Work In Restricted Working Space, Add  5.73 

. 
 22 11 16 00-1044 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 63.24 8.40 

    For Work In Restricted Working Space, Add  6.34 
. 

 22 11 16 00-1045 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 91.36 9.48 
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-1046 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ........................................................................................ 148.88 10.70 

    For Work In Restricted Working Space, Add  8.05 
. 

 22 11 16 00-1047 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 156.56 12.73 
    For Work In Restricted Working Space, Add  9.51 

. 
 22 11 16 00-1048 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 249.63 15.58 

    For Work In Restricted Working Space, Add  11.71 
. 

 22 11 16 00-1049 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 573.63 19.78 
    For Work In Restricted Working Space, Add  14.88 

. 
 22 11 16 00-1050 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 737.93 26.01 

    For Work In Restricted Working Space, Add  19.51 

XXXXXXX 
. 
 22 11 16 00-1051  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges (22 11 16 00-

0913) 
. 
. 

 22 11 16 00-1052 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges........................................................................... 48.54 4.88 
    For Work In Restricted Working Space, Add  3.70 

. 
 22 11 16 00-1053 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges........................................................................... 56.14 6.91 

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-1054 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges.............................................................................. 66.54 9.34 
    For Work In Restricted Working Space, Add  6.99 

. 
 22 11 16 00-1055 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ....................................................................... 75.10 12.19 

    For Work In Restricted Working Space, Add  9.19 
. 

 22 11 16 00-1056 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ....................................................................... 79.39 13.55 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 11 16 00-1057 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges.............................................................................. 98.19 15.04 

    For Work In Restricted Working Space, Add  11.30 
. 

 22 11 16 00-1058 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ..................................................................... 137.41 17.21 
    For Work In Restricted Working Space, Add  12.89 

. 
 22 11 16 00-1059 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges............................................................................ 153.70 20.33 

    For Work In Restricted Working Space, Add  15.20 
. 

 22 11 16 00-1060 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges............................................................................ 193.01 24.93 
    For Work In Restricted Working Space, Add  18.74 

. 
 22 11 16 00-1061 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges............................................................................ 284.63 31.70 

    For Work In Restricted Working Space, Add  23.82 
. 

 22 11 16 00-1062 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges............................................................................ 567.06 41.60 
    For Work In Restricted Working Space, Add  31.22 

XXXXXXX 
. 
 22 11 16 00-1063  Cross-Linked Polyethylene Tubing, ASTM F877 (22 11 16) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1064  Cross-Linked Polyethylene Tubing (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1065 LF 3/8" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ............................................................................................... 5.79  

    For Work In Restricted Working Space, Add  1.28 
. 

 22 11 16 00-1066 LF 1/2" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ............................................................................................... 6.31  
    For Work In Restricted Working Space, Add  1.38 

. 
 22 11 16 00-1067 LF 3/4" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ............................................................................................... 8.09  

    For Work In Restricted Working Space, Add  1.49 
. 

 22 11 16 00-1068 LF 1" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ................................................................................................ 10.62  
    For Work In Restricted Working Space, Add  1.58 

XXXXXXX 
. 
 22 11 16 00-1069  Cross-Linked Polyethylene Forged Brass PEX Fittings (22 11 16 00-1063) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1070  Male Adapters (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1071 EA 3/8" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 27.47  

    For Work In Restricted Working Space, Add  6.62 
. 

 22 11 16 00-1072 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 29.57  
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-1073 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 32.29  

    For Work In Restricted Working Space, Add  7.50 
. 

 22 11 16 00-1074 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 33.77  
    For Work In Restricted Working Space, Add  7.95 
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. 
 22 11 16 00-1075 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 32.29  

    For Work In Restricted Working Space, Add  7.50 
. 

 22 11 16 00-1076 EA 1" x 1", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing ................................................................................ 42.25  
    For Work In Restricted Working Space, Add  8.83 

XXXXXXX 
. 
 22 11 16 00-1077  Female Adapters (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1078 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 30.20  

    For Work In Restricted Working Space, Add  7.07 
. 

 22 11 16 00-1079 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 34.02  
    For Work In Restricted Working Space, Add  7.50 

. 
 22 11 16 00-1080 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 35.50  

    For Work In Restricted Working Space, Add  7.95 
. 

 22 11 16 00-1081 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 34.02  
    For Work In Restricted Working Space, Add  7.50 

. 
 22 11 16 00-1082 EA 1" x 1", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ............................................................................ 43.04  

    For Work In Restricted Working Space, Add  8.83 

XXXXXXX 
. 
 22 11 16 00-1083  Tube Adapters (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1084 EA 3/8" x 1/2" Forged Brass Tube Adapter For PEX Tubing ...................................................................................................... 24.91  

    For Work In Restricted Working Space, Add  6.62 
. 

 22 11 16 00-1085 EA 1/2" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 26.38  
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-1086 EA 3/4" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 31.72  

    For Work In Restricted Working Space, Add  7.95 
. 

 22 11 16 00-1087 EA 1" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................... 40.64  
    For Work In Restricted Working Space, Add  8.83 

XXXXXXX 
. 
 22 11 16 00-1088  Plugs (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1089 EA 3/8" Forged Brass Plug For PEX Tubing .............................................................................................................................. 12.51  

    For Work In Restricted Working Space, Add  3.09 
. 

 22 11 16 00-1090 EA 1/2" Forged Brass Plug For PEX Tubing .............................................................................................................................. 13.97  
    For Work In Restricted Working Space, Add  3.53 

. 
 22 11 16 00-1091 EA 3/4" Forged Brass Plug For PEX Tubing .............................................................................................................................. 16.07  

    For Work In Restricted Working Space, Add  3.97 
. 

 22 11 16 00-1092 EA 1" Forged Brass Plug For PEX Tubing ................................................................................................................................. 19.95  
    For Work In Restricted Working Space, Add  4.42 

XXXXXXX 
. 
 22 11 16 00-1093  Tees (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1094 EA 3/8" Forged Brass Tee For PEX Tubing ............................................................................................................................... 35.51  

    For Work In Restricted Working Space, Add  9.27 
. 

 22 11 16 00-1095 EA 1/2" Forged Brass Tee For PEX Tubing ............................................................................................................................... 39.92  
    For Work In Restricted Working Space, Add  10.60 

. 
 22 11 16 00-1096 EA 3/4" Forged Brass Tee For PEX Tubing ............................................................................................................................... 47.48  

    For Work In Restricted Working Space, Add  11.92 
. 

 22 11 16 00-1097 EA 1" Forged Brass Tee For PEX Tubing .................................................................................................................................. 60.75  
    For Work In Restricted Working Space, Add  13.25 

. 
 22 11 16 00-1098 EA 1/2" Forged Brass Reducing Tee For PEX Tubing ............................................................................................................... 38.44  

    For Work In Restricted Working Space, Add  10.15 
. 

 22 11 16 00-1099 EA 3/4" Forged Brass Reducing Tee For PEX Tubing ............................................................................................................... 44.54  
    For Work In Restricted Working Space, Add  11.04 

. 
 22 11 16 00-1100 EA 1" Forged Brass Reducing Tee For PEX Tubing .................................................................................................................. 55.07  

    For Work In Restricted Working Space, Add  11.92 

XXXXXXX 
. 
 22 11 16 00-1101  Couplings (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1102 EA 3/8" Forged Brass Coupling For PEX Tubing........................................................................................................................ 22.96  

    For Work In Restricted Working Space, Add  6.18 
. 

 22 11 16 00-1103 EA 1/2" Forged Brass Coupling For PEX Tubing........................................................................................................................ 26.07  
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-1104 EA 3/4" Forged Brass Coupling For PEX Tubing........................................................................................................................ 29.79  

    For Work In Restricted Working Space, Add  7.95 
. 

 22 11 16 00-1105 EA 1" Forged Brass Coupling For PEX Tubing .......................................................................................................................... 36.39  
    For Work In Restricted Working Space, Add  8.83 

. 
 22 11 16 00-1106 EA 3/4" x 1/2" Forged Brass Reducing Coupling For PEX Tubing ............................................................................................. 28.31  

    For Work In Restricted Working Space, Add  7.50 
. 

 22 11 16 00-1107 EA 1" x 3/4" Forged Brass Reducing Coupling For PEX Tubing ................................................................................................ 34.92  
    For Work In Restricted Working Space, Add  8.39 

XXXXXXX 
. 
 22 11 16 00-1108  Fitting Reducers (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1109 EA 3/8" x 1/2" Forged Brass Fitting Reducer For PEX Tubing ................................................................................................... 25.38  

    For Work In Restricted Working Space, Add  6.62 
. 

 22 11 16 00-1110 EA 1/2" Forged Brass Fitting Reducer For PEX Tubing ............................................................................................................. 26.85  
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-1111 EA 3/4" Forged Brass Fitting Reducer For PEX Tubing ............................................................................................................. 32.67  

    For Work In Restricted Working Space, Add  7.95 
. 

 22 11 16 00-1112 EA 1" Forged Brass Fitting Reducer For PEX Tubing ................................................................................................................ 46.03  
    For Work In Restricted Working Space, Add  8.83 
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XXXXXXX 
. 
 22 11 16 00-1113  90 Degree Elbows (22 11 16 00-1069) 

. 

. 
 22 11 16 00-1114 EA 3/8" Forged Brass 90 Degree Elbow For PEX Tubing .......................................................................................................... 24.38  

    For Work In Restricted Working Space, Add  6.18 
. 

 22 11 16 00-1115 EA 1/2" Forged Brass 90 Degree Elbow For PEX Tubing .......................................................................................................... 27.33  
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-1116 EA 3/4" Forged Brass 90 Degree Elbow For PEX Tubing .......................................................................................................... 32.67  

    For Work In Restricted Working Space, Add  7.95 
. 

 22 11 16 00-1117 EA 3/4" x 1/2" Forged Brass 90 Degree Elbow For PEX Tubing ................................................................................................ 31.19  
    For Work In Restricted Working Space, Add  7.50 

. 
 22 11 16 00-1118 EA 1/2" Drop 90 Degree Elbow For PEX Tubing ........................................................................................................................ 37.16  

    For Work In Restricted Working Space, Add  7.07 
. 

 22 11 16 00-1119 EA 3/4" Forged Brass Drop 90 Degree Elbow For PEX Tubing ................................................................................................. 41.52  
    For Work In Restricted Working Space, Add  7.95 

. 
 22 11 16 00-1120 EA 3/4" x 1/2" Forged Brass Drop 90 Degree Elbow For PEX Tubing ....................................................................................... 40.04  

    For Work In Restricted Working Space, Add  7.50 

XXXXXXX 
. 
 22 11 19  Domestic Water Piping Specialties (22 11) 

. 

. 
 22 11 19 00-0001  Rubber Hose And Clamps (22 11 19) 

. 

. 
 22 11 19 00-0002  General Purpose Hose (22 11 19 00-0001) 

Note: For medium pressure (up to 200/250 psi) applications requiring excellent resistance to air, oil and heat. 
. 
. 

 22 11 19 00-0003 LF 3/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 8.57 2.93 
. 

 22 11 19 00-0004 LF 1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 9.92 2.93 
. 

 22 11 19 00-0005 LF 5/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 11.88 2.93 
. 

 22 11 19 00-0006 LF 3/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 11.97 2.93 
. 

 22 11 19 00-0007 LF 1" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 15.89 4.40 
. 

 22 11 19 00-0008 LF 1-1/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ......................................... 25.34 4.40 
. 

 22 11 19 00-0009 LF 1-1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ......................................... 27.61 5.86 
. 

 22 11 19 00-0010 LF 2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 51.26 5.86 

XXXXXXX 
. 
 22 11 19 00-0011  Reinfored EPDM Water Hose Assembly (22 11 19 00-0001) 

Note: Includes male/female camlock, 150 psi, synthetic fiber with steel wire helix reinforcement. 
. 
. 

 22 11 19 00-0012 LF 1-1/2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 67.14 5.86 

. 
 22 11 19 00-0013 LF 2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 79.04 5.86 
. 

 22 11 19 00-0014 LF 3" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement ........................................................................................................ 111.04 7.21 

. 
 22 11 19 00-0015 LF 4" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement ........................................................................................................ 155.45 9.74 

XXXXXXX 
. 
 22 11 19 00-0016  Chemical Resistant Rubber Hoses (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0017 EA  50' x 6" Brown Gum Rubber, Chemical Resistant Flexible Hose ..................................................................................... 1,394.26 329.74 

. 
 22 11 19 00-0018 EA  50' x 6" Nitrile Rubber, Low pH Resistance, Flexible Hose .............................................................................................. 1,875.67 329.74 

XXXXXXX 
. 
 22 11 19 00-0019  Water Pump Hose (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0020 EA  2" Inside Diameter, 20' Rubber Discharge Hose ................................................................................................................. 600.14 89.54 

. 
 22 11 19 00-0021 EA  2" Inside Diameter, 20' Rubber Intake Hose ....................................................................................................................... 632.71 89.54 

XXXXXXX 
. 
 22 11 19 00-0022  Barbed Hose x Threaded Male Pipe, Steel Coupling (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0023 EA 3/8" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 34.92 12.31 

. 
 22 11 19 00-0024 EA 1/2" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 37.14 13.19 

. 
 22 11 19 00-0025 EA 5/8" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 39.73 14.07 

. 
 22 11 19 00-0026 EA 3/4" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 45.59 15.82 

. 
 22 11 19 00-0027 EA 1" Inside Diameter Barbed Hose x 1" Threaded Male Pipe, Steel Coupling ......................................................................... 54.19 19.35 

. 
 22 11 19 00-0028 EA 1-1/4" Inside Diameter Barbed Hose x 1-1/4" Threaded Male Pipe, Steel Coupling ............................................................. 64.41 23.15 

. 
 22 11 19 00-0029 EA 1-1/2" Inside Diameter Barbed Hose x 1-1/2" Threaded Male Pipe, Steel Coupling ............................................................. 83.41 30.48 

. 
 22 11 19 00-0030 EA 2" Inside Diameter Barbed Hose x 2" Threaded Male Pipe, Steel Coupling ....................................................................... 104.82 38.10 

XXXXXXX 
. 
 22 11 19 00-0031  Worm-Drive Hose Clamp (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0032 EA  3/8" To 1" Diameter Worm Drive Hose Clamp ...................................................................................................................... 15.15 4.40 

. 
 22 11 19 00-0033 EA  1/2" To 1-1/6" Diameter Worm Drive Hose Clamp ................................................................................................................ 16.02 4.40 

. 
 22 11 19 00-0034 EA  5/8" To 1-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................ 16.97 4.40 

. 
 22 11 19 00-0035 EA  3/4" To 2" Diameter Worm Drive Hose Clamp ...................................................................................................................... 18.08 4.40 

. 
 22 11 19 00-0036 EA  1" To 2-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................... 19.33 4.40 

. 
 22 11 19 00-0037 EA  1-1/4" To 2-3/4" Diameter Worm Drive Hose Clamp ............................................................................................................. 20.90 5.86 

. 
 22 11 19 00-0038 EA  1-1/2" To 3" Diameter Worm Drive Hose Clamp ................................................................................................................... 22.58 5.86 

XXXXXXX 
. 
 22 11 19 00-0039  Trap Primer And Accessories (22 11 19) 

. 

. 
 22 11 19 00-0040  Trap Primer (22 11 19 00-0039) 

. 

. 
 22 11 19 00-0041 EA  1/2" Inlet/Outlet, Flow Through Automatic Trap Primer (JR Smith 2699) ............................................................................ 304.44 22.08 
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. 
 22 11 19 00-0042 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Two Floor Drains (PPP PR-500) .............................................................. 187.60 14.72 

. 
 22 11 19 00-0043 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Four Floor Drains (PPP PO-500) ............................................................. 182.03 14.72 

XXXXXXX 
. 
 22 11 19 00-0044  Trap Primer Distribution Unit (22 11 19 00-0039) 

. 

. 
 22 11 19 00-0045 EA  Molded Plastic Four Opening Trap Primer Distribution Unit (PPP DU-U) ........................................................................... 170.13 29.43 

Note: Can be used for two, three or four drains. 
. 

 22 11 19 00-0046 EA Copper Four Opening Trap Primer Distribution Unit (PPP DU-4) ....................................................................................... 185.13 29.43 
Note: Can be used for two, three or four drains. 

XXXXXXX 
. 
 22 11 19 00-0047  Trap Primer Manifold (22 11 19 00-0039) 

. 

. 
 22 11 19 00-0048 EA  Two Outlet Trap Primer Manifold ........................................................................................................................................ 246.15 39.58 

. 
 22 11 19 00-0049 EA  Four Outlet Trap Primer Manifold ....................................................................................................................................... 366.91 45.03 

. 
 22 11 19 00-0050 EA  Six Outlet Trap Primer Manifold .......................................................................................................................................... 483.90 47.68 

. 
 22 11 19 00-0051 EA  Eight Outlet Trap Primer Manifold ....................................................................................................................................... 607.19 55.92 

XXXXXXX 
. 
 22 11 19 00-0052  Sewage Air Release Valves (22 11 19) 

. 

. 
 22 11 19 00-0053  Cast Iron, Sewage Air Release Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0054 EA 2" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) ....................................................................................... 976.79 53.73 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0055 EA 3" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,209.34 89.79 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0056 EA 4" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,533.29 113.35 
    For Back Flush Attachment, Add  650.00 

XXXXXXX 
. 
 22 11 19 00-0057  Cast Iron, Sewage Air Vacuum Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0058 EA 2" x 1" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 401) .......................................................................................... 997.49 53.73 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0059 EA 2" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 402) ....................................................................................... 1,934.09 53.73 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0060 EA 3" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 403) ....................................................................................... 2,332.22 89.79 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0061 EA 4" NPT x 4" With Hood, Cast Iron, Sewage Air Vacuum Valve (Apco 404) ..................................................................... 3,445.30 113.35 

XXXXXXX 
. 
 22 11 19 00-0062  Cast Iron, Sewage Combination Air Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0063 EA 2" x 1" NPT, Sewage Combination Air Valve (Apco 443) ................................................................................................. 2,104.86 53.73 
. 

 22 11 19 00-0064 EA 2" x 2" NPT, Sewage Combination Air Valve (Apco 445) ................................................................................................. 2,893.98 53.73 
. 

 22 11 19 00-0065 EA 3" x 3" NPT, Sewage Combination Air Valve (Apco 447) ................................................................................................. 3,398.19 89.79 
. 

 22 11 19 00-0066 EA 4" x 4" NPT, Sewage Combination Air Valve (Apco 449) ................................................................................................. 4,156.81 113.35 

XXXXXXX 
. 
 22 11 19 00-0067  Brass, Anti Siphon Vacuum Breakers (22 11 19) 

Note: Watts 288A 
. 
. 

 22 11 19 00-0068 EA 1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................... 121.04 36.79 
. 

 22 11 19 00-0069 EA 3/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................... 138.42 41.20 
. 

 22 11 19 00-0070 EA 1" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 265.89 47.09 
. 

 22 11 19 00-0071 EA 1-1/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 413.29 54.45 
. 

 22 11 19 00-0072 EA 1-1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 492.95 60.33 
. 

 22 11 19 00-0073 EA 2" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 713.90 73.58 
. 

 22 11 19 00-0074 EA 2-1/2" Brass, Anti Siphon Vacuum Breaker ..................................................................................................................... 1,824.74 91.98 

XXXXXXX 
. 
 22 11 19 00-0075  Anti Siphon Pressure Vacuum Breakers (22 11 19) 

Note: Watts 800M4QT 
. 
. 

 22 11 19 00-0076 EA 1/2" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 322.08 36.79 
. 

 22 11 19 00-0077 EA 3/4" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 285.66 41.20 
. 

 22 11 19 00-0078 EA 1" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 402.63 47.09 
. 

 22 11 19 00-0079 EA 1-1/4" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 714.12 54.45 
. 

 22 11 19 00-0080 EA 1-1/2" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 868.37 60.33 
. 

 22 11 19 00-0081 EA 2" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 882.06 73.58 

XXXXXXX 
. 
 22 11 19 00-0082  Bellows Type Water Hammer Arrestors (22 11 19) 

. 

. 
 22 11 19 00-0083 EA Up To 11 Fixture Unit Capacity, 3/4" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5005) ................................................................................................................................................................................. 287.65 17.60 
. 

 22 11 19 00-0084 EA >11 To 32 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5010) ................................................................................................................................................................................. 556.33 21.29 

. 
 22 11 19 00-0085 EA >32 To 60 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5020) ................................................................................................................................................................................. 811.00 21.29 
. 

 22 11 19 00-0086 EA >60 To 113 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5030) .............................................................................................................................................................................. 1,969.10 21.29 

. 
 22 11 19 00-0087 EA >113 To 154 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5040) .............................................................................................................................................................................. 2,217.16 21.29 
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. 
 22 11 19 00-0088 EA >154 To 330 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5050) .............................................................................................................................................................................. 2,714.75 21.29 

XXXXXXX 
. 
 22 11 19 00-0089  Piston Type Water Hammer Arrestors (22 11 19) 

. 

. 
 22 11 19 00-0090  Threaded Piston Type Water Hammer Arrestors (22 11 19 00-0089) 

. 

. 
 22 11 19 00-0091 EA Up To 11 Fixture Unit Capacity, 1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 

(MI Fab MWH-A) ............................................................................................................................................................... 173.32 9.81 
. 

 22 11 19 00-0092 EA >11 To 32 Fixture Unit Capacity, 3/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-B) .................................................................................................................................................. 330.04 11.32 

. 
 22 11 19 00-0093 EA >32 To 60 Fixture Unit Capacity, 1" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 

(MI Fab MWH-C) ............................................................................................................................................................... 488.76 12.27 
. 

 22 11 19 00-0094 EA >60 To 113 Fixture Unit Capacity, 1-1/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-D) .............................................................................................................................................. 1,196.89 15.82 

. 
 22 11 19 00-0095 EA >113 To 154 Fixture Unit Capacity, 1-1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-E) ............................................................................................................................................... 1,457.89 19.63 
. 

 22 11 19 00-0096 EA >154 To 330 Fixture Unit Capacity, 2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-F) ............................................................................................................................................... 1,658.57 21.29 

XXXXXXX 
. 
 22 11 19 00-0097  Wall Hydrants (22 11 19) 

Note: Female inlet connection, 3/4" hose thread outlet. 
. 
. 
 22 11 19 00-0098  Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker 

Wall Hydrants (22 11 19 00-0097) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0099 EA 6" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ............................. 985.17 36.79 

    For Cast Bronze Box, Add  49.99 
    For 1" NPT Outlet, Add  117.83 

. 
 22 11 19 00-0100 EA 12" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................ 1,039.17 44.15 

    For Cast Bronze Box, Add  49.99 
    For 1" NPT Outlet, Add  117.83 

. 
 22 11 19 00-0101 EA 18" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................ 1,069.31 53.13 

    For Cast Bronze Box, Add  49.99 
    For 1" NPT Outlet, Add  117.83 

XXXXXXX 
. 
 22 11 19 00-0102  Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrants 

(22 11 19 00-0097) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0103 EA Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................................................................ 997.06 61.80 

    For Cast Bronze Box, Add  49.99 
    For 1" NPT Outlet, Add  117.83 

XXXXXXX 
. 
 22 11 19 00-0104  Cast Bronze Non-Freezing Wall Hydrant (22 11 19 00-0097) 

Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 
. 
. 

 22 11 19 00-0105 EA 3" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 540.49 45.62 
    For 1" NPT Outlet, Add  117.83 

. 
 22 11 19 00-0106 EA 4" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 667.07 45.62 

    For 1" NPT Outlet, Add  117.83 
. 

 22 11 19 00-0107 EA 6" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 667.07 45.62 
    For 1" NPT Outlet, Add  117.83 

. 
 22 11 19 00-0108 EA 8" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 667.07 45.62 

    For 1" NPT Outlet, Add  117.83 
. 

 22 11 19 00-0109 EA 10" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 696.54 91.98 
    For 1" NPT Outlet, Add  117.83 

. 
 22 11 19 00-0110 EA 12" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 696.54 91.98 

    For 1" NPT Outlet, Add  117.83 
. 

 22 11 19 00-0111 EA 18" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 784.65 91.98 
    For 1" NPT Outlet, Add  117.83 

XXXXXXX 
. 
 22 11 19 00-0112  Stainless Steel Box Type Wall Hydrants (22 11 19 00-0097) 

Note: With 3/4" NPT female and 3/4" NPT male inlet connection. 
. 
. 

 22 11 19 00-0113 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8140) ................................................................ 493.99 36.79 
. 

 22 11 19 00-0114 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8141) ................................... 538.15 36.79 
. 

 22 11 19 00-0115 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8150) ................................................................. 544.18 36.79 
. 

 22 11 19 00-0116 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8151) .................................... 610.42 36.79 
. 

 22 11 19 00-0117 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8145) ................................................................ 857.77 51.51 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0118 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8146) ................................... 883.86 51.51 

Note: Includes hot and cold hose connections. 
. 

 22 11 19 00-0119 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8155) ................................................................. 883.86 51.51 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0120 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8156) .................................... 946.09 51.51 

Note: Includes hot and cold hose connections. 

XXXXXXX 
. 
 22 11 19 00-0121  Washer Boxes And Dryer Outlets (22 11 19) 

. 

. 
 22 11 19 00-0122  Dryer Vent Kit (22 11 19 00-0121) 

Note: Includes 4" flexible tubing plastic hood clamps and tailpipe. 
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. 

. 
 22 11 19 00-0123 EA Dryer Vent Kit With Hood, 4" x 5' Flexible Vent And Clamps ................................................................................................ 96.13 19.13 

XXXXXXX 
. 
 22 11 19 00-0124  Washer Boxes And Dryer Vents (22 11 19 00-0121) 

Note: Includes 1/2" supply valves and mounting brackets. 
. 
. 

 22 11 19 00-0125 EA  2" Washing Machine Outlet Box, Plastic, Two 1/2" Supply Valves ..................................................................................... 346.27 29.43 

XXXXXXX 
. 
 22 11 19 00-0126  Ice Maker Outlet Box (22 11 19) 

Note: Includes one 1/2" quarter turn ball valve and connections wall mount. 
. 
. 

 22 11 19 00-0127 EA  Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................ 182.91 29.43 
. 

 22 11 19 00-0128 EA Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve With Water Hammer Arrestor, Wall Mount ............................. 185.75 29.43 
. 

 22 11 19 00-0129 EA Steel Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................... 259.74 29.43 

XXXXXXX 
. 
 22 11 19 00-0130  Tempering Controllers For Potable Hot Water (22 11 19) 

. 

. 
 22 11 19 00-0131  Point-Of-Use Thermostatic Mixing Valves (Bradley) (22 11 19 00-0130) 

Note: Point-of-Use Water Tempering Valves: ASSE 1016, or 1070, with piston-control mechanism, positive 
shutoff of hot water when cold water supply is lost, bronze body and cap with replaceable corrosion-resistant 
components, including stainless steel piston and liner. 

. 

. 
 22 11 19 00-0132 EA 1/2" Inlets, 1/2" Outlet Sink/Faucet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-2007) ..................................... 569.23 35.62 

. 
 22 11 19 00-0133 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4004) ......................................................... 153.80 35.62 

. 
 22 11 19 00-0134 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4008) ......................................................... 327.13 35.62 

. 
 22 11 19 00-0135 EA 3/4" Inlets, 3/4" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4016) ......................................................... 376.94 47.99 

XXXXXXX 
. 
 22 11 19 00-0136  Thermostatic Mixing Valves (Bradley) (22 11 19 00-0130) 

Note: Standard Thermostatic, Water Mixing Valves: ASSE 1017, liquid-filled motor and piston control mechanism 
with positive shutoff of hot water when coldwater supply is lost. Water flow is shut off in event of thermostat 
failure. Bronze valve body and cap with replaceable corrosion-resistant components, including stainless steel 
piston and liner. Equipped with integral check stops and removable strainers. 

. 

. 
 22 11 19 00-0137 EA 3/4" Inlets, 3/4" Outlet, 25 GPM Thermostatic Mixing Valve (Bradley S59-2025) ............................................................ 1,536.94 51.37 

. 
 22 11 19 00-0138 EA 3/4" Inlets, 1" Outlet, 45 GPM Thermostatic Mixing Valve (Bradley S59-2045) ............................................................... 1,726.21 63.28 

. 
 22 11 19 00-0139 EA 1" Inlets, 1-1/4" Outlet, 80 GPM Thermostatic Mixing Valve (Bradley S59-2080) ............................................................ 2,074.77 73.60 

. 
 22 11 19 00-0140 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM Thermostatic Mixing Valve (Bradley S59-2130) .................................................... 2,685.97 77.36 

. 
 22 11 19 00-0141 EA 2" Inlets, 2" Outlet, 220 GPM Thermostatic Mixing Valve (Bradley S59-2200) ................................................................ 3,605.36 100.36 

XXXXXXX 
. 
 22 11 19 00-0142  High Low Temperature Thermostatic Mixing Valves (Bradley) (22 11 19 00-0130) 

Note: High Low Temperature Thermostatic Mixing Valves: ASSE 1017, liquid-filled thermal motor and piston 
control mechanism with positive shutoff of hot water when cold water supply is lost, and allowing restricted cold 
flow in event of loss or interruption of hot water supply. Flow is shut off in the event of thermostat failure. 
Equipped with integral check stops, thermometer, and removable strainers. 

. 

. 
 22 11 19 00-0143 EA 3/4" Inlets, 1" Outlet, 45 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3045) ............................................... 3,907.94 79.12 

. 
 22 11 19 00-0144 EA 1" Inlets, 1-1/4" Outlet, 80 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3080) ............................................ 5,084.23 92.00 

. 
 22 11 19 00-0145 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3130) .................................... 5,927.41 96.70 

. 
 22 11 19 00-0146 EA 2" Inlets, 2" Outlet, 220 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3200) ................................................ 6,570.27 125.45 

XXXXXXX 
. 
 22 11 19 00-0147  Thermostatic Mixing Valves (Leonard) (22 11 19 00-0130) 

Note: Thermostatic Water Mixing Valve with Integral combination checkstops with strainers, 125 PSI (8.6 BAR) 
maximum operating pressure, Copper encapsulated thermostatic assembly with Teflon coated brass shuttle, 
Locking temperature regulating handle, Top or bottom supply/outlet connections, Integral circulation port 
connection 

. 

. 
 22 11 19 00-0148 EA 3/4" In x 3/4" Out Thermostatic Mixing Valve (Leonard LV-981-RF) ................................................................................ 1,118.87 51.37 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0149 EA 1" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-982-RF) ................................................................................ 1,317.85 63.27 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0150 EA 1-1/4" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-983-RF) .......................................................................... 1,618.81 73.60 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0151 EA 1-1/4" In x 1-1/2" Out Thermostatic Mixing Valve (Leonard LV-984-RF) .......................................................................... 1,976.70 77.39 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0152 EA 2" In x 2" Out Thermostatic Mixing Valve (Leonard LV-985-RF) ...................................................................................... 2,933.71 100.36 

Note: For hot water or two pipe low pressure steam. 

XXXXXXX 
. 
 22 11 19 00-0153  Water Mixing/Self Operating Temperature Regulator (22 11 19 00-0130) 

Note: Includes high rate spring, temperature adjustment screw, temperature dial and remote bulb with 8' capillary 
tube. 

. 

. 
 22 11 19 00-0154 EA  3/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ..................... 3,205.55 73.58 

. 
 22 11 19 00-0155 EA  1" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 3,406.63 92.71 

. 
 22 11 19 00-0156 EA  1-1/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,759.59 111.84 

. 
 22 11 19 00-0157 EA  1-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 4,144.77 130.97 

. 
 22 11 19 00-0158 EA  2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 4,915.32 172.18 

. 
 22 11 19 00-0159 EA  2-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 5,782.65 196.32 

XXXXXXX 
. 
 22 11 19 00-0160  Thermostatic Mixing Valves (Holby) (22 11 19 00-0130) 

. 

. 
 22 11 19 00-0161 EA 2-1/2" Thermostatic Mixing Valve (Holby HOLBY2500) ................................................................................................... 5,212.87 100.39 

XXXXXXX 
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. 
 22 11 19 00-0162  Backflow Preventer Valves (22 11 19) 

. 

. 
 22 11 19 00-0163  Double Check Valve Backflow Preventer Assemblies (22 11 19 00-0162) 

. 

. 
 22 11 19 00-0164  Threaded Double Check Valve Assemblies (22 11 19 00-0163) 

. 

. 
 22 11 19 00-0165  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0164) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
two epoxy coated bronze body check valves (Watts 007 QT or 719 QT series). 

. 

. 
 22 11 19 00-0166 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) ................. 454.02 39.44 

    For Work In Restricted Working Space, Add  29.58 
    For Owner Furnished Material, Deduct  -355.42 

. 
 22 11 19 00-0167 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 541.03 55.92 

    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -401.23 

. 
 22 11 19 00-0168 EA 1"Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ..................... 625.94 68.28 

    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -455.23 

. 
 22 11 19 00-0169 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 867.48 79.47 

    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -668.81 

. 
 22 11 19 00-0170 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ........... 1,069.95 91.24 

    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -843.32 

. 
 22 11 19 00-0171 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 1,239.80 117.72 

    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -945.48 

XXXXXXX 
. 
 22 11 19 00-0172  Double Check Valve Assemblies With Quarter Turn Shut-Offs And Strainer 

(22 11 19 00-0164) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, two 
epoxy coated bronze body check valves, and bronze strainer (Watts 007 QT-S or 719 QT-S series). 

. 

. 
 22 11 19 00-0173 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 555.72 39.44 
    For Work In Restricted Working Space, Add  29.58 
    For Owner Furnished Material, Deduct  -457.12 

. 
 22 11 19 00-0174 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 689.99 55.92 
    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -550.19 

. 
 22 11 19 00-0175 EA 1" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 808.56 68.28 
    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -637.85 

. 
 22 11 19 00-0176 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,127.68 79.47 
    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -929.01 

. 
 22 11 19 00-0177 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,376.41 91.24 
    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -1,149.78 

. 
 22 11 19 00-0178 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) .............................................................................................................................................................................. 1,662.90 117.72 
    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -1,368.58 

XXXXXXX 
. 
 22 11 19 00-0179  Flanged Double Check Valve Assemblies (22 11 19 00-0163) 

. 

. 
 22 11 19 00-0180  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0179) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 NRS series). 

. 

. 
 22 11 19 00-0181 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ............................................... 5,943.29 325.17 

    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -5,509.73 

. 
 22 11 19 00-0182 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ..................................................... 6,531.24 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,050.26 

XXXXXXX 
. 
 22 11 19 00-0183  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 OSY series). 

. 

. 
 22 11 19 00-0184 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF007 OSY) ................. 6,503.32 325.17 

    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -6,069.76 

. 
 22 11 19 00-0185 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ........................... 7,464.62 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,983.64 

XXXXXXX 
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. 
 22 11 19 00-0186  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0179) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 NRS series). 

. 

. 
 22 11 19 00-0187 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ..................................... 5,983.66 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -5,550.13 

. 
 22 11 19 00-0188 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 4,595.33 365.82 

    For Work In Restricted Working Space, Add  144.30 
    For Owner Furnished Material, Deduct  -4,114.33 

. 
 22 11 19 00-0189 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 7,187.61 541.95 

    For Work In Restricted Working Space, Add  216.66 
    For Owner Furnished Material, Deduct  -6,465.40 

. 
 22 11 19 00-0190 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ........................................ 10,915.31 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -9,554.59 

. 
 22 11 19 00-0191 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ........................................ 24,762.67 1,129.89 

    For Work In Restricted Working Space, Add  612.42 
    For Owner Furnished Material, Deduct  -22,721.26 

. 
 22 11 19 00-0192 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ...................................... 31,773.89 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -29,344.02 

XXXXXXX 
. 
 22 11 19 00-0193  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs And 

Strainer (22 11 19 00-0179) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and iron body strainer (Watts 709 NRS-S series). 

. 

. 
 22 11 19 00-0194 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 8,370.30 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -7,648.15 

. 
 22 11 19 00-0195 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ........ 13,887.52 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -12,526.80 

. 
 22 11 19 00-0196 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ...... 36,844.48 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -34,414.61 

XXXXXXX 
. 
 22 11 19 00-0197  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 OSY series). 

. 

. 
 22 11 19 00-0198 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ...... 6,350.05 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -5,916.52 

. 
 22 11 19 00-0199 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY series) ............ 6,978.42 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,497.44 

. 
 22 11 19 00-0200 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 7,616.63 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -6,894.48 

. 
 22 11 19 00-0201 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 12,739.60 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -11,378.88 

. 
 22 11 19 00-0202 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 26,277.40 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -24,236.31 

. 
 22 11 19 00-0203 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ........ 33,728.73 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -31,298.86 

XXXXXXX 
. 
 22 11 19 00-0204  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 OSY series). 

. 

. 
 22 11 19 00-0205 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .......... 3,818.91 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -3,385.38 

. 
 22 11 19 00-0206 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 4,205.10 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -3,724.12 

. 
 22 11 19 00-0207 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 4,785.00 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -4,062.85 

. 
 22 11 19 00-0208 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 7,713.56 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -6,352.84 

. 
 22 11 19 00-0209 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .............. 14,601.19 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -12,560.10 

. 
 22 11 19 00-0210 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ............ 15,870.06 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -13,440.19 
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XXXXXXX 
. 
 22 11 19 00-0211  N-Pattern Double Check Valve Assemblies With Outside Stem And Yoke 

Shut-Offs (22 11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N OSY series). 

. 

. 
 22 11 19 00-0212 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N 

OSY Series).................................................................................................................................................................... 5,020.12 325.17 
    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -4,586.59 

. 
 22 11 19 00-0213 EA 3" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 5,406.30 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -4,925.32 

. 
 22 11 19 00-0214 EA 4" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757 OSY 

Series) ............................................................................................................................................................................ 6,792.26 541.95 
    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -6,070.11 

. 
 22 11 19 00-0215 EA 6" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 11,073.80 753.26 
    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -9,713.08 

. 
 22 11 19 00-0216 EA 8" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 19,581.40 1,129.89 
    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -17,540.31 

. 
 22 11 19 00-0217 EA 10" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 23,301.79 1,336.42 
    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -20,871.92 

XXXXXXX 
. 
 22 11 19 00-0218  Double Check Valve Assemblies With Non-Rising Stem Shut-Off Valves (22 11 

19 00-0179) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 NRS series). 

. 

. 
 22 11 19 00-0219 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ........................................ 3,580.00 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -3,146.47 

. 
 22 11 19 00-0220 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 3,977.05 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -3,496.07 

. 
 22 11 19 00-0221 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 4,567.68 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -3,845.53 

. 
 22 11 19 00-0222 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 7,542.83 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -6,182.11 

. 
 22 11 19 00-0223 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................. 14,436.66 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -12,395.57 

. 
 22 11 19 00-0224 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ........................................... 16,329.44 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -13,899.57 

XXXXXXX 
. 
 22 11 19 00-0225  N-Pattern Double Check Valve Assemblies With Non-Rising Stem Shut-

Offs (22 11 19 00-0179) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N NRS series). 

. 

. 
 22 11 19 00-0226 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .......................... 4,680.48 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -4,246.95 

. 
 22 11 19 00-0227 EA 3" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 5,066.66 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -4,585.68 

. 
 22 11 19 00-0228 EA 4" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 6,453.04 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -5,730.89 

. 
 22 11 19 00-0229 EA 6" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 10,712.49 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -9,351.77 

. 
 22 11 19 00-0230 EA 8" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 19,034.53 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -16,993.44 

. 
 22 11 19 00-0231 EA 10" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ............................ 22,753.32 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -20,323.45 

XXXXXXX 
. 
 22 11 19 00-0232  Double Check Valve Assemblies With Butterfly Shut-Off Valves (22 11 19 00-0179) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757 BFG series). 
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. 

. 
 22 11 19 00-0233 EA 2-1/2" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ....................................... 4,145.04 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -3,711.51 

. 
 22 11 19 00-0234 EA 3" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................. 4,531.22 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -4,050.24 

. 
 22 11 19 00-0235 EA 4" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................. 5,111.13 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -4,388.98 

. 
 22 11 19 00-0236 EA 6" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................. 8,047.90 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -6,687.18 

. 
 22 11 19 00-0237 EA 8" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................................... 14,935.53 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -12,894.44 

XXXXXXX 
. 
 22 11 19 00-0238  N-Pattern Double Check Valve Assemblies With Butterfly Shut-Offs (22 11 19 00-

0179) 
Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757N BFG series). 

. 

. 
 22 11 19 00-0239 EA 2-1/2" N-Pattern Flanged Double Check Assembly With Butterfly Valves (Watts 757 BFG series) ................................. 5,346.25 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -4,912.72 

. 
 22 11 19 00-0240 EA 3" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 5,732.43 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -5,251.45 

. 
 22 11 19 00-0241 EA 4" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 7,118.38 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -6,396.23 

. 
 22 11 19 00-0242 EA 6" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 11,408.21 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -10,047.49 

. 
 22 11 19 00-0243 EA 8" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 14,935.53 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -12,894.44 

XXXXXXX 
. 
 22 11 19 00-0244  Grooved Double Check Valve Assemblies (22 11 19 00-0163) 

. 

. 
 22 11 19 00-0245  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0244) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 QT series). 

. 

. 
 22 11 19 00-0246 EA 2-1/2" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .............................. 3,580.00 173.42 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -3,146.47 

. 
 22 11 19 00-0247 EA 3" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .................................... 3,977.05 192.39 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -3,496.07 

XXXXXXX 
. 
 22 11 19 00-0248  N-Patten Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 

19 00-0244) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N QT series). 

. 

. 
 22 11 19 00-0249 EA 2-1/2" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) .............................. 4,680.48 173.42 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -4,246.95 

. 
 22 11 19 00-0250 EA 3" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series)..................................... 5,066.66 192.39 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -4,585.68 

XXXXXXX 
. 
 22 11 19 00-0251  Reduced Pressure Zone Backflow Preventer Assemblies (22 11 19 00-0162) 

. 

. 
 22 11 19 00-0252  Threaded Reduced Pressure Zone Assemblies (22 11 19 00-0251) 

. 

. 
 22 11 19 00-0253  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 22 11 19 00-0254 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 498.73 34.14 

    For Work In Restricted Working Space, Add  25.61 
    For Owner Furnished Material, Deduct  -413.38 

. 
 22 11 19 00-0255 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 527.64 37.67 

    For Work In Restricted Working Space, Add  28.26 
    For Owner Furnished Material, Deduct  -433.45 

. 
 22 11 19 00-0256 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 612.06 39.44 

    For Work In Restricted Working Space, Add  29.58 
    For Owner Furnished Material, Deduct  -513.46 

. 
 22 11 19 00-0257 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 823.64 55.92 

    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -683.84 

. 
 22 11 19 00-0258 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 978.30 68.28 

    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -807.59 
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. 
 22 11 19 00-0259 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,465.55 79.47 

    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -1,266.88 

. 
 22 11 19 00-0260 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,553.09 91.24 

    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -1,326.46 

. 
 22 11 19 00-0261 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,868.37 117.72 

    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -1,574.05 

XXXXXXX 
. 
 22 11 19 00-0262  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 009 QT-S series). 

. 

. 
 22 11 19 00-0263 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 548.77 34.14 
    For Work In Restricted Working Space, Add  25.61 
    For Owner Furnished Material, Deduct  -463.42 

. 
 22 11 19 00-0264 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 580.38 37.67 
    For Work In Restricted Working Space, Add  28.26 
    For Owner Furnished Material, Deduct  -486.19 

. 
 22 11 19 00-0265 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 684.34 55.92 
    For Work In Restricted Working Space, Add  29.58 
    For Owner Furnished Material, Deduct  -585.74 

. 
 22 11 19 00-0266 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 937.22 55.92 
    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -797.42 

. 
 22 11 19 00-0267 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,120.33 68.28 
    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -949.62 

. 
 22 11 19 00-0268 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,659.23 79.47 
    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -1,460.56 

. 
 22 11 19 00-0269 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,826.42 91.24 
    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -1,599.79 

. 
 22 11 19 00-0270 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 2,203.72 117.72 
    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -1,909.40 

XXXXXXX 
. 
 22 11 19 00-0271  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 919 QT series). 

. 

. 
 22 11 19 00-0272 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 823.64 55.92 

    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -683.84 

. 
 22 11 19 00-0273 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................... 978.30 68.28 

    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -807.59 

. 
 22 11 19 00-0274 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,465.55 79.47 

    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -1,266.88 

. 
 22 11 19 00-0275 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,553.09 91.24 

    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -1,326.46 

. 
 22 11 19 00-0276 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 1,868.37 117.72 

    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -1,574.05 

XXXXXXX 
. 
 22 11 19 00-0277  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 919 QT-S series). 

. 

. 
 22 11 19 00-0278 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 937.22 55.92 
    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -797.42 

. 
 22 11 19 00-0279 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,120.33 68.28 
    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -949.62 
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. 
 22 11 19 00-0280 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,659.23 79.47 
    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -1,460.56 

. 
 22 11 19 00-0281 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,826.42 91.24 
    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -1,599.79 

. 
 22 11 19 00-0282 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 2,203.72 117.72 
    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -1,909.40 

XXXXXXX 
. 
 22 11 19 00-0283  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 909 QT series). 

. 

. 
 22 11 19 00-0284 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................. 1,667.27 55.92 

    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -1,527.47 

. 
 22 11 19 00-0285 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................... 1,974.62 68.28 

    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -1,803.91 

. 
 22 11 19 00-0286 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ........................ 3,024.75 79.47 

    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -2,826.08 

. 
 22 11 19 00-0287 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ........................ 3,272.57 91.24 

    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -3,045.94 

. 
 22 11 19 00-0288 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ................................... 3,803.13 117.72 

    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -3,508.81 

XXXXXXX 
. 
 22 11 19 00-0289  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts LF909 QT-S series). 

. 

. 
 22 11 19 00-0290 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........ 2,235.06 55.92 

    For Work In Restricted Working Space, Add  41.94 
    For Owner Furnished Material, Deduct  -2,095.26 

. 
 22 11 19 00-0291 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........... 2,657.86 68.28 

    For Work In Restricted Working Space, Add  51.21 
    For Owner Furnished Material, Deduct  -2,487.15 

. 
 22 11 19 00-0292 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 4,038.95 79.47 
    For Work In Restricted Working Space, Add  59.60 
    For Owner Furnished Material, Deduct  -3,840.28 

. 
 22 11 19 00-0293 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 4,414.06 91.24 
    For Work In Restricted Working Space, Add  67.99 
    For Owner Furnished Material, Deduct  -4,187.43 

. 
 22 11 19 00-0294 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909M1QT-S) ...... 5,248.57 117.72 

    For Work In Restricted Working Space, Add  88.30 
    For Owner Furnished Material, Deduct  -4,954.25 

XXXXXXX 
. 
 22 11 19 00-0295  Flanged Reduced Pressure Zone Assemblies (22 11 19 00-0251) 

. 

. 
 22 11 19 00-0296  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 NRS series). 

. 

. 
 22 11 19 00-0297 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ............................... 5,473.81 325.17 

    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -5,040.25 

. 
 22 11 19 00-0298 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ..................................... 6,166.24 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -5,685.26 

XXXXXXX 
. 
 22 11 19 00-0299  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF009 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0300 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 6,507.50 325.17 
    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -6,073.94 

. 
 22 11 19 00-0301 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 7,367.10 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,886.12 

XXXXXXX 
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. 
 22 11 19 00-0302  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0295) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 OSY series). 

. 

. 
 22 11 19 00-0303 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY 

series) ............................................................................................................................................................................. 5,869.46 325.17 
    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -5,435.90 

. 
 22 11 19 00-0304 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY series) ...... 6,823.79 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,342.81 

XXXXXXX 
. 
 22 11 19 00-0305  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs And Strainer (22 11 19 00-0295) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies. (Watts LF009 OSY-S-FDA Series) 

. 

. 
 22 11 19 00-0306 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts 

LF009 OSY-S-FDA series) ............................................................................................................................................. 6,507.50 325.17 
    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -6,073.94 

. 
 22 11 19 00-0307 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts LF009 

OSY-S-FDA series) ........................................................................................................................................................ 7,367.10 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,886.12 

XXXXXXX 
. 
 22 11 19 00-0308  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0295) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts LF009 QT-FDA series). 

. 

. 
 22 11 19 00-0309 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ........................... 7,213.80 325.17 

    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -6,780.24 

. 
 22 11 19 00-0310 EA 3" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ................................. 8,343.66 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -7,862.68 

XXXXXXX 
. 
 22 11 19 00-0311  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 NRS series). 

. 

. 
 22 11 19 00-0312 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) .............................. 9,334.08 325.17 

    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -8,900.55 

. 
 22 11 19 00-0313 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 10,601.91 365.82 

    For Work In Restricted Working Space, Add  144.30 
    For Owner Furnished Material, Deduct  -10,120.91 

. 
 22 11 19 00-0314 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 13,374.39 541.95 

    For Work In Restricted Working Space, Add  216.66 
    For Owner Furnished Material, Deduct  -12,652.18 

. 
 22 11 19 00-0315 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 20,288.34 753.26 

    For Work In Restricted Working Space, Add  571.54 
    For Owner Furnished Material, Deduct  -18,383.20 

. 
 22 11 19 00-0316 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) .............................. 33,601.10 1,129.89 

    For Work In Restricted Working Space, Add  857.31 
    For Owner Furnished Material, Deduct  -30,743.39 

. 
 22 11 19 00-0317 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) ............................ 43,148.80 1,336.42 

    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -40,718.93 

XXXXXXX 
. 
 22 11 19 00-0318  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Epoxy Coated Strainer (22 11 19 00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF909 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0319 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 10,051.53 325.17 
    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -9,618.00 

. 
 22 11 19 00-0320 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 11,356.95 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -10,875.97 

. 
 22 11 19 00-0321 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 14,532.00 541.95 
    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -13,809.85 

. 
 22 11 19 00-0322 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 21,922.95 753.26 
    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -20,562.23 
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. 
 22 11 19 00-0323 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 35,474.70 1,129.89 
    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -33,433.61 

. 
 22 11 19 00-0324 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 48,088.02 1,336.42 
    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -45,658.15 

XXXXXXX 
. 
 22 11 19 00-0325  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0295) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 OSY series). 

. 

. 
 22 11 19 00-0326 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY 

series) ............................................................................................................................................................................. 9,924.75 325.17 
    For Work In Restricted Working Space, Add  130.06 
    For Owner Furnished Material, Deduct  -9,491.22 

. 
 22 11 19 00-0327 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 11,278.96 365.82 

    For Work In Restricted Working Space, Add  144.30 
    For Owner Furnished Material, Deduct  -10,797.96 

. 
 22 11 19 00-0328 EA 4" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 14,215.83 541.95 

    For Work In Restricted Working Space, Add  216.66 
    For Owner Furnished Material, Deduct  -13,493.62 

. 
 22 11 19 00-0329 EA 6" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 20,970.53 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -19,609.81 

. 
 22 11 19 00-0330 EA 8" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 34,834.99 1,129.89 
    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -32,793.90 

. 
 22 11 19 00-0331 EA 10" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 45,861.87 1,336.42 
    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -43,432.00 

XXXXXXX 
. 
 22 11 19 00-0332  Double Check Detector Assemblies (22 11 19 00-0162) 

. 

. 
 22 11 19 00-0333  Flanged Double Check Detector Assemblies With Meter (22 11 19 00-0332) 

. 

. 
 22 11 19 00-0334  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0333) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and meter (Watts 709 DCDA OSY series). 

. 

. 
 22 11 19 00-0335 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 7,478.62 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -6,997.64 

. 
 22 11 19 00-0336 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 7,882.15 541.95 
    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -7,160.00 

. 
 22 11 19 00-0337 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 10,658.23 753.26 
    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -9,297.51 

. 
 22 11 19 00-0338 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 18,846.88 1,129.89 
    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -16,805.79 

. 
 22 11 19 00-0339 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 25,397.71 1,336.42 
    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -22,967.84 

XXXXXXX 
. 
 22 11 19 00-0340  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0333) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 757 DCDA OSY series). 

. 

. 
 22 11 19 00-0341 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 5,617.65 325.17 
    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -5,184.09 

. 
 22 11 19 00-0342 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,003.46 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -5,522.48 

. 
 22 11 19 00-0343 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,591.37 541.95 
    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -5,869.22 
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. 
 22 11 19 00-0344 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 8,981.84 753.26 
    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -7,621.12 

. 
 22 11 19 00-0345 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 15,816.95 1,129.89 
    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -13,775.86 

. 
 22 11 19 00-0346 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 18,655.99 1,336.42 
    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -16,226.12 

XXXXXXX 
. 
 22 11 19 00-0347  Double Check Detector Assembly With Butterfly Valves And Meter (22 11 19 00-0333) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, single stainless steel housing 
and sleeve for two check valves, and meter (Watts 757 DCDA BFG series). 

. 

. 
 22 11 19 00-0348 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ...... 5,943.85 325.17 

    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -5,510.29 

. 
 22 11 19 00-0349 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 6,329.65 365.82 

    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -5,848.67 

. 
 22 11 19 00-0350 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 6,917.50 541.95 

    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -6,195.35 

. 
 22 11 19 00-0351 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 9,316.19 753.26 

    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -7,955.47 

. 
 22 11 19 00-0352 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) .......... 15,415.80 1,129.89 

    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -13,374.71 

XXXXXXX 
. 
 22 11 19 00-0353  Flanged Double Check Detector Assemblies Without Meter (22 11 19 00-0332) 

. 

. 
 22 11 19 00-0354  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

Less Meter (22 11 19 00-0353) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves (Watts 757 DCDA OSY LM series). 

. 

. 
 22 11 19 00-0355 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 5,514.66 325.17 
    For Work In Restricted Working Space, Add  130.07 

. 
 22 11 19 00-0356 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 5,900.51 365.82 
    For Work In Restricted Working Space, Add  144.29 

. 
 22 11 19 00-0357 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 6,488.42 541.95 
    For Work In Restricted Working Space, Add  216.65 

. 
 22 11 19 00-0358 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 8,878.89 753.26 
    For Work In Restricted Working Space, Add  408.22 

. 
 22 11 19 00-0359 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 15,714.07 1,129.89 
    For Work In Restricted Working Space, Add  612.33 

. 
 22 11 19 00-0360 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 18,552.97 1,336.42 
    For Work In Restricted Working Space, Add  728.96 

XXXXXXX 
. 
 22 11 19 00-0361  Double Check Detector Assembly With Butterfly Valves Less Meter (22 11 19 00-

0353) 
Note: Includes ball type test cocks, two butterfly resilient seated iron body butterfly valves, single stainless steel 
housing and sleeve for two check valves (Watts 757 DCDA BFG LM series). 

. 

. 
 22 11 19 00-0362 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM 

series) ............................................................................................................................................................................. 5,840.83 325.17 
    For Work In Restricted Working Space, Add  130.07 

. 
 22 11 19 00-0363 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,226.63 365.82 

    For Work In Restricted Working Space, Add  144.29 
. 

 22 11 19 00-0364 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,814.55 541.95 
    For Work In Restricted Working Space, Add  216.65 

. 
 22 11 19 00-0365 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 9,213.17 753.26 

    For Work In Restricted Working Space, Add  408.22 
. 

 22 11 19 00-0366 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ... 16,048.41 1,129.89 
    For Work In Restricted Working Space, Add  612.33 

XXXXXXX 
. 
 22 11 19 00-0367  Flanged Double Check Detector Assemblies (22 11 19 00-0332) 

. 

. 
 22 11 19 00-0368  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

(22 11 19 00-0367) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 774 DCDA OSY series). 
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. 

. 
 22 11 19 00-0369 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 5,328.30 325.17 
    For Work In Restricted Working Space, Add  130.07 
    For Owner Furnished Material, Deduct  -4,894.74 

. 
 22 11 19 00-0370 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 6,439.50 365.82 
    For Work In Restricted Working Space, Add  144.29 
    For Owner Furnished Material, Deduct  -5,958.52 

. 
 22 11 19 00-0371 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 7,186.58 541.95 
    For Work In Restricted Working Space, Add  216.65 
    For Owner Furnished Material, Deduct  -6,464.43 

. 
 22 11 19 00-0372 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 9,097.75 753.26 
    For Work In Restricted Working Space, Add  408.22 
    For Owner Furnished Material, Deduct  -7,737.03 

. 
 22 11 19 00-0373 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 16,026.54 1,129.89 
    For Work In Restricted Working Space, Add  612.33 
    For Owner Furnished Material, Deduct  -13,985.45 

. 
 22 11 19 00-0374 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 21,543.13 1,336.42 
    For Work In Restricted Working Space, Add  728.96 
    For Owner Furnished Material, Deduct  -19,113.26 

. 
 22 11 19 00-0375 EA 12" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 28,688.77 1,603.71 
    For Work In Restricted Working Space, Add  874.75 
    For Owner Furnished Material, Deduct  -25,772.93 

XXXXXXX 
. 
 22 11 19 00-0376  Backflow Preventer Accessories (22 11 19 00-0162) 

. 

. 
 22 11 19 00-0377  Air Gap (22 11 19 00-0376) 

. 

. 
 22 11 19 00-0378 EA Up To 1" Diameter Air Gap For Backflow Preventer ........................................................................................................... 131.37 18.40 

. 
 22 11 19 00-0379 EA 1-1/4" To 2" Diameter Air Gap For Backflow Preventer ...................................................................................................... 161.41 22.08 

. 
 22 11 19 00-0380 EA 2-1/2" To 3" Diameter Air Gap For Backflow Preventer ...................................................................................................... 297.56 29.43 

. 
 22 11 19 00-0381 EA 4" To 6" Diameter Air Gap For Backflow Preventer ............................................................................................................ 585.47 51.51 

. 
 22 11 19 00-0382 EA 8" To 10" Diameter Air Gap For Backflow Preventer .......................................................................................................... 629.62 73.58 

XXXXXXX 
. 
 22 11 19 00-0383  Brass Test Cocks (22 11 19 00-0376) 

. 

. 
 22 11 19 00-0384 EA 1/8" Or 1/4" Brass Test Cock ................................................................................................................................................ 53.42 7.36 

XXXXXXX 
. 
 22 11 19 00-0385  Backflow Valve Enclosures (22 11 19 00-0162) 

. 

. 
 22 11 19 00-0386  Flip-Top, Insulated Fiberglass Valve Enclosures (22 11 19 00-0385) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0387 EA  19" Length x 11" Width x 22" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,261.97 132.44 
    For Heated Enclosure, Add  156.18 

. 
 22 11 19 00-0388 EA  27" Length x 13" Width x 23" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,553.31 132.44 

    For Heated Enclosure, Add  199.89 
. 

 22 11 19 00-0389 EA  27" Length x 13" Width x 35" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,971.55 121.94 
    For Heated Enclosure, Add  265.25 

. 
 22 11 19 00-0390 EA  33" Length x 21" Width x 25" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,046.89 162.59 

    For Heated Enclosure, Add  266.39 
. 

 22 11 19 00-0391 EA  39" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,145.69 162.59 
    For Heated Enclosure, Add  281.21 

. 
 22 11 19 00-0392 EA  47" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,530.77 162.59 

    For Heated Enclosure, Add  338.97 
. 

 22 11 19 00-0393 EA  39" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,540.91 162.59 
    For Heated Enclosure, Add  340.49 

. 
 22 11 19 00-0394 EA  47" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 3,197.06 162.59 

    For Heated Enclosure, Add  438.91 
. 

 22 11 19 00-0395 EA  70" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 7,370.80 243.87 
    For Heated Enclosure, Add  1,044.65 

. 
 22 11 19 00-0396 EA  83" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 10,681.97 243.87 

    For Heated Enclosure, Add  1,541.33 
. 

 22 11 19 00-0397 EA  70" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 10,149.95 243.87 
    For Heated Enclosure, Add  1,461.52 

. 
 22 11 19 00-0398 EA  83" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 12,221.62 284.52 

    For Heated Enclosure, Add  1,762.11 

XXXXXXX 
. 
 22 11 19 00-0399  One-Piece Drop Over, Insulated Fiberglass Valve Enclosures (22 11 19 00-0385) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0400 EA  20" Length x 6-1/2" Width x 22" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .............................. 692.22 35.32 
    For Heated Enclosure, Add  126.67 

. 
 22 11 19 00-0401 EA  27" Length x 14" Width x 26" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .................................. 960.76 35.32 

    For Heated Enclosure, Add  180.38 
. 

 22 11 19 00-0402 EA  38-1/2" Length x 12" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ......................... 1,204.36 32.52 
    For Heated Enclosure, Add  230.03 

. 
 22 11 19 00-0403 EA  47" Length x 13" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 1,817.44 32.52 

    For Heated Enclosure, Add  352.65 
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. 
 22 11 19 00-0404 EA  70" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,702.29 60.97 

    For Heated Enclosure, Add  920.13 
. 

 22 11 19 00-0405 EA  83" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 6,417.41 60.97 
    For Heated Enclosure, Add  1,263.16 

. 
 22 11 19 00-0406 EA  45" Length x 35" Width x 35" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,276.68 60.97 

    For Heated Enclosure, Add  835.01 
. 

 22 11 19 00-0407 EA  53" Length x 44" Width x 44" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,839.10 60.97 
    For Heated Enclosure, Add  947.50 

. 
 22 11 19 00-0408 EA  61" Length x 52" Width x 50" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 7,567.58 60.97 

    For Heated Enclosure, Add  1,493.19 

XXXXXXX 
. 
 22 11 19 00-0409  Sectional, Insulated Aluminum Valve Enclosures (22 11 19 00-0385) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0410 EA  70" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 9,592.16 264.89 
    For Heated Enclosure, Add  1,372.60 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0411 EA  83" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,572.59 264.89 

    For Heated Enclosure, Add  1,519.67 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0412 EA  53" Length x 33" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 7,489.87 243.87 

    For Heated Enclosure, Add  1,062.51 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0413 EA  53" Length x 44" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,214.43 243.87 

    For Heated Enclosure, Add  1,171.20 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0414 EA  90" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 9,558.36 325.17 

    For Heated Enclosure, Add  1,352.46 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0415 EA  102" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ......................................... 10,718.66 325.17 

    For Heated Enclosure, Add  1,526.51 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0416 EA  90" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 10,718.66 325.17 

    For Heated Enclosure, Add  1,526.51 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0417 EA  102" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ......................................... 11,843.49 325.17 

    For Heated Enclosure, Add  1,695.23 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0418 EA  62" Length x 39" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,892.72 284.52 

    For Heated Enclosure, Add  1,262.78 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0419 EA  62" Length x 53" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,412.12 325.17 

    For Heated Enclosure, Add  1,480.53 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0420 EA  105" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 12,167.77 325.17 

    For Heated Enclosure, Add  1,743.87 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0421 EA  125" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,356.87 345.49 

    For Heated Enclosure, Add  1,917.16 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0422 EA  105" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,697.84 375.26 

    For Heated Enclosure, Add  1,960.86 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0423 EA  125" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,183.73 397.33 

    For Heated Enclosure, Add  2,178.23 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0424 EA  105" Length x 36" Width x 80" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,711.35 365.82 

    For Heated Enclosure, Add  2,265.25 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0425 EA  72" Length x 45" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 11,407.75 325.17 

    For Heated Enclosure, Add  1,629.87 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0426 EA  72" Length x 45" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 12,160.17 325.17 

    For Heated Enclosure, Add  1,742.73 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0427 EA  72" Length x 65" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 13,759.69 345.49 

    For Heated Enclosure, Add  1,977.58 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 
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. 
 22 11 19 00-0428 EA  72" Length x 65" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 16,676.58 365.82 

    For Heated Enclosure, Add  2,410.03 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0429 EA  118" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 14,551.05 162.59 

    For Heated Enclosure, Add  2,091.20 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0430 EA  142" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 17,485.68 162.59 

    For Heated Enclosure, Add  2,526.32 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0431 EA  118" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 16,905.53 243.87 

    For Heated Enclosure, Add  2,439.29 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0432 EA  142" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 19,615.62 243.87 

    For Heated Enclosure, Add  2,835.65 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0433 EA  142" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 18,099.69 243.87 

    For Heated Enclosure, Add  2,613.34 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0434 EA  172" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 21,154.33 284.52 

    For Heated Enclosure, Add  3,061.37 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0435 EA  142" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 21,222.07 243.87 

    For Heated Enclosure, Add  3,061.37 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

. 
 22 11 19 00-0436 EA  172" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 25,178.60 243.87 

    For Heated Enclosure, Add  3,644.69 
    For One 24" Fluorescent Light Fixture, Add  795.37 
    For Two 24" Fluorescent Light Fixture, Add  1,423.29 

XXXXXXX 
. 
 22 11 19 00-0437  Faucets (Hose Bibbs) (22 11 19) 

. 

. 
 22 11 19 00-0438  Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends (22 11 19 00-0437) 

. 

. 
 22 11 19 00-0439 EA  1/2", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 74.50 14.72 

. 
 22 11 19 00-0440 EA  3/4", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 86.83 16.19 

. 
 22 11 19 00-0441 EA  3/4" Screwed Ends Vacuum Breaker (Mueller 108-904NL) .................................................................................................. 21.92 11.04 

XXXXXXX 
. 
 22 11 19 00-0442  Chrome Plated Brass Hose Valves, Screwed Ends (22 11 19 00-0437) 

. 

. 
 22 11 19 00-0443 EA  3/4" Hose Valve With Screwed Ends (Chicago Faucets #387-CP) ..................................................................................... 229.41 45.03 

XXXXXXX 
. 
 22 11 19 00-0444  Antisiphon Freezeless Wall Faucet (Woodford 19CP) (22 11 19 00-0437) 

. 

. 
 22 11 19 00-0445 EA 4" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 158.89 36.79 

. 
 22 11 19 00-0446 EA 6" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 172.90 40.76 

. 
 22 11 19 00-0447 EA 8" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 183.23 43.12 

. 
 22 11 19 00-0448 EA 10" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 193.55 46.21 

. 
 22 11 19 00-0449 EA 12" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 204.02 49.00 

XXXXXXX 
. 
 22 11 19 00-0450  Escutcheons (22 11 19) 

. 

. 
 22 11 19 00-0451  Brass Escutcheons (22 11 19 00-0450) 

. 

. 
 22 11 19 00-0452  Shallow Brass Escutcheons (22 11 19 00-0451) 

. 

. 
 22 11 19 00-0453 EA 3/8" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 14.93 3.68 

. 
 22 11 19 00-0454 EA 1/2" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 15.96 3.68 

XXXXXXX 
. 
 22 11 19 00-0455  Deep Bell Brass Escutcheons (22 11 19 00-0451) 

. 

. 
 22 11 19 00-0456 EA 3/8" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 17.29 4.12 

. 
 22 11 19 00-0457 EA 1/2" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 17.33 4.12 

XXXXXXX 
. 
 22 11 19 00-0458  Chrome Plated Brass Escutcheons With Setscrew (22 11 19 00-0451) 

. 

. 
 22 11 19 00-0459 EA 3/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 26.15 3.68 

. 
 22 11 19 00-0460 EA 1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 26.42 3.68 

. 
 22 11 19 00-0461 EA 5/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 26.81 3.68 

. 
 22 11 19 00-0462 EA 3/4" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 28.25 3.68 

. 
 22 11 19 00-0463 EA 7/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 28.72 4.41 

. 
 22 11 19 00-0464 EA 1" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 30.11 4.41 

. 
 22 11 19 00-0465 EA 1-1/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 31.24 4.86 

. 
 22 11 19 00-0466 EA 1-1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 32.71 5.15 

. 
 22 11 19 00-0467 EA 2" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 46.66 5.88 
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XXXXXXX 
. 
 22 11 19 00-0468  Plastic Escutcheons (22 11 19 00-0450) 

. 

. 
 22 11 19 00-0469  Split-Ring White Plastic Escutcheons (22 11 19 00-0468) 

. 

. 
 22 11 19 00-0470 EA  3/8" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 8.61 3.66 

. 
 22 11 19 00-0471 EA  1/2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 8.61 3.66 

. 
 22 11 19 00-0472 EA  3/4" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 9.95 4.10 

. 
 22 11 19 00-0473 EA  1" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 10.79 4.40 

. 
 22 11 19 00-0474 EA  1-1/4" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 11.64 4.84 

. 
 22 11 19 00-0475 EA  1-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 12.45 5.13 

. 
 22 11 19 00-0476 EA  2" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 14.06 5.86 

. 
 22 11 19 00-0477 EA  2-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 17.49 6.30 

. 
 22 11 19 00-0478 EA  3" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 20.92 6.59 

. 
 22 11 19 00-0479 EA  4" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 25.08 7.33 

XXXXXXX 
. 
 22 11 19 00-0480  Chrome Plate Plastic Escutcheons (22 11 19 00-0468) 

. 

. 
 22 11 19 00-0481 EA  1/2" IPS, Chrome Plate Plastic Escutcheon .......................................................................................................................... 10.82 3.66 

. 
 22 11 19 00-0482 EA  3/4" IPS, Chrome Plate Plastic Escutcheon .......................................................................................................................... 11.84 4.10 

. 
 22 11 19 00-0483 EA  1" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 13.23 4.40 

. 
 22 11 19 00-0484 EA  1-1/4" IPS, Chrome Plate Plastic Escutcheon ...................................................................................................................... 14.62 4.84 

. 
 22 11 19 00-0485 EA  1-1/2" IPS, Chrome Plate Plastic Escutcheon ...................................................................................................................... 15.45 5.13 

. 
 22 11 19 00-0486 EA  2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 19.18 5.86 

. 
 22 11 19 00-0487 EA  2-1/2" IPS, Chrome Plate Plastic Escutcheon ...................................................................................................................... 26.71 6.30 

. 
 22 11 19 00-0488 EA  3" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 27.73 6.59 

. 
 22 11 19 00-0489 EA  4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 29.76 7.33 

XXXXXXX 
. 
 22 11 19 00-0490  Stainless Steel Escutcheons (22 11 19 00-0450) 

. 

. 
 22 11 19 00-0491  Shallow Stainless Steel Escutcheons (22 11 19 00-0490) 

. 

. 
 22 11 19 00-0492 EA 3/8" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 19.86 3.68 

. 
 22 11 19 00-0493 EA 1/2" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 19.86 3.68 

. 
 22 11 19 00-0494 EA 3/4" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 27.54 4.12 

XXXXXXX 
. 
 22 11 19 00-0495  Chrome Plated Steel Escutcheons (22 11 19 00-0450) 

. 

. 
 22 11 19 00-0496  Split-Ring Chrome Plated Steel Escutcheons (22 11 19 00-0495) 

. 

. 
 22 11 19 00-0497 EA  1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon............................................................................................................ 8.15 3.66 

. 
 22 11 19 00-0498 EA  3/4" IPS, Split-Ring Chrome Plated Steel Escutcheon............................................................................................................ 8.88 4.10 

. 
 22 11 19 00-0499 EA  1" IPS, Split-Ring Chrome Plated Steel Escutcheon .............................................................................................................. 9.76 4.40 

. 
 22 11 19 00-0500 EA  1-1/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ...................................................................................................... 10.49 4.84 

. 
 22 11 19 00-0501 EA  1-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ...................................................................................................... 11.23 5.13 

. 
 22 11 19 00-0502 EA  2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 12.93 5.86 

. 
 22 11 19 00-0503 EA  2-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ...................................................................................................... 19.14 6.30 

. 
 22 11 19 00-0504 EA  3" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 20.33 6.59 

. 
 22 11 19 00-0505 EA  3-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ...................................................................................................... 24.88 7.03 

. 
 22 11 19 00-0506 EA  4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 22.19 7.33 

. 
 22 11 19 00-0507 EA  5" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 28.43 8.06 

. 
 22 11 19 00-0508 EA  6" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 33.08 8.79 

XXXXXXX 
. 
 22 11 19 00-0509  Split-Ring/Springs Chrome Plated Steel Escutcheons (22 11 19 00-0495) 

. 

. 
 22 11 19 00-0510 EA  3/8" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................ 12.74 3.66 

. 
 22 11 19 00-0511 EA  1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................ 12.74 3.66 

. 
 22 11 19 00-0512 EA  3/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................ 13.64 4.10 

. 
 22 11 19 00-0513 EA  1" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 13.91 4.40 

. 
 22 11 19 00-0514 EA  1-1/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 16.29 4.84 

. 
 22 11 19 00-0515 EA  1-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 17.26 5.13 

. 
 22 11 19 00-0516 EA  2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 20.43 5.86 

. 
 22 11 19 00-0517 EA  2-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 23.44 6.30 

. 
 22 11 19 00-0518 EA  3" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 28.50 6.59 

. 
 22 11 19 00-0519 EA  3-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 34.87 7.03 

. 
 22 11 19 00-0520 EA  4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 35.43 7.33 

. 
 22 11 19 00-0521 EA  5" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 57.96 8.06 

. 
 22 11 19 00-0522 EA  6" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 60.56 8.79 

XXXXXXX 
. 
 22 11 19 00-0523  Deep Bell Chrome Plated Steel Escutcheons (22 11 19 00-0495) 

. 

. 
 22 11 19 00-0524 EA 3/8" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 9.93 4.12 

. 
 22 11 19 00-0525 EA 1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 9.79 4.12 

. 
 22 11 19 00-0526 EA 3/4" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 9.51 4.12 

. 
 22 11 19 00-0527 EA 1" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 10.54 4.41 

. 
 22 11 19 00-0528 EA 1-1/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ...................................................................................................... 11.44 4.86 

. 
 22 11 19 00-0529 EA 1-1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ...................................................................................................... 12.59 5.15 

XXXXXXX 
. 
 22 11 19 00-0530  Shallow Chrome Plated Steel Escutcheons (22 11 19 00-0495) 

. 

. 
 22 11 19 00-0531 EA 3/8" IPS, Shallow Chrome Plated Steel Escutcheon .............................................................................................................. 8.98 3.68 
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. 
 22 11 19 00-0532 EA 1/2" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 8.98 3.68 

. 
 22 11 19 00-0533 EA 3/4" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 9.11 3.68 

. 
 22 11 19 00-0534 EA 1" IPS, Shallow Chrome Plated Steel Escutcheon .................................................................................................................. 9.73 4.41 

. 
 22 11 19 00-0535 EA 1-1/4" IPS, Shallow Chrome Plated Steel Escutcheon ......................................................................................................... 10.53 4.86 

. 
 22 11 19 00-0536 EA 1-1/2" IPS, Shallow Chrome Plated Steel Escutcheon ......................................................................................................... 11.66 5.15 

. 
 22 11 19 00-0537 EA 2" IPS, Shallow Chrome Plated Steel Escutcheon ................................................................................................................ 13.22 5.88 

XXXXXXX 
. 
 22 11 19 00-0538  Keyed, Recessed Valve Boxes (22 11 19) 

. 

. 
 22 11 19 00-0539 EA 8" x 8" x 4" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 319.93 43.96 

. 
 22 11 19 00-0540 EA 8" x 8" x 6" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 353.07 43.96 

. 
 22 11 19 00-0541 EA 8" x 8" x 8" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 402.79 43.96 

. 
 22 11 19 00-0542 EA 12" x 12" x 4" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 398.95 58.62 

. 
 22 11 19 00-0543 EA 12" x 12" x 6" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 448.67 58.62 

. 
 22 11 19 00-0544 EA 12" x 12" x 8" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 463.59 58.62 

. 
 22 11 19 00-0545 EA 8" x 8" x 4" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 372.96 43.96 

. 
 22 11 19 00-0546 EA 8" x 8" x 6" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 445.88 43.96 

. 
 22 11 19 00-0547 EA 8" x 8" x 8" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 510.51 43.96 

. 
 22 11 19 00-0548 EA 12" x 12" x 4" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 491.76 58.62 

. 
 22 11 19 00-0549 EA 12" x 12" x 6" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 556.40 58.62 

. 
 22 11 19 00-0550 EA 12" x 12" x 8" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 581.26 58.62 

XXXXXXX 
. 
 22 11 23  Domestic Water Pumps (22 11) 

. 

. 
 22 11 23 13  Domestic Water Packaged Booster Pumps (22 11 23) 

Note: Includes motor starter and controls. 
. 
. 
 22 11 23 13-0001  Simplex Domestic Water Packaged Booster Pumps And Tank (22 11 23 13) 

. 

. 
 22 11 23 13-0002 EA 1 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 13,606.44 433.56 

. 
 22 11 23 13-0003 EA 1.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 14,170.23 582.60 

. 
 22 11 23 13-0004 EA 2 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 14,829.59 731.63 

. 
 22 11 23 13-0005 EA 3 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 15,441.16 880.66 

. 
 22 11 23 13-0006 EA 5 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 17,104.24 1,029.70 

. 
 22 11 23 13-0007 EA 7.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 19,006.31 1,178.74 

. 
 22 11 23 13-0008 EA 10 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................ 20,334.82 1,327.78 

XXXXXXX 
. 
 22 11 23 13-0009  Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0010 EA  100 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 36,743.73 1,753.86 
. 

 22 11 23 13-0011 EA  200 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 44,208.68 1,863.47 
. 

 22 11 23 13-0012 EA  300 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 51,704.09 1,973.09 

XXXXXXX 
. 
 22 11 23 13-0013  Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0014 EA 200 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 48,283.28 1,863.47 
. 

 22 11 23 13-0015 EA  300 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 60,048.68 1,973.09 
. 

 22 11 23 13-0016 EA  500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 74,586.65 2,192.32 
. 

 22 11 23 13-0017 EA  750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 94,422.20 2,411.55 
. 

 22 11 23 13-0018 EA  1,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 114,257.76 2,630.78 
. 

 22 11 23 13-0019 EA  1,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 133,087.62 2,959.63 
. 

 22 11 23 13-0020 EA  2,500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 151,917.48 3,288.48 
. 

 22 11 23 13-0021 EA  3,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 170,747.34 3,617.33 
. 

 22 11 23 13-0022 EA  5,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 189,851.25 4,055.79 

XXXXXXX 
. 
 22 11 23 13-0023  Variable Speed Duplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD's which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0024 EA 40 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV2-1) ......................................................................................................................................................... 41,030.47 1,835.48 
. 

 22 11 23 13-0025 EA 40 GPM At 80 To 120 PSI, 80 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV2-2) ................................................................................................................ 42,901.20 1,835.48 

. 
 22 11 23 13-0026 EA 80 GPM At 80 PSI, 120 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV2-3) ................................................................................................................ 45,574.26 1,835.48 
. 

 22 11 23 13-0027 EA 80 GPM At 130 To 150 PSI, 120 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-4) ................................................................................................ 49,427.45 1,835.48 

. 
 22 11 23 13-0028 EA 160 GPM At 40 To 50 PSI, 200 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-5) ................................................................................................ 46,679.64 1,950.20 
. 

 22 11 23 13-0029 EA 160 GPM At 60 To 80 PSI, 200 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-6) ................................................................................................ 50,043.30 1,950.20 

. 
 22 11 23 13-0030 EA 160 GPM At 90 To 110 PSI, 200 GPM At 80 To 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-7) ................................................................................................ 54,611.47 1,950.20 
. 

 22 11 23 13-0031 EA 160 To 200 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-8) ..................................................................................................................................... 58,324.51 1,950.20 

. 
 22 11 23 13-0032 EA 240 To 280 GPM At 40 To 50 PSI , NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-9) ..................................................................................................................................... 50,998.36 2,064.92 
. 

 22 11 23 13-0033 EA 280 To 320 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-10) ................................................................................................................................... 54,319.37 2,064.92 
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. 
 22 11 23 13-0034 EA 240 To 320 GPM At 90 To 120 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-11) ................................................................................................................................... 61,745.44 2,064.92 
. 

 22 11 23 13-0035 EA 240 To 320 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-12) ................................................................................................................................... 74,208.88 2,064.92 

. 
 22 11 23 13-0036 EA 360 To 400 GPM At 40 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-13) ................................................................................................................................... 53,852.20 2,064.92 
. 

 22 11 23 13-0037 EA 360 To 400 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-14) ................................................................................................................................... 60,626.25 2,064.92 

. 
 22 11 23 13-0038 EA 360 To 400 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-15) ................................................................................................................................... 75,537.29 2,064.92 
. 

 22 11 23 13-0039 EA 360 To 400 GPM At 120 To 140 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-16) ................................................................................................................................... 75,106.67 2,064.92 

. 
 22 11 23 13-0040 EA 440 To 480 GPM At 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-17) ................................................................................................................................... 89,561.48 2,294.35 
. 

 22 11 23 13-0041 EA 440 To 480 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-18) ................................................................................................................................... 61,632.48 2,294.35 

. 
 22 11 23 13-0042 EA 440 To 480 GPM At 60 To 90 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic 

Water Pressure Booster Skid (FlowTherm Systems FMV2-19) .................................................................................... 75,211.05 2,294.35 
. 

 22 11 23 13-0043 EA 440 To 480 GPM At 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-20) ................................................................................................................................... 74,782.47 2,294.35 

. 
 22 11 23 13-0044 EA 440 To 600 GPM At 100 To 120  PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-21) ................................................................................................................................... 90,227.72 2,294.35 
. 

 22 11 23 13-0045 EA 440 To 600 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-22) ................................................................................................................................. 109,119.91 2,294.35 

. 
 22 11 23 13-0046 EA 60 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-1) ......................................................................................................................................................... 51,820.20 1,835.48 

XXXXXXX 
. 
 22 11 23 13-0047  Variable Speed Triplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD's which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0048 EA 60 GPM At 80 To 130 PSI, 120 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-2) ................................................................................................................ 51,820.20 1,835.48 
. 

 22 11 23 13-0049 EA 120 GPM At 100 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV3-3) ..................................................................................................................................... 57,950.37 1,835.48 

. 
 22 11 23 13-0050 EA 60 GPM At 140 To 150 PSI, 120 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-4) ................................................................................................ 63,239.61 1,835.48 
. 

 22 11 23 13-0051 EA 180 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-5) ......................................................................................................................................................... 58,237.17 1,950.20 

. 
 22 11 23 13-0052 EA 180 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-6) ..................................................................................................................................... 63,489.85 1,950.20 
. 

 22 11 23 13-0053 EA 240 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-7) ......................................................................................................................................................... 59,464.01 1,950.20 

. 
 22 11 23 13-0054 EA 240 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-8) ......................................................................................................................................................... 63,979.37 1,950.20 
. 

 22 11 23 13-0055 EA 240 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-9) ......................................................................................................................................................... 70,188.75 1,950.20 

. 
 22 11 23 13-0056 EA 240 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-10) ................................................................................................................................... 75,335.81 1,950.20 
. 

 22 11 23 13-0057 EA 300 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-11) ....................................................................................................................................................... 60,047.36 2,064.92 

. 
 22 11 23 13-0058 EA 300 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-12) ....................................................................................................................................................... 64,562.71 2,064.92 
. 

 22 11 23 13-0059 EA 300 GPM At80 To 100 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-13) ....................................................................................................................................................... 70,770.06 2,064.92 

. 
 22 11 23 13-0060 EA 300 GPM At 110 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-14) ................................................................................................................................... 75,917.12 2,064.92 
. 

 22 11 23 13-0061 EA 360 GPM At 40 To 60 PSI, 420 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-15) .............................................................................................................. 65,125.36 2,064.92 

. 
 22 11 23 13-0062 EA 360 GPM At 70 To 80 PSI, 420 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-16) .............................................................................................................. 69,461.97 2,064.92 
. 

 22 11 23 13-0063 EA 360 GPM At 90 To 130 PSI, 420 GPM At 80 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-17) .............................................................................................. 80,176.55 2,064.92 

. 
 22 11 23 13-0064 EA 360 GPM At140 To 150 PSI, 420 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-18) .............................................................................................. 97,661.12 2,064.92 
. 

 22 11 23 13-0065 EA 480 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-19) ....................................................................................................................................................... 66,584.55 2,294.35 

. 
 22 11 23 13-0066 EA 480 GPM At 50 To 70 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-20) .............................................................................................. 70,923.19 2,294.35 
. 

 22 11 23 13-0067 EA 480 GPM At 80 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-21) ....................................................................................................................................................... 81,637.77 2,294.35 

. 
 22 11 23 13-0068 EA 480 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-22) ................................................................................................................................... 99,120.31 2,294.35 
. 

 22 11 23 13-0069 EA 540 GPM At 40 PSI, 600 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster 
Skid (FlowTherm Systems FMV3-23) ........................................................................................................................... 70,220.40 2,294.35 

. 
 22 11 23 13-0070 EA 540 GPM At 50 To 90 PSI, 600 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-24) .............................................................................................................. 79,957.97 2,294.35 
. 

 22 11 23 13-0071 EA 540 GPM At 100 To 110 PSI, 600 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-25) ............................................................................................ 101,110.89 2,294.35 

. 
 22 11 23 13-0072 EA 540 GPM At 120 To 130 PSI, 600 GPM At 120 To 130 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-26) ............................................................................................ 103,160.37 2,294.35 
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. 
 22 11 23 13-0073 EA 540 GPM At 140 To 150 PSI, 600 GPM At 140 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-27) ............................................................................................ 127,715.54 2,294.35 
. 

 22 11 23 13-0074 EA 660 GPM At 40 To 50 PSI, 720 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-28) .............................................................................................................. 79,604.09 2,753.23 

. 
 22 11 23 13-0075 EA 660 GPM At 60 To 90 PSI, 720,780,840,900 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic 

Water Pressure Booster Skid (FlowTherm Systems FMV3-29) .................................................................................... 95,652.60 2,753.23 
. 

 22 11 23 13-0076 EA 660, 720, 780 GPM At 100 PSI, 840 To 900 GPM At 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-30) ............................................................................................ 101,738.08 2,753.23 

. 
 22 11 23 13-0077 EA 660, 720, 780, 840, 900 GPM At 110 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-31) ............................................................................................................ 122,612.72 2,753.23 
. 

 22 11 23 13-0078 EA 660, 720, 780, 840, 900 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-32) ............................................................................................................ 151,823.41 2,753.23 

XXXXXXX 
. 
 22 11 23 23  Domestic-Water In-Line Pumps (22 11 23) 

. 

. 
 22 11 23 23-0001  Bronze In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0002 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL30B) .................. 1,341.78 243.87 
. 

 22 11 23 23-0003 EA  1/6 HP, 3/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL36B) .................................... 1,377.63 243.87 
. 

 22 11 23 23-0004 EA  1/6 HP, 1" To 1-1/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL45B) ....................... 1,441.92 248.62 
. 

 22 11 23 23-0005 EA  1/6 HP, 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL50B) ................................. 1,589.38 258.78 
. 

 22 11 23 23-0006 EA  1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL75B) ....................................... 2,853.00 268.38 
. 

 22 11 23 23-0007 EA 1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2AB) ........................................... 3,043.75 268.38 
. 

 22 11 23 23-0008 EA  1/4 HP, 2-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2AB) .............................. 4,551.41 295.49 
. 

 22 11 23 23-0009 EA  1/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G LD3 AB) ..................................... 4,745.85 324.63 
. 

 22 11 23 23-0010 EA  1/3 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G HD3 AB) .................................... 5,746.59 357.16 
. 

 22 11 23 23-0011 EA  1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB35S) .................................... 5,872.83 393.08 
. 

 22 11 23 23-0012 EA  3/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB37S) .................................... 6,422.48 431.71 
. 

 22 11 23 23-0013 EA  1 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB38S) ....................................... 9,206.95 475.09 
. 

 22 11 23 23-0014 EA  1-1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB40S)............................... 10,607.06 498.13 

XXXXXXX 
. 
 22 11 23 23-0015  Cast Iron In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0016 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL30) ................. 1,397.72 243.87 
. 

 22 11 23 23-0017 EA  1/6 HP, 3/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL36) ................................... 2,341.78 243.87 
. 

 22 11 23 23-0018 EA  1/6 HP, 1" To 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ...................... 2,351.57 248.62 
. 

 22 11 23 23-0019 EA  1/6 HP, 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ................................ 2,392.25 254.04 
. 

 22 11 23 23-0020 EA  1/6 HP, 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL50) ................................ 2,401.71 258.78 
. 

 22 11 23 23-0021 EA  1/6 HP, 2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL75) ...................................... 2,446.83 268.38 
. 

 22 11 23 23-0022 EA  1/4 HP, 2-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2) ................................ 2,991.63 295.49 
. 

 22 11 23 23-0023 EA  1/3 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G HD30) ..................................... 3,860.40 357.16 
. 

 22 11 23 23-0024 EA  1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD35S) ................................... 4,066.69 393.08 
. 

 22 11 23 23-0025 EA  3/4 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD37S) ................................... 4,747.41 431.71 
. 

 22 11 23 23-0026 EA  1 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD38S) ...................................... 6,409.71 475.09 
. 

 22 11 23 23-0027 EA  1-1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD40S) ................................ 7,495.29 498.13 
. 

 22 11 23 23-0028 EA  2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 6,726.98 523.21 
. 

 22 11 23 23-0029 EA  3 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 7,231.04 575.12 
. 

 22 11 23 23-0030 EA  5 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 7,944.24 609.95 
. 

 22 11 23 23-0031 EA  7-1/2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ............. 10,067.88 677.72 
. 

 22 11 23 23-0032 EA  10 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................. 10,676.62 813.41 
. 

 22 11 23 23-0033 EA  15 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................. 13,621.37 949.22 

XXXXXXX 
. 
 22 12  Facility Potable-Water Storage Tanks (22 10) 

. 

. 
 22 12 19  Facility Ground-Mounted, Potable-Water Storage Tanks (22 12) 

. 

. 
 22 12 19 00-0001  Steel, Horizontal, Ground-Mounted Water Tanks (22 12 19) 

. 

. 
 22 12 19 00-0002 EA 5,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank ...................................................................................... 38,729.52 9,345.31 

. 
 22 12 19 00-0003 EA 10,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 43,833.77 9,345.31 

. 
 22 12 19 00-0004 EA 20,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 78,751.73 14,421.81 

. 
 22 12 19 00-0005 EA 35,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................. 101,656.93 18,690.63 

XXXXXXX 
. 
 22 12 19 00-0006  Galvanized Steel, Flat Bottom, Vertical Storage Tanks (22 12 19) 

. 

. 
 22 12 19 00-0007 EA 5,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .............................................................................. 46,291.37 9,345.31 

. 
 22 12 19 00-0008 EA 10,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 64,061.70 9,345.31 

. 
 22 12 19 00-0009 EA 20,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 95,559.29 14,421.81 

. 
 22 12 19 00-0010 EA 35,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .......................................................................... 137,196.62 18,690.63 

XXXXXXX 
. 
 22 12 23  Facility Indoor Potable-Water Storage Tanks (22 12) 

. 

. 
 22 12 23 13  Facility Steel, Indoor Potable-Water Storage Pressure Tanks (22 12 23) 

. 

. 
 22 12 23 13-0001  Insulated Glass Lined Storage Tank (A.O. Smith TJ, TJV And TJH) (22 12 23 13) 

. 

. 
 22 12 23 13-0002 EA 80 Gallon ASME Rated Tank, 150PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJ-80A) ............ 2,839.59 541.95 

. 
 22 12 23 13-0003 EA 119 Gallon 150 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-120M) .................................... 3,519.81 677.43 

. 
 22 12 23 13-0004 EA 140 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

140A) .............................................................................................................................................................................. 6,333.45 745.18 
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. 
 22 12 23 13-0005 EA 200 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

200A) .............................................................................................................................................................................. 7,000.48 812.92 
. 

 22 12 23 13-0006 EA 250 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
250A) ............................................................................................................................................................................ 13,668.85 880.66 

. 
 22 12 23 13-0007 EA 350 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

350A) ............................................................................................................................................................................ 11,839.20 948.41 
. 

 22 12 23 13-0008 EA 400 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
400A) ............................................................................................................................................................................ 20,125.58 1,016.15 

. 
 22 12 23 13-0009 EA 500 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

500A) ............................................................................................................................................................................ 18,594.00 1,083.89 
. 

 22 12 23 13-0010 EA 750 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
750A) ............................................................................................................................................................................ 20,191.26 1,151.64 

. 
 22 12 23 13-0011 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

1000A) .......................................................................................................................................................................... 24,008.31 1,219.38 

XXXXXXX 
. 
 22 12 23 13-0012  Uninsulated Glass Lined Storage Tank (A.O. Smith T) (22 12 23 13) 

. 

. 
 22 12 23 13-0013 EA 80 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-80S) .................................................................... 2,455.25 541.95 

. 
 22 12 23 13-0014 EA 120 Gallon 150 PSA, Uninsulated, Glass Lined Water Storage Tank (T-120S) .............................................................. 4,602.32 677.43 

. 
 22 12 23 13-0015 EA 140 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-140A) ................................ 5,722.20 745.18 

. 
 22 12 23 13-0016 EA 200 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200S) ................................................................ 7,038.31 812.92 

. 
 22 12 23 13-0017 EA 200 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200A) ................................ 6,017.08 812.92 

. 
 22 12 23 13-0018 EA 250 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-250A) ................................ 9,184.17 880.66 

. 
 22 12 23 13-0019 EA 325 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-325A) ................................ 9,938.24 948.41 

. 
 22 12 23 13-0020 EA 350 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350S) ................................................................ 9,474.31 948.41 

. 
 22 12 23 13-0021 EA 350 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350A) ................................ 8,671.78 948.41 

. 
 22 12 23 13-0022 EA 400 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-400A) .............................. 11,774.80 1,016.15 

. 
 22 12 23 13-0023 EA 500 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-500A) .............................. 12,767.51 1,083.89 

. 
 22 12 23 13-0024 EA 750 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-750A) .............................. 14,788.57 1,151.64 

. 
 22 12 23 13-0025 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-1000A) ......................... 27,444.63 1,219.38 

XXXXXXX 
. 
 22 12 23 26  Facility Plastic, Indoor Potable-Water Storage Non-Pressure Tanks (22 12 23) 

. 

. 
 22 12 23 26-0001  Horizontal Non-Pressurized Polyethylene Tanks (22 12 23 26) 

Note: Excludes excavation and backfill. 
. 
. 

 22 12 23 26-0002 EA 100 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 795.28 304.85 
    For Saddle Assembly, Add  878.69 

. 
 22 12 23 26-0003 EA 150 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 931.24 355.66 

    For Saddle Assembly, Add  878.69 
. 

 22 12 23 26-0004 EA 200 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,101.31 406.46 
    For Saddle Assembly, Add  994.66 

. 
 22 12 23 26-0005 EA 300 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,332.77 457.27 

    For Saddle Assembly, Add  1,447.17 
. 

 22 12 23 26-0006 EA 335 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,589.25 508.08 
    For Two Tie Down Bands, Add  511.48 

. 
 22 12 23 26-0007 EA  535 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,979.85 630.63 

    For Two Tie Down Bands, Add  543.31 
. 

 22 12 23 26-0008 EA  1,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 2,932.40 735.73 
    For Three Tie Down Bands, Add  917.30 

. 
 22 12 23 26-0009 EA 1,335 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 4,202.25 840.84 

    For Three Tie Down Bands, Add  924.13 
. 

 22 12 23 26-0010 EA 1,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 5,231.49 945.94 
    For Four Tie Down Bands, Add  1,250.36 

. 
 22 12 23 26-0011 EA  2,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 6,120.80 1,051.05 

    For Four Tie Down Bands, Add  1,714.24 
. 

 22 12 23 26-0012 EA 2,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 8,704.36 1,156.15 
    For Four Tie Down Bands, Add  2,223.60 

. 
 22 12 23 26-0013 EA 3,135 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 10,072.41 1,261.25 

    For Four Tie Down Bands, Add  2,396.42 
. 

 22 12 23 26-0014 EA  4,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 14,451.09 1,681.67 
    For Four Tie Down Bands, Add  2,696.58 

. 
 22 12 23 26-0015 EA 5,025 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 18,630.35 1,681.67 

    For Five Tie Down Bands, Add  4,200.69 

XXXXXXX 
. 
 22 12 23 26-0016  Vertical Non-Pressurized Polyethylene Tanks (22 12 23 26) 

. 

. 
 22 12 23 26-0017 EA 100 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................... 885.29 406.46 

. 
 22 12 23 26-0018 EA 160 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................ 1,053.32 431.87 

. 
 22 12 23 26-0019 EA 210 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................ 1,153.13 457.27 

. 
 22 12 23 26-0020 EA 300 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................ 1,386.87 508.08 

. 
 22 12 23 26-0021 EA 405 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................ 1,588.30 609.69 

. 
 22 12 23 26-0022 EA 500 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................ 1,873.87 711.31 

. 
 22 12 23 26-0023 EA 800 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................ 2,494.53 840.84 

. 
 22 12 23 26-0024 EA 1,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................. 3,225.06 1,051.05 

. 
 22 12 23 26-0025 EA 2,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................. 4,314.85 1,261.25 

. 
 22 12 23 26-0026 EA 3,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................. 5,618.39 1,471.47 

. 
 22 12 23 26-0027 EA 4,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................. 8,202.15 1,681.67 

. 
 22 12 23 26-0028 EA 5,000 Gallon Vertical Non-Pressurized Polyethylene Tank ........................................................................................... 11,054.24 1,891.88 

. 
 22 12 23 26-0029 EA 6,250 Gallon Vertical Non-Pressurized Polyethylene Tank ........................................................................................... 12,526.05 2,102.09 

. 
 22 12 23 26-0030 EA 7,000 Gallon Vertical Non-Pressurized Polyethylene Tank ........................................................................................... 13,802.31 2,312.30 

. 
 22 12 23 26-0031 EA 8,000 Gallon Vertical Non-Pressurized Polyethylene Tank ........................................................................................... 15,883.52 2,522.51 

. 
 22 12 23 26-0032 EA 9,150 Gallon Vertical Non-Pressurized Polyethylene Tank ........................................................................................... 17,926.10 2,732.72 
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. 
 22 12 23 26-0033 EA 10,500 Gallon Vertical Non-Pressurized Polyethylene Tank.......................................................................................... 22,128.88 2,942.92 

. 
 22 12 23 26-0034 EA 12,500 Gallon Vertical Non-Pressurized Polyethylene Tank.......................................................................................... 26,600.58 3,363.34 

XXXXXXX 
. 
 22 13  Facility Sanitary Sewerage (22 10) 

. 

. 
 22 13 13  Facility Sanitary Sewers (22 13) 

. 

. 
 22 13 13 00-0001  Fixture Rough-In (22 13 13) 

Note: Excludes fixture. Not for use when individual component details are available, on remodeling work where 
partial pipe and fittings are installed or on residential projects. For use on commercial restrooms with multiple 
toilets, urinals and lavatories. Includes waste and vent pipe and fittings and domestic water supply pipe and 
fittings. Waste piping is included from fixture outlet tee to floor, vent piping is included from outlet tee within the 
wall to the ceiling and domestic water supply from ceiling to fixture and stub out with caps. Based on vertical floor 
to floor of 12'. Use detailed tasks (i.e. individual pipe and fittings, insulation, hangers, etc.) instead of rough-in 
assembly where possible. See CSI section 22 07 19 00-0000 for insulation, 22 11 16 00-0368 for copper pipe 
and fittings, 22 13 16 00-0000 for PVC or cast iron sanitary waste and vent pipe and fittings, 23 05 29 00-0000 
for hangers. 

. 

. 
 22 13 13 00-0002  Single Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Single fixtures have one fixture to one pipe riser. Includes cast iron waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0003 EA Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,378.01  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0004 EA Wall Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,857.27  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0005 EA Tank Type Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................... 1,248.99  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0006 EA Wall Mounted Urinal, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................. 815.04  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0007 EA Wall Mounted Lavatory, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 961.14  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0008 EA Countertop Kitchen Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 1,218.14  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0009 EA Bathtub, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................................. 1,302.70  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0010 EA Free Standing Water Cooler, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 786.11  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0011 EA Floor Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,248.99  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0012 EA Wall Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 1,280.86  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0013 EA Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................. 1,213.09  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

. 
 22 13 13 00-0014 EA Bidet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................................................... 1,378.01  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0015 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................ 2,162.23  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0016 EA Bathtub/Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................... 1,336.61  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0017  Double Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes cast iron waste and vent 
pipe and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0018 EA Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................ 1,803.40  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0019 EA Wall Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 2,489.06  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0020 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .............................. 1,556.30  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0021 EA Wall Mounted Urinal, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................... 981.00  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0022 EA Wall Mounted Lavatory, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................ 1,306.58  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0023 EA Countertop Kitchen Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 1,386.08  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0024 EA Free Standing Water Cooler, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 925.11  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0025 EA Floor Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................ 1,569.82  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0026 EA Wall Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,353.16  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0027 EA Shower, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................................ 1,319.33  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0028 EA Bidet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 1,803.40  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucets. 

XXXXXXX 
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. 
 22 13 13 00-0029  Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Gang fixtures include multiple fixtures to one pipe riser. Includes cast iron waste and vent pipe and fittings 
and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0030 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 901.07  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0031 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 1,244.52  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0032 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................... 778.81  

Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0033 EA Wall Mounted Urinal, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................. 491.18  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0034 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................. 653.31  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0035 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................... 693.02  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0036 EA Free Standing Water Cooler, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 496.42  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0037 EA Rough-in Service Sink, Floor Mounted, Gang Mounted Fixture Including Cast Iron Waste Pipe And Vent And 
Copper Domestic Supply, Not Including Fixture Or Faucet ............................................................................................... 784.24  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0038 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 676.57  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0039 EA Shower, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................................................... 660.31  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0040 EA Bidet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................................................... 891.56  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

XXXXXXX 
. 
 22 13 13 00-0041  Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Single fixtures have one fixture to one pipe riser. Includes PVC waste and vent pipe and fittings and copper 
domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0042 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Water Closet .......................... 713.02  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0043 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Water Closet ............................ 758.40  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0044 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Tank Type, Floor Mounted, Water 

Closet ................................................................................................................................................................................ 682.02  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0045 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Urinal ....................................... 405.91  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0046 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Lavatory................................... 475.27  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0047 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Countertop, Kitchen Sink................................. 653.10  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0048 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Bathtub ............................................................ 656.09  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0049 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Free Standing, Water Cooler ........................... 403.33  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0050 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Service Sink ........................... 682.02  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0051 EA Wall Mounted Service Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 728.46  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0052 EA Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................ 669.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0053 EA Bidet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................ 712.86  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0054 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 1,098.23  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0055 EA Bathtub/Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................... 685.72  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

XXXXXXX 
. 
 22 13 13 00-0056  Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 

13 13 00-0001) 
Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes PVC waste and vent pipe 
and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0057 EA Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 857.58  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 
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. 
 22 13 13 00-0058 EA Wall Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 990.32  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0059 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 746.65  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0060 EA Wall Mounted Urinal, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ....................................... 445.57  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0061 EA Wall Mounted Lavatory, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................. 665.50  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures, 
carrier and faucets. 

. 
 22 13 13 00-0062 EA Countertop Kitchen Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................ 693.24  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures and 
faucets. 

. 
 22 13 13 00-0063 EA Free Standing Water Cooler, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 436.55  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0064 EA Floor Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 758.70  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0065 EA Wall Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 745.74  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0066 EA Shower, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................................................... 715.50  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0067 EA Bidet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................... 857.58  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0068  Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Gang fixtures include multiple fixtures to one pipe riser. Includes PVC waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0069 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 428.24  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0070 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 494.51  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0071 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 373.72  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0072 EA Wall Mounted Urinal, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ......................................... 222.86  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0073 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ..................................... 332.71  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0074 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................... 346.29  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0075 EA Free Standing Water Cooler, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 218.26  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0076 EA Floor Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 379.23  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0077 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................... 372.91  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0078 EA Shower, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................. 358.33  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0079 EA Bidet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................. 419.26  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 16  Sanitary Waste and Vent Piping (22 13) 

. 

. 
 22 13 16 00-0001  Cast Iron Soil Pipe Assemblies (22 13 16) 

. 

. 
 22 13 16 00-0002  Underground Bell And Spigot Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings and gaskets. Fittings are assumed every 10'. Excludes excavation, backfill and 
compaction. Not for use where detail is available. 

. 

. 
 22 13 16 00-0003 LF 2" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 44.92 8.54 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  6.26 
. 

 22 13 16 00-0004 LF 3" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 64.33 12.87 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.49 
. 

 22 13 16 00-0005 LF 4" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 83.49 16.39 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  10.92 
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. 
 22 13 16 00-0006 LF 5" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 96.24 18.95 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  10.67 
. 

 22 13 16 00-0007 LF 6" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 113.38 20.65 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  11.84 
. 

 22 13 16 00-0008 LF 8" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 181.49 29.63 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  16.78 
. 

 22 13 16 00-0009 LF 10" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ........................................................................................ 269.28 29.63 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  18.99 

XXXXXXX 
. 
 22 13 16 00-0010  Aboveground No Hub Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

. 

. 
 22 13 16 00-0011 LF 1-1/2" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................. 36.93 8.13 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.14 
. 

 22 13 16 00-0012 LF 2" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 39.17 8.67 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.67 
. 

 22 13 16 00-0013 LF 3" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 49.73 12.60 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.41 
. 

 22 13 16 00-0014 LF 4" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 59.77 16.39 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.25 
. 

 22 13 16 00-0015 LF 5" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 75.85 18.59 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  12.62 
. 

 22 13 16 00-0016 LF 6" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 85.85 20.29 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  13.75 
. 

 22 13 16 00-0017 LF 8" Aboveground No Hub Cast Iron Soil Pipe Assembly ...................................................................................................... 134.05 29.38 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  19.12 
. 

 22 13 16 00-0018 LF 10" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................... 186.95 33.38 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 20'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  22.22 

XXXXXXX 
. 
 22 13 16 00-0019  Bell And Spigot Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service weight. ASTM A74 and CISPI 301 (Fitting Requirements). 
. 
. 
 22 13 16 00-0020  Bell And Spigot Cast Iron Pipe (22 13 16 00-0019) 

Note: Excludes excavation, hangers, gaskets, and fittings. 
. 
. 

 22 13 16 00-0021 LF  2" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 32.16 8.54 
    For Extra Heavy Pipe, Add  8.09 
    For Above Ground Cast Iron Pipe Installation, Add  0.65 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 13 16 00-0022 LF  3" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 46.95 12.87 

    For Extra Heavy Pipe, Add  11.59 
    For Above Ground Cast Iron Pipe Installation, Add  0.97 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 13 16 00-0023 LF  4" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 60.52 16.39 

    For Extra Heavy Pipe, Add  15.07 
    For Above Ground Cast Iron Pipe Installation, Add  1.23 
    For Work In Restricted Working Space, Add  7.39 

. 
 22 13 16 00-0024 LF  5" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 79.00 18.95 

    For Extra Heavy Pipe, Add  21.27 
    For Above Ground Cast Iron Pipe Installation, Add  1.42 
    For Work In Restricted Working Space, Add  8.51 

. 
 22 13 16 00-0025 LF  6" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 92.60 20.65 

    For Extra Heavy Pipe, Add  25.91 
    For Above Ground Cast Iron Pipe Installation, Add  1.55 
    For Work In Restricted Working Space, Add  9.28 

. 
 22 13 16 00-0026 LF  8" Bell And Spigot Cast Iron Pipe ....................................................................................................................................... 140.38 29.63 

    For Extra Heavy Pipe, Add  40.29 
    For Above Ground Cast Iron Pipe Installation, Add  2.22 
    For Work In Restricted Working Space, Add  13.34 
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. 
 22 13 16 00-0027 LF  10" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 209.72 33.38 

    For Extra Heavy Pipe, Add  67.08 
    For Above Ground Cast Iron Pipe Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

. 
 22 13 16 00-0028 LF  12" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 298.68 44.50 

    For Extra Heavy Pipe, Add  97.44 
    For Above Ground Cast Iron Pipe Installation, Add  3.33 
    For Work In Restricted Working Space, Add  20.00 

. 
 22 13 16 00-0029 LF  15" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 419.11 53.38 

    For Extra Heavy Pipe, Add  142.42 
    For Above Ground Cast Iron Pipe Installation, Add  4.00 
    For Work In Restricted Working Space, Add  24.01 

XXXXXXX 
. 
 22 13 16 00-0030  Bell And Spigot Cast Iron Fittings (22 13 16 00-0019) 

. 

. 
 22 13 16 00-0031  Bell And Spigot Cast Iron Long Sweeps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0032 EA  2" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 119.72 38.88 

    For Extra Heavy Fittings, Add  21.51 
    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0033 EA  3" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 197.90 48.91 

    For Extra Heavy Fittings, Add  43.63 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0034 EA  4" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 263.64 65.03 

    For Extra Heavy Fittings, Add  58.16 
    For Above Ground Cast Iron Pipe Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0035 EA  6" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 399.98 80.18 

    For Extra Heavy Fittings, Add  97.93 
    For Above Ground Cast Iron Pipe Installation, Add  6.01 
    For Work In Restricted Working Space, Add  36.06 

. 
 22 13 16 00-0036 EA  8" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 780.30 104.27 

    For Extra Heavy Fittings, Add  218.41 
    For Above Ground Cast Iron Pipe Installation, Add  7.81 
    For Work In Restricted Working Space, Add  46.88 

. 
 22 13 16 00-0037 EA  10" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,063.93 128.27 

    For Extra Heavy Fittings, Add  305.06 
    For Above Ground Cast Iron Pipe Installation, Add  9.62 
    For Work In Restricted Working Space, Add  57.70 

. 
 22 13 16 00-0038 EA  12" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,627.32 179.03 

    For Extra Heavy Fittings, Add  475.61 
    For Above Ground Cast Iron Pipe Installation, Add  13.42 
    For Work In Restricted Working Space, Add  80.53 

. 
 22 13 16 00-0039 EA  15" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 3,001.97 249.29 

    For Extra Heavy Fittings, Add  919.88 
    For Above Ground Cast Iron Pipe Installation, Add  18.69 
    For Work In Restricted Working Space, Add  112.13 

XXXXXXX 
. 
 22 13 16 00-0040  Bell And Spigot Cast Iron Short Sweeps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0041 EA  2" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 103.49 38.88 

    For Extra Heavy Fittings, Add  15.83 
    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0042 EA  3" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 170.68 48.91 

    For Extra Heavy Fittings, Add  34.11 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0043 EA  4" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 233.03 65.03 

    For Extra Heavy Fittings, Add  47.45 
    For Above Ground Cast Iron Pipe Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0044 EA  5" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 336.55 68.16 

    For Extra Heavy Fittings, Add  82.04 
    For Above Ground Cast Iron Pipe Installation, Add  5.11 
    For Work In Restricted Working Space, Add  30.65 

. 
 22 13 16 00-0045 EA  6" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 405.81 80.18 

    For Extra Heavy Fittings, Add  99.97 
    For Above Ground Cast Iron Pipe Installation, Add  6.01 
    For Work In Restricted Working Space, Add  36.06 

. 
 22 13 16 00-0046 EA  8" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 662.96 104.27 

    For Extra Heavy Fittings, Add  177.34 
    For Above Ground Cast Iron Pipe Installation, Add  7.81 
    For Work In Restricted Working Space, Add  46.88 

. 
 22 13 16 00-0047 EA  10" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 963.82 128.27 

    For Extra Heavy Fittings, Add  270.02 
    For Above Ground Cast Iron Pipe Installation, Add  9.62 
    For Work In Restricted Working Space, Add  57.70 

. 
 22 13 16 00-0048 EA  12" Bell And Spigot Cast Iron Short Sweep ..................................................................................................................... 1,589.99 179.03 

    For Extra Heavy Fittings, Add  462.55 
    For Above Ground Cast Iron Pipe Installation, Add  13.42 
    For Work In Restricted Working Space, Add  80.53 

XXXXXXX 
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. 
 22 13 16 00-0049  Bell And Spigot Cast Iron 1/4 Bends (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0050 EA  2" Bell And Spigot Cast Iron 1/4 Bend .................................................................................................................................. 94.26 38.75 

    For Extra Heavy Fittings, Add  12.64 
    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.45 

. 
 22 13 16 00-0051 EA  3" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 137.63 43.63 

    For Extra Heavy Fittings, Add  25.26 
    For Above Ground Cast Iron Pipe Installation, Add  3.27 
    For Work In Restricted Working Space, Add  19.64 

. 
 22 13 16 00-0052 EA  4" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 195.46 58.12 

    For Extra Heavy Fittings, Add  37.92 
    For Above Ground Cast Iron Pipe Installation, Add  4.36 
    For Work In Restricted Working Space, Add  26.14 

. 
 22 13 16 00-0053 EA  5" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 236.70 60.87 

    For Extra Heavy Fittings, Add  50.93 
    For Above Ground Cast Iron Pipe Installation, Add  4.56 
    For Work In Restricted Working Space, Add  27.36 

. 
 22 13 16 00-0054 EA  6" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 284.66 72.89 

    For Extra Heavy Fittings, Add  61.35 
    For Above Ground Cast Iron Pipe Installation, Add  5.47 
    For Work In Restricted Working Space, Add  32.81 

. 
 22 13 16 00-0055 EA  8" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 578.87 96.01 

    For Extra Heavy Fittings, Add  152.24 
    For Above Ground Cast Iron Pipe Installation, Add  7.20 
    For Work In Restricted Working Space, Add  43.17 

. 
 22 13 16 00-0056 EA  10" Bell And Spigot Cast Iron 1/4 Bend .............................................................................................................................. 847.64 116.51 

    For Extra Heavy Fittings, Add  235.54 
    For Above Ground Cast Iron Pipe Installation, Add  8.73 
    For Work In Restricted Working Space, Add  52.40 

. 
 22 13 16 00-0057 EA  12" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 1,113.65 137.52 

    For Extra Heavy Fittings, Add  317.60 
    For Above Ground Cast Iron Pipe Installation, Add  10.31 
    For Work In Restricted Working Space, Add  61.87 

. 
 22 13 16 00-0058 EA  15" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 2,813.26 216.91 

    For Extra Heavy Fittings, Add  870.84 
    For Above Ground Cast Iron Pipe Installation, Add  16.26 
    For Work In Restricted Working Space, Add  97.55 

XXXXXXX 
. 
 22 13 16 00-0059  Bell And Spigot Cast Iron 1/8 Bends (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0060 EA  2" Bell And Spigot Cast Iron 1/8 Bend .................................................................................................................................. 87.10 38.88 

    For Extra Heavy Fittings, Add  10.09 
    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0061 EA  3" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 132.73 48.91 

    For Extra Heavy Fittings, Add  20.83 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0062 EA  4" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 187.75 65.03 

    For Extra Heavy Fittings, Add  31.60 
    For Above Ground Cast Iron Pipe Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0063 EA  5" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 228.00 76.18 

    For Extra Heavy Fittings, Add  39.84 
    For Above Ground Cast Iron Pipe Installation, Add  5.71 
    For Work In Restricted Working Space, Add  34.25 

. 
 22 13 16 00-0064 EA  6" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 262.95 84.93 

    For Extra Heavy Fittings, Add  47.45 
    For Above Ground Cast Iron Pipe Installation, Add  6.37 
    For Work In Restricted Working Space, Add  38.22 

. 
 22 13 16 00-0065 EA  8" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 511.63 115.01 

    For Extra Heavy Fittings, Add  118.71 
    For Above Ground Cast Iron Pipe Installation, Add  8.62 
    For Work In Restricted Working Space, Add  51.74 

. 
 22 13 16 00-0066 EA  10" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 710.99 141.90 

    For Extra Heavy Fittings, Add  174.37 
    For Above Ground Cast Iron Pipe Installation, Add  10.64 
    For Work In Restricted Working Space, Add  63.84 

. 
 22 13 16 00-0067 EA  12" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 1,137.87 184.02 

    For Extra Heavy Fittings, Add  301.71 
    For Above Ground Cast Iron Pipe Installation, Add  13.79 
    For Work In Restricted Working Space, Add  82.75 

. 
 22 13 16 00-0068 EA  15" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 2,147.73 216.91 

    For Extra Heavy Fittings, Add  637.90 
    For Above Ground Cast Iron Pipe Installation, Add  16.26 
    For Work In Restricted Working Space, Add  97.55 

XXXXXXX 
. 
 22 13 16 00-0069  Bell And Spigot Cast Iron Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0070 EA  2" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 158.02 86.85 

    For Extra Heavy Fittings, Add  9.71 
    For Above Ground Cast Iron Pipe Installation, Add  6.51 
    For Work In Restricted Working Space, Add  39.08 
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. 
 22 13 16 00-0071 EA  3" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 194.58 95.11 

    For Extra Heavy Fittings, Add  18.19 
    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0072 EA  4" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 255.98 124.65 

    For Extra Heavy Fittings, Add  24.20 
    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 

. 
 22 13 16 00-0073 EA  5" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 311.81 131.09 

    For Extra Heavy Fittings, Add  40.33 
    For Above Ground Cast Iron Pipe Installation, Add  9.83 
    For Work In Restricted Working Space, Add  58.98 

. 
 22 13 16 00-0074 EA  6" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 389.11 155.39 

    For Extra Heavy Fittings, Add  54.64 
    For Above Ground Cast Iron Pipe Installation, Add  11.65 
    For Work In Restricted Working Space, Add  69.90 

. 
 22 13 16 00-0075 EA  8" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 697.72 210.03 

    For Extra Heavy Fittings, Add  133.98 
    For Above Ground Cast Iron Pipe Installation, Add  15.75 
    For Work In Restricted Working Space, Add  94.47 

. 
 22 13 16 00-0076 EA  10" Bell And Spigot Cast Iron Wye ..................................................................................................................................... 964.79 238.28 

    For Extra Heavy Fittings, Add  212.66 
    For Above Ground Cast Iron Pipe Installation, Add  17.86 
    For Work In Restricted Working Space, Add  107.16 

. 
 22 13 16 00-0077 EA  12" Bell And Spigot Cast Iron Wye .................................................................................................................................. 1,412.34 290.05 

    For Extra Heavy Fittings, Add  342.12 
    For Above Ground Cast Iron Pipe Installation, Add  21.74 
    For Work In Restricted Working Space, Add  130.46 

. 
 22 13 16 00-0078 EA  15" Bell And Spigot Cast Iron Wye .................................................................................................................................. 2,161.67 325.43 

    For Extra Heavy Fittings, Add  585.83 
    For Above Ground Cast Iron Pipe Installation, Add  24.39 
    For Work In Restricted Working Space, Add  146.36 

XXXXXXX 
. 
 22 13 16 00-0079  Bell And Spigot Cast Iron Reducing Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0080 EA  3" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 235.91 90.77 

    For Extra Heavy Fittings, Add  34.92 
    For Above Ground Cast Iron Pipe Installation, Add  6.81 
    For Work In Restricted Working Space, Add  40.84 

. 
 22 13 16 00-0081 EA  4" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 287.65 112.19 

    For Extra Heavy Fittings, Add  41.78 
    For Above Ground Cast Iron Pipe Installation, Add  8.41 
    For Work In Restricted Working Space, Add  50.48 

. 
 22 13 16 00-0082 EA  4" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 317.88 115.03 

    For Extra Heavy Fittings, Add  50.87 
    For Above Ground Cast Iron Pipe Installation, Add  8.63 
    For Work In Restricted Working Space, Add  51.77 

. 
 22 13 16 00-0083 EA  6" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 450.86 139.23 

    For Extra Heavy Fittings, Add  84.77 
    For Above Ground Cast Iron Pipe Installation, Add  10.43 
    For Work In Restricted Working Space, Add  62.60 

. 
 22 13 16 00-0084 EA  6" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 462.32 141.78 

    For Extra Heavy Fittings, Add  87.40 
    For Above Ground Cast Iron Pipe Installation, Add  10.63 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 13 16 00-0085 EA  6" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 484.57 151.26 

    For Extra Heavy Fittings, Add  90.22 
    For Above Ground Cast Iron Pipe Installation, Add  11.34 
    For Work In Restricted Working Space, Add  68.04 

. 
 22 13 16 00-0086 EA  8" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 702.45 168.90 

    For Extra Heavy Fittings, Add  157.23 
    For Above Ground Cast Iron Pipe Installation, Add  12.66 
    For Work In Restricted Working Space, Add  75.96 

. 
 22 13 16 00-0087 EA  8" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 733.23 172.15 

    For Extra Heavy Fittings, Add  166.32 
    For Above Ground Cast Iron Pipe Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.41 

. 
 22 13 16 00-0088 EA  8" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 751.85 180.28 

    For Extra Heavy Fittings, Add  168.54 
    For Above Ground Cast Iron Pipe Installation, Add  13.52 
    For Work In Restricted Working Space, Add  81.09 

. 
 22 13 16 00-0089 EA 8" x 6" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 885.47 200.53 

    For Extra Heavy Fittings, Add  204.67 
    For Above Ground Cast Iron Pipe Installation, Add  15.04 
    For Work In Restricted Working Space, Add  90.21 

. 
 22 13 16 00-0090 EA 10" x 3" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,078.14 187.90 

    For Extra Heavy Fittings, Add  278.74 
    For Above Ground Cast Iron Pipe Installation, Add  14.09 
    For Work In Restricted Working Space, Add  84.52 

. 
 22 13 16 00-0091 EA 10" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,121.71 196.16 

    For Extra Heavy Fittings, Add  289.64 
    For Above Ground Cast Iron Pipe Installation, Add  14.71 
    For Work In Restricted Working Space, Add  88.25 
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. 
 22 13 16 00-0092 EA 10" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,227.67 216.91 

    For Extra Heavy Fittings, Add  315.88 
    For Above Ground Cast Iron Pipe Installation, Add  16.26 
    For Work In Restricted Working Space, Add  97.55 

. 
 22 13 16 00-0093 EA 10" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,610.14 230.04 

    For Extra Heavy Fittings, Add  442.84 
    For Above Ground Cast Iron Pipe Installation, Add  17.24 
    For Work In Restricted Working Space, Add  103.46 

. 
 22 13 16 00-0094 EA 12" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,655.70 230.04 

    For Extra Heavy Fittings, Add  458.79 
    For Above Ground Cast Iron Pipe Installation, Add  17.24 
    For Work In Restricted Working Space, Add  103.46 

. 
 22 13 16 00-0095 EA 12" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,725.52 249.29 

    For Extra Heavy Fittings, Add  473.12 
    For Above Ground Cast Iron Pipe Installation, Add  18.69 
    For Work In Restricted Working Space, Add  112.13 

. 
 22 13 16 00-0096 EA 12" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 2,019.06 261.66 

    For Extra Heavy Fittings, Add  569.40 
    For Above Ground Cast Iron Pipe Installation, Add  19.61 
    For Work In Restricted Working Space, Add  117.66 

. 
 22 13 16 00-0097 EA 12" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 2,443.13 269.42 

    For Extra Heavy Fittings, Add  713.72 
    For Above Ground Cast Iron Pipe Installation, Add  20.20 
    For Work In Restricted Working Space, Add  121.18 

. 
 22 13 16 00-0098 EA 15" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 3,995.58 254.04 

    For Extra Heavy Fittings, Add  1,265.15 
    For Above Ground Cast Iron Pipe Installation, Add  19.04 
    For Work In Restricted Working Space, Add  114.26 

. 
 22 13 16 00-0099 EA 15" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,172.30 274.91 

    For Extra Heavy Fittings, Add  1,316.01 
    For Above Ground Cast Iron Pipe Installation, Add  20.61 
    For Work In Restricted Working Space, Add  123.68 

. 
 22 13 16 00-0100 EA 15" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,259.23 286.79 

    For Extra Heavy Fittings, Add  1,340.23 
    For Above Ground Cast Iron Pipe Installation, Add  21.50 
    For Work In Restricted Working Space, Add  129.00 

. 
 22 13 16 00-0101 EA 15" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 4,359.10 296.55 

    For Extra Heavy Fittings, Add  1,370.11 
    For Above Ground Cast Iron Pipe Installation, Add  22.23 
    For Work In Restricted Working Space, Add  133.35 

. 
 22 13 16 00-0102 EA 15" x 12" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 4,471.53 313.80 

    For Extra Heavy Fittings, Add  1,400.38 
    For Above Ground Cast Iron Pipe Installation, Add  23.52 
    For Work In Restricted Working Space, Add  141.13 

XXXXXXX 
. 
 22 13 16 00-0103  Bell And Spigot Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0104 EA  2" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 169.90 86.85 

    For Extra Heavy Fittings, Add  13.87 
    For Above Ground Cast Iron Pipe Installation, Add  6.51 
    For Work In Restricted Working Space, Add  39.08 

. 
 22 13 16 00-0105 EA  3" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 201.90 95.11 

    For Extra Heavy Fittings, Add  20.75 
    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0106 EA  4" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 268.72 124.65 

    For Extra Heavy Fittings, Add  28.66 
    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 

. 
 22 13 16 00-0107 EA  5" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 354.50 137.53 

    For Extra Heavy Fittings, Add  51.93 
    For Above Ground Cast Iron Pipe Installation, Add  10.31 
    For Work In Restricted Working Space, Add  61.84 

. 
 22 13 16 00-0108 EA  6" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 443.59 170.58 

    For Extra Heavy Fittings, Add  65.76 
    For Above Ground Cast Iron Pipe Installation, Add  12.79 
    For Work In Restricted Working Space, Add  76.71 

. 
 22 13 16 00-0109 EA  8" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 796.41 226.16 

    For Extra Heavy Fittings, Add  160.08 
    For Above Ground Cast Iron Pipe Installation, Add  16.95 
    For Work In Restricted Working Space, Add  101.71 

. 
 22 13 16 00-0110 EA  10" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,142.31 296.55 

    For Extra Heavy Fittings, Add  244.23 
    For Above Ground Cast Iron Pipe Installation, Add  22.23 
    For Work In Restricted Working Space, Add  133.35 

. 
 22 13 16 00-0111 EA  12" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,527.76 381.19 

    For Extra Heavy Fittings, Add  334.69 
    For Above Ground Cast Iron Pipe Installation, Add  28.58 
    For Work In Restricted Working Space, Add  171.45 

XXXXXXX 
. 
 22 13 16 00-0112  Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 

00-0030) 
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. 
 22 13 16 00-0113 EA  3" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 180.60 90.77 

    For Extra Heavy Fittings, Add  15.56 
    For Above Ground Cast Iron Pipe Installation, Add  6.81 
    For Work In Restricted Working Space, Add  40.84 

. 
 22 13 16 00-0114 EA  4" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 249.94 112.19 

    For Extra Heavy Fittings, Add  28.58 
    For Above Ground Cast Iron Pipe Installation, Add  8.41 
    For Work In Restricted Working Space, Add  50.48 

. 
 22 13 16 00-0115 EA  4" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 268.11 115.03 

    For Extra Heavy Fittings, Add  33.45 
    For Above Ground Cast Iron Pipe Installation, Add  8.63 
    For Work In Restricted Working Space, Add  51.77 

. 
 22 13 16 00-0116 EA  6" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 379.49 139.23 

    For Extra Heavy Fittings, Add  59.79 
    For Above Ground Cast Iron Pipe Installation, Add  10.43 
    For Work In Restricted Working Space, Add  62.60 

. 
 22 13 16 00-0117 EA  6" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 394.56 141.78 

    For Extra Heavy Fittings, Add  63.68 
    For Above Ground Cast Iron Pipe Installation, Add  10.63 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 13 16 00-0118 EA  6" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 418.46 151.26 

    For Extra Heavy Fittings, Add  67.08 
    For Above Ground Cast Iron Pipe Installation, Add  11.34 
    For Work In Restricted Working Space, Add  68.04 

. 
 22 13 16 00-0119 EA  8" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 569.89 168.90 

    For Extra Heavy Fittings, Add  110.84 
    For Above Ground Cast Iron Pipe Installation, Add  12.66 
    For Work In Restricted Working Space, Add  75.96 

. 
 22 13 16 00-0120 EA  8" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 586.99 180.28 

    For Extra Heavy Fittings, Add  110.84 
    For Above Ground Cast Iron Pipe Installation, Add  13.52 
    For Work In Restricted Working Space, Add  81.09 

. 
 22 13 16 00-0121 EA  8" x 6" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 735.45 200.53 

    For Extra Heavy Fittings, Add  152.16 
    For Above Ground Cast Iron Pipe Installation, Add  15.04 
    For Work In Restricted Working Space, Add  90.21 

XXXXXXX 
. 
 22 13 16 00-0122  Bell And Spigot Cast Iron Double Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0123 EA  2" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 265.31 103.92 

    For Extra Heavy Fittings, Add  38.35 
    For Above Ground Cast Iron Pipe Installation, Add  7.79 
    For Work In Restricted Working Space, Add  46.72 

. 
 22 13 16 00-0124 EA  3" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 380.32 131.01 

    For Extra Heavy Fittings, Add  64.39 
    For Above Ground Cast Iron Pipe Installation, Add  9.82 
    For Work In Restricted Working Space, Add  58.91 

. 
 22 13 16 00-0125 EA  4" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 512.63 165.70 

    For Extra Heavy Fittings, Add  92.44 
    For Above Ground Cast Iron Pipe Installation, Add  12.43 
    For Work In Restricted Working Space, Add  74.55 

. 
 22 13 16 00-0126 EA  6" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 943.86 238.73 

    For Extra Heavy Fittings, Add  205.07 
    For Above Ground Cast Iron Pipe Installation, Add  17.90 
    For Work In Restricted Working Space, Add  107.38 

. 
 22 13 16 00-0127 EA  8" Bell And Spigot Cast Iron Double Wye ........................................................................................................................ 1,851.76 283.91 

    For Extra Heavy Fittings, Add  499.16 
    For Above Ground Cast Iron Pipe Installation, Add  21.28 
    For Work In Restricted Working Space, Add  127.68 

. 
 22 13 16 00-0128 EA  10" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 2,441.06 317.67 

    For Extra Heavy Fittings, Add  687.68 
    For Above Ground Cast Iron Pipe Installation, Add  23.81 
    For Work In Restricted Working Space, Add  142.88 

. 
 22 13 16 00-0129 EA  12" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,728.18 381.19 

    For Extra Heavy Fittings, Add  404.83 
    For Above Ground Cast Iron Pipe Installation, Add  28.58 
    For Work In Restricted Working Space, Add  171.45 

. 
 22 13 16 00-0130 EA  15" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 4,723.96 400.07 

    For Extra Heavy Fittings, Add  1,443.34 
    For Above Ground Cast Iron Pipe Installation, Add  30.01 
    For Work In Restricted Working Space, Add  180.04 

XXXXXXX 
. 
 22 13 16 00-0131  Bell And Spigot Cast Iron Reducing Double Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0132 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 248.93 122.89 

    For Extra Heavy Fittings, Add  22.63 
    For Above Ground Cast Iron Pipe Installation, Add  9.21 
    For Work In Restricted Working Space, Add  55.28 

. 
 22 13 16 00-0133 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 288.80 141.17 

    For Extra Heavy Fittings, Add  26.99 
    For Above Ground Cast Iron Pipe Installation, Add  10.59 
    For Work In Restricted Working Space, Add  63.51 
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 22 13 16 00-0134 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 311.44 148.08 

    For Extra Heavy Fittings, Add  31.27 
    For Above Ground Cast Iron Pipe Installation, Add  11.11 
    For Work In Restricted Working Space, Add  66.63 

. 
 22 13 16 00-0135 EA  6" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 381.57 165.60 

    For Extra Heavy Fittings, Add  46.67 
    For Above Ground Cast Iron Pipe Installation, Add  12.41 
    For Work In Restricted Working Space, Add  74.47 

. 
 22 13 16 00-0136 EA  6" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 403.73 171.91 

    For Extra Heavy Fittings, Add  51.11 
    For Above Ground Cast Iron Pipe Installation, Add  12.89 
    For Work In Restricted Working Space, Add  77.31 

. 
 22 13 16 00-0137 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 462.35 187.47 

    For Extra Heavy Fittings, Add  63.46 
    For Above Ground Cast Iron Pipe Installation, Add  14.05 
    For Work In Restricted Working Space, Add  84.31 

. 
 22 13 16 00-0138 EA  8" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 730.50 218.78 

    For Extra Heavy Fittings, Add  140.91 
    For Above Ground Cast Iron Pipe Installation, Add  16.40 
    For Work In Restricted Working Space, Add  98.37 

. 
 22 13 16 00-0139 EA  8" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 800.25 258.91 

    For Extra Heavy Fittings, Add  144.20 
    For Above Ground Cast Iron Pipe Installation, Add  19.41 
    For Work In Restricted Working Space, Add  116.48 

. 
 22 13 16 00-0140 EA  10" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 778.43 234.03 

    For Extra Heavy Fittings, Add  149.63 
    For Above Ground Cast Iron Pipe Installation, Add  17.55 
    For Work In Restricted Working Space, Add  105.28 

. 
 22 13 16 00-0141 EA 10" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 907.71 274.91 

    For Extra Heavy Fittings, Add  173.40 
    For Above Ground Cast Iron Pipe Installation, Add  20.61 
    For Work In Restricted Working Space, Add  123.68 

. 
 22 13 16 00-0142 EA 10" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,109.90 299.67 

    For Extra Heavy Fittings, Add  231.21 
    For Above Ground Cast Iron Pipe Installation, Add  22.47 
    For Work In Restricted Working Space, Add  134.79 

. 
 22 13 16 00-0143 EA 12" x 6" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,133.78 306.55 

    For Extra Heavy Fittings, Add  235.95 
    For Above Ground Cast Iron Pipe Installation, Add  22.98 
    For Work In Restricted Working Space, Add  137.89 

. 
 22 13 16 00-0144 EA 12" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,436.45 333.55 

    For Extra Heavy Fittings, Add  327.73 
    For Above Ground Cast Iron Pipe Installation, Add  25.00 
    For Work In Restricted Working Space, Add  150.02 

XXXXXXX 
. 
 22 13 16 00-0145  Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-

0030) 
. 
. 

 22 13 16 00-0146 EA  2" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 226.04 103.92 
    For Extra Heavy Fittings, Add  24.61 
    For Above Ground Cast Iron Pipe Installation, Add  7.79 
    For Work In Restricted Working Space, Add  46.72 

. 
 22 13 16 00-0147 EA  3" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 304.17 139.01 

    For Extra Heavy Fittings, Add  33.51 
    For Above Ground Cast Iron Pipe Installation, Add  10.42 
    For Work In Restricted Working Space, Add  62.53 

. 
 22 13 16 00-0148 EA  4" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 395.27 173.83 

    For Extra Heavy Fittings, Add  47.15 
    For Above Ground Cast Iron Pipe Installation, Add  13.03 
    For Work In Restricted Working Space, Add  78.17 

. 
 22 13 16 00-0149 EA  6" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 817.67 266.80 

    For Extra Heavy Fittings, Add  146.17 
    For Above Ground Cast Iron Pipe Installation, Add  20.00 
    For Work In Restricted Working Space, Add  120.01 

XXXXXXX 
. 
 22 13 16 00-0150  Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0151 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 297.95 124.65 
    For Extra Heavy Fittings, Add  38.89 
    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 

. 
 22 13 16 00-0152 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 351.71 141.17 

    For Extra Heavy Fittings, Add  49.00 
    For Above Ground Cast Iron Pipe Installation, Add  10.59 
    For Work In Restricted Working Space, Add  63.51 

. 
 22 13 16 00-0153 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 394.45 157.17 

    For Extra Heavy Fittings, Add  55.62 
    For Above Ground Cast Iron Pipe Installation, Add  11.78 
    For Work In Restricted Working Space, Add  70.67 

. 
 22 13 16 00-0154 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 744.25 199.01 

    For Extra Heavy Fittings, Add  156.05 
    For Above Ground Cast Iron Pipe Installation, Add  14.92 
    For Work In Restricted Working Space, Add  89.52 

XXXXXXX 
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 22 13 16 00-0155  Bell And Spigot Cast Iron Sanitary Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0156 EA  2" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 185.18 86.98 

    For Extra Heavy Fittings, Add  19.18 
    For Above Ground Cast Iron Pipe Installation, Add  6.52 
    For Work In Restricted Working Space, Add  39.12 

. 
 22 13 16 00-0157 EA  3" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 209.52 95.11 

    For Extra Heavy Fittings, Add  23.42 
    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0158 EA  4" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 327.03 116.52 

    For Extra Heavy Fittings, Add  53.29 
    For Above Ground Cast Iron Pipe Installation, Add  8.74 
    For Work In Restricted Working Space, Add  52.43 

. 
 22 13 16 00-0159 EA  5" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 452.92 121.25 

    For Extra Heavy Fittings, Add  94.86 
    For Above Ground Cast Iron Pipe Installation, Add  9.09 
    For Work In Restricted Working Space, Add  54.56 

. 
 22 13 16 00-0160 EA  6" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 543.32 145.43 

    For Extra Heavy Fittings, Add  113.84 
    For Above Ground Cast Iron Pipe Installation, Add  10.90 
    For Work In Restricted Working Space, Add  65.42 

. 
 22 13 16 00-0161 EA  8" Bell And Spigot Cast Iron Sanitary Tee ....................................................................................................................... 1,144.12 191.91 

    For Extra Heavy Fittings, Add  299.74 
    For Above Ground Cast Iron Pipe Installation, Add  14.39 
    For Work In Restricted Working Space, Add  86.32 

. 
 22 13 16 00-0162 EA  10" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,707.31 234.03 

    For Extra Heavy Fittings, Add  474.73 
    For Above Ground Cast Iron Pipe Installation, Add  17.55 
    For Work In Restricted Working Space, Add  105.28 

. 
 22 13 16 00-0163 EA  12" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 2,531.04 274.91 

    For Extra Heavy Fittings, Add  741.57 
    For Above Ground Cast Iron Pipe Installation, Add  20.61 
    For Work In Restricted Working Space, Add  123.68 

XXXXXXX 
. 
 22 13 16 00-0164  Bell And Spigot Cast Iron Reducing Sanitary Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0165 EA  3" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 241.10 90.77 

    For Extra Heavy Fittings, Add  36.74 
    For Above Ground Cast Iron Pipe Installation, Add  6.81 
    For Work In Restricted Working Space, Add  40.84 

. 
 22 13 16 00-0166 EA  4" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 285.12 106.35 

    For Extra Heavy Fittings, Add  44.00 
    For Above Ground Cast Iron Pipe Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.82 

. 
 22 13 16 00-0167 EA  4" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 297.23 106.35 

    For Extra Heavy Fittings, Add  48.24 
    For Above Ground Cast Iron Pipe Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.82 

. 
 22 13 16 00-0168 EA  6" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 434.71 139.23 

    For Extra Heavy Fittings, Add  79.12 
    For Above Ground Cast Iron Pipe Installation, Add  10.43 
    For Work In Restricted Working Space, Add  62.60 

. 
 22 13 16 00-0169 EA  6" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 451.94 141.78 

    For Extra Heavy Fittings, Add  83.77 
    For Above Ground Cast Iron Pipe Installation, Add  10.63 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 13 16 00-0170 EA  6" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 489.76 151.26 

    For Extra Heavy Fittings, Add  92.04 
    For Above Ground Cast Iron Pipe Installation, Add  11.34 
    For Work In Restricted Working Space, Add  68.04 

. 
 22 13 16 00-0171 EA  8" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 820.47 180.28 

    For Extra Heavy Fittings, Add  192.56 
    For Above Ground Cast Iron Pipe Installation, Add  13.52 
    For Work In Restricted Working Space, Add  81.09 

. 
 22 13 16 00-0172 EA  8" x 6" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................ 1,024.46 200.53 

    For Extra Heavy Fittings, Add  253.31 
    For Above Ground Cast Iron Pipe Installation, Add  15.04 
    For Work In Restricted Working Space, Add  90.21 

XXXXXXX 
. 
 22 13 16 00-0173  Bell And Spigot Cast Iron Vent Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0174 EA  2" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 162.29 86.85 

    For Extra Heavy Fittings, Add  11.20 
    For Above Ground Cast Iron Pipe Installation, Add  6.51 
    For Work In Restricted Working Space, Add  39.08 

. 
 22 13 16 00-0175 EA  3" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 198.33 95.11 

    For Extra Heavy Fittings, Add  19.50 
    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0176 EA  4" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 262.32 124.65 

    For Extra Heavy Fittings, Add  26.42 
    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 
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. 
 22 13 16 00-0177 EA  5" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 318.75 137.53 

    For Extra Heavy Fittings, Add  39.42 
    For Above Ground Cast Iron Pipe Installation, Add  10.31 
    For Work In Restricted Working Space, Add  61.84 

. 
 22 13 16 00-0178 EA  6" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 400.80 170.58 

    For Extra Heavy Fittings, Add  50.79 
    For Above Ground Cast Iron Pipe Installation, Add  12.79 
    For Work In Restricted Working Space, Add  76.71 

. 
 22 13 16 00-0179 EA  8" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 676.69 226.16 

    For Extra Heavy Fittings, Add  118.18 
    For Above Ground Cast Iron Pipe Installation, Add  16.95 
    For Work In Restricted Working Space, Add  101.71 

XXXXXXX 
. 
 22 13 16 00-0180  Bell And Spigot Cast Iron Tapped Sanitary Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0181 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 166.03 86.85 

    For Extra Heavy Fittings, Add  12.51 
    For Above Ground Cast Iron Pipe Installation, Add  6.51 
    For Work In Restricted Working Space, Add  39.08 

. 
 22 13 16 00-0182 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 183.05 95.11 

    For Extra Heavy Fittings, Add  14.15 
    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0183 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 236.66 124.65 

    For Extra Heavy Fittings, Add  17.44 
    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 

XXXXXXX 
. 
 22 13 16 00-0184  Bell And Spigot Cast Iron Tapped Sanitary Crosses (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0185 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 168.40 86.85 

    For Extra Heavy Fittings, Add  13.34 
    For Above Ground Cast Iron Pipe Installation, Add  6.51 
    For Work In Restricted Working Space, Add  39.08 

. 
 22 13 16 00-0186 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 187.54 95.11 

    For Extra Heavy Fittings, Add  15.72 
    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0187 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 247.96 124.65 

    For Extra Heavy Fittings, Add  21.40 
    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 

XXXXXXX 
. 
 22 13 16 00-0188  Bell And Spigot Cast Iron Reducers (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0189 EA  3" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 93.47 48.91 

    For Extra Heavy Fittings, Add  7.08 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0190 EA  4" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 117.94 64.49 

    For Extra Heavy Fittings, Add  7.41 
    For Above Ground Cast Iron Pipe Installation, Add  4.84 
    For Work In Restricted Working Space, Add  29.03 

. 
 22 13 16 00-0191 EA  4" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 124.98 65.03 

    For Extra Heavy Fittings, Add  9.63 
    For Above Ground Cast Iron Pipe Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0192 EA  6" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 150.40 73.63 

    For Extra Heavy Fittings, Add  13.99 
    For Above Ground Cast Iron Pipe Installation, Add  5.52 
    For Work In Restricted Working Space, Add  33.13 

. 
 22 13 16 00-0193 EA  6" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 156.82 74.60 

    For Extra Heavy Fittings, Add  15.72 
    For Above Ground Cast Iron Pipe Installation, Add  5.60 
    For Work In Restricted Working Space, Add  33.57 

. 
 22 13 16 00-0194 EA  6" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 161.68 76.18 

    For Extra Heavy Fittings, Add  16.63 
    For Above Ground Cast Iron Pipe Installation, Add  5.71 
    For Work In Restricted Working Space, Add  34.25 

. 
 22 13 16 00-0195 EA  8" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 205.41 78.48 

    For Extra Heavy Fittings, Add  30.70 
    For Above Ground Cast Iron Pipe Installation, Add  5.88 
    For Work In Restricted Working Space, Add  35.31 

. 
 22 13 16 00-0196 EA  8" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 234.64 97.39 

    For Extra Heavy Fittings, Add  31.02 
    For Above Ground Cast Iron Pipe Installation, Add  7.30 
    For Work In Restricted Working Space, Add  43.80 

. 
 22 13 16 00-0197 EA  8" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 240.81 99.89 

    For Extra Heavy Fittings, Add  31.85 
    For Above Ground Cast Iron Pipe Installation, Add  7.49 
    For Work In Restricted Working Space, Add  44.94 

. 
 22 13 16 00-0198 EA 8" x 6" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 248.94 104.27 

    For Extra Heavy Fittings, Add  32.43 
    For Above Ground Cast Iron Pipe Installation, Add  7.81 
    For Work In Restricted Working Space, Add  46.88 
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. 
 22 13 16 00-0199 EA 10" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 308.11 117.02 

    For Extra Heavy Fittings, Add  46.42 
    For Above Ground Cast Iron Pipe Installation, Add  8.77 
    For Work In Restricted Working Space, Add  52.64 

. 
 22 13 16 00-0200 EA 10" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 324.75 122.90 

    For Extra Heavy Fittings, Add  49.15 
    For Above Ground Cast Iron Pipe Installation, Add  9.22 
    For Work In Restricted Working Space, Add  55.30 

. 
 22 13 16 00-0201 EA 10" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 345.45 128.27 

    For Extra Heavy Fittings, Add  53.59 
    For Above Ground Cast Iron Pipe Installation, Add  9.62 
    For Work In Restricted Working Space, Add  57.70 

. 
 22 13 16 00-0202 EA 12" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 424.92 139.02 

    For Extra Heavy Fittings, Add  75.79 
    For Above Ground Cast Iron Pipe Installation, Add  10.42 
    For Work In Restricted Working Space, Add  62.51 

. 
 22 13 16 00-0203 EA 12" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 475.54 162.65 

    For Extra Heavy Fittings, Add  81.06 
    For Above Ground Cast Iron Pipe Installation, Add  12.20 
    For Work In Restricted Working Space, Add  73.18 

. 
 22 13 16 00-0204 EA 12" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 516.28 185.28 

    For Extra Heavy Fittings, Add  83.46 
    For Above Ground Cast Iron Pipe Installation, Add  13.89 
    For Work In Restricted Working Space, Add  83.35 

. 
 22 13 16 00-0205 EA 12" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 567.81 213.40 

    For Extra Heavy Fittings, Add  86.75 
    For Above Ground Cast Iron Pipe Installation, Add  16.00 
    For Work In Restricted Working Space, Add  95.99 

. 
 22 13 16 00-0206 EA 15" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 728.19 213.40 

    For Extra Heavy Fittings, Add  142.88 
    For Above Ground Cast Iron Pipe Installation, Add  16.00 
    For Work In Restricted Working Space, Add  95.99 

. 
 22 13 16 00-0207 EA 15" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 775.44 230.04 

    For Extra Heavy Fittings, Add  150.70 
    For Above Ground Cast Iron Pipe Installation, Add  17.24 
    For Work In Restricted Working Space, Add  103.46 

. 
 22 13 16 00-0208 EA 15" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 808.09 242.53 

    For Extra Heavy Fittings, Add  155.54 
    For Above Ground Cast Iron Pipe Installation, Add  18.18 
    For Work In Restricted Working Space, Add  109.11 

. 
 22 13 16 00-0209 EA 15" x 12" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 852.21 258.91 

    For Extra Heavy Fittings, Add  162.38 
    For Above Ground Cast Iron Pipe Installation, Add  19.41 
    For Work In Restricted Working Space, Add  116.48 

XXXXXXX 
. 
 22 13 16 00-0210  Bell And Spigot Cast Iron P-Traps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0211 EA  2" Bell And Spigot Cast Iron P-Trap ...................................................................................................................................... 92.87 38.88 

    For Extra Heavy Fittings, Add  12.11 
    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0212 EA  3" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 123.57 48.91 

    For Extra Heavy Fittings, Add  17.62 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0213 EA  4" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 168.00 65.03 

    For Extra Heavy Fittings, Add  24.69 
    For Above Ground Cast Iron Pipe Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0214 EA  5" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 253.36 68.16 

    For Extra Heavy Fittings, Add  52.92 
    For Above Ground Cast Iron Pipe Installation, Add  5.11 
    For Work In Restricted Working Space, Add  30.65 

. 
 22 13 16 00-0215 EA  6" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 337.95 80.18 

    For Extra Heavy Fittings, Add  76.22 
    For Above Ground Cast Iron Pipe Installation, Add  6.01 
    For Work In Restricted Working Space, Add  36.06 

. 
 22 13 16 00-0216 EA  8" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 737.57 104.27 

    For Extra Heavy Fittings, Add  203.46 
    For Above Ground Cast Iron Pipe Installation, Add  7.81 
    For Work In Restricted Working Space, Add  46.88 

. 
 22 13 16 00-0217 EA  10" Bell And Spigot Cast Iron P-Trap .................................................................................................................................. 820.36 128.27 

    For Extra Heavy Fittings, Add  219.81 
    For Above Ground Cast Iron Pipe Installation, Add  9.62 
    For Work In Restricted Working Space, Add  57.70 

XXXXXXX 
. 
 22 13 16 00-0218  Bell And Spigot Cast Iron Deep Seal P-Traps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0219 EA  2" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 106.02 38.88 

    For Extra Heavy Fittings, Add  16.71 
    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.48 
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. 
 22 13 16 00-0220 EA  3" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 149.41 48.91 

    For Extra Heavy Fittings, Add  26.66 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0221 EA  4" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 216.04 65.03 

    For Extra Heavy Fittings, Add  41.50 
    For Above Ground Cast Iron Pipe Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0222 EA  5" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 341.32 76.18 

    For Extra Heavy Fittings, Add  79.51 
    For Above Ground Cast Iron Pipe Installation, Add  5.71 
    For Work In Restricted Working Space, Add  34.25 

. 
 22 13 16 00-0223 EA  6" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 363.03 84.93 

    For Extra Heavy Fittings, Add  82.47 
    For Above Ground Cast Iron Pipe Installation, Add  6.37 
    For Work In Restricted Working Space, Add  38.22 

XXXXXXX 
. 
 22 13 16 00-0224  Bell And Spigot Cast Iron Running Traps With Single Vent (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0225 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 245.97 93.89 

    For Above Ground Cast Iron Pipe Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0226 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 327.52 123.43 

    For Above Ground Cast Iron Pipe Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.05 

. 
 22 13 16 00-0227 EA  5" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 424.02 132.31 

    For Above Ground Cast Iron Pipe Installation, Add  10.00 
    For Work In Restricted Working Space, Add  60.00 

. 
 22 13 16 00-0228 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 829.79 149.93 

    For Above Ground Cast Iron Pipe Installation, Add  11.34 
    For Work In Restricted Working Space, Add  68.04 

. 
 22 13 16 00-0229 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ................................................................................... 2,664.22 178.27 

    For Above Ground Cast Iron Pipe Installation, Add  13.52 
    For Work In Restricted Working Space, Add  81.09 

. 
 22 13 16 00-0230 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Single Vent ................................................................................... 2,885.76 198.91 

    For Above Ground Cast Iron Pipe Installation, Add  15.04 
    For Work In Restricted Working Space, Add  90.21 

XXXXXXX 
. 
 22 13 16 00-0231  Bell And Spigot Cast Running Traps With Double Vent (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0232 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 317.12 129.66 

    For Above Ground Cast Iron Pipe Installation, Add  9.82 
    For Work In Restricted Working Space, Add  58.91 

. 
 22 13 16 00-0233 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 429.65 163.67 

    For Above Ground Cast Iron Pipe Installation, Add  12.43 
    For Work In Restricted Working Space, Add  74.55 

. 
 22 13 16 00-0234 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 928.57 185.28 

    For Above Ground Cast Iron Pipe Installation, Add  14.05 
    For Work In Restricted Working Space, Add  84.31 

. 
 22 13 16 00-0235 EA  6" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 1,078.77 224.28 

    For Above Ground Cast Iron Pipe Installation, Add  16.99 
    For Work In Restricted Working Space, Add  101.96 

. 
 22 13 16 00-0236 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,874.46 216.16 

    For Above Ground Cast Iron Pipe Installation, Add  16.40 
    For Work In Restricted Working Space, Add  98.37 

. 
 22 13 16 00-0237 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 3,158.05 256.67 

    For Above Ground Cast Iron Pipe Installation, Add  19.41 
    For Work In Restricted Working Space, Add  116.48 

. 
 22 13 16 00-0238 EA  10" x 8" Bell And Spigot Cast Iron Running Trap With Double Vent ................................................................................ 4,191.35 296.17 

    For Above Ground Cast Iron Pipe Installation, Add  22.47 
    For Work In Restricted Working Space, Add  134.79 

. 
 22 13 16 00-0239 EA  12" x 10" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 5,787.45 342.42 

    For Above Ground Cast Iron Pipe Installation, Add  25.94 
    For Work In Restricted Working Space, Add  155.63 

. 
 22 13 16 00-0240 EA  15" x 12" Bell And Spigot Cast Iron Running Trap With Double Vent ............................................................................ 11,211.62 396.06 

    For Above Ground Cast Iron Pipe Installation, Add  30.02 
    For Work In Restricted Working Space, Add  180.10 

XXXXXXX 
. 
 22 13 16 00-0241  Bell And Spigot Cast Iron Scission Joint Fittings (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0242 EA  2" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 181.64  

    For Above Ground Cast Iron Pipe Installation, Add  2.91 
    For Work In Restricted Working Space, Add  17.44 

. 
 22 13 16 00-0243 EA  3" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 248.04  

    For Above Ground Cast Iron Pipe Installation, Add  3.27 
    For Work In Restricted Working Space, Add  19.59 

. 
 22 13 16 00-0244 EA  4" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 288.45  

    For Above Ground Cast Iron Pipe Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.24 

. 
 22 13 16 00-0245 EA  5" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 355.13  

    For Above Ground Cast Iron Pipe Installation, Add  5.08 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0246 EA  6" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 431.16  

    For Above Ground Cast Iron Pipe Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.83 
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. 
 22 13 16 00-0247 EA  8" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 803.72  

    For Above Ground Cast Iron Pipe Installation, Add  7.76 
    For Work In Restricted Working Space, Add  46.54 

XXXXXXX 
. 
 22 13 16 00-0248  Cut And Prepare Existing In-Place Cast Iron Pipe (22 13 16 00-0019) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0249 EA 2", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 16.19  
    For Above Ground Cast Iron Pipe Installation, Add  0.81 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 13 16 00-0250 EA 3", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 17.66  

    For Above Ground Cast Iron Pipe Installation, Add  0.88 
    For Work In Restricted Working Space, Add  5.30 

. 
 22 13 16 00-0251 EA 4", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 22.08  

    For Above Ground Cast Iron Pipe Installation, Add  1.10 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 13 16 00-0252 EA 6", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 26.49  

    For Above Ground Cast Iron Pipe Installation, Add  1.32 
    For Work In Restricted Working Space, Add  7.95 

. 
 22 13 16 00-0253 EA 8", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 35.32  

    For Above Ground Cast Iron Pipe Installation, Add  1.77 
    For Work In Restricted Working Space, Add  10.60 

. 
 22 13 16 00-0254 EA 10", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 41.20  

    For Above Ground Cast Iron Pipe Installation, Add  2.06 
    For Work In Restricted Working Space, Add  12.36 

. 
 22 13 16 00-0255 EA 12", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 48.56  

    For Above Ground Cast Iron Pipe Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.57 

. 
 22 13 16 00-0256 EA 15", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 55.92  

    For Above Ground Cast Iron Pipe Installation, Add  2.80 
    For Work In Restricted Working Space, Add  16.78 

XXXXXXX 
. 
 22 13 16 00-0257  Joint Material (22 13 16 00-0019) 

Note: Labor costs are included in the installation costs for fittings. 
. 
. 

 22 13 16 00-0258 LB  Lead (1 LB/Diameter Inch) Joint Material ................................................................................................................................ 6.03  
. 

 22 13 16 00-0259 LB  Oakum (1/8 LB/Diameter Inch) Joint Material ....................................................................................................................... 16.96  
. 

 22 13 16 00-0260 EA 2" Dual Tite Rubber Gasket .................................................................................................................................................... 3.17  
. 

 22 13 16 00-0261 EA 3" Dual Tite Rubber Gasket .................................................................................................................................................... 4.34  
. 

 22 13 16 00-0262 EA 4" Dual Tite Rubber Gasket .................................................................................................................................................... 5.40  
. 

 22 13 16 00-0263 EA 6" Dual Tite Rubber Gasket .................................................................................................................................................... 8.95  
. 

 22 13 16 00-0264 EA 8" Dual Tite Rubber Gasket .................................................................................................................................................. 19.75  
. 

 22 13 16 00-0265 EA 10" Dual Tite Rubber Gasket ................................................................................................................................................ 30.28  
. 

 22 13 16 00-0266 EA 12" Dual Tite Rubber Gasket ................................................................................................................................................ 38.57  
. 

 22 13 16 00-0267 EA 15" Dual Tite Rubber Gasket ................................................................................................................................................ 45.81  

XXXXXXX 
. 
 22 13 16 00-0268  No Hub Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service Weight. Excludes hangers. 
. 
. 
 22 13 16 00-0269  No Hub Cast Iron Pipe (22 13 16 00-0268) 

Note: Excludes couplings. 
. 
. 

 22 13 16 00-0270 LF 1-1/2" No Hub Cast Iron Pipe................................................................................................................................................ 20.21 8.13 
    For Below Ground Installation, Add  0.61 
    For Work In Restricted Working Space, Add  3.66 

. 
 22 13 16 00-0271 LF 2" No Hub Cast Iron Pipe ...................................................................................................................................................... 21.50 8.67 

    For Below Ground Installation, Add  0.66 
    For Work In Restricted Working Space, Add  3.93 

. 
 22 13 16 00-0272 LF 3" No Hub Cast Iron Pipe ...................................................................................................................................................... 30.58 12.60 

    For Below Ground Installation, Add  0.95 
    For Work In Restricted Working Space, Add  5.69 

. 
 22 13 16 00-0273 LF 4" No Hub Cast Iron Pipe ...................................................................................................................................................... 39.69 16.39 

    For Below Ground Installation, Add  1.23 
    For Work In Restricted Working Space, Add  7.39 

. 
 22 13 16 00-0274 LF 5" No Hub Cast Iron Pipe ...................................................................................................................................................... 48.86 18.59 

    For Below Ground Installation, Add  1.39 
    For Work In Restricted Working Space, Add  8.36 

. 
 22 13 16 00-0275 LF 6" No Hub Cast Iron Pipe ...................................................................................................................................................... 56.32 20.29 

    For Below Ground Installation, Add  1.52 
    For Work In Restricted Working Space, Add  9.11 

. 
 22 13 16 00-0276 LF 8" No Hub Cast Iron Pipe ...................................................................................................................................................... 85.53 29.38 

    For Below Ground Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.19 

. 
 22 13 16 00-0277 LF 10" No Hub Cast Iron Pipe .................................................................................................................................................. 118.92 33.38 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.00 

XXXXXXX 
. 
 22 13 16 00-0278  No Hub Cast Iron Fittings (22 13 16 00-0268) 

. 

. 
 22 13 16 00-0279  No Hub Cast Iron Long Sweeps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0280 EA  1-1/2" No Hub Cast Iron Long Sweep ................................................................................................................................... 74.07 36.85 

    For Below Ground Installation, Add  2.76 
    For Work In Restricted Working Space, Add  16.59 
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. 
 22 13 16 00-0281 EA  2" No Hub Cast Iron Long Sweep ......................................................................................................................................... 76.89 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0282 EA  3" No Hub Cast Iron Long Sweep ......................................................................................................................................... 90.21 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0283 EA  4" No Hub Cast Iron Long Sweep ....................................................................................................................................... 123.35 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0284 EA  5" No Hub Cast Iron Long Sweep ....................................................................................................................................... 158.12 61.35 

    For Below Ground Installation, Add  4.60 
    For Work In Restricted Working Space, Add  27.58 

. 
 22 13 16 00-0285 EA  6" No Hub Cast Iron Long Sweep ....................................................................................................................................... 187.75 73.14 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.92 

. 
 22 13 16 00-0286 EA  8" No Hub Cast Iron Long Sweep ....................................................................................................................................... 356.16 95.27 

    For Below Ground Installation, Add  7.14 
    For Work In Restricted Working Space, Add  42.86 

XXXXXXX 
. 
 22 13 16 00-0287  No Hub Cast Iron Reducing Long Sweeps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0288 EA  3" x 2" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 110.07 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0289 EA  4" x 3" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 161.22 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

XXXXXXX 
. 
 22 13 16 00-0290  No Hub Cast Iron Short Sweeps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0291 EA  2" No Hub Cast Iron Short Sweep ........................................................................................................................................ 72.90 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0292 EA  3" No Hub Cast Iron Short Sweep ........................................................................................................................................ 87.04 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0293 EA  4" No Hub Cast Iron Short Sweep ...................................................................................................................................... 121.69 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0294 EA  5" No Hub Cast Iron Short Sweep ...................................................................................................................................... 158.74 61.35 

    For Below Ground Installation, Add  4.60 
    For Work In Restricted Working Space, Add  27.58 

. 
 22 13 16 00-0295 EA  6" No Hub Cast Iron Short Sweep ...................................................................................................................................... 178.05 73.14 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.92 

. 
 22 13 16 00-0296 EA  8" No Hub Cast Iron Short Sweep ...................................................................................................................................... 326.85 95.27 

    For Below Ground Installation, Add  7.14 
    For Work In Restricted Working Space, Add  42.86 

. 
 22 13 16 00-0297 EA  10" No Hub Cast Iron Short Sweep .................................................................................................................................... 523.63 133.40 

    For Below Ground Installation, Add  10.00 
    For Work In Restricted Working Space, Add  60.01 

XXXXXXX 
. 
 22 13 16 00-0298  No Hub Cast Iron 1/4 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0299 EA  1-1/2" No Hub Cast Iron 1/4 Bend ........................................................................................................................................ 67.13 36.85 

    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.59 

. 
 22 13 16 00-0300 EA  2" No Hub Cast Iron 1/4 Bend .............................................................................................................................................. 70.15 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0301 EA  3" No Hub Cast Iron 1/4 Bend .............................................................................................................................................. 82.58 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0302 EA  4" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 111.84 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0303 EA  5" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 146.50 61.35 

    For Below Ground Installation, Add  4.60 
    For Work In Restricted Working Space, Add  27.58 

. 
 22 13 16 00-0304 EA  6" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 170.22 73.14 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.92 

. 
 22 13 16 00-0305 EA  8" No Hub Cast Iron 1/4 Bend ............................................................................................................................................ 304.03 95.27 

    For Below Ground Installation, Add  7.14 
    For Work In Restricted Working Space, Add  42.86 

XXXXXXX 
. 
 22 13 16 00-0306  No Hub Cast Iron 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0307 EA 1-1/2" No Hub Cast Iron 1/8 Bend ........................................................................................................................................ 64.58 36.85 

    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.59 

. 
 22 13 16 00-0308 EA 2" No Hub Cast Iron 1/8 Bend .............................................................................................................................................. 67.14 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 
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. 
 22 13 16 00-0309 EA 3" No Hub Cast Iron 1/8 Bend............................................................................................................................................... 79.63 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0310 EA 4" No Hub Cast Iron 1/8 Bend............................................................................................................................................. 105.20 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0311 EA 6" No Hub Cast Iron 1/8 Bend............................................................................................................................................. 169.64 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0312 EA 8" No Hub Cast Iron 1/8 Bend............................................................................................................................................. 277.45 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

. 
 22 13 16 00-0313 EA 10" No Hub Cast Iron 1/8 Bend ........................................................................................................................................... 412.33 139.01 

    For Below Ground Installation, Add  10.42 
    For Work In Restricted Working Space, Add  62.53 

XXXXXXX 
. 
 22 13 16 00-0314  No Hub Cast Iron Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0315 EA  1-1/2" No Hub Cast Iron Wye .............................................................................................................................................. 103.34 57.98 

    For Below Ground Installation, Add  4.34 
    For Work In Restricted Working Space, Add  26.06 

. 
 22 13 16 00-0316 EA  2" No Hub Cast Iron Wye .................................................................................................................................................... 134.52 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0317 EA  3" No Hub Cast Iron Wye .................................................................................................................................................... 151.85 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0318 EA  4" No Hub Cast Iron Wye .................................................................................................................................................... 206.39 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

. 
 22 13 16 00-0319 EA  5" No Hub Cast Iron Wye .................................................................................................................................................... 259.17 119.43 

    For Below Ground Installation, Add  8.95 
    For Work In Restricted Working Space, Add  53.71 

. 
 22 13 16 00-0320 EA  6" No Hub Cast Iron Wye .................................................................................................................................................... 307.58 141.78 

    For Below Ground Installation, Add  10.63 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 13 16 00-0321 EA  8" No Hub Cast Iron Wye .................................................................................................................................................... 508.89 190.66 

    For Below Ground Installation, Add  14.29 
    For Work In Restricted Working Space, Add  85.73 

. 
 22 13 16 00-0322 EA  10" No Hub Cast Iron Wye .................................................................................................................................................. 800.65 211.78 

    For Below Ground Installation, Add  15.88 
    For Work In Restricted Working Space, Add  95.25 

XXXXXXX 
. 
 22 13 16 00-0323  No Hub Cast Iron Reducing Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0324 EA  3" x 1-1/2" No Hub Cast Iron Reducing Wye ...................................................................................................................... 130.44 75.06 

    For Below Ground Installation, Add  5.62 
    For Work In Restricted Working Space, Add  33.73 

. 
 22 13 16 00-0325 EA  3" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 147.03 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0326 EA  4" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 165.65 95.11 

    For Below Ground Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0327 EA  4" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 189.32 105.68 

    For Below Ground Installation, Add  7.92 
    For Work In Restricted Working Space, Add  47.54 

. 
 22 13 16 00-0328 EA  6" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 232.14 120.64 

    For Below Ground Installation, Add  9.05 
    For Work In Restricted Working Space, Add  54.29 

. 
 22 13 16 00-0329 EA  6" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 246.72 126.11 

    For Below Ground Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.70 

. 
 22 13 16 00-0330 EA  6" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 284.13 147.37 

    For Below Ground Installation, Add  11.05 
    For Work In Restricted Working Space, Add  66.27 

. 
 22 13 16 00-0331 EA  8" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 352.50 149.90 

    For Below Ground Installation, Add  11.24 
    For Work In Restricted Working Space, Add  67.43 

. 
 22 13 16 00-0332 EA  8" x 6" No Hub Cast Iron Reducing Wye ............................................................................................................................. 404.73 164.77 

    For Below Ground Installation, Add  12.35 
    For Work In Restricted Working Space, Add  74.09 

. 
 22 13 16 00-0333 EA  10" x 4" No Hub Cast Iron Reducing Wye ........................................................................................................................... 597.33 175.53 

    For Below Ground Installation, Add  13.16 
    For Work In Restricted Working Space, Add  78.96 

. 
 22 13 16 00-0334 EA  10" x 6" No Hub Cast Iron Reducing Wye ........................................................................................................................... 631.32 187.90 

    For Below Ground Installation, Add  14.09 
    For Work In Restricted Working Space, Add  84.52 

. 
 22 13 16 00-0335 EA  10" x 8" No Hub Cast Iron Reducing Wye ........................................................................................................................... 720.61 200.66 

    For Below Ground Installation, Add  15.04 
    For Work In Restricted Working Space, Add  90.24 

XXXXXXX 
. 
 22 13 16 00-0336  No Hub Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0278) 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Sanitary Sewerage 22 13 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 22 - 121 

. 

. 
 22 13 16 00-0337 EA 1-1/2" No Hub Cast Iron Combination Wye And 1/8 Bend .................................................................................................. 117.81 67.47 

    For Below Ground Installation, Add  5.06 
    For Work In Restricted Working Space, Add  30.33 

. 
 22 13 16 00-0338 EA 2" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 135.20 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0339 EA 3" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 156.93 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0340 EA 4" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 220.76 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

. 
 22 13 16 00-0341 EA 6" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 389.96 173.83 

    For Below Ground Installation, Add  13.03 
    For Work In Restricted Working Space, Add  78.17 

. 
 22 13 16 00-0342 EA 8" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 659.07 223.01 

    For Below Ground Installation, Add  16.72 
    For Work In Restricted Working Space, Add  100.31 

. 
 22 13 16 00-0343 EA 10" No Hub Cast Iron Combination Wye And 1/8 Bend ...................................................................................................... 777.02 269.62 

    For Below Ground Installation, Add  20.21 
    For Work In Restricted Working Space, Add  121.26 

XXXXXXX 
. 
 22 13 16 00-0344  No Hub Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0345 EA  2" x 1-1/2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ........................................................................... 136.03 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0346 EA  3" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 149.57 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0347 EA  4" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 170.73 95.11 

    For Below Ground Installation, Add  7.13 
    For Work In Restricted Working Space, Add  42.79 

. 
 22 13 16 00-0348 EA  4" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 194.25 105.68 

    For Below Ground Installation, Add  7.92 
    For Work In Restricted Working Space, Add  47.54 

. 
 22 13 16 00-0349 EA  6" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 246.93 120.64 

    For Below Ground Installation, Add  9.05 
    For Work In Restricted Working Space, Add  54.29 

. 
 22 13 16 00-0350 EA  6" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 272.55 126.11 

    For Below Ground Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.70 

. 
 22 13 16 00-0351 EA  6" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 306.74 147.37 

    For Below Ground Installation, Add  11.05 
    For Work In Restricted Working Space, Add  66.27 

. 
 22 13 16 00-0352 EA  8" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 394.77 149.90 

    For Below Ground Installation, Add  11.24 
    For Work In Restricted Working Space, Add  67.43 

. 
 22 13 16 00-0353 EA  8" x 6" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 501.36 164.77 

    For Below Ground Installation, Add  12.35 
    For Work In Restricted Working Space, Add  74.09 

XXXXXXX 
. 
 22 13 16 00-0354  No Hub Cast Iron Double Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0355 EA  2" No Hub Cast Iron Double Wye ....................................................................................................................................... 169.76 97.68 

    For Below Ground Installation, Add  7.32 
    For Work In Restricted Working Space, Add  43.94 

. 
 22 13 16 00-0356 EA  3" No Hub Cast Iron Double Wye ....................................................................................................................................... 221.23 118.96 

    For Below Ground Installation, Add  8.91 
    For Work In Restricted Working Space, Add  53.48 

. 
 22 13 16 00-0357 EA  4" No Hub Cast Iron Double Wye ....................................................................................................................................... 283.32 130.07 

    For Below Ground Installation, Add  9.75 
    For Work In Restricted Working Space, Add  58.48 

. 
 22 13 16 00-0358 EA  6" No Hub Cast Iron Double Wye ....................................................................................................................................... 420.14 178.72 

    For Below Ground Installation, Add  13.39 
    For Work In Restricted Working Space, Add  80.36 

. 
 22 13 16 00-0359 EA  8" No Hub Cast Iron Double Wye ....................................................................................................................................... 776.09 242.53 

    For Below Ground Installation, Add  18.18 
    For Work In Restricted Working Space, Add  109.11 

XXXXXXX 
. 
 22 13 16 00-0360  No Hub Cast Iron Reducing Double Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0361 EA  3" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 199.09 108.25 

    For Below Ground Installation, Add  8.11 
    For Work In Restricted Working Space, Add  48.68 

. 
 22 13 16 00-0362 EA  4" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 236.36 124.65 

    For Below Ground Installation, Add  9.34 
    For Work In Restricted Working Space, Add  56.06 

. 
 22 13 16 00-0363 EA  4" x 3" No Hub Cast Iron Double Wye ................................................................................................................................ 259.55 135.89 

    For Below Ground Installation, Add  10.19 
    For Work In Restricted Working Space, Add  61.12 

. 
 22 13 16 00-0364 EA  6" x 4" No Hub Cast Iron Double Wye ................................................................................................................................ 359.73 157.58 

    For Below Ground Installation, Add  11.81 
    For Work In Restricted Working Space, Add  70.87 
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XXXXXXX 
. 
 22 13 16 00-0365  No Hub Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0366 EA  2" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 216.77 117.34 

    For Below Ground Installation, Add  8.80 
    For Work In Restricted Working Space, Add  52.79 

. 
 22 13 16 00-0367 EA  3" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 258.17 130.07 

    For Below Ground Installation, Add  9.75 
    For Work In Restricted Working Space, Add  58.48 

. 
 22 13 16 00-0368 EA  4" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 378.82 172.20 

    For Below Ground Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.42 

. 
 22 13 16 00-0369 EA  6" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 539.47 265.82 

    For Below Ground Installation, Add  19.93 
    For Work In Restricted Working Space, Add  119.55 

XXXXXXX 
. 
 22 13 16 00-0370  No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bends (22 13 16 

00-0278) 
. 
. 

 22 13 16 00-0371 EA  3" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 198.73 100.94 
    For Below Ground Installation, Add  7.57 
    For Work In Restricted Working Space, Add  45.41 

. 
 22 13 16 00-0372 EA  4" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 230.51 117.34 

    For Below Ground Installation, Add  8.80 
    For Work In Restricted Working Space, Add  52.79 

. 
 22 13 16 00-0373 EA  4" x 3" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 271.49 128.17 

    For Below Ground Installation, Add  9.61 
    For Work In Restricted Working Space, Add  57.65 

XXXXXXX 
. 
 22 13 16 00-0374  No Hub Cast Iron Sanitary Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0375 EA  1-1/2" No Hub Cast Iron Sanitary Tee ................................................................................................................................ 100.87 56.77 

    For Below Ground Installation, Add  4.26 
    For Work In Restricted Working Space, Add  25.56 

. 
 22 13 16 00-0376 EA  2" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 135.35 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0377 EA  3" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 149.98 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0378 EA  4" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 202.14 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

. 
 22 13 16 00-0379 EA  5" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 260.06 119.43 

    For Below Ground Installation, Add  8.95 
    For Work In Restricted Working Space, Add  53.71 

. 
 22 13 16 00-0380 EA  6" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 306.96 141.78 

    For Below Ground Installation, Add  10.63 
    For Work In Restricted Working Space, Add  63.78 

. 
 22 13 16 00-0381 EA  8" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 561.33 190.66 

    For Below Ground Installation, Add  14.29 
    For Work In Restricted Working Space, Add  85.73 

XXXXXXX 
. 
 22 13 16 00-0382  No Hub Cast Iron Reducing Sanitary Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0383 EA  2" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ......................................................................................................... 113.62 64.09 

    For Below Ground Installation, Add  4.80 
    For Work In Restricted Working Space, Add  28.83 

. 
 22 13 16 00-0384 EA  3" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ......................................................................................................... 131.89 75.06 

    For Below Ground Installation, Add  5.62 
    For Work In Restricted Working Space, Add  33.73 

. 
 22 13 16 00-0385 EA  3" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 137.27 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0386 EA  3" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 157.34 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0387 EA  4" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 184.35 106.35 

    For Below Ground Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.82 

. 
 22 13 16 00-0388 EA  4" x 3" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 189.22 106.35 

    For Below Ground Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.82 

. 
 22 13 16 00-0389 EA  5" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 228.03 113.47 

    For Below Ground Installation, Add  8.50 
    For Work In Restricted Working Space, Add  51.03 

. 
 22 13 16 00-0390 EA  5" x 3" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 234.82 113.47 

    For Below Ground Installation, Add  8.50 
    For Work In Restricted Working Space, Add  51.03 

. 
 22 13 16 00-0391 EA  5" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 235.65 113.47 

    For Below Ground Installation, Add  8.50 
    For Work In Restricted Working Space, Add  51.03 

. 
 22 13 16 00-0392 EA  6" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 244.66 118.22 

    For Below Ground Installation, Add  8.86 
    For Work In Restricted Working Space, Add  53.15 
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. 
 22 13 16 00-0393 EA  8" x 6" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 446.34 160.78 

    For Below Ground Installation, Add  12.05 
    For Work In Restricted Working Space, Add  72.30 

XXXXXXX 
. 
 22 13 16 00-0394  No Hub Cast Iron Sanitary Tapped Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0395 EA 2" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 75.23 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0396 EA 3" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 87.20 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0397 EA 4" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee .............................................................................................. 108.99 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

XXXXXXX 
. 
 22 13 16 00-0398  No Hub Cast Iron Cleanout Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0399 EA 2" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 72.17 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0400 EA 3" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 89.43 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0401 EA 4" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 128.44 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0402 EA 6" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 209.06 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

XXXXXXX 
. 
 22 13 16 00-0403  No Hub Cast Iron Two-Way Cleanout Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0404 EA 4" No Hub Cast Iron Single Two-Way Cleanout Tee .......................................................................................................... 286.51 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

. 
 22 13 16 00-0405 EA 4" No Hub Cast Iron Double Two-Way Cleanout Tee ......................................................................................................... 366.20 171.66 

    For Below Ground Installation, Add  12.87 
    For Work In Restricted Working Space, Add  77.23 

XXXXXXX 
. 
 22 13 16 00-0406  No Hub Cast Iron Cleanout Plugs (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0407 EA 2" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 63.82 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0408 EA  3" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 75.79 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0409 EA  4" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 105.82 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0410 EA  6" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 163.42 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0411 EA 8" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 216.61 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 22 13 16 00-0412  No Hub Cast Iron Sanitary Crosses (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0413 EA  1-1/2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 135.02 75.88 

    For Below Ground Installation, Add  5.69 
    For Work In Restricted Working Space, Add  34.16 

. 
 22 13 16 00-0414 EA  2" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 144.27 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0415 EA  3" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 170.68 86.04 

    For Below Ground Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0416 EA  4" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 247.63 113.00 

    For Below Ground Installation, Add  8.47 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 22 13 16 00-0417  No Hub Cast Iron Reducing Sanitary Crosses (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0418 EA  3" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 188.80 100.94 

    For Below Ground Installation, Add  7.57 
    For Work In Restricted Working Space, Add  45.41 

. 
 22 13 16 00-0419 EA  4" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 208.72 103.92 

    For Below Ground Installation, Add  7.79 
    For Work In Restricted Working Space, Add  46.74 
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. 
 22 13 16 00-0420 EA  4" x 3" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 226.46 108.53 

    For Below Ground Installation, Add  8.13 
    For Work In Restricted Working Space, Add  48.78 

XXXXXXX 
. 
 22 13 16 00-0421  No Hub Cast Iron Reducers (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0422 EA  3" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 126.69 78.58 

    For Below Ground Installation, Add  5.89 
    For Work In Restricted Working Space, Add  35.35 

. 
 22 13 16 00-0423 EA  4" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 172.94 106.35 

    For Below Ground Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.82 

. 
 22 13 16 00-0424 EA  4" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 173.35 106.35 

    For Below Ground Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.82 

. 
 22 13 16 00-0425 EA  5" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 189.96 113.47 

    For Below Ground Installation, Add  8.50 
    For Work In Restricted Working Space, Add  51.03 

. 
 22 13 16 00-0426 EA  5" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 192.70 113.47 

    For Below Ground Installation, Add  8.50 
    For Work In Restricted Working Space, Add  51.03 

. 
 22 13 16 00-0427 EA  5" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 193.79 113.47 

    For Below Ground Installation, Add  8.50 
    For Work In Restricted Working Space, Add  51.03 

. 
 22 13 16 00-0428 EA  6" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 223.27 126.11 

    For Below Ground Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.70 

. 
 22 13 16 00-0429 EA  6" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 223.69 126.11 

    For Below Ground Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.70 

. 
 22 13 16 00-0430 EA  6" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 224.93 126.11 

    For Below Ground Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.70 

. 
 22 13 16 00-0431 EA  8" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 312.40 177.90 

    For Below Ground Installation, Add  13.34 
    For Work In Restricted Working Space, Add  80.01 

. 
 22 13 16 00-0432 EA  8" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 315.57 177.90 

    For Below Ground Installation, Add  13.34 
    For Work In Restricted Working Space, Add  80.01 

. 
 22 13 16 00-0433 EA  8" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 320.65 177.90 

    For Below Ground Installation, Add  13.34 
    For Work In Restricted Working Space, Add  80.01 

. 
 22 13 16 00-0434 EA  8" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 325.94 177.90 

    For Below Ground Installation, Add  13.34 
    For Work In Restricted Working Space, Add  80.01 

. 
 22 13 16 00-0435 EA  8" x 6" No Hub Cast Iron Reducer ...................................................................................................................................... 326.56 177.90 

    For Below Ground Installation, Add  13.34 
    For Work In Restricted Working Space, Add  80.01 

. 
 22 13 16 00-0436 EA  10" x 4" No Hub Cast Iron Reducer .................................................................................................................................... 379.42 187.66 

    For Below Ground Installation, Add  14.06 
    For Work In Restricted Working Space, Add  84.39 

. 
 22 13 16 00-0437 EA  10" x 6" No Hub Cast Iron Reducer .................................................................................................................................... 403.76 195.90 

    For Below Ground Installation, Add  14.69 
    For Work In Restricted Working Space, Add  88.14 

. 
 22 13 16 00-0438 EA  10" x 8" No Hub Cast Iron Reducer .................................................................................................................................... 450.54 212.66 

    For Below Ground Installation, Add  15.94 
    For Work In Restricted Working Space, Add  95.64 

XXXXXXX 
. 
 22 13 16 00-0439  No Hub Cast Iron Blind Plugs (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0440 EA  1-1/2" No Hub Cast Iron Blind Plug ....................................................................................................................................... 32.73 18.44 

    For Below Ground Installation, Add  1.38 
    For Work In Restricted Working Space, Add  8.30 

. 
 22 13 16 00-0441 EA  2" No Hub Cast Iron Blind Plug ............................................................................................................................................. 33.72 19.24 

    For Below Ground Installation, Add  1.44 
    For Work In Restricted Working Space, Add  8.65 

. 
 22 13 16 00-0442 EA  3" No Hub Cast Iron Blind Plug ............................................................................................................................................. 41.71 22.09 

    For Below Ground Installation, Add  1.65 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 13 16 00-0443 EA  4" No Hub Cast Iron Blind Plug ............................................................................................................................................. 55.29 29.13 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0444 EA 5" No Hub Cast Iron Blind Plug ............................................................................................................................................. 68.35 31.23 

    For Below Ground Installation, Add  2.34 
    For Work In Restricted Working Space, Add  14.03 

. 
 22 13 16 00-0445 EA  6" No Hub Cast Iron Blind Plug ............................................................................................................................................. 76.70 36.57 

    For Below Ground Installation, Add  2.75 
    For Work In Restricted Working Space, Add  16.48 

. 
 22 13 16 00-0446 EA  8" No Hub Cast Iron Blind Plug ........................................................................................................................................... 140.11 47.63 

    For Below Ground Installation, Add  3.57 
    For Work In Restricted Working Space, Add  21.42 

. 
 22 13 16 00-0447 EA  10" No Hub Cast Iron Blind Plug ......................................................................................................................................... 175.69 51.26 

    For Below Ground Installation, Add  3.84 
    For Work In Restricted Working Space, Add  23.06 
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XXXXXXX 
. 
 22 13 16 00-0448  No Hub Cast Iron P-Traps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0449 EA  2" No Hub Cast Iron P-Trap .................................................................................................................................................. 75.65 38.48 

    For Below Ground Installation, Add  2.88 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 13 16 00-0450 EA  3" No Hub Cast Iron P-Trap ................................................................................................................................................ 107.12 44.03 

    For Below Ground Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 13 16 00-0451 EA  4" No Hub Cast Iron P-Trap ................................................................................................................................................ 158.68 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0452 EA  5" No Hub Cast Iron P-Trap ................................................................................................................................................ 255.73 61.84 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.80 

. 
 22 13 16 00-0453 EA  6" No Hub Cast Iron P-Trap ................................................................................................................................................ 273.79 73.75 

    For Below Ground Installation, Add  5.53 
    For Work In Restricted Working Space, Add  33.17 

XXXXXXX 
. 
 22 13 16 00-0454  No Hub Cast Iron Deep Seal P-Traps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0455 EA  2" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 116.18 48.91 

    For Below Ground Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0456 EA  3" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 165.99 65.03 

    For Below Ground Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

. 
 22 13 16 00-0457 EA  4" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 238.67 85.89 

    For Below Ground Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

XXXXXXX 
. 
 22 13 16 00-0458  No Hub Cast Iron Closet Flanges (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0459 EA  4" No Hub Cast Iron Closet Flange ..................................................................................................................................... 115.94 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0460 EA  4" x 2-1/2" No Hub Cast Iron Offset Closet Flange ............................................................................................................. 121.86 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

XXXXXXX 
. 
 22 13 16 00-0461  No Hub Cast Iron Closet Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0462 EA  4" x 16" No Hub Cast Iron Closet Bend .............................................................................................................................. 199.08 58.26 

    For Below Ground Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

XXXXXXX 
. 
 22 13 16 00-0463  No Hub Cast Iron Threaded Adapter (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0464 EA 1-1/4" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 88.69 48.91 

    For Below Ground Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

. 
 22 13 16 00-0465 EA 1-1/2" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 93.46 48.91 

    For Below Ground Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.97 

XXXXXXX 
. 
 22 13 16 00-0466  No Hub Couplings (22 13 16 00-0278) 

Note: Includes stainless steel shield/clamps assembly with elastomeric gasket, ASTM C 564. (Fernco NH). 
. 
. 

 22 13 16 00-0467 EA 1-1/2" No Hub Coupling ........................................................................................................................................................ 18.04  
    For Medium Duty (Fernco MD-2000), Add  2.35 
    For Heavy Duty (Fernco HD-4000), Add  4.87 

. 
 22 13 16 00-0468 EA 2" No Hub Coupling .............................................................................................................................................................. 18.04  

    For Medium Duty (Fernco MD-2000), Add  2.35 
    For Heavy Duty (Fernco HD-4000), Add  4.87 

. 
 22 13 16 00-0469 EA 3" No Hub Coupling .............................................................................................................................................................. 21.41  

    For Medium Duty (Fernco MD-2000), Add  2.78 
    For Heavy Duty (Fernco HD-4000), Add  5.78 

. 
 22 13 16 00-0470 EA 4" No Hub Coupling .............................................................................................................................................................. 25.42  

    For Medium Duty (Fernco MD-2000), Add  3.30 
    For Heavy Duty (Fernco HD-4000), Add  6.86 

. 
 22 13 16 00-0471 EA 5" No Hub Coupling .............................................................................................................................................................. 58.78  

    For Medium Duty (Fernco MD-2000), Add  7.64 
    For Heavy Duty (Fernco HD-4000), Add  15.87 

. 
 22 13 16 00-0472 EA 6" No Hub Coupling .............................................................................................................................................................. 64.58  

    For Medium Duty (Fernco MD-2000), Add  8.40 
    For Heavy Duty (Fernco HD-4000), Add  17.44 

. 
 22 13 16 00-0473 EA 8" No Hub Coupling ............................................................................................................................................................ 121.67  

    For Medium Duty (Fernco MD-2000), Add  15.82 
    For Heavy Duty (Fernco HD-4000), Add  32.85 

. 
 22 13 16 00-0474 EA 10" No Hub Coupling .......................................................................................................................................................... 167.61  

    For Medium Duty (Fernco MD-2000), Add  21.79 
    For Heavy Duty (Fernco HD-4000), Add  45.25 

. 
 22 13 16 00-0475 EA 2" x 1-1/2" No Hub Reducing Coupling ................................................................................................................................. 21.41  
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. 
 22 13 16 00-0476 EA 3" x 2" No Hub Reducing Coupling ....................................................................................................................................... 33.20  

. 
 22 13 16 00-0477 EA 4" x 2" No Hub Reducing Coupling ....................................................................................................................................... 46.32  

. 
 22 13 16 00-0478 EA 4" x 3" No Hub Reducing Coupling ....................................................................................................................................... 39.47  

XXXXXXX 
. 
 22 13 16 00-0479  Cast Iron Mechanical Joint Couplings With Neoprene Gasket And Bolts (22 13 

16 00-0278) 
Note: For underground connections. See CSI section 22 13 16 00-0870 for additional FERNCO couplings. 

. 

. 
 22 13 16 00-0480 EA  1-1/2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ..................................................................... 34.17  

. 
 22 13 16 00-0481 EA  2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 35.27  

. 
 22 13 16 00-0482 EA  3" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 37.03  

. 
 22 13 16 00-0483 EA  4" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 43.20  

. 
 22 13 16 00-0484 EA  5" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 81.56  

. 
 22 13 16 00-0485 EA  6" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 111.98  

. 
 22 13 16 00-0486 EA  8" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 196.19  

. 
 22 13 16 00-0487 EA  10" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ....................................................................... 299.79  

XXXXXXX 
. 
 22 13 16 00-0488  Cut And Prepare Existing Pipe In-Place (22 13 16 00-0268) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0489 EA Cut And Prepare 1-1/2" Cast Iron Pipe, No Hub ................................................................................................................... 13.24  
    For Work In Restricted Working Space, Add  3.97 

. 
 22 13 16 00-0490 EA Cut And Prepare 2" Cast Iron Pipe, No Hub ......................................................................................................................... 16.19  

    For Work In Restricted Working Space, Add  4.86 
. 

 22 13 16 00-0491 EA Cut And Prepare 3" Cast Iron Pipe, No Hub ......................................................................................................................... 17.66  
    For Work In Restricted Working Space, Add  5.30 

. 
 22 13 16 00-0492 EA Cut And Prepare 4" Cast Iron Pipe, No Hub ......................................................................................................................... 22.08  

    For Work In Restricted Working Space, Add  6.62 
. 

 22 13 16 00-0493 EA Cut And Prepare 6" Cast Iron Pipe, No Hub ......................................................................................................................... 26.48  
    For Work In Restricted Working Space, Add  7.94 

. 
 22 13 16 00-0494 EA Cut And Prepare 8" Cast Iron Pipe, No Hub ......................................................................................................................... 35.32  

    For Work In Restricted Working Space, Add  10.60 
. 

 22 13 16 00-0495 EA Cut And Prepare 10" Cast Iron Pipe, No Hub ....................................................................................................................... 41.21  
    For Work In Restricted Working Space, Add  12.36 

XXXXXXX 
. 
 22 13 16 00-0496  Copper Drain-Waste-Vent (DWV) Pipe (22 13 16) 

See CSI section 22 11 16 00-0436 for copper and brass fittings. 
. 
. 

 22 13 16 00-0497 LF 1-1/4" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 20.77 6.37 
. 

 22 13 16 00-0498 LF 1-1/2" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 24.75 7.11 
. 

 22 13 16 00-0499 LF 2" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 31.84 8.77 
. 

 22 13 16 00-0500 LF 3" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 69.01 12.15 
. 

 22 13 16 00-0501 LF 4" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 95.86 13.71 
. 

 22 13 16 00-0502 LF 5" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 186.55 15.74 
. 

 22 13 16 00-0503 LF 6" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 266.39 24.40 

XXXXXXX 
. 
 22 13 16 00-0504  Polyvinyl Chloride (PVC) Drain-Waste-Vent (DWV) Pipe And Fittings (22 13 16) 

Note: Aboveground installation. 
. 
. 
 22 13 16 00-0505  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies (22 13 16 00-0504) 

. 

. 
 22 13 16 00-0506  Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies 

(22 13 16 00-0505) 
Note: Includes all fittings. Fittings are assumed every 20'. Excludes excavation, backfill and compaction. Not for 
use where detail is available.Not for use where detail is available. 

. 

. 
 22 13 16 00-0507 LF 1-1/2" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................ 14.32  

Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  3.17 
. 

 22 13 16 00-0508 LF 2" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 17.26  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  3.86 
. 

 22 13 16 00-0509 LF 3" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 27.54  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.46 
. 

 22 13 16 00-0510 LF 4" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 34.51  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.02 
. 

 22 13 16 00-0511 LF 6" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 58.95  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.75 
. 

 22 13 16 00-0512 LF 8" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 83.70  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.35 
. 

 22 13 16 00-0513 LF 10" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly .................................................................. 120.24  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  13.81 

XXXXXXX 
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. 
 22 13 16 00-0514  Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies 

(22 13 16 00-0505) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0515 LF 1-1/2" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................... 28.55 5.69 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.52 
. 

 22 13 16 00-0516 LF 2" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 32.03 6.78 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.25 
. 

 22 13 16 00-0517 LF 3" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 44.20 9.76 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.01 
. 

 22 13 16 00-0518 LF 4" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 54.31 10.57 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.84 
. 

 22 13 16 00-0519 LF 6" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 82.60 13.55 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  12.61 
. 

 22 13 16 00-0520 LF 8" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................... 106.99 18.02 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.45 
. 

 22 13 16 00-0521 LF 10" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................. 149.20 24.12 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  18.83 

XXXXXXX 
. 
 22 13 16 00-0522  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: Excludes fittings or hangers. 
. 
. 
 22 13 16 00-0523  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (ASTM D-2665) (22 13 16 00-0522) 

Note: Excludes fittings or hangers. 
. 
. 

 22 13 16 00-0524 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ...................................................................................................... 11.09 5.69 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 13 16 00-0525 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 13.59 6.78 

    For Work In Restricted Working Space, Add  3.05 
. 

 22 13 16 00-0526 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 21.45 9.76 
    For Work In Restricted Working Space, Add  4.37 

. 
 22 13 16 00-0527 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 25.53 10.57 

    For Work In Restricted Working Space, Add  4.74 
. 

 22 13 16 00-0528 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 35.56 12.15 
    For Work In Restricted Working Space, Add  5.46 

. 
 22 13 16 00-0529 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 50.62 16.16 

    For Work In Restricted Working Space, Add  7.29 
. 

 22 13 16 00-0530 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .......................................................................................................... 72.71 21.63 
    For Work In Restricted Working Space, Add  9.72 

XXXXXXX 
. 
 22 13 16 00-0531  Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe (ASTM F-

891) (22 13 16 00-0522) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0532 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ................................................................................ 10.31 5.69 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 13 16 00-0533 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 12.66 6.78 
    For Work In Restricted Working Space, Add  3.05 

. 
 22 13 16 00-0534 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 19.69 9.76 

    For Work In Restricted Working Space, Add  4.37 
. 

 22 13 16 00-0535 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 23.20 10.57 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 13 16 00-0536 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 31.22 12.15 

    For Work In Restricted Working Space, Add  5.46 
. 

 22 13 16 00-0537 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 44.53 16.16 
    For Work In Restricted Working Space, Add  7.29 

. 
 22 13 16 00-0538 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................... 66.08 21.63 

    For Work In Restricted Working Space, Add  9.72 

XXXXXXX 
. 
 22 13 16 00-0539  Polyvinyl Chloride (PVC) DWV Fittings (ASTM D-2665) (22 13 16 00-0504) 

. 

. 
 22 13 16 00-0540  Polyvinyl Chloride (PVC) DWV 1/4 Bends (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0541 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................. 40.08 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0542 EA  2" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 51.23 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0543 EA  3" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 82.71 38.75 

    For Work In Restricted Working Space, Add  17.48 
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. 
 22 13 16 00-0544 EA  4" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 119.62 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0545 EA  6" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 403.75 58.67 
    For Work In Restricted Working Space, Add  26.42 

. 
 22 13 16 00-0546 EA  8" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 659.30 78.99 

    For Work In Restricted Working Space, Add  35.57 
. 

 22 13 16 00-0547 EA  10" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................... 870.99 105.28 
    For Work In Restricted Working Space, Add  47.42 

XXXXXXX 
. 
 22 13 16 00-0548  Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0549 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................. 57.49 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0550 EA  2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 61.25 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0551 EA  3" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 108.47 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0552 EA  4" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 166.85 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0553 EA  6" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 312.53 58.67 

    For Work In Restricted Working Space, Add  26.42 
. 

 22 13 16 00-0554 EA  8" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 539.41 78.99 
    For Work In Restricted Working Space, Add  35.57 

. 
 22 13 16 00-0555 EA  10" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................... 868.84 105.28 

    For Work In Restricted Working Space, Add  47.42 

XXXXXXX 
. 
 22 13 16 00-0556  Polyvinyl Chloride (PVC) DWV 1/8 Bends (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0557 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................. 41.51 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0558 EA  2" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 51.11 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0559 EA  3" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 80.56 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0560 EA  4" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 109.12 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0561 EA  6" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 377.04 58.67 

    For Work In Restricted Working Space, Add  26.42 
. 

 22 13 16 00-0562 EA  8" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 597.20 78.99 
    For Work In Restricted Working Space, Add  35.57 

. 
 22 13 16 00-0563 EA  10" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................... 688.34 105.28 

    For Work In Restricted Working Space, Add  47.42 

XXXXXXX 
. 
 22 13 16 00-0564  Polyvinyl Chloride (PVC) DWV Sanitary Tees (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0565 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Sanitary Tees ............................................................................................................ 61.90 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0566 EA  2" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 80.89 43.36 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 13 16 00-0567 EA  3" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 129.61 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 13 16 00-0568 EA  4" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 182.12 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0569 EA  6" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 600.35 87.93 

    For Work In Restricted Working Space, Add  39.63 
. 

 22 13 16 00-0570 EA 8" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 783.15 118.41 
    For Work In Restricted Working Space, Add  53.35 

XXXXXXX 
. 
 22 13 16 00-0571  Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0572 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ........................................................................ 75.59 36.99 

    For Work In Restricted Working Space, Add  16.67 
. 

 22 13 16 00-0573 EA  2" x 1-1/2" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 87.96 40.10 
    For Work In Restricted Working Space, Add  18.09 

. 
 22 13 16 00-0574 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 76.15 40.10 

    For Work In Restricted Working Space, Add  18.09 
. 

 22 13 16 00-0575 EA  3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................ 107.51 50.13 
    For Work In Restricted Working Space, Add  22.56 

. 
 22 13 16 00-0576 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 110.71 53.25 

    For Work In Restricted Working Space, Add  23.98 
. 

 22 13 16 00-0577 EA  4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................ 128.09 56.36 
    For Work In Restricted Working Space, Add  25.40 

. 
 22 13 16 00-0578 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 198.55 59.61 

    For Work In Restricted Working Space, Add  26.83 
. 

 22 13 16 00-0579 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 245.24 64.49 
    For Work In Restricted Working Space, Add  29.06 

. 
 22 13 16 00-0580 EA  6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 574.77 81.16 

    For Work In Restricted Working Space, Add  36.58 
. 

 22 13 16 00-0581 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................... 1,728.71 101.48 
    For Work In Restricted Working Space, Add  45.73 

. 
 22 13 16 00-0582 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................... 1,789.69 108.25 

    For Work In Restricted Working Space, Add  48.78 
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XXXXXXX 
. 
 22 13 16 00-0583  Polyvinyl Chloride (PVC) DWV Double Sanitary Tees (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0584 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ............................................................................................. 101.13 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0585 EA  2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 135.61 57.72 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0586 EA  3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 253.67 77.64 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 13 16 00-0587 EA  4" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 356.00 90.23 
    For Work In Restricted Working Space, Add  40.65 

XXXXXXX 
. 
 22 13 16 00-0588  Polyvinyl Chloride (PVC) DWV Reducing Double Sanitary Tees (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0589 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ..................................................................... 121.42 51.49 

    For Work In Restricted Working Space, Add  23.17 
. 

 22 13 16 00-0590 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ..................................................................... 195.94 61.37 
    For Work In Restricted Working Space, Add  27.64 

. 
 22 13 16 00-0591 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 224.63 67.74 

    For Work In Restricted Working Space, Add  30.49 
. 

 22 13 16 00-0592 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 381.99 73.98 
    For Work In Restricted Working Space, Add  33.33 

. 
 22 13 16 00-0593 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 404.34 83.86 

    For Work In Restricted Working Space, Add  37.80 

XXXXXXX 
. 
 22 13 16 00-0594  Polyvinyl Chloride (PVC) DWV Reducers (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0595 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 51.01 25.74 

    For Work In Restricted Working Space, Add  11.58 
. 

 22 13 16 00-0596 EA  3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 85.67 30.62 
    For Work In Restricted Working Space, Add  13.82 

. 
 22 13 16 00-0597 EA  3" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 83.96 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0598 EA  4" x 2" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 121.14 36.99 
    For Work In Restricted Working Space, Add  16.67 

. 
 22 13 16 00-0599 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 131.58 42.00 

    For Work In Restricted Working Space, Add  18.90 
. 

 22 13 16 00-0600 EA 6" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 419.61 48.77 
    For Work In Restricted Working Space, Add  21.95 

. 
 22 13 16 00-0601 EA  6" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 356.15 51.89 

    For Work In Restricted Working Space, Add  23.37 
. 

 22 13 16 00-0602 EA 8" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 856.62 62.06 
    For Work In Restricted Working Space, Add  27.95 

. 
 22 13 16 00-0603 EA 8" x 6" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 731.47 68.83 

    For Work In Restricted Working Space, Add  30.99 
. 

 22 13 16 00-0604 EA 10" x 6" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 978.04 81.97 
    For Work In Restricted Working Space, Add  36.92 

. 
 22 13 16 00-0605 EA 10" x 8" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 779.72 92.13 

    For Work In Restricted Working Space, Add  41.49 

XXXXXXX 
. 
 22 13 16 00-0606  Polyvinyl Chloride (PVC) DWV P-Traps (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0607 EA  1-1/2" Polyvinyl Chloride (PVC) DWV P-Traps ..................................................................................................................... 72.52 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0608 EA  2" Polyvinyl Chloride (PVC) DWV P-Traps ........................................................................................................................... 94.61 43.36 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 13 16 00-0609 EA  3" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 234.68 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 13 16 00-0610 EA  4" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 452.37 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0611 EA  6" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 752.26 87.93 

    For Work In Restricted Working Space, Add  39.63 

XXXXXXX 
. 
 22 13 16 00-0612  Polyvinyl Chloride (PVC) DWV Closet Flanges (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0613 EA  4" Polyvinyl Chloride (PVC) DWV Closet Flanges .............................................................................................................. 109.36 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0614 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Closet Flanges ......................................................................................................... 92.10 42.00 
    For Work In Restricted Working Space, Add  18.90 

XXXXXXX 
. 
 22 13 16 00-0615  Polyvinyl Chloride (PVC) DWV Wyes (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0616 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Wyes ......................................................................................................................... 72.99 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0617 EA  2" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 87.33 43.36 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 13 16 00-0618 EA  3" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 137.84 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 13 16 00-0619 EA  4" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 195.60 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0620 EA 6" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 549.78 87.93 

    For Work In Restricted Working Space, Add  39.63 
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. 
 22 13 16 00-0621 EA 8" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 687.09 118.41 

    For Work In Restricted Working Space, Add  53.35 
. 

 22 13 16 00-0622 EA 10" Polyvinyl Chloride (PVC) DWV Wyes ........................................................................................................................... 905.35 157.84 
    For Work In Restricted Working Space, Add  71.13 

XXXXXXX 
. 
 22 13 16 00-0623  Polyvinyl Chloride (PVC) DWV Reducing Wyes (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0624 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ..................................................................................... 95.15 36.99 

    For Work In Restricted Working Space, Add  16.67 
. 

 22 13 16 00-0625 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 99.53 40.10 
    For Work In Restricted Working Space, Add  18.09 

. 
 22 13 16 00-0626 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 136.83 50.13 

    For Work In Restricted Working Space, Add  22.56 
. 

 22 13 16 00-0627 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 118.94 53.25 
    For Work In Restricted Working Space, Add  23.98 

. 
 22 13 16 00-0628 EA 4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 182.55 56.36 

    For Work In Restricted Working Space, Add  25.40 
. 

 22 13 16 00-0629 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 164.92 59.61 
    For Work In Restricted Working Space, Add  26.83 

. 
 22 13 16 00-0630 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 185.01 64.49 

    For Work In Restricted Working Space, Add  29.06 
. 

 22 13 16 00-0631 EA 6" x 6" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 496.10 78.04 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0632 EA 6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 606.54 81.16 

    For Work In Restricted Working Space, Add  36.58 
. 

 22 13 16 00-0633 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 588.91 101.48 
    For Work In Restricted Working Space, Add  45.73 

. 
 22 13 16 00-0634 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 733.70 108.25 

    For Work In Restricted Working Space, Add  48.78 
. 

 22 13 16 00-0635 EA 10" x 10" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 683.71 127.77 
    For Work In Restricted Working Space, Add  57.58 

. 
 22 13 16 00-0636 EA 10" x 10" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 840.12 134.54 

    For Work In Restricted Working Space, Add  60.63 
. 

 22 13 16 00-0637 EA 10" x 10" x 8" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 972.15 144.70 
    For Work In Restricted Working Space, Add  65.20 

XXXXXXX 
. 
 22 13 16 00-0638  Polyvinyl Chloride (PVC) DWV Double Wyes (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0639 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................................... 114.97 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0640 EA  2" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 147.41 57.72 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0641 EA  3" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 273.35 77.64 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 13 16 00-0642 EA  4" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 453.44 90.23 
    For Work In Restricted Working Space, Add  40.65 

. 
 22 13 16 00-0643 EA 6" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 896.21 117.34 

    For Work In Restricted Working Space, Add  52.84 
. 

 22 13 16 00-0644 EA 8" Polyvinyl Chloride (PVC) DWV Double Wyes .............................................................................................................. 1,049.78 157.98 
    For Work In Restricted Working Space, Add  71.13 

. 
 22 13 16 00-0645 EA 10" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................ 1,611.10 210.54 

    For Work In Restricted Working Space, Add  94.84 

XXXXXXX 
. 
 22 13 16 00-0646  Polyvinyl Chloride (PVC) DWV Reducing Double Wyes (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0647 EA  2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 132.68 51.49 

    For Work In Restricted Working Space, Add  23.17 
. 

 22 13 16 00-0648 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 229.74 61.37 
    For Work In Restricted Working Space, Add  27.64 

. 
 22 13 16 00-0649 EA  3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 218.38 67.74 

    For Work In Restricted Working Space, Add  30.49 
. 

 22 13 16 00-0650 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 301.70 73.98 
    For Work In Restricted Working Space, Add  33.33 

. 
 22 13 16 00-0651 EA  4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 377.77 83.86 

    For Work In Restricted Working Space, Add  37.80 
. 

 22 13 16 00-0652 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 569.31 103.79 
    For Work In Restricted Working Space, Add  46.74 

. 
 22 13 16 00-0653 EA 8" x 8" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 667.78 124.10 

    For Work In Restricted Working Space, Add  55.89 
. 

 22 13 16 00-0654 EA 8" x 8" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 839.64 137.65 
    For Work In Restricted Working Space, Add  61.99 

. 
 22 13 16 00-0655 EA 10" x 10" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 889.64 150.39 

    For Work In Restricted Working Space, Add  67.74 
. 

 22 13 16 00-0656 EA 10" x 10" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ..................................................................................... 1,139.23 163.94 
    For Work In Restricted Working Space, Add  73.84 

. 
 22 13 16 00-0657 EA 10" x 10" x 8" x 8" Polyvinyl Chloride (PVC) DWV Double Wyes ..................................................................................... 1,370.58 184.26 

    For Work In Restricted Working Space, Add  82.98 

XXXXXXX 
. 
 22 13 16 00-0658  Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0659 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................................. 86.83 33.88 

    For Work In Restricted Working Space, Add  15.24 
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. 
 22 13 16 00-0660 EA 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 108.92 43.36 

    For Work In Restricted Working Space, Add  19.51 
. 

 22 13 16 00-0661 EA 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 202.71 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0662 EA 4" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 341.10 67.74 

    For Work In Restricted Working Space, Add  30.49 

XXXXXXX 
. 
 22 13 16 00-0663  Polyvinyl Chloride (PVC) DWV Reducing Combination Wye And 1/8 Bends 

(22 13 16 00-0539) 
. 
. 

 22 13 16 00-0664 EA 2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 151.17 40.10 
    For Work In Restricted Working Space, Add  18.09 

. 
 22 13 16 00-0665 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 233.07 50.13 

    For Work In Restricted Working Space, Add  22.56 
. 

 22 13 16 00-0666 EA 3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 178.62 53.25 
    For Work In Restricted Working Space, Add  23.98 

. 
 22 13 16 00-0667 EA 4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 308.95 59.61 

    For Work In Restricted Working Space, Add  26.83 
. 

 22 13 16 00-0668 EA 4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 334.65 64.49 
    For Work In Restricted Working Space, Add  29.06 

XXXXXXX 
. 
 22 13 16 00-0669  Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends (22 13 

16 00-0539) 
. 
. 

 22 13 16 00-0670 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ............................................................... 125.70 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0671 EA 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 148.61 57.72 

    For Work In Restricted Working Space, Add  26.01 
. 

 22 13 16 00-0672 EA 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 224.09 77.64 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 13 16 00-0673 EA 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 702.22 90.23 

    For Work In Restricted Working Space, Add  40.65 
. 

 22 13 16 00-0674 EA 6" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends .................................................................. 2,233.66 117.34 
    For Work In Restricted Working Space, Add  52.84 

XXXXXXX 
. 
 22 13 16 00-0675  Polyvinyl Chloride (PVC) DWV Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0539) 
. 
. 

 22 13 16 00-0676 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................... 266.87 51.49 
    For Work In Restricted Working Space, Add  23.17 

. 
 22 13 16 00-0677 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 422.93 67.74 

    For Work In Restricted Working Space, Add  30.49 
. 

 22 13 16 00-0678 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 709.93 73.98 
    For Work In Restricted Working Space, Add  33.33 

. 
 22 13 16 00-0679 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 650.08 83.86 

    For Work In Restricted Working Space, Add  37.80 
. 

 22 13 16 00-0680 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ............................................. 1,499.99 103.79 
    For Work In Restricted Working Space, Add  46.74 

XXXXXXX 
. 
 22 13 16 00-0681  Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0682 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 170.60 43.36 

    For Work In Restricted Working Space, Add  19.51 
. 

 22 13 16 00-0683 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 289.07 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0684 EA  4" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 452.43 67.74 

    For Work In Restricted Working Space, Add  30.49 
. 

 22 13 16 00-0685 EA  6" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ........................................................................................... 1,151.45 87.93 
    For Work In Restricted Working Space, Add  39.63 

. 
 22 13 16 00-0686 EA  8" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ........................................................................................... 1,446.98 118.41 

    For Work In Restricted Working Space, Add  53.35 
. 

 22 13 16 00-0687 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ......................................................................................... 1,920.52 157.84 
    For Work In Restricted Working Space, Add  71.13 

XXXXXXX 
. 
 22 13 16 00-0688  Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0689 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .................................................................................... 52.13 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0690 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 72.82 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0691 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 103.58 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0692 EA 4" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 174.24 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0693 EA 6" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 380.38 58.67 

    For Work In Restricted Working Space, Add  26.42 
. 

 22 13 16 00-0694 EA 8" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 831.33 78.99 
    For Work In Restricted Working Space, Add  35.57 

. 
 22 13 16 00-0695 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ................................................................................... 1,513.92 105.28 

    For Work In Restricted Working Space, Add  47.39 

XXXXXXX 
. 
 22 13 16 00-0696  Polyvinyl Chloride (PVC) Couplings (22 13 16 00-0539) 
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. 

. 
 22 13 16 00-0697 EA  1-1/2" Polyvinyl Chloride (PVC) Couplings ........................................................................................................................... 39.29 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0698 EA  2" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................. 49.44 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0699 EA  3" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................. 73.81 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0700 EA  4" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................. 93.29 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0701 EA  6" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................... 229.06 58.67 

    For Work In Restricted Working Space, Add  26.42 
. 

 22 13 16 00-0702 EA  8" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................... 525.83 78.99 
    For Work In Restricted Working Space, Add  35.57 

. 
 22 13 16 00-0703 EA  10" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................. 789.20 105.28 

    For Work In Restricted Working Space, Add  47.42 

XXXXXXX 
. 
 22 13 16 00-0704  Polyvinyl Chloride (PVC) Male Adapters (22 13 16 00-0539) 

. 

. 
 22 13 16 00-0705 EA  1-1/2" Polyvinyl Chloride (PVC) Male Adapters .................................................................................................................... 22.41 11.24 

    For Work In Restricted Working Space, Add  5.08 
. 

 22 13 16 00-0706 EA 2" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 35.13 14.49 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 13 16 00-0707 EA 3" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 66.47 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 22 13 16 00-0708 EA 4" Polyvinyl Chloride (PVC) Male Adapters ........................................................................................................................ 119.45 22.63 
    For Work In Restricted Working Space, Add  10.16 

XXXXXXX 
. 
 22 13 16 00-0709  Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: In place piping. 
. 
. 

 22 13 16 00-0710 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ................................................................................... 9.93  
. 

 22 13 16 00-0711 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 10.93  
. 

 22 13 16 00-0712 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 13.90  
. 

 22 13 16 00-0713 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 18.76  
. 

 22 13 16 00-0714 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 26.81  
. 

 22 13 16 00-0715 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 35.76  
. 

 22 13 16 00-0716 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ..................................................................................... 43.72  

XXXXXXX 
. 
 22 13 16 00-0717  Acrylonitrile Butadiene Styrene (ABS) Drain-Waste-Vent (DWV) Pipe And 

Fittings (22 13 16) 
Note: Aboveground installation. 

. 

. 
 22 13 16 00-0718  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assemblies 

(22 13 16 00-0717) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0719 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ................................................................. 31.47 5.69 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.80 
. 

 22 13 16 00-0720 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 34.94 6.78 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.63 
. 

 22 13 16 00-0721 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 46.92 9.76 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.72 
. 

 22 13 16 00-0722 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 53.72 10.57 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.91 
. 

 22 13 16 00-0723 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 86.60 13.55 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  15.84 

XXXXXXX 
. 
 22 13 16 00-0724  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe 

(ASTM F-628) (22 13 16 00-0717) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0725 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe ............................................................ 11.70 5.69 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 13 16 00-0726 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 14.49 6.78 
    For Work In Restricted Working Space, Add  3.05 

. 
 22 13 16 00-0727 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 23.53 9.76 

    For Work In Restricted Working Space, Add  4.37 
. 

 22 13 16 00-0728 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 28.63 10.57 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 13 16 00-0729 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 44.33 12.15 

    For Work In Restricted Working Space, Add  5.46 

XXXXXXX 
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. 
 22 13 16 00-0730  Acrylonitrile Butadiene Styrene (ABS) DWV Fittings (ASTM D-2661) (22 13 16 00-

0717) 
. 
. 
 22 13 16 00-0731  Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0732 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends ............................................................................................. 47.61 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0733 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 62.95 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0734 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 118.71 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0735 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 186.18 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0736 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 530.12 58.67 

    For Work In Restricted Working Space, Add  26.42 

XXXXXXX 
. 
 22 13 16 00-0737  Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0738 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends......................................................................... 66.60 22.63 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 13 16 00-0739 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 81.51 28.86 

    For Work In Restricted Working Space, Add  13.01 
. 

 22 13 16 00-0740 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 164.79 38.75 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0741 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 277.86 45.12 

    For Work In Restricted Working Space, Add  20.32 

XXXXXXX 
. 
 22 13 16 00-0742  Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0743 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends ............................................................................................. 50.18 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0744 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 61.15 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0745 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 109.26 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0746 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 168.73 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0747 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 548.52 58.67 

    For Work In Restricted Working Space, Add  26.42 

XXXXXXX 
. 
 22 13 16 00-0748  Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0749 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ....................................................................................... 74.20 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0750 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 100.18 43.36 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 13 16 00-0751 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 176.96 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 13 16 00-0752 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 273.71 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0753 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ......................................................................................... 1,064.93 87.93 

    For Work In Restricted Working Space, Add  39.63 

XXXXXXX 
. 
 22 13 16 00-0754  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0755 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................... 92.84 36.99 
    For Work In Restricted Working Space, Add  16.67 

. 
 22 13 16 00-0756 EA 2" x 1-1/2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 112.66 40.10 

    For Work In Restricted Working Space, Add  18.09 
. 

 22 13 16 00-0757 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ......................................................... 93.98 40.10 
    For Work In Restricted Working Space, Add  18.09 

. 
 22 13 16 00-0758 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 143.60 50.13 

    For Work In Restricted Working Space, Add  22.56 
. 

 22 13 16 00-0759 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ............................................................. 148.98 53.25 
    For Work In Restricted Working Space, Add  23.98 

. 
 22 13 16 00-0760 EA 4" x 4" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 332.72 56.36 

    For Work In Restricted Working Space, Add  25.40 
. 

 22 13 16 00-0761 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ............................................................. 320.97 59.61 
    For Work In Restricted Working Space, Add  26.83 

. 
 22 13 16 00-0762 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ............................................................. 368.39 64.49 

    For Work In Restricted Working Space, Add  29.06 
. 

 22 13 16 00-0763 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 1,164.90 81.16 
    For Work In Restricted Working Space, Add  36.58 

XXXXXXX 
. 
 22 13 16 00-0764  Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0765 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ......................................................................... 138.78 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0766 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 190.36 57.72 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0767 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 407.68 77.64 

    For Work In Restricted Working Space, Add  34.96 
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. 
 22 13 16 00-0768 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 602.13 90.23 

    For Work In Restricted Working Space, Add  40.65 

XXXXXXX 
. 
 22 13 16 00-0769  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Sanitary 

Tees (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0770 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................... 157.80 51.49 
    For Work In Restricted Working Space, Add  23.17 

. 
 22 13 16 00-0771 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .............................................. 240.52 61.37 

    For Work In Restricted Working Space, Add  27.64 
. 

 22 13 16 00-0772 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 277.19 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0773 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 486.33 66.34 

    For Work In Restricted Working Space, Add  29.89 
. 

 22 13 16 00-0774 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 510.36 75.20 
    For Work In Restricted Working Space, Add  33.90 

XXXXXXX 
. 
 22 13 16 00-0775  Acrylonitrile Butadiene Styrene (ABS) DWV Wyes (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0776 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ..................................................................................................... 97.89 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0777 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 113.37 43.36 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 13 16 00-0778 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 194.38 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 13 16 00-0779 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 300.95 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0780 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 863.52 87.93 

    For Work In Restricted Working Space, Add  39.63 

XXXXXXX 
. 
 22 13 16 00-0781  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0782 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes .............................................................. 139.55 36.99 

    For Work In Restricted Working Space, Add  16.67 
. 

 22 13 16 00-0783 EA 2" x 2" X 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes .................................................................... 143.44 40.10 
    For Work In Restricted Working Space, Add  18.09 

. 
 22 13 16 00-0784 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 163.09 53.25 

    For Work In Restricted Working Space, Add  23.98 
. 

 22 13 16 00-0785 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 249.58 59.61 
    For Work In Restricted Working Space, Add  26.83 

. 
 22 13 16 00-0786 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 283.99 64.49 

    For Work In Restricted Working Space, Add  29.06 
. 

 22 13 16 00-0787 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 726.24 81.16 
    For Work In Restricted Working Space, Add  36.58 

XXXXXXX 
. 
 22 13 16 00-0788  Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0789 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ...................................................................................... 167.88 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0790 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes............................................................................................. 215.51 57.72 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0791 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes............................................................................................. 449.51 77.64 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 13 16 00-0792 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes............................................................................................. 810.03 90.23 
    For Work In Restricted Working Space, Add  40.65 

XXXXXXX 
. 
 22 13 16 00-0793  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Wyes (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0794 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................ 194.86 51.49 
    For Work In Restricted Working Space, Add  23.17 

. 
 22 13 16 00-0795 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................... 327.01 61.37 

    For Work In Restricted Working Space, Add  27.64 
. 

 22 13 16 00-0796 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 348.83 67.74 
    For Work In Restricted Working Space, Add  30.49 

. 
 22 13 16 00-0797 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 515.53 73.98 

    For Work In Restricted Working Space, Add  33.33 
. 

 22 13 16 00-0798 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 660.21 83.86 
    For Work In Restricted Working Space, Add  37.80 

XXXXXXX 
. 
 22 13 16 00-0799  Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 

Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0800 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ....................................................... 126.02 33.88 
    For Work In Restricted Working Space, Add  15.24 

. 
 22 13 16 00-0801 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 162.77 43.36 

    For Work In Restricted Working Space, Add  19.51 
. 

 22 13 16 00-0802 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 248.43 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0803 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 407.26 60.75 

    For Work In Restricted Working Space, Add  27.34 

XXXXXXX 
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. 
 22 13 16 00-0804  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Combination Wye 

And 1/8 Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0805 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 139.44 40.10 
    For Work In Restricted Working Space, Add  18.09 

. 
 22 13 16 00-0806 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 262.61 50.13 

    For Work In Restricted Working Space, Add  22.56 
. 

 22 13 16 00-0807 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 197.07 53.25 
    For Work In Restricted Working Space, Add  23.98 

. 
 22 13 16 00-0808 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 350.32 59.61 

    For Work In Restricted Working Space, Add  26.83 
. 

 22 13 16 00-0809 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 379.39 64.49 
    For Work In Restricted Working Space, Add  29.06 

XXXXXXX 
. 
 22 13 16 00-0810  Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 

1/8 Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0811 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 263.65 57.72 
    For Work In Restricted Working Space, Add  26.01 

. 
 22 13 16 00-0812 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 524.63 77.64 

    For Work In Restricted Working Space, Add  34.96 

XXXXXXX 
. 
 22 13 16 00-0813  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Combination 

Wye And 1/8 Bend (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0814 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................. 219.61 51.49 
    For Work In Restricted Working Space, Add  23.17 

. 
 22 13 16 00-0815 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ............................ 502.76 67.74 

    For Work In Restricted Working Space, Add  30.49 

XXXXXXX 
. 
 22 13 16 00-0816  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug (22 13 16 00-

0730) 
. 
. 

 22 13 16 00-0817 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .................................................................... 139.27 33.88 
    For Work In Restricted Working Space, Add  15.24 

. 
 22 13 16 00-0818 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 176.02 43.36 

    For Work In Restricted Working Space, Add  19.51 
. 

 22 13 16 00-0819 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 278.04 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0820 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 457.99 67.74 

    For Work In Restricted Working Space, Add  30.49 

XXXXXXX 
. 
 22 13 16 00-0821  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug (22 

13 16 00-0730) 
. 
. 

 22 13 16 00-0822 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ................................................................ 64.20 22.63 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 13 16 00-0823 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 92.30 28.86 

    For Work In Restricted Working Space, Add  13.01 
. 

 22 13 16 00-0824 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 133.47 38.75 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0825 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 244.80 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0826 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 574.16 58.67 
    For Work In Restricted Working Space, Add  26.42 

XXXXXXX 
. 
 22 13 16 00-0827  Acrylonitrile Butadiene Styrene (ABS) DWV Couplings (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0828 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .............................................................................................. 44.33 22.63 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0829 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 54.38 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 22 13 16 00-0830 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 88.24 38.75 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 13 16 00-0831 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 117.17 45.12 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0832 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 332.37 58.67 

    For Work In Restricted Working Space, Add  26.42 

XXXXXXX 
. 
 22 13 16 00-0833  Acrylonitrile Butadiene Styrene (ABS) DWV Reducers (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0834 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 65.11 25.74 

    For Work In Restricted Working Space, Add  11.58 
. 

 22 13 16 00-0835 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ..................................................................................... 130.07 30.62 
    For Work In Restricted Working Space, Add  13.82 

. 
 22 13 16 00-0836 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 121.25 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0837 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 194.49 36.99 
    For Work In Restricted Working Space, Add  16.67 

. 
 22 13 16 00-0838 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 208.36 42.00 

    For Work In Restricted Working Space, Add  18.90 

XXXXXXX 
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. 
 22 13 16 00-0839  Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0840 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ............................................................................................... 102.18 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0841 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 148.18 43.36 
    For Work In Restricted Working Space, Add  19.51 

. 
 22 13 16 00-0842 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 468.23 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 22 13 16 00-0843 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 881.86 67.74 
    For Work In Restricted Working Space, Add  30.49 

XXXXXXX 
. 
 22 13 16 00-0844  Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0845 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges .......................................................................................... 139.47 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0846 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ................................................................................... 130.27 42.00 
    For Work In Restricted Working Space, Add  18.90 

XXXXXXX 
. 
 22 13 16 00-0847  Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0848 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ....................................................................................... 30.27 11.24 

    For Work In Restricted Working Space, Add  5.08 
. 

 22 13 16 00-0849 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 45.31 14.49 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 13 16 00-0850 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 98.00 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 22 13 16 00-0851 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ........................................................................................... 186.24 22.63 
    For Work In Restricted Working Space, Add  10.16 

XXXXXXX 
. 
 22 13 16 00-0852  Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushings (22 13 16 00-0730) 

. 

. 
 22 13 16 00-0853 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 49.63 25.74 

    For Work In Restricted Working Space, Add  11.58 
. 

 22 13 16 00-0854 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .............................................................................. 105.52 30.62 
    For Work In Restricted Working Space, Add  13.82 

. 
 22 13 16 00-0855 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 88.59 33.88 

    For Work In Restricted Working Space, Add  15.24 
. 

 22 13 16 00-0856 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 192.58 36.99 
    For Work In Restricted Working Space, Add  16.67 

. 
 22 13 16 00-0857 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 142.41 42.00 

    For Work In Restricted Working Space, Add  18.90 
. 

 22 13 16 00-0858 EA 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 381.23 46.53 
    For Work In Restricted Working Space, Add  20.96 

XXXXXXX 
. 
 22 13 16 00-0859  Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible 

Couplings (22 13 16 00-0730) 
. 
. 

 22 13 16 00-0860 EA  1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ............................... 123.33 22.63 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 13 16 00-0861 EA  2" x 2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 138.77 28.86 

    For Work In Restricted Working Space, Add  13.01 
. 

 22 13 16 00-0862 EA  3" x 3" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 159.64 38.75 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 13 16 00-0863 EA  4" x 4" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 175.08 45.12 

    For Work In Restricted Working Space, Add  20.32 

XXXXXXX 
. 
 22 13 16 00-0864  Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe 

(22 13 16 00-0717) 
Note: In place piping. 

. 

. 
 22 13 16 00-0865 EA 1-1/2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .............................................................. 9.93  

. 
 22 13 16 00-0866 EA 2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe................................................................... 10.93  

. 
 22 13 16 00-0867 EA 3", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe................................................................... 13.90  

. 
 22 13 16 00-0868 EA 4", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe................................................................... 18.76  

. 
 22 13 16 00-0869 EA 6", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe................................................................... 26.81  

XXXXXXX 
. 
 22 13 16 00-0870  Elastomeric Flexible Pipe Couplings (22 13 16) 

. 

. 
 22 13 16 00-0871  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Couplings 

(22 13 16 00-0870) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0872 EA 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-125) ................................. 16.21 5.88 

    For Work In Restricted Working Space, Add  3.53 
. 

 22 13 16 00-0873 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) ................................. 17.43 6.25 
    For Work In Restricted Working Space, Add  3.75 

. 
 22 13 16 00-0874 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22).......................................... 18.34 6.63 

    For Work In Restricted Working Space, Add  3.97 
. 

 22 13 16 00-0875 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33).......................................... 20.87 6.99 
    For Work In Restricted Working Space, Add  4.19 

. 
 22 13 16 00-0876 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44).......................................... 23.34 7.36 

    For Work In Restricted Working Space, Add  4.42 
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. 
 22 13 16 00-0877 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) ......................................... 28.97 7.72 

    For Work In Restricted Working Space, Add  4.64 
. 

 22 13 16 00-0878 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) ......................................... 34.64 8.09 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 13 16 00-0879 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) ......................................... 46.03 8.83 

    For Work In Restricted Working Space, Add  5.30 
. 

 22 13 16 00-0880 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) ................................... 60.04 10.31 
    For Work In Restricted Working Space, Add  6.18 

XXXXXXX 
. 
 22 13 16 00-0881  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe 

Couplings (22 13 16 00-0870) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0882 EA 1-1/2" x 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-

150/125) .............................................................................................................................................................................. 17.25 6.25 
    For Work In Restricted Working Space, Add  3.75 

. 
 22 13 16 00-0883 EA 2" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-215) .......... 18.63 6.63 

    For Work In Restricted Working Space, Add  3.97 
. 

 22 13 16 00-0884 EA 3" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-315) .......... 22.29 6.99 
    For Work In Restricted Working Space, Add  4.19 

. 
 22 13 16 00-0885 EA 3" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-32) .................. 20.35 6.99 

    For Work In Restricted Working Space, Add  4.19 
. 

 22 13 16 00-0886 EA 4" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-415) .......... 26.84 7.36 
    For Work In Restricted Working Space, Add  4.42 

. 
 22 13 16 00-0887 EA 4" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-42) .................. 25.85 7.36 

    For Work In Restricted Working Space, Add  4.42 
. 

 22 13 16 00-0888 EA 4" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-43) .................. 24.01 7.36 
    For Work In Restricted Working Space, Add  4.42 

. 
 22 13 16 00-0889 EA 5" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-53) .................. 33.30 7.72 

    For Work In Restricted Working Space, Add  4.64 
. 

 22 13 16 00-0890 EA 5" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-54) .................. 30.48 7.72 
    For Work In Restricted Working Space, Add  4.64 

. 
 22 13 16 00-0891 EA 6" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-63) .................. 40.46 8.09 

    For Work In Restricted Working Space, Add  4.86 
. 

 22 13 16 00-0892 EA 6" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-64) .................. 36.24 8.09 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 13 16 00-0893 EA 6" x 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-65) .................. 37.42 8.09 

    For Work In Restricted Working Space, Add  4.86 
. 

 22 13 16 00-0894 EA 8" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-84) .................. 72.85 14.72 
    For Work In Restricted Working Space, Add  8.83 

. 
 22 13 16 00-0895 EA 8" x 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-86) .................. 61.15 14.72 

    For Work In Restricted Working Space, Add  8.83 
. 

 22 13 16 00-0896 EA 10" x 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-10-8) ............. 76.31 16.56 
    For Work In Restricted Working Space, Add  9.93 

XXXXXXX 
. 
 22 13 16 00-0897  Elastomeric Flexible Pipe Caps (Fernco QC) (22 13 16) 

Note: For cast iron, steel, copper or plastic pipe. Includes stainless steel clamp. 
. 
. 

 22 13 16 00-0898 EA 1-1/2" Elastomeric Flexible Pipe Cap (Fernco QC-101) ........................................................................................................ 63.57 39.73 
. 

 22 13 16 00-0899 EA 2" Elastomeric Flexible Pipe Cap (Fernco QC-102) .............................................................................................................. 68.06 42.24 
. 

 22 13 16 00-0900 EA 3" Elastomeric Flexible Pipe Cap (Fernco QC-103) .............................................................................................................. 78.63 48.42 
. 

 22 13 16 00-0901 EA 4" Elastomeric Flexible Pipe Cap (Fernco QC-104) ............................................................................................................ 103.84 64.01 
. 

 22 13 16 00-0902 EA 5" Elastomeric Flexible Pipe Cap (Fernco QC-105) ............................................................................................................ 124.36 76.52 
. 

 22 13 16 00-0903 EA 6" Elastomeric Flexible Pipe Cap (Fernco QC-106) ............................................................................................................ 143.78 88.30 
. 

 22 13 16 00-0904 EA 8" Elastomeric Flexible Pipe Cap (Fernco QC-108) ............................................................................................................ 190.66 111.84 
. 

 22 13 16 00-0905 EA 10" Elastomeric Flexible Pipe Cap (Fernco QC-110) .......................................................................................................... 230.42 125.08 
. 

 22 13 16 00-0906 EA 12" Elastomeric Flexible Pipe Cap (Fernco QC-112) .......................................................................................................... 285.05 139.07 

XXXXXXX 
. 
 22 13 16 00-0907  Cast Iron Vent Stack Flashing Sleeves With Caulking Recess (Josam 

26450 Series) (22 13 16) 
. 
. 

 22 13 16 00-0908 EA  1-1/2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ................................................................................ 110.79 30.49 
. 

 22 13 16 00-0909 EA  2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 117.56 33.88 
. 

 22 13 16 00-0910 EA  3" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 173.48 44.03 
. 

 22 13 16 00-0911 EA  4" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 203.05 50.81 
. 

 22 13 16 00-0912 EA  5" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 236.15 57.58 
. 

 22 13 16 00-0913 EA  6" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ...................................................................................... 384.93 64.36 

XXXXXXX 
. 
 22 13 16 00-0914  Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess 

(Josam 26440 Series) (22 13 16) 
. 
. 

 22 13 16 00-0915 EA  1-1/2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ..................................................................... 216.48 30.49 
. 

 22 13 16 00-0916 EA  2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 223.25 33.88 
. 

 22 13 16 00-0917 EA  3" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 266.83 44.03 
. 

 22 13 16 00-0918 EA  4" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 332.20 50.81 
. 

 22 13 16 00-0919 EA  5" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 449.42 57.58 
. 

 22 13 16 00-0920 EA  6" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 462.97 64.36 

XXXXXXX 
. 
 22 13 16 00-0921  Cast Iron Vandal Proof Hooded Vent Cap (Josam 26700 Series) (22 13 16) 

Note: Includes counterflashing collar, deep protective hood and recessed securing screws. 
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. 

. 
 22 13 16 00-0922 EA  1-1/2" Cast Iron Vandal Proof Hooded Vent Cap ................................................................................................................ 402.35 30.49 

. 
 22 13 16 00-0923 EA  2" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 409.12 33.88 

. 
 22 13 16 00-0924 EA  3" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 472.12 44.03 

. 
 22 13 16 00-0925 EA  4" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 531.90 50.81 

. 
 22 13 16 00-0926 EA  5" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 620.13 57.58 

. 
 22 13 16 00-0927 EA  6" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 678.13 64.36 

XXXXXXX 
. 
 22 13 19  Sanitary Waste Piping Specialties (22 13) 

. 

. 
 22 13 19 13  Sanitary Drains (22 13 19) 

. 

. 
 22 13 19 13-0001  Round Top Floor Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0002 EA Bronze Top, 6" Round Top Floor Drain With 1-1/2" Outlet .................................................................................................. 886.10 145.65 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0003 EA Bronze Top, 6" Round Top Floor Drain With 2" Outlet ........................................................................................................ 974.50 163.26 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0004 EA Bronze Top, 6" Round Top Floor Drain With 3" Outlet ........................................................................................................ 956.15 180.60 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0005 EA Bronze Top, 6" Round Top Floor Drain With 4" Outlet ........................................................................................................ 993.35 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0006 EA Cast Iron Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 893.91 163.26 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0007 EA Cast Iron Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 928.74 180.60 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0008 EA Cast Iron Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 965.94 199.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0009 EA  Nikaloy Top, 9" Round Top Floor Drain With 2" Outlet .................................................................................................... 1,458.61 163.26 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0010 EA  Nikaloy Top, 9" Round Top Floor Drain With 3" Outlet .................................................................................................... 1,493.44 180.60 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0011 EA  Nikaloy Top, 9" Round Top Floor Drain With 4" Outlet .................................................................................................... 1,530.64 199.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
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. 
 22 13 19 13-0012 EA  Bronze Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 1,376.37 163.26 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0013 EA  Bronze Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 1,411.01 180.60 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0014 EA  Bronze Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 1,448.40 199.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0015 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 2" Outlet ......................................................................................... 1,507.80 163.13 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0016 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 3" Outlet ......................................................................................... 1,542.59 180.60 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0017 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 4" Outlet ......................................................................................... 1,579.98 199.30 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0018 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................ 2,352.10 163.13 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0019 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................ 2,386.89 180.60 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
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 22 13 19 13-0020 EA  Nikaloy Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................ 2,424.28 199.30 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0021 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................. 2,239.71 163.13 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0022 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................. 2,274.50 180.60 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0023 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................. 2,311.89 199.30 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

XXXXXXX 
. 
 22 13 19 13-0024  Square Or Rectangular Top Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0025 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,050.01 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0026 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,085.18 180.74 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0027 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,122.19 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0028 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,132.25 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0029 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,167.42 180.74 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0030 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,204.43 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0031 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,494.09 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0032 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,529.26 180.74 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0033 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,566.27 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0034 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 989.70 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0035 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,024.87 180.74 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0036 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,061.88 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0037 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,093.87 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0038 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,129.04 180.74 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0039 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,166.05 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0040 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,387.18 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0041 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,422.35 180.74 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0042 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,459.36 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0043 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Cast Iron Top .................................................................................... 3,538.60 180.74 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0044 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Cast Iron Top .................................................................................... 3,575.61 199.30 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0045 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................... 4,432.25 180.74 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0046 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................... 4,469.26 199.30 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0047 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Bronze Top ....................................................................................... 4,325.34 180.74 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0048 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Bronze Top ....................................................................................... 4,362.35 199.30 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0049 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,516.02 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0050 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,551.19 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0051 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,588.20 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0052 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 1,940.92 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0053 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 1,976.09 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0054 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 2,013.10 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
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. 
 22 13 19 13-0055 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Nikaloy Top ............................................................................................ 2,039.60 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0056 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ............................................................................................ 2,074.77 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0057 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Nikaloy Top ............................................................................................ 2,111.78 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0058 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 2,804.41 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0059 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 2,839.58 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0060 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 2,876.59 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0061 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,428.30 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0062 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,463.47 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0063 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,500.48 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0064 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,790.15 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0065 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,825.32 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0066 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,862.33 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0067 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Bronze Top ............................................................................................ 1,888.83 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0068 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Bronze Top ............................................................................................ 1,924.00 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0069 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Bronze Top ............................................................................................ 1,961.01 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0070 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 2,511.10 163.13 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0071 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 2,546.27 180.74 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0072 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 2,583.28 199.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

XXXXXXX 
. 
 22 13 19 13-0073  Funnel Type Floor Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0074 EA 7" Diameter Floor Drain With 4" Round Funnel With 1-1/2" Outlet, Bronze Top .............................................................. 1,428.99 145.65 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0075 EA 7" Diameter Floor Drain With 4" Round Funnel With 2" Outlet, Bronze Top .................................................................... 1,463.94 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 
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 22 13 19 13-0076 EA 7" Diameter Floor Drain With 4" Round Funnel With 3" Outlet, Bronze Top .................................................................... 1,498.73 180.60 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0077 EA 7" Diameter Floor Drain With 4" Round Funnel With 4" Outlet, Bronze Top .................................................................... 1,536.12 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0078 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Nikaloy Top .......................................................... 2,080.72 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0079 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Nikaloy Top .......................................................... 2,115.51 180.60 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0080 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Nikaloy Top .......................................................... 2,152.90 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0081 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Bronze Top .......................................................... 1,973.81 163.13 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0082 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Bronze Top .......................................................... 2,008.60 180.60 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0083 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Bronze Top .......................................................... 2,045.99 199.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

XXXXXXX 
. 
 22 13 19 13-0084  Floor Drain With Sediment Bucket Bottom Outlet (22 13 19 13) 

. 

. 
 22 13 19 13-0085 EA 12-5/8" Round Floor Drain With Sediment Bucket, 2" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,996.86 145.65 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0086 EA 12-5/8" Round Floor Drain With Sediment Bucket, 3" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 3,031.93 163.13 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0087 EA 12-5/8" Round Floor Drain With Sediment Bucket, 4" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 3,066.72 180.60 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0088 EA 12-5/8" Round Floor Drain With Sediment Bucket, 5" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 3,104.11 199.30 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0089 EA 12-5/8" Round Floor Drain With Sediment Bucket, 6" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 3,142.67 218.54 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0090 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,240.27 163.13 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0091 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,275.44 180.74 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0092 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,312.45 199.30 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0093 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 3,351.01 218.54 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0094 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 2,003.96 163.13 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 
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 22 13 19 13-0095 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,039.13 180.74 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0096 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,076.14 199.30 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0097 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,114.70 218.54 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0098 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,026.45 163.13 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0099 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,061.62 180.74 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0100 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,098.63 199.30 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0101 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,137.19 218.54 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

XXXXXXX 
. 
 22 13 19 13-0102  Other Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0103  Shower Drains (22 13 19 13-0102) 

. 

. 
 22 13 19 13-0104 EA 4-1/4" Stainless Steel Shower Drain Strainer........................................................................................................................ 54.82 14.72 

Note: Includes two 2-5/8" screws. 
. 

 22 13 19 13-0105 EA 4-1/4" Brass Shower Drain Strainer ...................................................................................................................................... 60.55 14.72 
Note: Includes two 2-5/8" screws. 

. 
 22 13 19 13-0106 EA 4" Brass Shower Drain For Polyvinyl Chloride (PVC) Pipe ................................................................................................. 127.74 29.43 

Note: Fits over 2" polyvinyl chloride (PVC) pipe or inside 3" polyvinyl chloride (PVC) pipe. 
. 

 22 13 19 13-0107 EA 4" Chrome Finish, Threaded Brass Shower Drain And Gasket........................................................................................... 160.63 29.43 
Note: For 2" pipe. Kohler K-9132. 

XXXXXXX 
. 
 22 13 19 13-0108  Acid Resistant Floor Drains (22 13 19 13-0102) 

. 

. 
 22 13 19 13-0109 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Acid Resistant Top ................................................................................ 1,439.83 145.65 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0110 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Acid Resistant Top ................................................................................ 1,474.90 163.13 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0111 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Acid Resistant Top ................................................................................ 1,509.69 180.60 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

XXXXXXX 
. 
 22 13 19 13-0112  Rotary And Lever Drains (22 13 19 13-0102) 

. 

. 
 22 13 19 13-0113 EA Lever Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 294.70 98.23 

. 
 22 13 19 13-0114 EA Lever Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 315.02 108.39 

. 
 22 13 19 13-0115 EA Lever Drain, 1-1/2" Drain, 3-1/2" Sink Opening .................................................................................................................. 294.70 98.23 

. 
 22 13 19 13-0116 EA Lever Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 315.02 108.39 

. 
 22 13 19 13-0117 EA Twist Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 294.70 98.23 

. 
 22 13 19 13-0118 EA Twist Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 315.02 108.39 

. 
 22 13 19 13-0119 EA Twist Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 294.70 98.23 

. 
 22 13 19 13-0120 EA Twist Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 315.02 108.39 

. 
 22 13 19 13-0121 EA Rotary Twist Drain, 1-1/2"-2" Drain, 3-1/2" Sink Opening (Fisher 16100) ........................................................................... 390.83 108.39 

XXXXXXX 
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. 
 22 13 19 13-0122  Floor Receptor (22 13 19 13) 

. 

. 
 22 13 19 13-0123  9" Diameter Round Shallow Receptor (22 13 19 13-0122) 

Note: With slotted medium duty grate, aluminum secondary strainer and white acid resisting coated interior and 
top. 

. 

. 
 22 13 19 13-0124 EA 9" Diameter x 3" Shallow Cast Iron Floor Receptor, 2" Drain Connection ....................................................................... 1,762.96 163.26 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0125 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 3" Drain Connection ....................................................................... 1,798.29 180.87 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0126 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 4" Drain Connection ....................................................................... 1,834.92 199.30 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

XXXXXXX 
. 
 22 13 19 13-0127  Square Top Floor Receptors (22 13 19 13-0122) 

Note: With acid resistant coating. 
. 
. 

 22 13 19 13-0128 EA 8" x 8" Floor Drain With 1-1/2" Bottom Outlet, Acid Resistant Top .................................................................................. 2,067.70 145.65 
    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0129 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Acid Resistant Top ........................................................................................ 2,102.80 163.26 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0130 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Acid Resistant Top ........................................................................................ 2,137.44 180.60 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0131 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Acid Resistant Top ........................................................................................ 2,174.83 199.30 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

XXXXXXX 
. 
 22 13 19 13-0132  Floor Drain Accessories (22 13 19 13) 

. 

. 
 22 13 19 13-0133 EA 3" Trap Guard Floor Drain Insert (ProVent TG3H) .............................................................................................................. 115.13 16.94 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0134 EA 2" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG22) .............................................. 94.82 16.94 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0135 EA 3" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG33) ............................................ 102.94 16.94 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0136 EA 3" Trap Guard Drain Insert For 4" Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG34IP) ..................................... 123.25 16.94 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0137 EA 3" Trap Guard Drain Insert For 4" Hub (ProVent TG34TP) ................................................................................................. 111.07 16.94 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0138 EA 2" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-02) ............................................................. 155.98 16.94 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0139 EA 3" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-03) ............................................................. 172.32 16.94 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0140 EA 4" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-04) ............................................................. 212.89 16.94 
Note: Prevents emission of sewer gases. 

XXXXXXX 
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. 
 22 13 19 26  Grease Removal Devices (22 13 19) 

. 

. 
 22 13 19 26-0001  Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval and flow control fitting. 

. 

. 
 22 13 19 26-0002  Standard Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60100H/60210A, Smith 8100/8400, Wade 5100, or Zurn Z1173/Z1170 series. 

. 

. 
 22 13 19 26-0003 EA 7 GPM, 14 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ........................................................ 1,317.39 101.62 

Note: Josam 60102H. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,361.63 

. 
 22 13 19 26-0004 EA 10 GPM, 20 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,534.45 228.64 

Note: Josam 60103H. 
    For Flange And Clamp Device, Add  412.59 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,442.08 

. 
 22 13 19 26-0005 EA 15 GPM, 30 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,159.25 254.04 

Note: Josam 60104H. 
    For Flange And Clamp Device, Add  429.52 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,575.96 

. 
 22 13 19 26-0006 EA 20 GPM, 40 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,600.88 279.44 

Note: Josam 60105H. 
    For Flange And Clamp Device, Add  446.46 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,704.40 

. 
 22 13 19 26-0007 EA 25 GPM, 50 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,909.87 304.85 

Note: Josam 60106H. 
    For Flange And Clamp Device, Add  493.79 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,778.13 

. 
 22 13 19 26-0008 EA 35 GPM, 70 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 3,568.54 355.66 

Note: Josam 60107H. 
    For Flange And Clamp Device, Add  538.86 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,961.41 

. 
 22 13 19 26-0009 EA 50 GPM, 100 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 4,639.90 406.46 

Note: Josam 60108H. 
    For Flange And Clamp Device, Add  613.70 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  2,097.66 

. 
 22 13 19 26-0010 EA 75 GPM, 150 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 9,031.58 457.27 

Note: Josam 60109H. 
    For Flange And Clamp Device, Add  848.85 

. 
 22 13 19 26-0011 EA 100 GPM, 200 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 10,191.60 537.74 

Note: Josam 60110H. 
    For Flange And Clamp Device, Add  966.49 

. 
 22 13 19 26-0012 EA 150 GPM, 300 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 12,614.28 860.38 

Note: Josam 60213A. 
    For Flange And Clamp Device, Add  1,341.59 

. 
 22 13 19 26-0013 EA 200 GPM, 400 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 18,069.30 1,075.48 

Note: Josam 60214A. 
    For Flange And Clamp Device, Add  1,614.27 

. 
 22 13 19 26-0014 EA 250 GPM, 500 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 21,085.49 1,290.57 

Note: Josam 60215A. 
    For Flange And Clamp Device, Add  2,070.62 

. 
 22 13 19 26-0015 EA 350 GPM, 700 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 27,363.06 1,505.67 

Note: Josam 60216A,. 
    For Flange And Clamp Device, Add  2,451.78 

. 
 22 13 19 26-0016 EA 500 GPM, 1,000 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ............................................. 35,355.17 1,720.76 

Note: Josam 60217A. 
    For Flange And Clamp Device, Add  2,868.46 

XXXXXXX 
. 
 22 13 19 26-0017  Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60110A, Smith 8100, Wade 5100LR, or Zurn Z1171 series. 

. 

. 
 22 13 19 26-0018 EA 20 GPM, 40 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 3,712.57 279.44 

Note: Josam 60115A. 
. 

 22 13 19 26-0019 EA 35 GPM, 70 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 4,774.98 355.66 
Note: Josam 60117A. 

. 
 22 13 19 26-0020 EA 50 GPM, 100 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................. 7,828.99 406.46 

Note: Smith 8150. 

XXXXXXX 
. 
 22 13 19 26-0021  Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval, grease recovery cone, flexible hose, grease draw off valve and flow control fitting. 

. 

. 
 22 13 19 26-0022  Standard Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor 

(22 13 19 26-0021) 
Note: Josam 60100-SA, Smith 8300GTX, Wade 5100JCX, or Zurn Z1173-TD series. 

. 

. 
 22 13 19 26-0023 EA 7 GPM, 14 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor .......................................................... 3,251.62 101.62 

Note: Josam 60102-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,361.63 

. 
 22 13 19 26-0024 EA 10 GPM, 20 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,820.99 228.64 

Note: Josam 60103-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,442.08 

. 
 22 13 19 26-0025 EA 15 GPM, 30 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,085.06 254.04 

Note: Josam 60104-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,575.96 
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. 
 22 13 19 26-0026 EA 20 GPM, 40 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,977.26 279.44 

Note: Josam 60105-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,704.40 

. 
 22 13 19 26-0027 EA 25 GPM, 50 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 5,991.58 304.85 

Note: Josam 60106-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,778.13 

. 
 22 13 19 26-0028 EA 35 GPM, 70 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 6,206.00 355.66 

Note: Josam 60107-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,961.41 

. 
 22 13 19 26-0029 EA 50 GPM, 100 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................................... 7,084.35 406.46 

Note: Josam 60108-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  2,097.66 

XXXXXXX 
. 
 22 13 19 26-0030  Low Profile Semi Automatic Cleaning Epoxy Coated Steel Grease 

Interceptor (22 13 19 26-0021) 
Note: Josam 60115A-SA, Smith 8100GTX, or Zurn Z1171-TD series. 

. 

. 
 22 13 19 26-0031 EA 35 GPM, 70 LB Capacity Low Profile Semi Automatic Epoxy Coated Steel Grease Interceptor ..................................... 8,305.85 355.66 

Note: Josam 60115A-SA. 

XXXXXXX 
. 
 22 13 19 26-0032  Automatic Cleaning Stainless Steel Grease Interceptor (22 13 19 26) 

. 

. 
 22 13 19 26-0033 EA 20 GPM, 69 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 7,131.67 279.44 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 20 Greasestopper). 

. 
 22 13 19 26-0034 EA 25 GPM, 91 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 8,279.29 304.85 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 25 Greasestopper). 

. 
 22 13 19 26-0035 EA 35 GPM, 70 LB Capacity, 110 Volt, Automatic Cleaning Stainless Steel Grease Trap/Removal Device (Guardian 

GGX35) .......................................................................................................................................................................... 7,121.90 355.66 

XXXXXXX 
. 
 22 13 19 26-0036  Precast Concrete Grease Interceptor (22 13 19 26) 

Note: Includes two access manholes, cast iron non-skid surface, lift hole, frame and cover for heavy-traffic. 
. 
. 

 22 13 19 26-0037 EA  1,000 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 6,899.12 471.61 
. 

 22 13 19 26-0038 EA  1,250 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 7,899.12 471.61 
. 

 22 13 19 26-0039 EA  1,500 Gallon Pre-Cast Grease Interceptor ...................................................................................................................... 8,965.05 539.16 
. 

 22 13 19 26-0040 EA  2,000 Gallon Pre-Cast Grease Interceptor .................................................................................................................... 10,189.82 761.42 
. 

 22 13 19 26-0041 EA  2,500 Gallon Pre-Cast Grease Interceptor .................................................................................................................... 11,459.31 1,024.43 
. 

 22 13 19 26-0042 EA  4,000 Gallon Pre-Cast Grease Interceptor .................................................................................................................... 17,203.27 1,347.82 
. 

 22 13 19 26-0043 EA  5,000 Gallon Pre-Cast Grease Interceptor .................................................................................................................... 22,046.67 2,210.22 

XXXXXXX 
. 
 22 13 19 26-0044  Coated Steel Manual Oil Interceptor (22 13 19 26) 

Note: Includes internal air relief, and flow control fitting. 
. 
. 

 22 13 19 26-0045 EA 10 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 5,159.82 387.03 
. 

 22 13 19 26-0046 EA 15 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 6,937.56 459.88 
. 

 22 13 19 26-0047 EA 20 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 8,402.45 565.84 
. 

 22 13 19 26-0048 EA 25 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................... 9,125.43 612.92 
. 

 22 13 19 26-0049 EA 35 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................. 10,938.74 668.84 
. 

 22 13 19 26-0050 EA 50 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................. 14,388.55 735.80 
. 

 22 13 19 26-0051 EA 75 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................. 24,064.75 846.80 
. 

 22 13 19 26-0052 EA 100 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 26,335.41 1,041.90 
. 

 22 13 19 26-0053 EA 150 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 32,301.85 1,129.29 
. 

 22 13 19 26-0054 EA 200 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 45,156.86 1,354.87 
. 

 22 13 19 26-0055 EA 250 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 52,069.79 1,456.49 
. 

 22 13 19 26-0056 EA 350 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 65,577.02 1,736.95 
. 

 22 13 19 26-0057 EA 400 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 79,036.78 1,423.30 
. 

 22 13 19 26-0058 EA 500 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ........................................................................................... 93,629.56 1,693.60 

XXXXXXX 
. 
 22 13 19 33  Backwater Valves (22 13 19) 

. 

. 
 22 13 19 33-0001  Cast Iron Body Terminal Backwater Valves (22 13 19 33) 

. 

. 
 22 13 19 33-0002 EA 2" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 359.03 38.88 

. 
 22 13 19 33-0003 EA 3" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 373.93 48.91 

. 
 22 13 19 33-0004 EA 4" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 535.89 65.03 

. 
 22 13 19 33-0005 EA 6" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 1,380.37 84.93 

. 
 22 13 19 33-0006 EA 8" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 1,692.52 111.77 

. 
 22 13 19 33-0007 EA 10" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 4,790.16 137.89 

. 
 22 13 19 33-0008 EA 12" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 5,439.42 178.84 

XXXXXXX 
. 
 22 13 19 33-0009  Cast Iron Backwater Sewer Line Valve (22 13 19 33) 

Note: Offset type with bronze swing check assembly, threaded bronze cover, and bell and spigot connections. 
. 
. 

 22 13 19 33-0010 EA 2" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly .................................................. 905.46 92.71 
. 

 22 13 19 33-0011 EA  3" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,356.24 112.46 
. 

 22 13 19 33-0012 EA  4" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,682.86 144.98 
. 

 22 13 19 33-0013 EA  6" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,308.21 154.30 
. 

 22 13 19 33-0014 EA  8" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 3,174.96 182.84 

XXXXXXX 
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. 
 22 13 19 33-0015  Cast Iron, Straight Through Shear Gate, Swing Check Backwater Valve (22 13 

19 33) 
Note: Offset type with bronze, manually operated shear gate, non-rising stem, and bell and spigot connections. 

. 

. 
 22 13 19 33-0016 EA  3" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,339.11 146.74 

. 
 22 13 19 33-0017 EA  4" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,411.73 195.10 

. 
 22 13 19 33-0018 EA  5" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,463.35 228.53 

. 
 22 13 19 33-0019 EA  6" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,503.07 254.77 

XXXXXXX 
. 
 22 13 19 33-0020  Polyvinyl Chloride (PVC) Backwater Sewer Line Valve (22 13 19 33) 

Note: Oatey. 
. 
. 

 22 13 19 33-0021 EA  3" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43900) .................................................................................. 152.72 48.91 
. 

 22 13 19 33-0022 EA  4" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43904) .................................................................................. 185.10 65.03 
. 

 22 13 19 33-0023 EA  6" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43908) .................................................................................. 500.83 84.93 

XXXXXXX 
. 
 22 13 19 33-0024  Polyvinyl Chloride (PVC) Extendable Backwater Valves (22 13 19 33) 

. 

. 
 22 13 19 33-0025 EA 3" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 354.31 97.82 

Note: Includes valve body, flapper assembly and collar. 
. 

 22 13 19 33-0026 EA 4" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 471.78 130.07 
Note: Includes valve body, flapper assembly and collar. 

. 
 22 13 19 33-0027 EA 6" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 784.54 169.84 

Note: Includes valve body, flapper assembly and collar. 

XXXXXXX 
. 
 22 13 19 36  Air-Admittance Valves (22 13 19) 

. 

. 
 22 13 19 36-0001  Acrylonitrile Butadiene Styrene (ABS) And Polyvinyl Chloride (PVC) 

Automatic Drain Vent (22 13 19 36) 
. 
. 

 22 13 19 36-0002 EA 1-1/4", 1-1/2" And 2" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, 
Mini Vent ............................................................................................................................................................................ 205.83 18.97 

. 
 22 13 19 36-0003 EA 2", 3" And 4" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, Maxi Vent .......... 244.50 18.97 

XXXXXXX 
. 
 22 13 23  Sanitary Waste Interceptors (22 13) 

. 

. 
 22 13 23 00-0001  Sediment Bucket Solids Interceptors (22 13 23) 

. 

. 
 22 13 23 00-0002 EA  1-1/2" Or 2" Top Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1180) .............................................................................................................................................................................. 1,282.83 191.85 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0003 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1184) .............................................................................................................................................................................. 1,284.37 191.85 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0004 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Steel (Inside And Outside), Aluminum Cover, Removable 

Stainless Steel Sediment Bucket Solids Interceptor (Jay R. Smith 8714 ARIO) ............................................................. 1,787.75 191.85 
Note: On floor mount. Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay 
or similar materials. 

. 
 22 13 23 00-0005 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Acid Resistant Coated Cast Iron, Aluminum Strainer, Removable Stainless 

Steel Screens, Sediment Bucket Solids Interceptor (Jay R. Smith 8730-ARIO) ............................................................. 1,787.75 191.85 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0006 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Cast Aluminum (Inside And Outside) Removable Stainless Steel 

Screen, Sediment Bucket Solids Interceptor (Josam 61030) .......................................................................................... 1,901.70 191.85 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

XXXXXXX 
. 
 22 13 23 00-0007  Solid Interceptors, Cast Iron With Internal Deep Seal Trap (22 13 23) 

. 

. 
 22 13 23 00-0008 EA  1-1/2" Inlet Cast Iron Solid Interceptor, Painted Enamel ..................................................................................................... 353.84 65.63 

    For Stainless Steel Bucket, Add  175.00 
. 

 22 13 23 00-0009 EA  2" Inlet Cast Iron Solid Interceptor, Painted Enamel ........................................................................................................... 362.23 69.90 
    For Stainless Steel Bucket, Add  175.00 

XXXXXXX 
. 
 22 13 23 00-0010  Sediment Strainers (22 13 23) 

. 

. 
 22 13 23 00-0011 EA  2" Strainer, Pump Suction Side ........................................................................................................................................... 199.25 89.54 

XXXXXXX 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13) 

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29) 

. 

. 
 22 13 29 13-0001  Vertical Column, Flanged Discharge, Non-Clog Sump Or Drainage Pumps 

(Crane-Deming Series 4500) (22 13 29 13) 
Note: Mounted on steel support plate. Excludes float and float switch, and sump cover See CSI section 22 13 29 
13-0030 for float and float switch, 22 13 29 13-0034 for sump cover. 

. 

. 
 22 13 29 13-0002  1-1/2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ..................... 6,772.35 1,625.30 

. 
 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................... 6,988.81 1,625.30 
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. 
 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM...................... 7,205.27 1,625.30 

. 
 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ............... 7,411.74 1,625.30 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................... 7,371.78 1,625.30 

. 
 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,455.04 1,625.30 

. 
 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,513.32 1,625.30 

. 
 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,912.94 1,625.30 

. 
 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 8,304.24 1,625.30 

. 
 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ...................... 8,903.67 1,625.30 

. 
 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 9,503.11 1,625.30 

. 
 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................ 11,177.79 2,162.92 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,788.94 1,625.30 

. 
 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,788.94 1,625.30 

. 
 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,933.19 1,625.30 

. 
 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ...................... 9,052.40 1,625.30 

. 
 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 9,248.73 1,625.30 

. 
 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 11,246.85 2,162.92 

. 
 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 11,746.38 2,162.92 

XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps................................................................. 544.22  

. 
 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 653.44  

. 
 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 730.37  

. 
 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 743.67  

. 
 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 834.84  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 489.13  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 513.82  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 525.22  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 882.08 54.19 

. 
 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ......................................................................................................................... 976.65 60.97 

. 
 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,354.46 81.29 

. 
 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,960.37 94.84 

. 
 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,100.83 98.23 

. 
 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,245.71 101.62 

. 
 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,859.03 121.94 

. 
 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,866.10 135.49 

. 
 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 4,902.58 169.36 

. 
 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 6,225.56 186.29 

XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29) 

. 

. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 

. 

. 
 22 13 29 16-0002  Submersible Single Seal Sewage Pumps With Cast Iron Vortex Impeller (22 13 

29 16-0001) 
Note: Includes 25' cord. 

. 

. 
 22 13 29 16-0003 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,310.07 98.60 
. 

 22 13 29 16-0004 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,390.18 98.60 

. 
 22 13 29 16-0005 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,365.53 98.60 
. 

 22 13 29 16-0006 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,483.64 98.60 

. 
 22 13 29 16-0007 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,483.64 98.60 
. 

 22 13 29 16-0008 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,588.04 123.24 

. 
 22 13 29 16-0009 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,692.79 123.24 
. 

 22 13 29 16-0010 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,706.15 123.24 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Single Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 
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. 

. 
 22 13 29 16-0012 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,332.67 98.60 
. 

 22 13 29 16-0013 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,447.70 98.60 

. 
 22 13 29 16-0014 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,393.26 98.60 
. 

 22 13 29 16-0015 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,504.18 98.60 

. 
 22 13 29 16-0016 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,603.81 98.60 
. 

 22 13 29 16-0017 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,524.36 123.24 

. 
 22 13 29 16-0018 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,643.50 123.24 
. 

 22 13 29 16-0019 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,642.47 123.24 

. 
 22 13 29 16-0020 EA 1-1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,937.16 198.67 
. 

 22 13 29 16-0021 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,037.81 198.67 

. 
 22 13 29 16-0022 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,055.27 198.67 
. 

 22 13 29 16-0023 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,107.94 242.82 

. 
 22 13 29 16-0024 EA 2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,222.97 242.82 
. 

 22 13 29 16-0025 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,226.05 242.82 

XXXXXXX 
. 
 22 13 29 16-0026  Submersible Double Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0027 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,562.73 98.60 
. 

 22 13 29 16-0028 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,757.87 98.60 

. 
 22 13 29 16-0029 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,743.12 123.24 
. 

 22 13 29 16-0030 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,861.23 123.24 

. 
 22 13 29 16-0031 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,172.35 198.67 
. 

 22 13 29 16-0032 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,290.46 198.67 

. 
 22 13 29 16-0033 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,344.16 242.82 
. 

 22 13 29 16-0034 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,462.27 242.82 

XXXXXXX 
. 
 22 13 29 16-0035  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0036 EA 1 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,944.49 123.24 

. 
 22 13 29 16-0037 EA 1.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,214.53 182.55 
. 

 22 13 29 16-0038 EA 2 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,533.89 223.11 

. 
 22 13 29 16-0039 EA 3 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,764.18 270.44 
. 

 22 13 29 16-0040 EA 5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 5,353.72 317.76 

. 
 22 13 29 16-0041 EA 7.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Ironl Housing And Semi-Open Impeller .......................................................................................................................... 5,985.31 365.09 

XXXXXXX 
. 
 22 13 29 16-0042  Submersible Sewage Pumps, Explosion Proof (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0043 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,436.67 441.62 

. 
 22 13 29 16-0044 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,957.58 441.62 
. 

 22 13 29 16-0045 EA 1 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,957.58 441.62 

. 
 22 13 29 16-0046 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,822.91 588.82 
. 

 22 13 29 16-0047 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,343.83 588.82 

. 
 22 13 29 16-0048 EA 1.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,343.83 588.82 
. 

 22 13 29 16-0049 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,307.96 736.03 
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. 
 22 13 29 16-0050 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,828.87 736.03 
. 

 22 13 29 16-0051 EA 2 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,828.87 736.03 

. 
 22 13 29 16-0052 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,700.18 883.24 
. 

 22 13 29 16-0053 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,221.10 883.24 

. 
 22 13 29 16-0054 EA 3 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,221.10 883.24 
. 

 22 13 29 16-0055 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,538.57 1,030.45 

. 
 22 13 29 16-0056 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,059.48 1,030.45 
. 

 22 13 29 16-0057 EA 5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,059.48 1,030.45 

. 
 22 13 29 16-0058 EA 7.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 8,908.83 1,177.66 
. 

 22 13 29 16-0059 EA 7.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 8,908.83 1,177.66 

XXXXXXX 
. 
 22 13 29 16-0060  Submersible Sewage Pump Accessories (22 13 29 16) 

. 

. 
 22 13 29 16-0061 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 115 Volt, 1 Phase, 0-15 Amperes Range, 

Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................ 666.37 110.93 
Note: Includes alarm horn, warning light and alarm float switch. 

. 
 22 13 29 16-0062 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 230 Volt, 1 Phase, 0-15 Amperes Range, 

Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................ 685.99 110.93 
Note: Includes alarm horn, warning light, and alarm float switch. 

. 
 22 13 29 16-0063 EA Simplex Control Panel With 3 Floats, 115/208/230 Volt, 1 Phase, 0-20 Amperes Range, Indoor/Outdoor, NEMA 

4X Enclosure For Submersible Sewage Pump ............................................................................................................... 1,308.48 147.91 
Note: Includes alarm horn, warning light, HOA switch and three 20' control float switches. 

. 
 22 13 29 16-0064 EA Simplex Control Panel 208/230/460 Volt, 3 Phase, 1-23 Amperes Range, Indoor/Outdoor, NEMA 4X Enclosure 

For Submersible Sewage Pump ..................................................................................................................................... 1,810.90 147.91 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0065 EA Simplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 

Sewage Pumps With Explosion Proof Motors ................................................................................................................ 3,958.50 147.91 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0066 EA Simplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 

Submersible Sewage Pumps With Explosion Proof Motors ........................................................................................... 4,137.50 147.91 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0067 EA Duplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 

Sewage Pumps With Explosion Proof Motors ................................................................................................................ 6,582.47 184.87 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0068 EA Duplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 

Submersible Sewage Pumps With Explosion Proof Motors ........................................................................................... 5,564.21 184.87 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0069 EA Electrical Alternator Duplex Control Panel with 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 1 

Enclosure For Submersible Sewage Pumps .................................................................................................................. 1,463.88 184.87 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0070 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 

4X Enclosure For Submersible Sewage Pumps ............................................................................................................. 1,601.26 184.87 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0071 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-20 Amperes, Indoor NEMA 

1 Enclosure For Submersible Sewage Pumps ............................................................................................................... 1,541.40 184.87 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0072 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-30 Amperes Range, Indoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 1,665.21 184.87 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0073 EA Electrical Alternator Duplex Control Panel, 200/230/460 Volt, 3 Phase, 1-25 Amperes Range, Indoor/Outdoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 2,771.04 184.87 
Note: Includes alarm horn and warning light. Float switches not included.. 

. 
 22 13 29 16-0074 EA Alarm System, 115 Volt, Indoor/Outdoor 4X Enclosure ...................................................................................................... 541.41 73.95 

Note: Includes alarm horn, warning light and 15' tethered float. 
. 

 22 13 29 16-0075 EA Variable Level (Clamp Type) Float Switch With 15' Cord ................................................................................................... 117.13 36.98 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0076 EA Variable Level (Clamp Type) Float Switch With 15' Cord For Intrinsically Safe Control Systems Only .............................. 134.16 36.98 

. 
 22 13 29 16-0077 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord ................................................................................. 143.50 36.98 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0078 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord For Intrinsically Safe Control Systems Only ............ 147.81 36.98 
. 

 22 13 29 16-0079 EA Float Switch Tree With (3) 15' Floats .................................................................................................................................. 383.27 36.98 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0080 EA Float Switch Tree And (3) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 422.18 36.98 

. 
 22 13 29 16-0081 EA Float Switch Tree And (4) Floats With 15' Cords ................................................................................................................ 424.11 36.98 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0082 EA Float Switch Tree And (4) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 477.73 36.98 
. 

 22 13 29 16-0083 EA Float Switch Tree ................................................................................................................................................................ 214.98 36.98 
Note: Tree only. 

. 
 22 13 29 16-0084 EA Adjustable Weight For Float Switch ...................................................................................................................................... 62.85 18.48 

. 
 22 13 29 16-0085 EA Rail And Disconnect System, Stainless Steel, For 2" Horizontal Discharge .................................................................... 1,083.20 110.93 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0086 EA Rail And Disconnect System, Stainless Steel, For 3" Horizontal Discharge .................................................................... 1,682.15 147.91 
Note: Lifting equipment not included. 
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. 
 22 13 29 16-0087 EA Rail And Disconnect System, Stainless Steel, For 4" Horizontal Discharge .................................................................... 2,192.01 184.87 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0088 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 3" Horizontal Discharge ........................................... 2,281.44 110.93 
. 

 22 13 29 16-0089 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 4" Horizontal Discharge ........................................... 3,196.15 110.93 
. 

 22 13 29 16-0090 EA Intermediate Guide Rail Bracket, Stainless Steel, For 2" Rail System ................................................................................ 337.79 73.95 
. 

 22 13 29 16-0091 EA Intermediate Guide Rail Bracket, Stainless Steel, For 3" Rail Systems .............................................................................. 571.78 92.44 
. 

 22 13 29 16-0092 EA Intermediate Guide Rail Bracket, Stainless Steel, For 4" Rail Systems .............................................................................. 584.26 110.93 
. 

 22 13 29 16-0093 EA 12' Stainless Steel Lifting Cable .......................................................................................................................................... 166.85 36.98 
. 

 22 13 29 16-0094 EA Disconnect Fitting For 2" Horizontal Discharge ................................................................................................................... 307.73 36.98 
Note: Used for shallow systems where guide rails are not necessary. 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins and Pits (22 13 29) 

. 

. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 

. 

. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 

. 

. 
 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 143.85  

. 
 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 181.68  

. 
 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 384.08  

. 
 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 530.60  

. 
 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 677.10  

. 
 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 784.80  

XXXXXXX 
. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 

. 

. 
 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 372.56  

. 
 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 742.13  

. 
 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,321.47  

. 
 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,773.11  

. 
 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,041.19  

. 
 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,155.93  

. 
 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,529.83  

. 
 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,936.42  

XXXXXXX 
. 
 22 14  Facility Storm Drainage (22 10) 

. 

. 
 22 14 13  Facility Storm Drainage Piping (22 14) 

See CSI section 22 13 16 00-0000 for storm drainage piping. 
. 
. 
 22 14 26  Facility Storm Drains (22 14) 

. 

. 
 22 14 26 13  Roof Drains (22 14 26) 

. 

. 
 22 14 26 13-0001  Cast Iron Roof Drains (22 14 26 13) 

. 

. 
 22 14 26 13-0002  Cast Iron Roof Drains With Large Polypropylene Dome (22 14 26 13-0001) 

Note: Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0003 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,032.47 225.86 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0004 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,145.38 270.97 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0005 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,258.28 338.72 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0006 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,677.16 406.46 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0007 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,733.61 451.58 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0008 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 2,026.39 474.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 
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. 
 22 14 26 13-0009 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, 124 Square Inch Free Area Polypropylene Dome .......................... 2,682.99 491.14 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0010  Cast Iron Roof Drains With Expansion Joint (22 14 26 13-0001) 

Note: With polypropylene dome. Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0011 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 2" Outlet, Polypropylene Dome ............................................. 1,575.80 225.86 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0012 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 3" Outlet, Polypropylene Dome ............................................. 1,726.67 270.97 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0013 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 4" Outlet, Polypropylene Dome ............................................. 1,913.48 338.72 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0014 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 5" Outlet, Polypropylene Dome ............................................. 2,629.99 406.46 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0015 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 6" Outlet, Polypropylene Dome ............................................. 2,824.27 451.58 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0016  Cast Iron Roof Drains With Flat Bronze Promenade Top (22 14 26 13-0001) 

. 

. 
 22 14 26 13-0017 EA 14" x 14" Cast Iron Roof Drain With 2" Outlet, Bronze Promenade Top .......................................................................... 2,110.34 225.86 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0018 EA 14" x 14" Cast Iron Roof Drain With 3" Outlet, Bronze Promenade Top .......................................................................... 2,223.25 270.97 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0019 EA 14" x 14" Cast Iron Roof Drain With 4" Outlet, Bronze Promenade Top .......................................................................... 2,336.15 338.72 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0020 EA 14" x 14" Cast Iron Roof Drain With 5" Outlet, Bronze Promenade Top .......................................................................... 2,739.06 406.46 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0021 EA 14" x 14" Cast Iron Roof Drain With 6" Outlet, Bronze Promenade Top .......................................................................... 2,795.51 451.58 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0022  Cast Iron Scupper Drain With L-Shaped Bronze Grate (22 14 26 13-0001) 

. 

. 
 22 14 26 13-0023 EA Cast Iron Scupper Drain With 2" Outlet, L-Shaped Bronze Grate .................................................................................... 1,342.35 90.37 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0024 EA Cast Iron Scupper Drain With 3" Outlet, L-Shaped Bronze Grate .................................................................................... 1,387.51 112.86 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0025 EA Cast Iron Scupper Drain With 4" Outlet, L-Shaped Bronze Grate .................................................................................... 1,408.04 123.16 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0026 EA Cast Iron Scupper Drain With 5" Outlet, L-Shaped Bronze Grate .................................................................................... 1,977.20 163.26 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0027 EA Cast Iron Scupper Drain With 6" Outlet, L-Shaped Bronze Grate .................................................................................... 2,049.23 199.30 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

XXXXXXX 
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. 
 22 14 26 13-0028  Cast Iron Roof Drain With Flat Cast Iron Grate (22 14 26 13-0001) 

Note: Grate free area is 27 square inches. 
. 
. 

 22 14 26 13-0029 EA 9" x 9" Cast Iron Roof Drain With 2" Outlet, Cast Iron Promenade Top ........................................................................... 1,124.29 225.86 
    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0030 EA 9" x 9" Cast Iron Roof Drain With 3" Outlet, Cast Iron Promenade Top ........................................................................... 1,237.20 270.97 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0031 EA 9" x 9" Cast Iron Roof Drain With 4" Outlet, Cast Iron Promenade Top ........................................................................... 1,350.10 338.72 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

XXXXXXX 
. 
 22 14 26 13-0032  Cast Iron Roof Drains With Large Cast Iron Dome (22 14 26 13-0001) 

. 

. 
 22 14 26 13-0033 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, Cast Iron Dome ................................................................................ 1,204.13 225.86 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0034 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, Cast Iron Dome ................................................................................ 1,317.04 270.97 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0035 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, Cast Iron Dome ................................................................................ 1,429.94 338.72 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0036 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, Cast Iron Dome ................................................................................ 1,848.82 406.46 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0037 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, Cast Iron Dome ................................................................................ 1,905.27 451.58 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0038 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, Cast Iron Dome ................................................................................ 2,198.05 474.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0039 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, Cast Iron Dome .............................................................................. 2,854.65 491.14 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0040  Aluminum Roof Drains (22 14 26 13) 

. 

. 
 22 14 26 13-0041  Aluminum Dome Roof Drains (22 14 26 13-0040) 

. 

. 
 22 14 26 13-0042 EA 15" Diameter Roof Drain With 2" Outlet, Aluminum Dome ............................................................................................... 1,234.07 225.86 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0043 EA 15" Diameter Roof Drain With 3" Outlet, Aluminum Dome ............................................................................................... 1,346.98 270.97 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0044 EA 15" Diameter Roof Drain With 4" Outlet, Aluminum Dome ............................................................................................... 1,459.88 338.72 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0045 EA 15" Diameter Roof Drain With 6" Outlet, Aluminum Dome ............................................................................................... 1,935.21 451.17 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0046 EA 15" Diameter Roof Drain With 8" Outlet, Aluminum Dome ............................................................................................... 2,228.27 474.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 
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. 
 22 14 26 13-0047 EA 15" Diameter Roof Drain With 10" Outlet, Aluminum Dome ............................................................................................ 2,884.60 491.14 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0048  Retrofit Roof Drains (22 14 26 13) 

. 

. 
 22 14 26 13-0049  Retrofit Copolymer Roof Drains With Copolymer Strainer Dome (22 14 26 13-0048) 

. 

. 
 22 14 26 13-0050 EA Copolymer Retrofit 3" Roof Drains, With Copolymer Dome ................................................................................................ 940.96 270.97 

. 
 22 14 26 13-0051 EA Copolymer Retrofit 4" Roof Drains, With Copolymer Dome ............................................................................................. 1,068.34 338.72 

. 
 22 14 26 13-0052 EA Copolymer Retrofit 5" Roof Drains, With Copolymer Dome ............................................................................................. 1,295.62 406.46 

. 
 22 14 26 13-0053 EA Copolymer Retrofit 6" Roof Drains, With Copolymer Dome ............................................................................................. 1,409.98 451.17 

XXXXXXX 
. 
 22 14 26 13-0054  Retrofit Copolymer Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0055 EA Copolymer Retrofit Drain, 3", With Cast Aluminum Dome ............................................................................................... 1,071.26 270.97 
. 

 22 14 26 13-0056 EA Copolymer Retrofit Drain, 4", With Cast Aluminum Dome ............................................................................................... 1,192.85 338.72 
. 

 22 14 26 13-0057 EA Copolymer Retrofit Drain, 5", With Cast Aluminum Dome ............................................................................................... 1,428.82 406.46 
. 

 22 14 26 13-0058 EA Copolymer Retrofit Drain, 6", With Cast Aluminum Dome ............................................................................................... 1,502.64 451.17 

XXXXXXX 
. 
 22 14 26 13-0059  Retrofit Roof Aluminum Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0060 EA Aluminum Retrofit 3" Roof Drains, With Cast Aluminum Dome .......................................................................................... 946.75 270.97 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0061 EA Aluminum Retrofit 4" Roof Drains, With Cast Aluminum Dome ....................................................................................... 1,074.13 338.72 

    For Copolymer Strainer Dome, Deduct  -24.00 
. 

 22 14 26 13-0062 EA Aluminum Retrofit 5" Roof Drains, With Cast Aluminum Dome ....................................................................................... 1,301.41 406.46 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0063 EA Aluminum Retrofit 6" Roof Drains, With Cast Aluminum Dome ....................................................................................... 1,369.44 451.17 

    For Copolymer Strainer Dome, Deduct  -24.00 

XXXXXXX 
. 
 22 14 26 13-0064  Bronze Downspout Nozzles (22 14 26 13) 

. 

. 
 22 14 26 13-0065 EA 2" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 554.22 135.49 

. 
 22 14 26 13-0066 EA  3" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 554.22 135.49 

. 
 22 14 26 13-0067 EA  4" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 554.22 135.49 

. 
 22 14 26 13-0068 EA  5" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 848.69 169.36 

. 
 22 14 26 13-0069 EA  6" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 848.69 169.36 

. 
 22 14 26 13-0070 EA  8" Outlet, Bronze Roof Drain Downspout Nozzle ............................................................................................................. 1,086.12 169.36 

XXXXXXX 
. 
 22 14 26 16  Facility Area Drains (22 14 26) 

. 

. 
 22 14 26 16-0001  Area Drain (22 14 26 16) 

. 

. 
 22 14 26 16-0002 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,240.27 163.13 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0003 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,275.44 180.74 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0004 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,312.45 199.30 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0005 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,351.01 218.54 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0006 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,003.96 163.13 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0007 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,039.13 180.74 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 
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. 
 22 14 26 16-0008 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,076.14 199.30 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0009 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,114.70 218.54 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0010 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 3,026.45 163.13 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0011 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 3,061.62 180.74 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0012 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 3,098.63 199.30 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0013 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 3,137.19 218.54 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0014 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,507.84 163.13 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0015 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,543.01 180.74 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0016 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,580.02 199.30 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0017 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,618.58 218.54 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0018 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,190.93 163.13 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0019 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,226.10 180.74 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0020 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,263.11 199.30 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0021 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,301.67 218.54 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0022 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 6,170.66 163.13 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0023 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 6,205.83 180.74 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 
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. 
 22 14 26 16-0024 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 6,242.84 199.30 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0025 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 6,281.40 218.54 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0026 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,458.46 163.13 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0027 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,493.63 180.74 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0028 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,530.64 199.30 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0029 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 893.76 163.13 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0030 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 928.93 180.74 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0031 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 965.94 199.30 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0032 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,376.22 163.13 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0033 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,411.39 180.74 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0034 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,448.40 199.30 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0035 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,344.99 163.13 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0036 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,380.16 180.74 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0037 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,417.17 199.30 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0038 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 2,834.56 163.13 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0039 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 2,869.73 180.74 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0040 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 2,906.74 199.30 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0041 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,081.83 163.13 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0042 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,117.00 180.74 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 
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. 
 22 14 26 16-0043 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,154.01 199.30 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

XXXXXXX 
. 
 22 14 26 19  Facility Trench Drains (22 14 26) 

. 

. 
 22 14 26 19-0001  Trench Drain (22 14 26 19) 

Note: Each section is 39.4" in length. 
. 
. 

 22 14 26 19-0002 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 
Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,175.56 163.13 

    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0003 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,210.73 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0004 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,247.74 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0005 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 736.96 163.13 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0006 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 772.13 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0007 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 809.14 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0008 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,115.80 163.13 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0009 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,150.97 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0010 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,187.98 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0011 EA 6" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots.............................................................................................................................. 1,011.72 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0012 EA 6" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots................................................................................................................................. 573.12 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0013 EA 6" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots................................................................................................................................. 951.96 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0014 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,832.01 163.13 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0015 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,867.18 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 
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. 
 22 14 26 19-0016 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,904.19 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0017 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,289.31 163.13 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0018 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,324.48 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0019 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,361.49 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0020 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,757.79 163.13 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0021 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,792.96 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0022 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,829.97 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0023 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,542.82 163.13 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0024 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,577.99 180.74 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0025 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,615.00 199.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0026 EA 12" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ............................................................................................................................. 1,668.15 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
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. 
 22 14 26 19-0027 EA 12" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose 

Set Grate With Perimeter Drainage Slots ....................................................................................................................... 1,125.45 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0028 EA 12" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots.............................................................................................................................. 1,593.93 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0029 EA 12" Wide Trench Drain x 15" Extension Section, Galvanized Top And Body, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,378.96 81.29 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

XXXXXXX 
. 
 22 14 29  Sump Pumps (22 14) 

See CSI section 22 11 16 00-0000 for pipe extensions into well. 
. 
. 
 22 14 29 13  Wet-Pit-Mounted, Vertical Sump Pumps (22 14 29) 

. 

. 
 22 14 29 13-0001  Vertical Mounted Sump Pumps (22 14 29 13) 

Note: Supplied with 1750 RPM premium efficient motor with drip cover, float switch assembly, steel support 
mounting plate and 5' column sections. 

. 

. 
 22 14 29 13-0002 EA 1 HP Vertical Mounted Cast Iron Sump Pump, 1-1/2" Discharge, Single Stage, 25 GPM 40' Head ................................ 5,234.18 393.08 

    For Explosion Proof Motor, Add  282.58 
. 

 22 14 29 13-0003 EA 1-1/2 HP Vertical Mounted Cast Iron Sump Pump, 2" Discharge, Single Stage, 75 GPM 40' Head ................................ 5,597.77 475.76 
    For Explosion Proof Motor, Add  314.15 

. 
 22 14 29 13-0004 EA 2 HP Vertical Mounted Cast Iron Sump Pump, 2-1/2" Discharge, Single Stage, 100 GPM 40' Head .............................. 6,419.33 565.23 

    For Explosion Proof Motor, Add  405.84 
. 

 22 14 29 13-0005 EA 3 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 150 GPM 40' Head .................................... 6,945.55 695.35 
    For Explosion Proof Motor, Add  459.95 

. 
 22 14 29 13-0006 EA 5 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 200 GPM 40' Head .................................... 7,357.47 753.63 

    For Explosion Proof Motor, Add  671.89 
. 

 22 14 29 13-0007 EA 10 HP Vertical Mounted Cast Iron Sump Pump, 4" Discharge, Single Stage, 300 GPM 70' Head .................................. 8,736.27 904.08 
    For Explosion Proof Motor, Add  762.07 

. 
 22 14 29 13-0008 EA 15 HP Vertical Mounted Cast Iron Sump Pump, 5" Discharge, Single Stage, 500 GPM 70' Head ................................ 10,087.49 936.41 

    For Explosion Proof Motor, Add  1,249.08 
. 

 22 14 29 13-0009 EA 20 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 800 GPM 70' Head ................................ 12,003.80 1,052.46 
    For Explosion Proof Motor, Add  1,657.92 

. 
 22 14 29 13-0010 EA 30 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 1,000 GPM 70' Head ............................. 13,049.12 1,227.43 

    For Explosion Proof Motor, Add  2,149.43 
. 

 22 14 29 13-0011 EA 50 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 1,600 GPM 70' Head ............................. 17,352.31 1,473.45 
    For Explosion Proof Motor, Add  2,800.28 

. 
 22 14 29 13-0012 EA 60 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 2,000 GPM 70' Head ............................. 23,649.82 1,636.58 

    For Explosion Proof Motor, Add  4,438.65 

XXXXXXX 
. 
 22 14 29 13-0013  Extra Column Assemblies (22 14 29 13) 

. 

. 
 22 14 29 13-0014 EA 1-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 755.69  

. 
 22 14 29 13-0015 EA 2" Diameter x 5' Long Extra Column Assembly .................................................................................................................. 826.90  

. 
 22 14 29 13-0016 EA 2-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 904.82  

. 
 22 14 29 13-0017 EA 3" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,086.42  

. 
 22 14 29 13-0018 EA 4" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,214.32  

. 
 22 14 29 13-0019 EA 5" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,236.43  

. 
 22 14 29 13-0020 EA 6" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,388.02  

. 
 22 14 29 13-0021 EA 8" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,518.82  

XXXXXXX 
. 
 22 14 29 13-0022  Support Plate (22 14 29 13) 

. 

. 
 22 14 29 13-0023 EA 24" Steel Support Plate, Round Or Square ......................................................................................................................... 882.08 54.19 

. 
 22 14 29 13-0024 EA 30" Steel Support Plate, Round Or Square ......................................................................................................................... 976.65 60.97 

. 
 22 14 29 13-0025 EA 36" Steel Support Plate, Round Or Square ...................................................................................................................... 1,354.46 81.29 

. 
 22 14 29 13-0026 EA 40" Steel Support Plate, Round Or Square ...................................................................................................................... 1,960.37 94.84 

. 
 22 14 29 13-0027 EA 42" Steel Support Plate, Round Or Square ...................................................................................................................... 2,100.83 98.23 

. 
 22 14 29 13-0028 EA 48" Steel Support Plate, Round Or Square ...................................................................................................................... 2,245.58 101.62 

. 
 22 14 29 13-0029 EA 54" Steel Support Plate, Round Or Square ...................................................................................................................... 2,859.03 121.94 

. 
 22 14 29 13-0030 EA 60" Steel Support Plate, Round Or Square ...................................................................................................................... 3,866.10 135.49 

. 
 22 14 29 13-0031 EA 72" Steel Support Plate, Round Or Square ...................................................................................................................... 5,159.69 169.36 

. 
 22 14 29 13-0032 EA 84" Steel Support Plate, Round Or Square ...................................................................................................................... 6,225.56 186.29 

XXXXXXX 
. 
 22 14 29 16  Submersible Sump Pumps (22 14 29) 

. 

. 
 22 14 29 16-0001  Submersible Sump Pump With Vortex Impeller (22 14 29 16) 

. 

. 
 22 14 29 16-0002  Submersible Sump Pump With Cast Iron Vortex Impeller (22 14 29 16-0001) 

. 

. 
 22 14 29 16-0003 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 513.42 88.30 
. 

 22 14 29 16-0004 EA 1/3 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 560.15 88.30 

. 
 22 14 29 16-0005 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 838.80 93.44 
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. 
 22 14 29 16-0006 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 912.74 93.44 

XXXXXXX 
. 
 22 14 29 16-0007  Submersible Sump Pump With Bronze Vortex Impeller (22 14 29 16-0001) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0008 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 
Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,354.34 93.44 

. 
 22 14 29 16-0009 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,465.77 93.44 
. 

 22 14 29 16-0010 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,544.48 103.01 

. 
 22 14 29 16-0011 EA 1 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,663.61 103.01 
. 

 22 14 29 16-0012 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,723.16 117.72 

. 
 22 14 29 16-0013 EA 1-1/2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,840.24 117.72 
. 

 22 14 29 16-0014 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,861.11 139.80 

. 
 22 14 29 16-0015 EA 2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,962.78 139.80 

XXXXXXX 
. 
 22 14 29 16-0016  Submersible Sump Pump With Semi-Open Impeller (22 14 29 16) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0017 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,132.31 88.30 

. 
 22 14 29 16-0018 EA 1/3 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,166.60 88.30 
. 

 22 14 29 16-0019 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,441.73 93.44 

. 
 22 14 29 16-0020 EA 1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,465.82 93.44 
. 

 22 14 29 16-0021 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,746.51 98.60 

. 
 22 14 29 16-0022 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,746.51 98.60 
. 

 22 14 29 16-0023 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,846.48 103.01 

. 
 22 14 29 16-0024 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,846.48 103.01 
. 

 22 14 29 16-0025 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 2,107.48 117.72 

. 
 22 14 29 16-0026 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 2,107.48 117.72 
. 

 22 14 29 16-0027 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 2,451.78 139.80 

. 
 22 14 29 16-0028 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 2,410.08 139.80 

XXXXXXX 
. 
 22 14 29 19  Sump-Pump Basins and Pits (22 14 29) 

See CSI section 22 13 29 33-0000 for basins and pits. 
. 
. 
 22 15  General Service Compressed-Air Systems (22 10) 

. 

. 
 22 15 13  General Service Compressed-Air Piping (22 15) 

See CSI section 22 11 16 00-0013 for threaded galvanized steel pipe, 23 21 13 23-0001 for threaded black steel pipe. 
. 
. 
 22 15 13 00-0001  Quick Disconnect, Air-Service (22 15 13) 

. 

. 
 22 15 13 00-0002  Combination Steel And Brass (22 15 13 00-0001) 

. 

. 
 22 15 13 00-0003 EA 1/2" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 66.30 20.60 

. 
 22 15 13 00-0004 EA 3/4" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 73.38 25.01 

XXXXXXX 
. 
 22 15 13 00-0005  Refrigerated Air Dryers With Ambient Air Filters (22 15 13) 

Note: 120 Voltage, 1 Phase 
. 
. 

 22 15 13 00-0006 EA  3 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 823.14 117.37 
. 

 22 15 13 00-0007 EA  5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 936.27 120.64 
. 

 22 15 13 00-0008 EA  7.5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .............................................................................. 1,096.24 123.90 
. 

 22 15 13 00-0009 EA  10 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,230.62 130.42 
. 

 22 15 13 00-0010 EA  15 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,594.48 146.72 
. 

 22 15 13 00-0011 EA 20 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,802.81 166.94 
. 

 22 15 13 00-0012 EA 25 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,023.61 189.11 
. 

 22 15 13 00-0013 EA 30 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,374.71 211.93 
. 

 22 15 13 00-0014 EA 40 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,753.54 247.80 
. 

 22 15 13 00-0015 EA 50 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 3,097.54 264.75 
. 

 22 15 13 00-0016 EA 60 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 3,633.62 293.44 
. 

 22 15 13 00-0017 EA 75 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 4,175.63 326.04 
    For 230 Voltage, Add  1,057.06 

. 
 22 15 13 00-0018 EA 85 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 4,515.61 358.66 

    For 230 Voltage, Add  1,139.49 
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. 
 22 15 13 00-0019 EA 100 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 4,866.94 397.78 

    For 230 Voltage, Add  1,221.92 
. 

 22 15 13 00-0020 EA 125 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,260.22 423.87 
    For 230 Voltage, Add  1,323.75 

. 
 22 15 13 00-0021 EA 175 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,559.52 440.17 

    For 230 Voltage, Add  1,403.76 
. 

 22 15 13 00-0022 EA 200 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 9,519.73 456.47 
    For 230 Voltage, Add  2,582.04 

. 
 22 15 13 00-0023 EA 250 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 10,223.10 472.77 

    For 230 Voltage, Add  2,783.27 
. 

 22 15 13 00-0024 EA 300 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 10,907.08 489.08 
    For 230 Voltage, Add  2,978.68 

. 
 22 15 13 00-0025 EA 400 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 12,936.10 521.68 

    For 230 Voltage, Add  3,567.82 
. 

 22 15 13 00-0026 EA 500 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 14,695.25 652.10 
    For 230 Voltage, Add  4,017.32 

. 
 22 15 13 00-0027 EA 600 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 20,847.49 782.52 

    For 230 Voltage, Add  5,784.74 
. 

 22 15 13 00-0028 EA 800 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 28,252.38 912.93 
    For 230 Voltage, Add  7,927.95 

. 
 22 15 13 00-0029 EA 1,000 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................ 31,640.76 1,043.36 

    For 230 Voltage, Add  8,866.22 

XXXXXXX 
. 
 22 15 13 00-0030  Oil And Water Separator For Air Compressor (22 15 13) 

. 

. 
 22 15 13 00-0031 EA 0-60 SCFM Oil/Water Separator ......................................................................................................................................... 714.28 47.11 

. 
 22 15 13 00-0032 EA 85 SCFM Oil/Water Separator ............................................................................................................................................ 954.12 55.20 

. 
 22 15 13 00-0033 EA 190 SCFM Oil/Water Separator ....................................................................................................................................... 1,114.30 62.57 

. 
 22 15 13 00-0034 EA 245 SCFM Oil/Water Separator ....................................................................................................................................... 1,396.61 73.60 

. 
 22 15 13 00-0035 EA 320 SCFM Oil/Water Separator ....................................................................................................................................... 1,660.41 88.32 

. 
 22 15 13 00-0036 EA 700 SCFM Oil/Water Separator ....................................................................................................................................... 3,350.09 184.01 

XXXXXXX 
. 
 22 15 13 00-0037  Heavy Duty Industrial Pressure Regulator (22 15 13) 

. 

. 
 22 15 13 00-0038 EA 3/8" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 138.05 39.12 

. 
 22 15 13 00-0039 EA 1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 191.62 52.17 

. 
 22 15 13 00-0040 EA 3/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 315.97 65.21 

. 
 22 15 13 00-0041 EA 1" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ............................................................................................ 403.81 97.81 

. 
 22 15 13 00-0042 EA 1-1/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 553.66 114.12 

. 
 22 15 13 00-0043 EA 1-1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 586.27 130.42 

XXXXXXX 
. 
 22 15 13 00-0044  Combination Air System; Filter Regulator Lubricator (22 15 13) 

. 

. 
 22 15 13 00-0045 EA 3/8" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter................................................................. 509.51 117.37 

. 
 22 15 13 00-0046 EA 1/2" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter................................................................. 636.25 156.51 

XXXXXXX 
. 
 22 15 13 00-0047  Heatless Desiccant Air Dryers (22 15 13) 

. 

. 
 22 15 13 00-0048 EA 5 SCFM Heatless Desiccant Air Dryer ............................................................................................................................. 2,728.23 117.37 

. 
 22 15 13 00-0049 EA 10 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,275.24 130.42 

. 
 22 15 13 00-0050 EA 15 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,312.63 143.46 

. 
 22 15 13 00-0051 EA 20 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,783.39 163.02 

. 
 22 15 13 00-0052 EA 30 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,198.14 195.63 

. 
 22 15 13 00-0053 EA 50 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,165.31 260.84 

. 
 22 15 13 00-0054 EA 85 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 6,926.58 326.04 

. 
 22 15 13 00-0055 EA 100 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 7,371.85 391.26 

. 
 22 15 13 00-0056 EA 125 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 8,443.59 456.47 

. 
 22 15 13 00-0057 EA 175 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 9,694.61 521.68 

. 
 22 15 13 00-0058 EA 200 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 10,430.33 586.89 

. 
 22 15 13 00-0059 EA 300 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 12,723.36 652.10 

. 
 22 15 13 00-0060 EA 400 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 14,160.86 782.52 

. 
 22 15 13 00-0061 EA 500 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 16,370.96 912.93 

. 
 22 15 13 00-0062 EA 600 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 18,884.92 1,043.36 

XXXXXXX 
. 
 22 15 13 00-0063  Air Cooled Aftercoolers (22 15 13) 

. 

. 
 22 15 13 00-0064 EA 20 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 712.60 81.51 

. 
 22 15 13 00-0065 EA 35 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 956.91 97.81 

. 
 22 15 13 00-0066 EA 43 SCFM Air-Cooled Aftercooler ..................................................................................................................................... 1,054.16 114.12 

. 
 22 15 13 00-0067 EA 70 SCFM Air-Cooled Aftercooler ..................................................................................................................................... 1,283.96 130.42 

. 
 22 15 13 00-0068 EA 125 SCFM Air-Cooled Aftercooler ................................................................................................................................... 1,772.34 146.72 

. 
 22 15 13 00-0069 EA 185 SCFM Air-Cooled Aftercooler ................................................................................................................................... 1,989.21 163.02 

. 
 22 15 13 00-0070 EA 260 SCFM Air-Cooled Aftercooler ................................................................................................................................... 3,795.83 195.63 

. 
 22 15 13 00-0071 EA 365 SCFM Air-Cooled Aftercooler ................................................................................................................................... 3,979.36 228.23 

. 
 22 15 13 00-0072 EA 560 SCFM Air-Cooled Aftercooler ................................................................................................................................... 4,161.59 260.84 

. 
 22 15 13 00-0073 EA 650 SCFM Air-Cooled Aftercooler ................................................................................................................................... 4,874.61 293.44 

. 
 22 15 13 00-0074 EA 750 SCFM Air-Cooled Aftercooler ................................................................................................................................... 5,331.61 326.04 

. 
 22 15 13 00-0075 EA 900 SCFM Air-Cooled Aftercooler ................................................................................................................................... 6,106.70 358.66 

. 
 22 15 13 00-0076 EA 1,100 SCFM Air-Cooled Aftercooler ................................................................................................................................ 7,807.61 391.26 

. 
 22 15 13 00-0077 EA 1,460 SCFM Air-Cooled Aftercooler ................................................................................................................................ 8,919.52 423.87 

. 
 22 15 13 00-0078 EA 1,800 SCFM Air-Cooled Aftercooler ................................................................................................................................ 9,219.10 456.47 
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. 
 22 15 13 00-0079 EA 2,500 SCFM Air-Cooled Aftercooler ................................................................................................................................ 9,885.58 489.08 

XXXXXXX 
. 
 22 15 13 00-0080  Compressed Air Coalescing Filters (22 15 13) 

. 

. 
 22 15 13 00-0081  1.0 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0080) 

. 

. 
 22 15 13 00-0082 EA 10 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 257.32 47.84 

. 
 22 15 13 00-0083 EA 20 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 302.58 47.84 

. 
 22 15 13 00-0084 EA 50 SCFM, 1/2", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 331.83 55.20 

. 
 22 15 13 00-0085 EA 75 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 381.98 63.30 

. 
 22 15 13 00-0086 EA 100 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................... 443.71 69.92 

. 
 22 15 13 00-0087 EA 140 SCFM, 1", Coalescing Filter, 1.0 Micron Filter Rating .................................................................................................. 505.47 84.64 

. 
 22 15 13 00-0088 EA 175 SCFM, 1-1/4" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 573.24 92.00 

. 
 22 15 13 00-0089 EA 250 SCFM, 1-1/2" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 660.44 110.41 

. 
 22 15 13 00-0090 EA 280 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 850.43 147.21 

. 
 22 15 13 00-0091 EA 350 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 971.27 165.60 

XXXXXXX 
. 
 22 15 13 00-0092  0.01 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0080) 

. 

. 
 22 15 13 00-0093 EA 16 SCFM, 3/8" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 309.04 47.84 

. 
 22 15 13 00-0094 EA 30 SCFM, 1/2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 336.66 55.20 

. 
 22 15 13 00-0095 EA 60 SCFM, 3/4" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 386.50 63.30 

. 
 22 15 13 00-0096 EA 100 SCFM, 1" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 452.77 62.57 

. 
 22 15 13 00-0097 EA 140 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 515.81 84.64 

. 
 22 15 13 00-0098 EA 180 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 583.24 92.00 

. 
 22 15 13 00-0099 EA 250 SCFM, 1-1/2" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 672.08 110.41 

. 
 22 15 13 00-0100 EA 280 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 869.82 147.21 

. 
 22 15 13 00-0101 EA 350 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 997.14 165.60 

XXXXXXX 
. 
 22 15 13 00-0102  Compressed Air Storage Tanks (22 15 13) 

. 

. 
 22 15 13 00-0103  Horizontal Compressed Air Storage Tanks (22 15 13 00-0102) 

. 

. 
 22 15 13 00-0104 EA 12 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 434.95 104.34 

. 
 22 15 13 00-0105 EA 15 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 752.44 114.12 

. 
 22 15 13 00-0106 EA 20 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 796.94 119.98 

. 
 22 15 13 00-0107 EA 30 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 906.60 130.42 

. 
 22 15 13 00-0108 EA 60 Gallon Horizontal Compressed Air Storage Tank, ASME ........................................................................................... 1,185.29 176.07 

. 
 22 15 13 00-0109 EA 80 Gallon Horizontal Compressed Air Storage Tank, ASME ........................................................................................... 1,425.58 195.63 

. 
 22 15 13 00-0110 EA 120 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,117.88 228.23 

. 
 22 15 13 00-0111 EA 200 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,133.22 260.84 

. 
 22 15 13 00-0112 EA 240 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,488.88 277.14 

. 
 22 15 13 00-0113 EA 325 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 5,009.87 293.44 

. 
 22 15 13 00-0114 EA 400 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 6,586.60 342.36 

. 
 22 15 13 00-0115 EA 660 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 9,448.17 407.57 

XXXXXXX 
. 
 22 15 13 00-0116  Vertical Compressed Air Storage Tanks (22 15 13 00-0102) 

. 

. 
 22 15 13 00-0117 EA 10 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 700.11 104.34 

. 
 22 15 13 00-0118 EA 15 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 736.06 114.12 

. 
 22 15 13 00-0119 EA 20 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 796.94 119.98 

. 
 22 15 13 00-0120 EA 30 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 939.03 130.42 

. 
 22 15 13 00-0121 EA 60 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................... 1,282.60 176.07 

. 
 22 15 13 00-0122 EA 80 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................... 1,472.44 195.63 

. 
 22 15 13 00-0123 EA 120 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 2,015.99 228.23 

. 
 22 15 13 00-0124 EA 200 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 2,923.21 260.84 

. 
 22 15 13 00-0125 EA 240 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 3,221.20 277.14 

. 
 22 15 13 00-0126 EA 325 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 4,354.63 293.44 

. 
 22 15 13 00-0127 EA 400 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 5,569.66 342.36 

. 
 22 15 13 00-0128 EA 500 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 7,240.26 374.96 

. 
 22 15 13 00-0129 EA 660 Gallon Vertical Compressed Air Storage Tank, ASME ........................................................................................... 11,970.76 423.87 

XXXXXXX 
. 
 22 15 19  General Service Packaged Air Compressors and Receivers (22 15) 

Note: Includes V-belt drive, receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or air 
dryer. 

. 

. 
 22 15 19 13  General Service Packaged Reciprocating Air Compressors (22 15 19) 

. 

. 
 22 15 19 13-0001  Single Stage Compressor (22 15 19 13) 

Note: Includes receiver, reciprocating air cooled, 140 PSIG working pressure, splash lubricated, tank mounted. 
. 
. 

 22 15 19 13-0002 EA 1/2 HP 1-Stage Air Compressor, 1.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............ 3,007.06 462.73 
. 

 22 15 19 13-0003 EA 3/4 HP 1-Stage Air Compressor, 2.0 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............ 3,159.63 534.07 
. 

 22 15 19 13-0004 EA 1 HP 1-Stage Air Compressor, 2.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............... 3,613.03 630.71 
. 

 22 15 19 13-0005 EA 2 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................ 4,108.28 695.92 
. 

 22 15 19 13-0006 EA 3 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................ 4,984.45 735.04 
. 

 22 15 19 13-0007 EA 3 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................ 5,317.15 761.13 
. 

 22 15 19 13-0008 EA 5 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................ 5,976.24 869.90 
. 

 22 15 19 13-0009 EA 5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ................................ 6,406.24 922.07 
. 

 22 15 19 13-0010 EA 7.5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ............................. 7,664.32 1,043.88 

XXXXXXX 
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. 
 22 15 19 13-0011  Two Stage Compressor (22 15 19 13) 

Note: With receiver, reciprocating air cooled, discharge pressure 80-200 PSIG, receiver capacity as noted, splash 
lubricated, tank mounted. 

. 

. 
 22 15 19 13-0012 EA 1-1/2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 5.0 ACFM, 80-200 PSIG Discharge Pressure .......................... 5,724.53 813.30 

. 
 22 15 19 13-0013 EA 2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 7.0 ACFM, 80-200 PSIG Discharge Pressure ................................ 6,174.91 956.89 

. 
 22 15 19 13-0014 EA 3 HP 2-Stage Air Compressor, 60 Gallon Receiver, 12 ACFM, 80-200 PSIG Discharge Pressure ................................. 6,469.73 1,043.88 

. 
 22 15 19 13-0015 EA 5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 15 ACFM, 80-200 PSIG Discharge Pressure ................................. 7,457.77 1,391.84 

. 
 22 15 19 13-0016 EA 5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 16.5 ACFM, 80-200 PSI Max Discharge Pressure ....................... 8,001.91 1,391.84 

. 
 22 15 19 13-0017 EA 7.5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 19.8 ACFM, 80-200 PSIG Discharge Pressure ........................... 8,677.49 1,739.80 

. 
 22 15 19 13-0018 EA 7.5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 25.6 ACFM, 80-200 PSI Max Discharge Pressure .................... 9,171.01 1,739.80 

. 
 22 15 19 13-0019 EA 10 HP 2-Stage Air Compressor, 80 Gallon Receiver, 35.0 ACFM, 80-200 PSI Max Discharge Pressure ..................... 11,739.01 2,151.92 

. 
 22 15 19 13-0020 EA 10 HP 2-Stage Air Compressor, 120 Gallon Receiver, 38 ACFM, 80-200 PSIG Discharge Pressure ........................... 12,625.53 2,217.13 

. 
 22 15 19 13-0021 EA 15 HP 2-Stage Air Compressor, 120 Gallon Receiver, 50 ACFM, 80-200 PSIG Discharge Pressure ........................... 13,631.34 2,591.17 

. 
 22 15 19 13-0022 EA 20 HP 2-Stage Air Compressor, 120 Gallon Receiver, 70 ACFM, 80-200 PSIG Discharge Pressure ........................... 20,208.11 2,933.14 

. 
 22 15 19 13-0023 EA 25 HP 2-Stage Air Compressor, 120 Gallon Receiver, 84.4 ACFM, 175 PSI Max Discharge Pressure ........................ 21,765.31 3,314.35 

. 
 22 15 19 13-0024 EA 30 HP 2-Stage Air Compressor, 120 Gallon Receiver, 97.2 ACFM, 175 PSI Max Discharge Pressure ........................ 24,248.07 3,663.09 

. 
 22 15 19 13-0025 EA 30 HP 2-Stage Air Compressor, 250 Gallon Receiver, 101 ACFM, 175 PSI Max Discharge Pressure ......................... 26,389.40 4,014.58 

XXXXXXX 
. 
 22 15 19 19  General Service Packaged Rotary-Screw Air Compressors (22 15 19) 

. 

. 
 22 15 19 19-0001  Rotary Screw Air Compressor, Base Mounted Without Receiver (22 15 19 19) 

Note: Oil flooded. 
. 
. 

 22 15 19 19-0002 EA 3 HP, 8.5 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ........ 9,708.43 1,174.71 
. 

 22 15 19 19-0003 EA 5 HP, 16.6 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated .... 10,917.34 1,566.28 
. 

 22 15 19 19-0004 EA 7.5 HP, 27 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 13,981.39 1,963.74 
. 

 22 15 19 19-0005 EA 10 HP, 37 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 16,264.22 2,502.52 
. 

 22 15 19 19-0006 EA 15 HP, 56 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 18,617.05 2,944.14 
. 

 22 15 19 19-0007 EA 20 HP, 79 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 22,513.77 3,312.16 
. 

 22 15 19 19-0008 EA 25 HP, 114 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 24,697.05 3,680.18 
. 

 22 15 19 19-0009 EA 30 HP, 137 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 29,585.91 4,121.79 
. 

 22 15 19 19-0010 EA 40 HP, 183 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 32,485.00 4,416.21 
. 

 22 15 19 19-0011 EA 50 HP, 214 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 36,401.87 4,759.21 
. 

 22 15 19 19-0012 EA 60 HP, 256 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 46,982.57 5,152.25 
. 

 22 15 19 19-0013 EA 75 HP, 320 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 52,045.56 5,446.66 
. 

 22 15 19 19-0014 EA 100 HP, 494 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 82,653.85 5,888.28 

. 
 22 15 19 19-0015 EA 125 HP, 592 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 102,811.77 6,366.70 
. 

 22 15 19 19-0016 EA 150 HP, 695 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 119,257.28 6,852.49 

. 
 22 15 19 19-0017 EA 220 HP, 996 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 154,669.89 7,360.36 
. 

 22 15 19 19-0018 EA 250 HP, 1,000 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 175,566.29 7,831.41 

XXXXXXX 
. 
 22 15 19 19-0019  Rotary Screw Air Compressor, Base Mounted With Receiver (22 15 19 19) 

Note: Includes receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or 
air dryer. 

. 

. 
 22 15 19 19-0020 EA 5 HP, 18.5 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 12,149.89 1,566.28 
. 

 22 15 19 19-0021 EA 5 HP, 18.5 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 12,878.79 1,566.28 

. 
 22 15 19 19-0022 EA 7.5 HP, 28 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 14,560.97 1,963.74 
. 

 22 15 19 19-0023 EA 7.5 HP, 28 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 15,358.20 1,963.74 

. 
 22 15 19 19-0024 EA 10 HP, 38 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 16,583.12 2,502.52 
. 

 22 15 19 19-0025 EA 10 HP, 38 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 17,425.91 2,502.52 

. 
 22 15 19 19-0026 EA 15 HP, 55 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 18,880.26 2,944.14 
. 

 22 15 19 19-0027 EA 15 HP, 55 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 19,791.39 2,944.14 

. 
 22 15 19 19-0028 EA 20 HP, 75 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 32,110.94 3,312.16 
. 

 22 15 19 19-0029 EA 25 HP, 102 SCFM, 120 gallon receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 34,635.90 3,680.18 

. 
 22 15 19 19-0030 EA 30 HP, 125 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 36,933.12 4,121.79 

XXXXXXX 
. 
 22 30  Plumbing Equipment (22) 

. 

. 
 22 31  Domestic Water Softeners (22 30) 

. 

. 
 22 31 16  Commercial Domestic Water Softeners (22 31) 

. 

. 
 22 31 16 00-0001  Commercial Water Softeners (Watts Pure Water) (22 31 16) 

. 

. 
 22 31 16 00-0002  Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 
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. 

. 
 22 31 16 00-0003  1" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0004 EA 30,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111A11) ................................................................................................................................................... 5,113.01 372.59 
. 

 22 31 16 00-0005 EA 45,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111B11) ................................................................................................................................................... 5,344.45 389.52 

. 
 22 31 16 00-0006 EA 60,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111C11) ................................................................................................................................................... 5,767.09 406.46 
. 

 22 31 16 00-0007 EA 90,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111D11) ................................................................................................................................................... 6,633.75 423.40 

. 
 22 31 16 00-0008 EA 120,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111E11) ................................................................................................................................................... 7,069.13 440.34 

XXXXXXX 
. 
 22 31 16 00-0009  1-1/2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 

31 16 00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0010 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121C11) ................................................................................................................................................... 7,642.96 406.46 
. 

 22 31 16 00-0011 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121D11) ................................................................................................................................................... 8,038.00 423.40 

. 
 22 31 16 00-0012 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121E11) ................................................................................................................................................... 8,475.51 440.34 
. 

 22 31 16 00-0013 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121F11) ................................................................................................................................................. 10,064.46 457.27 

. 
 22 31 16 00-0014 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121G11) ................................................................................................................................................. 11,183.91 474.20 
. 

 22 31 16 00-0015 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121H11) ................................................................................................................................................. 13,607.77 491.14 

XXXXXXX 
. 
 22 31 16 00-0016  2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0017 EA 90,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131D11) ................................................................................................................................................. 11,585.79 423.40 
. 

 22 31 16 00-0018 EA 120,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131E11) ................................................................................................................................................. 12,008.43 440.34 

. 
 22 31 16 00-0019 EA 150,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131F11) ................................................................................................................................................. 13,601.64 457.27 
. 

 22 31 16 00-0020 EA 210,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131G11) ................................................................................................................................................. 14,721.09 474.20 

. 
 22 31 16 00-0021 EA 300,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131H11) ................................................................................................................................................. 17,276.66 491.14 
. 

 22 31 16 00-0022 EA 450,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131I11) ................................................................................................................................................... 22,772.44 508.08 

. 
 22 31 16 00-0023 EA 600,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131J11) .................................................................................................................................................. 26,632.42 525.01 

XXXXXXX 
. 
 22 31 16 00-0024  3" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0025 EA 300,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151H11) ................................................................................................................................................. 27,949.79 491.14 
. 

 22 31 16 00-0026 EA 450,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151I11) ................................................................................................................................................... 32,283.51 508.08 

. 
 22 31 16 00-0027 EA 600,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151J11) .................................................................................................................................................. 36,092.50 525.01 
. 

 22 31 16 00-0028 EA 900,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151K11) ................................................................................................................................................. 45,429.24 541.95 

. 
 22 31 16 00-0029 EA 1050,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151L11) .................................................................................................................................................. 50,298.32 558.89 

XXXXXXX 
. 
 22 31 16 00-0030  Duplex Alternating (Two Valves), Commercial Water Softeners (Watts Pure 

Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0031  2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0032 EA 90,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131D21) ................................................................................................. 19,009.19 635.10 
. 

 22 31 16 00-0033 EA 120,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131E21) ................................................................................................. 19,852.40 660.50 

. 
 22 31 16 00-0034 EA 150,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131F21) ................................................................................................. 22,599.11 685.90 
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. 
 22 31 16 00-0035 EA 210,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131G21) ................................................................................................. 24,704.25 711.31 
. 

 22 31 16 00-0036 EA 300,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131H21) ................................................................................................. 30,142.60 736.71 

. 
 22 31 16 00-0037 EA 450,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131I21) ................................................................................................... 39,910.56 762.12 
. 

 22 31 16 00-0038 EA 600,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131J21) .................................................................................................. 46,963.49 787.52 

XXXXXXX 
. 
 22 31 16 00-0039  3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0040 EA 300,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151H21) ................................................................................................. 51,310.42 736.71 
. 

 22 31 16 00-0041 EA 450,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151I21) ................................................................................................... 58,936.95 762.12 

. 
 22 31 16 00-0042 EA 600,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151J21) .................................................................................................. 66,225.69 787.52 
. 

 22 31 16 00-0043 EA 900,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151K21) ................................................................................................. 84,247.06 812.92 

. 
 22 31 16 00-0044 EA 1,050,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener 

With Fiberglass Tanks (Watts Pure Water PWS30151L21) .......................................................................................... 94,055.37 838.33 

XXXXXXX 
. 
 22 31 16 00-0045  Twin Alternating, Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 

. 

. 
 22 31 16 00-0046  1" Pipe Connection, Twin Alternating, Commercial Water Softeners (Watts 

Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0047 EA 30,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161A21) ............................................................................................................................. 6,730.51 558.89 
. 

 22 31 16 00-0048 EA 45,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161B21) ............................................................................................................................. 7,176.47 584.29 

. 
 22 31 16 00-0049 EA 60,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161C21) ............................................................................................................................. 7,824.23 609.69 
. 

 22 31 16 00-0050 EA 90,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161D21) ............................................................................................................................. 9,379.15 635.10 

. 
 22 31 16 00-0051 EA 120,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 10,368.95 660.50 

XXXXXXX 
. 
 22 31 16 00-0052  1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softeners 

(Watts Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0053 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161A21) ................................................................................................................. 13,120.44 609.69 
. 

 22 31 16 00-0054 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161B21) ................................................................................................................. 13,834.08 635.10 

. 
 22 31 16 00-0055 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161C21) ................................................................................................................ 14,887.61 660.50 
. 

 22 31 16 00-0056 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161D21) ................................................................................................................ 17,033.11 685.90 

. 
 22 31 16 00-0057 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 19,210.47 711.31 
. 

 22 31 16 00-0058 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 24,034.87 736.71 

XXXXXXX 
. 
 22 32  Domestic Water Filtration Equipment (22 30) 

. 

. 
 22 32 16  Domestic-Water Freestanding Cartridge Filters (22 32) 

. 

. 
 22 32 16 00-0001  Commercial Water Filters Housings (22 32 16) 

. 

. 
 22 32 16 00-0002  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0001) 

. 

. 
 22 32 16 00-0003  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0002) 

. 

. 
 22 32 16 00-0004 EA 25 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X1) .................................................................................................................................................. 2,655.97 239.21 
. 

 22 32 16 00-0005 EA 30 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS5X1) .................................................................................................................................................. 2,711.89 257.61 

. 
 22 32 16 00-0006 EA 60 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X2) .................................................................................................................................................. 2,886.78 276.01 
. 

 22 32 16 00-0007 EA 90 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X3) .................................................................................................................................................. 3,193.37 294.42 

. 
 22 32 16 00-0008 EA 120 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X4) .................................................................................................................................................. 3,291.79 312.81 
. 

 22 32 16 00-0009 EA 150 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS5X4) .................................................................................................................................................. 3,978.67 331.22 
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. 
 22 32 16 00-0010 EA 250 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS12X3) .............................................................................................................................................. 11,038.83 349.61 
. 

 22 32 16 00-0011 EA 300 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS12X4) .............................................................................................................................................. 12,832.53 368.02 

. 
 22 32 16 00-0012 EA 500 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS22X3) .............................................................................................................................................. 16,272.67 386.42 
. 

 22 32 16 00-0013 EA 600 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS22X4) .............................................................................................................................................. 18,045.14 404.82 

XXXXXXX 
. 
 22 32 16 00-0014  Commercial Water Filter Cartridges (22 32 16 00-0002) 

. 

. 
 22 32 16 00-0015  (Depth) Water Filter Cartridges (22 32 16 00-0014) 

. 

. 
 22 32 16 00-0016 EA 50 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M50) .................................. 13.85 2.95 

. 
 22 32 16 00-0017 EA 20 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M20) .................................. 13.85 2.95 

. 
 22 32 16 00-0018 EA 10 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M10) .................................. 13.85 2.95 

. 
 22 32 16 00-0019 EA 5 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M5) ...................................... 11.72 2.95 

. 
 22 32 16 00-0020 EA 1 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M1) ...................................... 14.38 2.95 

. 
 22 32 16 00-0021 EA 50 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M50) .................................. 14.38 2.95 

. 
 22 32 16 00-0022 EA 20 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M20) .................................. 15.44 2.95 

. 
 22 32 16 00-0023 EA 5 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Big Pure Water PWMB20M5) ................................ 19.16 2.95 

. 
 22 32 16 00-0024 EA 1 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M1) ...................................... 15.44 2.95 

. 
 22 32 16 00-0025 EA 50 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M50) .................................. 18.10 2.95 

. 
 22 32 16 00-0026 EA 20 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M20) .................................. 18.10 2.95 

. 
 22 32 16 00-0027 EA 5 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M5) ...................................... 18.10 2.95 

. 
 22 32 16 00-0028 EA 1 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M1) ...................................... 19.69 2.95 

. 
 22 32 16 00-0029 EA 50 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M50) ................................. 25.53 2.95 

. 
 22 32 16 00-0030 EA 20 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M20) ................................. 23.41 2.95 

. 
 22 32 16 00-0031 EA 5 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M5) ..................................... 23.41 2.95 

. 
 22 32 16 00-0032 EA 1 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M1) ..................................... 25.53 2.95 

XXXXXXX 
. 
 22 32 16 00-0033  Pleated Water Filter Cartridges (22 32 16 00-0014) 

. 

. 
 22 32 16 00-0034 EA 50 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M50) ................................................ 23.94 2.95 

. 
 22 32 16 00-0035 EA 20 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M20) ................................................ 23.94 2.95 

. 
 22 32 16 00-0036 EA 5 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M5) .................................................... 24.47 2.95 

. 
 22 32 16 00-0037 EA 1 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1) .................................................... 26.06 2.95 

. 
 22 32 16 00-0038 EA 1 Micron Absolute, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1AB) ................................ 38.81 2.95 

. 
 22 32 16 00-0039 EA 50 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M50) .................................................... 37.22 2.95 

. 
 22 32 16 00-0040 EA 20 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M20) .................................................... 37.22 2.95 

. 
 22 32 16 00-0041 EA 5 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Big Pure Water PWPL20M5) .................................................. 37.22 2.95 

. 
 22 32 16 00-0042 EA 1 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1) ........................................................ 48.90 2.95 

. 
 22 32 16 00-0043 EA 1 Micron Absolute, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1AB) .................................... 69.08 2.95 

. 
 22 32 16 00-0044 EA 50 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M50) .................................................... 57.93 2.95 

. 
 22 32 16 00-0045 EA 20 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M20) .................................................... 80.24 2.95 

. 
 22 32 16 00-0046 EA 5 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M5) ........................................................ 83.42 2.95 

. 
 22 32 16 00-0047 EA 1 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M1) ........................................................ 94.04 2.95 

XXXXXXX 
. 
 22 32 16 00-0048  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0001) 

. 

. 
 22 32 16 00-0049  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0048) 

. 

. 
 22 32 16 00-0050 EA 150 GPM Max Flow Rate, 1 Cartridge, Commercial Non-Metallic Water Filter Housing (Watts Big Bubba® 

PWWJCHSG) ................................................................................................................................................................. 2,099.74 220.81 

XXXXXXX 
. 
 22 32 16 00-0051  Commercial Water Filter Cartridges (22 32 16 00-0048) 

. 

. 
 22 32 16 00-0052  Carbon Water Filter Cartridges (22 32 16 00-0051) 

. 

. 
 22 32 16 00-0053 EA Activated 26-1/4" Length, Carbon Water Filter Cartridge (Watts Big Bubba® PWWJCAC5) .............................................. 667.64 2.95 

XXXXXXX 
. 
 22 32 16 00-0054  (Depth) Water Filter Cartridges (22 32 16 00-0051) 

. 

. 
 22 32 16 00-0055 EA 50 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB50) ....................... 139.19 2.95 

. 
 22 32 16 00-0056 EA 20 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB20) ....................... 138.13 2.95 

. 
 22 32 16 00-0057 EA 5 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB5) ........................... 138.13 2.95 

. 
 22 32 16 00-0058 EA 1 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB1) ........................... 158.31 2.95 

XXXXXXX 
. 
 22 32 16 00-0059  Pleated Water Filter Cartridges (22 32 16 00-0051) 

. 

. 
 22 32 16 00-0060 EA 150 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCM150) ....................................... 367.03 2.95 

. 
 22 32 16 00-0061 EA 50 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP50) ............................................ 344.73 2.95 

. 
 22 32 16 00-0062 EA 20 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP20) ............................................ 375.53 2.95 

. 
 22 32 16 00-0063 EA 5 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP5) ................................................ 393.59 2.95 

. 
 22 32 16 00-0064 EA 1 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1) ................................................ 419.08 2.95 

. 
 22 32 16 00-0065 EA 1 Absolute, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1AB) ........................................ 454.13 2.95 

XXXXXXX 
. 
 22 33  Electric Domestic Water Heaters (22 30) 

. 

. 
 22 33 13  Instantaneous Electric Domestic Water Heaters (22 33) 

. 
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. 
 22 33 13 13  Flow-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 

. 

. 
 22 33 13 13-0001  Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heaters 

(22 33 13 13) 
. 
. 

 22 33 13 13-0002 EA 3 To 10 KW Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012, EX48, 
EX65, EX75, EX95) ........................................................................................................................................................... 401.00 73.58 

. 
 22 33 13 13-0003 EA 7.2 KW, 0.75 GPM, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch RP7P) .......................................... 624.34 73.58 

XXXXXXX 
. 
 22 33 13 16  Thermostat-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 

. 

. 
 22 33 13 16-0001  Thermostat Controlled, Instantaneous, Tankless, Electric Domestic Water 

Heaters (22 33 13 16) 
Note: Temperature rise decreases with increased flow rate. 

. 

. 
 22 33 13 16-0002 EA 3 To 10 KW Thermostat-Control, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012T, 

EX48T, EX65T, EX75T, EX95T, EX012240T) ................................................................................................................... 544.94 110.37 
. 

 22 33 13 16-0003 EA 12 KW, 2.0 GPM, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch PowerStar 
AE12) ................................................................................................................................................................................. 811.63 147.16 

. 
 22 33 13 16-0004 EA 17.25 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Bosch PowerStar AE115) .............................................................................................................................................. 1,377.49 257.53 
. 

 22 33 13 16-0005 EA 26.85 KW, 4.0 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Bosch PowerStar AE125) .............................................................................................................................................. 2,054.73 294.32 

. 
 22 33 13 16-0006 EA 12 KW, 1.6 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 12 Plus) ...................................................................................................................................... 1,029.07 147.16 
. 

 22 33 13 16-0007 EA 14.4 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 15 Plus) ...................................................................................................................................... 1,425.39 220.74 

. 
 22 33 13 16-0008 EA 19.2 KW, 2.8 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 20 Plus) ...................................................................................................................................... 1,620.69 294.32 
. 

 22 33 13 16-0009 EA 24 KW, 3.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 24 Plus) ...................................................................................................................................... 1,671.65 294.32 

. 
 22 33 13 16-0010 EA 28.8 KW, 4.5 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 29 Plus) ...................................................................................................................................... 1,719.78 294.32 
. 

 22 33 13 16-0011 EA 36 KW, 4.5 GPM At 55 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 36 Plus) ...................................................................................................................................... 1,790.57 294.32 

XXXXXXX 
. 
 22 33 30  Residential, Electric Domestic Water Heaters (22 33) 

. 

. 
 22 33 30 13  Residential, Small-Capacity Electric Domestic Water Heaters (22 33 30) 

. 

. 
 22 33 30 13-0001  Small-Capacity, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 

13) 
Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 13-0002 EA 2 Gallon, Small-Capacity, Electric Domestic Water Heater ................................................................................................. 837.23 231.78 

. 
 22 33 30 13-0003 EA 10 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................... 991.23 246.50 

. 
 22 33 30 13-0004 EA 20 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................ 1,137.89 257.53 

XXXXXXX 
. 
 22 33 30 16  Residential, Storage Electric Domestic Water Heaters (22 33 30) 

. 

. 
 22 33 30 16-0001  Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0002 EA 30 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,198.78 257.53 

. 
 22 33 30 16-0003 EA 40 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,149.50 264.89 

. 
 22 33 30 16-0004 EA 50 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,142.40 272.25 

. 
 22 33 30 16-0005 EA 55 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,248.26 275.93 

. 
 22 33 30 16-0006 EA 66 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,700.18 283.28 

. 
 22 33 30 16-0007 EA 80 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,737.83 294.32 

. 
 22 33 30 16-0008 EA 120 Gallon, Electric Domestic Water Heater .................................................................................................................... 2,235.81 312.71 

XXXXXXX 
. 
 22 33 30 16-0009  Low-Boy, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0010 EA 30 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,268.70 257.53 

. 
 22 33 30 16-0011 EA 40 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,227.36 264.89 

. 
 22 33 30 16-0012 EA 50 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,291.90 272.25 

XXXXXXX 
. 
 22 33 30 16-0013  High Efficiency, Electric Domestic Water Heaters (A.O. Smith 

Conservationist) (22 33 30 16) 
Note: Includes .95 energy factor glass lined tank, drain valve and temperature and pressure relief valve. Excludes 
electrical connections. 

. 

. 
 22 33 30 16-0014 EA 40 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,309.04 264.89 

. 
 22 33 30 16-0015 EA 50 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,413.37 272.25 

. 
 22 33 30 16-0016 EA 66 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,689.21 283.28 

. 
 22 33 30 16-0017 EA 80 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,823.40 294.32 

XXXXXXX 
. 
 22 33 30 16-0018  Water Heater Accessories (22 33 30 16) 

. 

. 
 22 33 30 16-0019 EA 2 Gallon, Expansion Pressure Tank For Water Heaters ....................................................................................................... 94.91 14.72 
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. 
 22 33 30 16-0020 EA 4.4 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 109.52 14.72 

. 
 22 33 30 16-0021 EA 7.6 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 199.78 14.72 

. 
 22 33 30 16-0022 EA 14 Gallon, Expansion Pressure Tank For Water Heaters ................................................................................................... 263.30 14.72 

. 
 22 33 30 16-0023 EA  20" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 77.71 11.04 

. 
 22 33 30 16-0024 EA 22" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 84.42 11.04 

. 
 22 33 30 16-0025 EA 24" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 88.89 11.04 

. 
 22 33 30 16-0026 EA 26" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ......................................................................................... 104.53 11.04 

. 
 22 33 30 16-0027 EA 22" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 44.09 11.04 

. 
 22 33 30 16-0028 EA 24" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 47.66 11.04 

. 
 22 33 30 16-0029 EA 26" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 52.69 11.04 

. 
 22 33 30 16-0030 EA 28" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 59.16 11.04 

XXXXXXX 
. 
 22 33 33  Light-Commercial Electric Domestic Water Heaters (22 33) 

. 

. 
 22 33 33 00-0001  Heavy Duty Electric Commercial Water Heaters (A.O. Smith DSE) (22 33 33) 

Note: Includes glass lined tank, ASME tank construction, drain valve, and temperature and pressure relief valve. 
. 
. 

 22 33 33 00-0002 EA 3 KW, 5 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-5-3) .................................................................... 4,928.02 257.53 
. 

 22 33 33 00-0003 EA 3 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-3) ................................................................ 5,113.83 257.53 
. 

 22 33 33 00-0004 EA 6 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-6) ................................................................ 5,315.13 257.53 
. 

 22 33 33 00-0005 EA 3 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-3) ................................................................ 5,388.71 294.32 
. 

 22 33 33 00-0006 EA 6 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-6) ................................................................ 5,620.98 294.32 
. 

 22 33 33 00-0007 EA 9 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-9) ................................................................ 5,992.60 294.32 
. 

 22 33 33 00-0008 EA 12 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-12) ............................................................ 6,240.35 294.32 
. 

 22 33 33 00-0009 EA 15 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-15) ............................................................ 6,441.65 294.32 
. 

 22 33 33 00-0010 EA 18 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-18) ............................................................ 6,658.43 294.32 
. 

 22 33 33 00-0011 EA 6 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-6) ................................................................ 5,853.24 294.32 
. 

 22 33 33 00-0012 EA 9 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-9) ................................................................ 6,070.02 294.32 
. 

 22 33 33 00-0013 EA 12 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-12) ............................................................ 6,317.77 294.32 
. 

 22 33 33 00-0014 EA 15 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-15) ............................................................ 6,519.07 294.32 
. 

 22 33 33 00-0015 EA 18 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-18) ............................................................ 6,735.85 294.32 
. 

 22 33 33 00-0016 EA 24 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-24) ............................................................ 8,330.74 294.32 
. 

 22 33 33 00-0017 EA 9 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-9) ................................................................ 6,418.48 367.90 
. 

 22 33 33 00-0018 EA 12 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-12) ............................................................ 6,619.78 367.90 
. 

 22 33 33 00-0019 EA 15 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-15) ............................................................ 6,867.53 367.90 
. 

 22 33 33 00-0020 EA 18 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-18) ............................................................ 7,084.31 367.90 
. 

 22 33 33 00-0021 EA 24 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-24) ............................................................ 8,694.68 367.90 
. 

 22 33 33 00-0022 EA 30 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-30) ............................................................ 9,437.93 367.90 
. 

 22 33 33 00-0023 EA 36 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-36) .......................................................... 10,165.69 367.90 
. 

 22 33 33 00-0024 EA 9 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-9) ................................................................ 7,432.76 441.48 
. 

 22 33 33 00-0025 EA 12 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-12) ............................................................ 7,634.06 441.48 
. 

 22 33 33 00-0026 EA 15 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-15) ............................................................ 7,835.36 441.48 
. 

 22 33 33 00-0027 EA 18 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-18) ............................................................ 8,052.14 441.48 
. 

 22 33 33 00-0028 EA 24 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-24) ............................................................ 9,708.96 441.48 
. 

 22 33 33 00-0029 EA 30 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-30) .......................................................... 10,452.21 441.48 
. 

 22 33 33 00-0030 EA 36 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-36) .......................................................... 11,179.98 441.48 
. 

 22 33 33 00-0031 EA 45 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-45) .......................................................... 12,496.15 441.48 
. 

 22 33 33 00-0032 EA 54 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-54) .......................................................... 13,084.55 441.48 
. 

 22 33 33 00-0033 EA 60 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-60) .......................................................... 15,128.48 441.48 
. 

 22 33 33 00-0034 EA 75 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-75) .......................................................... 17,760.82 441.48 
. 

 22 33 33 00-0035 EA 90 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-90) .......................................................... 22,189.35 441.48 
. 

 22 33 33 00-0036 EA 9 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-9) ................................................................ 8,439.37 588.64 
. 

 22 33 33 00-0037 EA 12 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-12) ............................................................ 8,671.64 588.64 
. 

 22 33 33 00-0038 EA 15 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-15) ............................................................ 8,888.42 588.64 
. 

 22 33 33 00-0039 EA 18 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-18) ............................................................ 9,074.23 588.64 
. 

 22 33 33 00-0040 EA 24 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-24) .......................................................... 10,715.57 588.64 
. 

 22 33 33 00-0041 EA 30 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-30) .......................................................... 11,458.82 588.64 
. 

 22 33 33 00-0042 EA 36 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-36) .......................................................... 12,171.10 588.64 
. 

 22 33 33 00-0043 EA 45 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-45) .......................................................... 13,518.24 588.64 
. 

 22 33 33 00-0044 EA 54 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-54) .......................................................... 14,091.16 588.64 
. 

 22 33 33 00-0045 EA 60 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-60) .......................................................... 16,150.58 588.64 
. 

 22 33 33 00-0046 EA 75 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-75) .......................................................... 18,798.40 588.64 
. 

 22 33 33 00-0047 EA 90 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-90) .......................................................... 23,211.44 588.64 
. 

 22 33 33 00-0048 EA 12 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-12) ............................................................ 9,438.16 662.22 
. 

 22 33 33 00-0049 EA 15 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-15) ............................................................ 9,654.94 662.22 
. 

 22 33 33 00-0050 EA 18 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-18) ............................................................ 9,840.76 662.22 
. 

 22 33 33 00-0051 EA 24 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-24) .......................................................... 11,497.58 662.22 
. 

 22 33 33 00-0052 EA 30 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-30) .......................................................... 12,163.41 662.22 
. 

 22 33 33 00-0053 EA 36 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-36) .......................................................... 12,937.63 662.22 
. 

 22 33 33 00-0054 EA 45 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-45) .......................................................... 14,284.76 662.22 
. 

 22 33 33 00-0055 EA 54 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-54) .......................................................... 14,873.17 662.22 
. 

 22 33 33 00-0056 EA 60 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-60) .......................................................... 16,808.71 662.22 
. 

 22 33 33 00-0057 EA 75 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-75) .......................................................... 19,564.93 662.22 
. 

 22 33 33 00-0058 EA 90 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-90) .......................................................... 23,977.97 662.22 
. 

 22 33 33 00-0059 EA 15 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-15) ...................................................... 10,607.29 735.80 
. 

 22 33 33 00-0060 EA 18 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-18) ...................................................... 10,855.04 735.80 
. 

 22 33 33 00-0061 EA 24 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-24) ...................................................... 12,465.41 735.80 
. 

 22 33 33 00-0062 EA 30 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-30) ...................................................... 13,208.66 735.80 
. 

 22 33 33 00-0063 EA 36 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-36) ...................................................... 13,936.42 735.80 
. 

 22 33 33 00-0064 EA 45 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-45) ...................................................... 15,252.59 735.80 
. 

 22 33 33 00-0065 EA 54 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-54) ...................................................... 15,856.48 735.80 
. 

 22 33 33 00-0066 EA 60 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-60) ...................................................... 17,884.93 735.80 
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. 
 22 33 33 00-0067 EA 75 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-75) ...................................................... 20,517.27 735.80 

. 
 22 33 33 00-0068 EA 90 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-90) ...................................................... 24,961.28 735.80 

. 
 22 33 33 00-0069 EA 15 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-15) ...................................................... 11,459.06 882.96 

. 
 22 33 33 00-0070 EA 18 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-18) ...................................................... 11,675.84 882.96 

. 
 22 33 33 00-0071 EA 24 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-24) ...................................................... 13,286.21 882.96 

. 
 22 33 33 00-0072 EA 30 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-30) ...................................................... 13,998.49 882.96 

. 
 22 33 33 00-0073 EA 36 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-36) ...................................................... 14,757.22 882.96 

. 
 22 33 33 00-0074 EA 45 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-45) ...................................................... 16,073.39 882.96 

. 
 22 33 33 00-0075 EA 54 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-54) ...................................................... 16,630.83 882.96 

. 
 22 33 33 00-0076 EA 60 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-60) ...................................................... 18,721.22 882.96 

. 
 22 33 33 00-0077 EA 75 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-75) ...................................................... 21,369.04 882.96 

. 
 22 33 33 00-0078 EA 90 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-90) ...................................................... 25,766.60 882.96 

XXXXXXX 
. 
 22 33 33 00-0079  Standard Duty Electric Commercial Water Heaters (A.O. Smith DEL And 

DEN) (22 33 33) 
Note: Includes glass lined tank, drain valve, and temperature and pressure relief valve. 

. 

. 
 22 33 33 00-0080 EA Up To 2.5 KW, 6 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-6S) ..................................... 1,475.01 257.53 

. 
 22 33 33 00-0081 EA Up To 6 KW, 10 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-10S) .................................... 1,572.56 257.53 

. 
 22 33 33 00-0082 EA Up To 6 KW, 20 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-20S) .................................... 1,718.92 294.32 

. 
 22 33 33 00-0083 EA Up To 12 KW, 30 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-30D) .................................... 2,833.79 294.32 

. 
 22 33 33 00-0084 EA Up To 12 KW, 40 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-40D) .................................... 3,290.64 367.90 

. 
 22 33 33 00-0085 EA Up To 12 KW, 50 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-50D) .................................... 3,670.07 441.48 

. 
 22 33 33 00-0086 EA Up To 12 KW, 80 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-80D) ..................... 4,480.07 662.22 

XXXXXXX 
. 
 22 33 33 00-0087  Water Heater Accessories (22 33 33) 

. 

. 
 22 33 33 00-0088 EA Up To 80 Gallon Water Heater Strap .................................................................................................................................... 51.58  

Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 
. 

 22 33 33 00-0089 EA >80 To 120 Gallon Water Heater Strap ................................................................................................................................ 74.47  
Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 

XXXXXXX 
. 
 22 33 33 00-0090  Removal And Reinstallation Of Water Heater (22 33 33) 

Note: Includes storage and cleaning. 
. 
. 

 22 33 33 00-0091 EA Removal And Reinstallation Of Water Heater Electric, Up To 82 Gallon ............................................................................ 490.53  
. 

 22 33 33 00-0092 EA Removal And Reinstallation Of Water Heater Electric, 83 Gallon To 200 Gallon ............................................................ 1,471.60  

XXXXXXX 
. 
 22 34  Fuel-Fired Domestic Water Heaters (22 30) 

. 

. 
 22 34 13  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34) 

. 

. 
 22 34 13 00-0001  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13) 

. 

. 
 22 34 13 00-0002  Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13 

00-0001) 
Note: Includes vent connection. Excludes vent. 

. 

. 
 22 34 13 00-0003 EA 4.2 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-42PVN) ........................ 1,618.77 294.32 

. 
 22 34 13 00-0004 EA 5.3 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53PVN) ........................ 1,734.05 298.00 

. 
 22 34 13 00-0005 EA 5.3 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

53DVN) ........................................................................................................................................................................... 1,886.12 305.35 
. 

 22 34 13 00-0006 EA 6.6 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-
66DVN) ........................................................................................................................................................................... 2,165.58 312.71 

. 
 22 34 13 00-0007 EA 7.4 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74PVN) ........................ 2,587.10 331.11 

. 
 22 34 13 00-0008 EA 7.4 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

74DVN) ........................................................................................................................................................................... 2,636.15 331.11 

XXXXXXX 
. 
 22 34 13 00-0009  Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 

13 00-0001) 
. 
. 

 22 34 13 00-0010 EA 5.3 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53XN) ........................ 1,726.69 294.32 
. 

 22 34 13 00-0011 EA 7.4 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74XN) ........................ 2,587.10 331.11 

XXXXXXX 
. 
 22 34 30  Residential Gas Domestic Water Heaters (22 34) 

. 

. 
 22 34 30 13  Residential, Atmospheric, Gas Domestic Water Heaters (22 34 30) 

. 

. 
 22 34 30 13-0001  Atmospheric, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 13) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 13-0002 EA 30 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-30) ................................................................. 1,267.26 283.28 

. 
 22 34 30 13-0003 EA 40 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-40) ................................................................. 1,255.50 290.64 

. 
 22 34 30 13-0004 EA 50 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCVX-50) ............................................................... 1,592.57 298.00 

. 
 22 34 30 13-0005 EA 65 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smiith GCV-65) ................................................................. 1,708.60 305.35 

. 
 22 34 30 13-0006 EA 75 Gallon, Atmospheric, Gas Domestic Water Heater  (A. O. Smith FCG-75) ................................................................. 1,847.82 312.71 

. 
 22 34 30 13-0007 EA 100 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith FCG-100) .............................................................. 2,618.15 331.11 

XXXXXXX 
. 
 22 34 30 16  Residential, Direct-Vent, Gas Domestic Water Heaters (22 34 30) 
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. 

. 
 22 34 30 16-0001  Direct-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 16) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 16-0002 EA 40 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-40) ................................................................... 2,119.24 290.64 

. 
 22 34 30 16-0003 EA 50 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-50) ................................................................... 2,386.78 298.00 

. 
 22 34 30 16-0004 EA 75 Gallon, Direct-Vent, Gas Domestic Water Heater  (A. O. Smith GDV-75) .................................................................. 3,032.59 305.35 

XXXXXXX 
. 
 22 34 30 19  Residential, Power-Vent, Gas Domestic Water Heaters (22 34 30) 

. 

. 
 22 34 30 19-0001  Power-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 19) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 19-0002 EA 40 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-40) ................................................................ 1,948.49 290.64 

. 
 22 34 30 19-0003 EA 50 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-50) ................................................................ 2,025.50 298.00 

XXXXXXX 
. 
 22 34 36  Commercial Gas Domestic Water Heaters (22 34) 

. 

. 
 22 34 36 13  Commercial, Atmospheric, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 13-0001  Gas Fired Commercial Water Heaters (A.O. Smith BTR) (22 34 36 13) 

Note: Includes automatic flue damper, glass lined tank, drain valve, temperature and pressure relief valve and 
vent connection. Excludes vent. 

. 

. 
 22 34 36 13-0002 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-120) ...................... 6,743.89 441.48 

. 
 22 34 36 13-0003 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-154) ...................... 7,215.87 515.06 

. 
 22 34 36 13-0004 EA 180 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-180) ...................... 8,909.41 588.64 

. 
 22 34 36 13-0005 EA 199 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-199) ...................... 7,737.27 588.64 

. 
 22 34 36 13-0006 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-200) .................... 8,861.53 588.64 

. 
 22 34 36 13-0007 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-200A).................................................................................................................................................................... 11,764.33 647.51 
. 

 22 34 36 13-0008 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-250) .................... 8,617.37 662.22 
. 

 22 34 36 13-0009 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-250A).................................................................................................................................................................... 12,683.97 728.44 

. 
 22 34 36 13-0010 EA 251 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-251) ...................... 8,747.27 662.22 

. 
 22 34 36 13-0011 EA 251 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-251A).................................................................................................................................................................... 12,111.78 728.44 
. 

 22 34 36 13-0012 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-275) .................... 9,722.03 809.39 
. 

 22 34 36 13-0013 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-275A).................................................................................................................................................................... 13,286.09 890.32 

. 
 22 34 36 13-0014 EA 305 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-305) .................... 10,897.32 809.39 

. 
 22 34 36 13-0015 EA 305 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-305A).................................................................................................................................................................... 13,363.41 890.32 
. 

 22 34 36 13-0016 EA 365 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-365) .................... 10,580.62 882.96 
. 

 22 34 36 13-0017 EA 365 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-365A).................................................................................................................................................................... 14,746.97 971.26 

. 
 22 34 36 13-0018 EA 390 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-400) .................. 13,348.69 882.96 

. 
 22 34 36 13-0019 EA 390 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-400A).................................................................................................................................................................... 17,406.84 971.26 
. 

 22 34 36 13-0020 EA 500 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-500) .................... 17,331.02 956.54 
. 

 22 34 36 13-0021 EA 150 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
151) ................................................................................................................................................................................ 8,669.47 515.06 

. 
 22 34 36 13-0022 EA 150 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-151A) .................................................................................................................................... 10,380.77 566.57 
. 

 22 34 36 13-0023 EA 199 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
201) ................................................................................................................................................................................ 9,033.13 588.64 

. 
 22 34 36 13-0024 EA 199 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-201A) .................................................................................................................................... 10,805.54 647.51 
. 

 22 34 36 13-0025 EA Sidewall Power Vent System For BTR-120 through BTR-200 ......................................................................................... 2,282.16 367.90 
. 

 22 34 36 13-0026 EA Sidewall Power Vent System For BTR-250 through BTR-500 ......................................................................................... 2,483.20 367.90 

XXXXXXX 
. 
 22 34 36 13-0027  Removal And Reinstallation Of Water Heater (22 34 36 13) 

Note: Includes storage and cleaning. 
. 
. 

 22 34 36 13-0028 EA Removal And Reinstallation Of Water Heater Gas Fired, Up To 86 Gallon ........................................................................ 668.91  
. 

 22 34 36 13-0029 EA Removal And Reinstallation Of Water Heater Gas Fired, 87 Gallon To 200 Gallon ........................................................ 1,768.75  

XXXXXXX 
. 
 22 34 36 19  Commercial, Power-Vent, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 19-0001  Induced Draft Blower Gas Fired Commercial Water Heaters (A.O. Smith 

BTN) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0002 EA 90 MBH Input, 98 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-100) ....... 5,522.20 441.48 

. 
 22 34 36 19-0003 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-120) ..... 7,826.40 441.48 

. 
 22 34 36 19-0004 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-154) ..... 9,535.47 515.06 

. 
 22 34 36 19-0005 EA 180 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-180) ..... 9,945.53 588.64 

. 
 22 34 36 19-0006 EA 199 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-199) ..... 9,991.92 588.64 

. 
 22 34 36 19-0007 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

200) .............................................................................................................................................................................. 10,208.42 588.64 
. 

 22 34 36 19-0008 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-200A) ............................................................................................................................................ 11,965.37 647.51 
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. 
 22 34 36 19-0009 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

250) .............................................................................................................................................................................. 11,267.97 662.22 
. 

 22 34 36 19-0010 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-250A) ............................................................................................................................................ 13,828.33 728.44 

. 
 22 34 36 19-0011 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

275) .............................................................................................................................................................................. 11,856.12 809.39 
. 

 22 34 36 19-0012 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-275A) ............................................................................................................................................ 14,492.31 890.32 

. 
 22 34 36 19-0013 EA 310 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-310) ... 12,103.55 809.39 

. 
 22 34 36 19-0014 EA 310 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-310A) ............................................................................................................................................ 14,646.95 890.32 
. 

 22 34 36 19-0015 EA 366 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-366) ... 13,565.19 882.96 
. 

 22 34 36 19-0016 EA 366 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-366A) ............................................................................................................................................ 15,922.26 971.26 

. 
 22 34 36 19-0017 EA 390 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-400) ... 16,364.25 882.96 

. 
 22 34 36 19-0018 EA 390 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-400A) ............................................................................................................................................ 18,860.50 971.26 

XXXXXXX 
. 
 22 34 36 19-0019  Condensing Gas Fired Commercial Water Heaters (A.O. Smith BTX And 

BTH) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0020 EA 76 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-

80) .................................................................................................................................................................................. 4,315.98 441.48 
. 

 22 34 36 19-0021 EA 100 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-
100) ................................................................................................................................................................................ 5,738.70 441.48 

. 
 22 34 36 19-0022 EA 120 MBH Input, 60 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

120) ................................................................................................................................................................................ 6,914.00 441.48 
. 

 22 34 36 19-0023 EA 120 MBH Input, 60 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-120A) .............................................................................................................................................. 9,909.61 485.63 

. 
 22 34 36 19-0024 EA 150 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

150) .............................................................................................................................................................................. 10,154.05 515.06 
. 

 22 34 36 19-0025 EA 150 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-150A) ............................................................................................................................................ 12,777.76 566.57 

. 
 22 34 36 19-0026 EA 199 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

199) .............................................................................................................................................................................. 10,332.14 588.64 
. 

 22 34 36 19-0027 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-199A) ............................................................................................................................................ 13,187.06 647.51 

. 
 22 34 36 19-0028 EA 250 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

250) .............................................................................................................................................................................. 11,932.94 662.22 
. 

 22 34 36 19-0029 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-250A) ............................................................................................................................................ 14,493.30 728.44 

. 
 22 34 36 19-0030 EA 300 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 

Water Heater (BTH-300A) ............................................................................................................................................ 18,946.06 890.32 
. 

 22 34 36 19-0031 EA 399.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 
Commercial Water Heater (BTH-400A) ........................................................................................................................ 19,927.54 971.26 

. 
 22 34 36 19-0032 EA 499.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 

Commercial Water Heater (BTH-500A) ........................................................................................................................ 22,903.94 1,052.19 

XXXXXXX 
. 
 22 34 36 23  Commercial, High-Efficiency, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 23-0001  Gas Fired Domestic Hot Water Skid Package (Laars Mighty Therm) (22 34 36 23) 

Note: Includes (2) Laars Mighty Therm boilers, (2) B&G boiler primary pumps (one per boiler), T&P valve, circuit 
setter, storage tank (sized for 10 minutes buffer based on 50 degree city water supply, and operating set point for 
the tank at 130 degrees storage), and all necessary accessories for system monitoring such as gauges and 
thermometers.   UL listed and labeled. Excludes piping insulation or seismic calculations. 

. 

. 
 22 34 36 23-0002 EA 400 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-400) .................................. 92,289.83 1,835.48 

. 
 22 34 36 23-0003 EA 1,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-1000) ........................... 111,570.38 1,950.20 

. 
 22 34 36 23-0004 EA 2,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-2000) ........................... 135,545.03 2,064.92 

. 
 22 34 36 23-0005 EA 3,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-3000) ........................... 162,020.09 2,179.64 

. 
 22 34 36 23-0006 EA 4,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-4000) ........................... 169,824.35 2,294.35 

XXXXXXX 
. 
 22 34 36 23-0007  Gas Fired Volume Water Heater (Laars Mighty Therm) (22 34 36 23) 

. 

. 
 22 34 36 23-0008 EA 200 MBH Gas Fired Volume Water Heater (Laars MT2V0200) ..................................................................................... 11,755.99 1,084.36 

. 
 22 34 36 23-0009 EA 300 MBH Gas Fired Volume Water Heater (Laars MT2V0300) ..................................................................................... 12,766.44 1,219.91 

. 
 22 34 36 23-0010 EA 400 MBH Gas Fired Volume Water Heater (Laars MT2V0400) ..................................................................................... 14,803.58 1,491.01 

. 
 22 34 36 23-0011 EA 500 MBH Gas Fired Volume Water Heater (Laars MT2V0500) ..................................................................................... 21,424.21 1,626.55 

. 
 22 34 36 23-0012 EA 750 MBH Gas Fired Volume Water Heater (Laars MT2V0750) ..................................................................................... 23,593.39 1,897.64 

. 
 22 34 36 23-0013 EA 1,000 MBH Gas Fired Volume Water Heater (Laars MT2V1000) .................................................................................. 26,987.37 2,168.73 

. 
 22 34 36 23-0014 EA 1,250 MBH Gas Fired Volume Water Heater (Laars MT2V1250) .................................................................................. 29,824.82 2,439.82 

. 
 22 34 36 23-0015 EA 1,500 MBH Gas Fired Volume Water Heater (Laars MT2V1500) .................................................................................. 35,601.39 2,710.92 

. 
 22 34 36 23-0016 EA 1,750 MBH Gas Fired Volume Water Heater (Laars MT2V1750) .................................................................................. 36,951.06 2,846.45 

. 
 22 34 36 23-0017 EA 2,000 MBH Gas Fired Volume Water Heater (Laars MT2V2000) .................................................................................. 39,620.99 2,982.00 

XXXXXXX 
. 
 22 34 36 26  Commercial, Coil-Type, Finned-Tube, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 26-0001  Laars Rheos+ 90% Efficient, Gas Fired, Copper Fin Tube Condensing 

Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0002 EA 1,200 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 38,257.18 2,060.29 
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. 
 22 34 36 26-0003 EA 1,600 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 53,810.70 2,277.17 

. 
 22 34 36 26-0004 EA 2,000 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 58,359.14 2,385.60 

. 
 22 34 36 26-0005 EA 2,400 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 63,216.03 2,602.47 

XXXXXXX 
. 
 22 34 36 26-0006  Laars Rheos 86% Efficient Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0007 EA 1,200 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 34,010.68 2,060.29 
. 

 22 34 36 26-0008 EA 1,600 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 37,573.32 2,277.17 
. 

 22 34 36 26-0009 EA 2,000 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 41,038.63 2,385.60 
. 

 22 34 36 26-0010 EA 2,400 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 44,591.52 2,602.47 

XXXXXXX 
. 
 22 34 36 26-0011  Laars Pennant 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0012 EA 200 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 8,894.82 975.93 
. 

 22 34 36 26-0013 EA 300 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 9,789.50 1,084.36 
. 

 22 34 36 26-0014 EA 400 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 11,507.37 1,301.24 
. 

 22 34 36 26-0015 EA 500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 16,055.06 1,355.46 
. 

 22 34 36 26-0016 EA 750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 17,736.36 1,626.55 
. 

 22 34 36 26-0017 EA 1,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 21,854.28 1,951.86 
. 

 22 34 36 26-0018 EA 1,250 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 24,785.30 2,060.29 
. 

 22 34 36 26-0019 EA 1,500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 27,450.79 2,222.95 
. 

 22 34 36 26-0020 EA 1,750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 29,930.38 2,331.39 
. 

 22 34 36 26-0021 EA 2,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 32,081.19 2,385.60 

XXXXXXX 
. 
 22 34 36 26-0022  Patterson Kelley Thermific Sealed Combustion, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0023 EA 700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific)...................................................................................................................................................................... 24,859.44 1,626.55 

. 
 22 34 36 26-0024 EA 1,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific)...................................................................................................................................................................... 27,478.17 1,951.86 
. 

 22 34 36 26-0025 EA 1,500 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific)...................................................................................................................................................................... 32,847.42 2,222.95 

. 
 22 34 36 26-0026 EA 1,700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific)...................................................................................................................................................................... 33,876.05 2,331.39 
. 

 22 34 36 26-0027 EA 2,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific)...................................................................................................................................................................... 35,413.44 2,385.60 

XXXXXXX 
. 
 22 34 36 26-0028  Patterson Kelley Modufire Forced Draft, Water, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0029 EA 1,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 29,896.80 1,951.86 
. 

 22 34 36 26-0030 EA 1,500 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 36,056.81 2,222.95 
. 

 22 34 36 26-0031 EA 2,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 38,284.82 2,385.60 

XXXXXXX 
. 
 22 34 46  Oil-Fired Domestic Water Heaters (22 34) 

. 

. 
 22 34 46 11  Standard-capacity, Oil-Fired Domestic Water Heaters (22 34 46) 

. 

. 
 22 34 46 11-0001  Oil-Fired Domestic Water Heaters (Bock) (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0002 EA 60 MBH, 20 Gallon, Oil-Fired Domestic Water Heater (Bock 20E) .................................................................................. 2,287.82 226.63 

. 
 22 34 46 11-0003 EA  104 MBH, 32 Gallon, Oil-Fired Domestic Water Heater (Bock 32E) ................................................................................ 2,257.59 226.63 

. 
 22 34 46 11-0004 EA 104 MBH, 33 Gallon, Oil-Fired Domestic Water Heater (Bock 33ES) .............................................................................. 2,354.72 226.63 

. 
 22 34 46 11-0005 EA  125 MBH, 40 Gallon, Oil-Fired Domestic Water Heater (Bock 40E) ................................................................................ 2,485.18 232.51 

. 
 22 34 46 11-0006 EA 140 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 50ES) .............................................................................. 3,150.50 238.40 

. 
 22 34 46 11-0007 EA 152 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 51E) ................................................................................ 2,670.19 238.40 

XXXXXXX 
. 
 22 34 46 11-0008  Oil Fired Commercial Water Heaters (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0009 EA  173 MBH, 68 Gallon, Oil-Fired Commercial Water Heater (Bock 71E) ............................................................................ 3,705.26 353.18 

. 
 22 34 46 11-0010 EA 199 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 72E) ............................................................................ 4,337.61 353.18 

. 
 22 34 46 11-0011 EA 242 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 73E) ............................................................................ 4,361.94 353.18 

. 
 22 34 46 11-0012 EA  190 MBH, 113 Gallon, Oil-Fired Commercial Water Heater (Bock 120E) ........................................................................ 6,274.12 470.91 

. 
 22 34 46 11-0013 EA 415 MBH, 91 Gallon, Oil-Fired Commercial Water Heater (Bock 361E) .......................................................................... 8,593.79 588.64 

. 
 22 34 46 11-0014 EA  623 MBH, 83 Gallon, Oil-Fired Commercial Water Heater (Bock 541E) ........................................................................ 10,796.71 647.51 

XXXXXXX 
. 
 22 35  Domestic Water Heat Exchangers (22 30) 

. 

. 
 22 35 23  Circulating, Domestic Water Heat Exchangers (22 35) 

. 

. 
 22 35 23 13  Circulating, Compact Domestic Water Heat Exchangers (22 35 23) 

. 

. 
 22 35 23 13-0001  Steam Driven Water Heaters (22 35 23 13) 
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. 

. 
 22 35 23 13-0002  Constant Flow (22 35 23 13-0001) 

. 

. 
 22 35 23 13-0003 EA  30 GPM, 700 LB/Hour Steam Water Heater, Constant Flow ........................................................................................... 6,566.00 735.80 

. 
 22 35 23 13-0004 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Constant Flow ........................................................................................ 8,192.09 901.65 

. 
 22 35 23 13-0005 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 10,509.38 1,179.20 

. 
 22 35 23 13-0006 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 14,244.67 1,642.46 

. 
 22 35 23 13-0007 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 21,161.64 2,705.10 

. 
 22 35 23 13-0008 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................. 23,122.20 3,065.79 

. 
 22 35 23 13-0009 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 30,096.20 3,537.44 

. 
 22 35 23 13-0010 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 36,174.06 4,180.68 

XXXXXXX 
. 
 22 35 23 13-0011  Variable Flow (22 35 23 13-0001) 

. 

. 
 22 35 23 13-0012 EA  30 GPM, 700 LB/Hour Steam Water Heater, Variable Flow .......................................................................................... 10,056.98 1,434.81 

. 
 22 35 23 13-0013 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Variable Flow ....................................................................................... 11,462.10 1,751.94 

. 
 22 35 23 13-0014 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Variable Flow ..................................................................................... 14,636.99 2,265.38 

. 
 22 35 23 13-0015 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Variable Flow ..................................................................................... 19,291.40 3,160.71 

. 
 22 35 23 13-0016 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Variable Flow ..................................................................................... 29,076.94 5,286.00 

. 
 22 35 23 13-0017 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................... 35,076.68 5,821.23 

. 
 22 35 23 13-0018 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................ 40,667.59 6,812.94 

. 
 22 35 23 13-0019 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................ 51,251.19 8,139.44 
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. 
23  Heating, Ventilating, and Air-Conditioning (HVAC) 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise.  HVAC equipment shall conform to 
California Title 24. 

. 

. 
 23 01  Operation and Maintenance of HVAC Systems (23) 

. 

. 
 23 01 10  Operation and Maintenance of Facility Fuel Systems (23 01) 

. 

. 
 23 01 10 91  Facility Fuel Systems Restoration (23 01 10) 

. 

. 
 23 01 10 91-0001  Purge Gas Systems (23 01 10 91) 

Note: Includes collection and refilling/bleeding of system. For natural gas, flammable gases and other gases that 
should not be released inside the building. See CSI section 23 01 60 71-0001 for refrigerant. 

. 

. 
 23 01 10 91-0002 EA  Up To 100', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ........................................................................................... 679.58  

. 
 23 01 10 91-0003 EA  >100' To 250', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 970.55  

. 
 23 01 10 91-0004 EA  >250' To 500', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .................................................................................... 1,018.72  

. 
 23 01 10 91-0005 EA  >500' To 1,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ................................................................................. 1,123.01  

. 
 23 01 10 91-0006 EA  >1,000' To 2,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .............................................................................. 2,033.68  

. 
 23 01 10 91-0007 EA  Up To 100', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................................ 912.81  

. 
 23 01 10 91-0008 EA  >100' To 250', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ..................................................................................... 1,310.62  

. 
 23 01 10 91-0009 EA  >250' To 500', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ..................................................................................... 1,385.03  

. 
 23 01 10 91-0010 EA >500' To 1,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems .................................................................................. 1,545.39  

. 
 23 01 10 91-0011 EA >1,000' To 2,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................... 2,807.67  

. 
 23 01 10 91-0012 EA  Up To 100', >4" To 10" Diameter Pipe, Purge Gas Systems ........................................................................................... 1,076.64  

. 
 23 01 10 91-0013 EA  >100' To 250', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 1,578.66  

. 
 23 01 10 91-0014 EA  >250' To 500', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 3,642.91  

. 
 23 01 10 91-0015 EA  >500' To 1,000', >4" To 10" Diameter Pipe, Purge Gas Systems .................................................................................... 5,677.41  

. 
 23 01 10 91-0016 EA  >1,000' To 2,000', >4" To 10" Diameter Pipe, Purge Gas Systems ............................................................................... 10,662.49  

XXXXXXX 
. 
 23 01 20  Operation and Maintenance of HVAC Piping and Pumps (23 01) 

. 

. 
 23 01 20 91  HVAC Piping and Pumps Restoration (23 01 20) 

. 

. 
 23 01 20 91-0001  Lock Out/Tag Out System (23 01 20 91) 

. 

. 
 23 01 20 91-0002 EA  Up To 1", Lock Out/Tag Out Valve........................................................................................................................................ 36.79  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0003 EA  >1" To 3", Lock Out/Tag Out Valve ....................................................................................................................................... 44.15  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0004 EA  >3" To 6", Lock Out/Tag Out Valve ....................................................................................................................................... 51.51  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0005 EA >6" To 10", Lock Out/Tag Out Valve ..................................................................................................................................... 58.87  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0006 EA >10" To 14", Lock Out/Tag Out Valve ................................................................................................................................... 73.58  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0007 EA Lock Out Padlock .................................................................................................................................................................. 14.72  
. 

 23 01 20 91-0008 EA Lock Out Tags ........................................................................................................................................................................ 5.25  

XXXXXXX 
. 
 23 01 20 91-0009  Freeze Pipe Using CO2 Kit (23 01 20 91) 

Note: For use on chilled water or cold water piping systems. Excludes cutting existing pipe, and installation of 
valve or fittings. 

. 

. 
 23 01 20 91-0010 EA Up To 2" Freeze Pipe Using CO2 Kit .................................................................................................................................. 392.50  

XXXXXXX 
. 
 23 01 20 91-0011  Pipe Freezing (23 01 20 91) 

Note: For use on any water piping systems. Excludes excavation, cutting existing pipe, and installation of valve 
or fittings. 

. 

. 
 23 01 20 91-0012 EA Up To 1" Pipe Freezing, First Location ............................................................................................................................... 856.00  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0013 EA Up To 1" Pipe Freezing, Each Additional Location After First ............................................................................................. 431.47  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0014 EA >1" To 1-1/2" Pipe Freezing, First Location ..................................................................................................................... 1,037.09  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0015 EA >1" To 1-1/2" Pipe Freezing, Each Additional Location After First ...................................................................................... 497.08  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0016 EA >1-1/2" To 2" Pipe Freezing, First Location ..................................................................................................................... 1,438.32  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0017 EA >1-1/2" To 2" Pipe Freezing, Each Additional Location After First ...................................................................................... 562.88  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0018 EA >2" To 3" Pipe Freezing, First Location ........................................................................................................................... 1,641.41  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0019 EA >2" To 3" Pipe Freezing, Each Additional Location After First ............................................................................................ 665.89  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0020 EA >3" To 4" Pipe Freezing, First Location ........................................................................................................................... 2,421.81  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0021 EA >3" To 4" Pipe Freezing, Each Additional Location After First ............................................................................................ 767.72  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0022 EA >4" To 6" Pipe Freezing, First Location ........................................................................................................................... 5,055.36  

Note: Includes freezing on each side of valve or fitting. 
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. 
 23 01 20 91-0023 EA >4" To 6" Pipe Freezing, Each Additional Location After First ......................................................................................... 1,023.50  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0024 EA >6" To 8" Pipe Freezing, First Location ........................................................................................................................... 6,725.17  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0025 EA >6" To 8" Pipe Freezing, Each Additional Location After First ......................................................................................... 1,517.62  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0026 EA >8" To 10" Pipe Freezing, First Location ......................................................................................................................... 9,292.49  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0027 EA >8" To 10" Pipe Freezing, Each Additional Location After First ....................................................................................... 2,083.30  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0028 EA >10" To 12" Pipe Freezing, First Location...................................................................................................................... 11,974.90  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0029 EA >10" To 12" Pipe Freezing, Each Additional Location After First ..................................................................................... 2,720.08  

Note: Includes freezing on each side of valve or fitting. 

XXXXXXX 
. 
 23 01 20 91-0030  Water/Chlorine Pipe Disinfection/Flush/Testing (23 01 20 91) 

Note: For existing piping when required. Water/chlorine solution per specification entitled "Water Distribution". 
. 
. 

 23 01 20 91-0031 LF  Up To 1", Water/Chlorine Pipe Disinfection/Flush/Testing ...................................................................................................... 2.44  
    For >250 To 500, Deduct  -0.18 
    For >500 To 2000, Deduct  -0.46 
    For >2000, Deduct  -0.67 

. 
 23 01 20 91-0032 LF  >1" To 2", Water/Chlorine Pipe Disinfection/Flush/Testing ..................................................................................................... 3.35  

    For >250 To 500, Deduct  -0.25 
    For >500 To 2000, Deduct  -0.61 
    For >2000, Deduct  -0.89 

. 
 23 01 20 91-0033 LF  >2" To 3", Water/Chlorine Pipe Disinfection/Flush/Testing ..................................................................................................... 5.15  

    For >250 To 500, Deduct  -0.37 
    For >500 To 2000, Deduct  -0.92 
    For >2000, Deduct  -1.33 

. 
 23 01 20 91-0034 LF  4", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 7.11  

    For >250 To 500, Deduct  -0.49 
    For >500 To 2000, Deduct  -1.23 
    For >2000, Deduct  -1.78 

. 
 23 01 20 91-0035 LF  6", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 8.76  

    For >250 To 500, Deduct  -0.59 
    For >500 To 2000, Deduct  -1.47 
    For >2000, Deduct  -2.13 

. 
 23 01 20 91-0036 LF 8", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................... 11.09  

    For >250 To 500, Deduct  -0.74 
    For >500 To 2000, Deduct  -1.84 
    For >2000, Deduct  -2.67 

. 
 23 01 20 91-0037 LF 10", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 14.59  

    For >250 To 500, Deduct  -0.98 
    For >500 To 2000, Deduct  -2.45 
    For >2000, Deduct  -3.56 

. 
 23 01 20 91-0038 LF 12", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 17.52  

    For >250 To 500, Deduct  -1.18 
    For >500 To 2000, Deduct  -2.94 
    For >2000, Deduct  -4.27 

XXXXXXX 
. 
 23 01 20 91-0039  Shut Down Existing Piping System (23 01 20 91) 

. 

. 
 23 01 20 91-0040 EA Shut Down Existing Interior Piping System ......................................................................................................................... 299.83  

Note: Includes lock out/tag out and average line tracing. Use when valves are greater than 25' from work. When 
the shut-off valves for multiple lines are located with a 10' radius, the quantity used shall be one. 

XXXXXXX 
. 
 23 01 20 91-0041  Purge Liquid Systems (23 01 20 91) 

Note: Includes collection of liquid, refilling with liquid and bleeding of air from system. 
. 
. 

 23 01 20 91-0042 EA Up To 50', Up To 3/4" Diameter Pipe, Purge Liquid System ............................................................................................... 232.59  
. 

 23 01 20 91-0043 EA >50' To 100', Up To 3/4" Diameter Pipe, Purge Liquid System ........................................................................................... 290.74  
. 

 23 01 20 91-0044 EA >100 To 250', Up To 3/4" Diameter Pipe, Purge Liquid System ......................................................................................... 414.97  
. 

 23 01 20 91-0045 EA >250 To 500', Up To 3/4" Diameter Pipe, Purge Liquid System ......................................................................................... 497.26  
. 

 23 01 20 91-0046 EA >500 To 1,000', Up To 3/4" Diameter Pipe, Purge Liquid System ...................................................................................... 621.58  
. 

 23 01 20 91-0047 EA >1,000 To 2,000', Up To 3/4" Diameter Pipe, Purge Liquid System ................................................................................... 808.06  
. 

 23 01 20 91-0048 LF >2,000', Up To 3/4" Diameter Pipe, Purge Liquid System ...................................................................................................... 0.40  
. 

 23 01 20 91-0049 EA Up To 100', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ...................................................................................... 484.36  
. 

 23 01 20 91-0050 EA  >100 To 250', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System .................................................................................. 691.76  
. 

 23 01 20 91-0051 EA  >250 To 500', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System .................................................................................. 828.87  
. 

 23 01 20 91-0052 EA  >500 To 1,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ............................................................................ 1,036.08  
. 

 23 01 20 91-0053 EA  >1,000 To 2,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ......................................................................... 1,346.91  
. 

 23 01 20 91-0054 LF >2,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................................ 0.67  
. 

 23 01 20 91-0055 EA Up To 100', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ......................................................................................... 678.11  
. 

 23 01 20 91-0056 EA  >100 To 250', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ..................................................................................... 968.48  
. 

 23 01 20 91-0057 EA  >250 To 500', >1-1/2" To 3" Diameter Pipe, Purge Liquid System .................................................................................. 1,160.42  
. 

 23 01 20 91-0058 EA  >500 To 1,000', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ............................................................................... 1,450.51  
. 

 23 01 20 91-0059 EA  >1,000 To 2,000', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ............................................................................ 1,885.67  
. 

 23 01 20 91-0060 LF >2,000', >1-1/2" To 3" Diameter Pipe, Purge Liquid System................................................................................................... 0.95  
. 

 23 01 20 91-0061 EA Up To 100', >3" To 6" Diameter Pipe, Purge Liquid System ............................................................................................... 932.39  
. 

 23 01 20 91-0062 EA >100 To 250', >3" To 6" Diameter Pipe, Purge Liquid System ......................................................................................... 1,331.65  
. 

 23 01 20 91-0063 EA >250 To 500', >3" To 6" Diameter Pipe, Purge Liquid System ......................................................................................... 1,413.62  
. 

 23 01 20 91-0064 EA >500 To 1,000', >3" To 6" Diameter Pipe, Purge Liquid System ...................................................................................... 1,767.02  
. 

 23 01 20 91-0065 EA >1,000 To 2,000', >3" To 6" Diameter Pipe, Purge Liquid System ................................................................................... 2,297.12  
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. 
 23 01 20 91-0066 LF >2,000', >3" To 6" Diameter Pipe, Purge Liquid System ......................................................................................................... 1.15  

. 
 23 01 20 91-0067 EA Up To 100', >6" To 10" Diameter Pipe, Purge Liquid System .......................................................................................... 1,258.74  

. 
 23 01 20 91-0068 EA >100 To 250', >6" To 10" Diameter Pipe, Purge Liquid System ...................................................................................... 1,797.72  

. 
 23 01 20 91-0069 EA >250 To 500', >6" To 10" Diameter Pipe, Purge Liquid System ...................................................................................... 1,908.38  

. 
 23 01 20 91-0070 EA >500 To 1,000', >6" To 10" Diameter Pipe, Purge Liquid System ................................................................................... 2,385.46  

. 
 23 01 20 91-0071 EA >1,000 To 2,000', >6" To 10" Diameter Pipe, Purge Liquid System ................................................................................ 3,101.12  

. 
 23 01 20 91-0072 LF >2,000', >6" To 10" Diameter Pipe, Purge Liquid System ....................................................................................................... 1.55  

XXXXXXX 
. 
 23 01 20 91-0073  Special Cleaning Of Piping Systems (23 01 20 91) 

. 

. 
 23 01 20 91-0074  Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing (23 01 20 91-0073) 

. 

. 
 23 01 20 91-0075 LF  Up To 1", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ............................................................................... 3.06  

    For >250 To 500, Deduct  -0.21 
    For >500 To 2000, Deduct  -0.52 
    For >2000, Deduct  -0.76 

. 
 23 01 20 91-0076 LF  >1" To 2", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 5.10  

    For >250 To 500, Deduct  -0.34 
    For >500 To 2000, Deduct  -0.85 
    For >2000, Deduct  -1.23 

. 
 23 01 20 91-0077 LF  >2" To 3", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 7.15  

    For >250 To 500, Deduct  -0.47 
    For >500 To 2000, Deduct  -1.17 
    For >2000, Deduct  -1.69 

. 
 23 01 20 91-0078 LF  >3" To 4", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 9.25  

    For >250 To 500, Deduct  -0.60 
    For >500 To 2000, Deduct  -1.50 
    For >2000, Deduct  -2.18 

. 
 23 01 20 91-0079 LF  >4" To 6", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ............................................................................ 12.84  

    For >250 To 500, Deduct  -0.84 
    For >500 To 2000, Deduct  -2.10 
    For >2000, Deduct  -3.05 

XXXXXXX 
. 
 23 01 20 91-0080  Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing (23 01 20 91-0073) 

. 

. 
 23 01 20 91-0081 LF  Up To 1", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ...................................................................... 3.29  

    For >250 To 500, Deduct  -0.21 
    For >500 To 2000, Deduct  -0.52 
    For >2000, Deduct  -0.76 

. 
 23 01 20 91-0082 LF  >1" To 2", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 5.39  

    For >250 To 500, Deduct  -0.34 
    For >500 To 2000, Deduct  -0.85 
    For >2000, Deduct  -1.23 

. 
 23 01 20 91-0083 LF  >2" To 3", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 7.56  

    For >250 To 500, Deduct  -0.47 
    For >500 To 2000, Deduct  -1.17 
    For >2000, Deduct  -1.69 

. 
 23 01 20 91-0084 LF  >3" To 4", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 9.86  

    For >250 To 500, Deduct  -0.60 
    For >500 To 2000, Deduct  -1.50 
    For >2000, Deduct  -2.18 

. 
 23 01 20 91-0085 LF  >4" To 6", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ................................................................... 13.65  

    For >250 To 500, Deduct  -0.84 
    For >500 To 2000, Deduct  -2.10 
    For >2000, Deduct  -3.05 

XXXXXXX 
. 
 23 01 20 91-0086  Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing (23 01 20 91-0073) 

. 

. 
 23 01 20 91-0087 LF  Up To 1", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ......................................................................................... 3.36  

    For >250 To 500, Deduct  -0.21 
    For >500 To 2000, Deduct  -0.52 
    For >2000, Deduct  -0.76 

. 
 23 01 20 91-0088 LF  >1" To 2", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 5.51  

    For >250 To 500, Deduct  -0.34 
    For >500 To 2000, Deduct  -0.85 
    For >2000, Deduct  -1.23 

. 
 23 01 20 91-0089 LF  >2" To 3", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 7.73  

    For >250 To 500, Deduct  -0.47 
    For >500 To 2000, Deduct  -1.17 
    For >2000, Deduct  -1.69 

. 
 23 01 20 91-0090 LF  >3" To 4", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ...................................................................................... 10.10  

    For >250 To 500, Deduct  -0.60 
    For >500 To 2000, Deduct  -1.50 
    For >2000, Deduct  -2.18 

. 
 23 01 20 91-0091 LF  >4" To 6", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ...................................................................................... 13.96  

    For >250 To 500, Deduct  -0.84 
    For >500 To 2000, Deduct  -2.10 
    For >2000, Deduct  -3.05 

XXXXXXX 
. 
 23 01 20 91-0092  Add-A-Valve Emergency Shut Off Device (23 01 20 91) 

. 

. 
 23 01 20 91-0093 EA 1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-103ADD) ................................................................................ 392.26  

. 
 23 01 20 91-0094 EA 3/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-104ADD) ................................................................................ 493.26  

. 
 23 01 20 91-0095 EA 1" Add-A-Valve Emergency Shut Off Device (Jomar 800-105ADD) ................................................................................... 680.68  
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. 
 23 01 20 91-0096 EA 1-1/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-106ADD) .......................................................................... 1,035.61  

. 
 23 01 20 91-0097 EA 1-1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-107ADD) .......................................................................... 1,276.74  

. 
 23 01 20 91-0098 EA 2" Add-A-Valve Emergency Shut Off Device (Jomar 800-108ADD) ................................................................................ 1,920.38  

XXXXXXX 
. 
 23 01 30  Operation and Maintenance of HVAC Air Distribution (23 01) 

. 

. 
 23 01 30 51  HVAC Air-Distribution System Cleaning (23 01 30) 

. 

. 
 23 01 30 51-0001  Cleaning Of Ductwork And HVAC Equipment (23 01 30 51) 

. 

. 
 23 01 30 51-0002 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork ................................................................................................... 4.52  

Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.13 
. 

 23 01 30 51-0003 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 5.66  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.42 
. 

 23 01 30 51-0004 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 7.59  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.90 
. 

 23 01 30 51-0005 LF >8 SF Cross Section, Clean Supply/Return Ductwork .......................................................................................................... 10.74  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  2.69 
. 

 23 01 30 51-0006 SF  Clean Duct Dampers............................................................................................................................................................. 15.22  
. 

 23 01 30 51-0007 SF  Clean Duct Fire Dampers ..................................................................................................................................................... 30.43  
. 

 23 01 30 51-0008 SF  Clean Louver ........................................................................................................................................................................ 12.18  
. 

 23 01 30 51-0009 EA  Clean Turning Vane Set ........................................................................................................................................................ 36.53  
. 

 23 01 30 51-0010 EA Clean Grille/Diffuser/Register ............................................................................................................................................... 36.53  
Note: Includes removal and reinstallation. 

. 
 23 01 30 51-0011 LF Clean Linear Diffuser .............................................................................................................................................................. 9.13  

Note: Includes removal and reinstallation. 
. 

 23 01 30 51-0012 EA Cut Access For Cleaning Duct And Install Duct Insulated Access Doors ........................................................................... 125.51  
    For Stainless Steel, Add  86.86 

. 
 23 01 30 51-0013 EA Clean Variable Air Volume (VAV) Unit ................................................................................................................................ 109.58  

. 
 23 01 30 51-0014 EA Clean Fan Powered Induction Unit (PIU) Unit ..................................................................................................................... 146.10  

. 
 23 01 30 51-0015 EA Clean Fan Coil Unit (FCU) .................................................................................................................................................. 146.10  

. 
 23 01 30 51-0016 EA Clean Packaged Terminal Air Conditioning Unit ................................................................................................................. 146.10  

. 
 23 01 30 51-0017 EA Clean Supply Or Return Fan ............................................................................................................................................... 292.21  

. 
 23 01 30 51-0018 EA Clean Exhaust Fan ............................................................................................................................................................. 255.69  

. 
 23 01 30 51-0019 EA Clean Duct Coil ................................................................................................................................................................... 219.16  

. 
 23 01 30 51-0020 SF Clean Air Handling Unit Interior Housing With High Efficiency Particulate Air (HEPA) Vacuum ............................................. 7.31  

Note: Excluding fan and coils. 
. 

 23 01 30 51-0021 EA Clean Air Handling Unit Fan ............................................................................................................................................... 292.21  
. 

 23 01 30 51-0022 EA Clean Air Handling Unit Coil ............................................................................................................................................... 438.32  
. 

 23 01 30 51-0023 SF Clean Equipment Surfaces, Rust Reform And Prime ............................................................................................................. 3.81  
. 

 23 01 30 51-0024 SF Clean Interior Equipment Surfaces, Rust Reform And Prime ................................................................................................. 4.53  
. 

 23 01 30 51-0025 SF High Efficiency Particulate Air (HEPA) Vacuuming Of Walls, Ceilings And Floors In Mechanical Rooms .............................. 0.62  
. 

 23 01 30 51-0026 EA Cleaning Of Ductwork Minimum Set-up Charge ................................................................................................................. 994.66  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 23 01 30 51-0027 SF Apply Antimicrobial Agent To Ductwork And Surfaces After Cleaning .................................................................................... 0.64  

XXXXXXX 
. 
 23 01 30 61  HVAC Air-Distribution Duct Repair (23 01 30) 

. 

. 
 23 01 30 61-0001  Repair And Seal Ductwork (23 01 30 61) 

Note: Includes removal of existing insulation, repair/seal ductwork with Duct Sealer and reinstallation of 
insulation. Excludes new ductwork. 

. 

. 
 23 01 30 61-0002 SF Repair And Sealing Of Ductwork ............................................................................................................................................ 2.56  

Note: Clean, apply sealant and tape 

XXXXXXX 
. 
 23 01 50  Operation and Maintenance of Central Heating Equipment (23 01) 

. 

. 
 23 01 50 61  Central Heating Equipment Repair (23 01 50) 

. 

. 
 23 01 50 61-0001  Boiler Repairs (23 01 50 61) 

. 

. 
 23 01 50 61-0002  Setup And Maintenance (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0003 EA Set-up Charge For Boiler Fire Side Maintenance ............................................................................................................ 3,024.67  

Note: Includes removing/relocating doors, plates, portals, and burners required to access fireside. 
. 

 23 01 50 61-0004 EA Close-up Charge For Boiler Fire Side Maintenance......................................................................................................... 3,252.72  
Note: Includes replacement of doors, plates, portals, burners, adhesive, rope, wool, and seals. 

    For Burner Seals, Add  702.47 
Note: Used when burner must be removed from door for maintenance. 

. 
 23 01 50 61-0005 EA Setup Charge For Boiler Water Side Maintenance .......................................................................................................... 4,032.90  

Note: Includes closing valves, draining, and positioning equipment needed for tube replacement. 
. 

 23 01 50 61-0006 EA Up To 100 HP, Hydrostatic Test - Boiler Maintenance..................................................................................................... 2,016.45  
Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 
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. 
 23 01 50 61-0007 EA >100 HP, Hydrostatic Test - Boiler Maintenance ............................................................................................................. 4,032.90  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0008 EA Removal And Replacement Of Handhole ........................................................................................................................... 126.03  

. 
 23 01 50 61-0009 EA Removal And Replacement Of Manhole ............................................................................................................................. 378.08  

. 
 23 01 50 61-0010 SF Sheet Metal Jacket Patch ..................................................................................................................................................... 13.88  

XXXXXXX 
. 
 23 01 50 61-0011  Boiler Tube Replacement (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0012 EA Removal Of Up To 2" Boiler Tube ...................................................................................................................................... 302.47  

. 
 23 01 50 61-0013 EA Removal Of >2" To 3" Boiler Tube ...................................................................................................................................... 378.09  

. 
 23 01 50 61-0014 EA Removal Of >3" To 4" Boiler Tube ...................................................................................................................................... 529.31  

. 
 23 01 50 61-0015 LF Place 1-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 10.87  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0016 LF Place 2" Boiler Tube Into Position For Termination .............................................................................................................. 12.64  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0017 LF Place 2-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 14.44  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0018 LF Place 3" Boiler Tube Into Position For Termination .............................................................................................................. 20.62  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0019 LF Place 3-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 24.15  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0020 LF Place 4" Boiler Tube Into Position For Termination .............................................................................................................. 30.85  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0021 EA 1-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 37.81  

. 
 23 01 50 61-0022 EA 2" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 56.72  

. 
 23 01 50 61-0023 EA 2-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 75.62  

. 
 23 01 50 61-0024 EA 3" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 94.53  

. 
 23 01 50 61-0025 EA 3-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ................................................................................................... 113.42  

. 
 23 01 50 61-0026 EA 4" Rolled Boiler Tube Termination (2 Per New Tube) ......................................................................................................... 132.33  

. 
 23 01 50 61-0027 EA 1-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 113.42  

. 
 23 01 50 61-0028 EA 2" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 151.23  

. 
 23 01 50 61-0029 EA 2-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 189.04  

. 
 23 01 50 61-0030 EA 3" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 226.85  

. 
 23 01 50 61-0031 EA 3-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 264.66  

. 
 23 01 50 61-0032 EA 4" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 302.47  

. 
 23 01 50 61-0033 EA Plug Boiler Tube Hole Where Boiler Tube Is Not Replaced ................................................................................................ 398.48  

XXXXXXX 
. 
 23 01 50 61-0034  Cast Iron Boiler Section Replacement (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0035 EA Removal And Replacement Of Front Section Of Weil McLain Model 80 Cast Iron Boiler ................................................ 3,080.75  

. 
 23 01 50 61-0036 EA Removal And Replacement Of Rear Section Of Weil McLain Model 80 Cast Iron Boiler ................................................ 2,043.77  

. 
 23 01 50 61-0037 EA Removal And Replacement Of Inside Section Of Weil McLain Model 80 Cast Iron Boiler .............................................. 2,718.32  

. 
 23 01 50 61-0038 EA Removal And Replacement Of Front Section Of Weil McLain Model 88 Cast Iron Boiler ................................................ 5,532.98  

. 
 23 01 50 61-0039 EA Removal And Replacement Of Rear Section Of Weil McLain Model 88 Cast Iron Boiler ................................................ 3,935.79  

. 
 23 01 50 61-0040 EA Removal And Replacement Of Inside Section Of Weil McLain Model 88 Cast Iron Boiler .............................................. 4,839.74  

. 
 23 01 50 61-0041 EA Removal And Replacement Of Front Section Of Weil McLain Model 94 Cast Iron Boiler ................................................ 8,798.69  

. 
 23 01 50 61-0042 EA Removal And Replacement Of Rear Section Of Weil McLain Model 94 Cast Iron Boiler ................................................ 6,621.01  

. 
 23 01 50 61-0043 EA Removal And Replacement Of Inside Section Of Weil McLain Model 94 Cast Iron Boiler .............................................. 7,481.54  

XXXXXXX 
. 
 23 01 50 61-0044  Cast Iron Grate Replacement (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0045 SF Removal And Replacement Of Cast Iron Boiler Grates, Prepared From Casting Mold ...................................................... 152.00  

Note: Includes support, linkages and removal of existing. 
. 

 23 01 50 61-0046 EA Prepare Cast Iron Boiler Grate Mold ................................................................................................................................ 2,086.40  
Note: Includes preparing unique size mold for grate casting. Mold to be used for multiple castings. 

XXXXXXX 
. 
 23 01 50 61-0047  Replacement Or Conversion Of Boiler Burners (23 01 50 61-0001) 

Note: Includes mounting plate, mechanical and electrical labor for installation of burners. 
. 
. 

 23 01 50 61-0048 EA  700 MBH Max Input Burner With 2" Boiler Connection, Screwed .................................................................................. 10,828.60 1,444.40 
. 

 23 01 50 61-0049 EA  2,100 MBH Max Input Burner With 2-1/2" Boiler Connection, Screwed ......................................................................... 15,536.52 1,788.27 
. 

 23 01 50 61-0050 EA  2,800 MBH Max Input Burner With 3" Boiler Connection, Screwed ............................................................................... 18,367.65 2,166.44 
. 

 23 01 50 61-0051 EA  3,800 MBH Max Input Burner With 4" Boiler Connection, Flanged ................................................................................ 21,599.11 2,331.11 

XXXXXXX 
. 
 23 01 50 61-0052  Boiler And Chiller Water Treatment (23 01 50 61) 

Note: 3 LB chemical per 50 gallon system water. 
. 
. 

 23 01 50 61-0053 LB Boil Out Boiler And System With Caustic Soda ...................................................................................................................... 1.63  
Note: Includes disposal after treatment. 

. 
 23 01 50 61-0054 LB Boil Out Boiler And System With Trisodium Phosphate .......................................................................................................... 2.44  

Note: Includes disposal after treatment. 
. 

 23 01 50 61-0055 GAL Corrosion Resistant Chemical Treatment, Based On Gallons Of Chemical Required ........................................................ 152.67  

XXXXXXX 
. 
 23 01 60  Operation and Maintenance of Central Cooling Equipment (23 01) 

. 

. 
 23 01 60 61  Central Cooling Equipment Repair (23 01 60) 

. 

. 
 23 01 60 61-0001  Cooling Tower Repairs (23 01 60 61) 

. 

. 
 23 01 60 61-0002 EA Replace 6' Diameter 4 Blade, Cooling Tower Fan Blade ................................................................................................. 3,436.35  

. 
 23 01 60 61-0003 EA Replace 6' Diameter 5 Blade, Cooling Tower Fan Blade ................................................................................................. 4,042.85  
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. 
 23 01 60 61-0004 EA Replace 6' Diameter 6 Blade, Cooling Tower Fan Blade ................................................................................................. 4,644.90  

. 
 23 01 60 61-0005 EA Replace 6' Diameter 7 Blade, Cooling Tower Fan Blade ................................................................................................. 5,479.40  

. 
 23 01 60 61-0006 EA Replace 6' Diameter 8 Blade, Cooling Tower Fan Blade ................................................................................................. 6,034.98  

. 
 23 01 60 61-0007 EA Replace 8' Diameter 4 Blade, Cooling Tower Fan Blade ................................................................................................. 3,800.75  

. 
 23 01 60 61-0008 EA Replace 8' Diameter 5 Blade, Cooling Tower Fan Blade ................................................................................................. 4,225.72  

. 
 23 01 60 61-0009 EA Replace 8' Diameter 6 Blade, Cooling Tower Fan Blade ................................................................................................. 4,956.16  

. 
 23 01 60 61-0010 EA Replace 8' Diameter 7 Blade, Cooling Tower Fan Blade ................................................................................................. 5,642.34  

. 
 23 01 60 61-0011 EA Replace 8' Diameter 8 Blade, Cooling Tower Fan Blade ................................................................................................. 6,211.22  

. 
 23 01 60 61-0012 EA Replace Individual Cooling Tower Fan Blade For 6' Diameter Fan ..................................................................................... 942.08  

. 
 23 01 60 61-0013 EA Replace Individual Cooling Tower Fan Blade For 8' Diameter Fan ..................................................................................... 979.98  

. 
 23 01 60 61-0014 EA Replace Individual Cooling Tower Fan Blade For 10' Diameter Fan ................................................................................ 1,048.89  

. 
 23 01 60 61-0015 EA Replace Individual Cooling Tower Fan Blade For 12' Diameter Fan ................................................................................ 1,221.82  

. 
 23 01 60 61-0016 EA Replace Individual Cooling Tower Fan Blade For 14' Diameter Fan ................................................................................ 1,512.05  

. 
 23 01 60 61-0017 EA Replace Individual Cooling Tower Fan Blade For 16' Diameter Fan ................................................................................ 2,039.14  

. 
 23 01 60 61-0018 EA Replace Individual Cooling Tower Fan Blade For 18' Diameter Fan ................................................................................ 2,145.66  

. 
 23 01 60 61-0019 EA Replace Individual Cooling Tower Fan Blade For 20' Diameter Fan ................................................................................ 2,305.44  

. 
 23 01 60 61-0020 EA Replace Counterflow Nozzle (1/2" - 2" NPT Thread) ............................................................................................................ 47.33  

. 
 23 01 60 61-0021 EA Replace 6' Polyvinyl Chloride (PVC) Splash Fill ................................................................................................................... 29.86  

XXXXXXX 
. 
 23 01 60 71  Refrigerant Recovery/Recycling (23 01 60) 

. 

. 
 23 01 60 71-0001  Refrigerant Recovery, Reclaim And Recycling (23 01 60 71) 

. 

. 
 23 01 60 71-0002 LB  Recovery Of Refrigerant ....................................................................................................................................................... 15.56  

. 
 23 01 60 71-0003 LB Recovery And Recharging Of Refrigerant ............................................................................................................................. 29.19  

Note: Includes cleaning refrigerant gas prior to recharging. 

XXXXXXX 
. 
 23 05  Common Work Results for HVAC (23) 

. 

. 
 23 05 13  Common Motor Requirements for HVAC Equipment (23 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. 
. 
. 
 23 05 13 00-0001  Premium Efficient, Motors (23 05 13) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. Excludes 
installation. See CSI section 23 05 13 00-0216 for installation. 

. 

. 
 23 05 13 00-0002  Premium Efficient, Open Drip Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, open drip proof, three phase AC motors. 
. 
. 
 23 05 13 00-0003  Steel Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 

. 

. 
 23 05 13 00-0004 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ...................................................... 692.93  

. 
 23 05 13 00-0005 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 784.62  

. 
 23 05 13 00-0006 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 919.90  

. 
 23 05 13 00-0007 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 772.59  

. 
 23 05 13 00-0008 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 820.69  

. 
 23 05 13 00-0009 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,076.22  

. 
 23 05 13 00-0010 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 907.87  

. 
 23 05 13 00-0011 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 879.31  

. 
 23 05 13 00-0012 EA 2 HP, 1,200 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,100.27  

. 
 23 05 13 00-0013 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 919.90  

. 
 23 05 13 00-0014 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 948.46  

. 
 23 05 13 00-0015 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,400.89  

. 
 23 05 13 00-0016 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,004.07  

. 
 23 05 13 00-0017 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,038.64  

. 
 23 05 13 00-0018 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,835.29  

. 
 23 05 13 00-0019 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,593.29  

. 
 23 05 13 00-0020 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,527.15  

. 
 23 05 13 00-0021 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 2,200.54  

. 
 23 05 13 00-0022 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,821.76  

. 
 23 05 13 00-0023 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,848.81  

. 
 23 05 13 00-0024 EA 10 HP, 1,200 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,863.41  

. 
 23 05 13 00-0025 EA 15 HP, 3,600 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,588.34  

. 
 23 05 13 00-0026 EA 15 HP, 1,800 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,618.40  

. 
 23 05 13 00-0027 EA 15 HP, 1,200 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,861.46  

. 
 23 05 13 00-0028 EA 20 HP, 3,600 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,040.77  

. 
 23 05 13 00-0029 EA 20 HP, 1,800 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,287.28  

. 
 23 05 13 00-0030 EA 20 HP, 1,200 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,700.19  

. 
 23 05 13 00-0031 EA 25 HP, 3,600 RPM, 284TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,651.03  

. 
 23 05 13 00-0032 EA 25 HP, 1,800 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,007.26  

. 
 23 05 13 00-0033 EA 25 HP, 1,200 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,677.21  

. 
 23 05 13 00-0034 EA 30 HP, 3,600 RPM, 286TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 4,307.88  

. 
 23 05 13 00-0035 EA 30 HP, 1,800 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,381.54  

. 
 23 05 13 00-0036 EA 30 HP, 1,200 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,922.21  

. 
 23 05 13 00-0037 EA 40 HP, 3,600 RPM, 324TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 5,550.95  

. 
 23 05 13 00-0038 EA 40 HP, 1,800 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,716.29  

. 
 23 05 13 00-0039 EA 50 HP, 3,600 RPM, 326TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 6,045.47  

. 
 23 05 13 00-0040 EA 50 HP, 1,800 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 6,308.51  

. 
 23 05 13 00-0041 EA 60 HP, 3,600 RPM, 364TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 7,649.28  

. 
 23 05 13 00-0042 EA 60 HP, 1,800 RPM, 364T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 7,942.38  

. 
 23 05 13 00-0043 EA 75 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 10,034.70  

. 
 23 05 13 00-0044 EA 75 HP, 1,800 RPM, 365T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 9,749.11  
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. 
 23 05 13 00-0045 EA 100 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 10,726.12  

. 
 23 05 13 00-0046 EA 100 HP, 1,800 RPM, 404T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 11,342.39  

. 
 23 05 13 00-0047 EA 125 HP, 3,600 RPM, 404TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 13,461.76  

. 
 23 05 13 00-0048 EA 125 HP, 1,800 RPM, 405T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 13,914.20  

. 
 23 05 13 00-0049 EA 150 HP, 3,600 RPM, 405TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 16,606.25  

XXXXXXX 
. 
 23 05 13 00-0050  Cast Iron Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 

. 

. 
 23 05 13 00-0051 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 8,436.90  

. 
 23 05 13 00-0052 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 10,213.56  

. 
 23 05 13 00-0053 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 12,967.24  

. 
 23 05 13 00-0054 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 14,437.28  

. 
 23 05 13 00-0055 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 15,890.77  

. 
 23 05 13 00-0056 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 17,160.89  

. 
 23 05 13 00-0057 EA 150 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 15,456.38  

. 
 23 05 13 00-0058 EA 150 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 20,210.68  

. 
 23 05 13 00-0059 EA 200 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................ 18,818.81  

. 
 23 05 13 00-0060 EA 200 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 19,314.84  

. 
 23 05 13 00-0061 EA 200 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 26,567.29  

XXXXXXX 
. 
 23 05 13 00-0062  Premium Efficient, TEFC Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, totally enclosed fan cooled, three phase AC motors. 
. 
. 
 23 05 13 00-0063  Steel Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 

. 

. 
 23 05 13 00-0064 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, TEFC Motor ....................................................................... 810.17  

. 
 23 05 13 00-0065 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor .................................................................. 892.84  

. 
 23 05 13 00-0066 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,062.69  

. 
 23 05 13 00-0067 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 918.39  

. 
 23 05 13 00-0068 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 927.41  

. 
 23 05 13 00-0069 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,005.57  

. 
 23 05 13 00-0070 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor .................................................................. 961.98  

. 
 23 05 13 00-0071 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,115.30  

. 
 23 05 13 00-0072 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,062.69  

. 
 23 05 13 00-0073 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,706.02  

. 
 23 05 13 00-0074 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,237.05  

. 
 23 05 13 00-0075 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,163.40  

. 
 23 05 13 00-0076 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................... 1,926.97  

. 
 23 05 13 00-0077 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ......................................................... 1,853.32  

. 
 23 05 13 00-0078 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ......................................................... 1,677.46  

. 
 23 05 13 00-0079 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor.............................................................. 1,878.88  

. 
 23 05 13 00-0080 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor.............................................................. 1,893.91  

XXXXXXX 
. 
 23 05 13 00-0081  Cast Iron Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 

. 

. 
 23 05 13 00-0082 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,155.88  

. 
 23 05 13 00-0083 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,294.17  

. 
 23 05 13 00-0084 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,220.52  

. 
 23 05 13 00-0085 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,197.97  

. 
 23 05 13 00-0086 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,540.68  

. 
 23 05 13 00-0087 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,283.65  

. 
 23 05 13 00-0088 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,255.09  

. 
 23 05 13 00-0089 EA 2 HP, 1,200 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,564.73  

. 
 23 05 13 00-0090 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,385.86  

. 
 23 05 13 00-0091 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,424.94  

. 
 23 05 13 00-0092 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,949.52  

. 
 23 05 13 00-0093 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,706.02  

. 
 23 05 13 00-0094 EA 5 HP, 1,800 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,426.44  

. 
 23 05 13 00-0095 EA 5 HP, 1,200 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 2,262.17  

. 
 23 05 13 00-0096 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,975.07  

. 
 23 05 13 00-0097 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,902.92  

. 
 23 05 13 00-0098 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 3,225.65  

. 
 23 05 13 00-0099 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,314.77  

. 
 23 05 13 00-0100 EA 10 HP, 1,800 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,134.40  

. 
 23 05 13 00-0101 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,682.60  

. 
 23 05 13 00-0102 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,189.58  

. 
 23 05 13 00-0103 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,919.02  

. 
 23 05 13 00-0104 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,912.13  

. 
 23 05 13 00-0105 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,500.72  

. 
 23 05 13 00-0106 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,539.80  

. 
 23 05 13 00-0107 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,539.99  

. 
 23 05 13 00-0108 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,567.92  

. 
 23 05 13 00-0109 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,629.55  

. 
 23 05 13 00-0110 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,399.76  

. 
 23 05 13 00-0111 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 5,427.69  

. 
 23 05 13 00-0112 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 5,492.33  

. 
 23 05 13 00-0113 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 8,548.13  

. 
 23 05 13 00-0114 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 7,440.34  

. 
 23 05 13 00-0115 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,181.81  

. 
 23 05 13 00-0116 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 10,652.47  

. 
 23 05 13 00-0117 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 8,139.29  
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. 
 23 05 13 00-0118 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,849.19  

. 
 23 05 13 00-0119 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 12,872.55  

. 
 23 05 13 00-0120 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 11,434.08  

. 
 23 05 13 00-0121 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 11,294.29  

. 
 23 05 13 00-0122 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 15,624.72  

. 
 23 05 13 00-0123 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 13,302.44  

. 
 23 05 13 00-0124 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 13,206.24  

. 
 23 05 13 00-0125 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 18,195.03  

. 
 23 05 13 00-0126 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 16,400.32  

. 
 23 05 13 00-0127 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 20,303.87  

. 
 23 05 13 00-0128 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 23,355.17  

. 
 23 05 13 00-0129 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 29,352.54  

XXXXXXX 
. 
 23 05 13 00-0130  Premium Efficient, Severe Duty Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, TEFC enclosure severe duty, three phase AC motors. 
. 
. 

 23 05 13 00-0131 EA 1 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,200.98  
. 

 23 05 13 00-0132 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,319.72  
. 

 23 05 13 00-0133 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,458.01  
. 

 23 05 13 00-0134 EA 1 HP, 900 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 2,048.73  
. 

 23 05 13 00-0135 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,366.32  
. 

 23 05 13 00-0136 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,345.27  
. 

 23 05 13 00-0137 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,706.02  
. 

 23 05 13 00-0138 EA 1-1/2 HP, 900 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 2,549.26  
. 

 23 05 13 00-0139 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,429.45  
. 

 23 05 13 00-0140 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,403.90  
. 

 23 05 13 00-0141 EA 2 HP, 1,200 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,728.56  
. 

 23 05 13 00-0142 EA 2 HP, 900 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,215.13  
. 

 23 05 13 00-0143 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,690.99  
. 

 23 05 13 00-0144 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,776.66  
. 

 23 05 13 00-0145 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 2,495.15  
. 

 23 05 13 00-0146 EA 3 HP, 900 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,487.19  
. 

 23 05 13 00-0147 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 2,080.29  
. 

 23 05 13 00-0148 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,808.23  
. 

 23 05 13 00-0149 EA 5 HP, 1,200 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,528.21  
. 

 23 05 13 00-0150 EA 5 HP, 900 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 5,550.95  
. 

 23 05 13 00-0151 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 2,714.60  
. 

 23 05 13 00-0152 EA 7-1/2 HP, 1,800 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 2,277.20  
. 

 23 05 13 00-0153 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 3,617.96  
. 

 23 05 13 00-0154 EA 7-1/2 HP, 900 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 6,347.59  
. 

 23 05 13 00-0155 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,890.46  
. 

 23 05 13 00-0156 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 2,726.62  
. 

 23 05 13 00-0157 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,700.19  
. 

 23 05 13 00-0158 EA 10 HP, 900 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 7,404.27  
. 

 23 05 13 00-0159 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,697.63  
. 

 23 05 13 00-0160 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,473.66  
. 

 23 05 13 00-0161 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,388.61  
. 

 23 05 13 00-0162 EA 15 HP, 900 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 9,884.39  
. 

 23 05 13 00-0163 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,313.90  
. 

 23 05 13 00-0164 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,726.18  
. 

 23 05 13 00-0165 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,321.60  
. 

 23 05 13 00-0166 EA 20 HP, 900 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .............................................. 11,268.74  
. 

 23 05 13 00-0167 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 5,184.19  
. 

 23 05 13 00-0168 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,876.06  
. 

 23 05 13 00-0169 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,650.78  
. 

 23 05 13 00-0170 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 6,320.54  
. 

 23 05 13 00-0171 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,789.94  
. 

 23 05 13 00-0172 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 9,863.34  
. 

 23 05 13 00-0173 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 8,683.41  
. 

 23 05 13 00-0174 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,575.62  
. 

 23 05 13 00-0175 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 12,293.85  
. 

 23 05 13 00-0176 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 9,099.77  
. 

 23 05 13 00-0177 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 8,892.34  
. 

 23 05 13 00-0178 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 13,095.01  
. 

 23 05 13 00-0179 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 13,206.24  
. 

 23 05 13 00-0180 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 11,918.08  
. 

 23 05 13 00-0181 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 17,886.89  
. 

 23 05 13 00-0182 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 14,763.45  
. 

 23 05 13 00-0183 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 13,926.22  
. 

 23 05 13 00-0184 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 21,769.40  
. 

 23 05 13 00-0185 EA 100 HP, 3,600 RPM, 405TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 18,557.27  
. 

 23 05 13 00-0186 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 18,280.70  
. 

 23 05 13 00-0187 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 23,944.38  
. 

 23 05 13 00-0188 EA 125 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 21,805.47  
. 

 23 05 13 00-0189 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 21,611.57  
. 

 23 05 13 00-0190 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 27,049.79  
. 

 23 05 13 00-0191 EA 150 HP, 3,600 RPM, 445TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 25,563.22  
. 

 23 05 13 00-0192 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 25,318.22  
. 

 23 05 13 00-0193 EA 150 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 30,497.90  
. 

 23 05 13 00-0194 EA 200 HP, 3,600 RPM, 447TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 30,270.93  
. 

 23 05 13 00-0195 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 30,457.32  
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. 
 23 05 13 00-0196 EA 200 HP, 1,200 RPM, 449T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 39,949.39  

XXXXXXX 
. 
 23 05 13 00-0197  Premium Efficient, Explosion Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, explosion proof, three phase AC motors. 
. 
. 

 23 05 13 00-0198 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ......................................... 1,602.30  
. 

 23 05 13 00-0199 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 1,659.42  
. 

 23 05 13 00-0200 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ......................................... 1,809.73  
. 

 23 05 13 00-0201 EA 3 HP, 1,800 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 2,236.61  
. 

 23 05 13 00-0202 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 2,480.12  
. 

 23 05 13 00-0203 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 3,418.05  
. 

 23 05 13 00-0204 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 3,488.70  
. 

 23 05 13 00-0205 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 4,722.74  
. 

 23 05 13 00-0206 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 5,384.10  
. 

 23 05 13 00-0207 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 7,073.59  
. 

 23 05 13 00-0208 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 7,939.37  
. 

 23 05 13 00-0209 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 10,381.91  
. 

 23 05 13 00-0210 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 11,692.61  
. 

 23 05 13 00-0211 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 16,356.73  
. 

 23 05 13 00-0212 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 19,202.10  
. 

 23 05 13 00-0213 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 23,391.24  
. 

 23 05 13 00-0214 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 30,573.05  
. 

 23 05 13 00-0215 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 34,883.94  

XXXXXXX 
. 
 23 05 13 00-0216  Motor Mounting (23 05 13) 

Note: Includes handling and motor installation on mounting base. Excludes mounting base. 
. 
. 

 23 05 13 00-0217 EA  1/2 HP Motor Mounting ....................................................................................................................................................... 232.55 118.32 
. 

 23 05 13 00-0218 EA  3/4 HP Motor Mounting ....................................................................................................................................................... 267.95 147.91 
. 

 23 05 13 00-0219 EA  1 HP Motor Mounting .......................................................................................................................................................... 286.63 147.91 
. 

 23 05 13 00-0220 EA  1-1/2 HP Motor Mounting .................................................................................................................................................... 308.13 147.91 
. 

 23 05 13 00-0221 EA  2 HP Motor Mounting .......................................................................................................................................................... 333.11 177.48 
. 

 23 05 13 00-0222 EA  3 HP Motor Mounting .......................................................................................................................................................... 385.17 177.48 
. 

 23 05 13 00-0223 EA  5 HP Motor Mounting .......................................................................................................................................................... 456.49 295.81 
. 

 23 05 13 00-0224 EA  7-1/2 HP Motor Mounting .................................................................................................................................................... 586.91 295.81 
. 

 23 05 13 00-0225 EA  10 HP Motor Mounting ........................................................................................................................................................ 770.33 517.66 
. 

 23 05 13 00-0226 EA  15 HP Motor Mounting ........................................................................................................................................................ 948.10 517.66 
. 

 23 05 13 00-0227 EA  20 HP Motor Mounting ..................................................................................................................................................... 1,120.48 739.52 
. 

 23 05 13 00-0228 EA  25 HP Motor Mounting ..................................................................................................................................................... 1,270.64 739.52 
. 

 23 05 13 00-0229 EA  30 HP Motor Mounting ..................................................................................................................................................... 1,540.66 739.52 
. 

 23 05 13 00-0230 EA  40 HP Motor Mounting ..................................................................................................................................................... 1,735.95 1,109.27 
. 

 23 05 13 00-0231 EA  50 HP Motor Mounting ..................................................................................................................................................... 1,925.82 1,109.27 
. 

 23 05 13 00-0232 EA  75 HP Motor Mounting ..................................................................................................................................................... 2,325.52 1,626.94 
. 

 23 05 13 00-0233 EA  100 HP Motor Mounting ................................................................................................................................................... 2,801.19 1,626.94 
. 

 23 05 13 00-0234 EA  125 HP Motor Mounting ................................................................................................................................................... 3,423.68 2,218.55 
. 

 23 05 13 00-0235 EA  150 HP Motor Mounting ................................................................................................................................................... 3,975.89 2,218.55 
. 

 23 05 13 00-0236 EA  200 HP Motor Mounting ................................................................................................................................................... 4,564.91 2,662.25 

XXXXXXX 
. 
 23 05 16  Expansion Fittings and Loops for HVAC Piping (23 05) 

. 

. 
 23 05 16 00-0001  Stainless Steel Bellows Type Expansion Joints (23 05 16) 

Note: Includes internal sleeves and external covers. 
. 
. 
 23 05 16 00-0002  Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0003 EA 1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 338.22 118.65 
    For 300 LB Rating, Add  25.20 

. 
 23 05 16 00-0004 EA 3/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 377.85 133.81 

    For 300 LB Rating, Add  27.60 
. 

 23 05 16 00-0005 EA 1" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 450.63 153.39 
    For 300 LB Rating, Add  35.99 

. 
 23 05 16 00-0006 EA 1-1/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 514.79 171.21 

    For 300 LB Rating, Add  43.19 
. 

 23 05 16 00-0007 EA 1-1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 559.86 184.01 
    For 300 LB Rating, Add  47.96 

. 
 23 05 16 00-0008 EA 2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 634.41 216.54 

    For 300 LB Rating, Add  50.36 

XXXXXXX 
. 
 23 05 16 00-0009  Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0010 EA 1-1/4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 517.49 118.60 
    For 300 LB Rating, Add  92.54 

. 
 23 05 16 00-0011 EA 1-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 572.71 142.32 

    For 300 LB Rating, Add  98.59 
. 

 23 05 16 00-0012 EA 2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 620.34 180.68 
    For 300 LB Rating, Add  98.61 

. 
 23 05 16 00-0013 EA 2-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 670.09 196.54 

    For 300 LB Rating, Add  105.91 
. 

 23 05 16 00-0014 EA 3" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 746.19 230.43 
    For 300 LB Rating, Add  114.45 
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. 
 23 05 16 00-0015 EA 4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 977.92 386.30 

    For 300 LB Rating, Add  123.46 
. 

 23 05 16 00-0016 EA 5" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,263.66 422.56 
    For 300 LB Rating, Add  184.07 

. 
 23 05 16 00-0017 EA 6" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,219.55 469.52 

    For 300 LB Rating, Add  157.64 
. 

 23 05 16 00-0018 EA 8" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,562.58 599.93 
    For 300 LB Rating, Add  204.33 

. 
 23 05 16 00-0019 EA 10" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,970.17 730.35 

    For 300 LB Rating, Add  264.31 
. 

 23 05 16 00-0020 EA 12" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,541.97 553.24 
    For 300 LB Rating, Add  358.51 

. 
 23 05 16 00-0021 EA 14" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 3,183.46 1,043.36 

    For 300 LB Rating, Add  469.82 
. 

 23 05 16 00-0022 EA 16" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 3,989.23 1,147.69 
    For 300 LB Rating, Add  638.66 

XXXXXXX 
. 
 23 05 16 00-0023  Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0024 EA 1-1/4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .......................................................................... 622.51 162.66 
    For 300 LB Rating, Add  74.33 

. 
 23 05 16 00-0025 EA 1-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .......................................................................... 644.79 164.01 

    For 300 LB Rating, Add  79.19 
. 

 23 05 16 00-0026 EA 2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 656.00 169.43 
    For 300 LB Rating, Add  79.20 

. 
 23 05 16 00-0027 EA 2-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .......................................................................... 710.21 184.75 

    For 300 LB Rating, Add  85.07 
. 

 23 05 16 00-0028 EA 3" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 803.46 217.28 
    For 300 LB Rating, Add  92.12 

. 
 23 05 16 00-0029 EA 4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,261.08 432.66 

    For 300 LB Rating, Add  99.16 
. 

 23 05 16 00-0030 EA 5" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,472.57 441.73 
    For 300 LB Rating, Add  147.84 

. 
 23 05 16 00-0031 EA 6" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,483.91 489.08 

    For 300 LB Rating, Add  126.62 
. 

 23 05 16 00-0032 EA 8" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,772.52 558.85 
    For 300 LB Rating, Add  164.12 

. 
 23 05 16 00-0033 EA 10" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,215.84 684.70 

    For 300 LB Rating, Add  212.29 
. 

 23 05 16 00-0034 EA 12" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,811.69 829.99 
    For 300 LB Rating, Add  287.95 

. 
 23 05 16 00-0035 EA 14" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 3,258.47 845.12 

    For 300 LB Rating, Add  391.96 
. 

 23 05 16 00-0036 EA 16" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 4,244.58 1,056.39 
    For 300 LB Rating, Add  532.83 

XXXXXXX 
. 
 23 05 17  Sleeves and Sleeve Seals for HVAC Piping (23 05) 

. 

. 
 23 05 17 00-0001  Wall Seals And Sleeves (23 05 17) 

Note: Up to 12" walls. Excludes drilling hole. 
. 
. 
 23 05 17 00-0002  Ductile Iron Wall Sleeve (23 05 17 00-0001) 

Note: Includes rubber gasket seal. 
. 
. 

 23 05 17 00-0003 EA  3" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 151.11 64.49 
. 

 23 05 17 00-0004 EA  4" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 184.13 75.33 
. 

 23 05 17 00-0005 EA  6" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 224.20 90.37 
. 

 23 05 17 00-0006 EA  8" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 322.22 135.49 
. 

 23 05 17 00-0007 EA  10" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 417.84 180.60 
. 

 23 05 17 00-0008 EA  12" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 516.76 225.86 

XXXXXXX 
. 
 23 05 17 00-0009  Steel Pipe Sleeves (23 05 17 00-0001) 

Note: Includes link seals 12" length. 
. 
. 

 23 05 17 00-0010 EA 2" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 170.67 65.25 
. 

 23 05 17 00-0011 EA 2-1/2" Steel Pipe Sleeve With Link Seals ........................................................................................................................... 207.20 70.73 
. 

 23 05 17 00-0012 EA 3" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 242.27 76.22 
. 

 23 05 17 00-0013 EA 4" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 297.80 91.43 
. 

 23 05 17 00-0014 EA 6" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 424.51 114.19 
. 

 23 05 17 00-0015 EA 10" Steel Pipe Sleeve With Link Seals ................................................................................................................................ 790.29 137.08 
. 

 23 05 17 00-0016 EA 13-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................... 935.75 171.34 
. 

 23 05 17 00-0017 EA 17-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 1,246.25 210.83 
. 

 23 05 17 00-0018 EA 23-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 1,707.44 274.15 
. 

 23 05 17 00-0019 EA 29-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 1,844.10 342.70 

XXXXXXX 
. 
 23 05 19  Meters and Gages for HVAC Piping (23 05) 

. 

. 
 23 05 19 00-0001  Thermometers (23 05 19) 

. 

. 
 23 05 19 00-0002  Dial Type, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometers 

(23 05 19 00-0001) 
Note: Various ranges. 
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. 

. 
 23 05 19 00-0003 EA 2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ........................................................... 130.40 47.11 

. 
 23 05 19 00-0004 EA 2-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 148.76 47.11 

. 
 23 05 19 00-0005 EA 3-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 148.76 47.11 

XXXXXXX 
. 
 23 05 19 00-0006  Liquid Filled Industrial Union Connection Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. 
. 
. 

 23 05 19 00-0007 EA 7" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 167.12 47.11 
. 

 23 05 19 00-0008 EA 9" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 167.12 47.11 
. 

 23 05 19 00-0009 EA 12" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ....................................................... 205.52 47.11 
. 

 23 05 19 00-0010 EA 7" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ..................................................... 172.13 47.11 
. 

 23 05 19 00-0011 EA 9" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ..................................................... 180.48 47.11 
. 

 23 05 19 00-0012 EA 12" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ................................................... 210.53 47.11 

XXXXXXX 
. 
 23 05 19 00-0013  Liquid Filled Industrial Separable Socket Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. Socket connection for thermowell. 
. 
. 

 23 05 19 00-0014 EA 7" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 167.12 47.11 
. 

 23 05 19 00-0015 EA 9" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 167.12 47.11 
. 

 23 05 19 00-0016 EA 12" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ....................................................... 205.52 47.11 
. 

 23 05 19 00-0017 EA 7" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 188.83 47.11 
. 

 23 05 19 00-0018 EA 9" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 205.52 47.11 
. 

 23 05 19 00-0019 EA 12" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer .................................................... 209.78 47.11 

XXXXXXX 
. 
 23 05 19 00-0020  1" NPT, 304 Stainless Steel Thermowells (23 05 19 00-0001) 

. 

. 
 23 05 19 00-0021 EA  4" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 199.42 88.32 

. 
 23 05 19 00-0022 EA  8" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 199.35 88.32 

XXXXXXX 
. 
 23 05 19 00-0023  Pressure Gauges (23 05 19) 

. 

. 
 23 05 19 00-0024  Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0025 EA  2" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 47.48 18.40 

. 
 23 05 19 00-0026 EA  4" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 57.33 18.40 

XXXXXXX 
. 
 23 05 19 00-0027  Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0028 EA  3-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 304.76 18.40 

. 
 23 05 19 00-0029 EA  4-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 304.76 18.40 

. 
 23 05 19 00-0030 EA  6" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ........................................................... 395.76 18.40 

. 
 23 05 19 00-0031 EA  8-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 931.68 18.40 

XXXXXXX 
. 
 23 05 19 00-0032  Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

Note: Liquid filled. 
. 
. 

 23 05 19 00-0033 EA  2-1/2" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ........................................................... 149.82 18.40 
. 

 23 05 19 00-0034 EA  4" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge .................................................................. 330.55 18.40 

XXXXXXX 
. 
 23 05 19 00-0035  Steel Case, 0 To 10K PSI High Pressure, Pressure Gauges (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0036 EA  4-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 335.63 18.40 

. 
 23 05 19 00-0037 EA  6-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 335.63 18.40 

. 
 23 05 19 00-0038 EA  8-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 335.63 18.40 

XXXXXXX 
. 
 23 05 19 00-0039  Gauge Accessories (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0040 EA Pete's Plug (Valve Cock For Removable Pressure Gauge Or Thermometer) ...................................................................... 95.34 14.72 

. 
 23 05 19 00-0041 EA 1/4" Snubber Valve ............................................................................................................................................................... 63.32 14.72 

. 
 23 05 19 00-0042 EA 1/4" Female Pipe Thread, Brass Gauge Cock ...................................................................................................................... 40.63 22.09 

. 
 23 05 19 00-0043 EA 1/4" Male Pipe Thread, Brass Gauge Cock .......................................................................................................................... 36.16 22.09 

. 
 23 05 19 00-0044 EA 1/4" Pressure Pigtail Steam Siphon ...................................................................................................................................... 41.35 22.09 

. 
 23 05 19 00-0045 EA 1/4" x 3" Long Black Steel Nipple ........................................................................................................................................... 8.73 7.36 

. 
 23 05 19 00-0046 EA 1/4" Steel Thread-O-Let ........................................................................................................................................................ 84.86 36.80 

. 
 23 05 19 00-0047 EA 1/4", 300 LB, Black Steel Union .......................................................................................................................................... 103.66 14.72 

. 
 23 05 19 00-0048 EA 1/4" Black Steel Coupling ..................................................................................................................................................... 32.19 14.72 

. 
 23 05 19 00-0049 EA 1/4", 300 LB, Black Steel Plug .............................................................................................................................................. 18.29 8.83 

. 
 23 05 19 00-0050 EA 1/4", 150 LB, Black Steel Cap ............................................................................................................................................... 19.21 8.83 

. 
 23 05 19 00-0051 LF  1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................ 10.50 4.86 

. 
 23 05 19 00-0052 LF  1/4" Schedule 80, Plain End, Black Steel Pipe ....................................................................................................................... 9.73 4.86 

. 
 23 05 19 00-0053 LF  1/4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ........................................................................................ 9.85  

. 
 23 05 19 00-0054 EA  1/4" Threaded, 800 LB, Forged Steel, Ball Valve ............................................................................................................... 115.29  

XXXXXXX 
. 
 23 05 19 00-0055  Valve Lock Covers (23 05 19) 

. 

. 
 23 05 19 00-0056 EA  Valve Lock Cover .................................................................................................................................................................. 93.52 22.52 

XXXXXXX 
. 
 23 05 19 00-0057  Venturi Flowmeters (23 05 19) 

. 
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. 
 23 05 19 00-0058  Threaded, Brass, Venturi Flowmeters (23 05 19 00-0057) 

. 

. 
 23 05 19 00-0059 EA 3/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................... 310.13 100.10 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0060 EA 1" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 345.87 120.12 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0061 EA 1-1/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 381.80 133.52 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0062 EA 1-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 430.23 150.16 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0063 EA 2" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 509.68 171.65 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0064 EA 2-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 674.17 214.44 
    For Portable Venturi Flow Meter, Add  995.00 

XXXXXXX 
. 
 23 05 19 00-0065  Butt Weld, Carbon Steel, Venturi Flowmeters (23 05 19 00-0057) 

. 

. 
 23 05 19 00-0066 EA 3" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,404.53 205.62 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  347.66 

. 
 23 05 19 00-0067 EA 4" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,917.21 246.74 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  498.31 

. 
 23 05 19 00-0068 EA 5" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 2,504.11 308.43 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  660.54 

. 
 23 05 19 00-0069 EA 6" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 3,007.72 411.23 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  764.84 

. 
 23 05 19 00-0070 EA 8" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 4,331.06 493.48 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,170.44 

. 
 23 05 19 00-0071 EA 10" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 6,961.71 616.85 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  2,004.80 

. 
 23 05 19 00-0072 EA 12" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 10,263.77 794.49 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  3,036.18 

. 
 23 05 19 00-0073 EA 14" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 14,435.48 1,191.74 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  4,218.20 

. 
 23 05 19 00-0074 EA 16" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 21,355.40 1,324.15 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  6,547.48 

XXXXXXX 
. 
 23 05 19 00-0075  Turbine Flowmeter (23 05 19) 

. 

. 
 23 05 19 00-0076 EA Saddle Mount Turbine Flowmeter ....................................................................................................................................... 971.65 110.41 

XXXXXXX 
. 
 23 05 19 00-0077  Sight Flow Indicator (23 05 19) 

. 

. 
 23 05 19 00-0078  Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0079 EA  1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 176.13 21.43 

. 
 23 05 19 00-0080 EA  3/8" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 184.03 22.55 
. 

 23 05 19 00-0081 EA  1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 198.83 23.70 

. 
 23 05 19 00-0082 EA  3/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 224.37 31.93 
. 

 23 05 19 00-0083 EA  1" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 268.35 38.70 

. 
 23 05 19 00-0084 EA  1-1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 305.94 49.00 
. 

 23 05 19 00-0085 EA  1-1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 429.46 56.65 

. 
 23 05 19 00-0086 EA  2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 477.15 66.96 

XXXXXXX 
. 
 23 05 19 00-0087  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0088 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 226.96 21.43 

. 
 23 05 19 00-0089 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 233.73 22.55 
. 

 23 05 19 00-0090 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 251.92 23.70 

. 
 23 05 19 00-0091 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 269.55 31.93 
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. 
 23 05 19 00-0092 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) ................................................................................................................................................. 287.55 38.70 
. 

 23 05 19 00-0093 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 
Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 313.84 49.00 

. 
 23 05 19 00-0094 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 

Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 583.07 56.65 
. 

 23 05 19 00-0095 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) ................................................................................................................................................. 626.24 66.96 

XXXXXXX 
. 
 23 05 19 00-0096  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Stainless Steel Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0097 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 325.23 21.43 

. 
 23 05 19 00-0098 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 343.29 22.55 
. 

 23 05 19 00-0099 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 372.78 23.70 

. 
 23 05 19 00-0100 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 407.35 31.93 
. 

 23 05 19 00-0101 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 
Flow Indicator (Dwyer SFI-300SS) .................................................................................................................................... 468.27 38.70 

. 
 23 05 19 00-0102 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 497.95 49.00 
. 

 23 05 19 00-0103 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 989.69 56.65 

. 
 23 05 19 00-0104 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 

Flow Indicator (Dwyer SFI-300SS) ................................................................................................................................. 1,044.16 66.96 

XXXXXXX 
. 
 23 05 19 00-0105  Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0106 EA  1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 223.57 21.43 
. 

 23 05 19 00-0107 EA  3/8" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 232.60 22.55 
. 

 23 05 19 00-0108 EA  1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 246.27 23.70 
. 

 23 05 19 00-0109 EA  3/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 268.42 31.93 
. 

 23 05 19 00-0110 EA  1" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................ 286.42 38.70 
. 

 23 05 19 00-0111 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 313.84 49.00 
. 

 23 05 19 00-0112 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 576.30 56.65 
. 

 23 05 19 00-0113 EA  2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................ 617.21 66.96 

XXXXXXX 
. 
 23 05 19 00-0114  Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight 

Flow Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0115 EA  1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 322.97 21.43 
. 

 23 05 19 00-0116 EA  3/8" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 347.81 22.55 
. 

 23 05 19 00-0117 EA  1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 379.55 23.70 
. 

 23 05 19 00-0118 EA  3/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 407.35 31.93 
. 

 23 05 19 00-0119 EA  1" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............... 468.27 38.70 
. 

 23 05 19 00-0120 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 502.47 49.00 
. 

 23 05 19 00-0121 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 989.69 56.65 
. 

 23 05 19 00-0122 EA  2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 1,044.16 66.96 

XXXXXXX 
. 
 23 05 19 00-0123  Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0124 EA  1" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 477.30 38.70 
. 

 23 05 19 00-0125 EA  1-1/4" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 538.61 49.00 
. 

 23 05 19 00-0126 EA  1-1/2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 612.44 56.65 
. 

 23 05 19 00-0127 EA  2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 689.49 66.96 

XXXXXXX 
. 
 23 05 19 00-0128  Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0129 EA 1-1/2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ......... 1,054.87 154.52 
. 

 23 05 19 00-0130 EA 2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,183.32 196.17 
. 

 23 05 19 00-0131 EA 3" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,730.08 230.33 
. 

 23 05 19 00-0132 EA 4" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 2,619.21 386.13 
. 

 23 05 19 00-0133 EA 6" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 4,168.16 437.38 

XXXXXXX 
. 
 23 05 19 00-0134  Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0135 EA 1" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 807.49 110.37 
. 

 23 05 19 00-0136 EA 1-1/4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 952.87 128.76 
. 

 23 05 19 00-0137 EA 1-1/2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ................. 1,031.72 154.52 
. 

 23 05 19 00-0138 EA 2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,293.45 196.17 
. 

 23 05 19 00-0139 EA 3" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,865.05 230.33 
. 

 23 05 19 00-0140 EA 4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 2,765.48 386.13 
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XXXXXXX 
. 
 23 05 19 00-0141  Water Flow Switches (23 05 19) 

. 

. 
 23 05 19 00-0142 EA Flexible Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BF-1) .......................................................... 308.19 43.38 

. 
 23 05 19 00-0143 EA Rigid Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BR-1) .............................................................. 318.52 43.38 

. 
 23 05 19 00-0144 EA Flexible Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BF-1) ......................................................... 405.76 43.38 

. 
 23 05 19 00-0145 EA Rigid Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BR-1) ............................................................. 418.97 43.38 

. 
 23 05 19 00-0146 EA Flexible Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BF-1) ..................................... 331.73 43.38 

. 
 23 05 19 00-0147 EA Rigid Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BR-1) ........................................ 343.77 43.38 

. 
 23 05 19 00-0148 EA Flexible Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BF-1) ................................... 429.31 43.38 

. 
 23 05 19 00-0149 EA Rigid Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BR-1) ....................................... 441.35 43.38 

. 
 23 05 19 00-0150 EA Flexible Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SF-1) ..................................... 829.32 43.38 

. 
 23 05 19 00-0151 EA Rigid Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SR-1) ......................................... 841.00 43.38 

. 
 23 05 19 00-0152 EA Flexible Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SF-1) .................................... 951.90 43.38 

. 
 23 05 19 00-0153 EA Rigid Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SR-1) ....................................... 967.95 43.38 

. 
 23 05 19 00-0154 EA Flexible Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SF-1) ............... 857.05 43.38 

. 
 23 05 19 00-0155 EA Rigid Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SR-1) ................... 873.10 43.38 

. 
 23 05 19 00-0156 EA Flexible Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SF-1) .............. 979.63 43.38 

. 
 23 05 19 00-0157 EA Rigid Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SR-1).................. 997.14 43.38 

XXXXXXX 
. 
 23 05 23  General-Duty Valves For HVAC Piping (23 05) 

Note: Flanged valves exclude bolt and gasket sets. See CSI section 22 05 23 00-0000 for additonal valves, 23 21 13 23-0669 
for bolt and gasket sets. 

. 

. 
 23 05 23 00-0001  Gate Valves (23 05 23) 

. 

. 
 23 05 23 00-0002  Class 125 Threaded, Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. 
. 
. 

 23 05 23 00-0003 EA 1/4" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 73.65 14.72 
    For Work In Restricted Working Space, Add  12.86 
    For 150 LB Rating, Add  3.08 
    For 200 LB Rating, Add  4.62 
    For 250 LB Rating, Add  7.70 
    For 300 LB Rating, Add  10.78 

. 
 23 05 23 00-0004 EA 3/8" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 75.90 14.72 

    For Work In Restricted Working Space, Add  13.53 
    For 150 LB Rating, Add  3.08 
    For 200 LB Rating, Add  4.62 
    For 250 LB Rating, Add  7.70 
    For 300 LB Rating, Add  10.78 

. 
 23 05 23 00-0005 EA 1/2" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 78.28 14.72 

    For Work In Restricted Working Space, Add  14.24 
    For 150 LB Rating, Add  3.08 
    For 200 LB Rating, Add  4.62 
    For 250 LB Rating, Add  7.70 
    For 300 LB Rating, Add  10.78 

. 
 23 05 23 00-0006 EA 3/4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................ 100.73 16.19 

    For Work In Restricted Working Space, Add  19.19 
    For 150 LB Rating, Add  3.68 
    For 200 LB Rating, Add  5.51 
    For 250 LB Rating, Add  9.19 
    For 300 LB Rating, Add  12.86 

. 
 23 05 23 00-0007 EA 1" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 132.98 18.40 

    For Work In Restricted Working Space, Add  23.24 
    For 150 LB Rating, Add  5.55 
    For 200 LB Rating, Add  8.33 
    For 250 LB Rating, Add  13.88 
    For 300 LB Rating, Add  19.43 

. 
 23 05 23 00-0008 EA 1-1/4" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 172.97 19.58 

    For Work In Restricted Working Space, Add  29.43 
    For 150 LB Rating, Add  7.49 
    For 200 LB Rating, Add  11.23 
    For 250 LB Rating, Add  18.72 
    For 300 LB Rating, Add  26.20 

. 
 23 05 23 00-0009 EA 1-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 207.53 22.66 

    For Work In Restricted Working Space, Add  33.96 
    For 150 LB Rating, Add  9.43 
    For 200 LB Rating, Add  14.15 
    For 250 LB Rating, Add  23.58 
    For 300 LB Rating, Add  33.02 

. 
 23 05 23 00-0010 EA 2" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 262.67 26.78 

    For Work In Restricted Working Space, Add  40.13 
    For 150 LB Rating, Add  12.89 
    For 200 LB Rating, Add  19.33 
    For 250 LB Rating, Add  32.22 
    For 300 LB Rating, Add  45.11 

. 
 23 05 23 00-0011 EA 2-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 548.24 36.18 

    For Work In Restricted Working Space, Add  54.20 
    For Chain Operated Type, Add  165.42 
    For 150 LB Rating, Add  36.76 
    For 200 LB Rating, Add  55.14 
    For 250 LB Rating, Add  91.90 
    For 300 LB Rating, Add  128.66 
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. 
 23 05 23 00-0012 EA 3" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 647.85 42.00 

    For Work In Restricted Working Space, Add  62.53 
    For Chain Operated Type, Add  197.73 
    For 150 LB Rating, Add  43.94 
    For 200 LB Rating, Add  65.91 
    For 250 LB Rating, Add  109.85 
    For 300 LB Rating, Add  153.79 

. 
 23 05 23 00-0013 EA 4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................ 1,283.89 47.42 

    For Work In Restricted Working Space, Add  71.13 
    For Chain Operated Type, Add  471.06 
    For 150 LB Rating, Add  104.68 
    For 200 LB Rating, Add  157.02 
    For 250 LB Rating, Add  261.70 
    For 300 LB Rating, Add  366.38 

XXXXXXX 
. 
 23 05 23 00-0014  Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0015 EA 1-1/2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 295.14 22.66 

    For Work In Restricted Working Space, Add  33.96 
    For 150 LB Rating, Add  36.39 
    For 250 LB Rating, Add  63.68 
    For Chain Operated Type, Add  63.68 

. 
 23 05 23 00-0016 EA 2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................................ 441.21 26.78 

    For Work In Restricted Working Space, Add  40.13 
    For 150 LB Rating, Add  61.49 
    For 250 LB Rating, Add  107.60 
    For Chain Operated Type, Add  107.60 

. 
 23 05 23 00-0017 EA 2-1/2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 643.03 36.18 

    For Work In Restricted Working Space, Add  54.20 
    For 150 LB Rating, Add  92.48 
    For 250 LB Rating, Add  161.83 
    For Chain Operated Type, Add  161.83 

. 
 23 05 23 00-0018 EA 3" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................................ 815.11 42.00 

    For Work In Restricted Working Space, Add  62.53 
    For 150 LB Rating, Add  121.33 
    For 250 LB Rating, Add  212.33 
    For Chain Operated Type, Add  212.33 

. 
 23 05 23 00-0019 EA 4" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ..................................... 1,870.18 47.42 

    For Work In Restricted Working Space, Add  71.13 
    For 150 LB Rating, Add  326.62 
    For 250 LB Rating, Add  571.58 
    For Chain Operated Type, Add  571.58 

XXXXXXX 
. 
 23 05 23 00-0020  Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0021 EA 1-1/2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve .................................... 447.20 154.52 

    For Work In Restricted Working Space, Add  58.09 
    For 150 LB Rating, Add  73.54 
    For 250 LB Rating, Add  126.79 
    For 300 LB Rating, ASTM A182, Add  350.39 
    For Chain Operated Type, Add  126.79 

. 
 23 05 23 00-0022 EA 2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 510.47 196.17 

    For Work In Restricted Working Space, Add  73.58 
    For 150 LB Rating, Add  76.91 
    For 250 LB Rating, Add  132.60 
    For 300 LB Rating, ASTM A182, Add  387.84 
    For Chain Operated Type, Add  132.60 

. 
 23 05 23 00-0023 EA 2-1/2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve .................................... 564.53 196.45 

    For Work In Restricted Working Space, Add  73.90 
    For 150 LB Rating, Add  92.28 
    For 250 LB Rating, Add  159.10 
    For 300 LB Rating, ASTM A182, Add  441.36 
    For Chain Operated Type, Add  159.10 

. 
 23 05 23 00-0024 EA 3" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 685.98 230.33 

    For Work In Restricted Working Space, Add  86.48 
    For 150 LB Rating, Add  115.34 
    For 250 LB Rating, Add  198.86 
    For 300 LB Rating, ASTM A182, Add  541.85 
    For Chain Operated Type, Add  198.86 

. 
 23 05 23 00-0025 EA 4" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,014.20 386.13 

    For Work In Restricted Working Space, Add  145.17 
    For 150 LB Rating, Add  153.79 
    For 250 LB Rating, Add  265.16 
    For 300 LB Rating, ASTM A182, Add  772.26 
    For Chain Operated Type, Add  265.16 

. 
 23 05 23 00-0026 EA 5" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,180.63 393.64 

    For Work In Restricted Working Space, Add  147.39 
    For 150 LB Rating, Add  199.91 
    For 250 LB Rating, Add  344.67 
    For 300 LB Rating, ASTM A182, Add  934.99 
    For Chain Operated Type, Add  344.67 
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. 
 23 05 23 00-0027 EA 6" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,397.01 437.38 

    For Work In Restricted Working Space, Add  164.60 
    For 150 LB Rating, Add  246.02 
    For 250 LB Rating, Add  424.17 
    For 300 LB Rating, ASTM A182, Add  1,122.67 
    For Chain Operated Type, Add  424.17 

. 
 23 05 23 00-0028 EA  8" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 2,099.52 558.87 

    For Work In Restricted Working Space, Add  208.28 
    For 150 LB Rating, Add  407.53 
    For 250 LB Rating, Add  702.64 
    For 300 LB Rating, ASTM A182, Add  1,752.40 
    For Chain Operated Type, Add  702.64 

. 
 23 05 23 00-0029 EA 10" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................................... 2,706.33 680.37 

    For Work In Restricted Working Space, Add  255.14 
    For 150 LB Rating, Add  538.21 
    For 250 LB Rating, Add  927.94 
    For 300 LB Rating, ASTM A182, Add  2,281.11 
    For Chain Operated Type, Add  927.94 

. 
 23 05 23 00-0030 EA  12" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................................... 3,682.25 826.15 

    For Work In Restricted Working Space, Add  309.26 
    For 150 LB Rating, Add  768.91 
    For 250 LB Rating, Add  1,325.70 
    For 300 LB Rating, ASTM A182, Add  3,166.83 
    For Chain Operated Type, Add  1,325.70 

XXXXXXX 
. 
 23 05 23 00-0031  Class 125 Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0032 EA 1-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................... 559.18 22.66 

    For Work In Restricted Working Space, Add  33.96 
    For 175 LB Rating, Add  222.99 
    For 250 LB Rating, Add  334.49 

. 
 23 05 23 00-0033 EA 2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve.................................. 710.32 26.78 

    For Work In Restricted Working Space, Add  40.13 
    For 175 LB Rating, Add  288.27 
    For 250 LB Rating, Add  432.41 

. 
 23 05 23 00-0034 EA 2-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................... 830.77 36.18 

    For Work In Restricted Working Space, Add  54.20 
    For 175 LB Rating, Add  325.06 
    For 250 LB Rating, Add  487.59 

. 
 23 05 23 00-0035 EA 3" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve.................................. 925.78 42.00 

    For Work In Restricted Working Space, Add  62.53 
    For 175 LB Rating, Add  358.67 
    For 250 LB Rating, Add  538.01 

. 
 23 05 23 00-0036 EA 4" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve............................... 1,227.65 47.42 

    For Work In Restricted Working Space, Add  71.13 
    For 175 LB Rating, Add  495.28 
    For 250 LB Rating, Add  742.91 

XXXXXXX 
. 
 23 05 23 00-0037  Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure for up to 12". 100 psi steam, basic rating. 150 
psi cold working pressure for >12" to 24". 50 psi steam, basic rating. 150 psi cold working pressure for >24". 

. 

. 
 23 05 23 00-0038 EA 1-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 559.18 154.52 

    For Work In Restricted Working Space, Add  58.09 
    For 150 LB Rating, Add  54.83 
    For 175 LB Rating, Add  113.32 
    For 250 LB Rating, Add  237.61 
    For Chain Operated Type, Add  182.78 

. 
 23 05 23 00-0039 EA 2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................... 621.67 196.17 

    For Work In Restricted Working Space, Add  73.58 
    For 150 LB Rating, Add  56.46 
    For 175 LB Rating, Add  116.68 
    For 250 LB Rating, Add  244.66 
    For Chain Operated Type, Add  188.20 

. 
 23 05 23 00-0040 EA 2-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 635.03 196.45 

    For Work In Restricted Working Space, Add  73.90 
    For 150 LB Rating, Add  58.30 
    For 175 LB Rating, Add  120.49 
    For 250 LB Rating, Add  252.65 
    For Chain Operated Type, Add  194.35 

. 
 23 05 23 00-0041 EA 3" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................... 715.93 230.33 

    For Work In Restricted Working Space, Add  86.48 
    For 150 LB Rating, Add  64.15 
    For 175 LB Rating, Add  132.57 
    For 250 LB Rating, Add  277.98 
    For Chain Operated Type, Add  213.83 

. 
 23 05 23 00-0042 EA 4" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 1,002.53 386.13 

    For Work In Restricted Working Space, Add  145.17 
    For 150 LB Rating, Add  77.80 
    For 175 LB Rating, Add  160.78 
    For 250 LB Rating, Add  337.12 
    For Chain Operated Type, Add  259.32 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

Common Work Results for HVAC 23 05 
General-Duty Valves For HVAC Piping 23 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 23 - 17 

. 
 23 05 23 00-0043 EA 5" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 1,214.91 393.64 

    For Work In Restricted Working Space, Add  147.39 
    For 150 LB Rating, Add  108.54 
    For 175 LB Rating, Add  224.32 
    For 250 LB Rating, Add  470.35 
    For Chain Operated Type, Add  361.81 

. 
 23 05 23 00-0044 EA 6" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 1,375.08 437.38 

    For Work In Restricted Working Space, Add  164.60 
    For 150 LB Rating, Add  123.96 
    For 175 LB Rating, Add  256.18 
    For 250 LB Rating, Add  537.16 
    For Chain Operated Type, Add  413.20 

. 
 23 05 23 00-0045 EA 8" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 2,091.92 558.87 

    For Work In Restricted Working Space, Add  208.28 
    For 150 LB Rating, Add  209.65 
    For 175 LB Rating, Add  433.28 
    For 250 LB Rating, Add  908.49 
    For Chain Operated Type, Add  698.84 

. 
 23 05 23 00-0046 EA 10" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................... 3,001.46 680.37 

    For Work In Restricted Working Space, Add  255.14 
    For 150 LB Rating, Add  322.65 
    For 175 LB Rating, Add  666.81 
    For 250 LB Rating, Add  1,398.16 
    For Chain Operated Type, Add  1,075.51 

. 
 23 05 23 00-0047 EA 12" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................... 3,757.08 826.15 

    For Work In Restricted Working Space, Add  309.26 
    For 150 LB Rating, Add  408.93 
    For 175 LB Rating, Add  845.13 
    For 250 LB Rating, Add  1,772.05 
    For Chain Operated Type, Add  1,363.12 

. 
 23 05 23 00-0048 EA 14" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................... 7,191.69 1,102.43 

    For Work In Restricted Working Space, Add  413.41 
    For 150 LB Rating, Add  872.05 
    For 175 LB Rating, Add  1,802.23 
    For 250 LB Rating, Add  3,778.88 

. 
 23 05 23 00-0049 EA 16" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................... 9,248.59 1,212.67 

    For Work In Restricted Working Space, Add  454.75 
    For 150 LB Rating, Add  1,159.91 
    For 175 LB Rating, Add  2,397.15 
    For 250 LB Rating, Add  5,026.29 

. 
 23 05 23 00-0050 EA 18" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 12,507.20 1,344.97 

    For Work In Restricted Working Space, Add  504.36 
    For 150 LB Rating, Add  1,623.90 
    For 175 LB Rating, Add  3,356.06 
    For 250 LB Rating, Add  7,036.89 

. 
 23 05 23 00-0051 EA 20" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 15,811.81 1,515.84 

    For Work In Restricted Working Space, Add  568.44 
    For 150 LB Rating, Add  2,087.55 
    For 175 LB Rating, Add  4,314.27 
    For 250 LB Rating, Add  9,046.05 

. 
 23 05 23 00-0052 EA 24" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 21,524.24 1,860.35 

    For Work In Restricted Working Space, Add  697.63 
    For 150 LB Rating, Add  2,879.82 
    For 175 LB Rating, Add  5,951.63 
    For 250 LB Rating, Add  12,479.22 

. 
 23 05 23 00-0053 EA 30" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 44,587.05 3,031.69 

    For Work In Restricted Working Space, Add  1,136.88 
    For 150 LB Rating, Add  6,119.62 
    For 175 LB Rating, Add  12,647.21 
    For 250 LB Rating, Add  26,518.34 

. 
 23 05 23 00-0054 EA 36" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 56,889.56 4,042.25 

    For Work In Restricted Working Space, Add  1,515.84 
    For 150 LB Rating, Add  7,775.51 
    For 175 LB Rating, Add  16,069.40 
    For 250 LB Rating, Add  33,693.89 

. 
 23 05 23 00-0055 EA 42" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 66,966.75 5,192.42 

    For Work In Restricted Working Space, Add  1,947.16 
    For 150 LB Rating, Add  9,071.43 
    For 175 LB Rating, Add  18,747.63 
    For 250 LB Rating, Add  39,309.54 

. 
 23 05 23 00-0056 EA 48" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 80,641.97 6,490.53 

    For Work In Restricted Working Space, Add  2,433.95 
    For 150 LB Rating, Add  10,879.32 
    For 175 LB Rating, Add  22,483.93 
    For 250 LB Rating, Add  47,143.72 

. 
 23 05 23 00-0057 EA 54" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 96,770.36 7,788.64 

    For Work In Restricted Working Space, Add  2,920.74 
    For 150 LB Rating, Add  13,055.18 
    For 175 LB Rating, Add  26,980.71 
    For 250 LB Rating, Add  56,572.46 

XXXXXXX 
. 
 23 05 23 00-0058  Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, 

Bolted Bonnet Gate Valves (23 05 23 00-0001) 
Note: 800 psig at 850 degrees F. 
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. 

. 
 23 05 23 00-0059 EA  1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 170.66 14.72 
    For Work In Restricted Working Space, Add  12.86 

. 
 23 05 23 00-0060 EA  1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 175.29 14.72 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0061 EA  3/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 208.94 16.19 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0062 EA  1" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 253.60 18.40 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0063 EA  1-1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 382.30 19.58 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0064 EA  1-1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 451.44 22.66 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0065 EA  2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 565.54 26.78 
    For Work In Restricted Working Space, Add  40.13 

XXXXXXX 
. 
 23 05 23 00-0066  Ball Valves (23 05 23) 

See CSI section 23 23 13 00-0000 for refrigeration valves. 
. 
. 
 23 05 23 00-0067  Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass 

Body, Ball Valves (23 05 23 00-0066) 
Note: 125 LB WSP. 

. 

. 
 23 05 23 00-0068 EA 1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 59.91 14.72 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  5.59 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0069 EA 3/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 83.09 16.19 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  8.60 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0070 EA 1" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 103.25 18.40 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  11.61 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0071 EA 1-1/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 141.42 19.58 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  19.49 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0072 EA 1-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 168.52 22.66 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  24.89 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0073 EA 2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 203.07 26.78 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  31.18 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0074 EA 2-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 507.65 36.18 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  147.15 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 05 23 00-0075 EA 3" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 585.73 42.00 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  169.78 
    For Work In Restricted Working Space, Add  62.53 

. 
 23 05 23 00-0076 EA 4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 751.48 47.42 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  231.47 
    For Work In Restricted Working Space, Add  71.13 

XXXXXXX 
. 
 23 05 23 00-0077  Screwed, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0066) 

. 

. 
 23 05 23 00-0078 EA 1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 66.63 14.72 

    For Work In Restricted Working Space, Add  12.86 
. 

 23 05 23 00-0079 EA 1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 73.29 14.72 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0080 EA 3/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................. 101.31 16.19 

    For Work In Restricted Working Space, Add  19.19 
. 

 23 05 23 00-0081 EA 1" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 127.66 18.40 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0082 EA 1-1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 183.91 19.58 

    For Work In Restricted Working Space, Add  29.43 
. 

 23 05 23 00-0083 EA 1-1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 221.89 22.66 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0084 EA 2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 283.44 26.78 

    For Work In Restricted Working Space, Add  40.13 

XXXXXXX 
. 
 23 05 23 00-0085  Flanged, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0066) 
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. 

. 
 23 05 23 00-0086 EA 1-1/2" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................ 384.02 154.52 

    For Work In Restricted Working Space, Add  58.09 
    For 150 LB Rating, Add  55.21 
    For 250 LB Rating, Add  95.20 
    For 300 LB Rating, ASTM A182, Add  287.21 
    For Chain Operated Type, Add  95.20 
    For Work In Restricted Working Space, Add  58.09 

. 
 23 05 23 00-0087 EA 2" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ...................................................................................................... 481.46 196.17 

    For Work In Restricted Working Space, Add  73.58 
    For 150 LB Rating, Add  68.50 
    For 250 LB Rating, Add  118.10 
    For 300 LB Rating, ASTM A182, Add  358.83 
    For Chain Operated Type, Add  118.10 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 05 23 00-0088 EA 2-1/2" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................ 677.80 196.45 

    For Work In Restricted Working Space, Add  73.90 
    For 150 LB Rating, Add  125.12 
    For 250 LB Rating, Add  215.73 
    For 300 LB Rating, ASTM A182, Add  554.63 
    For Chain Operated Type, Add  215.73 
    For Work In Restricted Working Space, Add  73.90 

. 
 23 05 23 00-0089 EA 3" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ...................................................................................................... 754.77 230.33 

    For Work In Restricted Working Space, Add  86.48 
    For 150 LB Rating, Add  135.29 
    For 250 LB Rating, Add  233.25 
    For 300 LB Rating, ASTM A182, Add  610.64 
    For Chain Operated Type, Add  233.25 
    For Work In Restricted Working Space, Add  86.48 

. 
 23 05 23 00-0090 EA 4" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 1,139.14 386.13 

    For Work In Restricted Working Space, Add  145.17 
. 

 23 05 23 00-0091 EA 6" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 2,325.28 437.38 
    For Work In Restricted Working Space, Add  164.60 

. 
 23 05 23 00-0092 EA  8" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 3,846.45 558.87 

    For Work In Restricted Working Space, Add  208.28 

XXXXXXX 
. 
 23 05 23 00-0093  Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valves (23 05 23 00-0066) 

. 

. 
 23 05 23 00-0094 EA 1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 55.11 14.72 

    For True Union Socket Or Thread Type, Add  5.54 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0095 EA 3/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 72.76 16.19 

    For True Union Socket Or Thread Type, Add  6.87 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0096 EA 1" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ..................................................................................................... 89.69 18.40 

    For True Union Socket Or Thread Type, Add  8.96 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0097 EA 1-1/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 114.18 19.58 

    For True Union Socket Or Thread Type, Add  11.58 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0098 EA 1-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 141.15 22.66 

    For True Union Socket Or Thread Type, Add  17.12 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0099 EA 2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 169.40 26.78 

    For True Union Socket Or Thread Type, Add  21.27 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0100 EA 2-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 257.30 36.18 

    For True Union Socket Or Thread Type, Add  40.14 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 05 23 00-0101 EA 3" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 338.78 42.00 

    For True Union Socket Or Thread Type, Add  63.08 
    For Work In Restricted Working Space, Add  62.53 

. 
 23 05 23 00-0102 EA 4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 486.31 47.42 

    For True Union Socket Or Thread Type, Add  112.13 
    For Work In Restricted Working Space, Add  71.13 

XXXXXXX 
. 
 23 05 23 00-0103  Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, 

Brass Body, Ball Valves (23 05 23 00-0066) 
. 
. 

 23 05 23 00-0104 EA 1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................ 101.65 22.08 
    For Full Port, Add  16.82 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 05 23 00-0105 EA 3/8" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................ 105.03 22.08 

    For Full Port, Add  16.82 
    For Work In Restricted Working Space, Add  20.30 

. 
 23 05 23 00-0106 EA 1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................ 108.57 22.08 

    For Full Port, Add  16.82 
    For Work In Restricted Working Space, Add  21.36 

. 
 23 05 23 00-0107 EA 3/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................ 135.60 24.28 

    For Full Port, Add  17.83 
    For Work In Restricted Working Space, Add  28.79 

. 
 23 05 23 00-0108 EA 1" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 174.88 27.59 

    For Full Port, Add  26.41 
    For Work In Restricted Working Space, Add  34.86 
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. 
 23 05 23 00-0109 EA 1-1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 227.49 29.36 

    For Full Port, Add  36.15 
    For Work In Restricted Working Space, Add  44.15 

. 
 23 05 23 00-0110 EA 1-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 276.61 33.99 

    For Full Port, Add  48.06 
    For Work In Restricted Working Space, Add  50.94 

. 
 23 05 23 00-0111 EA 2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve................................ 374.50 40.18 

    For Full Port, Add  78.22 
    For Work In Restricted Working Space, Add  60.20 

. 
 23 05 23 00-0112 EA 2-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 692.81 54.26 

    For Full Port, Add  189.83 
    For Work In Restricted Working Space, Add  81.29 

. 
 23 05 23 00-0113 EA 3" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve................................ 982.53 63.00 

    For Full Port, Add  301.44 
    For Work In Restricted Working Space, Add  93.80 

XXXXXXX 
. 
 23 05 23 00-0114  Globe Valves (23 05 23) 

. 

. 
 23 05 23 00-0115  Threaded Or Sweated, 125 LB, Bronze Body, Globe Valves (23 05 23 00-0114) 

. 

. 
 23 05 23 00-0116 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 82.54 14.72 

    For 150 LB Rating, Add  10.87 
    For 200 LB Rating, Add  13.32 
    For 250 LB Rating, Add  15.78 
    For 300 LB Rating, Add  19.28 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0117 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 77.91 14.72 

    For 150 LB Rating, Add  10.87 
    For 200 LB Rating, Add  13.32 
    For 250 LB Rating, Add  15.78 
    For 300 LB Rating, Add  19.28 
    For Work In Restricted Working Space, Add  12.86 

. 
 23 05 23 00-0118 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 97.44 14.72 

    For 150 LB Rating, Add  16.23 
    For 200 LB Rating, Add  19.89 
    For 250 LB Rating, Add  23.55 
    For 300 LB Rating, Add  28.79 
    For Work In Restricted Working Space, Add  13.53 

. 
 23 05 23 00-0119 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 99.82 14.72 

    For 150 LB Rating, Add  16.23 
    For 200 LB Rating, Add  19.89 
    For 250 LB Rating, Add  23.55 
    For 300 LB Rating, Add  28.79 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  76.57 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0120 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................ 120.71 15.45 

    For 150 LB Rating, Add  17.59 
    For 200 LB Rating, Add  21.56 
    For 250 LB Rating, Add  25.53 
    For 300 LB Rating, Add  31.20 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  88.00 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0121 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 154.14 15.45 

    For 150 LB Rating, Add  23.77 
    For 200 LB Rating, Add  29.14 
    For 250 LB Rating, Add  34.51 
    For 300 LB Rating, Add  42.17 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  115.33 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0122 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 230.55 19.58 

    For 150 LB Rating, Add  41.06 
    For 200 LB Rating, Add  50.33 
    For 250 LB Rating, Add  59.60 
    For 300 LB Rating, Add  72.84 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  184.93 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0123 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 302.47 22.66 

    For 150 LB Rating, Add  58.67 
    For 200 LB Rating, Add  71.92 
    For 250 LB Rating, Add  85.17 
    For 300 LB Rating, Add  104.10 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  253.48 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0124 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 356.29 26.78 

    For 150 LB Rating, Add  68.98 
    For 200 LB Rating, Add  84.55 
    For 250 LB Rating, Add  100.13 
    For 300 LB Rating, Add  122.38 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  298.27 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0125 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 404.99 36.18 

    For 150 LB Rating, Add  69.55 
    For 200 LB Rating, Add  85.25 
    For 250 LB Rating, Add  100.95 
    For 300 LB Rating, Add  123.39 
    For Work In Restricted Working Space, Add  54.20 
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. 
 23 05 23 00-0126 EA 3" Globe Valve, Bronze, Threaded Or Soldered, 125 LB .................................................................................................... 711.04 42.00 

    For 150 LB Rating, Add  155.81 
    For 200 LB Rating, Add  190.99 
    For 250 LB Rating, Add  226.17 
    For 300 LB Rating, Add  276.43 
    For Work In Restricted Working Space, Add  62.53 

XXXXXXX 
. 
 23 05 23 00-0127  Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0114) 
. 
. 

 23 05 23 00-0128 EA 2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 524.71 26.78 
    For 150 LB Rating, Add  121.19 
    For 200 LB Rating, Add  148.55 
    For 250 LB Rating, Add  175.92 
    For 300 LB Rating, Add  215.01 
    For Chain Operated Type, Add  326.43 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0129 EA 2-1/2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ...................................................................... 654.51 36.18 

    For 150 LB Rating, Add  146.90 
    For 200 LB Rating, Add  180.07 
    For 250 LB Rating, Add  213.24 
    For 300 LB Rating, Add  260.62 
    For Chain Operated Type, Add  395.67 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 05 23 00-0130 EA 3" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 777.07 42.00 

    For 150 LB Rating, Add  176.28 
    For 200 LB Rating, Add  216.08 
    For 250 LB Rating, Add  255.88 
    For 300 LB Rating, Add  312.75 
    For Chain Operated Type, Add  474.81 
    For Work In Restricted Working Space, Add  62.53 

. 
 23 05 23 00-0131 EA 4" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 995.21 47.42 

    For 150 LB Rating, Add  235.03 
    For 200 LB Rating, Add  288.10 
    For 250 LB Rating, Add  341.18 
    For 300 LB Rating, Add  416.99 
    For Chain Operated Type, Add  633.07 
    For Work In Restricted Working Space, Add  71.11 

XXXXXXX 
. 
 23 05 23 00-0132  Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0114) 
. 
. 

 23 05 23 00-0133 EA 2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 462.51 196.17 
    For 150 LB Rating, Add  67.34 
    For 250 LB Rating, Add  97.76 
    For Chain Operated Type, Add  108.62 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 05 23 00-0134 EA 2-1/2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................ 511.17 196.45 

    For 150 LB Rating, Add  82.10 
    For 250 LB Rating, Add  119.17 
    For Chain Operated Type, Add  132.42 
    For Work In Restricted Working Space, Add  73.90 

. 
 23 05 23 00-0135 EA 3" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 606.06 230.33 

    For 150 LB Rating, Add  98.51 
    For 250 LB Rating, Add  143.01 
    For Chain Operated Type, Add  158.90 
    For Work In Restricted Working Space, Add  86.48 

. 
 23 05 23 00-0136 EA 4" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 907.61 386.13 

    For 150 LB Rating, Add  131.35 
    For 250 LB Rating, Add  190.67 
    For Chain Operated Type, Add  211.86 
    For Work In Restricted Working Space, Add  145.17 

. 
 23 05 23 00-0137 EA 5" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,080.53 393.64 

    For 150 LB Rating, Add  182.66 
    For 250 LB Rating, Add  265.16 
    For Chain Operated Type, Add  294.62 
    For Work In Restricted Working Space, Add  147.39 

. 
 23 05 23 00-0138 EA 6" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,293.51 437.38 

    For 150 LB Rating, Add  230.90 
    For 250 LB Rating, Add  335.17 
    For Chain Operated Type, Add  372.42 
    For Work In Restricted Working Space, Add  164.60 

. 
 23 05 23 00-0139 EA  8" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,839.63 558.87 

    For 150 LB Rating, Add  355.07 
    For 250 LB Rating, Add  515.42 
    For Chain Operated Type, Add  572.69 
    For Work In Restricted Working Space, Add  208.28 

. 
 23 05 23 00-0140 EA 10" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ......................................................................... 2,595.00 680.37 

    For 150 LB Rating, Add  540.81 
    For 250 LB Rating, Add  785.05 
    For Chain Operated Type, Add  872.28 
    For Work In Restricted Working Space, Add  255.14 

. 
 23 05 23 00-0141 EA 12" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ......................................................................... 4,332.01 826.15 

    For 150 LB Rating, Add  1,023.36 
    For 250 LB Rating, Add  1,485.52 
    For Chain Operated Type, Add  1,650.58 
    For Work In Restricted Working Space, Add  309.26 
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XXXXXXX 
. 
 23 05 23 00-0142  Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valves (23 05 23 00-0114) 

. 

. 
 23 05 23 00-0143 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 74.04 14.72 

    For 150 LB Rating, Add  8.23 
    For 200 LB Rating, Add  10.09 
    For 300 LB Rating, Add  14.61 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0144 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 69.41 14.72 

    For 150 LB Rating, Add  8.23 
    For 200 LB Rating, Add  10.09 
    For 300 LB Rating, Add  14.61 
    For Work In Restricted Working Space, Add  12.86 

. 
 23 05 23 00-0145 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 71.66 14.72 

    For 150 LB Rating, Add  8.23 
    For 200 LB Rating, Add  10.09 
    For 300 LB Rating, Add  14.61 
    For Work In Restricted Working Space, Add  13.53 

. 
 23 05 23 00-0146 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 75.81 14.72 

    For 150 LB Rating, Add  8.78 
    For 200 LB Rating, Add  10.77 
    For 300 LB Rating, Add  15.58 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0147 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve .............................................................................. 103.27 15.45 

    For 150 LB Rating, Add  12.18 
    For 200 LB Rating, Add  14.93 
    For 300 LB Rating, Add  21.61 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0148 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 129.01 15.45 

    For 150 LB Rating, Add  15.98 
    For 200 LB Rating, Add  19.59 
    For 300 LB Rating, Add  28.35 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0149 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 174.69 19.58 

    For 150 LB Rating, Add  23.74 
    For 200 LB Rating, Add  29.10 
    For 300 LB Rating, Add  42.12 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0150 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 202.49 22.66 

    For 150 LB Rating, Add  27.68 
    For 200 LB Rating, Add  33.93 
    For 300 LB Rating, Add  49.11 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0151 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 268.27 26.78 

    For 150 LB Rating, Add  41.69 
    For 200 LB Rating, Add  51.11 
    For 300 LB Rating, Add  73.97 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0152 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 438.81 39.29 

    For 150 LB Rating, Add  75.20 
    For 200 LB Rating, Add  92.18 
    For 300 LB Rating, Add  133.42 
    For Work In Restricted Working Space, Add  58.87 

. 
 23 05 23 00-0153 EA 3" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 637.23 45.62 

    For 150 LB Rating, Add  127.36 
    For 200 LB Rating, Add  156.12 
    For 300 LB Rating, Add  225.96 
    For Work In Restricted Working Space, Add  67.92 

XXXXXXX 
. 
 23 05 23 00-0154  Flanged, 125 LB, Iron Body, Angle Globe Valves (23 05 23 00-0114) 

. 

. 
 23 05 23 00-0155 EA 2" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................ 804.19 196.17 

    For 250 LB Rating, Add  335.35 
    For Chain Operated Type, Add  217.98 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 05 23 00-0156 EA 2-1/2" Flanged, 125 LB, Iron Body, Angle Globe Valve ...................................................................................................... 907.36 196.45 

    For 250 LB Rating, Add  396.61 
    For Chain Operated Type, Add  257.80 
    For Work In Restricted Working Space, Add  73.90 

. 
 23 05 23 00-0157 EA 3" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,067.24 230.33 

    For 250 LB Rating, Add  467.38 
    For Chain Operated Type, Add  303.80 
    For Work In Restricted Working Space, Add  86.48 

. 
 23 05 23 00-0158 EA 4" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,596.48 386.13 

    For 250 LB Rating, Add  667.55 
    For Chain Operated Type, Add  433.91 
    For Work In Restricted Working Space, Add  145.17 

. 
 23 05 23 00-0159 EA 5" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 2,485.25 393.64 

    For 250 LB Rating, Add  1,196.38 
    For Chain Operated Type, Add  777.64 
    For Work In Restricted Working Space, Add  147.39 

. 
 23 05 23 00-0160 EA 6" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 2,542.64 437.38 

    For 250 LB Rating, Add  1,196.38 
    For Chain Operated Type, Add  777.64 
    For Work In Restricted Working Space, Add  164.60 
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. 
 23 05 23 00-0161 EA  8" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 4,596.83 558.87 

    For 250 LB Rating, Add  2,341.55 
    For Chain Operated Type, Add  1,522.01 
    For Work In Restricted Working Space, Add  208.28 

XXXXXXX 
. 
 23 05 23 00-0162  Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted 

Bonnet, Forged Steel, Globe Valves (23 05 23 00-0114) 
Note: 800 PSIG at 850 degrees F. 

. 

. 
 23 05 23 00-0163 EA  1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 212.75 23.84 

    For Work In Restricted Working Space, Add  12.86 
. 

 23 05 23 00-0164 EA  1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 217.38 23.84 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0165 EA  3/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 257.26 32.08 

    For Work In Restricted Working Space, Add  19.19 
. 

 23 05 23 00-0166 EA  1" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 317.50 38.70 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0167 EA  1-1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 509.61 49.00 

    For Work In Restricted Working Space, Add  29.43 
. 

 23 05 23 00-0168 EA  1-1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 610.43 56.65 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0169 EA  2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 774.41 66.96 

    For Work In Restricted Working Space, Add  40.13 

XXXXXXX 
. 
 23 05 23 00-0170  Triple Duty Valves (23 05 23) 

Note: Valves function as a shut-off, check valve and calibrated balancing valve. 
. 
. 
 23 05 23 00-0171  Straight Pattern, Triple Duty Valves (23 05 23 00-0170) 

Note: Bell & Gossett 3DX and 3DS-S Series. 
. 
. 

 23 05 23 00-0172 EA 1" Threaded, Straight Pattern, Triple Duty Valve ................................................................................................................ 323.27 15.45 
. 

 23 05 23 00-0173 EA 1-1/4" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 376.35 19.58 
. 

 23 05 23 00-0174 EA 1-1/2" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 410.06 22.66 
. 

 23 05 23 00-0175 EA 2" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,052.45 196.17 
. 

 23 05 23 00-0176 EA 2-1/2" Flanged, Straight Pattern, Triple Duty Valve ......................................................................................................... 1,178.77 196.45 
. 

 23 05 23 00-0177 EA 3" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,294.92 230.33 
. 

 23 05 23 00-0178 EA 4" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,627.09 386.13 
. 

 23 05 23 00-0179 EA 5" Flanged, Straight Pattern Triple Duty Valve ................................................................................................................ 3,019.52 393.64 
. 

 23 05 23 00-0180 EA 6" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................... 4,000.07 437.38 
. 

 23 05 23 00-0181 EA 8" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................... 5,379.60 558.87 
. 

 23 05 23 00-0182 EA 10" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................. 8,588.24 680.37 

XXXXXXX 
. 
 23 05 23 00-0183  Flanged, Angle Pattern, Triple Duty Valves (23 05 23 00-0170) 

Note: Bell & Gossett 3D-S Series. 
. 
. 

 23 05 23 00-0184 EA 2" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 1,029.25 196.17 
. 

 23 05 23 00-0185 EA 2-1/2" Flanged, Angle Pattern, Triple Duty Valve ............................................................................................................ 1,150.94 196.45 
. 

 23 05 23 00-0186 EA 3" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 1,271.73 230.33 
. 

 23 05 23 00-0187 EA 4" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,566.78 386.13 
. 

 23 05 23 00-0188 EA 5" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,945.30 393.64 
. 

 23 05 23 00-0189 EA 6" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 3,304.22 437.38 
. 

 23 05 23 00-0190 EA 8" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 5,050.23 558.87 
. 

 23 05 23 00-0191 EA 10" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................. 6,737.29 680.37 

XXXXXXX 
. 
 23 05 23 00-0192  Balanced, Straight Pattern, Triple Duty Valves (23 05 23 00-0170) 

Note: Bell & Gossett 3DS-B Series. 
. 
. 

 23 05 23 00-0193 EA 3" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 1,192.87 230.33 
. 

 23 05 23 00-0194 EA 4" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,358.03 386.13 
. 

 23 05 23 00-0195 EA 5" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,708.71 393.64 
. 

 23 05 23 00-0196 EA 6" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 3,577.92 437.38 
. 

 23 05 23 00-0197 EA 8" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 4,804.37 558.87 
. 

 23 05 23 00-0198 EA 10" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 7,627.97 680.37 
. 

 23 05 23 00-0199 EA 12" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 11,440.95 826.15 
. 

 23 05 23 00-0200 EA 14" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 13,899.59 971.94 
. 

 23 05 23 00-0201 EA 16" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 17,383.52 1,069.15 

XXXXXXX 
. 
 23 05 23 00-0202  Grooved Straight Pattern, Triple Duty Valves (23 05 23 00-0170) 

Note: Bell & Gossett 3DS-G Series. 
. 
. 

 23 05 23 00-0203 EA 2" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,074.28 36.35 
. 

 23 05 23 00-0204 EA 2-1/2" Grooved, Straight Pattern, Triple Duty Valve ........................................................................................................ 1,280.85 43.36 
. 

 23 05 23 00-0205 EA 3" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,489.98 47.01 
. 

 23 05 23 00-0206 EA 4" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,465.61 50.67 
. 

 23 05 23 00-0207 EA 5" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,852.52 61.96 
. 

 23 05 23 00-0208 EA 6" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 3,802.39 79.46 
. 

 23 05 23 00-0209 EA 8" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 5,170.00 100.84 
. 

 23 05 23 00-0210 EA 10" Grooved, Straight Pattern Triple Duty Valve .............................................................................................................. 8,149.10 112.99 
. 

 23 05 23 00-0211 EA 12" Grooved, Straight Pattern Triple Duty Valve ............................................................................................................ 12,929.85 137.77 

XXXXXXX 
. 
 23 05 23 00-0212  Plug Valves (23 05 23) 

. 
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. 
 23 05 23 00-0213  Plug Valves, Lubricated, Semisteel Screwed, Wrench Operated (23 05 23 00-0212) 

Note: Includes wrench. 
. 
. 

 23 05 23 00-0214 EA 1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 295.99 14.72 
. 

 23 05 23 00-0215 EA 3/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 312.49 16.19 
. 

 23 05 23 00-0216 EA 1" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................... 394.44 18.40 
. 

 23 05 23 00-0217 EA 1-1/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 473.41 19.58 
. 

 23 05 23 00-0218 EA 1-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 521.47 22.66 
. 

 23 05 23 00-0219 EA 2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................... 615.59 26.78 
. 

 23 05 23 00-0220 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 918.58 36.18 
. 

 23 05 23 00-0221 EA 3" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 1,121.34 42.00 

XXXXXXX 
. 
 23 05 23 00-0222  Plug Valves, Lubricated, Semisteel Flanged (23 05 23 00-0212) 

Note: Wrench operated for 4", gear operated for 6" and 10". 
. 
. 

 23 05 23 00-0223 EA 2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 477.26 196.17 
. 

 23 05 23 00-0224 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ........................................... 551.92 196.45 
. 

 23 05 23 00-0225 EA 3" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 672.25 230.33 
. 

 23 05 23 00-0226 EA 4" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 1,003.86 386.13 
. 

 23 05 23 00-0227 EA 6" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 1,935.79 437.38 
. 

 23 05 23 00-0228 EA 8" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 3,193.29 558.87 
. 

 23 05 23 00-0229 EA 10" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ............................................ 5,014.99 680.37 
. 

 23 05 23 00-0230 EA 12" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ............................................ 7,352.05 826.15 

XXXXXXX 
. 
 23 05 23 00-0231  Plug Valves, Forged Steel, Screwed (23 05 23 00-0212) 

. 

. 
 23 05 23 00-0232 EA 1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,110.45 14.72 

. 
 23 05 23 00-0233 EA 3/4" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,313.72 16.19 

. 
 23 05 23 00-0234 EA 1" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 1,486.30 18.40 

. 
 23 05 23 00-0235 EA 1-1/4" Plug Valve, 1,500 LB, Forged Steel, Screwed ....................................................................................................... 1,784.41 19.58 

. 
 23 05 23 00-0236 EA 1-1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed ....................................................................................................... 2,077.74 22.66 

. 
 23 05 23 00-0237 EA 2" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 2,730.11 26.78 

XXXXXXX 
. 
 23 05 23 00-0238  Plug Valves, Eccentric, Cast Iron Flanged (23 05 23 00-0212) 

. 

. 
 23 05 23 00-0239 EA 4" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,242.45 386.13 

. 
 23 05 23 00-0240 EA 6" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,849.42 437.38 

. 
 23 05 23 00-0241 EA 8" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 2,507.35 558.87 

. 
 23 05 23 00-0242 EA 10" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 3,534.03 680.37 

. 
 23 05 23 00-0243 EA 12" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 4,552.56 826.15 

XXXXXXX 
. 
 23 05 23 00-0244  Foot Valves (23 05 23) 

. 

. 
 23 05 23 00-0245  Single Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0244) 

. 

. 
 23 05 23 00-0246 EA  1" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 110.37 36.80 

. 
 23 05 23 00-0247 EA  1-1/4" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 125.11 41.21 

. 
 23 05 23 00-0248 EA  1-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 157.56 47.11 

. 
 23 05 23 00-0249 EA  2" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 203.82 52.99 

. 
 23 05 23 00-0250 EA  2-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 450.14 86.85 

. 
 23 05 23 00-0251 EA  3" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 573.09 105.99 

XXXXXXX 
. 
 23 05 23 00-0252  Double Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0244) 

. 

. 
 23 05 23 00-0253 EA  1" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 110.37 36.80 

. 
 23 05 23 00-0254 EA  1-1/4" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 219.60 41.21 

. 
 23 05 23 00-0255 EA  1-1/2" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 212.07 47.11 

. 
 23 05 23 00-0256 EA  2" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 283.74 52.99 

. 
 23 05 23 00-0257 EA  3" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 549.21 86.85 

. 
 23 05 23 00-0258 EA  4" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 741.20 104.52 

XXXXXXX 
. 
 23 05 23 00-0259  Float Valves (23 05 23) 

. 

. 
 23 05 23 00-0260  Float Valve Assembly For Maintaining Liquid Level In Tanks (23 05 23 00-0259) 

. 

. 
 23 05 23 00-0261  Single Seat, Bronze Construction (23 05 23 00-0260) 

Note: For storage tanks, reservoirs, cooling towers and filtration plants. 
. 
. 

 23 05 23 00-0262 EA  Inlet Size 1/2", Maximum PSI 100, Single Seat Float Valve ............................................................................................... 232.62 30.91 
. 

 23 05 23 00-0263 EA  Inlet Size 3/4", Maximum PSI 100, Single Seat Float Valve ............................................................................................... 267.25 36.79 
. 

 23 05 23 00-0264 EA  Inlet Size 1", Maximum PSI 100, Single Seat Float Valve .................................................................................................. 342.93 39.73 
. 

 23 05 23 00-0265 EA  Inlet Size 1-1/4", Maximum PSI 90, Single Seat Float Valve .............................................................................................. 565.32 50.04 
. 

 23 05 23 00-0266 EA  Inlet Size 1-1/2", Maximum PSI 90, Single Seat Float Valve .............................................................................................. 580.03 57.39 

XXXXXXX 
. 
 23 05 23 00-0267  Double Seat, Bronze Construction (23 05 23 00-0260) 

Note: For hot or cold water or oil to open tanks. 
. 
. 

 23 05 23 00-0268 EA  Pipe Size 1/2" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,189.01 30.91 
. 

 23 05 23 00-0269 EA  Pipe Size 3/4" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,200.79 36.79 
. 

 23 05 23 00-0270 EA  Pipe Size 1" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 1,384.53 39.73 
. 

 23 05 23 00-0271 EA  Pipe Size 1-1/4" Maximum PSI 150, Double Seat Float Valve ........................................................................................ 1,533.23 50.04 
. 

 23 05 23 00-0272 EA  Pipe Size 1-1/2" Maximum PSI 150, Double Seat Float Valve ........................................................................................ 1,752.89 57.39 
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. 
 23 05 23 00-0273 EA  Pipe Size 2" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 2,296.11 67.69 

. 
 23 05 23 00-0274 EA Pipe Size 2-1/2" Maximum PSI 150, Double Seat Float Valve ........................................................................................ 2,675.43 90.77 

. 
 23 05 23 00-0275 EA Pipe Size 3" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 3,216.25 104.32 

XXXXXXX 
. 
 23 05 23 00-0276  Float Valve Single Seated Balanced For Air Oil Or Water (23 05 23 00-0259) 

Note: Includes arm, ball and bracket. 
. 
. 
 23 05 23 00-0277  Brass Body Threaded Ends (23 05 23 00-0276) 

. 

. 
 23 05 23 00-0278 EA 1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 256.66 39.88 

. 
 23 05 23 00-0279 EA 3/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 289.69 44.30 

. 
 23 05 23 00-0280 EA 1" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket.................................................... 354.88 49.00 

. 
 23 05 23 00-0281 EA 1-1/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ............................................. 567.79 79.18 

. 
 23 05 23 00-0282 EA 1-1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ............................................. 599.57 90.21 

. 
 23 05 23 00-0283 EA 2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket.................................................... 681.85 111.84 

XXXXXXX 
. 
 23 05 23 00-0284  Cast Iron Body Flanged (23 05 23 00-0276) 

. 

. 
 23 05 23 00-0285 EA 2-1/2" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket................................................. 7,449.69 196.45 

. 
 23 05 23 00-0286 EA 3" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ....................................................... 9,005.70 230.33 

XXXXXXX 
. 
 23 05 23 00-0287  Float Operated Valves (23 05 23 00-0259) 

. 

. 
 23 05 23 00-0288  For Condensate Receivers Tanks And Vessels (23 05 23 00-0287) 

Note: Cast iron body, self-contained, float in-line mount. 
. 
. 

 23 05 23 00-0289 EA 1" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .......................................................................... 855.93 69.16 

XXXXXXX 
. 
 23 05 23 00-0290  For Condensate Receivers Tanks And Vessels (23 05 23 00-0287) 

Note: Cast iron body, external float tank mount, flanged. 
. 
. 

 23 05 23 00-0291 EA 3/4" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .................................................................... 1,095.79 128.71 

XXXXXXX 
. 
 23 05 23 00-0292  Needle Valves (23 05 23) 

. 

. 
 23 05 23 00-0293  Bronze Needle Valve (23 05 23 00-0292) 

Note: For heating and cooling applications. 
. 
. 

 23 05 23 00-0294 EA 1/4" Needle Valve, Bronze .................................................................................................................................................. 123.60 14.72 
. 

 23 05 23 00-0295 EA 3/8" Needle Valve, Bronze .................................................................................................................................................. 137.22 14.72 
. 

 23 05 23 00-0296 EA 1/2" Needle Valve, Bronze .................................................................................................................................................. 149.70 14.72 
. 

 23 05 23 00-0297 EA 3/4" Needle Valve, Bronze .................................................................................................................................................. 225.43 16.19 
. 

 23 05 23 00-0298 EA 1" Needle Valve, Bronze ..................................................................................................................................................... 340.82 18.40 

XXXXXXX 
. 
 23 05 23 00-0299  Eccentric Valves With Taps (23 05 23) 

. 

. 
 23 05 23 00-0300  Screwed Eccentric Valves With Taps (23 05 23 00-0299) 

. 

. 
 23 05 23 00-0301 EA 1/2" Diameter Eccentric Valves With Taps, Screwed.......................................................................................................... 261.64 14.72 

. 
 23 05 23 00-0302 EA 3/4" Diameter Eccentric Valves With Taps, Screwed.......................................................................................................... 281.43 16.19 

. 
 23 05 23 00-0303 EA 1" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................ 354.22 18.40 

. 
 23 05 23 00-0304 EA 1-1/4" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 430.88 19.58 

. 
 23 05 23 00-0305 EA 1-1/2" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 472.32 22.66 

. 
 23 05 23 00-0306 EA 2" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................ 555.50 26.78 

. 
 23 05 23 00-0307 EA 2-1/2" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 833.00 36.18 

. 
 23 05 23 00-0308 EA 3" Diameter Eccentric Valves With Taps, Screwed ......................................................................................................... 1,009.06 42.00 

XXXXXXX 
. 
 23 05 23 00-0309  Flanged Eccentric Valves With Taps (23 05 23 00-0299) 

. 

. 
 23 05 23 00-0310 EA 2-1/2" Diameter Eccentric Valves With Taps, Flanged .................................................................................................... 1,020.60 196.45 

. 
 23 05 23 00-0311 EA 3" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 1,210.79 230.33 

. 
 23 05 23 00-0312 EA 4" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 1,653.52 386.13 

. 
 23 05 23 00-0313 EA 5" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 2,138.65 393.64 

. 
 23 05 23 00-0314 EA 6" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 2,690.25 437.38 

. 
 23 05 23 00-0315 EA 8" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 4,565.55 558.87 

. 
 23 05 23 00-0316 EA 10" Diameter Eccentric Valves With Taps, Flanged......................................................................................................... 6,369.11 680.37 

. 
 23 05 23 00-0317 EA 12" Diameter Eccentric Valves With Taps, Flanged....................................................................................................... 10,832.64 826.15 

XXXXXXX 
. 
 23 05 23 00-0318  Check Valves (23 05 23) 

. 

. 
 23 05 23 00-0319  Iron Body Wafer Type Check Valve (23 05 23 00-0318) 

. 

. 
 23 05 23 00-0320  Single Disk Type (23 05 23 00-0319) 

. 

. 
 23 05 23 00-0321 EA 2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 515.97 196.23 

    For 150 LB Rating, Add  56.83 
    For 200 LB Rating, Add  67.66 
    For 300 LB Rating, Add  81.19 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  170.85 
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. 
 23 05 23 00-0322 EA 2-1/2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .............................................................................. 601.00 196.54 

    For 150 LB Rating, Add  74.46 
    For 200 LB Rating, Add  88.64 
    For 300 LB Rating, Add  106.37 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  208.84 

. 
 23 05 23 00-0323 EA 3" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 736.55 230.43 

    For 150 LB Rating, Add  94.11 
    For 200 LB Rating, Add  112.04 
    For 300 LB Rating, Add  134.45 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  259.35 

. 
 23 05 23 00-0324 EA 4" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,091.10 386.30 

    For 150 LB Rating, Add  127.47 
    For 200 LB Rating, Add  151.75 
    For 300 LB Rating, Add  182.10 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  369.97 

. 
 23 05 23 00-0325 EA 6" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,628.50 542.19 

    For 150 LB Rating, Add  199.66 
    For 200 LB Rating, Add  237.70 
    For 300 LB Rating, Add  285.23 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  563.40 

. 
 23 05 23 00-0326 EA 8" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 2,235.65 623.51 

    For 150 LB Rating, Add  306.41 
    For 200 LB Rating, Add  364.77 
    For 300 LB Rating, Add  437.72 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  811.90 

. 
 23 05 23 00-0327 EA 10" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 3,286.21 759.06 

    For 150 LB Rating, Add  489.39 
    For 200 LB Rating, Add  582.61 
    For 300 LB Rating, Add  699.13 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,239.85 

XXXXXXX 
. 
 23 05 23 00-0328  Twin Disc Type (23 05 23 00-0319) 

. 

. 
 23 05 23 00-0329 EA 2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 676.16 196.23 

    For 150 LB Rating, Add  90.47 
    For 200 LB Rating, Add  107.70 
    For 300 LB Rating, Add  129.24 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  242.93 

. 
 23 05 23 00-0330 EA 2-1/2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................. 763.47 196.54 

    For 150 LB Rating, Add  108.58 
    For 200 LB Rating, Add  129.26 
    For 300 LB Rating, Add  155.11 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  281.95 

. 
 23 05 23 00-0331 EA 3" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 891.63 230.43 

    For 150 LB Rating, Add  126.68 
    For 200 LB Rating, Add  150.81 
    For 300 LB Rating, Add  180.97 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  329.14 

. 
 23 05 23 00-0332 EA 4" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,250.17 386.30 

    For 150 LB Rating, Add  160.87 
    For 200 LB Rating, Add  191.52 
    For 300 LB Rating, Add  229.82 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  441.55 

. 
 23 05 23 00-0333 EA 6" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,913.05 542.19 

    For 150 LB Rating, Add  259.42 
    For 200 LB Rating, Add  308.83 
    For 300 LB Rating, Add  370.60 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  691.44 

. 
 23 05 23 00-0334 EA 8" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 2,661.09 623.51 

    For 150 LB Rating, Add  396.18 
    For 200 LB Rating, Add  471.64 
    For 300 LB Rating, Add  565.97 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,003.86 

. 
 23 05 23 00-0335 EA 10" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 3,936.93 745.50 

    For 150 LB Rating, Add  627.42 
    For 200 LB Rating, Add  746.93 
    For 300 LB Rating, Add  896.32 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,534.32 

. 
 23 05 23 00-0336 EA 12" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 5,151.60 921.71 

    For 150 LB Rating, Add  840.61 
    For 200 LB Rating, Add  1,000.73 
    For 300 LB Rating, Add  1,200.87 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  2,031.05 

. 
 23 05 23 00-0337 EA 14" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 9,533.73 1,045.49 

    For 150 LB Rating, Add  1,709.35 
    For 200 LB Rating, Add  2,034.94 
    For 300 LB Rating, Add  2,441.93 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  3,941.68 

. 
 23 05 23 00-0338 EA 16" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 13,024.81 1,226.71 

    For 150 LB Rating, Add  2,413.20 
    For 200 LB Rating, Add  2,872.86 
    For 300 LB Rating, Add  3,447.43 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  5,477.82 
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. 
 23 05 23 00-0339 EA 18" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 17,306.19 1,366.11 

    For 150 LB Rating, Add  3,276.51 
    For 200 LB Rating, Add  3,900.61 
    For 300 LB Rating, Add  4,680.73 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  7,361.85 

. 
 23 05 23 00-0340 EA 20" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 20,575.29 1,533.38 

    For 150 LB Rating, Add  3,918.30 
    For 200 LB Rating, Add  4,664.64 
    For 300 LB Rating, Add  5,597.57 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  8,779.70 

. 
 23 05 23 00-0341 EA 24" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 26,875.77 1,881.87 

    For 150 LB Rating, Add  5,148.51 
    For 200 LB Rating, Add  6,129.18 
    For 300 LB Rating, Add  7,355.02 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  11,504.33 

XXXXXXX 
. 
 23 05 23 00-0342  Lift Check Valves (23 05 23 00-0318) 

. 

. 
 23 05 23 00-0343  Bronze Body, Threaded, Vertical Lift Check Valves (23 05 23 00-0342) 

Note: Watts #600 series. 
. 
. 

 23 05 23 00-0344 EA  3/8" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 127.41 14.72 
. 

 23 05 23 00-0345 EA  1/2" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 134.77 14.72 
. 

 23 05 23 00-0346 EA 3/4" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 172.69 15.45 
. 

 23 05 23 00-0347 EA 1" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 225.82 15.45 
. 

 23 05 23 00-0348 EA 1-1/4" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 310.77 19.58 
. 

 23 05 23 00-0349 EA 1-1/2" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 376.52 22.66 
. 

 23 05 23 00-0350 EA 2" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 529.69 26.78 

XXXXXXX 
. 
 23 05 23 00-0351  Bronze Body, Threaded, 300 LB, Lift Check Valves (23 05 23 00-0342) 

Note: Crane 366E. 
. 
. 

 23 05 23 00-0352 EA  1/2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 731.14 14.72 
. 

 23 05 23 00-0353 EA 3/4" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 889.68 15.45 
. 

 23 05 23 00-0354 EA 1" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 1,586.85 15.45 
. 

 23 05 23 00-0355 EA 1-1/4" Lift Check Valve, Bronze, Threaded, 300 LB ........................................................................................................ 2,113.58 19.58 
. 

 23 05 23 00-0356 EA 1-1/2" Lift Check Valve, Bronze, Threaded, 300 LB ........................................................................................................ 2,297.39 22.66 
. 

 23 05 23 00-0357 EA 2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 2,948.31 26.78 

XXXXXXX 
. 
 23 05 23 00-0358  Iron Body, Flanged, 125 LB Vertical Lift Check Valves (23 05 23 00-0342) 

Note: Mueller 105MAP. 
. 
. 

 23 05 23 00-0359 EA 2" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,111.91 196.17 
. 

 23 05 23 00-0360 EA 2-1/2" Lift Check Valve, Iron Body, Flanged, 125 LB ....................................................................................................... 1,049.11 196.45 
. 

 23 05 23 00-0361 EA 3" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,153.84 230.33 
. 

 23 05 23 00-0362 EA 4" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,647.08 386.13 
. 

 23 05 23 00-0363 EA 5" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,987.60 393.64 
. 

 23 05 23 00-0364 EA 6" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 2,423.17 437.38 
. 

 23 05 23 00-0365 EA  8" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 4,125.12 558.87 
. 

 23 05 23 00-0366 EA 10" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 5,170.09 680.37 
. 

 23 05 23 00-0367 EA  12" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 8,217.52 826.15 
. 

 23 05 23 00-0368 EA 14" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 11,169.59 1,102.43 
. 

 23 05 23 00-0369 EA 16" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 12,372.29 1,212.67 

XXXXXXX 
. 
 23 05 23 00-0370  Bronze Body Swing Check Valves (23 05 23 00-0318) 

. 

. 
 23 05 23 00-0371  Bronze Body, Threaded, Brazed Or Soldered Installation, 125 LB, Swing 

Check Valves (23 05 23 00-0370) 
. 
. 

 23 05 23 00-0372 EA  1/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 90.69 14.72 
    For 300 LB Rating, Add  16.85 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0373 EA  1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 86.06 14.72 

    For 300 LB Rating, Add  16.85 
    For Work In Restricted Working Space, Add  12.86 

. 
 23 05 23 00-0374 EA  3/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 88.31 14.72 

    For 300 LB Rating, Add  16.85 
    For Work In Restricted Working Space, Add  13.53 

. 
 23 05 23 00-0375 EA  1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 92.38 14.72 

    For 300 LB Rating, Add  17.51 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0376 EA 3/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................ 118.38 15.45 

    For 300 LB Rating, Add  21.22 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0377 EA 1" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 151.34 15.45 

    For 300 LB Rating, Add  28.81 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0378 EA 1-1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 201.81 19.58 

    For 300 LB Rating, Add  40.44 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0379 EA 1-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 258.42 22.66 

    For 300 LB Rating, Add  56.64 
    For Work In Restricted Working Space, Add  33.96 
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. 
 23 05 23 00-0380 EA 2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 320.48 26.78 

    For 300 LB Rating, Add  72.81 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0381 EA 2-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 609.85 36.18 

    For 300 LB Rating, Add  167.39 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 05 23 00-0382 EA 3" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 818.86 42.00 

    For 300 LB Rating, Add  238.06 
    For Work In Restricted Working Space, Add  62.53 

. 
 23 05 23 00-0383 EA 4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 927.86 47.42 

    For 300 LB Rating, Add  269.40 
    For Work In Restricted Working Space, Add  71.13 

XXXXXXX 
. 
 23 05 23 00-0384  125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves (23 05 23 00-0318) 

. 

. 
 23 05 23 00-0385 EA 1" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 367.69 110.37 

    For 150 LB Rating, Add  155.62 
    For 250 LB Rating, Add  297.52 
    For Work In Restricted Working Space, Add  41.65 

. 
 23 05 23 00-0386 EA 1-1/4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 412.10 128.76 

    For 150 LB Rating, Add  171.46 
    For 250 LB Rating, Add  327.78 
    For Work In Restricted Working Space, Add  47.99 

. 
 23 05 23 00-0387 EA 1-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 467.10 154.52 

    For 150 LB Rating, Add  185.96 
    For 250 LB Rating, Add  355.51 
    For Work In Restricted Working Space, Add  58.09 

. 
 23 05 23 00-0388 EA 2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 584.92 196.17 

    For 150 LB Rating, Add  230.96 
    For 250 LB Rating, Add  441.55 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 05 23 00-0389 EA 2-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 642.73 196.45 

    For 150 LB Rating, Add  269.55 
    For 250 LB Rating, Add  515.31 
    For Work In Restricted Working Space, Add  73.90 

. 
 23 05 23 00-0390 EA 3" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 719.03 230.33 

    For 150 LB Rating, Add  292.92 
    For 250 LB Rating, Add  559.99 
    For Work In Restricted Working Space, Add  86.48 

. 
 23 05 23 00-0391 EA 4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,149.60 386.13 

    For 150 LB Rating, Add  452.68 
    For 250 LB Rating, Add  865.42 
    For Work In Restricted Working Space, Add  145.17 

. 
 23 05 23 00-0392 EA 5" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,468.68 393.64 

    For 150 LB Rating, Add  664.63 
    For 250 LB Rating, Add  1,270.61 
    For Work In Restricted Working Space, Add  147.39 

. 
 23 05 23 00-0393 EA 6" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,681.92 437.38 

    For 150 LB Rating, Add  770.60 
    For 250 LB Rating, Add  1,473.21 
    For Work In Restricted Working Space, Add  164.60 

. 
 23 05 23 00-0394 EA  8" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 3,523.53 558.87 

    For 150 LB Rating, Add  1,923.91 
    For 250 LB Rating, Add  3,678.06 
    For Work In Restricted Working Space, Add  208.28 

. 
 23 05 23 00-0395 EA 10" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 4,701.71 680.37 

    For 150 LB Rating, Add  2,618.86 
    For 250 LB Rating, Add  5,006.64 
    For Work In Restricted Working Space, Add  255.14 

. 
 23 05 23 00-0396 EA  12" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 7,036.70 826.15 

    For 150 LB Rating, Add  4,083.98 
    For 250 LB Rating, Add  7,807.61 
    For Work In Restricted Working Space, Add  309.26 

. 
 23 05 23 00-0397 EA 14" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 8,177.48 1,102.43 

    For 150 LB Rating, Add  4,623.63 
    For 250 LB Rating, Add  8,839.29 
    For Work In Restricted Working Space, Add  413.41 

. 
 23 05 23 00-0398 EA 16" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 11,419.19 1,212.67 

    For 150 LB Rating, Add  6,734.28 
    For 250 LB Rating, Add  12,874.36 
    For Work In Restricted Working Space, Add  454.75 

. 
 23 05 23 00-0399 EA 18" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 17,246.49 1,344.97 

    For 150 LB Rating, Add  10,584.39 
    For 250 LB Rating, Add  20,234.86 
    For Work In Restricted Working Space, Add  504.36 

. 
 23 05 23 00-0400 EA 20" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 23,559.07 1,515.84 

    For 150 LB Rating, Add  14,731.70 
    For 250 LB Rating, Add  28,163.54 
    For Work In Restricted Working Space, Add  568.44 

. 
 23 05 23 00-0401 EA 24" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 32,654.04 1,860.35 

    For 150 LB Rating, Add  20,623.45 
    For 250 LB Rating, Add  39,427.18 
    For Work In Restricted Working Space, Add  697.63 

XXXXXXX 
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. 
 23 05 23 00-0402  Class 800 Forged Steel, Screwed, Chrome Trim, Bolted Bonnet, Piston 

Check, Swing Check Valves (23 05 23 00-0318) 
Note: 800 PSIG at 850 Degrees F. 

. 

. 
 23 05 23 00-0403 EA 1/2" Class 800, Threaded, Forged Steel Swing Check Valve ............................................................................................. 197.12 14.72 

    For Work In Restricted Working Space, Add  14.24 
. 

 23 05 23 00-0404 EA 3/4" 800, Threaded, Forged Steel Swing Check Valve ....................................................................................................... 233.88 16.19 
    For Work In Restricted Working Space, Add  19.19 

. 
 23 05 23 00-0405 EA 1" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 276.98 18.40 

    For Work In Restricted Working Space, Add  23.24 
. 

 23 05 23 00-0406 EA 1-1/4" Class 800, Threaded, Forged Steel Swing Check Valve .......................................................................................... 424.40 19.58 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0407 EA 1-1/2" 800, Threaded, Forged Steel Swing Check Valve .................................................................................................... 502.88 22.66 

    For Work In Restricted Working Space, Add  33.96 
. 

 23 05 23 00-0408 EA 2" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 676.21 26.78 
    For Work In Restricted Working Space, Add  40.13 

XXXXXXX 
. 
 23 05 23 00-0409  Swing Check Valves, 150 LB Polyvinyl Chloride (PVC) Socket Weld End 

Connections (23 05 23 00-0318) 
. 
. 

 23 05 23 00-0410 EA 1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 78.69 14.72 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 05 23 00-0411 EA 3/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 95.19 16.19 

    For Work In Restricted Working Space, Add  19.19 
. 

 23 05 23 00-0412 EA 1" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 109.90 18.40 
    For Work In Restricted Working Space, Add  23.24 

. 
 23 05 23 00-0413 EA 1-1/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 131.89 19.58 

    For Work In Restricted Working Space, Add  29.43 
. 

 23 05 23 00-0414 EA 1-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 148.94 22.66 
    For Work In Restricted Working Space, Add  33.96 

. 
 23 05 23 00-0415 EA 2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 189.34 26.78 

    For Work In Restricted Working Space, Add  40.13 
. 

 23 05 23 00-0416 EA 2-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 259.76 36.18 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 05 23 00-0417 EA 3" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 311.09 42.00 

    For Work In Restricted Working Space, Add  62.53 

XXXXXXX 
. 
 23 05 23 00-0418  Diaphragm Valves (23 05 23) 

. 

. 
 23 05 23 00-0419  Polytetrafluoroethylene (PTFE) Or Viton Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0418) 
. 
. 

 23 05 23 00-0420 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 295.72 44.03 

. 
 23 05 23 00-0421 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................... 376.32 48.77 
. 

 23 05 23 00-0422 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 410.72 60.29 

. 
 23 05 23 00-0423 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand 

Wheel Operated ................................................................................................................................................................ 650.11 90.10 
. 

 23 05 23 00-0424 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 1,033.44 108.39 

XXXXXXX 
. 
 23 05 23 00-0425  Polytetrafluoroethylene (PTFE) Or Viton Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0418) 
. 
. 

 23 05 23 00-0426 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 262.66 70.64 

. 
 23 05 23 00-0427 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................... 302.29 73.58 
. 

 23 05 23 00-0428 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 365.06 110.37 

. 
 23 05 23 00-0429 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................... 545.53 154.52 
. 

 23 05 23 00-0430 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 841.36 196.17 

. 
 23 05 23 00-0431 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................ 1,046.23 196.45 
. 

 23 05 23 00-0432 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 1,291.92 230.33 

. 
 23 05 23 00-0433 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................ 1,861.67 386.13 
. 

 23 05 23 00-0434 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 3,635.40 437.38 

. 
 23 05 23 00-0435 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................ 5,589.04 558.87 

XXXXXXX 
. 
 23 05 23 00-0436  Ethylene Propylene Diene Monomer (EPDM) Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0418) 
. 
. 

 23 05 23 00-0437 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 187.59 44.03 
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. 
 23 05 23 00-0438 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 242.56 48.77 
. 

 23 05 23 00-0439 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 276.96 60.29 

. 
 23 05 23 00-0440 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 467.97 90.10 
. 

 23 05 23 00-0441 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 609.41 108.39 

XXXXXXX 
. 
 23 05 23 00-0442  Ethylene Propylene Diene Monomer (EPDM) Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0418) 
. 
. 

 23 05 23 00-0443 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 187.05 70.64 

. 
 23 05 23 00-0444 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 217.92 73.58 
. 

 23 05 23 00-0445 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 280.68 110.37 

. 
 23 05 23 00-0446 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 430.63 154.52 
. 

 23 05 23 00-0447 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 573.83 196.17 

. 
 23 05 23 00-0448 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 674.71 196.45 
. 

 23 05 23 00-0449 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 816.13 230.33 

. 
 23 05 23 00-0450 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ............................................................................................................................................................. 1,300.82 386.13 
. 

 23 05 23 00-0451 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ............................................................................................................................................................. 2,378.91 437.38 

. 
 23 05 23 00-0452 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ............................................................................................................................................................. 3,596.12 558.87 

XXXXXXX 
. 
 23 05 23 00-0453  125 LB, Hand Wheel Operated, Flanged Cast Iron Diaphragm Valves (23 05 23 00-

0418) 
. 
. 

 23 05 23 00-0454 EA 1" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................... 339.64 110.37 
. 

 23 05 23 00-0455 EA 1-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 536.19 154.52 
. 

 23 05 23 00-0456 EA 2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................... 714.81 196.17 
. 

 23 05 23 00-0457 EA 2-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 978.69 196.45 
. 

 23 05 23 00-0458 EA 3" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 1,088.54 230.33 
. 

 23 05 23 00-0459 EA 4" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 1,721.21 386.13 
. 

 23 05 23 00-0460 EA 6" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 3,235.93 437.38 
. 

 23 05 23 00-0461 EA 8" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 6,547.11 558.87 

XXXXXXX 
. 
 23 05 23 00-0462  Solenoid Valves (23 05 23) 

. 

. 
 23 05 23 00-0463  Bronze Body Solenoid Valves, 150 PSI Maximum Water Pressure (23 05 23 00-0462) 

. 

. 
 23 05 23 00-0464 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 131.13 14.72 

. 
 23 05 23 00-0465 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 151.57 14.72 

. 
 23 05 23 00-0466 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 194.88 16.19 

. 
 23 05 23 00-0467 EA 1" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 282.48 18.40 

. 
 23 05 23 00-0468 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 491.70 22.66 

. 
 23 05 23 00-0469 EA 2" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 757.82 26.78 

. 
 23 05 23 00-0470 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Water ............................................................................................................... 1,031.73 36.18 

. 
 23 05 23 00-0471 EA 3" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 1,481.78 42.00 

XXXXXXX 
. 
 23 05 23 00-0472  Flow Control Valves And Meters (23 05 23) 

. 

. 
 23 05 23 00-0473  Conditioned Water Balancing Valves (23 05 23 00-0472) 

Note: Working pressures up to 300 PSIG. Iron and bronze body construction (combination balancing, flow 
measuring and shut-off). Excludes portable read-out meter. 

. 

. 
 23 05 23 00-0474 EA 1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 178.74 75.08 

. 
 23 05 23 00-0475 EA 3/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 217.80 100.10 

. 
 23 05 23 00-0476 EA 1" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 1,340.49 114.38 

. 
 23 05 23 00-0477 EA 1-1/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,447.86 141.32 

. 
 23 05 23 00-0478 EA 1-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,549.97 150.16 

. 
 23 05 23 00-0479 EA 2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 1,660.79 171.65 

. 
 23 05 23 00-0480 EA 2-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 2,949.15 298.74 

. 
 23 05 23 00-0481 EA 3" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 2,857.01 341.44 

. 
 23 05 23 00-0482 EA 3" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,594.42 230.43 

. 
 23 05 23 00-0483 EA 4" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 2,261.06 386.30 

. 
 23 05 23 00-0484 EA 6" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 3,445.03 487.96 

. 
 23 05 23 00-0485 EA 8" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 4,618.57 623.51 

. 
 23 05 23 00-0486 EA 10" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ................ 6,506.22 759.06 

XXXXXXX 
. 
 23 05 23 00-0487  Read Out Meters (23 05 23 00-0472) 

Note: For use with conditioned portable water balancing valves. 
. 
. 

 23 05 23 00-0488 EA  0.5 - 25% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,159.67  
. 

 23 05 23 00-0489 EA  0.5 - 50% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,569.37  
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. 
 23 05 23 00-0490 EA  0.5 - 75% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,569.37  

. 
 23 05 23 00-0491 EA  0.5 - 100% Accuracy Read Out Meter For Use With Portable Water Balancing Valve .................................................... 1,569.37  

XXXXXXX 
. 
 23 05 23 00-0492  Balancing Valves (23 05 23) 

. 

. 
 23 05 23 00-0493  Balancing Valves With Lever (23 05 23 00-0492) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0494 EA 1/2" Threaded Balancing Valve With Lever ........................................................................................................................ 241.75 46.37 

. 
 23 05 23 00-0495 EA 3/4" Threaded Balancing Valve With Lever ........................................................................................................................ 276.26 61.09 

. 
 23 05 23 00-0496 EA 1" Threaded Balancing Valve With Lever ........................................................................................................................... 666.52 69.92 

. 
 23 05 23 00-0497 EA 1-1/4" Threaded Balancing Valve With Lever ..................................................................................................................... 733.12 86.85 

. 
 23 05 23 00-0498 EA 1-1/2" Threaded Balancing Valve With Lever ..................................................................................................................... 781.01 92.00 

. 
 23 05 23 00-0499 EA 2" Threaded Balancing Valve With Lever ........................................................................................................................ 1,034.33 105.25 

. 
 23 05 23 00-0500 EA 2-1/2" Flanged Balancing Valve With Lever ..................................................................................................................... 1,376.54 196.54 

. 
 23 05 23 00-0501 EA 3" Flanged Balancing Valve With Lever ........................................................................................................................... 1,351.22 230.43 

. 
 23 05 23 00-0502 EA 4" Flanged Balancing Valve With Lever ........................................................................................................................... 1,701.65 386.30 

. 
 23 05 23 00-0503 EA 5" Flanged Balancing Valve With Lever ........................................................................................................................... 2,468.61 439.17 

. 
 23 05 23 00-0504 EA 6" Flanged Balancing Valve With Lever ........................................................................................................................... 2,554.50 487.96 

. 
 23 05 23 00-0505 EA 8" Flanged Balancing Valve With Lever ........................................................................................................................... 3,409.76 623.51 

XXXXXXX 
. 
 23 05 23 00-0506  Balancing Valves With Nut (23 05 23 00-0492) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0507 EA 4" Flanged Balancing Valve With Nut .............................................................................................................................. 1,636.06 386.30 

. 
 23 05 23 00-0508 EA 5" Flanged Balancing Valve With Nut .............................................................................................................................. 2,419.84 439.17 

. 
 23 05 23 00-0509 EA 6" Flanged Balancing Valve With Nut .............................................................................................................................. 2,483.87 487.96 

. 
 23 05 23 00-0510 EA 8" Flanged Balancing Valve With Nut .............................................................................................................................. 3,325.68 623.51 

XXXXXXX 
. 
 23 05 23 00-0511  Balancing Valves With Hand Wheel (23 05 23 00-0492) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0512 EA 4" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 2,268.38 386.30 

. 
 23 05 23 00-0513 EA 5" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 3,089.16 439.17 

. 
 23 05 23 00-0514 EA 6" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 3,153.19 487.96 

. 
 23 05 23 00-0515 EA 8" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 4,516.32 623.51 

. 
 23 05 23 00-0516 EA 10" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 6,928.95 759.06 

. 
 23 05 23 00-0517 EA 12" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 9,048.10 591.47 

. 
 23 05 23 00-0518 EA 14" Flanged Balancing Valve With Hand Wheel ............................................................................................................ 11,758.30 1,115.18 

XXXXXXX 
. 
 23 05 23 00-0519  Balancing Valves With Chain Wheel (23 05 23 00-0492) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0520 EA 4" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 2,624.90 386.30 

. 
 23 05 23 00-0521 EA 5" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 3,444.00 439.17 

. 
 23 05 23 00-0522 EA 6" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 3,508.03 487.96 

. 
 23 05 23 00-0523 EA 8" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 4,943.47 623.51 

. 
 23 05 23 00-0524 EA 10" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 7,347.69 759.06 

. 
 23 05 23 00-0525 EA 12" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 9,827.10 591.05 

. 
 23 05 23 00-0526 EA 14" Flanged Balancing Valve With Chain Wheel ........................................................................................................... 12,432.66 1,115.18 

XXXXXXX 
. 
 23 05 23 00-0527  Calibrated Balancing Valves (23 05 23 00-0492) 

Note: Bell & Gossett CB Series. 
. 
. 

 23 05 23 00-0528 EA 1/2" Brazed Or Soldered Calibrated Balancing Valve (CB-1/2S) ........................................................................................ 139.33 14.72 
. 

 23 05 23 00-0529 EA 3/4" Brazed Or Soldered Calibrated Balancing Valve (CB-3/4S) ........................................................................................ 165.02 16.19 
. 

 23 05 23 00-0530 EA 1" Brazed Or Soldered Calibrated Balancing Valve (CB-1S) .............................................................................................. 201.45 18.40 
. 

 23 05 23 00-0531 EA 1-1/4" Brazed Or Soldered Calibrated Balancing Valve (CB-1-1/4S) .................................................................................. 270.34 19.58 
. 

 23 05 23 00-0532 EA 1" Threaded Calibrated Balancing Valve (CB-1) ................................................................................................................. 214.08 18.40 
. 

 23 05 23 00-0533 EA 1-1/4" Threaded Calibrated Balancing Valve (CB-1-1/4) .................................................................................................... 292.15 19.58 
. 

 23 05 23 00-0534 EA 1-1/2" Threaded Calibrated Balancing Valve (CB-1-1/2) .................................................................................................... 339.39 22.67 
. 

 23 05 23 00-0535 EA 2" Threaded Calibrated Balancing Valve (CB-2) ................................................................................................................. 455.25 26.79 
. 

 23 05 23 00-0536 EA 2-1/2" Threaded Calibrated Balancing Valve (CB-2-1/2) .................................................................................................... 839.09 39.30 
. 

 23 05 23 00-0537 EA 3" Threaded Calibrated Balancing Valve (CB-3) .............................................................................................................. 1,173.47 45.63 
. 

 23 05 23 00-0538 EA 2-1/2" Flanged Calibrated Balancing Valve (CB-2-1/2F) .................................................................................................. 1,117.14 213.45 
. 

 23 05 23 00-0539 EA 3" Flanged Calibrated Balancing Valve (CB-3F) .............................................................................................................. 1,604.66 250.26 
. 

 23 05 23 00-0540 EA 4" Flanged Calibrated Balancing Valve (CB-4F) .............................................................................................................. 2,517.46 419.54 
. 

 23 05 23 00-0541 EA 5" Flanged Calibrated Balancing Valve (CB-5F) .............................................................................................................. 3,597.21 476.95 
. 

 23 05 23 00-0542 EA 6" Flanged Calibrated Balancing Valve (CB-6F) .............................................................................................................. 4,711.40 529.95 
. 

 23 05 23 00-0543 EA 8" Flanged Calibrated Balancing Valve (CB-8F) .............................................................................................................. 8,446.47 677.15 
. 

 23 05 23 00-0544 EA 10" Flanged Calibrated Balancing Valve (CB-10F) ........................................................................................................ 11,706.55 780.63 
. 

 23 05 23 00-0545 EA 12" Flanged Calibrated Balancing Valve (CB-12F) ........................................................................................................ 24,450.14 947.91 
. 

 23 05 23 00-0546 EA 4" Grooved Calibrated Balancing Valve (CB-4G) ............................................................................................................ 2,889.07 50.67 
. 

 23 05 23 00-0547 EA 5" Grooved Calibrated Balancing Valve (CB-5G) ............................................................................................................ 3,329.61 61.96 
. 

 23 05 23 00-0548 EA 6" Grooved Calibrated Balancing Valve (CB-6G) ............................................................................................................ 4,423.94 79.46 
. 

 23 05 23 00-0549 EA 8" Grooved Calibrated Balancing Valve (CB-8G) ............................................................................................................ 8,266.78 100.84 
. 

 23 05 23 00-0550 EA 10" Grooved Calibrated Balancing Valve (CB-10G) ...................................................................................................... 11,106.40 112.99 
. 

 23 05 23 00-0551 EA 12" Grooved Calibrated Balancing Valve (CB-12G) ...................................................................................................... 22,840.37 137.77 
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XXXXXXX 
. 
 23 05 23 00-0552  Butterfly Valves (23 05 23) 

. 

. 
 23 05 23 00-0553  Cast Iron Body, Iron Disc, 150 PSI, Wafer Type, Butterfly Valves (23 05 23 00-0552) 

Note: With on-off handle 
. 
. 

 23 05 23 00-0554 EA 2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 377.36 196.17 
    For 200 PSI, Add  63.40 
    For 175 PSI, Add  23.12 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 05 23 00-0555 EA 2-1/2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ....................................................... 386.11 196.45 

    For 200 PSI, Add  67.09 
    For 175 PSI, Add  24.46 
    For Work In Restricted Working Space, Add  73.90 

. 
 23 05 23 00-0556 EA 3" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 438.79 230.33 

    For 200 PSI, Add  72.25 
    For 175 PSI, Add  26.34 
    For Work In Restricted Working Space, Add  86.48 

. 
 23 05 23 00-0557 EA 4" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 672.81 386.13 

    For 200 PSI, Add  90.68 
    For 175 PSI, Add  33.06 
    For Work In Restricted Working Space, Add  145.17 

. 
 23 05 23 00-0558 EA 5" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 817.46 437.38 

    For 200 PSI, Add  129.01 
    For 175 PSI, Add  47.04 
    For Work In Restricted Working Space, Add  164.60 

. 
 23 05 23 00-0559 EA 6" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 936.14 485.97 

    For 200 PSI, Add  157.77 
    For 175 PSI, Add  57.52 
    For Work In Restricted Working Space, Add  182.24 

. 
 23 05 23 00-0560 EA 8" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type .......................................................... 1,188.81 558.87 

    For 200 PSI, Add  237.39 
    For 175 PSI, Add  86.55 
    For Work In Restricted Working Space, Add  208.28 

. 
 23 05 23 00-0561 EA 10" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,808.85 680.37 

    For 200 PSI, Add  460.03 
    For 175 PSI, Add  167.72 
    For Work In Restricted Working Space, Add  255.14 

. 
 23 05 23 00-0562 EA 12" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 2,251.89 826.15 

    For 200 PSI, Add  586.10 
    For 175 PSI, Add  213.68 
    For Work In Restricted Working Space, Add  309.26 

XXXXXXX 
. 
 23 05 23 00-0563  Cast Iron Body, Bronze Disc, Gear Operated, 200 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0552) 
. 
. 

 23 05 23 00-0564 EA 2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 607.74 196.17 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 05 23 00-0565 EA 2-1/2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ..................................................................... 611.89 196.45 

    For Work In Restricted Working Space, Add  73.90 
. 

 23 05 23 00-0566 EA 3" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 672.25 230.33 
    For Work In Restricted Working Space, Add  86.48 

. 
 23 05 23 00-0567 EA 4" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 917.01 386.13 

    For Work In Restricted Working Space, Add  145.17 
. 

 23 05 23 00-0568 EA 5" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,087.78 437.38 
    For Work In Restricted Working Space, Add  164.60 

. 
 23 05 23 00-0569 EA 6" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,204.84 485.97 

    For Work In Restricted Working Space, Add  182.24 
. 

 23 05 23 00-0570 EA 8" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,468.35 558.87 
    For Work In Restricted Working Space, Add  208.28 

. 
 23 05 23 00-0571 EA 10" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 1,850.32 680.37 

    For Work In Restricted Working Space, Add  255.14 
. 

 23 05 23 00-0572 EA 12" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 2,483.82 826.15 
    For Work In Restricted Working Space, Add  309.26 

XXXXXXX 
. 
 23 05 23 00-0573  Cast Iron Body, Bronze Disc, Gear Operated, 150 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0552) 
. 
. 

 23 05 23 00-0574 EA 14" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 3,971.74 1,033.52 
    For 200 PSI, Add  933.74 
    For 175 PSI, Add  324.21 
    For Work In Restricted Working Space, Add  413.41 

. 
 23 05 23 00-0575 EA 16" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 5,000.46 1,212.67 

    For 200 PSI, Add  1,254.46 
    For 175 PSI, Add  435.58 
    For Work In Restricted Working Space, Add  454.75 

. 
 23 05 23 00-0576 EA 18" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 6,861.54 1,350.48 

    For 200 PSI, Add  1,863.82 
    For 175 PSI, Add  647.16 
    For Work In Restricted Working Space, Add  505.28 

. 
 23 05 23 00-0577 EA 20" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 8,742.38 1,515.84 

    For 200 PSI, Add  2,465.13 
    For 175 PSI, Add  855.95 
    For Work In Restricted Working Space, Add  568.44 
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. 
 23 05 23 00-0578 EA 24" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 11,681.88 1,860.35 

    For 200 PSI, Add  3,365.94 
    For 175 PSI, Add  1,168.73 
    For Work In Restricted Working Space, Add  699.62 

. 
 23 05 23 00-0579 EA 30" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 23,856.29 2,974.83 

    For 200 PSI, Add  7,225.25 
    For 175 PSI, Add  2,508.77 
    For Work In Restricted Working Space, Add  1,135.85 

. 
 23 05 23 00-0580 EA 36" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 30,233.13 4,056.58 

    For 200 PSI, Add  9,180.16 
    For 175 PSI, Add  3,187.56 
    For Work In Restricted Working Space, Add  1,419.80 

. 
 23 05 23 00-0581 EA 42" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 37,043.30 5,949.65 

    For 200 PSI, Add  10,714.41 
    For 175 PSI, Add  3,720.28 
    For Work In Restricted Working Space, Add  2,184.32 

. 
 23 05 23 00-0582 EA 48" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 45,167.13 7,437.07 

    For 200 PSI, Add  12,852.64 
    For 175 PSI, Add  4,462.72 
    For Work In Restricted Working Space, Add  2,839.61 

. 
 23 05 23 00-0583 EA 54" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 54,645.02 8,924.48 

    For 200 PSI, Add  15,412.80 
    For 175 PSI, Add  5,351.67 
    For Work In Restricted Working Space, Add  3,549.51 

XXXXXXX 
. 
 23 05 23 00-0584  Bronze Body, Stainless Steel Disc, Slow Close Butterfly Valves, 175 LB (23 05 

23 00-0552) 
Note: (Milwaukee Valve Company BB-SC 100) 

. 

. 
 23 05 23 00-0585 EA 1" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ....................................................................... 518.15 18.40 

    For Work In Restricted Working Space, Add  23.24 
. 

 23 05 23 00-0586 EA 1-1/4" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 566.66 19.58 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0587 EA 1-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 709.12 22.66 

    For Work In Restricted Working Space, Add  33.96 
. 

 23 05 23 00-0588 EA 2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ....................................................................... 887.87 26.78 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0589 EA 2-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB .............................................................. 1,191.69 36.18 

    For Work In Restricted Working Space, Add  54.19 

XXXXXXX 
. 
 23 05 23 00-0590  Bronze Body, Stainless Steel Disc, Slow Close Butterfly Valves, With 

Tamper Switch, 175 LB (23 05 23 00-0552) 
Note: (Milwaukee Valve Company BB-S02) 

. 

. 
 23 05 23 00-0591 EA 1" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ...................................... 774.71 18.40 

    For Work In Restricted Working Space, Add  23.24 
. 

 23 05 23 00-0592 EA 1-1/4" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................ 839.72 19.58 
    For Work In Restricted Working Space, Add  29.43 

. 
 23 05 23 00-0593 EA 1-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ............................. 1,003.98 22.66 

    For Work In Restricted Working Space, Add  33.96 
. 

 23 05 23 00-0594 EA 2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................... 1,201.94 26.78 
    For Work In Restricted Working Space, Add  40.13 

. 
 23 05 23 00-0595 EA 2-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ............................. 1,539.00 36.18 

    For Work In Restricted Working Space, Add  54.19 

XXXXXXX 
. 
 23 05 29  Hangers and Supports for HVAC Piping and Equipment (23 05) 

. 

. 
 23 05 29 00-0001  Hangers And Supports (23 05 29) 

. 

. 
 23 05 29 00-0002  Clevis Hangers (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0003  Steel Clevis Hanger (Cooper B-Line B3100) (23 05 29 00-0002) 

Note: Type 1. 
. 
. 

 23 05 29 00-0004 EA 1/2" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 25.98 12.19 
    For Work In Restricted Working Space, Add  7.32 

. 
 23 05 29 00-0005 EA 3/4" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 28.69 13.55 

    For Work In Restricted Working Space, Add  8.13 
. 

 23 05 29 00-0006 EA 1" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 30.17 13.55 
    For Work In Restricted Working Space, Add  8.56 

. 
 23 05 29 00-0007 EA 1-1/4" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 31.21 14.66 

    For Work In Restricted Working Space, Add  8.80 
. 

 23 05 29 00-0008 EA 1-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 31.41 14.66 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 05 29 00-0009 EA 2" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 32.61 14.91 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 05 29 00-0010 EA 2-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 35.06 15.45 
    For Work In Restricted Working Space, Add  9.30 

. 
 23 05 29 00-0011 EA 3" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 37.00 16.25 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0012 EA 3-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 38.91 17.85 
    For Work In Restricted Working Space, Add  10.20 

. 
 23 05 29 00-0013 EA 4" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 42.29 18.97 

    For Work In Restricted Working Space, Add  10.84 
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. 
 23 05 29 00-0014 EA 5" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 53.91 22.69 

    For Work In Restricted Working Space, Add  13.62 
. 

 23 05 29 00-0015 EA 6" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 64.71 27.10 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 05 29 00-0016 EA 8" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 85.17 33.88 

    For Work In Restricted Working Space, Add  20.32 
. 

 23 05 29 00-0017 EA 10" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 121.39 46.07 
    For Work In Restricted Working Space, Add  27.10 

. 
 23 05 29 00-0018 EA 12" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 140.76 50.81 

    For Work In Restricted Working Space, Add  30.49 
. 

 23 05 29 00-0019 EA 14" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 171.66 56.91 
    For Work In Restricted Working Space, Add  34.96 

. 
 23 05 29 00-0020 EA 16" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 210.33 67.74 

    For Work In Restricted Working Space, Add  40.65 
. 

 23 05 29 00-0021 EA 18" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 262.32 84.68 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 05 29 00-0022 EA 20" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 398.57 101.62 

    For Work In Restricted Working Space, Add  60.97 
. 

 23 05 29 00-0023 EA 24" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 582.16 118.55 
    For Work In Restricted Working Space, Add  71.13 

XXXXXXX 
. 
 23 05 29 00-0024  Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0025 EA 1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ...................................................................................... 30.19 12.19 

    For Work In Restricted Working Space, Add  7.32 
. 

 23 05 29 00-0026 EA 3/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ...................................................................................... 32.90 13.55 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 05 29 00-0027 EA 1" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 34.47 13.55 

    For Work In Restricted Working Space, Add  8.56 
. 

 23 05 29 00-0028 EA 1-1/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 35.60 14.66 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 05 29 00-0029 EA 1-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 36.14 14.66 

    For Work In Restricted Working Space, Add  8.80 
. 

 23 05 29 00-0030 EA 2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 37.07 14.91 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 05 29 00-0031 EA 2-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 40.50 15.45 

    For Work In Restricted Working Space, Add  9.30 
. 

 23 05 29 00-0032 EA 3" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 42.26 16.25 
    For Work In Restricted Working Space, Add  9.56 

. 
 23 05 29 00-0033 EA 3-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 47.52 18.97 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 05 29 00-0034 EA 4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 51.08 18.97 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 05 29 00-0035 EA 5" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 78.70 22.69 

    For Work In Restricted Working Space, Add  13.62 
. 

 23 05 29 00-0036 EA 6" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 96.77 27.10 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 05 29 00-0037 EA 8" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ....................................................................................... 116.42 33.88 

    For Work In Restricted Working Space, Add  20.32 

XXXXXXX 
. 
 23 05 29 00-0038  Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0039 EA 1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 25.83 12.19 

    For Work In Restricted Working Space, Add  7.32 
. 

 23 05 29 00-0040 EA 3/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 28.57 13.55 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 05 29 00-0041 EA 1" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 30.13 13.55 

    For Work In Restricted Working Space, Add  8.56 
. 

 23 05 29 00-0042 EA 1-1/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 30.97 14.66 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 05 29 00-0043 EA 1-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 31.09 14.66 

    For Work In Restricted Working Space, Add  8.80 
. 

 23 05 29 00-0044 EA 2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 31.95 14.91 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 05 29 00-0045 EA 2-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 34.19 15.45 

    For Work In Restricted Working Space, Add  9.30 
. 

 23 05 29 00-0046 EA 3" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 35.53 16.25 
    For Work In Restricted Working Space, Add  9.56 

. 
 23 05 29 00-0047 EA 3-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 40.11 18.97 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 05 29 00-0048 EA 4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 40.95 18.97 
    For Work In Restricted Working Space, Add  10.84 

XXXXXXX 
. 
 23 05 29 00-0049  Extended Steel Clevis Hanger (Cooper B-Line B3108) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0050 EA 3/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................. 33.83 13.55 

    For Work In Restricted Working Space, Add  8.13 
. 

 23 05 29 00-0051 EA 1" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 35.31 13.55 
    For Work In Restricted Working Space, Add  8.56 

. 
 23 05 29 00-0052 EA 1-1/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 36.11 14.66 

    For Work In Restricted Working Space, Add  8.80 
. 

 23 05 29 00-0053 EA 1-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 36.95 14.66 
    For Work In Restricted Working Space, Add  8.80 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

Common Work Results for HVAC 23 05 
Hangers and Supports for HVAC Piping and Equipment 23 05 29 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 23 - 35 

. 
 23 05 29 00-0054 EA 2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 39.13 14.91 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 05 29 00-0055 EA 2-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 41.49 15.45 
    For Work In Restricted Working Space, Add  9.30 

. 
 23 05 29 00-0056 EA 3" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 43.30 16.25 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0057 EA 4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 51.20 18.97 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 05 29 00-0058 EA 5" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 64.53 22.69 

    For Work In Restricted Working Space, Add  13.62 
. 

 23 05 29 00-0059 EA 6" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 78.95 27.10 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 05 29 00-0060 EA 8" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................. 108.52 33.88 

    For Work In Restricted Working Space, Add  20.32 
. 

 23 05 29 00-0061 EA 10" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 150.63 46.07 
    For Work In Restricted Working Space, Add  27.10 

. 
 23 05 29 00-0062 EA 12" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 169.25 50.81 

    For Work In Restricted Working Space, Add  30.49 

XXXXXXX 
. 
 23 05 29 00-0063  Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0064 EA 2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 40.12 14.91 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 05 29 00-0065 EA 2-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 42.41 15.45 
    For Work In Restricted Working Space, Add  9.30 

. 
 23 05 29 00-0066 EA 3" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 44.35 16.25 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0067 EA 3-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 49.41 18.97 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 05 29 00-0068 EA 4" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 51.50 18.97 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 05 29 00-0069 EA 5" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 64.14 22.69 
    For Work In Restricted Working Space, Add  13.62 

. 
 23 05 29 00-0070 EA 6" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 75.30 27.10 

    For Work In Restricted Working Space, Add  16.26 
. 

 23 05 29 00-0071 EA 8" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 98.42 33.88 
    For Work In Restricted Working Space, Add  20.32 

XXXXXXX 
. 
 23 05 29 00-0072  Adjustable Hangers (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0073  Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) (23 05 29 00-0072) 

Note: Type 5. 
. 
. 

 23 05 29 00-0074 EA  1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 23.42 10.70 
    For Work In Restricted Working Space, Add  6.42 

. 
 23 05 29 00-0075 EA  3/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 25.77 11.87 

    For Work In Restricted Working Space, Add  7.12 
. 

 23 05 29 00-0076 EA  1" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 28.40 13.19 
    For Work In Restricted Working Space, Add  7.91 

. 
 23 05 29 00-0077 EA  1-1/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 31.40 14.65 

    For Work In Restricted Working Space, Add  8.79 
. 

 23 05 29 00-0078 EA  1-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 32.99 15.38 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 05 29 00-0079 EA  2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 35.08 16.12 

    For Work In Restricted Working Space, Add  9.67 
. 

 23 05 29 00-0080 EA  2-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 39.15 16.85 
    For Work In Restricted Working Space, Add  10.11 

. 
 23 05 29 00-0081 EA  3" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 40.88 17.58 

    For Work In Restricted Working Space, Add  10.55 
. 

 23 05 29 00-0082 EA  4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 47.88 19.79 
    For Work In Restricted Working Space, Add  11.87 

XXXXXXX 
. 
 23 05 29 00-0083  Adjustable Swivel Steel Ring (Cooper B-Line B3170) (23 05 29 00-0072) 

Note: Type 10. 
. 
. 

 23 05 29 00-0084 EA  1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 28.03 13.55 
    For Work In Restricted Working Space, Add  8.13 
    For 304 Stainless Steel, Add  6.14 
    For 316 Stainless Steel, Add  7.91 

. 
 23 05 29 00-0085 EA  3/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 29.54 13.55 

    For Work In Restricted Working Space, Add  8.56 
    For 304 Stainless Steel, Add  6.73 
    For 316 Stainless Steel, Add  8.67 

. 
 23 05 29 00-0086 EA  1" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 31.12 14.91 

    For Work In Restricted Working Space, Add  9.03 
    For 304 Stainless Steel, Add  6.73 
    For 316 Stainless Steel, Add  8.67 

. 
 23 05 29 00-0087 EA  1-1/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 33.02 16.25 

    For Work In Restricted Working Space, Add  9.56 
    For 304 Stainless Steel, Add  7.52 
    For 316 Stainless Steel, Add  9.69 
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. 
 23 05 29 00-0088 EA  1-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 37.27 18.97 

    For Work In Restricted Working Space, Add  10.84 
    For 304 Stainless Steel, Add  7.52 
    For 316 Stainless Steel, Add  9.69 

. 
 23 05 29 00-0089 EA  2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 39.91 18.97 

    For Work In Restricted Working Space, Add  11.61 
    For 304 Stainless Steel, Add  7.92 
    For 316 Stainless Steel, Add  10.20 

. 
 23 05 29 00-0090 EA  2-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 43.64 20.33 

    For Work In Restricted Working Space, Add  12.51 
    For 304 Stainless Steel, Add  12.87 
    For 316 Stainless Steel, Add  16.58 

. 
 23 05 29 00-0091 EA  3" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 47.19 23.03 

    For Work In Restricted Working Space, Add  13.55 
    For 304 Stainless Steel, Add  13.40 
    For 316 Stainless Steel, Add  17.26 

. 
 23 05 29 00-0092 EA  3-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 52.17 24.72 

    For Work In Restricted Working Space, Add  14.84 
    For 304 Stainless Steel, Add  17.95 
    For 316 Stainless Steel, Add  23.12 

. 
 23 05 29 00-0093 EA  4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 56.91 27.10 

    For Work In Restricted Working Space, Add  16.26 
    For 304 Stainless Steel, Add  17.95 
    For 316 Stainless Steel, Add  23.12 

. 
 23 05 29 00-0094 EA 5" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 66.62 30.49 

    For Work In Restricted Working Space, Add  18.29 
    For 304 Stainless Steel, Add  37.29 
    For 316 Stainless Steel, Add  48.03 

. 
 23 05 29 00-0095 EA 6" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 73.48 33.88 

    For Work In Restricted Working Space, Add  20.32 
    For 304 Stainless Steel, Add  37.88 
    For 316 Stainless Steel, Add  48.79 

. 
 23 05 29 00-0096 EA 8" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 88.11 40.64 

    For Work In Restricted Working Space, Add  24.39 
    For 304 Stainless Steel, Add  45.01 
    For 316 Stainless Steel, Add  57.97 

XXXXXXX 
. 
 23 05 29 00-0097  Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) (23 05 29 00-0072) 

. 

. 
 23 05 29 00-0098 EA 1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 30.52 13.55 

    For Work In Restricted Working Space, Add  8.13 
    For 304 Stainless Steel, Add  22.57 
    For 316 Stainless Steel, Add  29.07 

. 
 23 05 29 00-0099 EA 3/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 31.94 13.55 

    For Work In Restricted Working Space, Add  8.56 
    For 304 Stainless Steel, Add  22.57 
    For 316 Stainless Steel, Add  29.07 

. 
 23 05 29 00-0100 EA 1" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 33.52 14.91 

    For Work In Restricted Working Space, Add  9.03 
    For 304 Stainless Steel, Add  22.57 
    For 316 Stainless Steel, Add  29.07 

. 
 23 05 29 00-0101 EA 1-1/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 35.30 16.25 

    For Work In Restricted Working Space, Add  9.56 
    For 304 Stainless Steel, Add  22.57 
    For 316 Stainless Steel, Add  29.07 

. 
 23 05 29 00-0102 EA 1-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 39.84 18.97 

    For Work In Restricted Working Space, Add  10.84 
    For 304 Stainless Steel, Add  24.49 
    For 316 Stainless Steel, Add  31.54 

. 
 23 05 29 00-0103 EA 2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 42.42 18.97 

    For Work In Restricted Working Space, Add  11.61 
    For 304 Stainless Steel, Add  24.49 
    For 316 Stainless Steel, Add  31.54 

. 
 23 05 29 00-0104 EA 2-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 51.42 20.33 

    For Work In Restricted Working Space, Add  12.51 
    For 304 Stainless Steel, Add  64.22 
    For 316 Stainless Steel, Add  82.71 

. 
 23 05 29 00-0105 EA 3" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 57.21 23.03 

    For Work In Restricted Working Space, Add  13.55 
    For 304 Stainless Steel, Add  79.53 
    For 316 Stainless Steel, Add  102.43 

. 
 23 05 29 00-0106 EA 3-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 62.45 24.72 

    For Work In Restricted Working Space, Add  14.84 
    For 304 Stainless Steel, Add  85.80 
    For 316 Stainless Steel, Add  110.50 

. 
 23 05 29 00-0107 EA 4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 70.02 27.10 

    For Work In Restricted Working Space, Add  16.26 
    For 304 Stainless Steel, Add  104.48 
    For 316 Stainless Steel, Add  134.56 

. 
 23 05 29 00-0108 EA 5" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 77.02 30.49 

    For Work In Restricted Working Space, Add  18.29 
    For 304 Stainless Steel, Add  105.93 
    For 316 Stainless Steel, Add  136.43 
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. 
 23 05 29 00-0109 EA 6" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 90.98 33.88 

    For Work In Restricted Working Space, Add  20.32 
    For 304 Stainless Steel, Add  153.38 
    For 316 Stainless Steel, Add  197.54 

XXXXXXX 
. 
 23 05 29 00-0110  Roller Hangers (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0111  Single Pipe Roll (Cooper B-Line B3114) (23 05 29 00-0110) 

Note: Excludes rod and nuts. Type 41. 
. 
. 

 23 05 29 00-0112 EA  2" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 34.87 10.85 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0113 EA  2-1/2" Single Pipe Roll (Cooper B-Line B3114) .................................................................................................................... 38.57 12.20 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  7.32 
. 

 23 05 29 00-0114 EA  3" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 43.42 14.23 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  8.54 
. 

 23 05 29 00-0115 EA  3-1/2" Single Pipe Roll (Cooper B-Line B3114) .................................................................................................................... 49.87 16.26 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  9.76 
. 

 23 05 29 00-0116 EA  4" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 65.81 18.30 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  10.98 
. 

 23 05 29 00-0117 EA  5" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 61.71 20.34 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  12.20 
. 

 23 05 29 00-0118 EA  6" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 76.12 24.40 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  14.64 
. 

 23 05 29 00-0119 EA  8" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 99.33 28.47 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  17.08 
. 

 23 05 29 00-0120 EA  10" Single Pipe Roll (Cooper B-Line B3114) ...................................................................................................................... 117.86 33.89 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  20.33 

XXXXXXX 
. 
 23 05 29 00-0121  Adjustable Clevis Roller Hanger (Cooper B-Line B3110) (23 05 29 00-0110) 

Note: Type 43. 
. 
. 

 23 05 29 00-0122 EA  2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 53.64 19.14 
    For Work In Restricted Working Space, Add  11.04 
    For 304 Stainless Steel, Add  111.14 
    For 316 Stainless Steel, Add  143.14 

. 
 23 05 29 00-0123 EA  2-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 56.29 19.72 

    For Work In Restricted Working Space, Add  11.84 
    For 304 Stainless Steel, Add  111.14 
    For 316 Stainless Steel, Add  143.14 

. 
 23 05 29 00-0124 EA  3" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 60.84 20.61 

    For Work In Restricted Working Space, Add  12.62 
    For 304 Stainless Steel, Add  123.95 
    For 316 Stainless Steel, Add  159.63 

. 
 23 05 29 00-0125 EA  3-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 69.16 22.09 

    For Work In Restricted Working Space, Add  13.25 
    For 304 Stainless Steel, Add  165.00 
    For 316 Stainless Steel, Add  212.50 

. 
 23 05 29 00-0126 EA  4" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 74.07 25.02 

    For Work In Restricted Working Space, Add  14.72 
    For 304 Stainless Steel, Add  165.00 
    For 316 Stainless Steel, Add  212.50 

. 
 23 05 29 00-0127 EA  5" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 83.06 26.94 

    For Work In Restricted Working Space, Add  16.16 
    For 304 Stainless Steel, Add  192.59 
    For 316 Stainless Steel, Add  248.03 

. 
 23 05 29 00-0128 EA  6" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 95.13 29.44 

    For Work In Restricted Working Space, Add  17.67 
    For 304 Stainless Steel, Add  239.18 
    For 316 Stainless Steel, Add  308.04 

. 
 23 05 29 00-0129 EA  8" Steel Clevis Roller Hanger (Cooper B-Line B3110) ........................................................................................................ 127.84 36.80 

    For Work In Restricted Working Space, Add  22.08 
    For 304 Stainless Steel, Add  357.98 
    For 316 Stainless Steel, Add  461.04 

. 
 23 05 29 00-0130 EA  10" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 162.76 50.06 

    For Work In Restricted Working Space, Add  29.44 
    For 304 Stainless Steel, Add  426.49 
    For 316 Stainless Steel, Add  549.27 

. 
 23 05 29 00-0131 EA  12" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 205.41 55.20 

    For Work In Restricted Working Space, Add  33.12 
    For 304 Stainless Steel, Add  627.00 
    For 316 Stainless Steel, Add  807.50 

. 
 23 05 29 00-0132 EA  14" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 389.84 63.30 

    For Work In Restricted Working Space, Add  37.98 
    For 304 Stainless Steel, Add  1,737.38 
    For 316 Stainless Steel, Add  2,237.54 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 29 Hangers and Supports for HVAC Piping and Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 23 - 38  County of San Mateo, Roofing 

. 
 23 05 29 00-0133 EA  16" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 485.12 73.60 

    For Work In Restricted Working Space, Add  44.16 
    For 304 Stainless Steel, Add  2,230.21 
    For 316 Stainless Steel, Add  2,872.24 

XXXXXXX 
. 
 23 05 29 00-0134  Roller Chair (Cooper B-Line B3120) (23 05 29 00-0110) 

. 

. 
 23 05 29 00-0135 EA 2" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 52.53 19.14 

    For Work In Restricted Working Space, Add  11.04 
. 

 23 05 29 00-0136 EA 2-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 56.53 19.72 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 05 29 00-0137 EA 3" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 59.52 20.61 

    For Work In Restricted Working Space, Add  12.62 
. 

 23 05 29 00-0138 EA 3-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 66.41 22.09 
    For Work In Restricted Working Space, Add  13.25 

. 
 23 05 29 00-0139 EA 4" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 73.95 25.02 

    For Work In Restricted Working Space, Add  14.72 
. 

 23 05 29 00-0140 EA 5" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 80.91 26.94 
    For Work In Restricted Working Space, Add  16.16 

. 
 23 05 29 00-0141 EA 6" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 96.54 29.44 

    For Work In Restricted Working Space, Add  17.67 
. 

 23 05 29 00-0142 EA 8" Steel Roller Chair (Cooper B-Line B3120) ...................................................................................................................... 124.49 36.80 
    For Work In Restricted Working Space, Add  22.08 

. 
 23 05 29 00-0143 EA 10" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 161.98 50.06 

    For Work In Restricted Working Space, Add  29.44 
. 

 23 05 29 00-0144 EA 12" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 203.37 55.20 
    For Work In Restricted Working Space, Add  33.12 

. 
 23 05 29 00-0145 EA 14" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 224.11 63.30 

    For Work In Restricted Working Space, Add  37.98 
. 

 23 05 29 00-0146 EA 16" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 268.25 73.60 
    For Work In Restricted Working Space, Add  44.16 

. 
 23 05 29 00-0147 EA 18" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 356.36 92.00 

    For Work In Restricted Working Space, Add  55.20 
. 

 23 05 29 00-0148 EA 20" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 438.46 110.41 
    For Work In Restricted Working Space, Add  66.24 

XXXXXXX 
. 
 23 05 29 00-0149  Adjustable Roller Support (Cooper B-Line B3122) (23 05 29 00-0110) 

. 

. 
 23 05 29 00-0150 EA 2" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 57.70 19.14 

    For Work In Restricted Working Space, Add  11.04 
. 

 23 05 29 00-0151 EA 2-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 64.18 19.72 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 05 29 00-0152 EA 3" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 67.69 20.61 

    For Work In Restricted Working Space, Add  12.62 
. 

 23 05 29 00-0153 EA 3-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 71.40 22.09 
    For Work In Restricted Working Space, Add  13.25 

. 
 23 05 29 00-0154 EA 4" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 84.41 25.02 

    For Work In Restricted Working Space, Add  14.72 
. 

 23 05 29 00-0155 EA 5" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 95.08 26.94 
    For Work In Restricted Working Space, Add  16.16 

. 
 23 05 29 00-0156 EA 6" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 109.33 29.44 

    For Work In Restricted Working Space, Add  17.67 
. 

 23 05 29 00-0157 EA 8" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 150.83 36.80 
    For Work In Restricted Working Space, Add  22.08 

. 
 23 05 29 00-0158 EA 10" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 190.38 50.06 

    For Work In Restricted Working Space, Add  29.44 
. 

 23 05 29 00-0159 EA 12" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 219.10 55.20 
    For Work In Restricted Working Space, Add  33.12 

. 
 23 05 29 00-0160 EA 14" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 299.40 63.30 

    For Work In Restricted Working Space, Add  37.98 
. 

 23 05 29 00-0161 EA 16" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 357.29 73.60 
    For Work In Restricted Working Space, Add  44.16 

. 
 23 05 29 00-0162 EA 18" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 411.76 92.00 

    For Work In Restricted Working Space, Add  55.20 

XXXXXXX 
. 
 23 05 29 00-0163  Adjustable Double Roller Support (Cooper B-Line B3122A) (23 05 29 00-0110) 

. 

. 
 23 05 29 00-0164 EA 2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 58.00 19.14 

    For Work In Restricted Working Space, Add  11.04 
. 

 23 05 29 00-0165 EA 2-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 64.45 19.72 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 05 29 00-0166 EA 3" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 68.13 20.61 

    For Work In Restricted Working Space, Add  12.62 
. 

 23 05 29 00-0167 EA 3-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 71.01 22.09 
    For Work In Restricted Working Space, Add  13.25 

. 
 23 05 29 00-0168 EA 4" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 87.43 25.02 

    For Work In Restricted Working Space, Add  14.72 
. 

 23 05 29 00-0169 EA 5" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 98.64 26.94 
    For Work In Restricted Working Space, Add  16.16 

. 
 23 05 29 00-0170 EA 6" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................. 113.58 29.44 

    For Work In Restricted Working Space, Add  17.67 
. 

 23 05 29 00-0171 EA 8" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................. 157.41 36.80 
    For Work In Restricted Working Space, Add  22.08 
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. 
 23 05 29 00-0172 EA 10" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 198.28 50.06 

    For Work In Restricted Working Space, Add  29.44 
. 

 23 05 29 00-0173 EA 12" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 228.34 55.20 
    For Work In Restricted Working Space, Add  33.12 

. 
 23 05 29 00-0174 EA 14" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 314.17 63.30 

    For Work In Restricted Working Space, Add  37.98 

XXXXXXX 
. 
 23 05 29 00-0175  Pipe And Riser Clamps (23 05 29 00-0001) 

Note: Includes bolts and weldless eye nuts. 
. 
. 
 23 05 29 00-0176  Steel Pipe Clamp (Cooper B-Line B3140) (23 05 29 00-0175) 

Note: Type 4. 
. 
. 

 23 05 29 00-0177 EA  1/2" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 21.50 8.79 
    For Work In Restricted Working Space, Add  5.27 

. 
 23 05 29 00-0178 EA  3/4" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 21.80 8.94 

    For Work In Restricted Working Space, Add  5.36 
. 

 23 05 29 00-0179 EA  1" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 22.12 9.08 
    For Work In Restricted Working Space, Add  5.45 

. 
 23 05 29 00-0180 EA  1-1/4" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 23.60 9.23 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0181 EA  1-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 23.89 9.38 
    For Work In Restricted Working Space, Add  5.63 

. 
 23 05 29 00-0182 EA  2" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 25.10 9.52 

    For Work In Restricted Working Space, Add  5.72 
. 

 23 05 29 00-0183 EA  2-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 26.04 9.81 
    For Work In Restricted Working Space, Add  5.89 

. 
 23 05 29 00-0184 EA  3" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 27.37 10.11 

    For Work In Restricted Working Space, Add  6.07 
. 

 23 05 29 00-0185 EA  3-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 30.63 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0186 EA  4" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 36.49 13.19 

    For Work In Restricted Working Space, Add  7.91 
. 

 23 05 29 00-0187 EA  5" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 51.32 17.58 
    For Work In Restricted Working Space, Add  10.55 

. 
 23 05 29 00-0188 EA  6" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 68.72 21.99 

    For Work In Restricted Working Space, Add  13.19 
. 

 23 05 29 00-0189 EA  8" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 80.71 25.65 
    For Work In Restricted Working Space, Add  15.39 

. 
 23 05 29 00-0190 EA  10" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 111.66 29.31 

    For Work In Restricted Working Space, Add  17.59 
. 

 23 05 29 00-0191 EA  12" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 146.53 32.24 
    For Work In Restricted Working Space, Add  19.34 

. 
 23 05 29 00-0192 EA  14" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 224.33 35.17 

    For Work In Restricted Working Space, Add  21.10 
. 

 23 05 29 00-0193 EA  16" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 243.14 38.10 
    For Work In Restricted Working Space, Add  22.86 

. 
 23 05 29 00-0194 EA  18" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 379.45 41.03 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 05 29 00-0195 EA  20" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 436.20 43.96 
    For Work In Restricted Working Space, Add  26.38 

. 
 23 05 29 00-0196 EA  24" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 561.85 48.36 

    For Work In Restricted Working Space, Add  29.02 

XXXXXXX 
. 
 23 05 29 00-0197  Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) (23 05 29 00-0175) 

. 

. 
 23 05 29 00-0198 EA 3" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 37.63 9.48 

    For Work In Restricted Working Space, Add  5.65 
. 

 23 05 29 00-0199 EA 4" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 47.29 9.48 
    For Work In Restricted Working Space, Add  5.65 

. 
 23 05 29 00-0200 EA 5" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 51.54 9.82 

    For Work In Restricted Working Space, Add  5.89 
. 

 23 05 29 00-0201 EA 6" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 78.34 10.16 
    For Work In Restricted Working Space, Add  6.14 

. 
 23 05 29 00-0202 EA 8" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 85.01 10.84 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0203 EA 10" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 139.96 10.84 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0204 EA 12" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 222.63 12.19 

    For Work In Restricted Working Space, Add  7.31 
. 

 23 05 29 00-0205 EA 14" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 281.07 13.55 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 05 29 00-0206 EA 16" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 306.74 16.25 

    For Work In Restricted Working Space, Add  9.76 
. 

 23 05 29 00-0207 EA 18" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 930.80 18.97 
    For Work In Restricted Working Space, Add  11.38 

. 
 23 05 29 00-0208 EA 20" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,068.82 20.33 

    For Work In Restricted Working Space, Add  12.19 
. 

 23 05 29 00-0209 EA 24" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,365.88 21.67 
    For Work In Restricted Working Space, Add  13.01 

XXXXXXX 
. 
 23 05 29 00-0210  Steel Riser Clamp (Cooper B-Line B3373) (23 05 29 00-0175) 

Note: Type 8. 
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. 

. 
 23 05 29 00-0211 EA 1/2" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 21.15 8.13 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 05 29 00-0212 EA 3/4" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 21.88 8.27 
    For Work In Restricted Working Space, Add  4.96 

. 
 23 05 29 00-0213 EA 1" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 22.21 8.40 

    For Work In Restricted Working Space, Add  5.04 
. 

 23 05 29 00-0214 EA 1-1/4" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 23.62 8.54 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 05 29 00-0215 EA 1-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 24.40 8.67 

    For Work In Restricted Working Space, Add  5.20 
. 

 23 05 29 00-0216 EA 2" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 24.94 8.81 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 05 29 00-0217 EA 2-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 25.92 9.08 

    For Work In Restricted Working Space, Add  5.45 
. 

 23 05 29 00-0218 EA 3" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 27.28 9.34 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 05 29 00-0219 EA 3-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 29.41 9.48 

    For Work In Restricted Working Space, Add  5.69 
. 

 23 05 29 00-0220 EA 4" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 36.21 12.19 
    For Work In Restricted Working Space, Add  7.32 

. 
 23 05 29 00-0221 EA 5" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 47.17 16.25 

    For Work In Restricted Working Space, Add  9.76 
. 

 23 05 29 00-0222 EA 6" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 59.60 20.33 
    For Work In Restricted Working Space, Add  12.19 

. 
 23 05 29 00-0223 EA 8" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 78.46 23.71 

    For Work In Restricted Working Space, Add  14.23 
. 

 23 05 29 00-0224 EA 10" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 100.12 27.10 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 05 29 00-0225 EA 12" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 118.93 29.81 

    For Work In Restricted Working Space, Add  17.88 
. 

 23 05 29 00-0226 EA 14" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 154.28 32.52 
    For Work In Restricted Working Space, Add  19.51 

. 
 23 05 29 00-0227 EA 16" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 274.20 35.22 

    For Work In Restricted Working Space, Add  21.14 

XXXXXXX 
. 
 23 05 29 00-0228  Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) (23 05 29 00-0175) 

. 

. 
 23 05 29 00-0229 EA 1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................ 32.81 8.13 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 05 29 00-0230 EA 3/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................ 33.33 8.27 
    For Work In Restricted Working Space, Add  4.96 

. 
 23 05 29 00-0231 EA 1" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 34.56 8.40 

    For Work In Restricted Working Space, Add  5.04 
. 

 23 05 29 00-0232 EA 1-1/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 36.62 8.54 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 05 29 00-0233 EA 1-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 40.66 8.67 

    For Work In Restricted Working Space, Add  5.20 
. 

 23 05 29 00-0234 EA 2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 42.91 8.81 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 05 29 00-0235 EA 2-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 46.11 9.08 

    For Work In Restricted Working Space, Add  5.45 
. 

 23 05 29 00-0236 EA 3" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 50.21 9.34 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 05 29 00-0237 EA 4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 67.66 12.19 

    For Work In Restricted Working Space, Add  7.32 

XXXXXXX 
. 
 23 05 29 00-0238  Two Bolt Steel Underground Clamp (Cooper B-Line B3132) (23 05 29 00-0175) 

Note: Type 42 
. 
. 

 23 05 29 00-0239 EA  4" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)............................................................................................ 67.44 9.48 
    For Work In Restricted Working Space, Add  5.65 

. 
 23 05 29 00-0240 EA  6" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)............................................................................................ 71.76 10.16 

    For Work In Restricted Working Space, Add  6.14 
. 

 23 05 29 00-0241 EA  8" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)............................................................................................ 78.50 10.84 
    For Work In Restricted Working Space, Add  6.50 

. 
 23 05 29 00-0242 EA  10" Two Bolt Steel Underground Clamp (Cooper B-Line B3132).......................................................................................... 83.26 10.84 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0243 EA  12" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 100.09 12.19 
    For Work In Restricted Working Space, Add  7.31 

. 
 23 05 29 00-0244 EA  14" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 293.32 13.55 

    For Work In Restricted Working Space, Add  8.13 
. 

 23 05 29 00-0245 EA  16" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 391.60 16.25 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0246 EA  18" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 466.32 18.97 

    For Work In Restricted Working Space, Add  11.38 
. 

 23 05 29 00-0247 EA  20" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 674.03 20.33 
    For Work In Restricted Working Space, Add  12.19 

. 
 23 05 29 00-0248 EA  24" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 924.44 21.67 

    For Work In Restricted Working Space, Add  13.01 

XXXXXXX 
. 
 23 05 29 00-0249  Four Bolt Steel Underground Clamp (Cooper B-Line B3134) (23 05 29 00-0175) 

. 

. 
 23 05 29 00-0250 EA 4" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 62.77 9.48 

    For Work In Restricted Working Space, Add  5.65 
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. 
 23 05 29 00-0251 EA 6" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 67.75 10.16 

    For Work In Restricted Working Space, Add  6.14 
. 

 23 05 29 00-0252 EA 8" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ......................................................................................... 113.32 10.84 
    For Work In Restricted Working Space, Add  6.50 

. 
 23 05 29 00-0253 EA 10" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 125.12 10.84 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0254 EA 12" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 177.27 12.19 
    For Work In Restricted Working Space, Add  7.31 

. 
 23 05 29 00-0255 EA 14" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 268.13 13.55 

    For Work In Restricted Working Space, Add  8.13 
. 

 23 05 29 00-0256 EA 16" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 358.29 16.25 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0257 EA 18" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 426.17 18.97 

    For Work In Restricted Working Space, Add  11.38 
. 

 23 05 29 00-0258 EA 20" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 617.63 20.33 
    For Work In Restricted Working Space, Add  12.19 

. 
 23 05 29 00-0259 EA 24" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 840.95 21.67 

    For Work In Restricted Working Space, Add  13.01 

XXXXXXX 
. 
 23 05 29 00-0260  Split Pipe Clamps And Rings (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0261  Adjustable Split Ring Swivel Hanger (Cooper B-Line B3171) (23 05 29 00-0260) 

Note: Type 6. 
. 
. 

 23 05 29 00-0262 EA  3/4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................ 34.34 12.45 
    For Work In Restricted Working Space, Add  7.48 

. 
 23 05 29 00-0263 EA  1" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 36.37 13.19 

    For Work In Restricted Working Space, Add  7.91 
. 

 23 05 29 00-0264 EA  1-1/4" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 39.78 14.65 
    For Work In Restricted Working Space, Add  8.79 

. 
 23 05 29 00-0265 EA  1-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 42.56 15.38 

    For Work In Restricted Working Space, Add  9.23 
. 

 23 05 29 00-0266 EA  2" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 45.61 16.12 
    For Work In Restricted Working Space, Add  9.67 

. 
 23 05 29 00-0267 EA  2-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 54.07 16.85 

    For Work In Restricted Working Space, Add  10.11 
. 

 23 05 29 00-0268 EA  3" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 58.67 17.58 
    For Work In Restricted Working Space, Add  10.55 

. 
 23 05 29 00-0269 EA  4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 75.42 19.79 

    For Work In Restricted Working Space, Add  11.87 
. 

 23 05 29 00-0270 EA  5" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 95.72 24.92 
    For Work In Restricted Working Space, Add  14.95 

. 
 23 05 29 00-0271 EA  6" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................. 125.06 29.31 

    For Work In Restricted Working Space, Add  17.59 

XXXXXXX 
. 
 23 05 29 00-0272  Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) (23 05 29 00-

0260) 
Note: Type 11. 

. 

. 
 23 05 29 00-0273 EA  1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 24.07 10.31 

    For Work In Restricted Working Space, Add  6.31 
. 

 23 05 29 00-0274 EA  3/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 25.32 10.31 
    For Work In Restricted Working Space, Add  6.59 

. 
 23 05 29 00-0275 EA  1" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 27.99 13.24 

    For Work In Restricted Working Space, Add  7.36 
. 

 23 05 29 00-0276 EA  1-1/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ....................................................................... 30.13 13.24 
    For Work In Restricted Working Space, Add  7.75 

. 
 23 05 29 00-0277 EA  1-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ....................................................................... 32.88 13.24 

    For Work In Restricted Working Space, Add  8.03 
. 

 23 05 29 00-0278 EA  2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 37.77 14.72 
    For Work In Restricted Working Space, Add  8.83 

. 
 23 05 29 00-0279 EA  2-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ....................................................................... 47.31 14.72 

    For Work In Restricted Working Space, Add  9.20 
. 

 23 05 29 00-0280 EA  3" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 51.84 16.19 
    For Work In Restricted Working Space, Add  9.60 

. 
 23 05 29 00-0281 EA  4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 55.55 17.66 

    For Work In Restricted Working Space, Add  10.51 

XXXXXXX 
. 
 23 05 29 00-0282  Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) (23 05 29 00-0260) 

Note: Type 12. 
. 
. 

 23 05 29 00-0283 EA  1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 24.07 10.31 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 05 29 00-0284 EA  3/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 25.32 11.04 

    For Work In Restricted Working Space, Add  6.59 
. 

 23 05 29 00-0285 EA  1" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 27.99 12.51 
    For Work In Restricted Working Space, Add  7.36 

. 
 23 05 29 00-0286 EA 1-1/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H).................................................................................... 30.13 13.24 

    For Work In Restricted Working Space, Add  7.75 
. 

 23 05 29 00-0287 EA 1-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H).................................................................................... 32.88 13.24 
    For Work In Restricted Working Space, Add  8.03 

. 
 23 05 29 00-0288 EA 2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 37.77 14.72 

    For Work In Restricted Working Space, Add  8.83 
. 

 23 05 29 00-0289 EA 2-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H).................................................................................... 47.31 15.45 
    For Work In Restricted Working Space, Add  9.20 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 29 Hangers and Supports for HVAC Piping and Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 23 - 42  County of San Mateo, Roofing 

. 
 23 05 29 00-0290 EA  3" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 51.84 16.19 

    For Work In Restricted Working Space, Add  9.60 

XXXXXXX 
. 
 23 05 29 00-0291  Pipe Straps (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0292  Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B-3180) (23 

05 29 00-0291) 
. 
. 

 23 05 29 00-0293 EA  1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................... 16.52 7.36 
    For Work In Restricted Working Space, Add  4.42 

. 
 23 05 29 00-0294 EA  3/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................... 17.29 8.83 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0295 EA  1" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 18.15 8.83 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 05 29 00-0296 EA  1-1/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 19.20 8.83 

    For Work In Restricted Working Space, Add  5.19 
. 

 23 05 29 00-0297 EA  1-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 20.35 10.31 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0298 EA  2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 22.84 10.31 

    For Work In Restricted Working Space, Add  5.89 
. 

 23 05 29 00-0299 EA  2-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 26.82 10.31 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 05 29 00-0300 EA  3" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 32.79 10.31 

    For Work In Restricted Working Space, Add  6.79 
. 

 23 05 29 00-0301 EA 4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 38.71 13.24 
    For Work In Restricted Working Space, Add  7.95 

. 
 23 05 29 00-0302 EA 6" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 46.27 14.72 

    For Work In Restricted Working Space, Add  8.83 
. 

 23 05 29 00-0303 EA 8" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 56.09 16.19 
    For Work In Restricted Working Space, Add  9.71 

XXXXXXX 
. 
 23 05 29 00-0304  Two Hole Copper-Clad Pipe Straps (23 05 29 00-0291) 

. 

. 
 23 05 29 00-0305 EA  1/2" Two Hole Copper-Clad Pipe Strap .................................................................................................................................. 8.00  

    For Work In Restricted Working Space, Add  2.21 
. 

 23 05 29 00-0306 EA  3/4" Two Hole Copper-Clad Pipe Strap .................................................................................................................................. 8.47  
    For Work In Restricted Working Space, Add  2.32 

. 
 23 05 29 00-0307 EA  1" Two Hole Copper-Clad Pipe Strap ..................................................................................................................................... 9.40  

    For Work In Restricted Working Space, Add  2.43 
. 

 23 05 29 00-0308 EA 1-1/4" Two Hole Copper-Clad Pipe Strap ............................................................................................................................. 10.37  
    For Work In Restricted Working Space, Add  2.54 

. 
 23 05 29 00-0309 EA 1-1/2" Two Hole Copper-Clad Pipe Strap ............................................................................................................................. 11.09  

    For Work In Restricted Working Space, Add  2.65 
. 

 23 05 29 00-0310 EA 2" Two Hole Copper-Clad Pipe Strap ................................................................................................................................... 12.03  
    For Work In Restricted Working Space, Add  2.87 

XXXXXXX 
. 
 23 05 29 00-0311  One Hole Galvanized Steel Pipe Straps (23 05 29 00-0291) 

. 

. 
 23 05 29 00-0312 EA  1/2" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ....................................................................................................... 3.25  

    For Work In Restricted Working Space, Add  0.74 
. 

 23 05 29 00-0313 EA  3/4" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ....................................................................................................... 3.76  
    For Work In Restricted Working Space, Add  0.79 

. 
 23 05 29 00-0314 EA  1" One Hole Galvanized Steel Pipe Strap (Anvil 185D) .......................................................................................................... 4.05  

    For Work In Restricted Working Space, Add  0.85 
. 

 23 05 29 00-0315 EA  1-1/4" Galvanized Steel Strap, 1 Hole .................................................................................................................................... 4.37  
    For Work In Restricted Working Space, Add  0.92 

. 
 23 05 29 00-0316 EA  1-1/2" Galvanized Steel Strap, 1 Hole .................................................................................................................................... 4.71  

    For Work In Restricted Working Space, Add  1.01 
. 

 23 05 29 00-0317 EA  2" Galvanized Steel Strap, 1 Hole ........................................................................................................................................... 5.23  
    For Work In Restricted Working Space, Add  1.10 

XXXXXXX 
. 
 23 05 29 00-0318  Pipe and Equipment Support Brackets (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0319  Pipe and Equipment Supports, Light Duty Welded Steel Bracket (Cooper B-

Line B3068) (23 05 29 00-0318) 
Note: Up to 750# load. 

. 

. 
 23 05 29 00-0320 EA 9" x 9" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................... 113.35 16.25 

    For Galvanized, Add  16.17 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0321 EA 13" x 13" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ........................................................... 114.82 16.25 

    For Galvanized, Add  16.46 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0322 EA 19" x 19" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ........................................................... 120.67 16.25 

    For Galvanized, Add  17.63 
    For Work In Restricted Working Space, Add  9.76 

XXXXXXX 
. 
 23 05 29 00-0323  Pipe and Equipment Supports, Medium Duty Welded Steel Bracket 

(Cooper B-Line B3066) (23 05 29 00-0318) 
Note: Up to 1500# load. 
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. 

. 
 23 05 29 00-0324 EA 12" Wide x 18" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 256.17 16.25 

    For Galvanized, Add  44.73 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0325 EA 18" Wide x 24" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 298.21 16.25 

    For Galvanized, Add  53.14 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0326 EA 24" Wide x 30" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 383.94 16.25 

    For Galvanized, Add  70.28 
    For Work In Restricted Working Space, Add  9.76 

XXXXXXX 
. 
 23 05 29 00-0327  Pipe Alignment Guide (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0328  Pipe Alignment Guide, 1" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0329 EA 1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1/2) ................................................................. 838.94 25.74 

. 
 23 05 29 00-0330 EA 3/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3/4) ................................................................. 840.29 26.42 

. 
 23 05 29 00-0331 EA 1" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1) ....................................................................... 841.64 27.10 

. 
 23 05 29 00-0332 EA 1-1/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/4) ........................................................... 843.00 27.77 

. 
 23 05 29 00-0333 EA 1-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/2) ........................................................... 921.06 28.45 

. 
 23 05 29 00-0334 EA 2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2) ....................................................................... 938.41 31.16 

. 
 23 05 29 00-0335 EA 2-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2-1/2) ........................................................... 940.44 32.18 

. 
 23 05 29 00-0336 EA 3" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3) ....................................................................... 942.47 33.19 

. 
 23 05 29 00-0337 EA 4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-4) ....................................................................... 997.42 35.22 

. 
 23 05 29 00-0338 EA 5" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-5) .................................................................... 1,160.82 44.71 

. 
 23 05 29 00-0339 EA 6" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-6) .................................................................... 1,179.78 54.19 

. 
 23 05 29 00-0340 EA 8" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-8) .................................................................... 1,325.43 67.74 

. 
 23 05 29 00-0341 EA 10" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-10) ................................................................ 2,478.91 81.29 

. 
 23 05 29 00-0342 EA 12" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-12) ................................................................ 3,782.51 108.39 

. 
 23 05 29 00-0343 EA 14" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-14) ................................................................ 4,653.25 135.49 

. 
 23 05 29 00-0344 EA 16" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-16) ................................................................ 5,606.16 151.74 

. 
 23 05 29 00-0345 EA 18" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-18) ................................................................ 6,043.07 169.36 

. 
 23 05 29 00-0346 EA 20" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-20) ................................................................ 6,413.53 193.75 

. 
 23 05 29 00-0347 EA 24" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-24) ................................................................ 8,107.07 203.23 

XXXXXXX 
. 
 23 05 29 00-0348  Pipe Alignment Guide, 1-1/2" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0349 EA 1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1/2) ........................................................... 840.29 26.42 

. 
 23 05 29 00-0350 EA 3/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3/4) ........................................................... 918.34 27.10 

. 
 23 05 29 00-0351 EA 1" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1) ................................................................. 919.70 27.77 

. 
 23 05 29 00-0352 EA 1-1/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/4) .................................................... 921.06 28.45 

. 
 23 05 29 00-0353 EA 1-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/2) .................................................... 922.41 29.13 

. 
 23 05 29 00-0354 EA 2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2) ................................................................. 939.76 31.84 

. 
 23 05 29 00-0355 EA 2-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2-1/2) .................................................... 941.79 32.86 

. 
 23 05 29 00-0356 EA 3" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3) ................................................................. 994.70 33.88 

. 
 23 05 29 00-0357 EA 4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-4) ................................................................. 998.76 35.91 

. 
 23 05 29 00-0358 EA 5" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-5) .............................................................. 1,162.85 45.72 

. 
 23 05 29 00-0359 EA 6" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-6) .............................................................. 1,182.49 55.55 

. 
 23 05 29 00-0360 EA 8" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-8) .............................................................. 1,328.81 69.44 

. 
 23 05 29 00-0361 EA 10" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-10) .......................................................... 2,482.97 83.32 

. 
 23 05 29 00-0362 EA 12" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-12) .......................................................... 3,787.93 111.10 

. 
 23 05 29 00-0363 EA 14" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-14) .......................................................... 4,660.03 138.87 

. 
 23 05 29 00-0364 EA 16" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-16) .......................................................... 5,614.30 155.81 

. 
 23 05 29 00-0365 EA 18" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-18) .......................................................... 6,051.20 173.42 

. 
 23 05 29 00-0366 EA 20" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-20) .......................................................... 6,423.02 198.49 

. 
 23 05 29 00-0367 EA 24" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-24) .......................................................... 8,117.23 208.31 

XXXXXXX 
. 
 23 05 29 00-0368  Pipe Alignment Guide, 2" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0369 EA 1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1/2) ................................................................. 918.34 27.10 

. 
 23 05 29 00-0370 EA 3/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3/4) ................................................................. 931.63 27.77 

. 
 23 05 29 00-0371 EA 1" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1) ....................................................................... 932.99 28.45 

. 
 23 05 29 00-0372 EA 1-1/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/4) ........................................................... 934.34 29.13 

. 
 23 05 29 00-0373 EA 1-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/2) ........................................................... 935.69 29.81 

. 
 23 05 29 00-0374 EA 2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2) ....................................................................... 991.99 32.52 

. 
 23 05 29 00-0375 EA 2-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2-1/2) ........................................................... 994.70 33.88 

. 
 23 05 29 00-0376 EA 3" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3) ....................................................................... 996.40 34.72 

. 
 23 05 29 00-0377 EA 4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-4) .................................................................... 1,144.55 36.58 

. 
 23 05 29 00-0378 EA 5" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-5) .................................................................... 1,164.88 46.74 

. 
 23 05 29 00-0379 EA 6" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-6) .................................................................... 1,303.75 56.91 

. 
 23 05 29 00-0380 EA 8" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-8) .................................................................... 1,463.51 71.13 

. 
 23 05 29 00-0381 EA 10" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-10) ................................................................ 2,487.03 85.36 

. 
 23 05 29 00-0382 EA 12" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-12) ................................................................ 3,793.35 113.81 

. 
 23 05 29 00-0383 EA 14" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-14) ................................................................ 4,666.80 142.26 

. 
 23 05 29 00-0384 EA 16" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-16) ................................................................ 5,622.12 159.72 

. 
 23 05 29 00-0385 EA 18" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-18) ................................................................ 6,060.01 177.82 

. 
 23 05 29 00-0386 EA 20" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-20) ................................................................ 6,432.50 203.23 

. 
 23 05 29 00-0387 EA 24" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-24) ................................................................ 8,127.40 213.39 

XXXXXXX 
. 
 23 05 29 00-0388  Pipe Alignment Guide, 2-1/2" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0389 EA 1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1/2) ........................................................... 931.63 27.77 
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. 
 23 05 29 00-0390 EA 3/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3/4) ........................................................... 983.87 28.45 

. 
 23 05 29 00-0391 EA 1" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1) ................................................................. 985.22 29.13 

. 
 23 05 29 00-0392 EA 1-1/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/4)..................................................... 986.57 29.81 

. 
 23 05 29 00-0393 EA 1-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/2)..................................................... 987.93 30.49 

. 
 23 05 29 00-0394 EA 2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2) ................................................................. 993.35 33.19 

. 
 23 05 29 00-0395 EA 2-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2-1/2)..................................................... 996.40 34.72 

. 
 23 05 29 00-0396 EA 3" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3) .............................................................. 1,142.52 35.56 

. 
 23 05 29 00-0397 EA 4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-4) .............................................................. 1,145.91 37.25 

. 
 23 05 29 00-0398 EA 5" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-5) .............................................................. 1,284.78 47.42 

. 
 23 05 29 00-0399 EA 6" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-6) .............................................................. 1,306.46 58.26 

. 
 23 05 29 00-0400  8" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-8) .............................................................. 2,461.97 72.82 

. 
 23 05 29 00-0401 EA 10" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-10) .......................................................... 3,740.51 87.39 

. 
 23 05 29 00-0402 EA 12" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-12) .......................................................... 4,615.32 116.52 

. 
 23 05 29 00-0403 EA 14" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-14) .......................................................... 4,674.40 145.65 

. 
 23 05 29 00-0404 EA 16" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-16) .......................................................... 5,630.55 163.94 

. 
 23 05 29 00-0405 EA 18" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-18) .......................................................... 6,068.81 182.23 

. 
 23 05 29 00-0406 EA 20" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-20) .......................................................... 6,442.66 208.31 

. 
 23 05 29 00-0407 EA 24" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-24) .......................................................... 8,138.23 218.81 

XXXXXXX 
. 
 23 05 29 00-0408  Pipe Alignment Guide, 3" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0409 EA 1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1/2) ................................................................. 983.87 28.45 

. 
 23 05 29 00-0410 EA 3/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3/4) ................................................................. 985.22 29.13 

. 
 23 05 29 00-0411 EA 1" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1) ....................................................................... 986.57 29.81 

. 
 23 05 29 00-0412 EA 1-1/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/4) ........................................................... 987.93 30.49 

. 
 23 05 29 00-0413 EA 1-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/2) ........................................................... 989.29 31.16 

. 
 23 05 29 00-0414 EA 2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2) .................................................................... 1,139.13 33.88 

. 
 23 05 29 00-0415 EA 2-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2-1/2) ........................................................ 1,142.52 35.56 

. 
 23 05 29 00-0416 EA 3" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3) .................................................................... 1,144.55 36.58 

. 
 23 05 29 00-0417 EA 4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-4) .................................................................... 1,266.35 38.21 

. 
 23 05 29 00-0418 EA 5" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-5) .................................................................... 1,287.49 48.77 

. 
 23 05 29 00-0419 EA 6" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-6) .................................................................... 1,440.48 59.61 

. 
 23 05 29 00-0420 EA 8" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-8) .................................................................... 2,465.36 74.52 

. 
 23 05 29 00-0421 EA 10" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-10) ................................................................ 3,744.57 89.43 

. 
 23 05 29 00-0422 EA 12" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-12) ................................................................ 4,620.73 119.23 

. 
 23 05 29 00-0423 EA 14" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-14) ................................................................ 4,681.18 149.04 

. 
 23 05 29 00-0424 EA 16" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-16) ................................................................ 5,638.68 168.01 

. 
 23 05 29 00-0425 EA 18" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-18) ................................................................ 6,076.94 186.29 

. 
 23 05 29 00-0426 EA 20" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-20) ................................................................ 6,452.83 213.39 

. 
 23 05 29 00-0427 EA 24" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-24) ................................................................ 8,149.07 224.23 

XXXXXXX 
. 
 23 05 29 00-0428  Pipe Alignment Guide, 3-1/2" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0429 EA 1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1/2) ........................................................... 985.22 29.13 

. 
 23 05 29 00-0430 EA 3/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3/4) ........................................................ 1,131.00 29.81 

. 
 23 05 29 00-0431 EA 1" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1) .............................................................. 1,132.36 30.49 

. 
 23 05 29 00-0432 EA 1-1/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/4).................................................. 1,133.72 31.16 

. 
 23 05 29 00-0433 EA 1-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/2).................................................. 1,135.07 31.84 

. 
 23 05 29 00-0434 EA 2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2) .............................................................. 1,140.83 34.72 

. 
 23 05 29 00-0435 EA 2-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2-1/2).................................................. 1,144.28 36.45 

. 
 23 05 29 00-0436 EA 3" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3) .............................................................. 1,264.93 37.50 

. 
 23 05 29 00-0437 EA 4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-4) .............................................................. 1,268.52 39.29 

. 
 23 05 29 00-0438 EA 5" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-5) .............................................................. 1,421.51 50.13 

. 
 23 05 29 00-0439 EA 6" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-6) .............................................................. 2,438.26 60.97 

. 
 23 05 29 00-0440 EA 8" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-8) .............................................................. 3,718.16 76.21 

. 
 23 05 29 00-0441 EA 10" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-10) .......................................................... 4,566.42 91.66 

. 
 23 05 29 00-0442 EA 12" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-12) .......................................................... 5,546.54 121.94 

. 
 23 05 29 00-0443 EA 14" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-14) .......................................................... 5,608.19 152.76 

. 
 23 05 29 00-0444 EA 16" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-16) .......................................................... 6,067.42 172.07 

. 
 23 05 29 00-0445 EA 18" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-18) .......................................................... 6,408.11 191.04 

. 
 23 05 29 00-0446 EA 20" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-20) .......................................................... 8,136.88 218.14 

XXXXXXX 
. 
 23 05 29 00-0447  Pipe Alignment Guide, 4" Insulation (23 05 29 00-0327) 

. 

. 
 23 05 29 00-0448 EA 1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1/2) .............................................................. 1,131.00 29.81 

. 
 23 05 29 00-0449 EA 3/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3/4) .............................................................. 1,132.36 30.49 

. 
 23 05 29 00-0450 EA 1" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1) .................................................................... 1,133.72 31.16 

. 
 23 05 29 00-0451 EA 1-1/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/4) ........................................................ 1,135.07 31.84 

. 
 23 05 29 00-0452 EA 1-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/2) ........................................................ 1,136.42 32.52 

. 
 23 05 29 00-0453 EA 2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2) .................................................................... 1,261.07 35.56 

. 
 23 05 29 00-0454 EA 2-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2-1/2) ........................................................ 1,264.46 37.25 

. 
 23 05 29 00-0455 EA 3" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3) .................................................................... 1,266.76 38.41 

. 
 23 05 29 00-0456 EA 4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-4) .................................................................... 1,401.86 40.31 

. 
 23 05 29 00-0457 EA 5" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-5) .................................................................... 2,419.29 51.49 

. 
 23 05 29 00-0458 EA 6" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-6) .................................................................... 2,440.97 62.33 

. 
 23 05 29 00-0459 EA 8" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-8) .................................................................... 3,721.54 77.91 

. 
 23 05 29 00-0460 EA 10" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-10) ................................................................ 4,571.42 94.16 

. 
 23 05 29 00-0461 EA 12" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-12) ................................................................ 5,552.64 124.99 

. 
 23 05 29 00-0462 EA 14" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-14) ................................................................ 6,015.98 155.81 

. 
 23 05 29 00-0463 EA 16" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-16) ................................................................ 6,378.31 176.13 

. 
 23 05 29 00-0464 EA 18" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-18) ................................................................ 8,093.52 196.45 
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XXXXXXX 
. 
 23 05 29 00-0465  Sway Bracing For No Hub Pipe (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0466 EA  1-1/2" Sway Bracing ........................................................................................................................................................... 162.46 17.88 

    For Work In Restricted Working Space, Add  10.70 
. 

 23 05 29 00-0467 EA  2" Sway Bracing ................................................................................................................................................................. 167.46 18.83 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 05 29 00-0468 EA  3" Sway Bracing ................................................................................................................................................................. 173.52 19.91 

    For Work In Restricted Working Space, Add  11.96 
. 

 23 05 29 00-0469 EA  4" Sway Bracing ................................................................................................................................................................. 196.95 22.63 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 05 29 00-0470 EA  6" Sway Bracing ................................................................................................................................................................. 289.09 33.88 

    For Work In Restricted Working Space, Add  20.32 
. 

 23 05 29 00-0471 EA  8" Sway Bracing ................................................................................................................................................................. 321.06 42.27 
    For Work In Restricted Working Space, Add  25.40 

. 
 23 05 29 00-0472 EA  10" Sway Bracing ............................................................................................................................................................... 363.43 56.50 

    For Work In Restricted Working Space, Add  33.87 

XXXXXXX 
. 
 23 05 29 00-0473  Pipe Stand With Adjustable Saddle (Cooper B-Line B3088T-18 Base, 

B3093 Adjustable Pipe Saddle) (23 05 29 00-0001) 
Note: Heights listed is total for base and adjustable saddle 

. 

. 
 23 05 29 00-0474 EA 23" to 28" High Pipe Stand With Adjustable Saddle For 1-1/4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 340.17 13.55 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 05 29 00-0475 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 1-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 348.25 14.91 
    For Work In Restricted Working Space, Add  8.94 

. 
 23 05 29 00-0476 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 692.15 16.94 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 05 29 00-0477 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 842.46 18.97 
    For Work In Restricted Working Space, Add  11.38 

. 
 23 05 29 00-0478 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 3" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 853.88 21.00 
    For Work In Restricted Working Space, Add  12.60 

. 
 23 05 29 00-0479 EA 25" to 29" High Pipe Stand With Adjustable Saddle For 3-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 940.19 23.71 
    For Work In Restricted Working Space, Add  14.23 

. 
 23 05 29 00-0480 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,119.32 25.74 
    For Work In Restricted Working Space, Add  15.45 

. 
 23 05 29 00-0481 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 5" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,133.08 27.77 
    For Work In Restricted Working Space, Add  16.67 

. 
 23 05 29 00-0482 EA 26" to 31" High Pipe Stand With Adjustable Saddle For 6" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,150.71 30.49 
    For Work In Restricted Working Space, Add  18.29 

. 
 23 05 29 00-0483 EA 28" to 33" High Pipe Stand With Adjustable Saddle For 8" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,199.22 33.19 
    For Work In Restricted Working Space, Add  19.92 

. 
 23 05 29 00-0484 EA 29" to 34" High Pipe Stand With Adjustable Saddle For 10" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,285.90 36.58 
    For Work In Restricted Working Space, Add  21.95 

. 
 23 05 29 00-0485 EA 30" to 35" High Pipe Stand With Adjustable Saddle For 12" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,325.45 40.64 
    For Work In Restricted Working Space, Add  24.39 

. 
 23 05 29 00-0486 EA 32" to 37" High Pipe Stand With Adjustable Saddle For 14" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,613.54 44.71 
    For Work In Restricted Working Space, Add  26.83 

. 
 23 05 29 00-0487 EA 33" to 38" High Pipe Stand With Adjustable Saddle For 16" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,761.92 50.13 
    For Work In Restricted Working Space, Add  30.08 

. 
 23 05 29 00-0488 EA 35" to 40" High Pipe Stand With Adjustable Saddle For 18" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 2,480.80 55.55 
    For Work In Restricted Working Space, Add  33.33 

. 
 23 05 29 00-0489 EA 36" to 41" High Pipe Stand With Adjustable Saddle For 20" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 3,061.39 60.97 
    For Work In Restricted Working Space, Add  36.58 

. 
 23 05 29 00-0490 EA 39" to 44" High Pipe Stand With Adjustable Saddle For 24" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 3,679.13 66.39 
    For Work In Restricted Working Space, Add  39.83 

XXXXXXX 
. 
 23 05 29 00-0491  Channel Mounted Cushion Clamp (23 05 29 00-0001) 

Note: Includes fastening into channel. 
. 
. 

 23 05 29 00-0492 EA 1/2" Channel Mounted Cushion Clamp For 3/8" Pipe (Cooper B-Line BVT050) ................................................................... 15.31 6.10 
. 

 23 05 29 00-0493 EA 5/8" Channel Mounted Cushion Clamp For 1/2" Pipe (Cooper B-Line BVT062) ................................................................... 16.12 6.78 
. 

 23 05 29 00-0494 EA 7/8" Channel Mounted Cushion Clamp For 3/4" Pipe (Cooper B-Line BVT087) ................................................................... 17.62 7.11 
. 

 23 05 29 00-0495 EA 1-1/8" Channel Mounted Cushion Clamp For 1" Pipe (Cooper B-Line BVT112) ................................................................... 18.78 7.45 
. 

 23 05 29 00-0496 EA 1-3/8" Channel Mounted Cushion Clamp For 1-1/4" Pipe (Cooper B-Line BVT137) ............................................................ 20.85 8.13 
. 

 23 05 29 00-0497 EA 1-5/8" Channel Mounted Cushion Clamp For 1-1/2" Pipe (Cooper B-Line BVT162) ............................................................ 22.94 8.47 
. 

 23 05 29 00-0498 EA 2-1/8" Channel Mounted Cushion Clamp For 2" Pipe (Cooper B-Line BVT212) ................................................................... 27.87 8.81 
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. 
 23 05 29 00-0499 EA 2-5/8" Channel Mounted Cushion Clamp For 2-1/2" Pipe (Cooper B-Line BVT262) ............................................................ 30.67 9.48 

. 
 23 05 29 00-0500 EA 3-1/8" Channel Mounted Cushion Clamp For 3" Pipe (Cooper B-Line BVT312) ................................................................... 37.21 10.84 

. 
 23 05 29 00-0501 EA 4-1/8" Channel Mounted Cushion Clamp For 4" Pipe (Cooper B-Line BVT412) ................................................................... 53.93 12.19 

XXXXXXX 
. 
 23 05 29 00-0502  Galvanized Steel Cushion Tube Clamp (KMC) (23 05 29 00-0001) 

Note: Excludes fastening bolt and drilling if necessary. 
. 
. 

 23 05 29 00-0503 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/8" Pipe ....................................................................... 4.94  
Note: 19/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0504 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/8" Pipe ....................................................................... 5.07  

Note: 23/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0505 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1/2" Pipe ....................................................................... 5.15  
Note: 23/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0506 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1/2" Pipe ....................................................................... 5.37  

Note: 27/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0507 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/4" Pipe ....................................................................... 5.11  
Note: 27/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0508 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/4" Pipe ....................................................................... 5.50  

Note: 31/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0509 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1" Pipe ....................................................................... 5.26  
Note: 31/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0510 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1" Pipe ....................................................................... 5.74  

Note: 1-1/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0511 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1" Pipe .......................................................................... 5.76  
Note: 1-5/32" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0512 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/4" Pipe ................................................................ 5.48  

Note: 1-3/32" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0513 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/4" Pipe ................................................................ 5.70  
Note: 1-7/32" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0514 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/4" Pipe ................................................................... 6.37  

Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0515 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/2" Pipe ................................................................ 5.72  
Note: 1-5/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0516 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/2" Pipe ................................................................ 6.15  

Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0517 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/2" Pipe ................................................................... 6.87  
Note: 1-13/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0518 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2" Pipe ....................................................................... 6.93  

Note: 1-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0519 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2" Pipe ....................................................................... 7.32  
Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0520 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2" Pipe .......................................................................... 8.10  

Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0521 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2-1/2" Pipe ................................................................ 8.34  
Note: 1-11/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0522 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2-1/2" Pipe ................................................................ 9.51  

Note: 1-13/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0523 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2-1/2" Pipe ................................................................... 9.60  
Note: 1-15/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0524 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3" Pipe ....................................................................... 8.58  

Note: 1-15/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0525 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3" Pipe ....................................................................... 9.51  
Note: 2-1/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0526 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3" Pipe ........................................................................ 10.07  

Note: 2-3/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0527 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3-1/2" Pipe ................................................................ 8.88  
Note: 2-3/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0528 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3-1/2" Pipe ................................................................ 9.44  

Note: 2-5/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0529 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3-1/2" Pipe ................................................................. 11.63  
Note: 2-7/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0530 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 4" Pipe ............................................................................. 8.82  

Note: 2-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0531 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 4" Pipe ............................................................................. 9.64  
Note: 2-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0532 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 4" Pipe .............................................................................. 12.11  

Note: 2-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

XXXXXXX 
. 
 23 05 29 00-0533  Rooftop Pipe Supports (23 05 29 00-0001) 

Note: Excludes pipe/conduit clamps and straps. 
. 
. 
 23 05 29 00-0534  Rooftop Support Base (23 05 29 00-0533) 

. 

. 
 23 05 29 00-0535 EA 4" x 6" x 4.8" Rooftop Support Base (Cooper B-Line Dura-Blok DBM) ................................................................................. 48.40 11.04 

. 
 23 05 29 00-0536 EA 4" x 6" x 9.6" Rooftop Support Base (Cooper B-Line Dura-Blok DBP) .................................................................................. 67.40 14.72 

XXXXXXX 
. 
 23 05 29 00-0537  Rooftop Support Base With 14 Gauge Galvanized Channel (23 05 29 00-0533) 

. 

. 
 23 05 29 00-0538 EA 5" x 6" x 4.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB5) ........................ 54.96 11.04 

. 
 23 05 29 00-0539 EA 5" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB10) ...................... 78.05 14.72 

. 
 23 05 29 00-0540 EA 5" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB20) .................. 143.88 18.40 

. 
 23 05 29 00-0541 EA 5" x 6" x 30.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB30) .................. 198.76 22.08 

. 
 23 05 29 00-0542 EA 5" x 6" x 41.4" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB40) .................. 275.11 25.75 

. 
 23 05 29 00-0543 EA 5" x 6" x 52" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB48) ..................... 290.20 29.43 
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XXXXXXX 
. 
 23 05 29 00-0544  Rooftop Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0533) 

. 

. 
 23 05 29 00-0545 EA 6-7/16" x 6" x 9.6" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB610) ............ 95.45 14.72 

. 
 23 05 29 00-0546 EA 6-7/16" x 6" x 20.2" Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB620) ..................... 151.64 18.40 

. 
 23 05 29 00-0547 EA 6-7/16" x 6" x 30.8" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB630) ........ 201.87 22.08 

. 
 23 05 29 00-0548 EA 6-7/16" x 6" x 41.4" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB640) ........ 275.29 25.75 

. 
 23 05 29 00-0549 EA 6-7/16" x 6" x 52" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB648) ........... 309.50 22.08 

XXXXXXX 
. 
 23 05 29 00-0550  Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0533) 

. 

. 
 23 05 29 00-0551 EA 5-5/8" x 6" x 28" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-28) ........................................................................................................................................................................... 159.81 22.08 
. 

 23 05 29 00-0552 EA 5-5/8" x 6" x 36" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-36) ........................................................................................................................................................................... 182.03 25.75 

. 
 23 05 29 00-0553 EA 5-5/8" x 6" x 42" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-42) ........................................................................................................................................................................... 189.32 29.43 
. 

 23 05 29 00-0554 EA 5-5/8" x 6" x 50" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-50) ........................................................................................................................................................................... 207.25 33.11 

. 
 23 05 29 00-0555 EA 5-5/8" x 6" x 60" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-60) ........................................................................................................................................................................... 265.08 36.79 

XXXXXXX 
. 
 23 05 29 00-0556  Rooftop Pipe Support Base And Rod (23 05 29 00-0533) 

. 

. 
 23 05 29 00-0557 EA 9.69" To 11.19" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1/2CT) ............................. 116.05 14.72 

. 
 23 05 29 00-0558 EA 9.84" To 11.34" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-3/4CT) ............................. 116.05 14.72 

. 
 23 05 29 00-0559 EA 9.95" To 11.45" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1CT) ................................ 116.71 14.72 

. 
 23 05 29 00-0560 EA 10.13" To 11.63" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/4CT) ........................ 124.73 18.40 

. 
 23 05 29 00-0561 EA 10.28" To 11.78" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/2CT) ........................ 119.97 18.40 

. 
 23 05 29 00-0562 EA 10.53" To 12.03" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-2CT) .............................. 126.08 18.40 

XXXXXXX 
. 
 23 05 29 00-0563  Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed 

Height Roller Assembly (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0564 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR2-3 1/2) ............................................................................................................................ 147.23 14.72 

. 
 23 05 29 00-0565 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR4-6) .................................................................................................................................. 164.33 14.72 
. 

 23 05 29 00-0566 EA 8.34" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR8-10) ................................................................................................................................ 215.39 18.40 

. 
 23 05 29 00-0567 EA 9.38" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR12-14) .............................................................................................................................. 285.27 18.40 
. 

 23 05 29 00-0568 EA 9.78" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR16-20) .............................................................................................................................. 389.05 18.40 

XXXXXXX 
. 
 23 05 29 00-0569  Rooftop Support Base And Adjustable Height Roller Assembly (23 05 29 00-0533) 

Note: Includes base, two zinc all threaded rod risers and pipe roller. 
. 
. 

 23 05 29 00-0570 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Roller Assembly (Cooper B-Line Dura-
Blok DBR10-12) ................................................................................................................................................................. 183.49 22.08 

XXXXXXX 
. 
 23 05 29 00-0571  Rooftop Support Base And Adjustable Height Channel Assembly (23 05 29 00-0533) 

Note: Includes base, two zinc all threaded rod and 14 gauge slotted channel. 
. 
. 

 23 05 29 00-0572 EA Up To 8" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line Dura-
Blok DBE10-8) ................................................................................................................................................................... 120.29 18.40 

. 
 23 05 29 00-0573 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 

Dura-Blok DBE10-12) ........................................................................................................................................................ 163.95 22.08 
. 

 23 05 29 00-0574 EA Up To 16" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 
Dura-Blok DBE10-16) ........................................................................................................................................................ 182.82 25.75 

XXXXXXX 
. 
 23 05 29 00-0575  Rooftop Support Bases With Channel Support And Risers Assembly (23 05 29 00-

0533) 
Note: Includes two support bases, two 12 gauge galvanized channel risers and one 12 gauge galvanized channel 
support. Dimensions are "overall" (height x width x length). 

. 

. 
 23 05 29 00-0576 EA 23" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2318DS) ............................................................................................................................................................... 441.53 29.43 
. 

 23 05 29 00-0577 EA 29" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2918DS) ............................................................................................................................................................... 446.45 29.43 

. 
 23 05 29 00-0578 EA 41" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4118DS) ............................................................................................................................................................... 463.70 29.43 
. 

 23 05 29 00-0579 EA 53" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5318DS) ............................................................................................................................................................... 503.31 29.43 

. 
 23 05 29 00-0580 EA 23" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2324DS) ............................................................................................................................................................... 432.75 29.43 
. 

 23 05 29 00-0581 EA 29" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2924DS) ............................................................................................................................................................... 449.26 29.43 

. 
 23 05 29 00-0582 EA 41" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4124DS) ............................................................................................................................................................... 466.51 29.43 
. 

 23 05 29 00-0583 EA 53" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5324DS) ............................................................................................................................................................... 506.10 29.43 
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. 
 23 05 29 00-0584 EA 23" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2336DS) ............................................................................................................................................................... 452.37 29.43 
. 

 23 05 29 00-0585 EA 29" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2936DS) ............................................................................................................................................................... 458.13 29.43 

. 
 23 05 29 00-0586 EA 41" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4136DS) ............................................................................................................................................................... 475.05 29.43 
. 

 23 05 29 00-0587 EA 53" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5336DS) ............................................................................................................................................................... 514.82 29.43 

. 
 23 05 29 00-0588 EA 23" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2348DS) ............................................................................................................................................................... 472.42 29.43 
. 

 23 05 29 00-0589 EA 29" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2948DS) ............................................................................................................................................................... 477.67 29.43 

. 
 23 05 29 00-0590 EA 41" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4148DS) ............................................................................................................................................................... 494.60 29.43 
. 

 23 05 29 00-0591 EA 53" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5348DS) ............................................................................................................................................................... 534.36 29.43 

XXXXXXX 
. 
 23 05 29 00-0592  Threaded Rod, Accessories And Attachments (23 05 29) 

. 

. 
 23 05 29 00-0593  Threaded Rod And Rod Accessories (23 05 29 00-0592) 

. 

. 
 23 05 29 00-0594  Threaded Rod (23 05 29 00-0593) 

Note: Fully threaded. 
. 
. 

 23 05 29 00-0595 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.61 0.92 
    For Galvanized, Add  0.71 
    For Zinc Plated, Add  0.50 
    For Work In Restricted Working Space, Add  0.55 

. 
 23 05 29 00-0596 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.78 0.99 

    For Galvanized, Add  1.13 
    For Zinc Plated, Add  0.80 
    For Work In Restricted Working Space, Add  0.59 

. 
 23 05 29 00-0597 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 6.39 1.02 

    For Galvanized, Add  1.74 
    For Zinc Plated, Add  1.24 
    For Work In Restricted Working Space, Add  0.61 

. 
 23 05 29 00-0598 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.02 1.05 

    For Galvanized, Add  3.17 
    For Zinc Plated, Add  2.26 
    For Work In Restricted Working Space, Add  0.63 

. 
 23 05 29 00-0599 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.87 1.09 

    For Galvanized, Add  3.48 
    For Zinc Plated, Add  2.48 
    For Work In Restricted Working Space, Add  0.65 

. 
 23 05 29 00-0600 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 14.68 1.22 

    For Galvanized, Add  4.89 
    For Zinc Plated, Add  3.49 
    For Work In Restricted Working Space, Add  0.74 

. 
 23 05 29 00-0601 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 18.16 1.36 

    For Galvanized, Add  6.17 
    For Zinc Plated, Add  4.40 
    For Work In Restricted Working Space, Add  0.82 

XXXXXXX 
. 
 23 05 29 00-0602  Rod Couplings (23 05 29 00-0593) 

. 

. 
 23 05 29 00-0603 EA 3/8" Diameter, Threaded Rod Coupling Nut.......................................................................................................................... 10.25  

    For Work In Restricted Working Space, Add  2.71 
. 

 23 05 29 00-0604 EA 1/2" Diameter, Threaded Rod Coupling Nut.......................................................................................................................... 11.56  
    For Work In Restricted Working Space, Add  3.01 

. 
 23 05 29 00-0605 EA 5/8" Diameter, Threaded Rod Coupling Nut.......................................................................................................................... 14.01  

    For Work In Restricted Working Space, Add  3.39 
. 

 23 05 29 00-0606 EA 3/4" Diameter, Threaded Rod Coupling Nut.......................................................................................................................... 16.57  
    For Work In Restricted Working Space, Add  3.70 

. 
 23 05 29 00-0607 EA 7/8" Diameter, Threaded Rod Coupling Nut.......................................................................................................................... 22.66  

    For Work In Restricted Working Space, Add  4.07 
. 

 23 05 29 00-0608 EA 1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 26.84  
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0609 EA 1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 46.91  

    For Work In Restricted Working Space, Add  5.42 

XXXXXXX 
. 
 23 05 29 00-0610  Flat Washers (23 05 29 00-0593) 

Note: Zinc plated. 
. 
. 

 23 05 29 00-0611 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.72 0.29 
    For Galvanized, Add  0.03 
    For Work In Restricted Working Space, Add  0.18 

. 
 23 05 29 00-0612 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.92 0.29 

    For Galvanized, Add  0.06 
    For Work In Restricted Working Space, Add  0.21 

. 
 23 05 29 00-0613 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.25 0.44 

    For Galvanized, Add  0.11 
    For Work In Restricted Working Space, Add  0.24 

. 
 23 05 29 00-0614 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.70 0.44 

    For Galvanized, Add  0.16 
    For Work In Restricted Working Space, Add  0.32 
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. 
 23 05 29 00-0615 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.99 0.59 

    For Galvanized, Add  0.19 
    For Work In Restricted Working Space, Add  0.37 

. 
 23 05 29 00-0616 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.31 0.59 

    For Galvanized, Add  0.24 
    For Work In Restricted Working Space, Add  0.41 

. 
 23 05 29 00-0617 EA  1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.59 0.73 

    For Galvanized, Add  0.27 
    For Work In Restricted Working Space, Add  0.46 

XXXXXXX 
. 
 23 05 29 00-0618  Hex Nuts (23 05 29 00-0593) 

Note: Grade 2 and zinc plated. 
. 
. 

 23 05 29 00-0619 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.92 0.37 
    For Galvanized, Add  0.02 
    For Work In Restricted Working Space, Add  0.25 

. 
 23 05 29 00-0620 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.12 0.37 

    For Galvanized, Add  0.05 
    For Work In Restricted Working Space, Add  0.28 

. 
 23 05 29 00-0621 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.42 0.37 

    For Galvanized, Add  0.11 
    For Work In Restricted Working Space, Add  0.29 

. 
 23 05 29 00-0622 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.63 0.73 

    For Galvanized, Add  0.15 
    For Work In Restricted Working Space, Add  0.31 

. 
 23 05 29 00-0623 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.22 0.73 

    For Galvanized, Add  0.28 
    For Work In Restricted Working Space, Add  0.33 

. 
 23 05 29 00-0624 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.76 0.73 

    For Galvanized, Add  0.38 
    For Work In Restricted Working Space, Add  0.37 

. 
 23 05 29 00-0625 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.26 0.73 

    For Galvanized, Add  0.72 
    For Work In Restricted Working Space, Add  0.41 

XXXXXXX 
. 
 23 05 29 00-0626  Turnbuckle (Cooper B-Line B3202) (23 05 29 00-0593) 

Note: Type 13. 
. 
. 

 23 05 29 00-0627 EA  3/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 27.88 7.36 
    For Work In Restricted Working Space, Add  4.42 

. 
 23 05 29 00-0628 EA  1/2" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 32.71 8.09 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0629 EA  5/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 35.50 8.83 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0630 EA  3/4" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 43.93 10.31 

    For Work In Restricted Working Space, Add  6.31 
. 

 23 05 29 00-0631 EA  7/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 55.93 11.04 
    For Work In Restricted Working Space, Add  7.36 

. 
 23 05 29 00-0632 EA  1" Turnbuckle (Cooper B-Line B3202) .................................................................................................................................. 69.07 11.78 

    For Work In Restricted Working Space, Add  8.83 
. 

 23 05 29 00-0633 EA  1-1/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................ 94.41 13.25 
    For Work In Restricted Working Space, Add  11.04 

XXXXXXX 
. 
 23 05 29 00-0634  Swivel Turnbuckle (Cooper B-Line B3224) (23 05 29 00-0593) 

Note: Type 15. 
. 
. 

 23 05 29 00-0635 EA  3/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 19.56 7.36 
    For Work In Restricted Working Space, Add  4.42 

. 
 23 05 29 00-0636 EA  1/2" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 22.39 8.24 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0637 EA  5/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 28.54 9.12 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0638 EA  3/4" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 34.07 10.45 

    For Work In Restricted Working Space, Add  6.31 

XXXXXXX 
. 
 23 05 29 00-0639  Forged Steel Clevis (Cooper B-Line B3201) (23 05 29 00-0593) 

Note: Type 14. 
. 
. 

 23 05 29 00-0640 EA  3-9/16" Forged Steel Clevis With Pin, 3/8" To 5/8" Rod Size (Cooper B-Line B3201) .......................................................... 85.17 13.55 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 05 29 00-0641 EA  4" Forged Steel Clevis With Pin, 3/4" To 7/8" Rod Size (Cooper B-Line B3201) ................................................................ 121.60 14.22 

    For Work In Restricted Working Space, Add  8.56 
. 

 23 05 29 00-0642 EA  5-1/16" Forged Steel Clevis With Pin, 1" Rod Size (Cooper B-Line B3201) ....................................................................... 131.26 14.91 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 05 29 00-0643 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/8" Rod Size (Cooper B-Line B3201) ................................................................. 136.88 16.25 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0644 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/4" Rod Size (Cooper B-Line B3201) ................................................................. 144.97 18.30 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 05 29 00-0645 EA  6" Forged Steel Clevis With Pin, 1-1/2" Rod Size (Cooper B-Line B3201) ......................................................................... 237.07 23.71 

    For Work In Restricted Working Space, Add  14.23 
. 

 23 05 29 00-0646 EA  5-15/16" Forged Steel Clevis With Pin, 1-3/4" Rod Size (Cooper B-Line B3201) ............................................................... 258.26 27.10 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 05 29 00-0647 EA  7" Forged Steel Clevis With Pin, 2" Rod Size (Cooper B-Line B3201) ............................................................................... 305.82 33.88 

    For Work In Restricted Working Space, Add  20.32 
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XXXXXXX 
. 
 23 05 29 00-0648  Welded Eye Rod (Cooper B-Line B3211) (23 05 29 00-0593) 

. 

. 
 23 05 29 00-0649 EA 3/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 28.18 7.94 

    For Work In Restricted Working Space, Add  4.78 
. 

 23 05 29 00-0650 EA 3/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 29.01 8.09 
    For Work In Restricted Working Space, Add  4.88 

. 
 23 05 29 00-0651 EA 3/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 29.85 8.24 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 05 29 00-0652 EA 3/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 30.15 8.39 
    For Work In Restricted Working Space, Add  5.06 

. 
 23 05 29 00-0653 EA 3/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 31.82 8.69 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 05 29 00-0654 EA 3/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 33.82 9.27 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0655 EA 3/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 35.26 9.71 

    For Work In Restricted Working Space, Add  5.80 
. 

 23 05 29 00-0656 EA 3/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 37.79 10.15 
    For Work In Restricted Working Space, Add  6.07 

. 
 23 05 29 00-0657 EA 3/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 39.76 10.60 

    For Work In Restricted Working Space, Add  6.35 
. 

 23 05 29 00-0658 EA 3/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 41.75 11.04 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 05 29 00-0659 EA 1/2" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 36.25 8.83 

    For Work In Restricted Working Space, Add  5.30 
. 

 23 05 29 00-0660 EA 1/2" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 37.09 8.98 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 05 29 00-0661 EA 1/2" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 37.96 9.12 

    For Work In Restricted Working Space, Add  5.49 
. 

 23 05 29 00-0662 EA 1/2" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 38.83 9.27 
    For Work In Restricted Working Space, Add  5.59 

. 
 23 05 29 00-0663 EA 1/2" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 40.53 9.56 

    For Work In Restricted Working Space, Add  5.78 
. 

 23 05 29 00-0664 EA 1/2" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 43.64 10.16 
    For Work In Restricted Working Space, Add  6.08 

. 
 23 05 29 00-0665 EA 1/2" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 46.22 10.60 

    For Work In Restricted Working Space, Add  6.37 
. 

 23 05 29 00-0666 EA 1/2" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 49.33 11.04 
    For Work In Restricted Working Space, Add  6.67 

. 
 23 05 29 00-0667 EA 1/2" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 51.88 11.63 

    For Work In Restricted Working Space, Add  6.96 
. 

 23 05 29 00-0668 EA 1/2" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 54.46 12.07 
    For Work In Restricted Working Space, Add  7.25 

. 
 23 05 29 00-0669 EA 5/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 47.38 9.87 

    For Work In Restricted Working Space, Add  5.93 
. 

 23 05 29 00-0670 EA 5/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 48.77 10.01 
    For Work In Restricted Working Space, Add  6.03 

. 
 23 05 29 00-0671 EA 5/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 50.20 10.16 

    For Work In Restricted Working Space, Add  6.13 
. 

 23 05 29 00-0672 EA 5/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 51.06 10.45 
    For Work In Restricted Working Space, Add  6.23 

. 
 23 05 29 00-0673 EA 5/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 53.33 10.74 

    For Work In Restricted Working Space, Add  6.44 
. 

 23 05 29 00-0674 EA 5/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 57.01 11.18 
    For Work In Restricted Working Space, Add  6.74 

. 
 23 05 29 00-0675 EA 5/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 60.67 11.78 

    For Work In Restricted Working Space, Add  7.04 
. 

 23 05 29 00-0676 EA 5/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 63.82 12.22 
    For Work In Restricted Working Space, Add  7.35 

. 
 23 05 29 00-0677 EA 5/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 67.49 12.80 

    For Work In Restricted Working Space, Add  7.66 
. 

 23 05 29 00-0678 EA 5/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 71.15 13.25 
    For Work In Restricted Working Space, Add  7.96 

. 
 23 05 29 00-0679 EA 3/4" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 57.51 11.18 

    For Work In Restricted Working Space, Add  6.74 
. 

 23 05 29 00-0680 EA 3/4" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 59.46 11.33 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 29 00-0681 EA 3/4" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 60.86 11.63 

    For Work In Restricted Working Space, Add  6.94 
. 

 23 05 29 00-0682 EA 3/4" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 62.81 11.78 
    For Work In Restricted Working Space, Add  7.05 

. 
 23 05 29 00-0683 EA 3/4" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 66.16 12.07 

    For Work In Restricted Working Space, Add  7.26 
. 

 23 05 29 00-0684 EA 3/4" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 70.91 12.66 
    For Work In Restricted Working Space, Add  7.57 

. 
 23 05 29 00-0685 EA 3/4" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 75.68 13.10 

    For Work In Restricted Working Space, Add  7.88 
. 

 23 05 29 00-0686 EA 3/4" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 80.99 13.69 
    For Work In Restricted Working Space, Add  8.20 

. 
 23 05 29 00-0687 EA 3/4" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 86.26 14.13 

    For Work In Restricted Working Space, Add  8.51 
. 

 23 05 29 00-0688 EA 3/4" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 91.03 14.72 
    For Work In Restricted Working Space, Add  8.82 
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. 
 23 05 29 00-0689 EA 7/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 68.54 12.95 

    For Work In Restricted Working Space, Add  7.81 
. 

 23 05 29 00-0690 EA 7/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 71.01 13.25 
    For Work In Restricted Working Space, Add  7.92 

. 
 23 05 29 00-0691 EA 7/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 72.98 13.40 

    For Work In Restricted Working Space, Add  8.03 
. 

 23 05 29 00-0692 EA 7/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 74.94 13.55 
    For Work In Restricted Working Space, Add  8.14 

. 
 23 05 29 00-0693 EA 7/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 78.86 13.98 

    For Work In Restricted Working Space, Add  8.36 
. 

 23 05 29 00-0694 EA 7/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 85.25 14.42 
    For Work In Restricted Working Space, Add  8.68 

. 
 23 05 29 00-0695 EA 7/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 91.12 15.02 

    For Work In Restricted Working Space, Add  9.01 
. 

 23 05 29 00-0696 EA 7/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 97.52 15.61 
    For Work In Restricted Working Space, Add  9.34 

. 
 23 05 29 00-0697 EA 7/8" Diameter x 42" Length Shank, Welded Eye Rod ......................................................................................................... 103.39 16.04 

    For Work In Restricted Working Space, Add  9.66 
. 

 23 05 29 00-0698 EA 7/8" Diameter x 48" Length Shank, Welded Eye Rod ......................................................................................................... 109.26 16.63 
    For Work In Restricted Working Space, Add  9.99 

. 
 23 05 29 00-0699 EA 1" Diameter x 8" Length Shank, Welded Eye Rod ................................................................................................................ 85.27 15.61 

    For Work In Restricted Working Space, Add  9.32 
. 

 23 05 29 00-0700 EA 1" Diameter x 10" Length Shank, Welded Eye Rod .............................................................................................................. 87.80 15.75 
    For Work In Restricted Working Space, Add  9.45 

. 
 23 05 29 00-0701 EA 1" Diameter x 12" Length Shank, Welded Eye Rod .............................................................................................................. 90.34 15.90 

    For Work In Restricted Working Space, Add  9.57 
. 

 23 05 29 00-0702 EA 1" Diameter x 14" Length Shank, Welded Eye Rod .............................................................................................................. 92.86 16.19 
    For Work In Restricted Working Space, Add  9.69 

. 
 23 05 29 00-0703 EA 1" Diameter x 18" Length Shank, Welded Eye Rod .............................................................................................................. 97.92 16.63 

    For Work In Restricted Working Space, Add  9.94 
. 

 23 05 29 00-0704 EA 1" Diameter x 24" Length Shank, Welded Eye Rod ............................................................................................................ 105.53 17.23 
    For Work In Restricted Working Space, Add  10.31 

. 
 23 05 29 00-0705 EA 1" Diameter x 30" Length Shank, Welded Eye Rod ............................................................................................................ 113.15 17.81 

    For Work In Restricted Working Space, Add  10.67 
. 

 23 05 29 00-0706 EA 1" Diameter x 36" Length Shank, Welded Eye Rod ............................................................................................................ 121.24 18.40 
    For Work In Restricted Working Space, Add  11.04 

. 
 23 05 29 00-0707 EA 1" Diameter x 42" Length Shank, Welded Eye Rod ............................................................................................................ 128.86 18.99 

    For Work In Restricted Working Space, Add  11.41 
. 

 23 05 29 00-0708 EA 1" Diameter x 48" Length Shank, Welded Eye Rod ............................................................................................................ 136.47 19.58 
    For Work In Restricted Working Space, Add  11.78 

XXXXXXX 
. 
 23 05 29 00-0709  Welded Linked Eye Rod (Cooper B-Line B3211X) (23 05 29 00-0593) 

. 

. 
 23 05 29 00-0710 EA 3/8" Diameter x 16" Length Shank, Linked Welded Eye Rod................................................................................................ 54.49 10.74 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0711 EA 3/8" Diameter x 20" Length Shank, Linked Welded Eye Rod................................................................................................ 55.97 11.04 
    For Work In Restricted Working Space, Add  6.66 

. 
 23 05 29 00-0712 EA 3/8" Diameter x 24" Length Shank, Linked Welded Eye Rod................................................................................................ 57.46 11.48 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 05 29 00-0713 EA 3/8" Diameter x 30" Length Shank, Linked Welded Eye Rod................................................................................................ 58.39 11.92 
    For Work In Restricted Working Space, Add  7.12 

. 
 23 05 29 00-0714 EA 3/8" Diameter x 36" Length Shank, Linked Welded Eye Rod................................................................................................ 61.06 12.36 

    For Work In Restricted Working Space, Add  7.40 
. 

 23 05 29 00-0715 EA 3/8" Diameter x 48" Length Shank, Linked Welded Eye Rod................................................................................................ 64.70 13.24 
    For Work In Restricted Working Space, Add  7.95 

. 
 23 05 29 00-0716 EA 3/8" Diameter x 60" Length Shank, Linked Welded Eye Rod................................................................................................ 67.41 14.13 

    For Work In Restricted Working Space, Add  8.50 
. 

 23 05 29 00-0717 EA 3/8" Diameter x 72" Length Shank, Linked Welded Eye Rod................................................................................................ 71.92 15.16 
    For Work In Restricted Working Space, Add  9.05 

. 
 23 05 29 00-0718 EA 1/2" Diameter x 16" Length Shank, Linked Welded Eye Rod................................................................................................ 68.90 11.93 

    For Work In Restricted Working Space, Add  7.16 
. 

 23 05 29 00-0719 EA 1/2" Diameter x 20" Length Shank, Linked Welded Eye Rod................................................................................................ 70.43 12.22 
    For Work In Restricted Working Space, Add  7.35 

. 
 23 05 29 00-0720 EA 1/2" Diameter x 24" Length Shank, Linked Welded Eye Rod................................................................................................ 71.99 12.51 

    For Work In Restricted Working Space, Add  7.55 
. 

 23 05 29 00-0721 EA 1/2" Diameter x 30" Length Shank, Linked Welded Eye Rod................................................................................................ 73.87 13.10 
    For Work In Restricted Working Space, Add  7.85 

. 
 23 05 29 00-0722 EA 1/2" Diameter x 36" Length Shank, Linked Welded Eye Rod................................................................................................ 76.59 13.55 

    For Work In Restricted Working Space, Add  8.13 
. 

 23 05 29 00-0723 EA 1/2" Diameter x 48" Length Shank, Linked Welded Eye Rod................................................................................................ 82.10 14.57 
    For Work In Restricted Working Space, Add  8.72 

. 
 23 05 29 00-0724 EA 1/2" Diameter x 60" Length Shank, Linked Welded Eye Rod................................................................................................ 86.72 15.46 

    For Work In Restricted Working Space, Add  9.31 
. 

 23 05 29 00-0725 EA 1/2" Diameter x 72" Length Shank, Linked Welded Eye Rod................................................................................................ 92.22 16.48 
    For Work In Restricted Working Space, Add  9.90 

. 
 23 05 29 00-0726 EA 5/8" Diameter x 16" Length Shank, Linked Welded Eye Rod................................................................................................ 90.24 13.25 

    For Work In Restricted Working Space, Add  7.99 
. 

 23 05 29 00-0727 EA 5/8" Diameter x 20" Length Shank, Linked Welded Eye Rod................................................................................................ 92.67 13.69 
    For Work In Restricted Working Space, Add  8.19 

. 
 23 05 29 00-0728 EA 5/8" Diameter x 24" Length Shank, Linked Welded Eye Rod................................................................................................ 95.13 13.98 

    For Work In Restricted Working Space, Add  8.39 
. 

 23 05 29 00-0729 EA 5/8" Diameter x 30" Length Shank, Linked Welded Eye Rod................................................................................................ 97.04 14.57 
    For Work In Restricted Working Space, Add  8.70 
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. 
 23 05 29 00-0730 EA 5/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 100.70 15.02 

    For Work In Restricted Working Space, Add  9.00 
. 

 23 05 29 00-0731 EA 5/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 107.16 16.04 
    For Work In Restricted Working Space, Add  9.61 

. 
 23 05 29 00-0732 EA 5/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 113.61 17.08 

    For Work In Restricted Working Space, Add  10.22 
. 

 23 05 29 00-0733 EA 5/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 119.19 18.10 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 05 29 00-0734 EA 3/4" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 112.78 15.02 

    For Work In Restricted Working Space, Add  9.05 
. 

 23 05 29 00-0735 EA 3/4" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 116.17 15.46 
    For Work In Restricted Working Space, Add  9.26 

. 
 23 05 29 00-0736 EA 3/4" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 118.61 15.75 

    For Work In Restricted Working Space, Add  9.47 
. 

 23 05 29 00-0737 EA 3/4" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 122.32 16.34 
    For Work In Restricted Working Space, Add  9.78 

. 
 23 05 29 00-0738 EA 3/4" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 127.79 16.79 

    For Work In Restricted Working Space, Add  10.09 
. 

 23 05 29 00-0739 EA 3/4" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 136.05 17.81 
    For Work In Restricted Working Space, Add  10.72 

. 
 23 05 29 00-0740 EA 3/4" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 144.35 18.85 

    For Work In Restricted Working Space, Add  11.35 
. 

 23 05 29 00-0741 EA 3/4" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 153.53 20.02 
    For Work In Restricted Working Space, Add  11.97 

. 
 23 05 29 00-0742 EA 7/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 134.96 17.37 

    For Work In Restricted Working Space, Add  10.46 
. 

 23 05 29 00-0743 EA 7/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 139.23 17.81 
    For Work In Restricted Working Space, Add  10.68 

. 
 23 05 29 00-0744 EA 7/8" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 142.62 18.10 

    For Work In Restricted Working Space, Add  10.90 
. 

 23 05 29 00-0745 EA 7/8" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 146.35 18.70 
    For Work In Restricted Working Space, Add  11.22 

. 
 23 05 29 00-0746 EA 7/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 152.79 19.28 

    For Work In Restricted Working Space, Add  11.55 
. 

 23 05 29 00-0747 EA 7/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 163.80 20.32 
    For Work In Restricted Working Space, Add  12.20 

. 
 23 05 29 00-0748 EA 7/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 173.94 21.49 

    For Work In Restricted Working Space, Add  12.86 
. 

 23 05 29 00-0749 EA 7/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 184.96 22.52 
    For Work In Restricted Working Space, Add  13.51 

. 
 23 05 29 00-0750 EA 1" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................. 170.84 20.76 

    For Work In Restricted Working Space, Add  12.47 
. 

 23 05 29 00-0751 EA 1" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................. 175.20 21.20 
    For Work In Restricted Working Space, Add  12.71 

. 
 23 05 29 00-0752 EA 1" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................. 179.56 21.64 

    For Work In Restricted Working Space, Add  12.95 
. 

 23 05 29 00-0753 EA 1" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................. 184.34 22.23 
    For Work In Restricted Working Space, Add  13.32 

. 
 23 05 29 00-0754 EA 1" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................. 192.61 22.82 

    For Work In Restricted Working Space, Add  13.69 
. 

 23 05 29 00-0755 EA 1" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................. 205.71 24.00 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 05 29 00-0756 EA 1" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................. 218.82 25.32 

    For Work In Restricted Working Space, Add  15.17 
. 

 23 05 29 00-0757 EA 1" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................. 232.71 26.50 
    For Work In Restricted Working Space, Add  15.90 

XXXXXXX 
. 
 23 05 29 00-0758  Attachments (23 05 29 00-0592) 

. 

. 
 23 05 29 00-0759  Welded Beam Attachments (B-Line B-3083) (23 05 29 00-0758) 

Note: Type 22. 
. 
. 

 23 05 29 00-0760 EA  3/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 54.56 13.70 
    For Work In Restricted Working Space, Add  8.22 

. 
 23 05 29 00-0761 EA  1/2" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 58.15 14.39 

    For Work In Restricted Working Space, Add  8.66 
. 

 23 05 29 00-0762 EA  5/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 61.86 15.21 
    For Work In Restricted Working Space, Add  9.14 

. 
 23 05 29 00-0763 EA  3/4" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 77.74 16.18 

    For Work In Restricted Working Space, Add  9.68 
. 

 23 05 29 00-0764 EA  7/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 92.46 17.14 
    For Work In Restricted Working Space, Add  10.28 

. 
 23 05 29 00-0765 EA  1" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ..................................................................................... 128.02 19.60 

    For Work In Restricted Working Space, Add  11.75 
. 

 23 05 29 00-0766 EA 1-1/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ............................................................................... 178.68 20.57 
    For Work In Restricted Working Space, Add  12.34 

XXXXXXX 
. 
 23 05 29 00-0767  C-Clamp Style Beam Clamps (B-Line B-3034) (23 05 29 00-0758) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 23 05 29 00-0768 EA  3/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 21.72 7.50 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0769 EA  1/2" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 25.38 9.56 

    For Work In Restricted Working Space, Add  5.89 
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. 
 23 05 29 00-0770 EA  5/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 28.51 10.31 

    For Work In Restricted Working Space, Add  6.31 
. 

 23 05 29 00-0771 EA  3/4" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 35.62 11.04 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 05 29 00-0772 EA  7/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 49.73 11.78 

    For Work In Restricted Working Space, Add  7.36 

XXXXXXX 
. 
 23 05 29 00-0773  Bottom Mount I-Beam Clamps (B-Line B-3055) (23 05 29 00-0758) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 23 05 29 00-0774 EA  3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 53.68 10.31 
    For Work In Restricted Working Space, Add  7.36 

. 
 23 05 29 00-0775 EA  1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 76.73 13.25 

    For Work In Restricted Working Space, Add  8.03 
. 

 23 05 29 00-0776 EA  5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ...................................................... 107.57 14.72 
    For Work In Restricted Working Space, Add  8.83 

. 
 23 05 29 00-0777 EA  3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ...................................................... 128.17 16.19 

    For Work In Restricted Working Space, Add  9.82 
. 

 23 05 29 00-0778 EA  1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ......................................................... 300.36 17.66 
    For Work In Restricted Working Space, Add  11.04 

XXXXXXX 
. 
 23 05 29 00-0779  Steel U-Bolts (B-Line B-3188) (23 05 29 00-0758) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 23 05 29 00-0780 EA  1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 17.64 3.68 
    For Work In Restricted Working Space, Add  4.42 

. 
 23 05 29 00-0781 EA  3/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 19.03 4.41 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0782 EA  1" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 20.40 4.41 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 05 29 00-0783 EA  1-1/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 22.89 4.41 

    For Work In Restricted Working Space, Add  5.19 
. 

 23 05 29 00-0784 EA  1-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 23.77 5.15 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0785 EA  2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 25.42 5.15 

    For Work In Restricted Working Space, Add  5.89 
. 

 23 05 29 00-0786 EA  2-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 34.91 5.15 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 05 29 00-0787 EA  3" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 38.36 5.88 

    For Work In Restricted Working Space, Add  6.79 
. 

 23 05 29 00-0788 EA  4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 45.67 6.63 
    For Work In Restricted Working Space, Add  7.36 

XXXXXXX 
. 
 23 05 29 00-0789  Copper Standoff Brackets With Flange (23 05 29 00-0758) 

Note: Installed in wood, concrete, concrete block or steel. 
. 
. 

 23 05 29 00-0790 EA  Clamp Size 1/2", Copper Standoff Brackets With Flange ..................................................................................................... 43.57 21.05 
    For Work In Restricted Working Space, Add  12.62 

. 
 23 05 29 00-0791 EA  Clamp Size 3/4", Copper Standoff Brackets With Flange ..................................................................................................... 43.66 21.05 

    For Work In Restricted Working Space, Add  12.62 
. 

 23 05 29 00-0792 EA  Clamp Size 1", Copper Standoff Brackets With Flange ........................................................................................................ 43.75 21.05 
    For Work In Restricted Working Space, Add  12.62 

. 
 23 05 29 00-0793 EA  Clamp Size 1 1/4", Copper Standoff Brackets With Flange .................................................................................................. 46.47 22.38 

    For Work In Restricted Working Space, Add  13.38 
. 

 23 05 29 00-0794 EA  Clamp Size 1 1/2", Copper Standoff Brackets With Flange .................................................................................................. 46.66 22.38 
    For Work In Restricted Working Space, Add  13.38 

XXXXXXX 
. 
 23 05 29 00-0795  Malleable Iron Eye Sockets (B-Line B-3222) (23 05 29 00-0758) 

Note: Type 16. 
. 
. 

 23 05 29 00-0796 EA  3/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 11.82 2.21 
    For Work In Restricted Working Space, Add  1.34 

. 
 23 05 29 00-0797 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 15.10 2.95 

    For Work In Restricted Working Space, Add  1.76 
. 

 23 05 29 00-0798 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 24.88 2.95 
    For Work In Restricted Working Space, Add  1.78 

. 
 23 05 29 00-0799 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 34.42 2.95 

    For Work In Restricted Working Space, Add  1.76 
. 

 23 05 29 00-0800 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 37.44 3.68 
    For Work In Restricted Working Space, Add  2.21 

XXXXXXX 
. 
 23 05 29 00-0801  Steel Weldless Eye Nuts (B-Line B-3200) (23 05 29 00-0758) 

Note: Type 17. 
. 
. 

 23 05 29 00-0802 EA  3/8" Rod Size, Steel Weldless Eye Nut................................................................................................................................. 35.87 2.21 
    For Work In Restricted Working Space, Add  1.34 

. 
 23 05 29 00-0803 EA  1/2" Rod Size, Steel Weldless Eye Nut................................................................................................................................. 37.28 2.95 

    For Work In Restricted Working Space, Add  1.76 
. 

 23 05 29 00-0804 EA  5/8" Rod Size, Steel Weldless Eye Nut................................................................................................................................. 37.34 2.95 
    For Work In Restricted Working Space, Add  1.78 

. 
 23 05 29 00-0805 EA  3/4" Rod Size, Steel Weldless Eye Nut................................................................................................................................. 37.28 2.95 

    For Work In Restricted Working Space, Add  1.76 
. 

 23 05 29 00-0806 EA 7/8" Rod Size, Steel Weldless Eye Nut................................................................................................................................. 71.43 3.24 
    For Work In Restricted Working Space, Add  1.99 
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. 
 23 05 29 00-0807 EA  1" Rod Size, Steel Weldless Eye Nut .................................................................................................................................... 72.16 3.68 

    For Work In Restricted Working Space, Add  2.21 

XXXXXXX 
. 
 23 05 29 00-0808  Top Mount I-Beam Clamps (B-Line B-3042) (23 05 29 00-0758) 

Note: For attaching threaded rod to either side of an I-beam. 
. 
. 

 23 05 29 00-0809 EA  3/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 27.03 6.86 
    For Work In Restricted Working Space, Add  4.11 

. 
 23 05 29 00-0810 EA  1/2" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 32.18 7.54 

    For Work In Restricted Working Space, Add  4.54 
. 

 23 05 29 00-0811 EA  5/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 38.56 8.22 
    For Work In Restricted Working Space, Add  4.99 

. 
 23 05 29 00-0812 EA  3/4" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 51.62 8.91 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 05 29 00-0813 EA  7/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 77.64 10.28 
    For Work In Restricted Working Space, Add  6.17 

. 
 23 05 29 00-0814 EA  3/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 28.27 6.86 

    For Work In Restricted Working Space, Add  4.11 
. 

 23 05 29 00-0815 EA  1/2" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 33.93 7.54 
    For Work In Restricted Working Space, Add  4.54 

. 
 23 05 29 00-0816 EA  5/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 38.56 8.22 

    For Work In Restricted Working Space, Add  4.99 
. 

 23 05 29 00-0817 EA  3/4" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 56.22 8.91 
    For Work In Restricted Working Space, Add  5.24 

. 
 23 05 29 00-0818 EA  7/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 85.50 10.28 

    For Work In Restricted Working Space, Add  6.17 
. 

 23 05 29 00-0819 EA  3/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 31.15 6.86 
    For Work In Restricted Working Space, Add  4.11 

. 
 23 05 29 00-0820 EA  1/2" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 37.17 7.54 

    For Work In Restricted Working Space, Add  4.54 
. 

 23 05 29 00-0821 EA  5/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 46.14 8.22 
    For Work In Restricted Working Space, Add  4.99 

. 
 23 05 29 00-0822 EA  3/4" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 64.82 8.91 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 05 29 00-0823 EA  7/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................. 102.32 10.28 
    For Work In Restricted Working Space, Add  6.17 

XXXXXXX 
. 
 23 05 29 00-0824  Side Beam Brackets (B-Line B-3062) (23 05 29 00-0758) 

Note: Type 34. 
. 
. 

 23 05 29 00-0825 EA  3/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 23.77 9.56 
    For Work In Restricted Working Space, Add  5.52 

. 
 23 05 29 00-0826 EA  1/2" Rod Size, Side Beam Bracket ....................................................................................................................................... 27.60 9.56 

    For Work In Restricted Working Space, Add  5.89 
. 

 23 05 29 00-0827 EA  5/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 34.62 10.31 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 05 29 00-0828 EA  3/4" Rod Size, Side Beam Bracket ....................................................................................................................................... 57.80 11.04 

    For Work In Restricted Working Space, Add  6.80 
. 

 23 05 29 00-0829 EA  7/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 67.15 12.51 
    For Work In Restricted Working Space, Add  7.36 

XXXXXXX 
. 
 23 05 29 00-0830  Hex Lag Bolts (23 05 29 00-0758) 

Note: Also known as coach screws. 
. 
. 

 23 05 29 00-0831 EA  3/8" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 3.67  
    For Work In Restricted Working Space, Add  0.92 

. 
 23 05 29 00-0832 EA  3/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 3.74  

    For Work In Restricted Working Space, Add  0.95 
. 

 23 05 29 00-0833 EA  3/8" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 4.11  
    For Work In Restricted Working Space, Add  0.99 

. 
 23 05 29 00-0834 EA  3/8" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 4.75  

    For Work In Restricted Working Space, Add  1.02 
. 

 23 05 29 00-0835 EA  3/8" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 5.03  
    For Work In Restricted Working Space, Add  1.06 

. 
 23 05 29 00-0836 EA  3/8" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 6.08  

    For Work In Restricted Working Space, Add  1.10 
. 

 23 05 29 00-0837 EA  1/2" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 4.83  
    For Work In Restricted Working Space, Add  1.10 

. 
 23 05 29 00-0838 EA  1/2" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 4.93  

    For Work In Restricted Working Space, Add  1.15 
. 

 23 05 29 00-0839 EA  1/2" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 5.57  
    For Work In Restricted Working Space, Add  1.20 

. 
 23 05 29 00-0840 EA  1/2" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 6.29  

    For Work In Restricted Working Space, Add  1.25 
. 

 23 05 29 00-0841 EA  1/2" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 7.22  
    For Work In Restricted Working Space, Add  1.31 

. 
 23 05 29 00-0842 EA  1/2" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 7.70  

    For Work In Restricted Working Space, Add  1.38 
. 

 23 05 29 00-0843 EA  5/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 6.33  
    For Work In Restricted Working Space, Add  1.23 

. 
 23 05 29 00-0844 EA  3/4" x 5" Long, Hex Lag Bolt ................................................................................................................................................... 7.19  

    For Work In Restricted Working Space, Add  1.25 

XXXXXXX 
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. 
 23 05 29 00-0845  Hanger Strap (23 05 29 00-0592) 

. 

. 
 23 05 29 00-0846 LF 3/4" Wide x 0.025" Thick Galvanized Hanger Strap ................................................................................................................ 7.05  

XXXXXXX 
. 
 23 05 29 00-0847  Shields And Saddles (23 05 29) 

. 

. 
 23 05 29 00-0848  Insulation Protection Shield (23 05 29 00-0847) 

Note: Type 40. 
. 
. 
 23 05 29 00-0849  Insulation Protection Shield (Cooper B-Line B3151) (23 05 29 00-0848) 

. 

. 
 23 05 29 00-0850 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 17.24 3.53 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 05 29 00-0851 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 17.49 3.58 
    For Work In Restricted Working Space, Add  3.58 

. 
 23 05 29 00-0852 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 17.86 3.62 

    For Work In Restricted Working Space, Add  3.62 
. 

 23 05 29 00-0853 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 18.53 3.66 
    For Work In Restricted Working Space, Add  3.67 

. 
 23 05 29 00-0854 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 20.11 3.75 

    For Work In Restricted Working Space, Add  3.75 
. 

 23 05 29 00-0855 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 23.59 3.84 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0856 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ....................................... 26.74 3.93 

    For Work In Restricted Working Space, Add  3.93 
. 

 23 05 29 00-0857 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ..................................... 31.68 4.02 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 05 29 00-0858 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 39.26 4.06 

    For Work In Restricted Working Space, Add  4.07 
. 

 23 05 29 00-0859 EA 14" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 42.34 4.10 
    For Work In Restricted Working Space, Add  4.11 

. 
 23 05 29 00-0860 EA 16" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 56.35 4.15 

    For Work In Restricted Working Space, Add  4.15 
. 

 23 05 29 00-0861 EA 18" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 62.70 4.19 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 05 29 00-0862 EA 20" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 111.74 4.24 

    For Work In Restricted Working Space, Add  4.24 
. 

 23 05 29 00-0863 EA 24" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 121.10 4.32 
    For Work In Restricted Working Space, Add  4.33 

. 
 23 05 29 00-0864 EA 30" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 145.32 4.42 

    For Work In Restricted Working Space, Add  4.42 

XXXXXXX 
. 
 23 05 29 00-0865  Insulation Protection Shield (Cooper B-Line B3154) (23 05 29 00-0848) 

. 

. 
 23 05 29 00-0866 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 15.74 3.53 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 05 29 00-0867 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 15.96 3.58 
    For Work In Restricted Working Space, Add  3.58 

. 
 23 05 29 00-0868 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 16.27 3.62 

    For Work In Restricted Working Space, Add  3.62 
. 

 23 05 29 00-0869 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 16.80 3.66 
    For Work In Restricted Working Space, Add  3.67 

. 
 23 05 29 00-0870 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 18.02 3.75 

    For Work In Restricted Working Space, Add  3.75 
. 

 23 05 29 00-0871 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 20.62 3.84 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0872 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ....................................... 21.91 3.93 

    For Work In Restricted Working Space, Add  3.93 
. 

 23 05 29 00-0873 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 26.66 4.02 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 05 29 00-0874 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 31.01 4.06 

    For Work In Restricted Working Space, Add  4.07 

XXXXXXX 
. 
 23 05 29 00-0875  Pipe Covering Protection Saddle (23 05 29 00-0847) 

Note: Sizes are pipe sizes. 
. 
. 
 23 05 29 00-0876  Saddle, For 1" Insulation (Cooper B-Line B3160) (23 05 29 00-0875) 

. 

. 
 23 05 29 00-0877 EA  3/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................. 25.73 4.85 

    For Work In Restricted Working Space, Add  4.85 
. 

 23 05 29 00-0878 EA  1" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................... 25.86 4.89 
    For Work In Restricted Working Space, Add  4.89 

. 
 23 05 29 00-0879 EA  1-1/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .............................................................................................. 25.99 4.94 

    For Work In Restricted Working Space, Add  4.93 
. 

 23 05 29 00-0880 EA  1-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .............................................................................................. 27.07 5.02 
    For Work In Restricted Working Space, Add  5.02 

. 
 23 05 29 00-0881 EA  2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................... 27.21 5.06 

    For Work In Restricted Working Space, Add  5.06 
. 

 23 05 29 00-0882 EA  2-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .............................................................................................. 28.01 5.14 
    For Work In Restricted Working Space, Add  5.14 

. 
 23 05 29 00-0883 EA  3" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................... 30.54 5.22 

    For Work In Restricted Working Space, Add  5.22 
. 

 23 05 29 00-0884 EA  4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................... 33.60 5.30 
    For Work In Restricted Working Space, Add  5.31 
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. 
 23 05 29 00-0885 EA 6" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 37.16 5.46 

    For Work In Restricted Working Space, Add  5.47 
. 

 23 05 29 00-0886 EA 8" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 44.02 5.68 
    For Work In Restricted Working Space, Add  5.68 

. 
 23 05 29 00-0887 EA 10" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 48.47 5.76 

    For Work In Restricted Working Space, Add  5.76 
. 

 23 05 29 00-0888 EA 12" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 56.29 5.76 
    For Work In Restricted Working Space, Add  5.88 

. 
 23 05 29 00-0889 EA 14" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 60.90 5.96 

    For Work In Restricted Working Space, Add  5.96 

XXXXXXX 
. 
 23 05 29 00-0890  Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) (23 05 29 00-0875) 

. 

. 
 23 05 29 00-0891 EA 3/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................... 28.27 4.85 

    For Work In Restricted Working Space, Add  4.85 
. 

 23 05 29 00-0892 EA 1" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 28.40 4.89 
    For Work In Restricted Working Space, Add  4.89 

. 
 23 05 29 00-0893 EA 1-1/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................ 28.53 4.94 

    For Work In Restricted Working Space, Add  4.93 
. 

 23 05 29 00-0894 EA  1-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................ 29.44 5.02 
    For Work In Restricted Working Space, Add  5.02 

. 
 23 05 29 00-0895 EA  2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 31.35 5.06 

    For Work In Restricted Working Space, Add  5.06 
. 

 23 05 29 00-0896 EA  2-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................ 33.40 5.14 
    For Work In Restricted Working Space, Add  5.14 

. 
 23 05 29 00-0897 EA  3" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 33.95 5.22 

    For Work In Restricted Working Space, Add  5.22 
. 

 23 05 29 00-0898 EA  4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 37.80 5.22 
    For Work In Restricted Working Space, Add  5.31 

. 
 23 05 29 00-0899 EA  6" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 41.91 5.46 

    For Work In Restricted Working Space, Add  5.47 
. 

 23 05 29 00-0900 EA  8" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 48.68 5.68 
    For Work In Restricted Working Space, Add  5.68 

. 
 23 05 29 00-0901 EA  10" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 53.98 5.76 

    For Work In Restricted Working Space, Add  5.76 
. 

 23 05 29 00-0902 EA  12" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 63.09 5.88 
    For Work In Restricted Working Space, Add  5.88 

. 
 23 05 29 00-0903 EA 14" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 68.52 5.96 

    For Work In Restricted Working Space, Add  5.96 

XXXXXXX 
. 
 23 05 29 00-0904  Saddle, For 2" Insulation (Cooper B-Line B3162) (23 05 29 00-0875) 

. 

. 
 23 05 29 00-0905 EA 3/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 30.12 5.10 

    For Work In Restricted Working Space, Add  5.10 
. 

 23 05 29 00-0906 EA 1" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 30.27 5.14 
    For Work In Restricted Working Space, Add  5.14 

. 
 23 05 29 00-0907 EA 1-1/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .............................................................................................. 31.59 5.18 

    For Work In Restricted Working Space, Add  5.18 
. 

 23 05 29 00-0908 EA 1-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .............................................................................................. 32.46 5.26 
    For Work In Restricted Working Space, Add  5.26 

. 
 23 05 29 00-0909 EA 2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 33.20 5.30 

    For Work In Restricted Working Space, Add  5.31 
. 

 23 05 29 00-0910 EA  2-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .............................................................................................. 33.47 5.40 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 05 29 00-0911 EA  3" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 35.12 5.48 

    For Work In Restricted Working Space, Add  5.47 
. 

 23 05 29 00-0912 EA  4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 36.75 5.57 
    For Work In Restricted Working Space, Add  5.55 

. 
 23 05 29 00-0913 EA  6" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 45.30 5.74 

    For Work In Restricted Working Space, Add  5.76 
. 

 23 05 29 00-0914 EA  8" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 50.68 5.96 
    For Work In Restricted Working Space, Add  5.96 

. 
 23 05 29 00-0915 EA  10" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 52.97 6.04 

    For Work In Restricted Working Space, Add  6.05 
. 

 23 05 29 00-0916 EA  12" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 69.15 6.17 
    For Work In Restricted Working Space, Add  6.17 

. 
 23 05 29 00-0917 EA  14" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 75.88 6.27 

    For Work In Restricted Working Space, Add  6.25 
. 

 23 05 29 00-0918 EA  16" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 82.90 6.41 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 05 29 00-0919 EA 18" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 89.92 6.58 

    For Work In Restricted Working Space, Add  6.58 
. 

 23 05 29 00-0920 EA 20" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 98.06 6.75 
    For Work In Restricted Working Space, Add  6.74 

. 
 23 05 29 00-0921 EA 24" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 111.35 6.91 

    For Work In Restricted Working Space, Add  6.91 

XXXXXXX 
. 
 23 05 29 00-0922  Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) (23 05 29 00-0875) 

. 

. 
 23 05 29 00-0923 EA 1-1/4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 33.29 5.30 

    For Work In Restricted Working Space, Add  5.31 
. 

 23 05 29 00-0924 EA 1-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 34.89 5.38 
    For Work In Restricted Working Space, Add  5.39 
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. 
 23 05 29 00-0925 EA 2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 35.69 5.44 

    For Work In Restricted Working Space, Add  5.43 
. 

 23 05 29 00-0926 EA 2-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 36.64 5.53 
    For Work In Restricted Working Space, Add  5.51 

. 
 23 05 29 00-0927 EA  3" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 37.04 5.62 

    For Work In Restricted Working Space, Add  5.63 
. 

 23 05 29 00-0928 EA  4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 42.10 5.70 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 05 29 00-0929 EA  6" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 47.43 5.88 

    For Work In Restricted Working Space, Add  5.88 
. 

 23 05 29 00-0930 EA  8" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 54.38 6.10 
    For Work In Restricted Working Space, Add  6.09 

. 
 23 05 29 00-0931 EA  10" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 57.92 6.20 

    For Work In Restricted Working Space, Add  6.21 
. 

 23 05 29 00-0932 EA  12" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 70.93 6.32 
    For Work In Restricted Working Space, Add  6.33 

. 
 23 05 29 00-0933 EA  14" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 82.96 6.41 

    For Work In Restricted Working Space, Add  6.41 
. 

 23 05 29 00-0934 EA  16" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 95.25 6.56 
    For Work In Restricted Working Space, Add  6.58 

. 
 23 05 29 00-0935 EA  18" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 100.91 6.73 

    For Work In Restricted Working Space, Add  6.74 
. 

 23 05 29 00-0936 EA 20" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 107.19 6.91 
    For Work In Restricted Working Space, Add  6.91 

. 
 23 05 29 00-0937 EA 24" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 113.46 7.07 

    For Work In Restricted Working Space, Add  7.07 

XXXXXXX 
. 
 23 05 29 00-0938  Saddle, For 3" Insulation (Cooper B-Line B3164) (23 05 29 00-0875) 

. 

. 
 23 05 29 00-0939 EA 2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................... 36.85 5.57 

    For Work In Restricted Working Space, Add  5.55 
. 

 23 05 29 00-0940 EA 2-1/2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .............................................................................................. 39.79 5.66 
    For Work In Restricted Working Space, Add  5.68 

. 
 23 05 29 00-0941 EA 3" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................... 41.32 5.74 

    For Work In Restricted Working Space, Add  5.76 
. 

 23 05 29 00-0942 EA 4" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................... 42.86 5.84 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 05 29 00-0943 EA 6" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................... 48.46 6.01 

    For Work In Restricted Working Space, Add  6.01 
. 

 23 05 29 00-0944 EA 8" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................... 59.38 6.24 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 05 29 00-0945 EA 10" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................. 63.87 6.33 

    For Work In Restricted Working Space, Add  6.33 
. 

 23 05 29 00-0946 EA 12" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................. 81.19 6.47 
    For Work In Restricted Working Space, Add  6.46 

. 
 23 05 29 00-0947 EA 14" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .................................................................................................. 95.71 6.56 

    For Work In Restricted Working Space, Add  6.58 
. 

 23 05 29 00-0948 EA 16" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................ 110.26 6.72 
    For Work In Restricted Working Space, Add  6.71 

. 
 23 05 29 00-0949 EA 18" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................ 112.45 6.90 

    For Work In Restricted Working Space, Add  6.91 
. 

 23 05 29 00-0950 EA 20" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................ 114.53 7.06 
    For Work In Restricted Working Space, Add  7.07 

. 
 23 05 29 00-0951 EA 24" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................ 143.50 7.24 

    For Work In Restricted Working Space, Add  7.24 

XXXXXXX 
. 
 23 05 29 00-0952  Saddle, For 4" Insulation (Cooper B-Line B3165) (23 05 29 00-0875) 

. 

. 
 23 05 29 00-0953 EA 2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................... 40.93 5.69 

    For Work In Restricted Working Space, Add  5.68 
. 

 23 05 29 00-0954 EA 2-1/2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .............................................................................................. 44.36 5.78 
    For Work In Restricted Working Space, Add  5.80 

. 
 23 05 29 00-0955 EA 3" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................... 46.15 5.88 

    For Work In Restricted Working Space, Add  5.88 
. 

 23 05 29 00-0956 EA 4" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................... 48.02 5.96 
    For Work In Restricted Working Space, Add  5.96 

. 
 23 05 29 00-0957 EA 6" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................... 57.44 6.16 

    For Work In Restricted Working Space, Add  6.17 
. 

 23 05 29 00-0958 EA 8" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................... 66.84 6.39 
    For Work In Restricted Working Space, Add  6.38 

. 
 23 05 29 00-0959 EA 10" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................. 68.99 6.48 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0960 EA 12" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .................................................................................................. 86.43 6.62 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 05 29 00-0961 EA 14" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................ 103.52 6.71 

    For Work In Restricted Working Space, Add  6.71 
. 

 23 05 29 00-0962 EA 16" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................ 120.88 6.88 
    For Work In Restricted Working Space, Add  6.87 

. 
 23 05 29 00-0963 EA 18" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................ 146.40 7.04 

    For Work In Restricted Working Space, Add  7.03 
. 

 23 05 29 00-0964 EA 20" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................ 171.84 7.22 
    For Work In Restricted Working Space, Add  7.24 

. 
 23 05 29 00-0965 EA 24" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................ 183.47 7.40 

    For Work In Restricted Working Space, Add  7.40 
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. 
 23 05 29 00-0966 EA 30" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 192.89 7.59 

    For Work In Restricted Working Space, Add  7.61 
. 

 23 05 29 00-0967 EA 36" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 199.88 7.78 
    For Work In Restricted Working Space, Add  7.77 

XXXXXXX 
. 
 23 05 29 00-0968  Adjustable Pipe Saddle Support (Cooper B-Line B3096) (23 05 29 00-0847) 

. 

. 
 23 05 29 00-0969 EA  2" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................. 90.44 18.40 

. 
 23 05 29 00-0970 EA  3" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................. 96.96 21.34 

. 
 23 05 29 00-0971 EA  4" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 117.10 24.29 

. 
 23 05 29 00-0972 EA  5" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 122.75 26.50 

. 
 23 05 29 00-0973 EA  6" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 136.24 29.44 

. 
 23 05 29 00-0974 EA  8" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 157.29 36.80 

. 
 23 05 29 00-0975 EA  10" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................. 206.38 49.31 

. 
 23 05 29 00-0976 EA  12" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................. 264.42 73.60 

XXXXXXX 
. 
 23 05 29 00-0977  Pipe Stanchion Support (Cooper B-Line B3090) (23 05 29 00-0847) 

. 

. 
 23 05 29 00-0978 EA  2-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 108.77 18.40 

. 
 23 05 29 00-0979 EA  3" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 114.03 21.34 

. 
 23 05 29 00-0980 EA  3-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 122.39 22.82 

. 
 23 05 29 00-0981 EA  4" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 125.83 24.29 

. 
 23 05 29 00-0982 EA  5" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 132.80 26.50 

. 
 23 05 29 00-0983 EA  6" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 141.77 29.44 

. 
 23 05 29 00-0984 EA  8" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 179.60 36.80 

. 
 23 05 29 00-0985 EA  10" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 241.87 49.31 

. 
 23 05 29 00-0986 EA  12" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 323.18 73.60 

XXXXXXX 
. 
 23 05 29 00-0987  Pipe Saddle Support (Cooper B-Line B3095) (23 05 29 00-0847) 

. 

. 
 23 05 29 00-0988 EA  2-1/2" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................. 62.31 18.40 

. 
 23 05 29 00-0989 EA  3" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................... 67.57 21.34 

. 
 23 05 29 00-0990 EA  3-1/2" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................. 95.44 22.82 

. 
 23 05 29 00-0991 EA  4" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................... 98.88 24.29 

. 
 23 05 29 00-0992 EA  5" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 108.37 26.50 

. 
 23 05 29 00-0993 EA  6" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 120.19 29.44 

. 
 23 05 29 00-0994 EA  8" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 140.04 36.80 

. 
 23 05 29 00-0995 EA  10" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 167.81 49.31 

. 
 23 05 29 00-0996 EA  12" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 220.38 73.60 

XXXXXXX 
. 
 23 05 29 00-0997  360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate (23 05 

29 00-0847) 
Note: Insert is for use as isolated protective insulation at hangers. 

. 

. 
 23 05 29 00-0998  1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-0999 EA  1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 19.42 8.92 
. 

 23 05 29 00-1000 EA  3/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 19.67 8.92 
. 

 23 05 29 00-1001 EA  1" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 19.74 8.92 
. 

 23 05 29 00-1002 EA  1-1/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.99 8.92 
. 

 23 05 29 00-1003 EA  1-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 21.38 9.47 
. 

 23 05 29 00-1004 EA  2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 22.28 9.75 
. 

 23 05 29 00-1005 EA  2-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.31 10.16 
. 

 23 05 29 00-1006 EA  3" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 24.44 10.57 
. 

 23 05 29 00-1007 EA  4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.26 10.98 
. 

 23 05 29 00-1008 EA  6" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.48 9.47 
. 

 23 05 29 00-1009 EA  8" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 39.46 12.35 
. 

 23 05 29 00-1010 EA  10" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 46.60 14.55 
. 

 23 05 29 00-1011 EA  12" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 53.33 16.89 
. 

 23 05 29 00-1012 EA  14" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 59.07 17.43 

XXXXXXX 
. 
 23 05 29 00-1013  1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1014 EA  1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 16.16 6.73 
. 

 23 05 29 00-1015 EA  3/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 17.43 6.73 
. 

 23 05 29 00-1016 EA  1" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.79 6.86 
. 

 23 05 29 00-1017 EA  1-1/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 18.30 7.00 
. 

 23 05 29 00-1018 EA  1-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 18.80 7.00 
. 

 23 05 29 00-1019 EA  2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.67 7.27 
. 

 23 05 29 00-1020 EA  2-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 20.73 7.55 
. 

 23 05 29 00-1021 EA  3" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 21.30 7.68 
. 

 23 05 29 00-1022 EA  4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.33 8.38 
. 

 23 05 29 00-1023 EA  6" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 36.01 14.41 
. 

 23 05 29 00-1024 EA  8" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 31.19 10.84 
. 

 23 05 29 00-1025 EA  10" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 37.58 12.76 
. 

 23 05 29 00-1026 EA  12" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 42.81 14.68 
. 

 23 05 29 00-1027 EA  14" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 50.72 17.71 

XXXXXXX 
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. 
 23 05 29 00-1028  2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1029 EA  1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 21.44 7.68 
. 

 23 05 29 00-1030 EA  3/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 21.65 7.68 
. 

 23 05 29 00-1031 EA  1" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 22.28 7.83 
. 

 23 05 29 00-1032 EA  1-1/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 22.84 7.97 
. 

 23 05 29 00-1033 EA  1-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.44 8.10 
. 

 23 05 29 00-1034 EA  2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 24.32 8.38 
. 

 23 05 29 00-1035 EA  2-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 25.54 8.65 
. 

 23 05 29 00-1036 EA  3" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.67 8.92 
. 

 23 05 29 00-1037 EA  4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 29.11 9.47 
. 

 23 05 29 00-1038 EA  6" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 33.24 10.71 
. 

 23 05 29 00-1039 EA  8" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 52.73 18.26 
. 

 23 05 29 00-1040 EA  10" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 58.36 21.14 
. 

 23 05 29 00-1041 EA  12" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 67.70 24.98 
. 

 23 05 29 00-1042 EA  14" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 75.93 28.00 
. 

 23 05 29 00-1043 EA  16" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 84.97 31.57 
. 

 23 05 29 00-1044 EA  18" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 97.92 37.06 
. 

 23 05 29 00-1045 EA  20" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 108.75 41.19 
. 

 23 05 29 00-1046 EA  24" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 122.95 46.68 

XXXXXXX 
. 
 23 05 29 00-1047  2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1048 EA  1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 24.60 8.92 
. 

 23 05 29 00-1049 EA  3/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 24.83 8.92 
. 

 23 05 29 00-1050 EA  1" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 25.62 9.06 
. 

 23 05 29 00-1051 EA  1-1/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 26.19 9.20 
. 

 23 05 29 00-1052 EA  1-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 26.76 9.20 
. 

 23 05 29 00-1053 EA  2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.86 9.61 
. 

 23 05 29 00-1054 EA  2-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 29.22 9.89 
. 

 23 05 29 00-1055 EA  3" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.53 10.30 
. 

 23 05 29 00-1056 EA  4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 33.29 10.84 
. 

 23 05 29 00-1057 EA  6" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 38.07 12.35 
. 

 23 05 29 00-1058 EA  8" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 48.37 13.73 
. 

 23 05 29 00-1059 EA  10" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 57.25 15.79 
. 

 23 05 29 00-1060 EA  12" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 66.61 19.63 
. 

 23 05 29 00-1061 EA  14" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 74.62 21.55 
. 

 23 05 29 00-1062 EA  16" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 89.79 27.46 
. 

 23 05 29 00-1063 EA  18" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 95.92 28.83 
. 

 23 05 29 00-1064 EA  20" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 109.08 32.95 
. 

 23 05 29 00-1065 EA  24" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 129.26 39.81 

XXXXXXX 
. 
 23 05 29 00-1066  3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1067 EA 1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 50.75 9.20 
. 

 23 05 29 00-1068 EA 3/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 60.25 9.61 
. 

 23 05 29 00-1069 EA 1" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 62.52 9.61 
. 

 23 05 29 00-1070 EA 1-1/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 64.00 9.89 
. 

 23 05 29 00-1071 EA 1-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 65.73 10.16 
. 

 23 05 29 00-1072 EA 2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 67.68 10.30 
. 

 23 05 29 00-1073 EA 2-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 71.20 10.57 
. 

 23 05 29 00-1074 EA 3" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 74.30 11.25 
. 

 23 05 29 00-1075 EA 4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 81.75 11.67 
. 

 23 05 29 00-1076 EA 6" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 93.51 14.28 
. 

 23 05 29 00-1077 EA 8" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 120.15 15.65 
. 

 23 05 29 00-1078 EA 10" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 142.78 16.48 
. 

 23 05 29 00-1079 EA 12" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 164.29 21.28 
. 

 23 05 29 00-1080 EA 14" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 184.76 22.65 
. 

 23 05 29 00-1081 EA 16" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 222.03 30.20 
. 

 23 05 29 00-1082 EA 18" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 238.98 32.95 
. 

 23 05 29 00-1083 EA 20" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 270.57 35.70 
. 

 23 05 29 00-1084 EA 24" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 317.94 43.93 

XXXXXXX 
. 
 23 05 29 00-1085  3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1086 EA  1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 24.60 8.92 
. 

 23 05 29 00-1087 EA  3/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 29.74 10.84 
. 

 23 05 29 00-1088 EA  1" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.78 10.84 
. 

 23 05 29 00-1089 EA  1-1/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 31.40 10.98 
. 

 23 05 29 00-1090 EA  1-1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 32.21 11.12 
. 

 23 05 29 00-1091 EA  2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 33.37 11.54 
. 

 23 05 29 00-1092 EA  2-1/2" Diameter Pipe, 3-1/2" 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 35.04 11.94 
. 

 23 05 29 00-1093 EA  3" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 36.53 12.35 
. 

 23 05 29 00-1094 EA  4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 39.98 13.05 
. 

 23 05 29 00-1095 EA  6" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 45.67 14.83 
. 

 23 05 29 00-1096 EA  8" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 58.00 16.48 
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. 
 23 05 29 00-1097 EA  10" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 68.71 18.95 

. 
 23 05 29 00-1098 EA  12" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 79.91 23.62 

. 
 23 05 29 00-1099 EA  14" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 89.55 25.81 

. 
 23 05 29 00-1100 EA  16" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 107.76 32.95 

. 
 23 05 29 00-1101 EA  18" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 115.11 34.60 

. 
 23 05 29 00-1102 EA  20" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 130.97 39.54 

. 
 23 05 29 00-1103 EA  24" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 155.12 47.78 

XXXXXXX 
. 
 23 05 29 00-1104  4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1105 EA  1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 33.15 12.08 
. 

 23 05 29 00-1106 EA  3/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 33.48 12.08 
. 

 23 05 29 00-1107 EA  1" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 34.56 12.22 
. 

 23 05 29 00-1108 EA  1-1/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 35.41 12.35 
. 

 23 05 29 00-1109 EA  1-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 35.99 12.35 
. 

 23 05 29 00-1110 EA  2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 38.04 13.18 
. 

 23 05 29 00-1111 EA  2-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 39.40 13.32 
. 

 23 05 29 00-1112 EA  3" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 41.22 13.87 
. 

 23 05 29 00-1113 EA  4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 44.95 14.68 
. 

 23 05 29 00-1114 EA  6" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 51.35 16.62 
. 

 23 05 29 00-1115 EA  8" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 64.23 17.98 
. 

 23 05 29 00-1116 EA  10" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 77.32 21.41 
. 

 23 05 29 00-1117 EA  12" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 89.93 26.63 
. 

 23 05 29 00-1118 EA  14" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 100.77 28.97 
. 

 23 05 29 00-1119 EA  16" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 121.30 37.06 
. 

 23 05 29 00-1120 EA  18" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 129.44 38.85 
. 

 23 05 29 00-1121 EA  20" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 145.96 44.48 
. 

 23 05 29 00-1122 EA  24" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 174.54 53.82 
. 

 23 05 29 00-1123 EA  26" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 200.40 63.29 
. 

 23 05 29 00-1124 EA  28" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 229.79 74.68 
. 

 23 05 29 00-1125 EA  30" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 262.43 88.28 
. 

 23 05 29 00-1126 EA  42" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 382.08 136.33 
. 

 23 05 29 00-1127 EA  44" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 413.60 150.06 
. 

 23 05 29 00-1128 EA  46" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 442.10 161.99 

XXXXXXX 
. 
 23 05 29 00-1129  Equipment Housekeeping Pads (23 05 29) 

See CSI section 03 31 13 00-0089 for Concrete Equipment Pads. 
. 
. 
 23 05 29 00-1130  Molded Plastic Condenser Pad (23 05 29 00-1129) 

. 

. 
 23 05 29 00-1131 EA  30" Round Molded Plastic Pad ........................................................................................................................................... 146.17 18.40 

. 
 23 05 29 00-1132 EA  30" Octagon Molded Plastic Pad ........................................................................................................................................ 153.36 18.40 

. 
 23 05 29 00-1133 EA  30" x 30" Molded Plastic Pad .............................................................................................................................................. 146.17 18.40 

. 
 23 05 29 00-1134 EA  36" x 36" Molded Plastic Pad .............................................................................................................................................. 189.28 18.40 

. 
 23 05 29 00-1135 EA  36" x 48" Molded Plastic Pad .............................................................................................................................................. 269.93 18.40 

XXXXXXX 
. 
 23 05 29 00-1136  Inertia Base (23 05 29 00-1129) 

Note: Includes spring isolators. 
. 
. 

 23 05 29 00-1137 EA  Up To 12 SF Inertia Base, 8" Thick With Spring Base ..................................................................................................... 1,953.55  
. 

 23 05 29 00-1138 EA  >12 To 16 SF Inertia Base, 8" Thick With Spring Base.................................................................................................... 2,358.08  
. 

 23 05 29 00-1139 EA  >16 To 20 SF Inertia Base, 8" Thick With Spring Base.................................................................................................... 2,700.83  
. 

 23 05 29 00-1140 EA  >20 To 24 SF Inertia Base, 8" Thick With Spring Base.................................................................................................... 3,084.77  

XXXXXXX 
. 
 23 05 29 00-1141  Hanger Assemblies (23 05 29) 

Note: Includes hanger, rod, nuts, washers, clamps, upper attachment, etc. Not for use where detail is available. 
. 
. 

 23 05 29 00-1142 EA 1/2" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 59.69 22.88 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  14.72 
. 

 23 05 29 00-1143 EA 3/4" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 62.41 24.24 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  15.54 
. 

 23 05 29 00-1144 EA 1" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 64.49 25.63 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 05 29 00-1145 EA 1-1/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 65.54 25.67 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  16.39 
. 

 23 05 29 00-1146 EA 1-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 65.75 25.67 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  16.39 
. 

 23 05 29 00-1147 EA 2" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 66.97 25.89 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  16.63 
. 

 23 05 29 00-1148 EA 2-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 71.08 25.51 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  15.59 
. 

 23 05 29 00-1149 EA 3" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 72.94 26.24 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  15.83 
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. 
 23 05 29 00-1150 EA 4" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 86.78 29.63 

Note: Includes hanger, rod, nuts, washers and clamp. 
    For Work In Restricted Working Space, Add  17.48 

. 
 23 05 29 00-1151 EA 6" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 126.32 38.28 

Note: Includes hanger, rod, nuts, washers and clamp. 
    For Work In Restricted Working Space, Add  22.97 

. 
 23 05 29 00-1152 EA 8" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 145.47 44.41 

Note: Includes hanger, rod, nuts, washers and clamp. 
    For Work In Restricted Working Space, Add  26.64 

. 
 23 05 29 00-1153 EA 10" Standard Duty Clevis Pipe Hanger Assembly .............................................................................................................. 197.60 56.41 

Note: Includes hanger, rod, nuts, washers and clamp. 
    For Work In Restricted Working Space, Add  33.43 

. 
 23 05 29 00-1154 EA 12" Standard Duty Clevis Pipe Hanger Assembly .............................................................................................................. 215.88 60.71 

Note: Includes hanger, rod, nuts, washers and clamp. 
    For Work In Restricted Working Space, Add  36.49 

XXXXXXX 
. 
 23 05 29 00-1155  Steel Shapes For Hanger Devices (23 05 29) 

. 

. 
 23 05 29 00-1156  Angle Iron For Hanger Devices (23 05 29 00-1155) 

. 

. 
 23 05 29 00-1157 LF 1/2" x 1/2" x 1/8" Angle Iron For Hanger Devices ................................................................................................................... 3.46 2.14 

. 
 23 05 29 00-1158 LF 3/4" x 3/4" x 1/8" Angle Iron For Hanger Devices ................................................................................................................... 4.51 2.67 

. 
 23 05 29 00-1159 LF 1" x 1" x 1/8" Angle Iron For Hanger Devices ......................................................................................................................... 5.55 3.20 

. 
 23 05 29 00-1160 LF 1-1/4" x 1-1/4" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 7.69 3.98 

. 
 23 05 29 00-1161 LF 1-1/2" x 1-1/2" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 8.59 4.27 

. 
 23 05 29 00-1162 LF 2" x 2" x 1/4" Angle Iron For Hanger Devices ....................................................................................................................... 11.53 4.80 

. 
 23 05 29 00-1163 LF 2-1/2" x 2-1/2" x 1/4" Angle Iron For Hanger Devices ........................................................................................................... 14.36 5.85 

. 
 23 05 29 00-1164 LF 3" x 2" x 3/8" Angle Iron For Hanger Devices ....................................................................................................................... 18.62 6.86 

. 
 23 05 29 00-1165 LF 3" x 3" x 3/8" Angle Iron For Hanger Devices ....................................................................................................................... 22.24 8.01 

XXXXXXX 
. 
 23 05 29 00-1166  Channels For Hanger Devices (23 05 29 00-1155) 

. 

. 
 23 05 29 00-1167 LF  C2 x 1.78, 2" Wide Channels For Hanger Devices ................................................................................................................. 9.29 4.86 

. 
 23 05 29 00-1168 LF  C3 x 4.1, 3" Wide Channels For Hanger Devices ................................................................................................................. 15.91 6.98 

. 
 23 05 29 00-1169 LF  C4 x 5.4, 4" Wide Channels For Hanger Devices ................................................................................................................. 19.86 8.37 

. 
 23 05 29 00-1170 LF  C5 x 6.7 - 5" Wide Channels For Hanger Devices ................................................................................................................ 23.81 9.76 

. 
 23 05 29 00-1171 LF  C6 x 8.2 - 6" Wide Channels For Hanger Devices ................................................................................................................ 28.83 11.73 

. 
 23 05 29 00-1172 LF  C7 x 9.8 - 7" Wide Channels For Hanger Devices ................................................................................................................ 34.38 13.95 

. 
 23 05 29 00-1173 LF  C8 x 11.5 - 8" Wide Channels For Hanger Devices .............................................................................................................. 38.98 15.36 

XXXXXXX 
. 
 23 05 29 00-1174  Structural Bar Tees For Hanger Devices (23 05 29 00-1155) 

. 

. 
 23 05 29 00-1175 LF  3/4" x 3/4" x 1/8" Structural Bar Tee For Hanger Devices ..................................................................................................... 10.34 6.82 

. 
 23 05 29 00-1176 LF  1" x 1" x 1/8" Structural Bar Tee For Hanger Devices ........................................................................................................... 12.44 8.07 

. 
 23 05 29 00-1177 LF  1-1/2" x 1-1/2" x 1/4" Structural Bar Tee For Hanger Devices .............................................................................................. 17.79 9.31 

. 
 23 05 29 00-1178 LF  2" x 2" x 1/4" Structural Bar Tee For Hanger Devices ........................................................................................................... 22.92 12.40 

. 
 23 05 29 00-1179 LF  2-1/2" x 2-1/2" x 3/8" Structural Bar Tee For Hanger Devices .............................................................................................. 31.41 14.89 

. 
 23 05 29 00-1180 LF  3" x 3" x 3/8" Structural Bar Tee For Hanger Devices ........................................................................................................... 39.41 19.23 

XXXXXXX 
. 
 23 05 29 00-1181  Structural Zees For Hanger Devices (23 05 29 00-1155) 

. 

. 
 23 05 29 00-1182 LF  1-1/4" x 1-3/4" x 1-3/4" Structural Zee For Hanger Devices .................................................................................................. 17.81 9.31 

. 
 23 05 29 00-1183 LF  2-11/16" x 3" x 2-11/16" Structural Zee For Hanger Devices ................................................................................................ 21.42 9.31 

. 
 23 05 29 00-1184 LF  3-1/16" x 4" x 3-1/16" Structural Zee For Hanger Devices .................................................................................................... 31.37 9.31 

. 
 23 05 29 00-1185 LF  3-1/4" x 5" x 3-1/4" Structural Zee For Hanger Devices ........................................................................................................ 39.66 9.31 

. 
 23 05 29 00-1186 LF  3-1/2" x 6" x 3-1/2" Structural Zee For Hanger Devices ........................................................................................................ 48.33 9.31 

XXXXXXX 
. 
 23 05 29 00-1187  Junior I-beams For Hanger Devices (23 05 29 00-1155) 

. 

. 
 23 05 29 00-1188 LF  3" I-beam (Junior) For Hanger Devices ................................................................................................................................ 22.17 13.65 

. 
 23 05 29 00-1189 LF  4" I-beam (Junior) For Hanger Devices ................................................................................................................................ 25.49 14.89 

. 
 23 05 29 00-1190 LF  5" I-beam (Junior) For Hanger Devices ................................................................................................................................ 29.44 16.13 

. 
 23 05 29 00-1191 LF  6" I-beam (Junior) For Hanger Devices ................................................................................................................................ 32.18 17.99 

. 
 23 05 29 00-1192 LF  7" I-beam (Junior) For Hanger Devices ................................................................................................................................ 38.27 19.23 

. 
 23 05 29 00-1193 LF  8" I-beam (Junior) For Hanger Devices ................................................................................................................................ 41.43 20.47 

XXXXXXX 
. 
 23 05 48  Vibration and Seismic Controls for HVAC (23 05) 

. 

. 
 23 05 48 13  Vibration Controls for HVAC (23 05 48) 

. 

. 
 23 05 48 13-0001  Unhoused Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, cast top, base plate and pad. For use with floor mounted equipment only. 
. 
. 

 23 05 48 13-0002 EA  60 LB Unhoused Steel Spring Isolator ................................................................................................................................ 122.78 41.20 
. 

 23 05 48 13-0003 EA  115 LB Unhoused Steel Spring Isolator .............................................................................................................................. 129.34 41.20 
. 

 23 05 48 13-0004 EA  1,130 LB Unhoused Steel Spring Isolator ........................................................................................................................... 151.12 41.20 

XXXXXXX 
. 
 23 05 48 13-0005  Housed Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, top plate, base plate and pad. For use with floor mounted equipment only. 
Mason Industries, Inc. 

. 

. 
 23 05 48 13-0006 EA  To 770 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection ................................................................. 651.99 41.20 
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. 
 23 05 48 13-0007 EA To 1,040 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 739.72 41.20 

. 
 23 05 48 13-0008 EA To 1,600 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 783.58 41.20 

. 
 23 05 48 13-0009 EA To 2,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 959.04 41.20 

. 
 23 05 48 13-0010 EA To 3,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection ........................................................... 1,002.90 41.20 

. 
 23 05 48 13-0011 EA To 730 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 728.75 41.20 

. 
 23 05 48 13-0012 EA To 930 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 805.52 41.20 

. 
 23 05 48 13-0013 EA To 1,440 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 860.35 41.20 

. 
 23 05 48 13-0014 EA To 1,860 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ........................................................... 1,112.56 41.20 

. 
 23 05 48 13-0015 EA To 2,880 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ........................................................... 1,211.26 41.20 

. 
 23 05 48 13-0016 EA To 3,720 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ........................................................... 1,441.54 41.20 

XXXXXXX 
. 
 23 05 48 13-0017  Vibration Isolators (23 05 48 13) 

. 

. 
 23 05 48 13-0018  Spring And Rubber Hanger For 1" Deflection (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0019 EA 50 To 500 LB Rated Spring And Rubber Hanger For Vibration Isolation With 3/4" Max Rod Size ..................................... 149.37 26.50 

. 
 23 05 48 13-0020 EA 600 To 1,000 LB Rated Spring And Rubber Hanger For Vibration Isolation With 7/8" Max Rod Size ................................ 301.93 29.44 

XXXXXXX 
. 
 23 05 48 13-0021  Rubber-In-Shear Isolator Hanger (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0022 EA  45-340 LB Rubber In Shear Hanger 0.38" Deflection With <1/2" Rod Size .......................................................................... 86.47 22.09 

. 
 23 05 48 13-0023 EA  130-700 LB Rubber In Shear Hanger 0.43" Deflection With <3/4" Rod Size ...................................................................... 111.07 26.50 

XXXXXXX 
. 
 23 05 48 13-0024  Spring Hanger For 1" Deflection (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0025 EA  50 To 1,000 LB Rubber In Shear Hanger For 1" Deflection With <3/4" Rod Size ................................................................. 98.74 26.50 

XXXXXXX 
. 
 23 05 48 13-0026  Rubber-In-Shear Vibration Isolator (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0027 EA  45 To 340 LB Rubber In Shear Vibration Isolation With 0.38" Deflection ........................................................................... 182.01 50.06 

. 
 23 05 48 13-0028 EA  130 To 700 LB Rubber In Shear Vibration Isolation With 0.43" Deflection ......................................................................... 240.12 50.06 

. 
 23 05 48 13-0029 EA  550 To 1,920 LB Rubber In Shear Vibration Isolation With 0.48" Deflection ...................................................................... 439.58 50.06 

XXXXXXX 
. 
 23 05 48 13-0030  Two-Piece Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support aluminum construction 1/2" adjusting and leveling bolt 1" deflection. 
. 
. 

 23 05 48 13-0031 EA  50 To 1,000 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ...................................................................... 157.51 50.06 
. 

 23 05 48 13-0032 EA  >1,000 To 1,600 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ............................................................... 161.84 50.06 

XXXXXXX 
. 
 23 05 48 13-0033  Open Double Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support 1" deflection neoprene pad and 5/8" stud bolt. 
. 
. 

 23 05 48 13-0034 EA  150 To 450 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................. 115.97 25.02 
. 

 23 05 48 13-0035 EA  500 To 1,000 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator .......................................................... 115.97 25.02 
. 

 23 05 48 13-0036 EA  1,100 To 1,600 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 130.41 25.02 
. 

 23 05 48 13-0037 EA  1,700 To 2,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 130.41 25.02 
. 

 23 05 48 13-0038 EA  2,500 To 3,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 195.71 25.02 

XXXXXXX 
. 
 23 05 48 13-0039  Isolation Pads (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0040  Laminated Neoprene And Cork Isolation Pad (23 05 48 13-0039) 

. 

. 
 23 05 48 13-0041 EA  2" x 2", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 8.66 3.68 

. 
 23 05 48 13-0042 EA  3" x 3", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................. 10.78 3.83 

. 
 23 05 48 13-0043 EA  4" x 4", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................. 13.23 3.97 

. 
 23 05 48 13-0044 EA  12" x 12", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 48.50 4.57 

. 
 23 05 48 13-0045 EA  18" x 18", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 91.54 5.15 

XXXXXXX 
. 
 23 05 48 13-0046  Neoprene And Steel Plate Isolation Pad (23 05 48 13-0039) 

. 

. 
 23 05 48 13-0047 EA 6" x 4", 5/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ..................................................................................... 95.10 3.68 

. 
 23 05 48 13-0048 EA 6" x 4", 7/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ................................................................................... 104.78 3.68 

XXXXXXX 
. 
 23 05 48 13-0049  Neoprene Isolation Pad (23 05 48 13-0039) 

. 

. 
 23 05 48 13-0050 EA  2" x 2", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 8.16 3.68 

. 
 23 05 48 13-0051 EA  3" x 3", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 9.17 3.68 

. 
 23 05 48 13-0052 EA  4" x 4", 3/8" Thick Ribbed Neoprene Isolation Pad ............................................................................................................... 10.77 3.68 

. 
 23 05 48 13-0053 EA  12" x 12", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 47.74 4.42 

. 
 23 05 48 13-0054 EA  18" x 18", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 86.14 5.15 

XXXXXXX 
. 
 23 05 48 13-0055  Threaded Flexible Bronze Hose Connectors (23 05 48 13) 

Note: Includes hex threaded nipple ends. 
. 
. 

 23 05 48 13-0056 EA  3/8" Diameter x 9" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................... 84.79 23.55 

. 
 23 05 48 13-0057 EA  1/2" Diameter x 10" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 101.30 32.38 
. 

 23 05 48 13-0058 EA  3/4" Diameter x 11" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 124.10 39.75 
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. 
 23 05 48 13-0059 EA  1" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 144.84 47.11 
. 

 23 05 48 13-0060 EA  1-1/4" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 166.53 61.82 

. 
 23 05 48 13-0061 EA  1-1/2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 187.94 65.80 
. 

 23 05 48 13-0062 EA 2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 249.84 78.02 

. 
 23 05 48 13-0063 EA 2-1/2" Diameter x 16" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 340.78 121.59 

XXXXXXX 
. 
 23 05 48 13-0064  Weld End Flexible Hose Connectors (23 05 48 13) 

. 

. 
 23 05 48 13-0065 EA 1/2" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 291.63 84.50 

. 
 23 05 48 13-0066 EA 3/4" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 339.43 92.74 

. 
 23 05 48 13-0067 EA 1" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................... 381.05 98.19 

. 
 23 05 48 13-0068 EA 1-1/4" Diameter x 11" Flexible Hose Connection, Weld Ends ............................................................................................. 426.59 111.88 

. 
 23 05 48 13-0069 EA 1-1/2" Diameter x 12" Flexible Hose Connection, Weld Ends ............................................................................................. 482.40 120.71 

. 
 23 05 48 13-0070 EA 2" Diameter x 14" Flexible Hose Connection, Weld Ends ................................................................................................... 606.92 157.07 

. 
 23 05 48 13-0071 EA 2-1/2" Diameter x 16" Flexible Hose Connection, Weld Ends ............................................................................................. 897.61 176.65 

. 
 23 05 48 13-0072 EA 3" Diameter x 16" Flexible Hose Connection, Weld Ends ................................................................................................ 1,103.17 198.73 

. 
 23 05 48 13-0073 EA 4" Diameter x 18" Flexible Hose Connection, Weld Ends ................................................................................................ 1,531.95 294.42 

XXXXXXX 
. 
 23 05 48 13-0074  Flanged Flexible Hose Connectors (23 05 48 13) 

. 

. 
 23 05 48 13-0075  Flanged Flexible Molded Rubber Hose Connectors (23 05 48 13-0074) 

Note: With helical wire reinforcement 150 PSI. 
. 
. 

 23 05 48 13-0076 EA 1-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 257.94 110.41 
. 

 23 05 48 13-0077 EA 2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 280.05 122.62 
. 

 23 05 48 13-0078 EA 2-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 469.76 244.96 
. 

 23 05 48 13-0079 EA 3" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 659.35 364.34 
. 

 23 05 48 13-0080 EA 4" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 856.65 470.33 
. 

 23 05 48 13-0081 EA 6" Diameter x 18" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI .............................................. 1,054.97 489.08 
. 

 23 05 48 13-0082 EA 8" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI .............................................. 1,271.41 558.59 
. 

 23 05 48 13-0083 EA 10" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 1,628.23 664.75 
. 

 23 05 48 13-0084 EA 12" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 4,167.29 831.42 

XXXXXXX 
. 
 23 05 48 13-0085  Flanged Flexible Corrugated Stainless Steel Hose Connectors (23 05 48 13-0074) 

Note: With braided metal wire. 
. 
. 

 23 05 48 13-0086 EA 1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 205.31 100.39 
. 

 23 05 48 13-0087 EA 1" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 211.98 138.08 
. 

 23 05 48 13-0088 EA 1-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 
Isolation ............................................................................................................................................................................. 382.11 184.01 

. 
 23 05 48 13-0089 EA 2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 507.46 276.01 

. 
 23 05 48 13-0090 EA 2-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 

Isolation ............................................................................................................................................................................. 547.90 303.69 
. 

 23 05 48 13-0091 EA 3" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 641.15 367.73 
. 

 23 05 48 13-0092 EA 4" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 821.03 470.77 
. 

 23 05 48 13-0093 EA 6" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,116.77 585.71 
. 

 23 05 48 13-0094 EA 8" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,763.89 782.52 
. 

 23 05 48 13-0095 EA 10" Diameter x 13" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ...... 2,071.02 904.85 
. 

 23 05 48 13-0096 EA 12" Diameter x 14" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ...... 2,607.16 978.15 

XXXXXXX 
. 
 23 05 48 13-0097  Flanged Flexible Molded Teflon Hose Connectors (23 05 48 13-0074) 

Note: 150 PSI. 
. 
. 

 23 05 48 13-0098 EA 2-1/2" Diameter x 3-3/16" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration 
Isolation .......................................................................................................................................................................... 1,037.17 213.45 

. 
 23 05 48 13-0099 EA 3" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,166.31 250.26 

. 
 23 05 48 13-0100 EA 4" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,779.47 420.59 

. 
 23 05 48 13-0101 EA 6" Diameter x 4" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 2,165.22 489.08 

. 
 23 05 48 13-0102 EA 8" Diameter x 6" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 2,820.40 599.93 

XXXXXXX 
. 
 23 05 48 13-0103  Flexible Hose Connectors Braided Metal Hose Type (23 05 48 13) 

. 

. 
 23 05 48 13-0104  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0103) 

Note: MPT connection. 
. 
. 

 23 05 48 13-0105 EA  1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 40.05 2.95 
. 

 23 05 48 13-0106 EA  1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 47.59 2.95 
. 

 23 05 48 13-0107 EA 1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 53.28 3.83 
. 

 23 05 48 13-0108 EA  1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 64.38 3.83 
. 

 23 05 48 13-0109 EA  3/4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 53.44 3.53 
. 

 23 05 48 13-0110 EA  3/4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 64.20 3.53 
. 

 23 05 48 13-0111 EA  3/4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 73.79 4.56 
. 

 23 05 48 13-0112 EA  3/4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 90.54 4.56 
. 

 23 05 48 13-0113 EA  1" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 72.61 4.12 
. 

 23 05 48 13-0114 EA  1" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 79.21 4.12 
. 

 23 05 48 13-0115 EA  1" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 94.42 5.45 
. 

 23 05 48 13-0116 EA  1" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 118.92 5.45 
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. 
 23 05 48 13-0117 EA  1" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 143.24 5.45 

. 
 23 05 48 13-0118 EA  1" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 167.63 5.45 

. 
 23 05 48 13-0119 EA  1-1/4" Or 1-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 103.12 5.28 

. 
 23 05 48 13-0120 EA  1-1/4" Or 1-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 113.40 5.28 

. 
 23 05 48 13-0121 EA  1-1/4" Or 1-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 144.74 5.28 

. 
 23 05 48 13-0122 EA  1-1/4" Or 1-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 201.09 7.04 

. 
 23 05 48 13-0123 EA  1-1/4" Or 1-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 232.67 7.04 

. 
 23 05 48 13-0124 EA  1-1/4" Or 1-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 274.69 7.04 

. 
 23 05 48 13-0125 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 140.75 6.37 

. 
 23 05 48 13-0126 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 162.24 6.37 

. 
 23 05 48 13-0127 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 203.87 6.37 

. 
 23 05 48 13-0128 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 271.88 8.54 

. 
 23 05 48 13-0129 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 335.32 8.54 

. 
 23 05 48 13-0130 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 398.70 8.54 

. 
 23 05 48 13-0131 EA  2-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 194.80 8.00 

. 
 23 05 48 13-0132 EA  2-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 221.27 7.58 

. 
 23 05 48 13-0133 EA  2-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 248.01 7.58 

. 
 23 05 48 13-0134 EA  2-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 306.22 10.16 

. 
 23 05 48 13-0135 EA  2-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 359.98 10.16 

. 
 23 05 48 13-0136 EA  2-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 412.07 10.16 

. 
 23 05 48 13-0137 EA  3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 306.24 10.16 

. 
 23 05 48 13-0138 EA  3" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 341.96 10.16 

. 
 23 05 48 13-0139 EA  3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 735.79 10.16 

. 
 23 05 48 13-0140 EA  3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 887.00 13.55 

. 
 23 05 48 13-0141 EA  3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 528.46 13.55 

. 
 23 05 48 13-0142 EA  3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 598.73 13.55 

. 
 23 05 48 13-0143 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 554.96 10.94 

. 
 23 05 48 13-0144 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 596.69 10.94 

. 
 23 05 48 13-0145 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 638.42 10.94 

. 
 23 05 48 13-0146 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 730.63 14.58 

. 
 23 05 48 13-0147 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 813.77 14.58 

. 
 23 05 48 13-0148 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 898.70 14.58 

XXXXXXX 
. 
 23 05 48 13-0149  Braided Stainless Steel Flexible Hose Connectors (23 05 48 13-0103) 

Note: Over braided carbon steel connection. 
. 
. 

 23 05 48 13-0150 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 167.10 6.44 

. 
 23 05 48 13-0151 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 201.24 6.44 
. 

 23 05 48 13-0152 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 234.74 6.44 

. 
 23 05 48 13-0153 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 307.31 8.64 
. 

 23 05 48 13-0154 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 375.22 8.64 

. 
 23 05 48 13-0155 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 443.04 8.64 
. 

 23 05 48 13-0156 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 189.58 7.58 

. 
 23 05 48 13-0157 EA  2-1/2" Or 3" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 225.27 7.58 
. 

 23 05 48 13-0158 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 261.11 7.58 

. 
 23 05 48 13-0159 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 338.41 10.16 
. 

 23 05 48 13-0160 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 409.81 10.16 

. 
 23 05 48 13-0161 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 480.22 10.16 
. 

 23 05 48 13-0162 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 202.20 10.16 

. 
 23 05 48 13-0163 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 243.08 10.43 
. 

 23 05 48 13-0164 LF 4" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 284.54 10.16 

. 
 23 05 48 13-0165 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 376.88 13.55 
. 

 23 05 48 13-0166 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 459.35 13.55 

. 
 23 05 48 13-0167 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 544.17 13.55 
. 

 23 05 48 13-0168 EA  6" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 407.34 19.74 

. 
 23 05 48 13-0169 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 596.39 19.87 
. 

 23 05 48 13-0170 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 799.61 26.18 

. 
 23 05 48 13-0171 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 988.74 26.18 
. 

 23 05 48 13-0172 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,177.81 26.18 
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. 
 23 05 48 13-0173 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 697.07 22.14 
. 

 23 05 48 13-0174 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 840.10 22.14 

. 
 23 05 48 13-0175 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,138.51 28.79 
. 

 23 05 48 13-0176 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,422.26 28.79 

. 
 23 05 48 13-0177 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,705.92 28.79 
. 

 23 05 48 13-0178 EA  10" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 748.12 27.68 

. 
 23 05 48 13-0179 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,105.71 27.68 
. 

 23 05 48 13-0180 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,480.59 36.04 

. 
 23 05 48 13-0181 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,839.43 36.04 
. 

 23 05 48 13-0182 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 2,196.76 36.04 

. 
 23 05 48 13-0183 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,476.65 33.46 
. 

 23 05 48 13-0184 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,922.91 33.46 

. 
 23 05 48 13-0185 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,406.75 45.02 
. 

 23 05 48 13-0186 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 2,856.94 45.02 

. 
 23 05 48 13-0187 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 3,309.22 45.02 

XXXXXXX 
. 
 23 05 48 13-0188  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0103) 

Note: Flanged end connection (carbon steel ends). 
. 
. 

 23 05 48 13-0189 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 328.97 6.37 

. 
 23 05 48 13-0190 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 676.56 180.60 
. 

 23 05 48 13-0191 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 812.81 180.60 

. 
 23 05 48 13-0192 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 949.07 180.60 
. 

 23 05 48 13-0193 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,085.38 180.60 

. 
 23 05 48 13-0194 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 645.01 230.33 
. 

 23 05 48 13-0195 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 788.59 230.33 

. 
 23 05 48 13-0196 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 932.23 230.33 
. 

 23 05 48 13-0197 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) .................................................................................................................................... 1,075.92 230.33 

. 
 23 05 48 13-0198 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) .................................................................................................................................... 1,217.09 230.33 
. 

 23 05 48 13-0199 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 923.35 386.13 

. 
 23 05 48 13-0200 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,090.95 387.11 
. 

 23 05 48 13-0201 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,261.27 386.13 

. 
 23 05 48 13-0202 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,451.70 386.13 
. 

 23 05 48 13-0203 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,597.21 386.13 

. 
 23 05 48 13-0204 EA  6" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,391.25 493.48 
. 

 23 05 48 13-0205 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,770.98 493.48 

. 
 23 05 48 13-0206 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,150.93 495.25 
. 

 23 05 48 13-0207 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,530.72 493.48 

. 
 23 05 48 13-0208 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,910.45 493.48 
. 

 23 05 48 13-0209 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,169.51 565.82 

. 
 23 05 48 13-0210 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,456.78 565.82 
. 

 23 05 48 13-0211 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 3,026.35 565.82 

. 
 23 05 48 13-0212 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,596.14 565.82 
. 

 23 05 48 13-0213 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 4,165.66 565.82 
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. 
 23 05 48 13-0214 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,474.92 688.82 
. 

 23 05 48 13-0215 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 4,190.64 688.82 

. 
 23 05 48 13-0216 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 4,911.18 688.82 
. 

 23 05 48 13-0217 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 5,630.16 688.82 

. 
 23 05 48 13-0218 EA  10" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 6,211.23 688.82 
. 

 23 05 48 13-0219 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 4,684.78 836.42 

. 
 23 05 48 13-0220 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 5,593.02 836.42 
. 

 23 05 48 13-0221 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 6,501.20 836.42 

. 
 23 05 48 13-0222 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 7,409.38 836.42 
. 

 23 05 48 13-0223 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 8,317.61 836.42 

XXXXXXX 
. 
 23 05 53  Identification for HVAC Piping and Equipment (23 05) 

. 

. 
 23 05 53 00-0001  Systems Identification (23 05 53) 

. 

. 
 23 05 53 00-0002  Pipe Marker Snap-On Type Plastic (23 05 53 00-0001) 

Note: Outside diameters of insulation where necessary. 
. 
. 

 23 05 53 00-0003 EA 1/2" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 21.95  
. 

 23 05 53 00-0004 EA 3/4" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 22.31  
. 

 23 05 53 00-0005 EA 1" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 22.51  
. 

 23 05 53 00-0006 EA 1-1/4" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 22.86  
. 

 23 05 53 00-0007 EA 1-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 26.11  
. 

 23 05 53 00-0008 EA 2" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 26.78  
. 

 23 05 53 00-0009 EA 2-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 40.72  
. 

 23 05 53 00-0010 EA 3" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 41.25  
. 

 23 05 53 00-0011 EA 3-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 41.82  
. 

 23 05 53 00-0012 EA 4" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 42.12  
. 

 23 05 53 00-0013 EA 4-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 42.43  
. 

 23 05 53 00-0014 EA 5" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 42.75  
. 

 23 05 53 00-0015 EA 6" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 44.69  
. 

 23 05 53 00-0016 EA 7" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 45.04  
. 

 23 05 53 00-0017 EA 8" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 54.62  
. 

 23 05 53 00-0018 EA 10" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 56.76  
. 

 23 05 53 00-0019 EA 12" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 65.61  
. 

 23 05 53 00-0020 EA 14" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 75.16  

XXXXXXX 
. 
 23 05 53 00-0021  Pipe Markers Pressure-Sensitive (23 05 53 00-0001) 

Note: Outside diameter includes insulation where necessary. 
. 
. 

 23 05 53 00-0022 EA  1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 15.64  
. 

 23 05 53 00-0023 EA  3/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 16.37  
. 

 23 05 53 00-0024 EA  1" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 17.85  
. 

 23 05 53 00-0025 EA  1-1/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 18.14  
. 

 23 05 53 00-0026 EA  1-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 19.16  
. 

 23 05 53 00-0027 EA  2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 19.61  
. 

 23 05 53 00-0028 EA  2-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 21.65  
. 

 23 05 53 00-0029 EA  3" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 22.23  
. 

 23 05 53 00-0030 EA  3-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 22.67  
. 

 23 05 53 00-0031 EA  4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 23.13  
. 

 23 05 53 00-0032 EA 4-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 24.04  
. 

 23 05 53 00-0033 EA  5" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 25.03  
. 

 23 05 53 00-0034 EA 6" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 25.90  
. 

 23 05 53 00-0035 EA  7" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 26.76  
. 

 23 05 53 00-0036 EA  8" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 29.07  
. 

 23 05 53 00-0037 EA  10" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 30.69  
. 

 23 05 53 00-0038 EA 12" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 35.54  

XXXXXXX 
. 
 23 05 53 00-0039  Valve Identification Tag (23 05 53 00-0001) 

Note: Includes beaded chain and/or "S" hook. 
. 
. 

 23 05 53 00-0040 EA 2" Diameter Identification Tag, Brass .................................................................................................................................... 14.44  
. 

 23 05 53 00-0041 EA 1-1/2" Diameter Identification Tag, Plastic ............................................................................................................................ 13.71  
. 

 23 05 53 00-0042 EA 1-1/2" Diameter Identification Tag, Brass ............................................................................................................................. 13.49  

XXXXXXX 
. 
 23 05 93  Testing, Adjusting, and Balancing for HVAC (23 05) 

Note: Includes all necessary testing, startup, and checkout.  Use these tasks for testing, startup, and checkout of existing 
systems or for third party testing and report when required. 

. 

. 
 23 05 93 00-0001  Heating And Ventilating Equipment (23 05 93) 

. 
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. 
 23 05 93 00-0002 EA  Balancing Centrifugal Fans ................................................................................................................................................. 584.43  

    For Testing Of Unit Without Balancing, Deduct  -292.22 
. 

 23 05 93 00-0003 EA Balancing Heating And Ventilating Units ............................................................................................................................ 730.24  
    For Testing Of Unit Without Balancing, Deduct  -365.12 

. 
 23 05 93 00-0004 EA Balancing In Line Fan ......................................................................................................................................................... 657.47  

    For Testing Of Unit Without Balancing, Deduct  -328.74 
. 

 23 05 93 00-0005 EA  Balancing Propeller And Wall Fan ...................................................................................................................................... 146.10  
    For Testing Of Unit Without Balancing, Deduct  -73.05 

. 
 23 05 93 00-0006 EA  Balancing Roof Exhaust Fan .............................................................................................................................................. 438.29  

    For Testing Of Unit Without Balancing, Deduct  -219.15 
. 

 23 05 93 00-0007 EA  Balancing Wall Fan ............................................................................................................................................................. 109.55  
    For Testing Of Unit Without Balancing, Deduct  -54.78 

. 
 23 05 93 00-0008 EA  Balancing Fan Section Exhaust .......................................................................................................................................... 583.49  

    For Testing Of Unit Without Balancing, Deduct  -291.75 

XXXXXXX 
. 
 23 05 93 00-0009  Air Conditioning Equipment (23 05 93) 

. 

. 
 23 05 93 00-0010 EA  Balancing Constant Volume Air Handling Unit ................................................................................................................. 1,084.36  

    For Testing Of Unit Without Balancing, Deduct  -542.18 
. 

 23 05 93 00-0011 EA  Balancing Package A/C Unit ............................................................................................................................................... 406.64  
    For Testing Of Unit Without Balancing, Deduct  -203.32 

. 
 23 05 93 00-0012 EA Balancing Rooftop Heat And Cool Unit ............................................................................................................................... 542.19  

    For Testing Of Unit Without Balancing, Deduct  -271.10 
. 

 23 05 93 00-0013 EA  Balancing Variable Volume Air Handling Unit .................................................................................................................. 1,897.64  
    For Testing Of Unit Without Balancing, Deduct  -948.82 

XXXXXXX 
. 
 23 05 93 00-0014  Registers, Diffusers, Terminal Air Units And Dampers (23 05 93) 

. 

. 
 23 05 93 00-0015 EA Balancing HVAC Duct System, Ceiling Height To 12' Supply, Return, Exhaust, Register And Diffuser ............................. 109.58  

    For Testing Of Unit Without Balancing, Deduct  -54.79 
. 

 23 05 93 00-0016 EA Balancing HVAC Duct System, Ceiling Height >12' Supply, Return, Exhaust, Register And Diffuser ................................ 182.63  
    For Testing Of Unit Without Balancing, Deduct  -91.32 

. 
 23 05 93 00-0017 EA Balancing HVAC Duct System, Floor Height Supply, Return, Exhaust, Register And Diffuser ............................................. 94.96  

    For Testing Of Unit Without Balancing, Deduct  -47.48 
. 

 23 05 93 00-0018 EA Balance Variable Air Volume Box ....................................................................................................................................... 102.89  
    For Testing Of Unit Without Balancing, Deduct  -51.45 

. 
 23 05 93 00-0019 EA  Balance Constant Volume Box ........................................................................................................................................... 102.89  

    For Testing Of Unit Without Balancing, Deduct  -51.45 
. 

 23 05 93 00-0020 EA Balance Fan Powered Box ................................................................................................................................................. 116.88  
    For Testing Of Unit Without Balancing, Deduct  -58.44 

. 
 23 05 93 00-0021 EA  Balance Lab Fume Hood .................................................................................................................................................... 474.86  

    For Testing Of Unit Without Balancing, Deduct  -237.43 
. 

 23 05 93 00-0022 EA  Balance General Hood ....................................................................................................................................................... 365.26  
    For Testing Of Unit Without Balancing, Deduct  -182.63 

. 
 23 05 93 00-0023 EA  Balance Induction Unit ........................................................................................................................................................ 219.17  

    For Testing Of Unit Without Balancing, Deduct  -109.59 
. 

 23 05 93 00-0024 EA  Balance Moduline - Master ................................................................................................................................................... 87.64  
    For Testing Of Unit Without Balancing, Deduct  -43.82 

. 
 23 05 93 00-0025 EA  Balance Moduline - Slave ..................................................................................................................................................... 43.83  

    For Testing Of Unit Without Balancing, Deduct  -21.92 
. 

 23 05 93 00-0026 EA  Balance Dampers ................................................................................................................................................................. 40.70  
    For Testing Of Unit Without Balancing, Deduct  -20.35 

. 
 23 05 93 00-0027 EA  Balance Regenerators ........................................................................................................................................................ 583.49  

    For Testing Of Unit Without Balancing, Deduct  -291.75 

XXXXXXX 
. 
 23 05 93 00-0028  Water Balancing Of Components (23 05 93) 

. 

. 
 23 05 93 00-0029 EA  Water Balance, Air Cool Condenser ................................................................................................................................... 745.57  

    For Testing Of Unit Without Balancing, Deduct  -372.79 
. 

 23 05 93 00-0030 EA  Water Balance, Cabinet Heater ............................................................................................................................................ 94.89  
    For Testing Of Unit Without Balancing, Deduct  -47.45 

. 
 23 05 93 00-0031 EA  Water Balance, Chiller, Air Cooled ..................................................................................................................................... 813.21  

    For Testing Of Unit Without Balancing, Deduct  -406.61 
. 

 23 05 93 00-0032 EA  Water Balance, Chiller, Water Cooled ............................................................................................................................. 1,084.36  
    For Testing Of Unit Without Balancing, Deduct  -542.18 

. 
 23 05 93 00-0033 EA  Water Balance, Cooling Tower ........................................................................................................................................... 542.19  

    For Testing Of Unit Without Balancing, Deduct  -271.10 
. 

 23 05 93 00-0034 EA Water Balance, Fan Coil And Vent ..................................................................................................................................... 135.63  
    For Testing Of Unit Without Balancing, Deduct  -67.82 

. 
 23 05 93 00-0035 EA Water Balance, Fin Tube And Radiant Panel ..................................................................................................................... 135.55  

    For Testing Of Unit Without Balancing, Deduct  -67.78 
. 

 23 05 93 00-0036 EA Water Balance, Main And Duct Re-Heat Coil ..................................................................................................................... 149.10  
    For Testing Of Unit Without Balancing, Deduct  -74.55 

. 
 23 05 93 00-0037 EA  Water Balance, Pumps ....................................................................................................................................................... 406.66  

    For Testing Of Unit Without Balancing, Deduct  -203.33 
. 

 23 05 93 00-0038 EA  Water Balance, Unit Heater .................................................................................................................................................. 94.88  
    For Testing Of Unit Without Balancing, Deduct  -47.44 

. 
 23 05 93 00-0039 EA  Water Balancing, Converter ................................................................................................................................................ 406.80  

    For Testing Of Unit Without Balancing, Deduct  -203.40 
. 

 23 05 93 00-0040 EA Water Balancing, Cocks And Valves .................................................................................................................................... 67.76  
    For Testing Of Unit Without Balancing, Deduct  -33.88 

. 
 23 05 93 00-0041 EA  Water Balance, Convector .................................................................................................................................................... 81.32  

    For Testing Of Unit Without Balancing, Deduct  -40.66 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 93 Testing, Adjusting, and Balancing for HVAC 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 23 - 68  County of San Mateo, Roofing 

. 
 23 05 93 00-0042 EA Water Balancing, Backflow Preventer Or Reduced Pressure Zone Valves ........................................................................ 101.66  

    For Testing Of Unit Without Balancing, Deduct  -50.83 
. 

 23 05 93 00-0043 EA Water Balance, Boiler, Up To 500 MBH.............................................................................................................................. 881.05  
    For Testing Of Unit Without Balancing, Deduct  -440.53 

. 
 23 05 93 00-0044 EA >500 To 1,000 MBH, Water Balance, Boiler .................................................................................................................... 1,626.55  

    For Testing Of Unit Without Balancing, Deduct  -813.28 
. 

 23 05 93 00-0045 EA >1,000 MBH, Water Balance, Boiler ................................................................................................................................ 2,982.01  
    For Testing Of Unit Without Balancing, Deduct  -1,491.01 

XXXXXXX 
. 
 23 05 93 00-0046  Non Destructive Testing (23 05 93) 

. 

. 
 23 05 93 00-0047  X-Ray Welds, Non-Destructive Testing (23 05 93 00-0046) 

. 

. 
 23 05 93 00-0048  Minimum Charge For X-Ray Welds (23 05 93 00-0047) 

. 

. 
 23 05 93 00-0049 EA X-Ray Welds Minimum Set-Up Charge............................................................................................................................... 976.48  

Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 23 05 93 00-0050  Piping, X-Ray Welds, Non Destructive Testing (23 05 93 00-0047) 

. 

. 
 23 05 93 00-0051 EA  Up To 3/4" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................. 111.45  

. 
 23 05 93 00-0052 EA  1" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 126.86  

. 
 23 05 93 00-0053 EA  1-1/4" - 1-1/2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................ 142.28  

. 
 23 05 93 00-0054 EA 2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 150.35  

. 
 23 05 93 00-0055 EA  3" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 158.41  

. 
 23 05 93 00-0056 EA 4" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 167.17  

. 
 23 05 93 00-0057 EA 6" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 183.28  

. 
 23 05 93 00-0058 EA  8" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 199.41  

. 
 23 05 93 00-0059 EA 10" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 208.17  

. 
 23 05 93 00-0060 EA 12" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 216.94  

XXXXXXX 
. 
 23 05 93 00-0061  Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0046) 

. 

. 
 23 05 93 00-0062  Piping, Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0061) 

. 

. 
 23 05 93 00-0063 EA  Up To 3/4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ......................................................................... 131.74  

. 
 23 05 93 00-0064 EA  1" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 139.10  

. 
 23 05 93 00-0065 EA  1-1/4" - 1-1/2" Piping, Liquid Penetration Of Welds, Non Destructive Testing .................................................................... 146.46  

. 
 23 05 93 00-0066 EA  2" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 150.14  

. 
 23 05 93 00-0067 EA 3" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 155.67  

. 
 23 05 93 00-0068 EA 4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 161.19  

. 
 23 05 93 00-0069 EA 6" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 172.23  

. 
 23 05 93 00-0070 EA 8" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 183.26  

. 
 23 05 93 00-0071 EA 10" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 194.31  

. 
 23 05 93 00-0072 EA 12" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 205.35  

XXXXXXX 
. 
 23 05 93 00-0073  Hydrostatic Testing (23 05 93 00-0046) 

Note: Includes flushing and restoring of system. 
. 
. 
 23 05 93 00-0074  Piping, Hydrostatic Testing (23 05 93 00-0073) 

. 

. 
 23 05 93 00-0075 EA  Up To 100', Up To 1-1/2" Piping, Hydrostatic Testing ......................................................................................................... 968.47  

. 
 23 05 93 00-0076 EA  >100' To 250', Up To 1-1/2" Piping, Hydrostatic Testing .................................................................................................. 1,383.52  

. 
 23 05 93 00-0077 EA  >250' To 500', Up To 1-1/2" Piping, Hydrostatic Testing .................................................................................................. 1,657.73  

. 
 23 05 93 00-0078 EA >500' To 1,000', Up To 1-1/2" Piping, Hydrostatic Testing ............................................................................................... 2,208.11  

. 
 23 05 93 00-0079 EA  >1,000' To 2,000', Up To 1-1/2" Piping, Hydrostatic Testing ............................................................................................ 3,345.61  

. 
 23 05 93 00-0080 EA  Up To 100', >1-1/2" To 4" Piping, Hydrostatic Testing ..................................................................................................... 1,287.68  

. 
 23 05 93 00-0081 EA  >100' To 250', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,840.08  

. 
 23 05 93 00-0082 EA  >250' To 500', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 2,190.58  

. 
 23 05 93 00-0083 EA >500' To 1,000', >1-1/2" To 4" Piping, Hydrostatic Testing .............................................................................................. 2,870.51  

. 
 23 05 93 00-0084 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................... 4,342.59  

. 
 23 05 93 00-0085 EA Up To 100', >4" To 10" Piping, Hydrostatic Testing ......................................................................................................... 1,678.16  

. 
 23 05 93 00-0086 EA >100' To 250', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 2,392.12  

. 
 23 05 93 00-0087 EA >250' To 500', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 2,523.62  

. 
 23 05 93 00-0088 EA >500' To 1,000', >4" To 10" Piping, Hydrostatic Testing .................................................................................................. 3,306.14  

. 
 23 05 93 00-0089 EA >1,000' To 2,000', >4" To 10" Piping, Hydrostatic Testing ............................................................................................... 5,001.57  

. 
 23 05 93 00-0090 EA Up To 100', >10" To 14" Piping, Hydrostatic Testing ....................................................................................................... 2,178.67  

. 
 23 05 93 00-0091 EA >100' To 250', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 3,106.06  

. 
 23 05 93 00-0092 EA >250' To 500', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 3,281.35  

. 
 23 05 93 00-0093 EA >500' To 1,000', >10" To 14" Piping, Hydrostatic Testing ................................................................................................ 4,303.84  

. 
 23 05 93 00-0094 EA >1,000' To 2,000', >10" To 14" Piping, Hydrostatic Testing ............................................................................................. 6,520.98  

XXXXXXX 
. 
 23 05 93 00-0095  Pneumatic Testing (23 05 93 00-0046) 

Note: Includes soaping joints flushing and restoring of system. Can be used for gas or smoke test. 
. 
. 
 23 05 93 00-0096  Piping, Pneumatic Testing (23 05 93 00-0095) 

. 

. 
 23 05 93 00-0097 EA Up To 100', Up To 1-1/2" Piping, Pneumatic Testing ....................................................................................................... 1,101.48  

Note: Includes soaping joints. 
. 

 23 05 93 00-0098 EA  >100' To 250', Up To 1-1/2" Piping, Pneumatic Testing................................................................................................... 1,571.65  
Note: Includes soaping joints. 
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. 
 23 05 93 00-0099 EA >250'  To 500', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................. 1,697.51  

Note: Includes soaping joints. 
. 

 23 05 93 00-0100 EA >500' To 1,000', Up To 1-1/2" Piping, Pneumatic Testing ............................................................................................... 2,174.43  
Note: Includes soaping joints. 

. 
 23 05 93 00-0101 EA >1,000' To 2,000', Up To 1-1/2" Piping, Pneumatic Testing ............................................................................................ 3,401.41  

Note: Includes soaping joints. 
. 

 23 05 93 00-0102 EA Up To 100', >1-1/2" To 4" Piping, Pneumatic Testing ...................................................................................................... 1,437.26  
Note: Includes soaping joints. 

. 
 23 05 93 00-0103 EA >100' To 250', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 2,040.80  

Note: Includes soaping joints. 
. 

 23 05 93 00-0104 EA >250' To 500', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 2,206.60  
Note: Includes soaping joints. 

. 
 23 05 93 00-0105 EA >500' To 1,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................... 2,827.31  

Note: Includes soaping joints. 
. 

 23 05 93 00-0106 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................ 4,421.15  
Note: Includes soaping joints. 

. 
 23 05 93 00-0107 EA Up To 100', >4" To 10" Piping, Pneumatic Testing .......................................................................................................... 1,730.59  

Note: Includes soaping joints. 
. 

 23 05 93 00-0108 EA >100' To 250', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 2,442.20  
Note: Includes soaping joints. 

. 
 23 05 93 00-0109 EA >250' To 500', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 2,763.12  

Note: Includes soaping joints. 
. 

 23 05 93 00-0110 EA >500' To 1,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................... 3,530.84  
Note: Includes soaping joints. 

. 
 23 05 93 00-0111 EA >1,000' To 2,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................ 5,529.29  

Note: Includes soaping joints. 
. 

 23 05 93 00-0112 EA Up To 100', >10" To 14" Piping, Pneumatic Testing ........................................................................................................ 2,253.39  
Note: Includes soaping joints. 

. 
 23 05 93 00-0113 EA >100' To 250', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 3,175.09  

Note: Includes soaping joints. 
. 

 23 05 93 00-0114 EA >250' To 500', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 3,593.20  
Note: Includes soaping joints. 

. 
 23 05 93 00-0115 EA >500' To 1,000', >10" To 14" Piping, Pneumatic Testing ................................................................................................. 4,591.07  

Note: Includes soaping joints. 
. 

 23 05 93 00-0116 EA >1,000' To 2,000', >10" To 14" Piping, Pneumatic Testing .............................................................................................. 7,199.78  
Note: Includes soaping joints. 

XXXXXXX 
. 
 23 05 93 00-0117  EPA Testing Of Sludge (23 05 93) 

. 

. 
 23 05 93 00-0118 EA Flashpoint And Lead Test For Lead ................................................................................................................................. 1,032.29  

. 
 23 05 93 00-0119 EA  Air Test/Combustion Gas Level .......................................................................................................................................... 107.22  

. 
 23 05 93 00-0120 EA  Toxicity Test For Heavy Metals ........................................................................................................................................ 1,583.42  

. 
 23 05 93 00-0121 EA  Aboveground Tank Water Settlement Test Including Water ............................................................................................ 1,201.95  

XXXXXXX 
. 
 23 07  HVAC Insulation (23) 

. 

. 
 23 07 13  Duct Insulation (23 07) 

Note: Based on SF surface area of duct to receive insulation. 
. 
. 
 23 07 13 00-0001  FSK Fiber Glass Duct Wrap Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing lapped and joints sealed vapor tight. 
. 
. 
 23 07 13 00-0002  Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 

. 

. 
 23 07 13 00-0003 SF  1" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 4.46 2.75 

    For Plain Blanket, With No Facing, Deduct  -0.32 
    For Work In Restricted Working Space, Add  1.10 

. 
 23 07 13 00-0004 SF 1-1/2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 5.20 2.75 

    For Plain Blanket, With No Facing, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.29 

. 
 23 07 13 00-0005 SF 2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 5.89 4.11 

    For Plain Blanket, With No Facing, Deduct  -0.40 
    For Work In Restricted Working Space, Add  1.47 

. 
 23 07 13 00-0006 SF 3" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 6.96 4.81 

    For Plain Blanket, With No Facing, Deduct  -0.49 
    For Work In Restricted Working Space, Add  1.72 

. 
 23 07 13 00-0007 SF 4" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 8.13 5.22 

    For Plain Blanket, With No Facing, Deduct  -0.78 
    For Work In Restricted Working Space, Add  1.85 

XXXXXXX 
. 
 23 07 13 00-0008  Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 

. 

. 
 23 07 13 00-0009 SF 1" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 5.49 4.11 

    For Plain Blanket, With No Facing, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.37 

. 
 23 07 13 00-0010 SF 1-1/2" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 6.39 4.81 

    For Plain Blanket, With No Facing, Deduct  -0.44 
    For Work In Restricted Working Space, Add  1.58 

. 
 23 07 13 00-0011 SF 2" Thick, Type 100 (1.0 LB/CF) Fiber Glass FSK Duct Wrap Insulation ................................................................................. 7.55 5.49 

    For Plain Blanket, With No Facing, Deduct  -0.52 
    For Work In Restricted Working Space, Add  1.87 

XXXXXXX 
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. 
 23 07 13 00-0012  Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 

. 

. 
 23 07 13 00-0013 SF  1" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 7.06 5.49 

    For Plain Blanket, With No Facing, Deduct  -0.62 
    For Work In Restricted Working Space, Add  1.65 

. 
 23 07 13 00-0014 SF 1-1/2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 9.00 6.18 

    For Plain Blanket, With No Facing, Deduct  -1.08 
    For Work In Restricted Working Space, Add  1.89 

. 
 23 07 13 00-0015 SF  2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................... 10.50 6.86 

    For Plain Blanket, With No Facing, Deduct  -1.27 
    For Work In Restricted Working Space, Add  2.20 

XXXXXXX 
. 
 23 07 13 00-0016  3 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fasteners. 
. 
. 

 23 07 13 00-0017 SF  1" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ................................................................................................... 12.74 7.17 
    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  29.64 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  21.88 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  18.06 
    For Work In Restricted Working Space, Add  3.66 

. 
 23 07 13 00-0018 SF  1-1/2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation............................................................................................. 16.12 8.72 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  36.50 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  27.24 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  22.41 
    For Work In Restricted Working Space, Add  4.45 

. 
 23 07 13 00-0019 SF  2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ................................................................................................... 19.93 10.52 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  44.38 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  33.36 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  27.38 
    For Work In Restricted Working Space, Add  5.37 

XXXXXXX 
. 
 23 07 13 00-0020  4.253 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fastener. 
. 
. 

 23 07 13 00-0021 SF  1" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 14.23 7.89 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 07 13 00-0022 SF 1-1/2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ...................................................................................... 18.15 9.59 

    For Work In Restricted Working Space, Add  4.89 
. 

 23 07 13 00-0023 SF  2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 22.90 11.58 
    For Work In Restricted Working Space, Add  5.91 

XXXXXXX 
. 
 23 07 13 00-0024  Sheet Flexible Elastomeric Insulation (23 07 13) 

. 

. 
 23 07 13 00-0025 SF 3/8" Thick, Sheet Flexible Elastomeric Insulation ................................................................................................................... 9.73 3.71 

. 
 23 07 13 00-0026 SF 1/2" Thick, Sheet Flexible Elastomeric Insulation ................................................................................................................. 10.39 3.91 

. 
 23 07 13 00-0027 SF 3/4" Thick, Sheet Flexible Elastomeric Insulation ................................................................................................................. 13.34 4.11 

. 
 23 07 13 00-0028 SF 1" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................... 15.25 4.32 

. 
 23 07 13 00-0029 SF 1-1/2" Thick, Sheet Flexible Elastomeric Insulation .............................................................................................................. 20.76 4.74 

. 
 23 07 13 00-0030 SF 2" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................... 24.41 5.15 

XXXXXXX 
. 
 23 07 13 00-0031  Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation (23 07 13) 

Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0032 SF 1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 13.96 3.91 

. 
 23 07 13 00-0033 SF 3/4" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 15.30 4.11 

. 
 23 07 13 00-0034 SF 1" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 16.96 4.32 

. 
 23 07 13 00-0035 SF 1-1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ............................................................... 25.90 4.74 

. 
 23 07 13 00-0036 SF 2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 30.54 5.15 

XXXXXXX 
. 
 23 07 13 00-0037  Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric 

Insulation (23 07 13) 
Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0038 SF 1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................... 16.50 3.91 

. 
 23 07 13 00-0039 SF 3/4" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................... 17.84 4.11 

. 
 23 07 13 00-0040 SF 1" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ....................................... 19.95 4.32 

. 
 23 07 13 00-0041 SF 1-1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ................................. 28.85 4.74 

XXXXXXX 
. 
 23 07 16  HVAC Equipment Insulation (23 07) 

. 

. 
 23 07 16 00-0001  Calcium Silicate Block Insulation (23 07 16) 

. 

. 
 23 07 16 00-0002 SF 1" Thick, Calcium Silicate Block Insulation ........................................................................................................................... 20.14 8.61 

    For Work In Restricted Working Space, Add  5.17 
. 

 23 07 16 00-0003 SF 1-1/2" Thick, Calcium Silicate Block Insulation ..................................................................................................................... 23.76 9.69 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 07 16 00-0004 SF  2" Thick, Calcium Silicate Block Insulation ........................................................................................................................... 28.27 11.17 

    For Work In Restricted Working Space, Add  6.73 
. 

 23 07 16 00-0005 SF 2-1/2" Thick, Calcium Silicate Block Insulation ..................................................................................................................... 33.55 13.12 
    For Work In Restricted Working Space, Add  7.87 
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. 
 23 07 16 00-0006 SF 3" Thick, Calcium Silicate Block Insulation ........................................................................................................................... 41.05 16.15 

    For Work In Restricted Working Space, Add  9.68 

XXXXXXX 
. 
 23 07 19  HVAC Piping Insulation (23 07) 

See CSI section 22 07 19 00-0000 for pipe insulation. 
. 
. 
 23 07 19 00-0001  Calcium Silicate Pipe Insulation (23 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. See CSI section 22 07 19 00-0594 for protective jacketing. 

. 

. 
 23 07 19 00-0002  1" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0003 LF 1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ...................................................................................................... 17.10 4.51 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 07 19 00-0004 LF 3/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ...................................................................................................... 17.10 4.51 
    For Work In Restricted Working Space, Add  3.38 

. 
 23 07 19 00-0005 LF 1" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 17.01 4.58 

    For Work In Restricted Working Space, Add  3.43 
. 

 23 07 19 00-0006 LF 1-1/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 17.28 4.64 
    For Work In Restricted Working Space, Add  3.48 

. 
 23 07 19 00-0007 LF 1-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 17.49 4.71 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 07 19 00-0008 LF 2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 18.69 4.84 
    For Work In Restricted Working Space, Add  3.63 

. 
 23 07 19 00-0009 LF 2-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 19.55 5.03 

    For Work In Restricted Working Space, Add  3.77 
. 

 23 07 19 00-0010 LF 3" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 20.41 5.16 
    For Work In Restricted Working Space, Add  3.87 

. 
 23 07 19 00-0011 LF 4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 23.26 5.55 

    For Work In Restricted Working Space, Add  4.17 
. 

 23 07 19 00-0012 LF 6" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 25.92 6.27 
    For Work In Restricted Working Space, Add  4.70 

XXXXXXX 
. 
 23 07 19 00-0013  1-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0014 LF 1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 17.90 4.70 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 07 19 00-0015 LF 3/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 18.00 4.70 
    For Work In Restricted Working Space, Add  3.53 

. 
 23 07 19 00-0016 LF 1" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 19.27 4.98 

    For Work In Restricted Working Space, Add  3.74 
. 

 23 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 20.03 5.07 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 20.81 5.17 

    For Work In Restricted Working Space, Add  3.87 
. 

 23 07 19 00-0019 LF 2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 22.33 5.45 
    For Work In Restricted Working Space, Add  4.09 

. 
 23 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 23.37 5.54 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 07 19 00-0021 LF 3" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 24.25 5.73 
    For Work In Restricted Working Space, Add  4.30 

. 
 23 07 19 00-0022 LF 4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 27.00 6.20 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 07 19 00-0023 LF 6" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 31.31 7.24 
    For Work In Restricted Working Space, Add  5.43 

. 
 23 07 19 00-0024 LF 8" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 36.62 7.63 

    For Work In Restricted Working Space, Add  5.73 
. 

 23 07 19 00-0025 LF 10" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 46.05 9.14 
    For Work In Restricted Working Space, Add  6.86 

. 
 23 07 19 00-0026 LF 12" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 54.13 10.65 

    For Work In Restricted Working Space, Add  7.99 
. 

 23 07 19 00-0027 LF 14" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 60.26 11.67 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 07 19 00-0028 LF 16" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 71.94 14.86 

    For Work In Restricted Working Space, Add  11.14 
. 

 23 07 19 00-0029 LF 18" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 77.46 15.60 
    For Work In Restricted Working Space, Add  11.69 

XXXXXXX 
. 
 23 07 19 00-0030  2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0031 LF 1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 22.63 5.16 

    For Work In Restricted Working Space, Add  3.87 
. 

 23 07 19 00-0032 LF 3/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 23.16 5.16 
    For Work In Restricted Working Space, Add  3.87 

. 
 23 07 19 00-0033 LF 1" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 23.88 5.23 

    For Work In Restricted Working Space, Add  3.92 
. 

 23 07 19 00-0034 LF 1-1/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 24.81 5.29 
    For Work In Restricted Working Space, Add  3.97 

. 
 23 07 19 00-0035 LF 1-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 25.47 5.36 

    For Work In Restricted Working Space, Add  4.02 
. 

 23 07 19 00-0036 LF 2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 26.56 5.55 
    For Work In Restricted Working Space, Add  4.17 
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. 
 23 07 19 00-0037 LF 2-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 29.62 5.75 

    For Work In Restricted Working Space, Add  4.31 
. 

 23 07 19 00-0038 LF 3" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 30.17 5.94 
    For Work In Restricted Working Space, Add  4.46 

. 
 23 07 19 00-0039 LF 4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 33.38 6.28 

    For Work In Restricted Working Space, Add  4.71 
. 

 23 07 19 00-0040 LF 6" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 40.89 7.53 
    For Work In Restricted Working Space, Add  5.65 

. 
 23 07 19 00-0041 LF 8" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 46.15 7.95 

    For Work In Restricted Working Space, Add  5.96 
. 

 23 07 19 00-0042 LF 10" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 56.79 9.51 
    For Work In Restricted Working Space, Add  7.13 

. 
 23 07 19 00-0043 LF 12" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 65.16 11.39 

    For Work In Restricted Working Space, Add  8.54 
. 

 23 07 19 00-0044 LF 14" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 80.06 15.89 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 07 19 00-0045 LF 16" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 84.19 15.89 

    For Work In Restricted Working Space, Add  11.92 
. 

 23 07 19 00-0046 LF 18" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 90.22 16.69 
    For Work In Restricted Working Space, Add  12.51 

. 
 23 07 19 00-0047 LF 20" Diameter Pipe, 2" Thick Calcium Silicate Insulation ..................................................................................................... 107.41 19.07 

    For Work In Restricted Working Space, Add  14.30 
. 

 23 07 19 00-0048 LF 24" Diameter Pipe, 2" Thick Calcium Silicate Insulation ..................................................................................................... 125.20 23.04 
    For Work In Restricted Working Space, Add  17.28 

XXXXXXX 
. 
 23 07 19 00-0049  2-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0050 LF 1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 27.12 5.95 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 07 19 00-0051 LF 3/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 27.67 5.95 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 07 19 00-0052 LF 1" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 28.15 6.05 

    For Work In Restricted Working Space, Add  4.54 
. 

 23 07 19 00-0053 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 28.42 6.10 
    For Work In Restricted Working Space, Add  4.58 

. 
 23 07 19 00-0054 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 29.13 6.15 

    For Work In Restricted Working Space, Add  4.61 
. 

 23 07 19 00-0055 LF 2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 30.36 6.40 
    For Work In Restricted Working Space, Add  4.80 

. 
 23 07 19 00-0056 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 34.07 6.62 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 07 19 00-0057 LF 3" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 34.65 6.85 
    For Work In Restricted Working Space, Add  5.14 

. 
 23 07 19 00-0058 LF 4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 39.92 7.22 

    For Work In Restricted Working Space, Add  5.42 
. 

 23 07 19 00-0059 LF 6" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 49.61 8.21 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 07 19 00-0060 LF 8" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 56.59 9.15 

    For Work In Restricted Working Space, Add  6.86 
. 

 23 07 19 00-0061 LF 10" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 67.54 10.55 
    For Work In Restricted Working Space, Add  7.91 

. 
 23 07 19 00-0062 LF 12" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 78.71 13.12 

    For Work In Restricted Working Space, Add  9.84 
. 

 23 07 19 00-0063 LF 14" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 87.04 14.32 
    For Work In Restricted Working Space, Add  10.74 

. 
 23 07 19 00-0064 LF 16" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 105.78 18.31 

    For Work In Restricted Working Space, Add  13.73 
. 

 23 07 19 00-0065 LF 18" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 111.70 19.22 
    For Work In Restricted Working Space, Add  14.42 

. 
 23 07 19 00-0066 LF 20" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 129.54 21.97 

    For Work In Restricted Working Space, Add  16.48 
. 

 23 07 19 00-0067 LF 24" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 152.29 26.54 
    For Work In Restricted Working Space, Add  19.91 

XXXXXXX 
. 
 23 07 19 00-0068  3" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0069 LF 1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 34.10 6.59 

    For Work In Restricted Working Space, Add  4.94 
. 

 23 07 19 00-0070 LF 3/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 34.22 6.59 
    For Work In Restricted Working Space, Add  4.94 

. 
 23 07 19 00-0071 LF 1" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 34.53 6.66 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 07 19 00-0072 LF 1-1/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 34.89 6.71 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 07 19 00-0073 LF 1-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 35.21 6.78 

    For Work In Restricted Working Space, Add  5.08 
. 

 23 07 19 00-0074 LF 2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 36.41 7.03 
    For Work In Restricted Working Space, Add  5.27 

. 
 23 07 19 00-0075 LF 2-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 40.34 7.27 

    For Work In Restricted Working Space, Add  5.45 
. 

 23 07 19 00-0076 LF 3" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 41.16 7.53 
    For Work In Restricted Working Space, Add  5.65 

. 
 23 07 19 00-0077 LF 4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 48.41 7.96 

    For Work In Restricted Working Space, Add  5.96 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

HVAC Insulation 23 07 
HVAC Piping Insulation 23 07 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 23 - 73 

. 
 23 07 19 00-0078 LF 6" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 57.38 9.03 

    For Work In Restricted Working Space, Add  6.77 
. 

 23 07 19 00-0079 LF 8" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 66.62 10.06 
    For Work In Restricted Working Space, Add  7.55 

. 
 23 07 19 00-0080 LF 10" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 79.08 11.61 

    For Work In Restricted Working Space, Add  8.71 
. 

 23 07 19 00-0081 LF 12" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 91.46 14.43 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 07 19 00-0082 LF 14" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 101.49 15.75 

    For Work In Restricted Working Space, Add  11.82 
. 

 23 07 19 00-0083 LF 16" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 118.95 20.14 
    For Work In Restricted Working Space, Add  15.10 

. 
 23 07 19 00-0084 LF 18" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 128.19 21.14 

    For Work In Restricted Working Space, Add  15.86 
. 

 23 07 19 00-0085 LF 20" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 150.04 24.17 
    For Work In Restricted Working Space, Add  18.13 

. 
 23 07 19 00-0086 LF 24" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 177.55 29.20 

    For Work In Restricted Working Space, Add  21.90 

XXXXXXX 
. 
 23 07 19 00-0087  3-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0088 LF 1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 43.32 7.22 

    For Work In Restricted Working Space, Add  5.42 
. 

 23 07 19 00-0089 LF 3/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 44.92 7.22 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 07 19 00-0090 LF 1" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 45.03 7.27 

    For Work In Restricted Working Space, Add  5.45 
. 

 23 07 19 00-0091 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 45.16 7.31 
    For Work In Restricted Working Space, Add  5.49 

. 
 23 07 19 00-0092 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 46.57 7.41 

    For Work In Restricted Working Space, Add  5.56 
. 

 23 07 19 00-0093 LF 2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 49.38 7.65 
    For Work In Restricted Working Space, Add  5.74 

. 
 23 07 19 00-0094 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 53.58 7.93 

    For Work In Restricted Working Space, Add  5.95 
. 

 23 07 19 00-0095 LF 3" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 55.49 8.21 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 07 19 00-0096 LF 4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 63.13 8.68 

    For Work In Restricted Working Space, Add  6.51 
. 

 23 07 19 00-0097 LF 6" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 70.46 9.85 
    For Work In Restricted Working Space, Add  7.39 

. 
 23 07 19 00-0098 LF 8" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 85.69 10.97 

    For Work In Restricted Working Space, Add  8.23 
. 

 23 07 19 00-0099 LF 10" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 104.06 12.66 
    For Work In Restricted Working Space, Add  9.50 

. 
 23 07 19 00-0100 LF 12" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 126.03 15.74 

    For Work In Restricted Working Space, Add  11.81 
. 

 23 07 19 00-0101 LF 14" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 132.83 17.19 
    For Work In Restricted Working Space, Add  12.89 

. 
 23 07 19 00-0102 LF 16" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 155.10 21.97 

    For Work In Restricted Working Space, Add  16.48 
. 

 23 07 19 00-0103 LF 18" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 177.94 23.06 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 07 19 00-0104 LF 20" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 192.17 26.38 

    For Work In Restricted Working Space, Add  19.79 

XXXXXXX 
. 
 23 07 19 00-0105  4" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0106 LF 1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 54.00 8.03 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 07 19 00-0107 LF 3/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 54.05 8.03 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 07 19 00-0108 LF 1" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 54.40 8.16 

    For Work In Restricted Working Space, Add  6.12 
. 

 23 07 19 00-0109 LF 1-1/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 55.88 8.26 
    For Work In Restricted Working Space, Add  6.19 

. 
 23 07 19 00-0110 LF 1-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 59.15 8.52 

    For Work In Restricted Working Space, Add  6.39 
. 

 23 07 19 00-0111 LF 2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 60.38 8.78 
    For Work In Restricted Working Space, Add  6.59 

. 
 23 07 19 00-0112 LF 2-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 65.87 8.91 

    For Work In Restricted Working Space, Add  6.69 
. 

 23 07 19 00-0113 LF 3" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 67.78 9.24 
    For Work In Restricted Working Space, Add  6.93 

. 
 23 07 19 00-0114 LF 4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 76.87 9.76 

    For Work In Restricted Working Space, Add  7.32 
. 

 23 07 19 00-0115 LF 6" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 88.91 11.07 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 07 19 00-0116 LF 8" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 105.84 12.34 

    For Work In Restricted Working Space, Add  9.26 
. 

 23 07 19 00-0117 LF 10" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 121.87 14.26 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 07 19 00-0118 LF 12" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 138.94 17.71 

    For Work In Restricted Working Space, Add  13.28 
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. 
 23 07 19 00-0119 LF 14" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 147.83 19.34 

    For Work In Restricted Working Space, Add  14.51 
. 

 23 07 19 00-0120 LF 16" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 175.24 24.73 
    For Work In Restricted Working Space, Add  18.55 

. 
 23 07 19 00-0121 LF 18" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 186.33 25.92 

    For Work In Restricted Working Space, Add  19.44 
. 

 23 07 19 00-0122 LF 20" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 206.32 29.66 
    For Work In Restricted Working Space, Add  22.25 

XXXXXXX 
. 
 23 07 19 00-0123  Weather-Protective Coating For Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0124 SF 1/4" Thick (Two 1/8" Coats), Weatherproof Coating Over Glass Cloth Mesh (Insulkote ET) .................................................. 6.53  

    For Work In Restricted Working Space, Add  1.28 

XXXXXXX 
. 
 23 20  HVAC Piping and Pumps (23) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 23 21  Hydronic Piping and Pumps (23 20) 

. 

. 
 23 21 13  Hydronic Piping (23 21) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. 

. 

. 
 23 21 13 23  Aboveground Hydronic Piping (23 21 13) 

. 

. 
 23 21 13 23-0001  Threaded Black Steel Pipe (23 21 13 23) 

. 

. 
 23 21 13 23-0002  Threaded Black Steel Pipe Assemblies (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled. Includes all hangers and all fittings (couplings, 
elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 

. 

. 
 23 21 13 23-0003 LF 1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 23.82 5.42 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.59 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 21 13 23-0004 LF 3/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 25.89 5.82 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.20 
    For Work In Restricted Working Space, Add  5.85 

. 
 23 21 13 23-0005 LF 1" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 28.51 6.37 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.97 
    For Work In Restricted Working Space, Add  6.17 

. 
 23 21 13 23-0006 LF 1-1/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 33.62 6.64 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  8.55 
    For Work In Restricted Working Space, Add  6.66 

. 
 23 21 13 23-0007 LF 1-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 35.59 7.86 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.21 
    For Work In Restricted Working Space, Add  6.75 

. 
 23 21 13 23-0008 LF 2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 42.44 9.48 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  11.22 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 21 13 23-0009 LF 2-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 61.46 11.24 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  17.09 
    For Work In Restricted Working Space, Add  9.44 

. 
 23 21 13 23-0010 LF 3" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 77.76 15.04 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  21.83 
    For Work In Restricted Working Space, Add  11.57 

. 
 23 21 13 23-0011 LF 4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 106.22 16.16 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  32.01 
    For Work In Restricted Working Space, Add  11.67 

. 
 23 21 13 23-0012 LF 5" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 172.78 20.65 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  54.78 
    For Work In Restricted Working Space, Add  13.91 
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. 
 23 21 13 23-0013 LF 6" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 205.47 24.42 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  65.57 
    For Work In Restricted Working Space, Add  15.76 

XXXXXXX 
. 
 23 21 13 23-0014  Threaded Black Steel Pipe And Fittings (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or 
reducer fittings. 

. 

. 
 23 21 13 23-0015  Threaded And Coupled, Black Steel Piping (23 21 13 23-0014) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 23 21 13 23-0016 LF 3/8" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 8.76 3.39 
    For Schedule 80 Pipe, Add  1.55 
    For Work In Restricted Working Space, Add  2.05 

. 
 23 21 13 23-0017 LF 1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................ 11.42 5.42 

    For Schedule 80 Pipe, Add  2.27 
    For Work In Restricted Working Space, Add  2.46 

. 
 23 21 13 23-0018 LF 3/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................ 12.90 5.82 

    For Schedule 80 Pipe, Add  2.75 
    For Work In Restricted Working Space, Add  2.62 

. 
 23 21 13 23-0019 LF 1" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 15.02 6.37 

    For Schedule 80 Pipe, Add  3.44 
    For Work In Restricted Working Space, Add  2.84 

. 
 23 21 13 23-0020 LF 1-1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................ 17.46 6.64 

    For Schedule 80 Pipe, Add  4.34 
    For Work In Restricted Working Space, Add  3.01 

. 
 23 21 13 23-0021 LF 1-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................ 20.66 7.86 

    For Schedule 80 Pipe, Add  5.17 
    For Work In Restricted Working Space, Add  3.53 

. 
 23 21 13 23-0022 LF 2" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 25.89 9.48 

    For Schedule 80 Pipe, Add  6.66 
    For Work In Restricted Working Space, Add  4.28 

. 
 23 21 13 23-0023 LF 2-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................ 35.31 11.24 

    For Schedule 80 Pipe, Add  9.96 
    For Work In Restricted Working Space, Add  5.08 

. 
 23 21 13 23-0024 LF 3" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 46.64 15.04 

    For Schedule 80 Pipe, Add  13.09 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0025 LF 4" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 60.26 16.16 

    For Schedule 80 Pipe, Add  18.61 
    For Work In Restricted Working Space, Add  7.29 

. 
 23 21 13 23-0026 LF 5" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 78.71 20.65 

    For Schedule 80 Pipe, Add  24.60 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 21 13 23-0027 LF 6" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 99.60 24.42 

    For Schedule 80 Pipe, Add  32.02 
    For Work In Restricted Working Space, Add  10.97 

. 
 23 21 13 23-0028 LF 8" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................. 137.66 29.52 

    For Schedule 80 Pipe, Add  46.48 
    For Work In Restricted Working Space, Add  13.25 

. 
 23 21 13 23-0029 LF 10" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 186.30 35.96 

    For Schedule 80 Pipe, Add  64.94 
    For Work In Restricted Working Space, Add  16.20 

. 
 23 21 13 23-0030 LF 12" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 248.77 47.26 

    For Schedule 80 Pipe, Add  87.14 
    For Work In Restricted Working Space, Add  21.26 

XXXXXXX 
. 
 23 21 13 23-0031  Black Malleable Iron 90 Degree Elbows (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0032 EA 3/8", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................... 37.94 20.06 

    For 300 LB Rating, Add  20.62 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0033 EA 1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................... 41.56 24.12 

    For 300 LB Rating, Add  15.20 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0034 EA 3/4", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................... 46.99 26.97 

    For 300 LB Rating, Add  18.15 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  12.13 

. 
 23 21 13 23-0035 EA 1", 150 LB, Black Malleable Iron 90 Degree Elbow .............................................................................................................. 56.54 30.07 

    For 300 LB Rating, Add  30.02 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0036 EA 1-1/4", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................ 69.88 34.15 

    For 300 LB Rating, Add  48.09 
    For Standard Weight Cast Iron Fittings, Add  0.30 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-0037 EA 1-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................ 82.34 38.48 

    For 300 LB Rating, Add  62.72 
    For Standard Weight Cast Iron Fittings, Add  0.40 
    For Work In Restricted Working Space, Add  17.30 
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. 
 23 21 13 23-0038 EA 2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 115.81 48.91 

    For 300 LB Rating, Add  106.59 
    For Standard Weight Cast Iron Fittings, Add  0.68 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0039 EA 2-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ...................................................................................................... 203.23 72.35 

    For 300 LB Rating, Add  234.12 
    For Standard Weight Cast Iron Fittings, Add  1.52 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0040 EA 3", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 281.40 95.11 

    For 300 LB Rating, Add  341.63 
    For Standard Weight Cast Iron Fittings, Add  2.22 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-0041 EA 4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 439.83 94.52 

    For 300 LB Rating, Add  723.92 
    For Standard Weight Cast Iron Fittings, Add  4.77 
    For Work In Restricted Working Space, Add  42.52 

. 
 23 21 13 23-0042 EA  5", 150 LB, Black Malleable Iron 90 Degree Elbow .......................................................................................................... 1,018.95 98.65 

    For 300 LB Rating, Add  2,099.39 
    For Standard Weight Cast Iron Fittings, Add  13.94 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 21 13 23-0043 EA  6", 150 LB, Black Malleable Iron 90 Degree Elbow .......................................................................................................... 1,160.82 103.14 

    For 300 LB Rating, Add  2,424.13 
    For Standard Weight Cast Iron Fittings, Add  16.10 
    For Work In Restricted Working Space, Add  46.39 

XXXXXXX 
. 
 23 21 13 23-0044  Black Malleable Iron Reducing 90 Degree Elbows (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0045 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 43.45 22.09 

    For 300 LB Rating, Add  26.80 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0046 EA  3/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 48.93 25.47 

    For 300 LB Rating, Add  27.83 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  11.49 

. 
 23 21 13 23-0047 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 50.16 23.58 

    For 300 LB Rating, Add  37.83 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  10.58 

. 
 23 21 13 23-0048 EA  1" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 56.48 28.58 

    For 300 LB Rating, Add  35.40 
    For Standard Weight Cast Iron Fittings, Add  0.22 
    For Work In Restricted Working Space, Add  12.84 

. 
 23 21 13 23-0049 EA  1" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 55.40 27.10 

    For 300 LB Rating, Add  37.86 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  12.19 

. 
 23 21 13 23-0050 EA 1" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 66.68 25.06 

    For 300 LB Rating, Add  71.95 
    For Standard Weight Cast Iron Fittings, Add  0.46 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 21 13 23-0051 EA  1-1/4" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 71.12 32.11 

    For 300 LB Rating, Add  58.04 
    For Standard Weight Cast Iron Fittings, Add  0.37 
    For Work In Restricted Working Space, Add  14.44 

. 
 23 21 13 23-0052 EA  1-1/4" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 71.42 30.49 

    For 300 LB Rating, Add  64.28 
    For Standard Weight Cast Iron Fittings, Add  0.41 
    For Work In Restricted Working Space, Add  13.73 

. 
 23 21 13 23-0053 EA  1-1/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 73.59 29.13 

    For 300 LB Rating, Add  74.52 
    For Standard Weight Cast Iron Fittings, Add  0.48 
    For Work In Restricted Working Space, Add  13.09 

. 
 23 21 13 23-0054 EA  1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................... 86.80 36.31 

    For 300 LB Rating, Add  81.07 
    For Standard Weight Cast Iron Fittings, Add  0.52 
    For Work In Restricted Working Space, Add  16.31 

. 
 23 21 13 23-0055 EA  1-1/2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 83.83 34.28 

    For 300 LB Rating, Add  80.89 
    For Standard Weight Cast Iron Fittings, Add  0.52 
    For Work In Restricted Working Space, Add  15.42 

. 
 23 21 13 23-0056 EA  1-1/2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 86.14 32.65 

    For 300 LB Rating, Add  91.98 
    For Standard Weight Cast Iron Fittings, Add  0.59 
    For Work In Restricted Working Space, Add  14.71 

. 
 23 21 13 23-0057 EA  2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 112.41 43.63 

    For 300 LB Rating, Add  116.65 
    For Standard Weight Cast Iron Fittings, Add  0.75 
    For Work In Restricted Working Space, Add  19.63 

. 
 23 21 13 23-0058 EA  2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 115.56 41.46 

    For 300 LB Rating, Add  131.84 
    For Standard Weight Cast Iron Fittings, Add  0.85 
    For Work In Restricted Working Space, Add  18.65 
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. 
 23 21 13 23-0059 EA  2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 112.57 39.43 

    For 300 LB Rating, Add  131.66 
    For Standard Weight Cast Iron Fittings, Add  0.85 
    For Work In Restricted Working Space, Add  17.76 

. 
 23 21 13 23-0060 EA  2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 113.44 37.94 

    For 300 LB Rating, Add  139.25 
    For Standard Weight Cast Iron Fittings, Add  0.91 
    For Work In Restricted Working Space, Add  17.05 

. 
 23 21 13 23-0061 EA  2-1/2" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 219.72 60.56 

    For 300 LB Rating, Add  314.83 
    For Standard Weight Cast Iron Fittings, Add  2.06 
    For Work In Restricted Working Space, Add  27.24 

. 
 23 21 13 23-0062 EA  2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ......................................................................... 219.53 55.42 

    For 300 LB Rating, Add  332.58 
    For Standard Weight Cast Iron Fittings, Add  2.18 
    For Work In Restricted Working Space, Add  24.91 

. 
 23 21 13 23-0063 EA  3" x 2-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 366.75 83.73 

    For 300 LB Rating, Add  586.53 
    For Standard Weight Cast Iron Fittings, Add  3.86 
    For Work In Restricted Working Space, Add  37.65 

. 
 23 21 13 23-0064 EA  3" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 316.33 71.94 

    For 300 LB Rating, Add  506.64 
    For Standard Weight Cast Iron Fittings, Add  3.33 
    For Work In Restricted Working Space, Add  32.38 

. 
 23 21 13 23-0065 EA  4" x 3", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 547.13 89.90 

    For 300 LB Rating, Add  997.63 
    For Standard Weight Cast Iron Fittings, Add  6.60 
    For Work In Restricted Working Space, Add  40.45 

XXXXXXX 
. 
 23 21 13 23-0066  Black Malleable Iron 45 Degree Elbows (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0067 EA 3/8", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................... 41.90 20.06 

    For 300 LB Rating, Add  30.13 
    For Standard Weight Cast Iron Fittings, Add  0.19 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0068 EA 1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................... 45.11 24.12 

    For 300 LB Rating, Add  23.72 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0069 EA 3/4", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................... 51.53 26.97 

    For 300 LB Rating, Add  29.04 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  12.13 

. 
 23 21 13 23-0070 EA 1", 150 LB, Black Malleable Iron 45 Degree Elbow .............................................................................................................. 59.12 30.07 

    For 300 LB Rating, Add  36.21 
    For Standard Weight Cast Iron Fittings, Add  0.22 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0071 EA 1-1/4", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................ 75.83 34.15 

    For 300 LB Rating, Add  62.37 
    For Standard Weight Cast Iron Fittings, Add  0.40 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-0072 EA 1-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................ 88.22 38.48 

    For 300 LB Rating, Add  76.83 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-0073 EA 2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 119.45 48.91 

    For 300 LB Rating, Add  115.32 
    For Standard Weight Cast Iron Fittings, Add  0.74 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0074 EA 2-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ...................................................................................................... 242.12 72.35 

    For 300 LB Rating, Add  327.46 
    For Standard Weight Cast Iron Fittings, Add  2.14 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0075 EA 3", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 316.32 95.11 

    For 300 LB Rating, Add  425.44 
    For Standard Weight Cast Iron Fittings, Add  2.78 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-0076 EA 4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 482.37 94.52 

    For 300 LB Rating, Add  826.02 
    For Standard Weight Cast Iron Fittings, Add  5.45 
    For Work In Restricted Working Space, Add  42.52 

. 
 23 21 13 23-0077 EA  5", 150 LB, Black Malleable Iron 45 Degree Elbow ......................................................................................................... 1,493.39 98.65 

    For 300 LB Rating, Add  3,238.05 
    For Standard Weight Cast Iron Fittings, Add  21.53 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 21 13 23-0078 EA  6", 150 LB, Black Malleable Iron 45 Degree Elbow ......................................................................................................... 1,531.22 103.14 

    For 300 LB Rating, Add  3,313.09 
    For Standard Weight Cast Iron Fittings, Add  22.03 
    For Work In Restricted Working Space, Add  46.39 

XXXXXXX 
. 
 23 21 13 23-0079  Black Malleable Iron Tees (23 21 13 23-0014) 
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. 
 23 21 13 23-0080 EA 3/8", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 49.02 24.79 

    For 300 LB Rating, Add  29.57 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 21 13 23-0081 EA 1/2", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 52.43 30.07 

    For 300 LB Rating, Add  20.16 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0082 EA 3/4", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 62.53 34.82 

    For 300 LB Rating, Add  28.13 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  15.63 

. 
 23 21 13 23-0083 EA 1", 150 LB, Black Malleable Iron Tee .................................................................................................................................... 79.43 41.06 

    For 300 LB Rating, Add  46.53 
    For Standard Weight Cast Iron Fittings, Add  0.29 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 21 13 23-0084 EA 1-1/4", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 102.13 48.91 

    For 300 LB Rating, Add  73.75 
    For Standard Weight Cast Iron Fittings, Add  0.46 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0085 EA 1-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 123.35 58.26 

    For 300 LB Rating, Add  91.50 
    For Standard Weight Cast Iron Fittings, Add  0.58 
    For Work In Restricted Working Space, Add  26.22 

. 
 23 21 13 23-0086 EA 2", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 169.65 72.35 

    For 300 LB Rating, Add  153.53 
    For Standard Weight Cast Iron Fittings, Add  0.98 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0087 EA 2-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 274.68 95.11 

    For 300 LB Rating, Add  325.50 
    For Standard Weight Cast Iron Fittings, Add  2.11 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-0088 EA 3", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 363.88 113.00 

    For 300 LB Rating, Add  477.01 
    For Standard Weight Cast Iron Fittings, Add  3.11 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 21 13 23-0089 EA 4", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 649.20 119.43 

    For 300 LB Rating, Add  1,139.13 
    For Standard Weight Cast Iron Fittings, Add  7.52 
    For Work In Restricted Working Space, Add  53.71 

. 
 23 21 13 23-0090 EA  5", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,637.37 141.78 

    For 300 LB Rating, Add  3,432.18 
    For Standard Weight Cast Iron Fittings, Add  22.80 
    For Work In Restricted Working Space, Add  63.78 

. 
 23 21 13 23-0091 EA  6", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,772.01 162.07 

    For 300 LB Rating, Add  3,684.23 
    For Standard Weight Cast Iron Fittings, Add  24.46 
    For Work In Restricted Working Space, Add  72.90 

XXXXXXX 
. 
 23 21 13 23-0092  Black Malleable Iron Reducing Tees (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0093 EA  1/2", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 57.51 30.07 

    For 300 LB Rating, Add  32.35 
    For Standard Weight Cast Iron Fittings, Add  0.20 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0094 EA  3/4", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 68.23 34.82 

    For 300 LB Rating, Add  41.81 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  15.63 

. 
 23 21 13 23-0095 EA  1", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................... 81.91 41.06 

    For 300 LB Rating, Add  52.49 
    For Standard Weight Cast Iron Fittings, Add  0.33 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 21 13 23-0096 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................ 113.20 48.91 

    For 300 LB Rating, Add  100.32 
    For Standard Weight Cast Iron Fittings, Add  0.64 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0097 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................ 131.70 58.26 

    For 300 LB Rating, Add  111.54 
    For Standard Weight Cast Iron Fittings, Add  0.71 
    For Work In Restricted Working Space, Add  26.22 

. 
 23 21 13 23-0098 EA  2", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 172.68 72.35 

    For 300 LB Rating, Add  160.80 
    For Standard Weight Cast Iron Fittings, Add  1.03 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0099 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................ 342.94 95.11 

    For 300 LB Rating, Add  489.33 
    For Standard Weight Cast Iron Fittings, Add  3.21 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-0100 EA  3", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 398.81 113.00 

    For 300 LB Rating, Add  560.84 
    For Standard Weight Cast Iron Fittings, Add  3.67 
    For Work In Restricted Working Space, Add  50.81 
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. 
 23 21 13 23-0101 EA  4", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 735.50 119.43 

    For 300 LB Rating, Add  1,346.25 
    For Standard Weight Cast Iron Fittings, Add  8.90 
    For Work In Restricted Working Space, Add  53.71 

. 
 23 21 13 23-0102 EA  5", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,503.29 141.78 

    For 300 LB Rating, Add  3,110.39 
    For Standard Weight Cast Iron Fittings, Add  20.65 
    For Work In Restricted Working Space, Add  63.78 

. 
 23 21 13 23-0103 EA  6", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,706.93 162.07 

    For 300 LB Rating, Add  3,528.04 
    For Standard Weight Cast Iron Fittings, Add  23.42 
    For Work In Restricted Working Space, Add  72.90 

XXXXXXX 
. 
 23 21 13 23-0104  Black Malleable Iron Couplings (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0105 EA 3/8", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 39.85 20.06 

    For 300 LB Rating, Add  25.21 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0106 EA 1/2", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 43.64 24.12 

    For 300 LB Rating, Add  20.19 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0107 EA 3/4", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 49.23 26.97 

    For 300 LB Rating, Add  23.52 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  12.13 

. 
 23 21 13 23-0108 EA 1", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 58.33 30.07 

    For 300 LB Rating, Add  34.32 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0109 EA 1-1/4", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 68.17 34.15 

    For 300 LB Rating, Add  43.99 
    For Standard Weight Cast Iron Fittings, Add  0.27 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-0110 EA 1-1/2", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 80.69 38.48 

    For 300 LB Rating, Add  58.76 
    For Standard Weight Cast Iron Fittings, Add  0.37 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-0111 EA 2", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 107.38 48.91 

    For 300 LB Rating, Add  86.35 
    For Standard Weight Cast Iron Fittings, Add  0.55 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0112 EA 2-1/2", 150 LB, Black Malleable Iron Coupling .................................................................................................................... 202.62 72.35 

    For 300 LB Rating, Add  232.66 
    For Standard Weight Cast Iron Fittings, Add  1.51 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0113 EA 3", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 270.02 95.11 

    For 300 LB Rating, Add  314.32 
    For Standard Weight Cast Iron Fittings, Add  2.04 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-0114 EA 4", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 398.31 94.52 

    For 300 LB Rating, Add  624.27 
    For Standard Weight Cast Iron Fittings, Add  4.11 
    For Work In Restricted Working Space, Add  42.52 

. 
 23 21 13 23-0115 EA  5", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 870.36 98.65 

    For 300 LB Rating, Add  1,742.78 
    For Standard Weight Cast Iron Fittings, Add  11.56 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 21 13 23-0116 EA  6", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 977.69 103.14 

    For 300 LB Rating, Add  1,984.62 
    For Standard Weight Cast Iron Fittings, Add  13.17 
    For Work In Restricted Working Space, Add  46.39 

XXXXXXX 
. 
 23 21 13 23-0117  Black Malleable Iron Reducing Couplings (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0118 EA  1/2", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 45.45 24.12 

    For 300 LB Rating, Add  24.54 
    For Standard Weight Cast Iron Fittings, Add  0.15 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0119 EA  3/4", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 50.31 26.97 

    For 300 LB Rating, Add  26.11 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  12.13 

. 
 23 21 13 23-0120 EA  1", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 60.53 30.07 

    For 300 LB Rating, Add  39.60 
    For Standard Weight Cast Iron Fittings, Add  0.25 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0121 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Coupling...................................................................................................... 70.88 34.15 

    For 300 LB Rating, Add  50.49 
    For Standard Weight Cast Iron Fittings, Add  0.32 
    For Work In Restricted Working Space, Add  15.34 
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. 
 23 21 13 23-0122 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 82.62 38.48 

    For 300 LB Rating, Add  63.39 
    For Standard Weight Cast Iron Fittings, Add  0.40 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-0123 EA  2", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 109.42 48.91 

    For 300 LB Rating, Add  91.25 
    For Standard Weight Cast Iron Fittings, Add  0.58 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0124 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Coupling .................................................................................................... 215.34 72.35 

    For 300 LB Rating, Add  263.18 
    For Standard Weight Cast Iron Fittings, Add  1.71 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0125 EA  3", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 272.63 95.11 

    For 300 LB Rating, Add  320.58 
    For Standard Weight Cast Iron Fittings, Add  2.08 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-0126 EA  4", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 402.32 94.52 

    For 300 LB Rating, Add  633.90 
    For Standard Weight Cast Iron Fittings, Add  4.17 
    For Work In Restricted Working Space, Add  42.52 

. 
 23 21 13 23-0127 EA  5", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 733.60 98.65 

    For 300 LB Rating, Add  1,414.55 
    For Standard Weight Cast Iron Fittings, Add  9.37 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 21 13 23-0128 EA  6", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 906.91 103.14 

    For 300 LB Rating, Add  1,814.75 
    For Standard Weight Cast Iron Fittings, Add  12.04 
    For Work In Restricted Working Space, Add  46.39 

XXXXXXX 
. 
 23 21 13 23-0129  Black Malleable Iron Caps (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0130 EA  1/2", 150 LB, Black Malleable Iron Cap ................................................................................................................................ 21.75 10.70 

    For 300 LB Rating, Add  14.18 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  4.88 

. 
 23 21 13 23-0131 EA  3/4", 150 LB, Black Malleable Iron Cap ................................................................................................................................ 25.62 12.06 

    For 300 LB Rating, Add  18.92 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  5.46 

. 
 23 21 13 23-0132 EA  1", 150 LB, Black Malleable Iron Cap ................................................................................................................................... 29.33 13.42 

    For 300 LB Rating, Add  22.82 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  6.10 

. 
 23 21 13 23-0133 EA  1-1/4", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 34.84 15.18 

    For 300 LB Rating, Add  29.80 
    For Standard Weight Cast Iron Fittings, Add  0.19 
    For Work In Restricted Working Space, Add  6.90 

. 
 23 21 13 23-0134 EA  1-1/2", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 42.23 17.07 

    For 300 LB Rating, Add  40.63 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  7.79 

. 
 23 21 13 23-0135 EA  2", 150 LB, Black Malleable Iron Cap ................................................................................................................................... 56.72 21.82 

    For 300 LB Rating, Add  59.03 
    For Standard Weight Cast Iron Fittings, Add  0.38 
    For Work In Restricted Working Space, Add  9.89 

. 
 23 21 13 23-0136 EA  2-1/2", 150 LB, Black Malleable Iron Cap ........................................................................................................................... 103.31 32.25 

    For 300 LB Rating, Add  133.82 
    For Standard Weight Cast Iron Fittings, Add  0.87 
    For Work In Restricted Working Space, Add  14.63 

. 
 23 21 13 23-0137 EA  3", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 144.61 42.40 

    For 300 LB Rating, Add  196.88 
    For Standard Weight Cast Iron Fittings, Add  1.29 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 21 13 23-0138 EA  4", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 201.70 42.16 

    For 300 LB Rating, Add  334.83 
    For Standard Weight Cast Iron Fittings, Add  2.21 
    For Work In Restricted Working Space, Add  19.13 

. 
 23 21 13 23-0139 EA 5", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 395.27 43.98 

    For 300 LB Rating, Add  792.92 
    For Standard Weight Cast Iron Fittings, Add  5.26 
    For Work In Restricted Working Space, Add  19.97 

. 
 23 21 13 23-0140 EA 6", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 672.15 45.93 

    For 300 LB Rating, Add  1,450.34 
    For Standard Weight Cast Iron Fittings, Add  9.64 
    For Work In Restricted Working Space, Add  20.87 

XXXXXXX 
. 
 23 21 13 23-0141  Black Malleable Iron Unions (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0142 EA 3/8", 150 LB, Black Malleable Iron Union .............................................................................................................................. 56.44 20.06 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 21 13 23-0143 EA 1/2", 150 LB, Black Malleable Iron Union .............................................................................................................................. 68.99 30.07 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0144 EA 3/4", 150 LB, Black Malleable Iron Union .............................................................................................................................. 79.50 34.82 

    For Work In Restricted Working Space, Add  15.63 
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. 
 23 21 13 23-0145 EA 1", 150 LB, Black Malleable Iron Union................................................................................................................................. 97.30 41.06 

    For Work In Restricted Working Space, Add  18.47 
. 

 23 21 13 23-0146 EA 1-1/4", 150 LB, Black Malleable Iron Union ........................................................................................................................ 124.46 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-0147 EA 1-1/2", 150 LB, Black Malleable Iron Union ........................................................................................................................ 151.27 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 23 21 13 23-0148 EA 2", 150 LB, Black Malleable Iron Union............................................................................................................................... 182.65 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-0149 EA 2-1/2", 150 LB, Black Malleable Iron Union ........................................................................................................................ 381.24 106.62 

    For Work In Restricted Working Space, Add  48.00 
. 

 23 21 13 23-0150 EA 3", 150 LB, Black Malleable Iron Union............................................................................................................................... 476.87 140.23 
    For Work In Restricted Working Space, Add  63.16 

. 
 23 21 13 23-0151 EA 3/8", 250 LB, Black Malleable Iron Union .............................................................................................................................. 64.90 20.06 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 21 13 23-0152 EA 1/2", 250 LB, Black Malleable Iron Union .............................................................................................................................. 85.09 30.07 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0153 EA 3/4", 250 LB, Black Malleable Iron Union .............................................................................................................................. 91.39 34.82 

    For Work In Restricted Working Space, Add  15.63 
. 

 23 21 13 23-0154 EA 1", 250 LB, Black Malleable Iron Union............................................................................................................................... 109.76 41.06 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 21 13 23-0155 EA 1-1/4", 250 LB, Black Malleable Iron Union ........................................................................................................................ 154.09 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-0156 EA 1-1/2", 250 LB, Black Malleable Iron Union ........................................................................................................................ 180.50 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 23 21 13 23-0157 EA 2", 250 LB, Black Malleable Iron Union............................................................................................................................... 227.81 72.35 

    For Work In Restricted Working Space, Add  32.52 
. 

 23 21 13 23-0158 EA 2-1/2", 250 LB, Black Malleable Iron Union ........................................................................................................................ 534.34 106.62 
    For Work In Restricted Working Space, Add  48.00 

. 
 23 21 13 23-0159 EA 3", 250 LB, Black Malleable Iron Union............................................................................................................................... 648.62 140.23 

    For Work In Restricted Working Space, Add  63.16 
. 

 23 21 13 23-0160 EA 4", 250 LB, Black Malleable Iron Union............................................................................................................................... 985.76 139.47 
    For Work In Restricted Working Space, Add  62.77 

. 
 23 21 13 23-0161 EA 3/8", 300 LB, Black Malleable Iron Union .............................................................................................................................. 86.58 20.06 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 21 13 23-0162 EA 1/2", 300 LB, Black Malleable Iron Union .............................................................................................................................. 90.85 30.07 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 21 13 23-0163 EA 3/4", 300 LB, Black Malleable Iron Union ............................................................................................................................ 102.70 34.82 

    For Work In Restricted Working Space, Add  15.63 
. 

 23 21 13 23-0164 EA 1", 300 LB, Black Malleable Iron Union............................................................................................................................... 127.63 41.06 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 21 13 23-0165 EA 1-1/4", 300 LB, Black Malleable Iron Union ........................................................................................................................ 180.97 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-0166 EA 1-1/2", 300 LB, Black Malleable Iron Union ........................................................................................................................ 200.24 58.26 
    For Work In Restricted Working Space, Add  26.22 

. 
 23 21 13 23-0167 EA 2", 300 LB, Black Malleable Iron Union............................................................................................................................... 248.15 72.35 

    For Work In Restricted Working Space, Add  32.52 
. 

 23 21 13 23-0168 EA 2-1/2", 300 LB, Black Malleable Iron Union ........................................................................................................................ 610.60 106.62 
    For Work In Restricted Working Space, Add  48.00 

. 
 23 21 13 23-0169 EA 3", 300 LB, Black Malleable Iron Union............................................................................................................................... 793.44 140.23 

    For Work In Restricted Working Space, Add  63.16 
. 

 23 21 13 23-0170 EA 4", 300 LB, Black Malleable Iron Union............................................................................................................................ 2,059.35 139.47 
    For Work In Restricted Working Space, Add  62.77 

XXXXXXX 
. 
 23 21 13 23-0171  Black Steel Nipples (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0172 EA 3/8" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 21.49 12.87 

    For Schedule 80 Nipples, Add  1.07 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0173 EA 1/2" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 21.16 12.87 

    For Schedule 80 Nipples, Add  0.91 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0174 EA 3/4" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 21.42 12.87 

    For Schedule 80 Nipples, Add  1.04 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0175 EA 1" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 23.85 13.95 

    For Schedule 80 Nipples, Add  1.51 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0176 EA 1-1/4" x Close, Schedule 40 Black Steel Nipple ................................................................................................................... 26.39 15.04 

    For Schedule 80 Nipples, Add  1.91 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0177 EA 1-1/2" x Close, Schedule 40 Black Steel Nipple ................................................................................................................... 27.33 15.04 

    For Schedule 80 Nipples, Add  2.38 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0178 EA 2" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 35.61 19.37 

    For Schedule 80 Nipples, Add  3.24 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0179 EA 2-1/2" x Close, Schedule 40 Black Steel Nipple ................................................................................................................... 56.38 24.12 

    For Schedule 80 Nipples, Add  10.13 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0180 EA 3" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 67.76 29.13 

    For Schedule 80 Nipples, Add  12.03 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0181 EA 4" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 84.84 32.43 

    For Schedule 80 Nipples, Add  18.12 
    For Work In Restricted Working Space, Add  14.58 
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. 
 23 21 13 23-0182 EA 3/8" x 1-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 21.78 12.87 

    For Schedule 80 Nipples, Add  1.22 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0183 EA 1/2" x 1-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 21.16 12.87 

    For Schedule 80 Nipples, Add  0.91 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0184 EA 3/4" x 1-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 21.58 12.87 

    For Schedule 80 Nipples, Add  1.12 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0185 EA 3/8" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.78 12.87 

    For Schedule 80 Nipples, Add  1.22 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0186 EA 1/2" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.16 12.87 

    For Schedule 80 Nipples, Add  0.91 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0187 EA 3/4" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.58 12.87 

    For Schedule 80 Nipples, Add  1.12 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0188 EA 1" x 2" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 24.14 13.95 

    For Schedule 80 Nipples, Add  1.65 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0189 EA 1-1/4" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 26.91 15.04 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0190 EA 1-1/2" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 27.71 15.04 

    For Schedule 80 Nipples, Add  2.57 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0191 EA 3/8" x 2-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 22.47 12.87 

    For Schedule 80 Nipples, Add  1.56 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0192 EA 1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 21.49 12.87 

    For Schedule 80 Nipples, Add  1.07 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0193 EA 3/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 21.87 12.87 

    For Schedule 80 Nipples, Add  1.26 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0194 EA 1" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 24.34 13.95 

    For Schedule 80 Nipples, Add  1.75 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0195 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 27.17 15.04 

    For Schedule 80 Nipples, Add  2.30 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0196 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 28.31 15.04 

    For Schedule 80 Nipples, Add  2.87 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0197 EA 2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 36.57 19.37 

    For Schedule 80 Nipples, Add  3.72 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0198 EA 3/8" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.47 12.87 

    For Schedule 80 Nipples, Add  1.56 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0199 EA 1/2" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.49 12.87 

    For Schedule 80 Nipples, Add  1.07 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0200 EA 3/4" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.87 12.87 

    For Schedule 80 Nipples, Add  1.26 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0201 EA 1" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 24.34 13.95 

    For Schedule 80 Nipples, Add  1.75 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0202 EA 1-1/4" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 27.17 15.04 

    For Schedule 80 Nipples, Add  2.30 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0203 EA 1-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 28.31 15.04 

    For Schedule 80 Nipples, Add  2.87 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0204 EA 2" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 36.57 19.37 

    For Schedule 80 Nipples, Add  3.72 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0205 EA 2-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 56.91 24.12 

    For Schedule 80 Nipples, Add  10.39 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0206 EA 3" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 69.86 29.13 

    For Schedule 80 Nipples, Add  13.08 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0207 EA 3/8" x 3-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 23.03 12.87 

    For Schedule 80 Nipples, Add  1.84 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0208 EA 1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 21.91 12.87 

    For Schedule 80 Nipples, Add  1.28 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0209 EA 3/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 22.47 12.87 

    For Schedule 80 Nipples, Add  1.56 
    For Work In Restricted Working Space, Add  5.81 
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. 
 23 21 13 23-0210 EA 1" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 25.17 13.95 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0211 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 28.02 15.04 

    For Schedule 80 Nipples, Add  2.72 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0212 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 29.00 15.04 

    For Schedule 80 Nipples, Add  3.21 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0213 EA 2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 38.13 19.37 

    For Schedule 80 Nipples, Add  4.50 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0214 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 60.57 24.12 

    For Schedule 80 Nipples, Add  12.22 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0215 EA 3" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 74.67 29.13 

    For Schedule 80 Nipples, Add  15.49 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0216 EA 3/8" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 23.03 12.87 

    For Schedule 80 Nipples, Add  1.84 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0217 EA  1/2" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.91 12.87 

    For Schedule 80 Nipples, Add  1.28 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0218 EA  3/4" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.47 12.87 

    For Schedule 80 Nipples, Add  1.56 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0219 EA  1" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 25.17 13.95 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0220 EA  1-1/4" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 28.02 15.04 

    For Schedule 80 Nipples, Add  2.72 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0221 EA  1-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 29.00 15.04 

    For Schedule 80 Nipples, Add  3.21 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0222 EA  2" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 38.13 19.37 

    For Schedule 80 Nipples, Add  4.50 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0223 EA  2-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 60.57 24.12 

    For Schedule 80 Nipples, Add  12.22 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0224 EA  3" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 74.67 29.13 

    For Schedule 80 Nipples, Add  15.49 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0225 EA  4" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 90.52 32.43 

    For Schedule 80 Nipples, Add  20.96 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-0226 EA 3/8" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 24.66 12.87 

    For Schedule 80 Nipples, Add  2.66 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0227 EA 1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 22.36 12.87 

    For Schedule 80 Nipples, Add  1.51 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0228 EA 3/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 23.27 12.87 

    For Schedule 80 Nipples, Add  1.96 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0229 EA 1" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 25.97 13.95 

    For Schedule 80 Nipples, Add  2.57 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0230 EA 1-1/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 29.09 15.04 

    For Schedule 80 Nipples, Add  3.26 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0231 EA 1-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 30.43 15.04 

    For Schedule 80 Nipples, Add  3.93 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0232 EA 2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 39.49 19.37 

    For Schedule 80 Nipples, Add  5.18 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0233 EA 2-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 62.98 24.12 

    For Schedule 80 Nipples, Add  13.43 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0234 EA 3" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 77.86 29.13 

    For Schedule 80 Nipples, Add  17.08 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0235 EA 4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 96.50 32.43 

    For Schedule 80 Nipples, Add  23.95 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-0236 EA 3/8" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 24.66 12.87 

    For Schedule 80 Nipples, Add  2.66 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0237 EA 1/2" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.36 12.87 

    For Schedule 80 Nipples, Add  1.51 
    For Work In Restricted Working Space, Add  5.81 
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. 
 23 21 13 23-0238 EA 3/4" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 23.27 12.87 

    For Schedule 80 Nipples, Add  1.96 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0239 EA 1" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 25.97 13.95 

    For Schedule 80 Nipples, Add  2.57 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0240 EA 1-1/4" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 29.09 15.04 

    For Schedule 80 Nipples, Add  3.26 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0241 EA 1-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 30.43 15.04 

    For Schedule 80 Nipples, Add  3.93 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0242 EA 2" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 39.49 19.37 

    For Schedule 80 Nipples, Add  5.18 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0243 EA 2-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 62.98 24.12 

    For Schedule 80 Nipples, Add  13.43 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0244 EA 3" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 77.86 29.13 

    For Schedule 80 Nipples, Add  17.08 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0245 EA 4" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 96.50 32.43 

    For Schedule 80 Nipples, Add  23.95 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-0246 EA 3/8" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 25.26 12.87 

    For Schedule 80 Nipples, Add  2.96 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0247 EA 1/2" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.72 12.87 

    For Schedule 80 Nipples, Add  1.69 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0248 EA 3/4" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 23.81 12.87 

    For Schedule 80 Nipples, Add  2.23 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0249 EA 1" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 26.91 13.95 

    For Schedule 80 Nipples, Add  3.04 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0250 EA 1-1/4" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 30.30 15.04 

    For Schedule 80 Nipples, Add  3.86 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0251 EA 1-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 31.59 15.04 

    For Schedule 80 Nipples, Add  4.51 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0252 EA 2" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 41.27 19.37 

    For Schedule 80 Nipples, Add  6.07 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0253 EA 2-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 64.12 24.12 

    For Schedule 80 Nipples, Add  14.00 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0254 EA 3" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 80.83 29.13 

    For Schedule 80 Nipples, Add  18.57 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0255 EA 4" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 99.80 32.43 

    For Schedule 80 Nipples, Add  25.60 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-0256 EA 3/8" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 29.72 12.87 

    For Schedule 80 Nipples, Add  5.19 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0257 EA 1/2" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 25.42 12.87 

    For Schedule 80 Nipples, Add  3.04 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0258 EA 3/4" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 26.78 12.87 

    For Schedule 80 Nipples, Add  3.72 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0259 EA 1" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 30.76 13.95 

    For Schedule 80 Nipples, Add  4.96 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0260 EA 1-1/4" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 35.05 15.04 

    For Schedule 80 Nipples, Add  6.24 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0261 EA 1-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 36.87 15.04 

    For Schedule 80 Nipples, Add  7.15 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0262 EA 2" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 49.48 19.37 

    For Schedule 80 Nipples, Add  10.17 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0263 EA 2-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 71.74 24.12 

    For Schedule 80 Nipples, Add  17.81 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0264 EA 3" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 93.78 29.13 

    For Schedule 80 Nipples, Add  25.04 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0265 EA 4" x 8" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 107.69 32.43 

    For Schedule 80 Nipples, Add  29.55 
    For Work In Restricted Working Space, Add  14.58 
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. 
 23 21 13 23-0266 EA 3/8" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 30.99 12.87 

    For Schedule 80 Nipples, Add  5.82 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0267 EA 1/2" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 26.64 12.87 

    For Schedule 80 Nipples, Add  3.65 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0268 EA 3/4" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 27.98 12.87 

    For Schedule 80 Nipples, Add  4.32 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0269 EA 1" x 10" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 32.44 13.95 

    For Schedule 80 Nipples, Add  5.80 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0270 EA 1-1/4" x 10" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 37.52 15.04 

    For Schedule 80 Nipples, Add  7.47 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0271 EA 1-1/2" x 10" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 39.30 15.04 

    For Schedule 80 Nipples, Add  8.36 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0272 EA 2" x 10" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 53.04 19.37 

    For Schedule 80 Nipples, Add  11.95 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0273 EA 2-1/2" x 10" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 76.13 24.12 

    For Schedule 80 Nipples, Add  20.00 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0274 EA 3" x 10" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 99.96 29.13 

    For Schedule 80 Nipples, Add  28.13 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0275 EA 4" x 10" Long, Schedule 40 Black Steel Nipple................................................................................................................... 115.90 32.43 

    For Schedule 80 Nipples, Add  33.65 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-0276 EA 3/8" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 32.60 12.87 

    For Schedule 80 Nipples, Add  6.63 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0277 EA 1/2" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 28.00 12.87 

    For Schedule 80 Nipples, Add  4.33 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0278 EA 3/4" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 28.94 12.87 

    For Schedule 80 Nipples, Add  4.80 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 21 13 23-0279 EA 1" x 12" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 34.15 13.95 

    For Schedule 80 Nipples, Add  6.66 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-0280 EA 1-1/4" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 39.53 15.04 

    For Schedule 80 Nipples, Add  8.48 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0281 EA 1-1/2" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 41.85 15.04 

    For Schedule 80 Nipples, Add  9.64 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 21 13 23-0282 EA 2" x 12" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 56.66 19.37 

    For Schedule 80 Nipples, Add  13.76 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-0283 EA 2-1/2" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 80.64 24.12 

    For Schedule 80 Nipples, Add  22.26 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-0284 EA 3" x 12" Long, Schedule 40 Black Steel Nipple................................................................................................................... 106.14 29.13 

    For Schedule 80 Nipples, Add  31.22 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-0285 EA 4" x 12" Long, Schedule 40 Black Steel Nipple................................................................................................................... 127.49 32.43 

    For Schedule 80 Nipples, Add  39.45 
    For Work In Restricted Working Space, Add  14.58 

XXXXXXX 
. 
 23 21 13 23-0286  Black Malleable Iron Bushing (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0287 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 41.45 22.09 

    For Work In Restricted Working Space, Add  9.93 
. 

 23 21 13 23-0288 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 47.60 23.71 
    For Work In Restricted Working Space, Add  10.67 

. 
 23 21 13 23-0289 EA 3/4" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 50.32 25.47 

    For Work In Restricted Working Space, Add  11.49 
. 

 23 21 13 23-0290 EA 1" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 54.53 25.34 
    For Work In Restricted Working Space, Add  11.38 

. 
 23 21 13 23-0291 EA 1" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 53.03 27.10 

    For Work In Restricted Working Space, Add  12.19 
. 

 23 21 13 23-0292 EA 1" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 55.19 28.58 
    For Work In Restricted Working Space, Add  12.84 

. 
 23 21 13 23-0293 EA 1-1/4" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 59.52 27.24 

    For Work In Restricted Working Space, Add  12.28 
. 

 23 21 13 23-0294 EA 1-1/4" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 61.40 29.13 
    For Work In Restricted Working Space, Add  13.09 

. 
 23 21 13 23-0295 EA 1-1/4" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 61.78 30.49 

    For Work In Restricted Working Space, Add  13.73 
. 

 23 21 13 23-0296 EA 1-1/4" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 64.14 32.11 
    For Work In Restricted Working Space, Add  14.44 

. 
 23 21 13 23-0297 EA 1-1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 68.72 29.54 

    For Work In Restricted Working Space, Add  13.25 
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. 
 23 21 13 23-0298 EA 1-1/2" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 67.12 31.30 

    For Work In Restricted Working Space, Add  14.07 
. 

 23 21 13 23-0299 EA 1-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 69.27 32.65 
    For Work In Restricted Working Space, Add  14.71 

. 
 23 21 13 23-0300 EA 1-1/2" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 69.18 34.28 

    For Work In Restricted Working Space, Add  15.42 
. 

 23 21 13 23-0301 EA 1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 74.67 36.31 
    For Work In Restricted Working Space, Add  16.31 

. 
 23 21 13 23-0302 EA 2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 86.63 34.68 

    For Work In Restricted Working Space, Add  15.59 
. 

 23 21 13 23-0303 EA 2" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 85.24 36.45 
    For Work In Restricted Working Space, Add  16.41 

. 
 23 21 13 23-0304 EA 2" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 82.69 37.94 

    For Work In Restricted Working Space, Add  17.05 
. 

 23 21 13 23-0305 EA 2" x 1", 150 LB, Black Malleable Iron Bushing ...................................................................................................................... 83.41 39.43 
    For Work In Restricted Working Space, Add  17.76 

. 
 23 21 13 23-0306 EA 2" x 1-1/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 86.40 41.46 

    For Work In Restricted Working Space, Add  18.65 
. 

 23 21 13 23-0307 EA 2" x 1-1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 92.39 43.63 
    For Work In Restricted Working Space, Add  19.63 

. 
 23 21 13 23-0308 EA 2-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ........................................................................................................... 118.42 49.59 

    For Work In Restricted Working Space, Add  22.33 
. 

 23 21 13 23-0309 EA 2-1/2" x 1", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 120.78 51.22 
    For Work In Restricted Working Space, Add  23.03 

. 
 23 21 13 23-0310 EA 2-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing ........................................................................................................ 123.76 53.12 

    For Work In Restricted Working Space, Add  23.93 
. 

 23 21 13 23-0311 EA 2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Bushing ........................................................................................................ 124.02 55.42 
    For Work In Restricted Working Space, Add  24.91 

. 
 23 21 13 23-0312 EA 2-1/2" x 2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 131.47 60.56 

    For Work In Restricted Working Space, Add  27.24 
. 

 23 21 13 23-0313 EA 3" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 152.39 60.97 
    For Work In Restricted Working Space, Add  27.46 

. 
 23 21 13 23-0314 EA 3" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 154.74 62.59 

    For Work In Restricted Working Space, Add  28.17 
. 

 23 21 13 23-0315 EA 3" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 157.73 64.63 
    For Work In Restricted Working Space, Add  29.06 

. 
 23 21 13 23-0316 EA 3" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 159.81 66.79 

    For Work In Restricted Working Space, Add  30.04 
. 

 23 21 13 23-0317 EA 3" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 163.69 71.94 
    For Work In Restricted Working Space, Add  32.38 

. 
 23 21 13 23-0318 EA 3" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 182.10 83.73 

    For Work In Restricted Working Space, Add  37.65 
. 

 23 21 13 23-0319 EA 4" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 205.73 59.29 
    For Work In Restricted Working Space, Add  26.70 

. 
 23 21 13 23-0320 EA 4" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 207.84 60.75 

    For Work In Restricted Working Space, Add  27.34 
. 

 23 21 13 23-0321 EA 4" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 210.51 62.57 
    For Work In Restricted Working Space, Add  28.14 

. 
 23 21 13 23-0322 EA 4" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 213.44 64.52 

    For Work In Restricted Working Space, Add  29.02 
. 

 23 21 13 23-0323 EA 4" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 214.16 69.13 
    For Work In Restricted Working Space, Add  31.11 

. 
 23 21 13 23-0324 EA 4" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 229.92 79.70 

    For Work In Restricted Working Space, Add  35.84 
. 

 23 21 13 23-0325 EA 4" x 3", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 245.27 89.90 
    For Work In Restricted Working Space, Add  40.45 

XXXXXXX 
. 
 23 21 13 23-0326  Black Malleable Iron Square Head Plugs (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0327 EA 3/8", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 18.42 8.00 

    For Work In Restricted Working Space, Add  3.62 
. 

 23 21 13 23-0328 EA  1/2", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 21.25 9.62 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 21 13 23-0329 EA  3/4", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 22.97 10.84 

    For Work In Restricted Working Space, Add  4.85 
. 

 23 21 13 23-0330 EA  1", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 26.61 12.06 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 21 13 23-0331 EA  1-1/4", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 31.22 13.69 

    For Work In Restricted Working Space, Add  6.14 
. 

 23 21 13 23-0332 EA  1-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 38.08 15.31 
    For Work In Restricted Working Space, Add  6.92 

. 
 23 21 13 23-0333 EA  2", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 50.64 19.51 

    For Work In Restricted Working Space, Add  8.79 
. 

 23 21 13 23-0334 EA  2-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 82.21 28.86 
    For Work In Restricted Working Space, Add  13.01 

. 
 23 21 13 23-0335 EA  3", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 110.40 38.07 

    For Work In Restricted Working Space, Add  17.12 
. 

 23 21 13 23-0336 EA  4", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 168.59 37.78 
    For Work In Restricted Working Space, Add  17.01 

. 
 23 21 13 23-0337 EA  5", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 299.50 39.48 

    For Work In Restricted Working Space, Add  17.75 
. 

 23 21 13 23-0338 EA  6", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 359.53 41.18 
    For Work In Restricted Working Space, Add  18.56 

XXXXXXX 
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. 
 23 21 13 23-0339  125 LB Black Cast Iron Screwed Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0340 EA 3/4", 125 LB, Black Cast Iron Flange .................................................................................................................................. 203.12 54.19 
    For Work In Restricted Working Space, Add  24.39 

. 
 23 21 13 23-0341 EA  1", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 169.34 61.24 

    For Work In Restricted Working Space, Add  27.56 
. 

 23 21 13 23-0342 EA  1-1/4", 125 LB, Black Cast Iron Flange ............................................................................................................................... 187.77 63.41 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 21 13 23-0343 EA  1-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 189.09 68.97 

    For Work In Restricted Working Space, Add  31.03 
. 

 23 21 13 23-0344 EA  2", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 193.44 71.94 
    For Work In Restricted Working Space, Add  32.39 

. 
 23 21 13 23-0345 EA  2-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 224.86 83.32 

    For Work In Restricted Working Space, Add  37.46 
. 

 23 21 13 23-0346 EA  3", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 287.29 105.68 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 21 13 23-0347 EA  4", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 368.00 129.64 

    For Work In Restricted Working Space, Add  58.31 
. 

 23 21 13 23-0348 EA  5", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 476.68 154.42 
    For Work In Restricted Working Space, Add  69.43 

. 
 23 21 13 23-0349 EA  6", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 543.27 177.26 

    For Work In Restricted Working Space, Add  79.73 

XXXXXXX 
. 
 23 21 13 23-0350  150 LB, Black Malleable Iron Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0351 EA 1/2", 150 LB, Black Malleable Iron Flange .......................................................................................................................... 101.19 49.45 
    For Work In Restricted Working Space, Add  22.27 

. 
 23 21 13 23-0352 EA  3/4", 150 LB, Black Malleable Iron Flange .......................................................................................................................... 110.33 54.19 

    For Work In Restricted Working Space, Add  24.39 
. 

 23 21 13 23-0353 EA  1", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 129.57 61.24 
    For Work In Restricted Working Space, Add  27.55 

. 
 23 21 13 23-0354 EA  1-1/4", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 135.41 63.41 

    For Work In Restricted Working Space, Add  28.52 
. 

 23 21 13 23-0355 EA  1-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 147.43 68.97 
    For Work In Restricted Working Space, Add  31.03 

. 
 23 21 13 23-0356 EA  2", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 165.33 71.94 

    For Work In Restricted Working Space, Add  32.38 
. 

 23 21 13 23-0357 EA  2-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 214.85 83.32 
    For Work In Restricted Working Space, Add  37.46 

. 
 23 21 13 23-0358 EA  3", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 272.17 105.68 

    For Work In Restricted Working Space, Add  47.53 
. 

 23 21 13 23-0359 EA  4", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 387.55 129.64 
    For Work In Restricted Working Space, Add  58.30 

XXXXXXX 
. 
 23 21 13 23-0360  Cut And Thread Existing In-Place Black Steel Pipe (23 21 13 23-0014) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0361 EA 1/2", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 44.15  
    For Work In Restricted Working Space, Add  13.25 

. 
 23 21 13 23-0362 EA 3/4", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 48.56  

    For Work In Restricted Working Space, Add  14.57 
. 

 23 21 13 23-0363 EA 1", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 52.98  
    For Work In Restricted Working Space, Add  15.89 

. 
 23 21 13 23-0364 EA 1-1/4", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 57.39  

    For Work In Restricted Working Space, Add  17.22 
. 

 23 21 13 23-0365 EA 1-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 60.33  
    For Work In Restricted Working Space, Add  18.10 

. 
 23 21 13 23-0366 EA 2", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 63.28  

    For Work In Restricted Working Space, Add  18.98 
. 

 23 21 13 23-0367 EA 2-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 66.23  
    For Work In Restricted Working Space, Add  19.87 

. 
 23 21 13 23-0368 EA 3", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 69.16  

    For Work In Restricted Working Space, Add  20.75 
. 

 23 21 13 23-0369 EA 4", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 72.11  
    For Work In Restricted Working Space, Add  21.63 

. 
 23 21 13 23-0370 EA 6", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 77.99  

    For Work In Restricted Working Space, Add  23.40 
. 

 23 21 13 23-0371 EA 8", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 83.88  
    For Work In Restricted Working Space, Add  25.16 

. 
 23 21 13 23-0372 EA 10", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 91.24  

    For Work In Restricted Working Space, Add  27.37 
. 

 23 21 13 23-0373 EA 12", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 97.12  
    For Work In Restricted Working Space, Add  29.14 

XXXXXXX 
. 
 23 21 13 23-0374  Welded Black Steel Pipe (23 21 13 23) 

. 

. 
 23 21 13 23-0375  Welded Plain End Black Steel Pipe Assemblies (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Includes all hangers and all fittings (couplings, elbows, tees and 
reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 
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. 

. 
 23 21 13 23-0376 LF 3/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................ 31.09 10.28 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.52 
. 

 23 21 13 23-0377 LF 1" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 34.83 10.97 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  8.42 
. 

 23 21 13 23-0378 LF 1-1/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly..................................................................... 41.60 11.65 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  9.66 
. 

 23 21 13 23-0379 LF 1-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly..................................................................... 44.62 11.65 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.10 
. 

 23 21 13 23-0380 LF 2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 51.24 11.65 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  11.69 
. 

 23 21 13 23-0381 LF 2-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly..................................................................... 59.36 11.65 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  13.55 
. 

 23 21 13 23-0382 LF 3" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 68.59 11.38 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  14.30 
. 

 23 21 13 23-0383 LF 4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 86.77 13.29 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  16.49 
. 

 23 21 13 23-0384 LF 6" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 116.75 19.81 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  18.98 
. 

 23 21 13 23-0385 LF 8" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 176.71 24.60 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  28.16 
. 

 23 21 13 23-0386 LF 10" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 233.94 30.75 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  33.59 
. 

 23 21 13 23-0387 LF 12" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 293.32 37.14 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  38.81 
. 

 23 21 13 23-0388 LF 14" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 320.32 48.47 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  43.30 
. 

 23 21 13 23-0389 LF 16" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 369.85 61.51 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  48.38 
. 

 23 21 13 23-0390 LF 18" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 467.34 76.14 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  53.09 
. 

 23 21 13 23-0391 LF 20" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 587.37 94.10 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  60.77 
. 

 23 21 13 23-0392 LF 24" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 718.60 106.64 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  66.81 

XXXXXXX 
. 
 23 21 13 23-0393  Welded Black Steel Pipe And Fittings (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Excludes hangers or fittings. 
. 
. 
 23 21 13 23-0394  Welded Plain End Black Steel Piping (23 21 13 23-0393) 

Note: ASTM A-53 
. 
. 

 23 21 13 23-0395 LF 3/4" Schedule 40, Welded Plain End Black Steel Pipe ......................................................................................................... 13.71 5.48 
    For Schedule 80 Pipe, Add  2.19 
    For Schedule A-106 Pipe, Add  0.33 
    For Work In Restricted Working Space, Add  3.29 

. 
 23 21 13 23-0396 LF 1" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 17.35 6.86 

    For Schedule 80 Pipe, Add  2.78 
    For Schedule A-106 Pipe, Add  0.44 
    For Work In Restricted Working Space, Add  4.11 
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. 
 23 21 13 23-0397 LF 1-1/4" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 21.78 8.22 

    For Schedule 80 Pipe, Add  3.53 
    For Schedule A-106 Pipe, Add  0.64 
    For Work In Restricted Working Space, Add  4.93 

. 
 23 21 13 23-0398 LF 1-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 26.28 9.60 

    For Schedule 80 Pipe, Add  4.30 
    For Schedule A-106 Pipe, Add  0.85 
    For Work In Restricted Working Space, Add  5.76 

. 
 23 21 13 23-0399 LF 2" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 31.23 11.38 

    For Schedule 80 Pipe, Add  5.11 
    For Schedule A-106 Pipe, Add  1.02 
    For Work In Restricted Working Space, Add  6.83 

. 
 23 21 13 23-0400 LF 2-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 35.67 12.88 

    For Schedule 80 Pipe, Add  7.97 
    For Schedule A-106 Pipe, Add  1.19 
    For Work In Restricted Working Space, Add  7.73 

. 
 23 21 13 23-0401 LF 3" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 43.40 13.85 

    For Schedule 80 Pipe, Add  10.34 
    For Schedule A-106 Pipe, Add  1.89 
    For Work In Restricted Working Space, Add  8.31 

. 
 23 21 13 23-0402 LF 4" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 59.45 17.14 

    For Schedule 80 Pipe, Add  14.81 
    For Schedule A-106 Pipe, Add  3.02 
    For Work In Restricted Working Space, Add  10.28 

. 
 23 21 13 23-0403 LF 6" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 84.70 27.76 

    For Schedule 80 Pipe, Add  22.21 
    For Schedule A-106 Pipe, Add  5.06 
    For Work In Restricted Working Space, Add  12.75 

. 
 23 21 13 23-0404 LF 8" Schedule 40, Welded Plain End Black Steel Pipe .......................................................................................................... 116.52 26.45 

    For Schedule 80 Pipe, Add  31.53 
    For Schedule A-106 Pipe, Add  7.64 
    For Schedule 30 Pipe, Deduct  -18.02 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 21 13 23-0405 LF 10" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 153.78 31.86 

    For Schedule 80 Pipe, Add  42.67 
    For Schedule A-106 Pipe, Add  10.81 
    For Schedule 30 Pipe, Deduct  -24.38 
    For Work In Restricted Working Space, Add  19.12 

. 
 23 21 13 23-0406 LF 12" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 196.11 38.50 

    For Schedule 80 Pipe, Add  55.16 
    For Schedule A-106 Pipe, Add  14.29 
    For Schedule 30 Pipe, Deduct  -31.52 
    For Work In Restricted Working Space, Add  23.10 

. 
 23 21 13 23-0407 LF 14" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 189.79 40.59 

    For Schedule 80 Pipe, Add  52.22 
    For Schedule A-106 Pipe, Add  13.03 
    For Schedule 30 Pipe, Deduct  -29.84 
    For Schedule 20 Pipe, Deduct  -54.25 
    For Work In Restricted Working Space, Add  24.35 

. 
 23 21 13 23-0408 LF 16" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 208.73 43.66 

    For Schedule 80 Pipe, Add  57.77 
    For Schedule A-106 Pipe, Add  14.57 
    For Schedule 30 Pipe, Deduct  -33.01 
    For Schedule 20 Pipe, Deduct  -59.96 
    For Work In Restricted Working Space, Add  26.20 

. 
 23 21 13 23-0409 LF 18" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 262.72 47.23 

    For Schedule 80 Pipe, Add  75.42 
    For Schedule A-106 Pipe, Add  20.19 
    For Schedule 30 Pipe, Deduct  -43.10 
    For Schedule 20 Pipe, Deduct  -77.78 
    For Work In Restricted Working Space, Add  28.34 

. 
 23 21 13 23-0410 LF 20" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 310.71 56.59 

    For Schedule 80 Pipe, Add  88.95 
    For Schedule A-106 Pipe, Add  23.71 
    For Work In Restricted Working Space, Add  33.95 

. 
 23 21 13 23-0411 LF 24" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 385.35 65.07 

    For Schedule 80 Pipe, Add  112.10 
    For Schedule A-106 Pipe, Add  30.63 
    For Work In Restricted Working Space, Add  39.04 

XXXXXXX 
. 
 23 21 13 23-0412  Welded Plain End Black Steel 90 Degree Elbows (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0413 EA 3/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 138.31 77.98 

    For Schedule 80 Or Extra Heavy Fittings, Add  29.22 
    For Work In Restricted Working Space, Add  35.06 

. 
 23 21 13 23-0414 EA 1" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 144.43 82.04 

    For Schedule 80 Or Extra Heavy Fittings, Add  30.42 
    For Work In Restricted Working Space, Add  36.89 

. 
 23 21 13 23-0415 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 161.65 93.48 

    For Schedule 80 Or Extra Heavy Fittings, Add  33.77 
    For Work In Restricted Working Space, Add  42.06 

. 
 23 21 13 23-0416 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 172.72 100.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.93 
    For Work In Restricted Working Space, Add  45.38 
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. 
 23 21 13 23-0417 EA 2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 218.22 131.25 

    For Schedule 80 Or Extra Heavy Fittings, Add  44.81 
    For Work In Restricted Working Space, Add  59.03 

. 
 23 21 13 23-0418 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 274.56 164.09 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.54 
    For Work In Restricted Working Space, Add  73.79 

. 
 23 21 13 23-0419 EA 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 311.94 185.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  64.42 
    For Work In Restricted Working Space, Add  83.33 

. 
 23 21 13 23-0420 EA 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 536.61 320.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  110.57 
    For Work In Restricted Working Space, Add  144.03 

. 
 23 21 13 23-0421 EA 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 931.33 528.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  196.20 
    For Work In Restricted Working Space, Add  237.71 

. 
 23 21 13 23-0422 EA 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 1,257.31 666.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  272.26 
    For Work In Restricted Working Space, Add  299.82 

. 
 23 21 13 23-0423 EA 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,615.72 761.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  364.79 
    For Work In Restricted Working Space, Add  342.65 

. 
 23 21 13 23-0424 EA 12" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,181.08 996.83 

    For Schedule 80 Or Extra Heavy Fittings, Add  497.41 
    For Work In Restricted Working Space, Add  448.33 

. 
 23 21 13 23-0425 EA 14" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,695.89 1,178.25 

    For Schedule 80 Or Extra Heavy Fittings, Add  623.28 
    For Work In Restricted Working Space, Add  529.95 

. 
 23 21 13 23-0426 EA 16" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,334.88 1,375.92 

    For Schedule 80 Or Extra Heavy Fittings, Add  783.87 
    For Work In Restricted Working Space, Add  618.83 

. 
 23 21 13 23-0427 EA 18" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,937.40 1,534.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  939.71 
    For Work In Restricted Working Space, Add  690.04 

. 
 23 21 13 23-0428 EA 20" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 4,985.54 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,224.86 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0429 EA 24" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 5,810.06 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,463.18 
    For Work In Restricted Working Space, Add  799.52 

XXXXXXX 
. 
 23 21 13 23-0430  Welded Plain End Black Steel Reducing 90 Degree Elbows (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0431 EA 4" x 3" 90 Standard Weight, Welded Plain End Black Steel Reducing 90 Degree Elbow ................................................... 713.47 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  163.54 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0432 EA 6" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,238.07 522.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  289.17 
    For Work In Restricted Working Space, Add  234.99 

. 
 23 21 13 23-0433 EA 6" x 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,316.05 522.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  312.57 
    For Work In Restricted Working Space, Add  234.99 

. 
 23 21 13 23-0434 EA 8" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,958.73 666.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  482.68 
    For Work In Restricted Working Space, Add  299.82 

. 
 23 21 13 23-0435 EA 8" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 2,144.64 666.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  538.46 
    For Work In Restricted Working Space, Add  299.82 

. 
 23 21 13 23-0436 EA 10" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,675.59 761.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  682.75 
    For Work In Restricted Working Space, Add  342.65 

. 
 23 21 13 23-0437 EA 10" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,675.59 761.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  682.75 
    For Work In Restricted Working Space, Add  342.65 

. 
 23 21 13 23-0438 EA 12" x 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................. 4,369.90 1,015.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,151.07 
    For Work In Restricted Working Space, Add  456.87 

. 
 23 21 13 23-0439 EA 12" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,369.90 1,015.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,151.07 
    For Work In Restricted Working Space, Add  456.87 

. 
 23 21 13 23-0440 EA 12" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,875.61 1,015.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,302.78 
    For Work In Restricted Working Space, Add  456.87 

XXXXXXX 
. 
 23 21 13 23-0441  Welded Plain End Black Steel 45 Degree Elbows (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0442 EA 3/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................ 133.54 77.72 

    For Schedule 80 Or Extra Heavy Fittings, Add  27.83 
    For Work In Restricted Working Space, Add  34.96 

. 
 23 21 13 23-0443 EA 1" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 137.65 80.46 

    For Schedule 80 Or Extra Heavy Fittings, Add  28.63 
    For Work In Restricted Working Space, Add  36.19 

. 
 23 21 13 23-0444 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 155.48 92.39 

    For Schedule 80 Or Extra Heavy Fittings, Add  32.11 
    For Work In Restricted Working Space, Add  41.54 
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. 
 23 21 13 23-0445 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 166.43 99.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  34.24 
    For Work In Restricted Working Space, Add  44.82 

. 
 23 21 13 23-0446 EA 2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 210.30 128.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  42.80 
    For Work In Restricted Working Space, Add  57.98 

. 
 23 21 13 23-0447 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 262.46 161.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  53.26 
    For Work In Restricted Working Space, Add  72.79 

. 
 23 21 13 23-0448 EA 3" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 302.67 185.19 

    For Schedule 80 Or Extra Heavy Fittings, Add  61.64 
    For Work In Restricted Working Space, Add  83.31 

. 
 23 21 13 23-0449 EA 4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 521.22 320.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  105.97 
    For Work In Restricted Working Space, Add  143.99 

. 
 23 21 13 23-0450 EA 6" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 892.90 527.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  184.77 
    For Work In Restricted Working Space, Add  237.43 

. 
 23 21 13 23-0451 EA 8" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................ 1,187.71 666.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  251.38 
    For Work In Restricted Working Space, Add  299.82 

. 
 23 21 13 23-0452 EA 10" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,487.94 761.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  326.45 
    For Work In Restricted Working Space, Add  342.65 

. 
 23 21 13 23-0453 EA 12" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,993.01 994.98 

    For Schedule 80 Or Extra Heavy Fittings, Add  441.28 
    For Work In Restricted Working Space, Add  447.50 

. 
 23 21 13 23-0454 EA 14" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,447.44 1,179.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  548.50 
    For Work In Restricted Working Space, Add  530.66 

. 
 23 21 13 23-0455 EA 16" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,989.47 1,374.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  680.47 
    For Work In Restricted Working Space, Add  618.19 

. 
 23 21 13 23-0456 EA 18" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 3,492.93 1,532.38 

    For Schedule 80 Or Extra Heavy Fittings, Add  806.64 
    For Work In Restricted Working Space, Add  689.24 

. 
 23 21 13 23-0457 EA 20" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 4,336.16 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,030.04 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0458 EA 24" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 4,961.38 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,208.58 
    For Work In Restricted Working Space, Add  799.52 

XXXXXXX 
. 
 23 21 13 23-0459  Welded Plain End Black Steel Tee (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0460 EA 3/4" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................. 270.73 146.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.19 
    For Work In Restricted Working Space, Add  65.80 

. 
 23 21 13 23-0461 EA 1" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 270.66 146.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.18 
    For Work In Restricted Working Space, Add  65.78 

. 
 23 21 13 23-0462 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 305.88 162.71 

    For Schedule 80 Or Extra Heavy Fittings, Add  66.15 
    For Work In Restricted Working Space, Add  73.17 

. 
 23 21 13 23-0463 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 336.12 182.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  72.05 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 21 13 23-0464 EA 2" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 420.83 244.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  87.82 
    For Work In Restricted Working Space, Add  109.80 

. 
 23 21 13 23-0465 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 479.34 274.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  100.62 
    For Work In Restricted Working Space, Add  123.38 

. 
 23 21 13 23-0466 EA 3" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 574.34 333.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  119.91 
    For Work In Restricted Working Space, Add  149.69 

. 
 23 21 13 23-0467 EA 4" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 826.33 481.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  172.15 
    For Work In Restricted Working Space, Add  216.44 

. 
 23 21 13 23-0468 EA 6" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................. 1,382.85 795.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  289.70 
    For Work In Restricted Working Space, Add  357.59 

. 
 23 21 13 23-0469 EA 8" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................. 1,876.31 1,015.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  402.99 
    For Work In Restricted Working Space, Add  456.87 

. 
 23 21 13 23-0470 EA 10" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 2,369.28 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  524.23 
    For Work In Restricted Working Space, Add  533.02 

. 
 23 21 13 23-0471 EA 12" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 3,185.58 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  715.82 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0472 EA 14" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 4,114.07 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  954.39 
    For Work In Restricted Working Space, Add  799.52 
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. 
 23 21 13 23-0473 EA 16" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 4,949.84 2,133.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,149.15 
    For Work In Restricted Working Space, Add  959.43 

. 
 23 21 13 23-0474 EA 18" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 6,414.84 2,370.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,551.34 
    For Work In Restricted Working Space, Add  1,066.03 

. 
 23 21 13 23-0475 EA 20" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 8,415.26 2,666.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,104.83 
    For Work In Restricted Working Space, Add  1,199.28 

. 
 23 21 13 23-0476 EA 24" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 9,693.48 2,871.58 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,456.00 
    For Work In Restricted Working Space, Add  1,291.54 

XXXXXXX 
. 
 23 21 13 23-0477  Welded Plain End Black Steel Reducing Tees (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0478 EA 3/4" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 263.89 141.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.86 
    For Work In Restricted Working Space, Add  63.74 

. 
 23 21 13 23-0479 EA 1" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 270.66 146.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.18 
    For Work In Restricted Working Space, Add  65.78 

. 
 23 21 13 23-0480 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 302.59 162.71 

    For Schedule 80 Or Extra Heavy Fittings, Add  65.17 
    For Work In Restricted Working Space, Add  73.17 

. 
 23 21 13 23-0481 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 332.83 182.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  71.06 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 21 13 23-0482 EA 2" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 428.23 244.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  90.03 
    For Work In Restricted Working Space, Add  109.84 

. 
 23 21 13 23-0483 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 479.50 274.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  100.65 
    For Work In Restricted Working Space, Add  123.42 

. 
 23 21 13 23-0484 EA 3" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 574.69 333.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  120.02 
    For Work In Restricted Working Space, Add  149.69 

. 
 23 21 13 23-0485 EA 4" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 826.81 481.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  172.29 
    For Work In Restricted Working Space, Add  216.44 

. 
 23 21 13 23-0486 EA 6" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 1,383.68 795.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  289.95 
    For Work In Restricted Working Space, Add  357.59 

. 
 23 21 13 23-0487 EA 8" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 1,877.91 1,015.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  403.47 
    For Work In Restricted Working Space, Add  456.87 

. 
 23 21 13 23-0488 EA 10" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 2,371.99 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  525.04 
    For Work In Restricted Working Space, Add  533.02 

. 
 23 21 13 23-0489 EA 12" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 3,189.68 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  717.05 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0490 EA 14" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 4,120.66 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  956.36 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0491 EA 16" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 4,957.81 2,133.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,151.54 
    For Work In Restricted Working Space, Add  959.43 

. 
 23 21 13 23-0492 EA 18" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 6,427.88 2,370.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,555.25 
    For Work In Restricted Working Space, Add  1,066.03 

. 
 23 21 13 23-0493 EA 20" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 8,541.88 2,666.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,142.81 
    For Work In Restricted Working Space, Add  1,199.28 

. 
 23 21 13 23-0494 EA 24" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................. 10,259.10 2,871.58 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,625.69 
    For Work In Restricted Working Space, Add  1,291.54 

XXXXXXX 
. 
 23 21 13 23-0495  Welded Plain End Black Steel Eccentric Reducers (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0496 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 246.41 89.14 

    For Schedule 80 Or Extra Heavy Fittings, Add  59.89 
    For Work In Restricted Working Space, Add  40.09 

. 
 23 21 13 23-0497 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 259.42 97.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  62.43 
    For Work In Restricted Working Space, Add  44.00 

. 
 23 21 13 23-0498 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 256.01 95.54 

    For Schedule 80 Or Extra Heavy Fittings, Add  61.76 
    For Work In Restricted Working Space, Add  42.97 

. 
 23 21 13 23-0499 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ........................................................... 275.18 108.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  65.50 
    For Work In Restricted Working Space, Add  48.72 

. 
 23 21 13 23-0500 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 265.58 101.93 

    For Schedule 80 Or Extra Heavy Fittings, Add  63.63 
    For Work In Restricted Working Space, Add  45.84 
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. 
 23 21 13 23-0501 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 262.17 99.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  62.96 
    For Work In Restricted Working Space, Add  44.82 

. 
 23 21 13 23-0502 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 262.26 129.35 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.31 
    For Work In Restricted Working Space, Add  58.18 

. 
 23 21 13 23-0503 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 298.41 125.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  69.81 
    For Work In Restricted Working Space, Add  56.33 

. 
 23 21 13 23-0504 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 288.81 118.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  67.94 
    For Work In Restricted Working Space, Add  53.45 

. 
 23 21 13 23-0505 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 325.94 164.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  71.88 
    For Work In Restricted Working Space, Add  74.01 

. 
 23 21 13 23-0506 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 314.23 147.63 

    For Schedule 80 Or Extra Heavy Fittings, Add  71.03 
    For Work In Restricted Working Space, Add  66.40 

. 
 23 21 13 23-0507 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 383.20 143.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  92.37 
    For Work In Restricted Working Space, Add  64.55 

. 
 23 21 13 23-0508 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 363.67 184.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.02 
    For Work In Restricted Working Space, Add  83.08 

. 
 23 21 13 23-0509 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 369.81 184.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  81.87 
    For Work In Restricted Working Space, Add  83.08 

. 
 23 21 13 23-0510 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 382.79 184.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  85.76 
    For Work In Restricted Working Space, Add  83.08 

. 
 23 21 13 23-0511 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 594.37 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  127.81 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0512 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 600.50 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  129.65 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0513 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 618.96 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  135.19 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0514 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 1,016.91 522.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  222.83 
    For Work In Restricted Working Space, Add  234.99 

. 
 23 21 13 23-0515 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 1,149.41 522.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  262.58 
    For Work In Restricted Working Space, Add  234.99 

. 
 23 21 13 23-0516 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 1,489.80 795.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  321.78 
    For Work In Restricted Working Space, Add  357.60 

. 
 23 21 13 23-0517 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 1,736.36 795.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  395.75 
    For Work In Restricted Working Space, Add  357.60 

. 
 23 21 13 23-0518 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 1,760.79 914.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  384.31 
    For Work In Restricted Working Space, Add  411.23 

. 
 23 21 13 23-0519 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 2,057.23 914.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  473.24 
    For Work In Restricted Working Space, Add  411.23 

. 
 23 21 13 23-0520 EA 10" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 2,447.24 914.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  590.24 
    For Concentric Reducers, Deduct  -344.47 
    For Work In Restricted Working Space, Add  411.23 

. 
 23 21 13 23-0521 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 2,128.59 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  478.98 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0522 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 2,474.88 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  582.86 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0523 EA 12" x 6" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 3,060.24 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  758.47 
    For Concentric Reducers, Deduct  -492.88 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0524 EA 12" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 2,118.76 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  476.03 
    For Concentric Reducers, Deduct  -191.60 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0525 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 2,844.98 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  666.94 
    For Work In Restricted Working Space, Add  533.01 

. 
 23 21 13 23-0526 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 3,027.34 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  721.65 
    For Work In Restricted Working Space, Add  533.01 

. 
 23 21 13 23-0527 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 4,845.49 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,267.09 
    For Work In Restricted Working Space, Add  533.01 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 23 - 94  County of San Mateo, Roofing 

. 
 23 21 13 23-0528 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 3,632.61 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  879.91 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0529 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 4,169.49 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,040.97 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0530 EA 16" x 10" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 4,378.49 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,103.67 
    For Concentric Reducers, Deduct  -761.50 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0531 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 6,732.90 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,809.99 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0532 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 7,904.48 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,161.47 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0533 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 5,227.52 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,328.40 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0534 EA 18" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 2,812.09 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  603.77 
    For Concentric Reducers, Deduct  -168.88 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0535 EA 18" x 12" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 5,509.62 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,413.03 
    For Concentric Reducers, Deduct  -1,032.09 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0536 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 5,925.58 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,537.82 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0537 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 9,442.14 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,592.79 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0538 EA 20" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 6,275.66 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,611.89 
    For Concentric Reducers, Deduct  -1,182.90 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0539 EA 20" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 6,266.11 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,609.03 
    For Concentric Reducers, Deduct  -1,179.84 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0540 EA 20" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................. 10,918.24 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  3,004.67 
    For Concentric Reducers, Deduct  -2,668.52 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0541 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................ 12,784.26 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  3,564.47 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0542 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................ 15,583.38 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  4,404.21 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0543 EA 24" x 20" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 7,511.87 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,973.73 
    For Concentric Reducers, Deduct  -1,550.97 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0544 EA 24" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 8,075.85 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,142.92 
    For Concentric Reducers, Deduct  -1,731.45 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0545 EA 24" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................. 10,696.15 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,929.01 
    For Concentric Reducers, Deduct  -2,569.94 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0546 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................ 15,572.30 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  4,391.86 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0547 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................ 19,228.53 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  5,488.73 
    For Work In Restricted Working Space, Add  799.52 

XXXXXXX 
. 
 23 21 13 23-0548  Welded Plain End Black Steel Concentric Reducers (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0549 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 216.89 89.14 

    For Schedule 80 Or Extra Heavy Fittings, Add  51.03 
    For Work In Restricted Working Space, Add  40.09 

. 
 23 21 13 23-0550 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 229.90 97.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  53.57 
    For Work In Restricted Working Space, Add  44.00 

. 
 23 21 13 23-0551 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 226.49 95.54 

    For Schedule 80 Or Extra Heavy Fittings, Add  52.91 
    For Work In Restricted Working Space, Add  42.97 

. 
 23 21 13 23-0552 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ......................................................... 245.66 108.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.64 
    For Work In Restricted Working Space, Add  48.72 
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. 
 23 21 13 23-0553 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 236.06 101.93 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.77 
    For Work In Restricted Working Space, Add  45.84 

. 
 23 21 13 23-0554 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 232.65 99.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.11 
    For Work In Restricted Working Space, Add  44.82 

. 
 23 21 13 23-0555 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 247.21 129.35 

    For Schedule 80 Or Extra Heavy Fittings, Add  53.80 
    For Work In Restricted Working Space, Add  58.18 

. 
 23 21 13 23-0556 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 241.04 125.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  52.60 
    For Work In Restricted Working Space, Add  56.33 

. 
 23 21 13 23-0557 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 251.94 118.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.87 
    For Work In Restricted Working Space, Add  53.45 

. 
 23 21 13 23-0558 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 315.02 164.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  68.60 
    For Work In Restricted Working Space, Add  74.01 

. 
 23 21 13 23-0559 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 308.09 147.63 

    For Schedule 80 Or Extra Heavy Fittings, Add  69.19 
    For Work In Restricted Working Space, Add  66.40 

. 
 23 21 13 23-0560 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 331.28 143.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  76.79 
    For Work In Restricted Working Space, Add  64.55 

. 
 23 21 13 23-0561 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 332.25 184.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  70.60 
    For Work In Restricted Working Space, Add  83.08 

. 
 23 21 13 23-0562 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 336.35 184.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  71.83 
    For Work In Restricted Working Space, Add  83.08 

. 
 23 21 13 23-0563 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 345.24 184.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  74.50 
    For Work In Restricted Working Space, Add  83.08 

. 
 23 21 13 23-0564 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 552.02 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  115.10 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0565 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 567.73 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  119.82 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0566 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 567.73 320.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  119.82 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 21 13 23-0567 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 932.24 522.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  197.42 
    For Work In Restricted Working Space, Add  234.99 

. 
 23 21 13 23-0568 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 963.64 522.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  206.84 
    For Work In Restricted Working Space, Add  234.99 

. 
 23 21 13 23-0569 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 1,387.34 795.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  291.04 
    For Work In Restricted Working Space, Add  357.60 

. 
 23 21 13 23-0570 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 1,443.36 795.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  307.85 
    For Work In Restricted Working Space, Add  357.60 

. 
 23 21 13 23-0571 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,749.87 914.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  381.03 
    For Work In Restricted Working Space, Add  411.23 

. 
 23 21 13 23-0572 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,726.65 914.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  374.06 
    For Work In Restricted Working Space, Add  411.23 

. 
 23 21 13 23-0573 EA 10" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,018.99 914.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  461.77 
    For Work In Restricted Working Space, Add  411.23 

. 
 23 21 13 23-0574 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,988.57 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  436.97 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0575 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,058.76 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  458.03 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0576 EA 12" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,084.18 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  465.65 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0577 EA 12" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,829.37 1,013.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  689.21 
    For Work In Restricted Working Space, Add  456.00 

. 
 23 21 13 23-0578 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,481.60 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  557.93 
    For Work In Restricted Working Space, Add  533.01 

. 
 23 21 13 23-0579 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,741.83 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  635.99 
    For Work In Restricted Working Space, Add  533.01 

. 
 23 21 13 23-0580 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,967.91 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  703.82 
    For Work In Restricted Working Space, Add  533.01 
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. 
 23 21 13 23-0581 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 3,841.67 1,185.02 

    For Schedule 80 Or Extra Heavy Fittings, Add  965.95 
    For Work In Restricted Working Space, Add  533.01 

. 
 23 21 13 23-0582 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,232.36 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  759.83 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0583 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,232.36 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  759.83 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0584 EA 16" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,362.14 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  798.77 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0585 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 3,793.12 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  928.06 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0586 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 5,578.05 1,333.24 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,463.54 
    For Work In Restricted Working Space, Add  599.64 

. 
 23 21 13 23-0587 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,631.97 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  849.73 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0588 EA 18" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,964.61 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  949.53 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0589 EA 18" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,103.95 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  991.33 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0590 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,483.01 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,105.05 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0591 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 8,839.25 1,523.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,411.92 
    For Work In Restricted Working Space, Add  685.31 

. 
 23 21 13 23-0592 EA 20" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,891.84 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,196.75 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0593 EA 20" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,891.84 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,196.75 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0594 EA 20" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,986.79 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,225.23 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0595 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,548.93 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,393.87 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0596 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 6,527.01 1,720.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,687.30 
    For Work In Restricted Working Space, Add  773.73 

. 
 23 21 13 23-0597 EA 24" x 20" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,281.10 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,304.50 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0598 EA 24" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,340.51 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,322.32 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0599 EA 24" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,456.62 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,357.15 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0600 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 8,145.03 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,163.68 
    For Work In Restricted Working Space, Add  799.52 

. 
 23 21 13 23-0601 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 8,675.75 1,777.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,322.89 
    For Work In Restricted Working Space, Add  799.52 

XXXXXXX 
. 
 23 21 13 23-0602  Welded Plain End Black Steel Caps (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0603 EA 1" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 79.44 45.78 

    For Schedule 80 Fittings, Add  15.26 
    For Work In Restricted Working Space, Add  20.56 

. 
 23 21 13 23-0604 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 86.97 50.31 

    For Schedule 80 Fittings, Add  16.67 
    For Work In Restricted Working Space, Add  22.62 

. 
 23 21 13 23-0605 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 90.39 52.09 

    For Schedule 80 Fittings, Add  17.35 
    For Work In Restricted Working Space, Add  23.44 

. 
 23 21 13 23-0606 EA 2" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 112.34 66.75 

    For Schedule 80 Fittings, Add  21.19 
    For Work In Restricted Working Space, Add  30.02 

. 
 23 21 13 23-0607 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Cap .............................................................................................. 132.90 80.46 

    For Schedule 80 Fittings, Add  24.79 
    For Work In Restricted Working Space, Add  36.19 

. 
 23 21 13 23-0608 EA 3" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 156.88 92.81 

    For Schedule 80 Fittings, Add  29.67 
    For Work In Restricted Working Space, Add  41.75 
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 23 21 13 23-0609 EA 4" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 264.05 160.38 

    For Schedule 80 Fittings, Add  49.15 
    For Work In Restricted Working Space, Add  72.15 

. 
 23 21 13 23-0610 EA 6" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 442.06 264.97 

    For Schedule 80 Fittings, Add  82.95 
    For Work In Restricted Working Space, Add  119.20 

. 
 23 21 13 23-0611 EA 8" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 624.03 371.49 

    For Schedule 80 Fittings, Add  117.60 
    For Work In Restricted Working Space, Add  167.06 

. 
 23 21 13 23-0612 EA 10" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 820.77 468.94 

    For Schedule 80 Fittings, Add  158.36 
    For Work In Restricted Working Space, Add  210.89 

. 
 23 21 13 23-0613 EA 12" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 891.04 496.07 

    For Schedule 80 Fittings, Add  174.34 
    For Work In Restricted Working Space, Add  223.12 

. 
 23 21 13 23-0614 EA 14" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,165.26 592.51 

    For Schedule 80 Fittings, Add  238.53 
    For Work In Restricted Working Space, Add  266.51 

. 
 23 21 13 23-0615 EA 16" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,353.28 688.08 

    For Schedule 80 Fittings, Add  277.03 
    For Work In Restricted Working Space, Add  309.49 

. 
 23 21 13 23-0616 EA 18" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,512.10 761.89 

    For Schedule 80 Fittings, Add  310.86 
    For Work In Restricted Working Space, Add  342.65 

XXXXXXX 
. 
 23 21 13 23-0617  150 LB, Welded Plain End Black Steel Neck Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0618 EA 2", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 192.23 103.36 
    For 300 LB Rating, Add  42.36 
    For Work In Restricted Working Space, Add  46.49 

. 
 23 21 13 23-0619 EA 2-1/2", 150 LB, Welded Plain End Black Steel Neck Flange ............................................................................................... 230.64 128.99 

    For 300 LB Rating, Add  46.39 
    For Work In Restricted Working Space, Add  58.01 

. 
 23 21 13 23-0620 EA 3", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 258.40 147.49 

    For 300 LB Rating, Add  49.33 
    For Work In Restricted Working Space, Add  66.33 

. 
 23 21 13 23-0621 EA 4", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 339.20 194.52 

    For 300 LB Rating, Add  63.90 
    For Work In Restricted Working Space, Add  87.50 

. 
 23 21 13 23-0622 EA 6", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 515.34 294.99 

    For 300 LB Rating, Add  97.63 
    For Work In Restricted Working Space, Add  132.66 

. 
 23 21 13 23-0623 EA 8", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 546.73 288.32 

    For 300 LB Rating, Add  125.56 
    For Work In Restricted Working Space, Add  129.65 

. 
 23 21 13 23-0624 EA 10" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 709.42 361.50 

    For 300 LB Rating, Add  174.07 
    For Work In Restricted Working Space, Add  162.62 

. 
 23 21 13 23-0625 EA 12" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 859.06 410.22 

    For 300 LB Rating, Add  235.41 
    For Work In Restricted Working Space, Add  184.51 

. 
 23 21 13 23-0626 EA 14" , 150 LB, Welded Plain End Black Steel Neck Flange ............................................................................................... 1,114.21 496.07 

    For 300 LB Rating, Add  337.42 
    For Work In Restricted Working Space, Add  223.12 

. 
 23 21 13 23-0627 EA 16", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,443.16 576.51 

    For 300 LB Rating, Add  495.92 
    For Work In Restricted Working Space, Add  259.31 

. 
 23 21 13 23-0628 EA 18", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,772.67 646.39 

    For 300 LB Rating, Add  664.24 
    For Work In Restricted Working Space, Add  290.74 

. 
 23 21 13 23-0629 EA 20", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,247.77 820.43 

    For 300 LB Rating, Add  841.57 
    For Work In Restricted Working Space, Add  369.01 

. 
 23 21 13 23-0630 EA 24", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,541.06 888.82 

    For 300 LB Rating, Add  985.89 
    For Work In Restricted Working Space, Add  399.76 

XXXXXXX 
. 
 23 21 13 23-0631  150 LB, Welded Black Steel Slip-On Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0632 EA 2", 150 LB, Welded Black Steel Slip-On Flanges ............................................................................................................... 144.70 103.36 
    For 300 LB Rating, Add  32.15 
    For Work In Restricted Working Space, Add  37.01 

. 
 23 21 13 23-0633 EA 2-1/2", 150 LB, Welded Black Steel Slip-On Flange ........................................................................................................... 178.17 128.99 

    For 300 LB Rating, Add  40.47 
    For Work In Restricted Working Space, Add  45.24 

. 
 23 21 13 23-0634 EA 3", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 210.43 147.49 

    For 300 LB Rating, Add  47.72 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 21 13 23-0635 EA 4", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 277.00 194.52 

    For 300 LB Rating, Add  64.04 
    For Work In Restricted Working Space, Add  69.91 
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. 
 23 21 13 23-0636 EA 6", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 410.37 294.99 

    For 300 LB Rating, Add  96.89 
    For Work In Restricted Working Space, Add  102.81 

. 
 23 21 13 23-0637 EA 8", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 496.57 288.32 

    For 300 LB Rating, Add  133.99 
    For Work In Restricted Working Space, Add  118.08 

. 
 23 21 13 23-0638 EA 10", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 669.75 361.50 

    For 300 LB Rating, Add  211.63 
    For Work In Restricted Working Space, Add  147.60 

. 
 23 21 13 23-0639 EA 12", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 870.84 410.22 

    For 300 LB Rating, Add  314.38 
    For Work In Restricted Working Space, Add  177.12 

. 
 23 21 13 23-0640 EA 14", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,098.54 496.07 

    For 300 LB Rating, Add  441.07 
    For Work In Restricted Working Space, Add  206.65 

. 
 23 21 13 23-0641 EA 16", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,314.26 576.51 

    For 300 LB Rating, Add  576.55 
    For Work In Restricted Working Space, Add  228.79 

. 
 23 21 13 23-0642 EA 18", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,454.95 646.39 

    For 300 LB Rating, Add  644.50 
    For Work In Restricted Working Space, Add  250.93 

. 
 23 21 13 23-0643 EA 20", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,613.28 820.43 

    For 300 LB Rating, Add  728.32 
    For Work In Restricted Working Space, Add  273.07 

. 
 23 21 13 23-0644 EA 24", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,847.77 888.82 

    For 300 LB Rating, Add  822.02 
    For Work In Restricted Working Space, Add  317.35 

XXXXXXX 
. 
 23 21 13 23-0645  150 LB, Forged Steel Blind Flanges (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0646 EA 2", 150 LB, Forged Steel Blind Flange .................................................................................................................................. 94.63 36.80 

    For 300 LB Rating, Add  24.55 
    For 600 LB Rating, Add  61.51 
    For Work In Restricted Working Space, Add  22.08 

. 
 23 21 13 23-0647 EA 2-1/2", 150 LB, Forged Steel Blind Flange .......................................................................................................................... 122.43 44.16 

    For 300 LB Rating, Add  36.56 
    For 600 LB Rating, Add  95.11 
    For Work In Restricted Working Space, Add  26.50 

. 
 23 21 13 23-0648 EA 3", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 153.04 58.89 

    For 300 LB Rating, Add  40.59 
    For 600 LB Rating, Add  102.34 
    For Work In Restricted Working Space, Add  35.33 

. 
 23 21 13 23-0649 EA 4", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 195.84 73.60 

    For 300 LB Rating, Add  54.36 
    For 600 LB Rating, Add  138.79 
    For Work In Restricted Working Space, Add  44.16 

. 
 23 21 13 23-0650 EA 6", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 265.06 95.69 

    For 300 LB Rating, Add  79.05 
    For 600 LB Rating, Add  205.56 
    For Work In Restricted Working Space, Add  57.41 

. 
 23 21 13 23-0651 EA 8", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 337.69 110.41 

    For 300 LB Rating, Add  116.69 
    For 600 LB Rating, Add  313.63 
    For Work In Restricted Working Space, Add  66.24 

. 
 23 21 13 23-0652 EA 10", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 493.22 132.48 

    For 300 LB Rating, Add  210.42 
    For 600 LB Rating, Add  587.55 
    For Work In Restricted Working Space, Add  79.49 

. 
 23 21 13 23-0653 EA 12", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 632.19 154.57 

    For 300 LB Rating, Add  290.91 
    For 600 LB Rating, Add  821.71 
    For Work In Restricted Working Space, Add  92.74 

. 
 23 21 13 23-0654 EA 14", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,018.46 176.65 

    For 300 LB Rating, Add  569.23 
    For Work In Restricted Working Space, Add  105.99 

. 
 23 21 13 23-0655 EA 16", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,098.58 198.73 

    For 300 LB Rating, Add  602.64 
    For Work In Restricted Working Space, Add  119.24 

. 
 23 21 13 23-0656 EA 18", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,247.30 242.89 

    For 300 LB Rating, Add  660.22 
    For Work In Restricted Working Space, Add  145.74 

. 
 23 21 13 23-0657 EA 20", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,572.59 264.97 

    For 300 LB Rating, Add  889.76 
    For Work In Restricted Working Space, Add  158.99 

. 
 23 21 13 23-0658 EA 24", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 2,110.99 309.13 

    For 300 LB Rating, Add  1,259.09 
    For Work In Restricted Working Space, Add  185.48 

XXXXXXX 
. 
 23 21 13 23-0659  3,000 LB, Forge Steel Thread-O-Lets (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0660 EA 1/2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 95.16  

    For Weld-O-Lets, Add  4.40 
    For Sock-O-Lets, Add  36.60 
    For Work In Restricted Working Space, Add  25.91 
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. 
 23 21 13 23-0661 EA 3/4", 3,000 LB, Forge Steel Thread-O-Let .......................................................................................................................... 100.82  

    For Weld-O-Lets, Add  5.17 
    For Sock-O-Lets, Add  38.83 
    For Work In Restricted Working Space, Add  27.14 

. 
 23 21 13 23-0662 EA 1", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 107.54  

    For Weld-O-Lets, Add  5.80 
    For Sock-O-Lets, Add  41.44 
    For Work In Restricted Working Space, Add  28.79 

. 
 23 21 13 23-0663 EA 1-1/4", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 119.24  

    For Weld-O-Lets, Add  8.22 
    For Sock-O-Lets, Add  46.13 
    For Work In Restricted Working Space, Add  30.84 

. 
 23 21 13 23-0664 EA 1-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 132.95  

    For Weld-O-Lets, Add  8.22 
    For Sock-O-Lets, Add  51.34 
    For Work In Restricted Working Space, Add  34.96 

. 
 23 21 13 23-0665 EA 2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 172.85  

    For Weld-O-Lets, Add  10.28 
    For Sock-O-Lets, Add  66.71 
    For Work In Restricted Working Space, Add  45.69 

. 
 23 21 13 23-0666 EA 2-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 270.40  

    For Weld-O-Lets, Add  37.29 
    For Sock-O-Lets, Add  106.48 
    For Work In Restricted Working Space, Add  58.75 

. 
 23 21 13 23-0667 EA 3", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 349.16  

    For Weld-O-Lets, Add  37.51 
    For Sock-O-Lets, Add  136.43 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 21 13 23-0668 EA 4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 489.53  

    For Weld-O-Lets, Add  73.42 
    For Sock-O-Lets, Add  193.36 
    For Work In Restricted Working Space, Add  102.81 

XXXXXXX 
. 
 23 21 13 23-0669  Class 150 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0670 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ....................................................................... 11.18  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  3.13 
    For Hot Dip Galvanized, Add  4.47 
    For Advanced Fluoropolymer (Blue Coating), Add  7.83 

. 
 23 21 13 23-0671 EA 2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 14.11  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  3.95 
    For Hot Dip Galvanized, Add  5.64 
    For Advanced Fluoropolymer (Blue Coating), Add  9.88 

. 
 23 21 13 23-0672 EA 2-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 14.29  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.00 
    For Hot Dip Galvanized, Add  5.72 
    For Advanced Fluoropolymer (Blue Coating), Add  10.00 

. 
 23 21 13 23-0673 EA 3" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 14.38  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.03 
    For Hot Dip Galvanized, Add  5.75 
    For Advanced Fluoropolymer (Blue Coating), Add  10.07 

. 
 23 21 13 23-0674 EA 4" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 31.59  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  8.85 
    For Hot Dip Galvanized, Add  12.64 
    For Advanced Fluoropolymer (Blue Coating), Add  22.11 

. 
 23 21 13 23-0675 EA 5" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 45.04  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  12.61 
    For Hot Dip Galvanized, Add  18.02 
    For Advanced Fluoropolymer (Blue Coating), Add  31.53 

. 
 23 21 13 23-0676 EA 6" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 48.79  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  13.66 
    For Hot Dip Galvanized, Add  19.52 
    For Advanced Fluoropolymer (Blue Coating), Add  34.15 

. 
 23 21 13 23-0677 EA 8" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 53.70  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  15.04 
    For Hot Dip Galvanized, Add  21.48 
    For Advanced Fluoropolymer (Blue Coating), Add  37.59 

. 
 23 21 13 23-0678 EA 10" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 117.91  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  33.01 
    For Hot Dip Galvanized, Add  47.16 
    For Advanced Fluoropolymer (Blue Coating), Add  82.54 
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. 
 23 21 13 23-0679 EA 12" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 120.71  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  33.80 
    For Hot Dip Galvanized, Add  48.28 
    For Advanced Fluoropolymer (Blue Coating), Add  84.50 

. 
 23 21 13 23-0680 EA 14" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 135.44  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  37.92 
    For Hot Dip Galvanized, Add  54.18 
    For Advanced Fluoropolymer (Blue Coating), Add  94.81 

. 
 23 21 13 23-0681 EA 16" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 223.83  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  62.67 
    For Hot Dip Galvanized, Add  89.53 
    For Advanced Fluoropolymer (Blue Coating), Add  156.68 

. 
 23 21 13 23-0682 EA 18" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 321.66  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  90.06 
    For Hot Dip Galvanized, Add  128.66 
    For Advanced Fluoropolymer (Blue Coating), Add  225.16 

. 
 23 21 13 23-0683 EA 20" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 406.50  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  113.82 
    For Hot Dip Galvanized, Add  162.60 
    For Advanced Fluoropolymer (Blue Coating), Add  284.55 

. 
 23 21 13 23-0684 EA 24" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 578.34  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  161.94 
    For Hot Dip Galvanized, Add  231.34 
    For Advanced Fluoropolymer (Blue Coating), Add  404.84 

. 
 23 21 13 23-0685 EA 30" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 912.62  

Note: Includes rubber gasket, and twenty-eight (28) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  255.53 
    For Hot Dip Galvanized, Add  365.05 
    For Advanced Fluoropolymer (Blue Coating), Add  638.83 

. 
 23 21 13 23-0686 EA 36" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,297.30  

Note: Includes rubber gasket, and thirty-two (32) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  363.24 
    For Hot Dip Galvanized, Add  518.92 
    For Advanced Fluoropolymer (Blue Coating), Add  908.11 

XXXXXXX 
. 
 23 21 13 23-0687  Class 300 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0688 EA 3/4" To 1-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ....................................................................... 18.61  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  5.21 
    For Hot Dip Galvanized, Add  7.44 
    For Advanced Fluoropolymer (Blue Coating), Add  13.03 

. 
 23 21 13 23-0689 EA 2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 33.06  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  9.26 
    For Hot Dip Galvanized, Add  13.22 
    For Advanced Fluoropolymer (Blue Coating), Add  23.14 

. 
 23 21 13 23-0690 EA 2-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .................................................................................... 50.76  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  14.21 
    For Hot Dip Galvanized, Add  20.30 
    For Advanced Fluoropolymer (Blue Coating), Add  35.53 

. 
 23 21 13 23-0691 EA 3" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 55.16  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  15.44 
    For Hot Dip Galvanized, Add  22.06 
    For Advanced Fluoropolymer (Blue Coating), Add  38.61 

. 
 23 21 13 23-0692 EA 4" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 56.38  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  15.79 
    For Hot Dip Galvanized, Add  22.55 
    For Advanced Fluoropolymer (Blue Coating), Add  39.47 

. 
 23 21 13 23-0693 EA 5" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 62.08  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  17.38 
    For Hot Dip Galvanized, Add  24.83 
    For Advanced Fluoropolymer (Blue Coating), Add  43.46 

. 
 23 21 13 23-0694 EA 6" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 87.87  

Note: Includes rubber gasket, and twelve (12) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  24.60 
    For Hot Dip Galvanized, Add  35.15 
    For Advanced Fluoropolymer (Blue Coating), Add  61.51 

. 
 23 21 13 23-0695 EA 8" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 135.86  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  38.04 
    For Hot Dip Galvanized, Add  54.34 
    For Advanced Fluoropolymer (Blue Coating), Add  95.10 
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. 
 23 21 13 23-0696 EA 10" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 245.83  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  68.83 
    For Hot Dip Galvanized, Add  98.33 
    For Advanced Fluoropolymer (Blue Coating), Add  172.08 

. 
 23 21 13 23-0697 EA 12" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 353.20  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  98.90 
    For Hot Dip Galvanized, Add  141.28 
    For Advanced Fluoropolymer (Blue Coating), Add  247.24 

. 
 23 21 13 23-0698 EA 14" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 482.38  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  135.07 
    For Hot Dip Galvanized, Add  192.95 
    For Advanced Fluoropolymer (Blue Coating), Add  337.67 

. 
 23 21 13 23-0699 EA 16" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 664.08  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  185.94 
    For Hot Dip Galvanized, Add  265.63 
    For Advanced Fluoropolymer (Blue Coating), Add  464.86 

. 
 23 21 13 23-0700 EA 18" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 853.94  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  239.10 
    For Hot Dip Galvanized, Add  341.58 
    For Advanced Fluoropolymer (Blue Coating), Add  597.76 

. 
 23 21 13 23-0701 EA 20" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 907.30  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  254.04 
    For Hot Dip Galvanized, Add  362.92 
    For Advanced Fluoropolymer (Blue Coating), Add  635.11 

. 
 23 21 13 23-0702 EA 24" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,152.42  

Note: Includes rubber gasket, and twenty-four (24) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  322.68 
    For Hot Dip Galvanized, Add  460.97 
    For Advanced Fluoropolymer (Blue Coating), Add  806.69 

. 
 23 21 13 23-0703 EA 30" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,814.68  

Note: Includes rubber gasket, and twenty-eight (28) 1-3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  508.11 
    For Hot Dip Galvanized, Add  725.87 
    For Advanced Fluoropolymer (Blue Coating), Add  1,270.28 

. 
 23 21 13 23-0704 EA 36" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 2,735.11  

Note: Includes rubber gasket, and thirty-two (32) 2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  765.83 
    For Hot Dip Galvanized, Add  1,094.04 
    For Advanced Fluoropolymer (Blue Coating), Add  1,914.58 

XXXXXXX 
. 
 23 21 13 23-0705  Class 150 Flange, Stainless Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0706 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................ 11.18  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
. 

 23 21 13 23-0707 EA 2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 39.72  
Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0708 EA 2-1/2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .................................................................... 39.81  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0709 EA 3" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 39.91  
Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0710 EA 4" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 83.88  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0711 EA 5" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 106.48  
Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 

. 
 23 21 13 23-0712 EA 6" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 120.17  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
. 

 23 21 13 23-0713 EA 8" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 121.14  
Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 

. 
 23 21 13 23-0714 EA 10" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 311.29  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0715 EA 12" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 313.11  
Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0716 EA 14" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 473.04  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
. 

 23 21 13 23-0717 EA 16" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 629.95  
Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 

. 
 23 21 13 23-0718 EA 18" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 1,632.03  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0719 EA 20" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 1,891.36  
Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0720 EA 24" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 2,184.08  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 

XXXXXXX 
. 
 23 21 13 23-0721  150 LB, Rubber Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB rubber gasket and rebolting. 
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. 

. 
 23 21 13 23-0722 EA 1/2", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 41.27  

    For 300 LB Rating Gasket Set, Add  0.21 
    For 150 LB Rating Teflon Gasket Set, Add  4.72 
    For 300 LB Rating Teflon Gasket Set, Add  5.43 
    For Work In Restricted Working Space, Add  12.20 

. 
 23 21 13 23-0723 EA 3/4", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 44.19  

    For 300 LB Rating Gasket Set, Add  0.28 
    For 150 LB Rating Teflon Gasket Set, Add  6.26 
    For 300 LB Rating Teflon Gasket Set, Add  7.21 
    For Work In Restricted Working Space, Add  13.01 

. 
 23 21 13 23-0724 EA 1", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 48.86  

    For 300 LB Rating Gasket Set, Add  0.50 
    For 150 LB Rating Teflon Gasket Set, Add  10.98 
    For 300 LB Rating Teflon Gasket Set, Add  12.64 
    For Work In Restricted Working Space, Add  14.23 

. 
 23 21 13 23-0725 EA 1-1/4", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 53.13  

    For 300 LB Rating Gasket Set, Add  0.57 
    For 150 LB Rating Teflon Gasket Set, Add  12.52 
    For 300 LB Rating Teflon Gasket Set, Add  14.42 
    For Work In Restricted Working Space, Add  15.45 

. 
 23 21 13 23-0726 EA 1-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 58.96  

    For 300 LB Rating Gasket Set, Add  0.71 
    For 150 LB Rating Teflon Gasket Set, Add  15.69 
    For 300 LB Rating Teflon Gasket Set, Add  18.07 
    For Work In Restricted Working Space, Add  17.08 

. 
 23 21 13 23-0727 EA 2", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 65.19  

    For 300 LB Rating Gasket Set, Add  0.99 
    For 150 LB Rating Teflon Gasket Set, Add  21.95 
    For 300 LB Rating Teflon Gasket Set, Add  25.28 
    For Work In Restricted Working Space, Add  18.71 

. 
 23 21 13 23-0728 EA 2-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 77.04  

    For 300 LB Rating Gasket Set, Add  1.35 
    For 150 LB Rating Teflon Gasket Set, Add  29.76 
    For 300 LB Rating Teflon Gasket Set, Add  34.27 
    For Work In Restricted Working Space, Add  21.96 

. 
 23 21 13 23-0729 EA 3", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 81.72  

    For 300 LB Rating Gasket Set, Add  1.56 
    For 150 LB Rating Teflon Gasket Set, Add  34.48 
    For 300 LB Rating Teflon Gasket Set, Add  39.69 
    For Work In Restricted Working Space, Add  23.18 

. 
 23 21 13 23-0730 EA 4", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 108.95  

    For 300 LB Rating Gasket Set, Add  2.55 
    For 150 LB Rating Teflon Gasket Set, Add  56.35 
    For 300 LB Rating Teflon Gasket Set, Add  64.88 
    For Work In Restricted Working Space, Add  30.50 

. 
 23 21 13 23-0731 EA 5", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 126.03  

    For 300 LB Rating Gasket Set, Add  2.84 
    For 150 LB Rating Teflon Gasket Set, Add  62.61 
    For 300 LB Rating Teflon Gasket Set, Add  72.09 
    For Work In Restricted Working Space, Add  35.38 

. 
 23 21 13 23-0732 EA 6", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 144.73  

    For 300 LB Rating Gasket Set, Add  3.69 
    For 150 LB Rating Teflon Gasket Set, Add  81.47 
    For 300 LB Rating Teflon Gasket Set, Add  93.81 
    For Work In Restricted Working Space, Add  40.26 

. 
 23 21 13 23-0733 EA 8", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 178.06  

    For 300 LB Rating Gasket Set, Add  5.39 
    For 150 LB Rating Teflon Gasket Set, Add  119.04 
    For 300 LB Rating Teflon Gasket Set, Add  137.06 
    For Work In Restricted Working Space, Add  48.80 

. 
 23 21 13 23-0734 EA 10", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 195.38  

    For 300 LB Rating Gasket Set, Add  7.66 
    For 150 LB Rating Teflon Gasket Set, Add  169.13 
    For 300 LB Rating Teflon Gasket Set, Add  194.73 
    For Work In Restricted Working Space, Add  52.05 

. 
 23 21 13 23-0735 EA 12", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 224.51  

    For 300 LB Rating Gasket Set, Add  9.79 
    For 150 LB Rating Teflon Gasket Set, Add  216.13 
    For 300 LB Rating Teflon Gasket Set, Add  248.84 
    For Work In Restricted Working Space, Add  58.97 

. 
 23 21 13 23-0736 EA 14", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 236.76  

    For 300 LB Rating Gasket Set, Add  11.70 
    For 150 LB Rating Teflon Gasket Set, Add  258.41 
    For 300 LB Rating Teflon Gasket Set, Add  297.53 
    For Work In Restricted Working Space, Add  61.00 

. 
 23 21 13 23-0737 EA 16", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 308.37  

    For 300 LB Rating Gasket Set, Add  13.05 
    For 150 LB Rating Teflon Gasket Set, Add  288.17 
    For 300 LB Rating Teflon Gasket Set, Add  331.79 
    For Work In Restricted Working Space, Add  81.33 

. 
 23 21 13 23-0738 EA 18", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 335.75  

    For 300 LB Rating Gasket Set, Add  13.62 
    For 150 LB Rating Teflon Gasket Set, Add  300.77 
    For 300 LB Rating Teflon Gasket Set, Add  346.30 
    For Work In Restricted Working Space, Add  89.05 
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. 
 23 21 13 23-0739 EA 20", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 403.62  

    For 300 LB Rating Gasket Set, Add  14.61 
    For 150 LB Rating Teflon Gasket Set, Add  322.65 
    For 300 LB Rating Teflon Gasket Set, Add  371.49 
    For Work In Restricted Working Space, Add  108.56 

XXXXXXX 
. 
 23 21 13 23-0740  Cut And Prepare For Welding Existing In-Place Black Steel Pipe (23 21 13 23-0393) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0741 EA 1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 29.43  
    For Work In Restricted Working Space, Add  8.83 

. 
 23 21 13 23-0742 EA 3/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 31.79  

    For Work In Restricted Working Space, Add  9.54 
. 

 23 21 13 23-0743 EA 1", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 35.76  
    For Work In Restricted Working Space, Add  10.73 

. 
 23 21 13 23-0744 EA 1-1/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 37.52  

    For Work In Restricted Working Space, Add  11.26 
. 

 23 21 13 23-0745 EA 1-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 39.73  
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-0746 EA 2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 42.67  

    For Work In Restricted Working Space, Add  12.80 
. 

 23 21 13 23-0747 EA 2-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 45.63  
    For Work In Restricted Working Space, Add  13.69 

. 
 23 21 13 23-0748 EA 3", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 50.03  

    For Work In Restricted Working Space, Add  15.01 
. 

 23 21 13 23-0749 EA 4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 54.45  
    For Work In Restricted Working Space, Add  16.34 

. 
 23 21 13 23-0750 EA 6", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 58.86  

    For Work In Restricted Working Space, Add  17.66 
. 

 23 21 13 23-0751 EA 8", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 63.28  
    For Work In Restricted Working Space, Add  18.98 

. 
 23 21 13 23-0752 EA 10", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 69.17  

    For Work In Restricted Working Space, Add  20.75 
. 

 23 21 13 23-0753 EA 12", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 75.05  
    For Work In Restricted Working Space, Add  22.52 

. 
 23 21 13 23-0754 EA 14", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 80.94  

    For Work In Restricted Working Space, Add  24.28 
. 

 23 21 13 23-0755 EA 16", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 86.83  
    For Work In Restricted Working Space, Add  26.05 

. 
 23 21 13 23-0756 EA 18", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 91.24  

    For Work In Restricted Working Space, Add  27.37 
. 

 23 21 13 23-0757 EA 20", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 95.65  
    For Work In Restricted Working Space, Add  28.70 

. 
 23 21 13 23-0758 EA 24", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................... 101.54  

    For Work In Restricted Working Space, Add  30.46 

XXXXXXX 
. 
 23 21 13 23-0759  Welded Plain End Electric Resistance Black Steel Pipe (23 21 13 23-0393) 

Note: ASTM A-135. 
. 
. 

 23 21 13 23-0760 LF 2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 30.45 15.08 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 21 13 23-0761 LF 2-1/2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 

Fittings ................................................................................................................................................................................. 33.53 16.44 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 21 13 23-0762 LF 3" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 35.10 16.18 

    For Work In Restricted Working Space, Add  7.26 
. 

 23 21 13 23-0763 LF 4" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 44.00 20.57 
    For Work In Restricted Working Space, Add  9.25 

. 
 23 21 13 23-0764 LF 6" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 71.13 30.43 

    For Work In Restricted Working Space, Add  13.68 
. 

 23 21 13 23-0765 LF 8.322" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 86.47 33.58 

    For Work In Restricted Working Space, Add  15.13 
. 

 23 21 13 23-0766 LF 10.365" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 116.27 41.82 

    For Work In Restricted Working Space, Add  18.82 
. 

 23 21 13 23-0767 LF 12.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 141.07 50.43 

    For Work In Restricted Working Space, Add  22.68 
. 

 23 21 13 23-0768 LF 14.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 180.30 65.44 

    For Work In Restricted Working Space, Add  29.44 

XXXXXXX 
. 
 23 21 13 23-0769  Flanged Steel Fittings (23 21 13 23) 

See CSI section 23 21 13 23-0394 for steel pipe, 23 21 13 23-0617 for welded neck flange ends. 
. 
. 
 23 21 13 23-0770  Flanged Steel Fittings, Standard Weight (23 21 13 23-0769) 

Note: Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. See CSI section 23 
21 13 23-0669 for Class 150 steel bolt and gasket set. 

. 

. 
 23 21 13 23-0771  Flanged Steel, 90 Degree Elbows (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0772 EA 2" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 587.48 63.27 

    For Galvanized Fittings, Add  394.10 
    For Extra Heavy Weight Fittings, Add  591.16 
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. 
 23 21 13 23-0773 EA 2-1/2" Standard Weight, Flanged Steel, 90 Degree Elbow ................................................................................................. 655.24 70.46 

    For Galvanized Fittings, Add  439.65 
    For Extra Heavy Weight Fittings, Add  659.47 

. 
 23 21 13 23-0774 EA 3" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 651.23 77.77 

    For Galvanized Fittings, Add  427.77 
    For Extra Heavy Weight Fittings, Add  641.65 

. 
 23 21 13 23-0775 EA 4" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 826.16 90.37 

    For Galvanized Fittings, Add  552.54 
    For Extra Heavy Weight Fittings, Add  828.80 

. 
 23 21 13 23-0776 EA 5" Standard Weight, Flanged Steel, 90 Degree Elbow .................................................................................................... 1,154.32 101.21 

    For Galvanized Fittings, Add  802.06 
    For Extra Heavy Weight Fittings, Add  1,203.10 

. 
 23 21 13 23-0777 EA 6" Standard Weight, Flanged Steel, 90 Degree Elbow .................................................................................................... 1,220.79 117.47 

    For Galvanized Fittings, Add  835.73 
    For Extra Heavy Weight Fittings, Add  1,253.59 

. 
 23 21 13 23-0778 EA  8" Standard Weight, Flanged Steel, 90 Degree Elbow .................................................................................................... 1,548.44 130.07 

    For Galvanized Fittings, Add  1,082.67 
    For Extra Heavy Weight Fittings, Add  1,624.01 

XXXXXXX 
. 
 23 21 13 23-0779  Flanged Steel, Reducing 90 Degree Elbows (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0780 EA 2-1/2" x 2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ....................................................................... 1,095.41 66.94 

    For Galvanized Fittings, Add  796.12 
    For Extra Heavy Weight Fittings, Add  1,194.18 

. 
 23 21 13 23-0781 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ....................................................................... 1,140.91 74.11 

    For Galvanized Fittings, Add  823.85 
    For Extra Heavy Weight Fittings, Add  1,235.77 

. 
 23 21 13 23-0782 EA 4" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,420.70 84.00 

    For Galvanized Fittings, Add  1,035.75 
    For Extra Heavy Weight Fittings, Add  1,553.63 

. 
 23 21 13 23-0783 EA 5" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,758.06 89.43 

    For Galvanized Fittings, Add  1,299.14 
    For Extra Heavy Weight Fittings, Add  1,948.72 

. 
 23 21 13 23-0784 EA 6" x 4" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 2,002.54 103.92 

    For Galvanized Fittings, Add  1,477.38 
    For Extra Heavy Weight Fittings, Add  2,216.08 

. 
 23 21 13 23-0785 EA  8" x 6" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 2,792.33 123.83 

    For Galvanized Fittings, Add  2,085.37 
    For Extra Heavy Weight Fittings, Add  3,128.05 

XXXXXXX 
. 
 23 21 13 23-0786  Flanged Steel, 45 Degree Elbows (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0787 EA 2" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 765.71 63.27 

    For Galvanized Fittings, Add  536.69 
    For Extra Heavy Weight Fittings, Add  805.03 

. 
 23 21 13 23-0788 EA 2-1/2" Standard Weight, Flanged Steel, 45 Degree Elbow ................................................................................................. 798.82 70.46 

    For Galvanized Fittings, Add  554.51 
    For Extra Heavy Weight Fittings, Add  831.77 

. 
 23 21 13 23-0789 EA 3" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 829.47 77.77 

    For Galvanized Fittings, Add  570.36 
    For Extra Heavy Weight Fittings, Add  855.54 

. 
 23 21 13 23-0790 EA 4" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,034.10 90.37 

    For Galvanized Fittings, Add  718.89 
    For Extra Heavy Weight Fittings, Add  1,078.33 

. 
 23 21 13 23-0791 EA 5" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,490.99 101.21 

    For Galvanized Fittings, Add  1,071.40 
    For Extra Heavy Weight Fittings, Add  1,607.10 

. 
 23 21 13 23-0792 EA 6" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,453.49 117.47 

    For Galvanized Fittings, Add  1,021.89 
    For Extra Heavy Weight Fittings, Add  1,532.83 

. 
 23 21 13 23-0793 EA  8" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,714.15 130.07 

    For Galvanized Fittings, Add  1,215.24 
    For Extra Heavy Weight Fittings, Add  1,822.86 

XXXXXXX 
. 
 23 21 13 23-0794  Flanged Steel, Tees (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0795 EA 2" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 753.71 94.84 

    For Galvanized Fittings, Add  489.16 
    For Extra Heavy Weight Fittings, Add  733.74 

. 
 23 21 13 23-0796 EA 2-1/2" Standard Weight, Flanged Steel, Tee....................................................................................................................... 972.95 105.68 

    For Galvanized Fittings, Add  651.55 
    For Extra Heavy Weight Fittings, Add  977.33 

. 
 23 21 13 23-0797 EA 3" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 887.74 116.52 

    For Galvanized Fittings, Add  570.37 
    For Extra Heavy Weight Fittings, Add  855.55 

. 
 23 21 13 23-0798 EA 4" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,267.67 135.62 

    For Galvanized Fittings, Add  851.55 
    For Extra Heavy Weight Fittings, Add  1,277.33 

. 
 23 21 13 23-0799 EA 5" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,882.17 151.88 

    For Galvanized Fittings, Add  1,323.64 
    For Extra Heavy Weight Fittings, Add  1,985.46 

. 
 23 21 13 23-0800 EA 6" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 2,296.90 176.27 

    For Galvanized Fittings, Add  1,626.17 
    For Extra Heavy Weight Fittings, Add  2,439.25 
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. 
 23 21 13 23-0801 EA  8" Standard Weight, Flanged Steel, Tee.......................................................................................................................... 2,543.35 204.18 

    For Galvanized Fittings, Add  1,789.72 
    For Extra Heavy Weight Fittings, Add  2,684.58 

XXXXXXX 
. 
 23 21 13 23-0802  Flanged Steel, Reducing Tees (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0803 EA 2-1/2" Standard Weight, Flanged Steel, Reducing Tee ................................................................................................... 1,190.34 102.16 

    For Galvanized Fittings, Add  829.79 
    For Extra Heavy Weight Fittings, Add  1,244.69 

. 
 23 21 13 23-0804 EA 3" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 1,374.93 113.00 

    For Galvanized Fittings, Add  964.46 
    For Extra Heavy Weight Fittings, Add  1,446.68 

. 
 23 21 13 23-0805 EA 4" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 2,364.62 129.25 

    For Galvanized Fittings, Add  1,736.70 
    For Extra Heavy Weight Fittings, Add  2,605.04 

. 
 23 21 13 23-0806 EA 5" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 2,556.07 146.46 

    For Galvanized Fittings, Add  1,869.26 
    For Extra Heavy Weight Fittings, Add  2,803.90 

. 
 23 21 13 23-0807 EA 6" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 3,212.77 168.14 

    For Galvanized Fittings, Add  2,368.62 
    For Extra Heavy Weight Fittings, Add  3,552.92 

. 
 23 21 13 23-0808 EA  8" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 4,011.27 188.87 

    For Galvanized Fittings, Add  2,982.49 
    For Extra Heavy Weight Fittings, Add  4,473.73 

XXXXXXX 
. 
 23 21 13 23-0809  Flanged Steel, Concentric Reducers (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0810 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Concentric Reducer ................................................................................... 1,126.06 74.11 

    For Galvanized Fittings, Add  811.97 
    For Extra Heavy Weight Fittings, Add  1,217.95 

. 
 23 21 13 23-0811 EA 4" x 3" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,279.59 84.00 

    For Galvanized Fittings, Add  922.86 
    For Extra Heavy Weight Fittings, Add  1,384.30 

. 
 23 21 13 23-0812 EA 5" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,898.75 95.79 

    For Galvanized Fittings, Add  1,404.10 
    For Extra Heavy Weight Fittings, Add  2,106.16 

. 
 23 21 13 23-0813 EA 6" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 2,094.13 103.92 

    For Galvanized Fittings, Add  1,550.66 
    For Extra Heavy Weight Fittings, Add  2,325.98 

. 
 23 21 13 23-0814 EA  8" x 6" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 2,453.18 123.83 

    For Galvanized Fittings, Add  1,814.05 
    For Extra Heavy Weight Fittings, Add  2,721.07 

XXXXXXX 
. 
 23 21 13 23-0815  Flanged Steel, Eccentric Reducers (23 21 13 23-0770) 

. 

. 
 23 21 13 23-0816 EA 4" x 3" Standard Weight, Flanged Steel, Eccentric Reducer............................................................................................ 1,217.21 84.00 

    For Galvanized Fittings, Add  872.96 
    For Extra Heavy Weight Fittings, Add  1,309.44 

. 
 23 21 13 23-0817 EA 5" x 4" Standard Weight, Flanged Steel, Eccentric Reducer............................................................................................ 1,654.67 95.79 

    For Galvanized Fittings, Add  1,208.84 
    For Extra Heavy Weight Fittings, Add  1,813.26 

XXXXXXX 
. 
 23 21 13 23-0818  Plain End Couplings And Fittings (23 21 13 23) 

Note: For use on standard weight steel pipe (Schedule 40), but may be used on lightwall steel or other metallic 
pipe such as aluminum or stainless steel. 

. 

. 
 23 21 13 23-0819  Plain End Piping System Couplings (23 21 13 23-0818) 

. 

. 
 23 21 13 23-0820  Plainlock Plain End Piping System Couplings (23 21 13 23-0819) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0821 EA 1" Plainlock Plain End Piping System Coupling .................................................................................................................. 178.83 8.13 
    For Galvanized Fittings, Add  33.33 

. 
 23 21 13 23-0822 EA 1-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 183.57 11.24 

    For Galvanized Fittings, Add  33.33 
. 

 23 21 13 23-0823 EA 2" Plainlock Plain End Piping System Coupling .................................................................................................................. 189.06 14.91 
    For Galvanized Fittings, Add  33.33 

. 
 23 21 13 23-0824 EA 2-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 193.74 18.02 

    For Galvanized Fittings, Add  33.33 
. 

 23 21 13 23-0825 EA 3" Plainlock Plain End Piping System Coupling .................................................................................................................. 229.18 21.67 
    For Galvanized Fittings, Add  39.33 

. 
 23 21 13 23-0826 EA 4" Plainlock Plain End Piping System Coupling .................................................................................................................. 315.83 28.86 

    For Galvanized Fittings, Add  54.49 
. 

 23 21 13 23-0827 EA 6" Plainlock Plain End Piping System Coupling .................................................................................................................. 530.55 47.01 
    For Galvanized Fittings, Add  92.02 

XXXXXXX 
. 
 23 21 13 23-0828  Roust-A-Bout Plain End Piping System Couplings (23 21 13 23-0819) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0829 EA 1-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 215.94 11.24 
    For Galvanized Fittings, Add  49.75 

. 
 23 21 13 23-0830 EA 2" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 221.43 14.91 

    For Galvanized Fittings, Add  49.75 
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. 
 23 21 13 23-0831 EA 2-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 226.13 18.15 

    For Galvanized Fittings, Add  49.75 
. 

 23 21 13 23-0832 EA 3" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 327.28 21.67 
    For Galvanized Fittings, Add  73.70 

. 
 23 21 13 23-0833 EA 3-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 379.11 25.34 

    For Galvanized Fittings, Add  85.29 
. 

 23 21 13 23-0834 EA 4" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 384.47 28.86 
    For Galvanized Fittings, Add  85.29 

. 
 23 21 13 23-0835 EA 5" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 541.60 36.18 

    For Galvanized Fittings, Add  121.84 
. 

 23 21 13 23-0836 EA 6" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 665.71 47.01 
    For Galvanized Fittings, Add  148.81 

. 
 23 21 13 23-0837 EA 8" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................ 1,139.56 56.09 

    For Galvanized Fittings, Add  263.87 
. 

 23 21 13 23-0838 EA 10" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,472.78 66.39 
    For Galvanized Fittings, Add  343.29 

. 
 23 21 13 23-0839 EA 12" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,840.92 78.58 

    For Galvanized Fittings, Add  430.76 
. 

 23 21 13 23-0840 EA 14" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 2,577.01 86.85 
    For Galvanized Fittings, Add  611.68 

. 
 23 21 13 23-0841 EA 16" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 3,497.87 98.23 

    For Galvanized Fittings, Add  837.65 

XXXXXXX 
. 
 23 21 13 23-0842  Plain End Piping System Fittings (23 21 13 23-0818) 

Note: Cast ductile iron bodies. 
. 
. 
 23 21 13 23-0843  Plain End Piping System, 90 Degree Elbows (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0844 EA 1" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 179.44 14.77 

    For Galvanized Fittings, Add  31.46 
. 

 23 21 13 23-0845 EA 1-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 190.83 22.36 
    For Galvanized Fittings, Add  31.46 

. 
 23 21 13 23-0846 EA 2" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 201.58 29.54 

    For Galvanized Fittings, Add  31.46 
. 

 23 21 13 23-0847 EA 2-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 211.24 36.04 
    For Galvanized Fittings, Add  31.46 

. 
 23 21 13 23-0848 EA 3" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 254.33 43.63 

    For Galvanized Fittings, Add  37.79 
. 

 23 21 13 23-0849 EA 4" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 361.73 57.45 
    For Galvanized Fittings, Add  55.11 

. 
 23 21 13 23-0850 EA 5" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,061.60 71.94 

    For Galvanized Fittings, Add  190.75 
. 

 23 21 13 23-0851 EA 6" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 899.51 94.16 
    For Galvanized Fittings, Add  151.68 

. 
 23 21 13 23-0852 EA 8" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,769.44 111.77 

    For Galvanized Fittings, Add  320.35 
. 

 23 21 13 23-0853 EA 10" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,208.95 130.61 
    For Galvanized Fittings, Add  402.63 

. 
 23 21 13 23-0854 EA  12" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,798.44 156.89 

    For Galvanized Fittings, Add  512.64 

XXXXXXX 
. 
 23 21 13 23-0855  Plain End Piping System, 45 Degree Elbows (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0856 EA 1" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 179.44 14.77 

    For Galvanized Fittings, Add  31.46 
. 

 23 21 13 23-0857 EA 1-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 190.83 22.36 
    For Galvanized Fittings, Add  31.46 

. 
 23 21 13 23-0858 EA 2" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 201.58 29.54 

    For Galvanized Fittings, Add  31.46 
. 

 23 21 13 23-0859 EA 2-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 211.24 36.04 
    For Galvanized Fittings, Add  31.46 

. 
 23 21 13 23-0860 EA 3" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 254.33 43.63 

    For Galvanized Fittings, Add  37.79 
. 

 23 21 13 23-0861 EA 4" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 361.73 57.45 
    For Galvanized Fittings, Add  55.11 

. 
 23 21 13 23-0862 EA 5" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,061.60 71.94 

    For Galvanized Fittings, Add  190.75 
. 

 23 21 13 23-0863 EA 6" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 902.42 94.16 
    For Galvanized Fittings, Add  152.26 

. 
 23 21 13 23-0864 EA 8" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,047.80 111.77 

    For Galvanized Fittings, Add  176.02 
. 

 23 21 13 23-0865 EA 10" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,424.04 130.61 
    For Galvanized Fittings, Add  245.65 

. 
 23 21 13 23-0866 EA  12" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,821.96 156.89 

    For Galvanized Fittings, Add  317.35 

XXXXXXX 
. 
 23 21 13 23-0867  Plain End Piping System, Tees (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0868 EA 1" Plain End Piping System, Tee ........................................................................................................................................ 245.36 22.36 

    For Galvanized Fittings, Add  42.37 
. 

 23 21 13 23-0869 EA 1-1/2" Plain End Piping System, Tee .................................................................................................................................. 262.16 33.60 
    For Galvanized Fittings, Add  42.37 

. 
 23 21 13 23-0870 EA 2" Plain End Piping System, Tee ........................................................................................................................................ 276.97 43.49 

    For Galvanized Fittings, Add  42.37 
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. 
 23 21 13 23-0871 EA  2-1/2" Plain End Piping System, Tee .................................................................................................................................. 291.72 53.25 

    For Galvanized Fittings, Add  42.37 
. 

 23 21 13 23-0872 EA  3" Plain End Piping System, Tee ........................................................................................................................................ 403.02 65.44 
    For Galvanized Fittings, Add  60.97 

. 
 23 21 13 23-0873 EA  4" Plain End Piping System, Tee ........................................................................................................................................ 550.81 84.68 

    For Galvanized Fittings, Add  84.79 
. 

 23 21 13 23-0874 EA  5" Plain End Piping System, Tee ..................................................................................................................................... 1,097.32 110.70 
    For Galvanized Fittings, Add  186.26 

. 
 23 21 13 23-0875 EA  6" Plain End Piping System, Tee ..................................................................................................................................... 1,357.19 138.61 

    For Galvanized Fittings, Add  229.88 
. 

 23 21 13 23-0876 EA  8" Plain End Piping System, Tee ..................................................................................................................................... 1,845.35 168.55 
    For Galvanized Fittings, Add  318.51 

. 
 23 21 13 23-0877 EA  10" Plain End Piping System, Tee ................................................................................................................................... 2,726.54 196.45 

    For Galvanized Fittings, Add  486.40 
. 

 23 21 13 23-0878 EA  12" Plain End Piping System, Tee ................................................................................................................................... 3,642.78 235.35 
    For Galvanized Fittings, Add  657.99 

XXXXXXX 
. 
 23 21 13 23-0879  Plain End Piping System, Reducing Tees (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0880 EA  1-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 472.70 36.04 

    For Galvanized Fittings, Add  83.74 
. 

 23 21 13 23-0881 EA  2" Plain End Piping System, Reducing Tee ........................................................................................................................ 483.84 43.49 
    For Galvanized Fittings, Add  83.74 

. 
 23 21 13 23-0882 EA  2-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 498.59 53.25 

    For Galvanized Fittings, Add  83.74 
. 

 23 21 13 23-0883 EA  3" Plain End Piping System, Reducing Tee ........................................................................................................................ 516.88 65.44 
    For Galvanized Fittings, Add  83.74 

. 
 23 21 13 23-0884 EA  4" Plain End Piping System, Reducing Tee ........................................................................................................................ 744.99 84.68 

    For Galvanized Fittings, Add  123.63 
. 

 23 21 13 23-0885 EA  6" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,257.47 138.61 
    For Galvanized Fittings, Add  209.93 

. 
 23 21 13 23-0886 EA  8" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,635.12 168.55 

    For Galvanized Fittings, Add  276.47 
. 

 23 21 13 23-0887 EA  10" Plain End Piping System, Reducing Tee ................................................................................................................... 2,425.64 196.45 
    For Galvanized Fittings, Add  426.22 

. 
 23 21 13 23-0888 EA  12" Plain End Piping System, Reducing Tee ................................................................................................................... 3,556.68 235.35 

    For Galvanized Fittings, Add  640.77 

XXXXXXX 
. 
 23 21 13 23-0889  Plain End Piping System, Wyes (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0890 EA  2" Plain End Piping System, Wye ....................................................................................................................................... 685.61 43.49 

    For Galvanized Fittings, Add  124.09 
. 

 23 21 13 23-0891 EA  2-1/2" Plain End Piping System, Wye ................................................................................................................................. 700.36 53.25 
    For Galvanized Fittings, Add  124.09 

. 
 23 21 13 23-0892 EA  3" Plain End Piping System, Wye ....................................................................................................................................... 795.62 65.44 

    For Galvanized Fittings, Add  139.49 
. 

 23 21 13 23-0893 EA  4" Plain End Piping System, Wye .................................................................................................................................... 1,162.09 84.68 
    For Galvanized Fittings, Add  207.05 

. 
 23 21 13 23-0894 EA  5" Plain End Piping System, Wye .................................................................................................................................... 1,425.78 110.70 

    For Galvanized Fittings, Add  251.95 
. 

 23 21 13 23-0895 EA  6" Plain End Piping System, Wye .................................................................................................................................... 1,942.52 138.61 
    For Galvanized Fittings, Add  346.94 

. 
 23 21 13 23-0896 EA  8" Plain End Piping System, Wye .................................................................................................................................... 2,499.34 168.55 

    For Galvanized Fittings, Add  449.31 
. 

 23 21 13 23-0897 EA  10" Plain End Piping System, Wye .................................................................................................................................. 3,607.38 196.45 
    For Galvanized Fittings, Add  662.57 

. 
 23 21 13 23-0898 EA  12" Plain End Piping System, Wye .................................................................................................................................. 5,459.86 235.35 

    For Galvanized Fittings, Add  1,021.41 

XXXXXXX 
. 
 23 21 13 23-0899  Plain End Piping System, Laterals (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0900 EA  2" Plain End Piping System, Lateral ................................................................................................................................... 729.49 43.49 

    For Galvanized Fittings, Add  132.87 
. 

 23 21 13 23-0901 EA  2-1/2" Plain End Piping System, Lateral ............................................................................................................................. 744.24 53.25 
    For Galvanized Fittings, Add  132.87 

. 
 23 21 13 23-0902 EA  3" Plain End Piping System, Lateral ................................................................................................................................... 839.21 65.44 

    For Galvanized Fittings, Add  148.21 
. 

 23 21 13 23-0903 EA  4" Plain End Piping System, Lateral ................................................................................................................................ 1,245.33 84.68 
    For Galvanized Fittings, Add  223.69 

. 
 23 21 13 23-0904 EA  5" Plain End Piping System, Lateral ................................................................................................................................ 1,624.05 110.70 

    For Galvanized Fittings, Add  291.60 
. 

 23 21 13 23-0905 EA  6" Plain End Piping System, Lateral ................................................................................................................................ 2,070.08 138.61 
    For Galvanized Fittings, Add  372.45 

. 
 23 21 13 23-0906 EA  8" Plain End Piping System, Lateral ................................................................................................................................ 2,967.90 168.55 

    For Galvanized Fittings, Add  543.02 
. 

 23 21 13 23-0907 EA  10" Plain End Piping System, Lateral .............................................................................................................................. 4,127.25 196.45 
    For Galvanized Fittings, Add  766.54 

. 
 23 21 13 23-0908 EA  12" Plain End Piping System, Lateral .............................................................................................................................. 5,537.13 235.35 

    For Galvanized Fittings, Add  1,036.86 

XXXXXXX 
. 
 23 21 13 23-0909  Plain End Piping System, Crosses (23 21 13 23-0842) 
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. 

. 
 23 21 13 23-0910 EA  2" Plain End Piping System, Cross ..................................................................................................................................... 818.96 65.17 

    For Galvanized Fittings, Add  90.17 
. 

 23 21 13 23-0911 EA  2-1/2" Plain End Piping System, Cross ............................................................................................................................... 841.04 79.80 
    For Galvanized Fittings, Add  90.17 

. 
 23 21 13 23-0912 EA  3" Plain End Piping System, Cross ..................................................................................................................................... 983.94 98.23 

    For Galvanized Fittings, Add  104.58 
. 

 23 21 13 23-0913 EA  4" Plain End Piping System, Cross .................................................................................................................................. 1,339.68 126.95 
    For Galvanized Fittings, Add  143.67 

. 
 23 21 13 23-0914 EA  5" Plain End Piping System, Cross .................................................................................................................................. 1,881.56 166.11 

    For Galvanized Fittings, Add  204.06 
. 

 23 21 13 23-0915 EA  6" Plain End Piping System, Cross .................................................................................................................................. 2,466.34 207.29 
    For Galvanized Fittings, Add  269.45 

. 
 23 21 13 23-0916 EA  8" Plain End Piping System, Cross .................................................................................................................................. 3,141.77 251.06 

    For Galvanized Fittings, Add  345.68 
. 

 23 21 13 23-0917 EA  10" Plain End Piping System, Cross ................................................................................................................................ 4,474.81 293.47 
    For Galvanized Fittings, Add  504.37 

. 
 23 21 13 23-0918 EA  12" Plain End Piping System, Cross ................................................................................................................................ 6,347.28 353.08 

    For Galvanized Fittings, Add  727.25 

XXXXXXX 
. 
 23 21 13 23-0919  Plain End Piping System, Adapter Nipples (23 21 13 23-0842) 

Note: Plain to threaded, plain to beveled or plain to grooved. 
. 
. 

 23 21 13 23-0920 EA  1" Plain End Piping System, Adapter Nipple ......................................................................................................................... 42.09 8.13 
    For Galvanized Fittings, Add  7.48 

. 
 23 21 13 23-0921 EA  1-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 47.66 11.24 

    For Galvanized Fittings, Add  7.68 
. 

 23 21 13 23-0922 EA  2" Plain End Piping System, Adapter Nipple ......................................................................................................................... 53.01 14.91 
    For Galvanized Fittings, Add  7.68 

. 
 23 21 13 23-0923 EA  2-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 63.09 18.02 

    For Galvanized Fittings, Add  9.00 
. 

 23 21 13 23-0924 EA  3" Plain End Piping System, Adapter Nipple ......................................................................................................................... 77.00 21.67 
    For Galvanized Fittings, Add  11.12 

. 
 23 21 13 23-0925 EA  4" Plain End Piping System, Adapter Nipple ....................................................................................................................... 117.74 28.86 

    For Galvanized Fittings, Add  18.60 
. 

 23 21 13 23-0926 EA  6" Plain End Piping System, Adapter Nipple ....................................................................................................................... 255.33 36.18 
    For Galvanized Fittings, Add  50.29 

XXXXXXX 
. 
 23 21 13 23-0927  Plain End Piping System, Reducing (Swaged) Nipples (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0928 EA 1-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 129.62 19.37 

    For Galvanized Fittings, Add  25.12 
. 

 23 21 13 23-0929 EA 2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 135.05 23.03 
    For Galvanized Fittings, Add  25.12 

. 
 23 21 13 23-0930 EA 2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 140.53 26.69 

    For Galvanized Fittings, Add  25.12 
. 

 23 21 13 23-0931 EA 2-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 139.20 25.88 
    For Galvanized Fittings, Add  25.12 

. 
 23 21 13 23-0932 EA 2-1/2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple................................................................................. 144.53 29.40 

    For Galvanized Fittings, Add  25.12 
. 

 23 21 13 23-0933 EA 2-1/2" x 2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 149.93 32.92 
    For Galvanized Fittings, Add  25.12 

. 
 23 21 13 23-0934 EA 3" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 167.02 29.81 

    For Galvanized Fittings, Add  30.60 
. 

 23 21 13 23-0935 EA 3" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 171.83 32.92 
    For Galvanized Fittings, Add  30.60 

. 
 23 21 13 23-0936 EA 3" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 149.03 36.58 

    For Galvanized Fittings, Add  23.53 
. 

 23 21 13 23-0937 EA 3" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 159.52 43.63 
    For Galvanized Fittings, Add  23.53 

. 
 23 21 13 23-0938 EA 3-1/2" x 3" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 182.97 47.01 

    For Galvanized Fittings, Add  28.14 
. 

 23 21 13 23-0939 EA 4" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 227.63 36.99 
    For Galvanized Fittings, Add  43.03 

. 
 23 21 13 23-0940 EA 4" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 232.37 40.24 

    For Galvanized Fittings, Add  43.03 
. 

 23 21 13 23-0941 EA 4" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 196.09 43.89 
    For Galvanized Fittings, Add  32.58 

. 
 23 21 13 23-0942 EA 4" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 200.74 47.01 

    For Galvanized Fittings, Add  32.58 
. 

 23 21 13 23-0943 EA 4" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 206.27 50.67 
    For Galvanized Fittings, Add  32.58 

. 
 23 21 13 23-0944 EA 4" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 211.55 54.19 

    For Galvanized Fittings, Add  32.58 
. 

 23 21 13 23-0945 EA 5" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 555.87 51.07 
    For Galvanized Fittings, Add  119.81 

. 
 23 21 13 23-0946 EA 5" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 456.53 57.72 

    For Galvanized Fittings, Add  92.48 
. 

 23 21 13 23-0947 EA 5" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 402.00 65.17 
    For Galvanized Fittings, Add  76.10 

. 
 23 21 13 23-0948 EA 6" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 995.76 55.15 

    For Galvanized Fittings, Add  228.29 
. 

 23 21 13 23-0949 EA 6" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple .................................................................................... 1,000.44 58.26 
    For Galvanized Fittings, Add  228.29 
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. 
 23 21 13 23-0950 EA 6" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 768.18 61.92 

    For Galvanized Fittings, Add  168.85 
. 

 23 21 13 23-0951 EA 6" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 773.00 65.17 
    For Galvanized Fittings, Add  168.85 

. 
 23 21 13 23-0952 EA 6" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 540.66 68.70 

    For Galvanized Fittings, Add  109.43 
. 

 23 21 13 23-0953 EA 6" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 545.58 71.94 
    For Galvanized Fittings, Add  109.43 

. 
 23 21 13 23-0954 EA 6" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 445.62 75.88 

    For Galvanized Fittings, Add  82.99 
. 

 23 21 13 23-0955 EA 6" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 505.14 83.06 
    For Galvanized Fittings, Add  95.15 

. 
 23 21 13 23-0956 EA 8" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 644.28 77.64 

    For Galvanized Fittings, Add  131.97 
. 

 23 21 13 23-0957 EA 8" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 655.21 84.95 
    For Galvanized Fittings, Add  131.97 

. 
 23 21 13 23-0958 EA 8" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 738.78 92.27 

    For Galvanized Fittings, Add  150.13 
. 

 23 21 13 23-0959 EA 8" x 6" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 827.80 103.10 
    For Galvanized Fittings, Add  168.29 

XXXXXXX 
. 
 23 21 13 23-0960  Plain End Piping System, Bull Plugs (23 21 13 23-0842) 

. 

. 
 23 21 13 23-0961 EA  1" Plain End Piping System, Bull Plug ................................................................................................................................ 354.20 8.13 

    For Galvanized Fittings, Add  102.60 
. 

 23 21 13 23-0962 EA  1-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 358.95 11.24 
    For Galvanized Fittings, Add  102.60 

. 
 23 21 13 23-0963 EA  2" Plain End Piping System, Bull Plug ................................................................................................................................ 364.30 14.91 

    For Galvanized Fittings, Add  102.60 
. 

 23 21 13 23-0964 EA  2-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 369.11 18.02 
    For Galvanized Fittings, Add  102.60 

. 
 23 21 13 23-0965 EA  3" Plain End Piping System, Bull Plug ................................................................................................................................ 533.87 21.67 

    For Galvanized Fittings, Add  150.41 
. 

 23 21 13 23-0966 EA  4" Plain End Piping System, Bull Plug ................................................................................................................................ 690.93 28.86 
    For Galvanized Fittings, Add  194.27 

. 
 23 21 13 23-0967 EA  5" Plain End Piping System, Bull Plug ............................................................................................................................. 1,198.60 36.18 

    For Galvanized Fittings, Add  343.33 
. 

 23 21 13 23-0968 EA  6" Plain End Piping System, Bull Plug ............................................................................................................................. 1,596.83 47.01 
    For Galvanized Fittings, Add  457.91 

. 
 23 21 13 23-0969 EA  8" Plain End Piping System, Bull Plug ............................................................................................................................. 2,953.63 55.95 

    For Galvanized Fittings, Add  860.90 
. 

 23 21 13 23-0970 EA  10" Plain End Piping System, Bull Plug ........................................................................................................................... 5,307.55 65.44 
    For Galvanized Fittings, Add  1,562.81 

. 
 23 21 13 23-0971 EA  12" Plain End Piping System, Bull Plug ........................................................................................................................... 8,128.94 78.58 

    For Galvanized Fittings, Add  2,403.33 

XXXXXXX 
. 
 23 21 13 23-0972  Carbon Steel Piping Systems (23 21 13 23) 

. 

. 
 23 21 13 23-0973  Class 3,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-0972) 

Note: ASTM A105 
. 
. 
 23 21 13 23-0974  90 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-0975 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 50.33 26.82 

. 
 23 21 13 23-0976 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 56.59 29.94 

. 
 23 21 13 23-0977 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 71.66 33.46 

. 
 23 21 13 23-0978 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 96.86 37.94 

. 
 23 21 13 23-0979 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 110.66 42.68 

. 
 23 21 13 23-0980 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 149.81 54.33 

. 
 23 21 13 23-0981 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 294.08 80.34 

. 
 23 21 13 23-0982 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 417.66 105.68 

. 
 23 21 13 23-0983 EA 4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 707.93 105.09 

XXXXXXX 
. 
 23 21 13 23-0984  45 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-0985 EA 1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 54.83 26.82 

. 
 23 21 13 23-0986 EA 3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 63.38 29.94 

. 
 23 21 13 23-0987 EA 1" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 73.75 33.46 

. 
 23 21 13 23-0988 EA 1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 99.51 37.94 

. 
 23 21 13 23-0989 EA 1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 117.00 42.68 

. 
 23 21 13 23-0990 EA 2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 149.68 54.33 

. 
 23 21 13 23-0991 EA 2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 332.88 80.34 

. 
 23 21 13 23-0992 EA 3" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 450.48 105.68 

. 
 23 21 13 23-0993 EA 4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 693.73 105.09 

XXXXXXX 
. 
 23 21 13 23-0994  Straight Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-0995 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 61.76 33.46 

. 
 23 21 13 23-0996 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 74.63 38.61 

. 
 23 21 13 23-0997 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................ 98.02 45.66 

. 
 23 21 13 23-0998 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 129.63 54.33 

. 
 23 21 13 23-0999 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 156.96 64.76 

. 
 23 21 13 23-1000 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 207.29 80.34 
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. 
 23 21 13 23-1001 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 367.57 105.68 

. 
 23 21 13 23-1002 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 502.16 125.46 

. 
 23 21 13 23-1003 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 936.62 132.67 

XXXXXXX 
. 
 23 21 13 23-1004  Reducing Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-1005 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 62.99 33.46 

. 
 23 21 13 23-1006 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 75.90 38.61 

. 
 23 21 13 23-1007 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 99.54 45.66 

. 
 23 21 13 23-1008 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 133.23 54.33 

. 
 23 21 13 23-1009 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 161.19 64.76 

. 
 23 21 13 23-1010 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 213.78 80.34 

. 
 23 21 13 23-1011 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 383.00 105.68 

. 
 23 21 13 23-1012 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 524.36 125.46 

. 
 23 21 13 23-1013 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 857.60 132.67 

XXXXXXX 
. 
 23 21 13 23-1014  Straight Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-1015 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 44.80 26.82 

. 
 23 21 13 23-1016 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 50.46 29.94 

. 
 23 21 13 23-1017 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 58.64 33.46 

. 
 23 21 13 23-1018 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 67.47 37.94 

. 
 23 21 13 23-1019 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 78.40 42.68 

. 
 23 21 13 23-1020 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 102.33 54.33 

. 
 23 21 13 23-1021 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket, Weld, 3,000 LB ....................................................................................... 173.13 80.34 

. 
 23 21 13 23-1022 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 231.14 105.68 

. 
 23 21 13 23-1023 EA 4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 302.47 105.09 

XXXXXXX 
. 
 23 21 13 23-1024  Reducing Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-1025 EA 1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 47.30 26.82 

. 
 23 21 13 23-1026 EA 3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 53.21 29.94 

. 
 23 21 13 23-1027 EA 1" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 63.04 33.46 

. 
 23 21 13 23-1028 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 72.79 37.94 

. 
 23 21 13 23-1029 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 86.28 42.68 

. 
 23 21 13 23-1030 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 110.76 54.33 

. 
 23 21 13 23-1031 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................... 191.69 80.34 

. 
 23 21 13 23-1032 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 268.48 105.68 

. 
 23 21 13 23-1033 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 380.09 105.09 

XXXXXXX 
. 
 23 21 13 23-1034  Caps, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-1035 EA  1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 26.18 12.60 

. 
 23 21 13 23-1036 EA  3/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 29.72 13.42 

. 
 23 21 13 23-1037 EA  1" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 34.84 15.45 

. 
 23 21 13 23-1038 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 40.32 16.80 

. 
 23 21 13 23-1039 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 45.90 16.80 

. 
 23 21 13 23-1040 EA  2" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 59.54 21.54 

. 
 23 21 13 23-1041 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................................. 104.10 26.82 

. 
 23 21 13 23-1042 EA  3" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 149.33 32.38 

. 
 23 21 13 23-1043 EA  4" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 211.11 35.96 

XXXXXXX 
. 
 23 21 13 23-1044  Black Cast Iron Square Head Plug (23 21 13 23-0973) 

. 

. 
 23 21 13 23-1045 EA 1/2" Square Head Plug, Black, Cast Iron .............................................................................................................................. 17.58 10.70 

. 
 23 21 13 23-1046 EA 3/4" Square Head Plug, Black, Cast Iron .............................................................................................................................. 19.97 10.70 

. 
 23 21 13 23-1047 EA 1" Square Head Plug, Black, Cast Iron ................................................................................................................................. 28.71 16.25 

. 
 23 21 13 23-1048 EA 1-1/4" Square Head Plug, Black, Cast Iron ........................................................................................................................... 29.19 16.25 

. 
 23 21 13 23-1049 EA 1-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 31.17 16.25 

. 
 23 21 13 23-1050 EA 2" Square Head Plug, Black, Cast Iron ................................................................................................................................. 41.32 21.54 

. 
 23 21 13 23-1051 EA 2-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 53.10 26.82 

. 
 23 21 13 23-1052 EA 3" Square Head Plug, Black, Cast Iron ................................................................................................................................. 69.36 32.38 

. 
 23 21 13 23-1053 EA  4" Square Head Plug, Black, Cast Iron ................................................................................................................................. 78.41 35.96 

XXXXXXX 
. 
 23 21 13 23-1054  Unions, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 

. 

. 
 23 21 13 23-1055 EA  1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 76.27 33.46 

. 
 23 21 13 23-1056 EA  3/4" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 84.68 38.61 

. 
 23 21 13 23-1057 EA  1" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 107.56 45.66 

. 
 23 21 13 23-1058 EA  1-1/4" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 135.39 54.33 

. 
 23 21 13 23-1059 EA  1-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 163.04 64.76 

. 
 23 21 13 23-1060 EA  2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 203.74 80.34 

. 
 23 21 13 23-1061 EA  2-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 344.22 87.25 

. 
 23 21 13 23-1062 EA  3" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 460.82 105.68 

XXXXXXX 
. 
 23 21 13 23-1063  Class 6,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-0972) 

Note: ASTM A105 
. 
. 
 23 21 13 23-1064  90 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
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. 

. 
 23 21 13 23-1065 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 55.75 26.82 

. 
 23 21 13 23-1066 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 62.78 29.94 

. 
 23 21 13 23-1067 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 83.07 33.46 

. 
 23 21 13 23-1068 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 118.13 37.94 

. 
 23 21 13 23-1069 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 135.41 42.68 

. 
 23 21 13 23-1070 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 186.16 54.33 

. 
 23 21 13 23-1071 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 386.31 80.34 

. 
 23 21 13 23-1072 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 555.32 105.68 

. 
 23 21 13 23-1073 EA  4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................ 1,000.26 105.09 

XXXXXXX 
. 
 23 21 13 23-1074  45 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1075 EA  1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 63.14 26.82 

. 
 23 21 13 23-1076 EA  3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 73.83 29.94 

. 
 23 21 13 23-1077 EA  1" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 87.09 33.46 

. 
 23 21 13 23-1078 EA  1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 123.68 37.94 

. 
 23 21 13 23-1079 EA  1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 146.97 42.68 

. 
 23 21 13 23-1080 EA  2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 188.36 54.33 

. 
 23 21 13 23-1081 EA  2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 453.16 80.34 

. 
 23 21 13 23-1082 EA  3" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 615.83 105.68 

. 
 23 21 13 23-1083 EA  4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 997.34 105.09 

XXXXXXX 
. 
 23 21 13 23-1084  Straight Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1085 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 72.49 33.46 

. 
 23 21 13 23-1086 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 90.12 38.61 

. 
 23 21 13 23-1087 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 125.43 45.66 

. 
 23 21 13 23-1088 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 174.32 54.33 

. 
 23 21 13 23-1089 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 212.38 64.76 

. 
 23 21 13 23-1090 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 287.75 80.34 

. 
 23 21 13 23-1091 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 561.25 105.68 

. 
 23 21 13 23-1092 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 792.98 125.46 

. 
 23 21 13 23-1093 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 1,619.86 132.67 

XXXXXXX 
. 
 23 21 13 23-1094  Reducing Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1095 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 62.99 33.46 

. 
 23 21 13 23-1096 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 75.90 38.61 

. 
 23 21 13 23-1097 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 99.54 45.66 

. 
 23 21 13 23-1098 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 133.23 54.33 

. 
 23 21 13 23-1099 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 161.19 64.76 

. 
 23 21 13 23-1100 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 213.78 80.34 

. 
 23 21 13 23-1101 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 383.00 105.68 

. 
 23 21 13 23-1102 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 524.36 125.46 

. 
 23 21 13 23-1103 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 857.60 132.67 

XXXXXXX 
. 
 23 21 13 23-1104  Straight Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1105 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 47.05 26.82 

. 
 23 21 13 23-1106 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 53.12 29.94 

. 
 23 21 13 23-1107 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 62.73 33.46 

. 
 23 21 13 23-1108 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 72.63 37.94 

. 
 23 21 13 23-1109 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 85.33 42.68 

. 
 23 21 13 23-1110 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 112.46 54.33 

. 
 23 21 13 23-1111 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................ 198.62 80.34 

. 
 23 21 13 23-1112 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 266.28 105.68 

. 
 23 21 13 23-1113 EA  4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 372.59 105.09 

XXXXXXX 
. 
 23 21 13 23-1114  Reducing Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1115 EA  1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 50.74 26.82 

. 
 23 21 13 23-1116 EA  3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 57.17 29.94 

. 
 23 21 13 23-1117 EA  1" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 69.21 33.46 

. 
 23 21 13 23-1118 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 80.46 37.94 

. 
 23 21 13 23-1119 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 96.95 42.68 

. 
 23 21 13 23-1120 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 124.86 54.33 

. 
 23 21 13 23-1121 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................... 225.90 80.34 

. 
 23 21 13 23-1122 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 321.28 105.68 

. 
 23 21 13 23-1123 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 486.94 105.09 

XXXXXXX 
. 
 23 21 13 23-1124  Caps, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1125 EA  1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 31.12 12.60 

. 
 23 21 13 23-1126 EA  3/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 36.20 13.42 

. 
 23 21 13 23-1127 EA  1" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 42.67 15.45 

. 
 23 21 13 23-1128 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................................... 50.54 16.80 

. 
 23 21 13 23-1129 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................................... 59.87 16.80 

. 
 23 21 13 23-1130 EA  2" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 77.76 21.54 

. 
 23 21 13 23-1131 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................................. 147.03 26.82 

. 
 23 21 13 23-1132 EA  3" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 216.96 32.38 
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. 
 23 21 13 23-1133 EA  4" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 316.55 35.96 

XXXXXXX 
. 
 23 21 13 23-1134  Black Cast Iron Square Head Plug (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1135 EA  1/2" Square Head Plug, Black Cast Iron ............................................................................................................................... 17.59 10.70 

. 
 23 21 13 23-1136 EA  3/4" Square Head Plug, Black Cast Iron ............................................................................................................................... 19.99 10.70 

. 
 23 21 13 23-1137 EA  1" Square Head Plug, Black Cast Iron .................................................................................................................................. 28.74 16.25 

. 
 23 21 13 23-1138 EA  1-1/4" Square Head Plug, Black Cast Iron ............................................................................................................................ 29.22 16.25 

. 
 23 21 13 23-1139 EA  1-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 31.20 16.25 

. 
 23 21 13 23-1140 EA  2" Square Head Plug, Black Cast Iron .................................................................................................................................. 41.36 21.54 

. 
 23 21 13 23-1141 EA  2-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 53.17 26.82 

. 
 23 21 13 23-1142 EA  3" Square Head Plug, Black Cast Iron .................................................................................................................................. 69.47 32.38 

. 
 23 21 13 23-1143 EA  4" Square Head Plug, Black Cast Iron .................................................................................................................................. 78.53 35.96 

XXXXXXX 
. 
 23 21 13 23-1144  Unions, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 

. 

. 
 23 21 13 23-1145 EA  1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 92.23 33.46 

. 
 23 21 13 23-1146 EA  3/4" Union, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................................. 101.06 38.61 

. 
 23 21 13 23-1147 EA  1" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 131.49 45.66 

. 
 23 21 13 23-1148 EA  1-1/4" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 168.42 54.33 

. 
 23 21 13 23-1149 EA  1-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 203.35 64.76 

. 
 23 21 13 23-1150 EA  2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 254.69 80.34 

. 
 23 21 13 23-1151 EA  2-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 474.67 87.25 

. 
 23 21 13 23-1152 EA  3" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 645.71 105.68 

XXXXXXX 
. 
 23 21 13 23-1153  Carbon Steel, Seamless Piping System (23 21 13 23-0972) 

Note: ASTM A106 Excludes hangers or fittings. Demolition Note applies to all pipe demolition. 
. 
. 
 23 21 13 23-1154  Schedule 40, Carbon Steel, Seamless Piping (23 21 13 23-1153) 

Note: ASTM A106 Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 

 23 21 13 23-1155 LF 1/4" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................... 12.02 5.01 
    For Schedule 80, Add  1.62 

. 
 23 21 13 23-1156 LF 1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................... 12.32 5.42 

    For Schedule 80, Add  1.48 
    For Schedule 160, Add  6.17 

. 
 23 21 13 23-1157 LF 3/4" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................... 13.78 5.82 

    For Schedule 80, Add  1.81 
    For Schedule 160, Add  7.56 

. 
 23 21 13 23-1158 LF 1" ASTM A106 Carbon Steel Pipe, Schedule 40 .................................................................................................................. 14.66 6.37 

    For Schedule 80, Add  1.87 
    For Schedule 160, Add  7.79 

. 
 23 21 13 23-1159 LF 1-1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................ 19.43 7.86 

    For Schedule 80, Add  2.75 
    For Schedule 160, Add  11.48 

. 
 23 21 13 23-1160 LF 2" ASTM A106 Carbon Steel Pipe, Schedule 40 .................................................................................................................. 24.34 9.48 

    For Schedule 80, Add  3.63 
    For Schedule 160, Add  15.12 

XXXXXXX 
. 
 23 21 13 23-1161  90 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1162 EA  1/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 37.31 20.60 

. 
 23 21 13 23-1163 EA  1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 44.95 24.12 

. 
 23 21 13 23-1164 EA  3/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 50.23 26.97 

. 
 23 21 13 23-1165 EA  1" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 57.50 30.07 

. 
 23 21 13 23-1166 EA  1-1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 89.51 38.48 

. 
 23 21 13 23-1167 EA  2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ...................................................................................................... 113.44 48.91 

. 
 23 21 13 23-1168 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 39.35 20.60 

. 
 23 21 13 23-1169 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 45.72 24.12 

. 
 23 21 13 23-1170 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 52.76 26.97 

. 
 23 21 13 23-1171 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 63.01 30.07 

. 
 23 21 13 23-1172 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ................................................................................................ 102.66 38.48 

. 
 23 21 13 23-1173 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 127.97 48.91 

. 
 23 21 13 23-1174 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 52.88 24.12 

. 
 23 21 13 23-1175 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 61.78 26.97 

. 
 23 21 13 23-1176 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 72.48 30.07 

. 
 23 21 13 23-1177 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 129.28 38.48 

. 
 23 21 13 23-1178 EA  2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 198.57 48.91 

XXXXXXX 
. 
 23 21 13 23-1179  45 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1180 EA  1/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 41.63 20.60 

. 
 23 21 13 23-1181 EA  1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 46.60 24.12 

. 
 23 21 13 23-1182 EA  3/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 52.37 26.97 

. 
 23 21 13 23-1183 EA  1" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 59.12 30.07 

. 
 23 21 13 23-1184 EA  1-1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 84.25 38.48 

. 
 23 21 13 23-1185 EA  2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ...................................................................................................... 121.54 48.91 

. 
 23 21 13 23-1186 EA  1/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 41.96 20.60 

. 
 23 21 13 23-1187 EA  1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 48.48 24.12 

. 
 23 21 13 23-1188 EA  3/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 54.53 26.97 

. 
 23 21 13 23-1189 EA  1" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 64.75 30.07 

. 
 23 21 13 23-1190 EA  1-1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ................................................................................................ 100.63 38.48 
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. 
 23 21 13 23-1191 EA  2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 132.51 48.91 

. 
 23 21 13 23-1192 EA  1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 57.82 24.12 

. 
 23 21 13 23-1193 EA  3/4" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 70.70 26.97 

. 
 23 21 13 23-1194 EA  1" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 75.83 30.07 

. 
 23 21 13 23-1195 EA  1-1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 148.27 38.48 

. 
 23 21 13 23-1196 EA  2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 199.82 48.91 

XXXXXXX 
. 
 23 21 13 23-1197  Straight Tees, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1198 EA  1/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 49.70 28.58 

. 
 23 21 13 23-1199 EA  1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 56.59 30.07 

. 
 23 21 13 23-1200 EA  3/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 67.69 34.82 

. 
 23 21 13 23-1201 EA  1" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................... 82.89 41.06 

. 
 23 21 13 23-1202 EA  1-1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ....................................................................................................... 132.23 58.26 

. 
 23 21 13 23-1203 EA  2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................. 163.95 72.35 

. 
 23 21 13 23-1204 EA  1/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 51.45 28.58 

. 
 23 21 13 23-1205 EA  1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 57.73 30.07 

. 
 23 21 13 23-1206 EA  3/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 71.50 34.82 

. 
 23 21 13 23-1207 EA  1" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................... 86.15 41.06 

. 
 23 21 13 23-1208 EA  1-1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 143.52 58.26 

. 
 23 21 13 23-1209 EA  2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................. 182.63 72.35 

. 
 23 21 13 23-1210 EA  1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 66.32 30.07 

. 
 23 21 13 23-1211 EA  3/4" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 80.73 34.82 

. 
 23 21 13 23-1212 EA  1" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 108.97 41.06 

. 
 23 21 13 23-1213 EA  1-1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 169.45 58.26 

. 
 23 21 13 23-1214 EA  2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 265.28 72.35 

XXXXXXX 
. 
 23 21 13 23-1215  Crosses, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1216 EA  1/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 74.14 36.18 

. 
 23 21 13 23-1217 EA  1/2" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 87.48 40.64 

. 
 23 21 13 23-1218 EA  3/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 93.98 43.36 

. 
 23 21 13 23-1219 EA  1" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 116.16 52.30 

. 
 23 21 13 23-1220 EA  1-1/2" Cross, 2,000 LB, Screwed Carbon Steel .................................................................................................................. 200.58 73.16 

. 
 23 21 13 23-1221 EA  2" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 258.59 90.37 

. 
 23 21 13 23-1222 EA  1/2" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 89.63 40.64 

. 
 23 21 13 23-1223 EA  3/4" Cross, 3,000 LB, Screwed Carbon Steel ..................................................................................................................... 106.32 43.36 

. 
 23 21 13 23-1224 EA  1" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 126.97 52.30 

. 
 23 21 13 23-1225 EA  1-1/2" Cross, 3,000 LB, Screwed Carbon Steel .................................................................................................................. 216.15 73.16 

. 
 23 21 13 23-1226 EA  2" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 287.04 90.37 

. 
 23 21 13 23-1227 EA  1/2" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 129.84 40.64 

. 
 23 21 13 23-1228 EA  3/4" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 216.06 43.36 

. 
 23 21 13 23-1229 EA  1" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 296.06 52.30 

. 
 23 21 13 23-1230 EA  1-1/2" Cross, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 467.61 73.16 

. 
 23 21 13 23-1231 EA  2" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 513.14 90.37 

XXXXXXX 
. 
 23 21 13 23-1232  Straight Couplings, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1233 EA  1/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 34.73 20.60 

. 
 23 21 13 23-1234 EA  1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 39.70 24.12 

. 
 23 21 13 23-1235 EA  3/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 45.35 26.97 

. 
 23 21 13 23-1236 EA  1" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 52.55 30.07 

. 
 23 21 13 23-1237 EA 1-1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ................................................................................................. 76.24 38.48 

. 
 23 21 13 23-1238 EA  2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 96.77 48.91 

. 
 23 21 13 23-1239 EA  1/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 39.88 20.60 

. 
 23 21 13 23-1240 EA  1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 42.96 24.12 

. 
 23 21 13 23-1241 EA  3/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 47.86 26.97 

. 
 23 21 13 23-1242 EA  1" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 55.89 30.07 

. 
 23 21 13 23-1243 EA 1-1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ................................................................................................. 81.34 38.48 

. 
 23 21 13 23-1244 EA  2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 115.39 48.91 

XXXXXXX 
. 
 23 21 13 23-1245  Reducing Couplings, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1246 EA  1/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 35.44 21.95 

. 
 23 21 13 23-1247 EA  1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 41.38 24.12 

. 
 23 21 13 23-1248 EA  3/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 47.93 26.97 

. 
 23 21 13 23-1249 EA  1" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 56.13 30.07 

. 
 23 21 13 23-1250 EA 1-1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .............................................................................................. 77.17 38.48 

. 
 23 21 13 23-1251 EA  2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................. 101.79 48.91 

. 
 23 21 13 23-1252 EA  1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................... 107.38 24.12 

. 
 23 21 13 23-1253 EA  3/4" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................... 111.69 26.97 

. 
 23 21 13 23-1254 EA  1" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 130.44 30.07 

. 
 23 21 13 23-1255 EA 1-1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................ 187.09 38.48 

. 
 23 21 13 23-1256 EA  2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 268.17 48.91 

XXXXXXX 
. 
 23 21 13 23-1257  Caps, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1258 EA  1/4" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 16.89 9.21 

. 
 23 21 13 23-1259 EA  1/2" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 19.54 10.70 

. 
 23 21 13 23-1260 EA  3/4" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 22.79 12.06 
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. 
 23 21 13 23-1261 EA  1" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 27.39 13.42 

. 
 23 21 13 23-1262 EA  1-1/2" Cap, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 37.23 17.07 

. 
 23 21 13 23-1263 EA  2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 50.49 21.82 

. 
 23 21 13 23-1264 EA  1/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 23.08 9.21 

. 
 23 21 13 23-1265 EA  1/2" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 23.50 10.70 

. 
 23 21 13 23-1266 EA 3/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 29.25 12.06 

. 
 23 21 13 23-1267 EA  1" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 32.10 13.42 

. 
 23 21 13 23-1268 EA  1-1/2" Cap, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 56.44 17.07 

. 
 23 21 13 23-1269 EA  2" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 69.21 21.82 

XXXXXXX 
. 
 23 21 13 23-1270  Nipples, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1271 EA  1/4" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 21.32 12.33 

. 
 23 21 13 23-1272 EA  1/2" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 21.70 12.87 

. 
 23 21 13 23-1273 EA  3/4" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 21.54 12.87 

. 
 23 21 13 23-1274 EA  1" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................... 23.97 13.95 

. 
 23 21 13 23-1275 EA  1-1/2" Nipple, 2" Long, Screwed Carbon Steel ..................................................................................................................... 27.30 15.04 

. 
 23 21 13 23-1276 EA  2" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................... 32.70 19.37 

. 
 23 21 13 23-1277 EA  1/4" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 22.50 12.33 

. 
 23 21 13 23-1278 EA  1/2" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 22.63 12.87 

. 
 23 21 13 23-1279 EA  3/4" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 22.60 12.87 

. 
 23 21 13 23-1280 EA  1" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................... 25.40 13.95 

. 
 23 21 13 23-1281 EA  1-1/2" Nipple, 4" Long, Screwed Carbon Steel ..................................................................................................................... 29.85 15.04 

. 
 23 21 13 23-1282 EA  2" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................... 36.43 19.37 

. 
 23 21 13 23-1283 EA  1/4" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 25.32 12.33 

. 
 23 21 13 23-1284 EA  1/2" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 24.12 12.87 

. 
 23 21 13 23-1285 EA  3/4" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 24.26 12.87 

. 
 23 21 13 23-1286 EA  1" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................... 27.45 13.95 

. 
 23 21 13 23-1287 EA  1-1/2" Nipple, 6" Long, Screwed Carbon Steel ..................................................................................................................... 33.33 15.04 

. 
 23 21 13 23-1288 EA  2" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................... 39.51 19.37 

XXXXXXX 
. 
 23 21 13 23-1289  Unions, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1290 EA  1/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 44.83 29.94 

. 
 23 21 13 23-1291 EA  1/2" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 47.18 30.07 

. 
 23 21 13 23-1292 EA  3/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 54.18 34.82 

. 
 23 21 13 23-1293 EA  1" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 64.61 41.06 

. 
 23 21 13 23-1294 EA  1-1/2" Union, 3,000 LB, Screwed Carbon Steel .................................................................................................................... 92.51 58.26 

. 
 23 21 13 23-1295 EA  2" Union, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 114.84 72.35 

. 
 23 21 13 23-1296 EA  1/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 72.20 29.94 

. 
 23 21 13 23-1297 EA  1/2" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 80.27 30.07 

. 
 23 21 13 23-1298 EA  3/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 94.26 34.82 

. 
 23 21 13 23-1299 EA  1" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 114.00 41.06 

. 
 23 21 13 23-1300 EA  1-1/2" Union, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 193.49 58.26 

. 
 23 21 13 23-1301 EA  2" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 239.12 72.35 

XXXXXXX 
. 
 23 21 13 23-1302  Weld Neck Flanges, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1303 EA  1/2" Flange, 150 LB, Screwed Carbon Steel ........................................................................................................................ 98.52 55.95 

. 
 23 21 13 23-1304 EA  3/4" Flange, 150 LB, Screwed Carbon Steel ...................................................................................................................... 103.05 58.67 

. 
 23 21 13 23-1305 EA  1" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 106.86 61.24 

. 
 23 21 13 23-1306 EA  1-1/2" Flange, 150 LB, Screwed Carbon Steel ................................................................................................................... 118.97 68.97 

. 
 23 21 13 23-1307 EA  2" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 123.48 71.94 

. 
 23 21 13 23-1308 EA  1/2" Flange, 300 LB, Screwed Carbon Steel ........................................................................................................................ 99.44 55.95 

    For Ring Type Joint, Add  15.48 
    For Blind Flange, Deduct  -36.68 

. 
 23 21 13 23-1309 EA  3/4" Flange, 300 LB, Screwed Carbon Steel ...................................................................................................................... 104.03 58.67 

    For Ring Type Joint, Add  16.00 
    For Blind Flange, Deduct  -38.41 

. 
 23 21 13 23-1310 EA  1" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 108.35 61.24 

    For Ring Type Joint, Add  16.51 
    For Blind Flange, Deduct  -40.04 

. 
 23 21 13 23-1311 EA  1-1/2" Flange, 300 LB, Screwed Carbon Steel ................................................................................................................... 122.53 68.97 

    For Ring Type Joint, Add  19.10 
    For Blind Flange, Deduct  -45.19 

. 
 23 21 13 23-1312 EA  2" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 127.04 71.94 

    For Ring Type Joint, Add  19.10 
    For Blind Flange, Deduct  -47.00 

. 
 23 21 13 23-1313 EA  1/2" Flange, 600 LB, Screwed Carbon Steel ...................................................................................................................... 105.53 55.95 

    For Ring Type Joint, Add  21.57 
    For Blind Flange, Deduct  -37.90 

. 
 23 21 13 23-1314 EA  3/4" Flange, 600 LB, Screwed Carbon Steel ...................................................................................................................... 109.60 58.67 

    For Ring Type Joint, Add  21.57 
    For Blind Flange, Deduct  -39.53 

. 
 23 21 13 23-1315 EA  1" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 114.39 61.24 

    For Ring Type Joint, Add  22.55 
    For Blind Flange, Deduct  -41.25 

. 
 23 21 13 23-1316 EA  1-1/2" Flange, 600 LB, Screwed Carbon Steel ................................................................................................................... 130.02 68.97 

    For Ring Type Joint, Add  26.59 
    For Blind Flange, Deduct  -46.69 
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. 
 23 21 13 23-1317 EA  2" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 132.69 71.94 

    For Ring Type Joint, Add  24.75 
    For Blind Flange, Deduct  -48.13 

XXXXXXX 
. 
 23 21 13 23-1318  Square Head Plugs, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1319 EA  1/4" Square Head Plug, Screwed Carbon Steel ..................................................................................................................... 7.03 3.79 

. 
 23 21 13 23-1320 EA  1/2" Square Head Plug, Screwed Carbon Steel ..................................................................................................................... 8.43 4.48 

. 
 23 21 13 23-1321 EA  3/4" Square Head Plug, Screwed Carbon Steel ..................................................................................................................... 9.76 5.15 

. 
 23 21 13 23-1322 EA  1" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 14.24 7.58 

. 
 23 21 13 23-1323 EA  1-1/2" Square Head Plug, Screwed Carbon Steel ................................................................................................................ 17.84 7.58 

. 
 23 21 13 23-1324 EA  2" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 25.60 9.89 

XXXXXXX 
. 
 23 21 13 23-1325  Hex Head Plugs, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1326 EA  1/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 6.68 3.79 

. 
 23 21 13 23-1327 EA  1/2" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 8.10 4.48 

. 
 23 21 13 23-1328 EA  3/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 9.54 5.15 

. 
 23 21 13 23-1329 EA  1" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 14.05 7.58 

. 
 23 21 13 23-1330 EA  1-1/2" Hex Head Plug, Screwed Carbon Steel ..................................................................................................................... 17.04 7.58 

. 
 23 21 13 23-1331 EA  2" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 26.16 9.89 

XXXXXXX 
. 
 23 21 13 23-1332  Round Head Plugs, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1333 EA  1/4" Round Head Plug, Screwed Carbon Steel ...................................................................................................................... 7.84 3.79 

. 
 23 21 13 23-1334 EA  1/2" Round Head Plug, Screwed Carbon Steel ...................................................................................................................... 8.48 4.48 

. 
 23 21 13 23-1335 EA  3/4" Round Head Plug, Screwed Carbon Steel ...................................................................................................................... 9.61 5.15 

. 
 23 21 13 23-1336 EA  1" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 14.37 7.58 

. 
 23 21 13 23-1337 EA  1-1/2" Round Head Plug, Screwed Carbon Steel ................................................................................................................. 18.83 7.58 

. 
 23 21 13 23-1338 EA  2" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 25.94 9.89 

XXXXXXX 
. 
 23 21 13 23-1339  Hexagon Bushings, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1340 EA  1/4" Hex Bushing, Screwed Carbon Steel .............................................................................................................................. 6.94 3.79 

. 
 23 21 13 23-1341 EA  1/2" Hex Bushing, Screwed Carbon Steel .............................................................................................................................. 8.08 4.48 

. 
 23 21 13 23-1342 EA  3/4" Hex Bushing, Screwed Carbon Steel .............................................................................................................................. 9.45 5.15 

. 
 23 21 13 23-1343 EA  1" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 14.31 7.58 

. 
 23 21 13 23-1344 EA  1-1/2" Hex Bushing, Screwed Carbon Steel ......................................................................................................................... 16.98 7.58 

. 
 23 21 13 23-1345 EA  2" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 25.33 9.89 

XXXXXXX 
. 
 23 21 13 23-1346  90 Degree Street Elbows, Screwed Carbon Steel (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1347 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 43.85 20.60 

. 
 23 21 13 23-1348 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 50.09 24.12 

. 
 23 21 13 23-1349 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 58.39 26.97 

. 
 23 21 13 23-1350 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 68.12 30.07 

. 
 23 21 13 23-1351 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ................................................................................................ 106.79 38.48 

. 
 23 21 13 23-1352 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 143.42 48.91 

. 
 23 21 13 23-1353 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 68.79 24.12 

. 
 23 21 13 23-1354 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 96.42 26.97 

. 
 23 21 13 23-1355 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 131.76 30.07 

. 
 23 21 13 23-1356 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 281.86 38.48 

XXXXXXX 
. 
 23 21 13 23-1357  Screwed Carbon Steel Laterals (23 21 13 23-1153) 

. 

. 
 23 21 13 23-1358 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 174.00 30.07 

. 
 23 21 13 23-1359 EA  3/4" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 208.96 34.82 

. 
 23 21 13 23-1360 EA  1" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 255.40 41.06 

. 
 23 21 13 23-1361 EA  1-1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................. 329.42 58.26 

. 
 23 21 13 23-1362 EA  2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 410.91 72.35 

. 
 23 21 13 23-1363 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 217.70 30.07 

. 
 23 21 13 23-1364 EA  3/4" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 273.94 34.82 

. 
 23 21 13 23-1365 EA  1" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 324.89 41.06 

. 
 23 21 13 23-1366 EA  1-1/2" Lateral, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................. 457.16 58.26 

XXXXXXX 
. 
 23 21 13 23-1367  Grooved-Joint Pipe (23 21 13 23) 

Note: Includes grooving of pipe. Excludes hangers, elbow, tee, reducer fitting or couplings. 
. 
. 
 23 21 13 23-1368  Schedule 10 Black Grooved Pipe (23 21 13 23-1367) 

. 

. 
 23 21 13 23-1369 LF  2" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 34.35 17.21 

. 
 23 21 13 23-1370 LF 2-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 46.54 23.58 

. 
 23 21 13 23-1371 LF 3" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 52.12 26.15 

. 
 23 21 13 23-1372 LF 3-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 57.22 27.10 

. 
 23 21 13 23-1373 LF 4" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 60.99 29.40 

. 
 23 21 13 23-1374 LF 5" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 83.73 36.04 

. 
 23 21 13 23-1375 LF 6" Black Schedule 10 Grooved Pipe ................................................................................................................................... 110.03 51.22 

. 
 23 21 13 23-1376 LF 8" Black Schedule 10 Grooved Pipe ................................................................................................................................... 144.90 57.45 

. 
 23 21 13 23-1377 LF 10" Black Schedule 10 Grooved Pipe ................................................................................................................................. 180.46 69.24 

. 
 23 21 13 23-1378 LF 12" Black Schedule 10 Grooved Pipe ................................................................................................................................. 207.57 78.45 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 23 - 116  County of San Mateo, Roofing 

XXXXXXX 
. 
 23 21 13 23-1379  Schedule 40 Black Grooved Pipe (23 21 13 23-1367) 

. 

. 
 23 21 13 23-1380 LF  3/4" Black Schedule 40 Grooved Pipe .................................................................................................................................. 20.65 10.43 

. 
 23 21 13 23-1381 LF  1" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 23.31 11.79 

. 
 23 21 13 23-1382 LF  1-1/4" Black Schedule 40 Grooved Pipe ............................................................................................................................... 26.24 12.73 

. 
 23 21 13 23-1383 LF  1-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 29.86 14.49 

. 
 23 21 13 23-1384 LF  2" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 37.73 18.43 

. 
 23 21 13 23-1385 LF  2-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 52.34 25.21 

. 
 23 21 13 23-1386 LF  3" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 61.34 28.73 

. 
 23 21 13 23-1387 LF  4" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 73.81 31.97 

. 
 23 21 13 23-1388 LF  5" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 99.37 38.88 

. 
 23 21 13 23-1389 LF  6" Black Schedule 40 Grooved Pipe ................................................................................................................................... 135.29 56.09 

. 
 23 21 13 23-1390 LF  8" Black Schedule 40 Grooved Pipe ................................................................................................................................... 174.93 63.55 

. 
 23 21 13 23-1391 LF  10" Black Schedule 40 Grooved Pipe ................................................................................................................................. 236.01 75.88 

. 
 23 21 13 23-1392 LF  12" Black Schedule 40 Grooved Pipe ................................................................................................................................. 277.03 87.12 

. 
 23 21 13 23-1393 LF  14" Black Schedule 40 Grooved Pipe ................................................................................................................................. 366.81 117.74 

. 
 23 21 13 23-1394 LF  16" Black Schedule 40 Grooved Pipe ................................................................................................................................. 426.36 138.47 

. 
 23 21 13 23-1395 LF  18" Black Schedule 40 Grooved Pipe ................................................................................................................................. 527.67 168.14 

. 
 23 21 13 23-1396 LF  20" Black Schedule 40 Grooved Pipe ................................................................................................................................. 609.45 196.05 

. 
 23 21 13 23-1397 LF  24" Black Schedule 40 Grooved Pipe ................................................................................................................................. 787.61 235.35 

XXXXXXX 
. 
 23 21 13 23-1398  Schedule 80 Black Grooved Pipe (23 21 13 23-1367) 

. 

. 
 23 21 13 23-1399 LF  3/4" Black Schedule 80 Grooved Pipe .................................................................................................................................. 22.61 11.39 

. 
 23 21 13 23-1400 LF  1" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 24.88 12.06 

. 
 23 21 13 23-1401 LF  1-1/4" Black Schedule 80 Grooved Pipe ............................................................................................................................... 28.87 13.42 

. 
 23 21 13 23-1402 LF  1-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 32.77 15.04 

. 
 23 21 13 23-1403 LF  2" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 42.37 19.37 

. 
 23 21 13 23-1404 LF  2-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 59.36 26.69 

. 
 23 21 13 23-1405 LF  3" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 70.02 29.94 

. 
 23 21 13 23-1406 LF  4" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 85.79 32.65 

. 
 23 21 13 23-1407 LF  5" Black Schedule 80 Grooved Pipe ................................................................................................................................... 127.21 41.06 

. 
 23 21 13 23-1408 LF  6" Black Schedule 80 Grooved Pipe ................................................................................................................................... 167.91 58.80 

. 
 23 21 13 23-1409 LF  8" Black Schedule 80 Grooved Pipe ................................................................................................................................... 242.21 67.20 

. 
 23 21 13 23-1410 LF  10" Black Schedule 80 Grooved Pipe ................................................................................................................................. 300.35 81.16 

. 
 23 21 13 23-1411 LF  12" Black Schedule 80 Grooved Pipe ................................................................................................................................. 321.85 98.10 

XXXXXXX 
. 
 23 21 13 23-1412  Schedule 40 Galvanized Grooved Pipe (23 21 13 23-1367) 

. 

. 
 23 21 13 23-1413 LF  3/4" Galvanized Schedule 40 Grooved Pipe ......................................................................................................................... 21.77 10.43 

. 
 23 21 13 23-1414 LF  1" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 25.14 11.79 

. 
 23 21 13 23-1415 LF  1-1/4" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 27.92 12.73 

. 
 23 21 13 23-1416 LF  1-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 31.78 14.49 

. 
 23 21 13 23-1417 LF  2" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 40.24 18.43 

. 
 23 21 13 23-1418 LF  2-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 56.19 25.21 

. 
 23 21 13 23-1419 LF  3" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 66.37 28.73 

. 
 23 21 13 23-1420 LF  4" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 80.93 31.97 

. 
 23 21 13 23-1421 LF  5" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 111.99 38.88 

. 
 23 21 13 23-1422 LF  6" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 152.02 56.09 

. 
 23 21 13 23-1423 LF  8" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 198.87 63.55 

. 
 23 21 13 23-1424 LF  10" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 276.49 75.88 

. 
 23 21 13 23-1425 LF  12" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 325.88 87.12 

XXXXXXX 
. 
 23 21 13 23-1426  Schedule 80 Galvanized Grooved Pipe (23 21 13 23-1367) 

. 

. 
 23 21 13 23-1427 LF  3/4" Galvanized Schedule 80 Grooved Pipe ......................................................................................................................... 23.44 11.39 

. 
 23 21 13 23-1428 LF  1" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 29.78 12.06 

. 
 23 21 13 23-1429 LF  1-1/4" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 30.46 13.42 

. 
 23 21 13 23-1430 LF  1-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 39.39 15.99 

. 
 23 21 13 23-1431 LF  2" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 44.92 19.37 

. 
 23 21 13 23-1432 LF  2-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 63.35 26.69 

. 
 23 21 13 23-1433 LF  3" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 75.61 29.94 

. 
 23 21 13 23-1434 LF  4" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 93.76 32.65 

. 
 23 21 13 23-1435 LF  5" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 138.89 41.06 

. 
 23 21 13 23-1436 LF  6" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 181.59 58.80 

. 
 23 21 13 23-1437 LF  8" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 265.66 67.20 

. 
 23 21 13 23-1438 LF  10" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 316.49 81.16 

. 
 23 21 13 23-1439 LF  12" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 349.91 98.10 

XXXXXXX 
. 
 23 21 13 23-1440  Painted Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-1441  Grooved Elbows (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1442  90 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 10 
. 
. 

 23 21 13 23-1443 EA  3/4", Ductile Iron, Grooved 90 Degree Elbow ....................................................................................................................... 89.75 14.77 
    For Galvanized Fittings, Add  22.31 
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. 
 23 21 13 23-1444 EA  1", Ductile Iron, Grooved 90 Degree Elbow .......................................................................................................................... 89.75 14.77 

    For Galvanized Fittings, Add  22.31 
. 

 23 21 13 23-1445 EA  1-1/4", Ductile Iron, Grooved 90 Degree Elbow .................................................................................................................... 95.28 18.43 
    For Galvanized Fittings, Add  22.31 

. 
 23 21 13 23-1446 EA  1-1/2", Ductile Iron, Grooved 90 Degree Elbow .................................................................................................................. 101.15 22.36 

    For Galvanized Fittings, Add  22.31 
. 

 23 21 13 23-1447 EA  2", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 111.89 29.54 
    For Galvanized Fittings, Add  22.31 

. 
 23 21 13 23-1448 EA  2-1/2", Ductile Iron, Grooved 90 Degree Elbow .................................................................................................................. 121.55 36.04 

    For Galvanized Fittings, Add  22.31 
. 

 23 21 13 23-1449 EA  3", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 185.50 43.63 
    For Galvanized Fittings, Add  39.64 

. 
 23 21 13 23-1450 EA  4", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 217.13 57.58 

    For Galvanized Fittings, Add  43.17 
. 

 23 21 13 23-1451 EA  5", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 426.33 71.94 
    For Galvanized Fittings, Add  105.09 

. 
 23 21 13 23-1452 EA  6", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 511.24 94.16 

    For Galvanized Fittings, Add  122.14 
. 

 23 21 13 23-1453 EA  8", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 946.97 112.05 
    For Galvanized Fittings, Add  257.05 

. 
 23 21 13 23-1454 EA  10", Ductile Iron, Grooved 90 Degree Elbow ................................................................................................................... 1,409.62 130.74 

    For Galvanized Fittings, Add  400.49 
. 

 23 21 13 23-1455 EA  12", Ductile Iron, Grooved 90 Degree Elbow ................................................................................................................... 2,180.44 156.89 
    For Galvanized Fittings, Add  641.92 

. 
 23 21 13 23-1456 EA  14", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 4,310.91 177.08 

    For Galvanized Fittings, Add  1,334.97 
. 

 23 21 13 23-1457 EA  16", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 5,587.38 196.05 
    For Galvanized Fittings, Add  1,746.82 

. 
 23 21 13 23-1458 EA  18", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 7,034.65 214.20 

    For Galvanized Fittings, Add  2,215.47 
. 

 23 21 13 23-1459 EA  20", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 9,156.34 222.74 
    For Galvanized Fittings, Add  2,911.36 

. 
 23 21 13 23-1460 EA  24", Steel, Grooved 90 Degree Elbow ........................................................................................................................... 13,090.28 263.39 

    For Galvanized Fittings, Add  4,189.52 

XXXXXXX 
. 
 23 21 13 23-1461  45 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 11 
. 
. 

 23 21 13 23-1462 EA  3/4", Ductile Iron, Grooved 45 Degree Elbow ....................................................................................................................... 89.71 14.77 
    For Galvanized Fittings, Add  16.22 

. 
 23 21 13 23-1463 EA 1", Ductile Iron, Grooved 45 Degree Elbow .......................................................................................................................... 89.71 14.77 

    For Galvanized Fittings, Add  16.22 
. 

 23 21 13 23-1464 EA  1-1/4", Ductile Iron, Grooved 45 Degree Elbow .................................................................................................................... 95.24 18.43 
    For Galvanized Fittings, Add  16.22 

. 
 23 21 13 23-1465 EA  1-1/2", Ductile Iron, Grooved 45 Degree Elbow .................................................................................................................. 101.11 22.36 

    For Galvanized Fittings, Add  16.22 
. 

 23 21 13 23-1466 EA  2", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 111.85 29.54 
    For Galvanized Fittings, Add  16.22 

. 
 23 21 13 23-1467 EA  2-1/2", Ductile Iron, Grooved 45 Degree Elbow .................................................................................................................. 121.51 36.04 

    For Galvanized Fittings, Add  16.22 
. 

 23 21 13 23-1468 EA  3", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 185.45 43.63 
    For Galvanized Fittings, Add  28.82 

. 
 23 21 13 23-1469 EA  4", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 217.13 57.58 

    For Galvanized Fittings, Add  31.40 
. 

 23 21 13 23-1470 EA  5", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 426.33 71.94 
    For Galvanized Fittings, Add  76.43 

. 
 23 21 13 23-1471 EA  6", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 511.24 94.16 

    For Galvanized Fittings, Add  88.83 
. 

 23 21 13 23-1472 EA  8", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 946.97 112.05 
    For Galvanized Fittings, Add  186.95 

. 
 23 21 13 23-1473 EA  10", Ductile Iron, Grooved 45 Degree Elbow ................................................................................................................... 1,409.62 130.74 

    For Galvanized Fittings, Add  291.26 
. 

 23 21 13 23-1474 EA  12", Ductile Iron, Grooved 45 Degree Elbow ................................................................................................................... 2,180.44 156.89 
    For Galvanized Fittings, Add  466.85 

. 
 23 21 13 23-1475 EA  14", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 4,310.91 177.08 

    For Galvanized Fittings, Add  970.88 
. 

 23 21 13 23-1476 EA  16", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 5,587.38 196.05 
    For Galvanized Fittings, Add  1,270.41 

. 
 23 21 13 23-1477 EA  18", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 7,034.65 214.20 

    For Galvanized Fittings, Add  1,611.25 
. 

 23 21 13 23-1478 EA  20", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 9,156.94 223.15 
    For Galvanized Fittings, Add  2,117.35 

. 
 23 21 13 23-1479 EA  24", Steel, Grooved 45 Degree Elbow ........................................................................................................................... 13,090.28 263.39 

    For Galvanized Fittings, Add  3,046.92 

XXXXXXX 
. 
 23 21 13 23-1480  22-1/2 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 12 
. 
. 

 23 21 13 23-1481 EA  1", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................... 94.16 14.77 
    For Galvanized Fittings, Add  17.28 

. 
 23 21 13 23-1482 EA  1-1/4", Ductile Iron, Grooved 22-1/2 Degree Elbow .............................................................................................................. 99.69 18.43 

    For Galvanized Fittings, Add  17.28 
. 

 23 21 13 23-1483 EA  1-1/2", Ductile Iron, Grooved 22-1/2 Degree Elbow ............................................................................................................ 105.56 22.36 
    For Galvanized Fittings, Add  17.28 
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. 
 23 21 13 23-1484 EA  2", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 116.30 29.54 

    For Galvanized Fittings, Add  17.28 
. 

 23 21 13 23-1485 EA  2-1/2", Ductile Iron, Grooved 22-1/2 Degree Elbow ............................................................................................................ 125.96 36.04 
    For Galvanized Fittings, Add  17.28 

. 
 23 21 13 23-1486 EA  3", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 170.71 43.63 

    For Galvanized Fittings, Add  25.28 
. 

 23 21 13 23-1487 EA  4", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 227.54 57.58 
    For Galvanized Fittings, Add  33.90 

. 
 23 21 13 23-1488 EA  5", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 545.86 71.94 

    For Galvanized Fittings, Add  105.12 
. 

 23 21 13 23-1489 EA  6", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 541.25 94.16 
    For Galvanized Fittings, Add  96.03 

. 
 23 21 13 23-1490 EA  8", Ductile Iron, Grooved 22-1/2 Degree Elbow ............................................................................................................... 1,005.20 112.05 

    For Galvanized Fittings, Add  200.92 
. 

 23 21 13 23-1491 EA  10", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 1,345.36 130.74 
    For Galvanized Fittings, Add  275.84 

. 
 23 21 13 23-1492 EA  12", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 1,789.04 156.89 

    For Galvanized Fittings, Add  372.91 
. 

 23 21 13 23-1493 EA  14", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 2,060.25 177.08 
    For Galvanized Fittings, Add  430.73 

. 
 23 21 13 23-1494 EA  16", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 2,446.49 196.05 

    For Galvanized Fittings, Add  516.60 
. 

 23 21 13 23-1495 EA  18", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 2,927.91 214.20 
    For Galvanized Fittings, Add  625.64 

. 
 23 21 13 23-1496 EA  20", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 3,416.00 222.74 

    For Galvanized Fittings, Add  739.67 
. 

 23 21 13 23-1497 EA  24", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 4,536.26 263.39 
    For Galvanized Fittings, Add  993.96 

XXXXXXX 
. 
 23 21 13 23-1498  11-1/4 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 13 
. 
. 

 23 21 13 23-1499 EA  1", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................... 94.16 14.77 
    For Galvanized Fittings, Add  17.28 

. 
 23 21 13 23-1500 EA  1-1/4", Ductile Iron, Grooved 11-1/4 Degree Elbow .............................................................................................................. 99.69 18.43 

    For Galvanized Fittings, Add  17.28 
. 

 23 21 13 23-1501 EA  1-1/2", Ductile Iron, Grooved 11-1/4 Degree Elbow ............................................................................................................ 105.56 22.36 
    For Galvanized Fittings, Add  17.28 

. 
 23 21 13 23-1502 EA  2", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 116.30 29.54 

    For Galvanized Fittings, Add  17.28 
. 

 23 21 13 23-1503 EA  2-1/2", Ductile Iron, Grooved 11-1/4 Degree Elbow ............................................................................................................ 125.96 36.04 
    For Galvanized Fittings, Add  17.28 

. 
 23 21 13 23-1504 EA  3", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 170.70 43.63 

    For Galvanized Fittings, Add  25.28 
. 

 23 21 13 23-1505 EA  4", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 227.53 57.58 
    For Galvanized Fittings, Add  33.90 

. 
 23 21 13 23-1506 EA  5", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 545.84 71.94 

    For Galvanized Fittings, Add  105.11 
. 

 23 21 13 23-1507 EA  6", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 541.23 94.16 
    For Galvanized Fittings, Add  96.02 

. 
 23 21 13 23-1508 EA  8", Ductile Iron, Grooved 11-1/4 Degree Elbow ............................................................................................................... 1,005.15 112.05 

    For Galvanized Fittings, Add  200.91 
. 

 23 21 13 23-1509 EA  10", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 1,345.30 130.74 
    For Galvanized Fittings, Add  275.83 

. 
 23 21 13 23-1510 EA  12", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 1,788.95 156.89 

    For Galvanized Fittings, Add  372.89 
. 

 23 21 13 23-1511 EA  14", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 2,060.16 177.08 
    For Galvanized Fittings, Add  430.70 

. 
 23 21 13 23-1512 EA  16", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 2,446.41 196.19 

    For Galvanized Fittings, Add  516.57 
. 

 23 21 13 23-1513 EA  18", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 2,927.74 214.20 
    For Galvanized Fittings, Add  625.60 

. 
 23 21 13 23-1514 EA  20", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 3,415.82 222.74 

    For Galvanized Fittings, Add  739.63 
. 

 23 21 13 23-1515 EA  24", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 4,536.03 263.39 
    For Galvanized Fittings, Add  993.90 

XXXXXXX 
. 
 23 21 13 23-1516  90 Degree Grooved Long Radius Elbows (23 21 13 23-1441) 

Note: Victaulic No. 100 
. 
. 

 23 21 13 23-1517 EA  2", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 198.86 29.54 
    For Galvanized Fittings, Add  37.10 

. 
 23 21 13 23-1518 EA  2-1/2", Ductile Iron, Grooved 90 Degree Long Radius Elbow ............................................................................................. 502.47 36.04 

    For Galvanized Fittings, Add  107.65 
. 

 23 21 13 23-1519 EA 3", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 219.96 43.63 
    For Galvanized Fittings, Add  37.10 

. 
 23 21 13 23-1520 EA  4", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 317.86 57.58 

    For Galvanized Fittings, Add  55.57 
. 

 23 21 13 23-1521 EA  5", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................ 1,294.75 71.94 
    For Galvanized Fittings, Add  284.85 

. 
 23 21 13 23-1522 EA  6", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 818.53 94.16 

    For Galvanized Fittings, Add  162.58 
. 

 23 21 13 23-1523 EA  8", Ductile Iron, Grooved, 90 Degree Long Radius Elbow ............................................................................................... 1,792.87 112.05 
    For Galvanized Fittings, Add  389.96 
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. 
 23 21 13 23-1524 EA  10", Ductile Iron, Grooved 90 Degree Long Radius Elbow .............................................................................................. 3,565.02 130.74 

    For Galvanized Fittings, Add  808.56 
. 

 23 21 13 23-1525 EA  12", Ductile Iron, Grooved 90 Degree Long Radius Elbow .............................................................................................. 4,252.77 156.89 
    For Galvanized Fittings, Add  964.21 

XXXXXXX 
. 
 23 21 13 23-1526  Grooved Tees, Wyes And Crosses (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1527  Grooved Tees (23 21 13 23-1526) 

Note: Victaulic No. 20 
. 
. 

 23 21 13 23-1528 EA  3/4", Ductile Iron, Grooved Tee .......................................................................................................................................... 132.45 19.37 
    For Galvanized Fittings, Add  31.00 

. 
 23 21 13 23-1529 EA  1", Ductile Iron, Grooved Tee ............................................................................................................................................. 136.86 22.36 

    For Galvanized Fittings, Add  31.00 
. 

 23 21 13 23-1530 EA  1-1/4", Ductile Iron, Grooved Tee ....................................................................................................................................... 144.32 27.37 
    For Galvanized Fittings, Add  31.00 

. 
 23 21 13 23-1531 EA  1-1/2", Ductile Iron, Grooved Tee ....................................................................................................................................... 153.63 33.60 

    For Galvanized Fittings, Add  31.00 
. 

 23 21 13 23-1532 EA  2", Ductile Iron, Grooved Tee ............................................................................................................................................. 168.44 43.49 
    For Galvanized Fittings, Add  31.00 

. 
 23 21 13 23-1533 EA  2-1/2", Ductile Iron, Grooved Tee ....................................................................................................................................... 183.22 53.25 

    For Galvanized Fittings, Add  31.00 
. 

 23 21 13 23-1534 EA  3", Ductile Iron, Grooved Tee ............................................................................................................................................. 242.79 65.44 
    For Galvanized Fittings, Add  43.42 

. 
 23 21 13 23-1535 EA  4", Ductile Iron, Grooved Tee ............................................................................................................................................. 348.92 84.68 

    For Galvanized Fittings, Add  66.60 
. 

 23 21 13 23-1536 EA  5", Ductile Iron, Grooved Tee ............................................................................................................................................. 686.83 110.70 
    For Galvanized Fittings, Add  156.26 

. 
 23 21 13 23-1537 EA  6", Ductile Iron, Grooved Tee ............................................................................................................................................. 809.54 138.47 

    For Galvanized Fittings, Add  180.60 
. 

 23 21 13 23-1538 EA  8", Ductile Iron, Grooved Tee .......................................................................................................................................... 1,567.00 168.14 
    For Galvanized Fittings, Add  394.49 

. 
 23 21 13 23-1539 EA  10", Ductile Iron, Grooved Tee ........................................................................................................................................ 2,642.20 196.05 

    For Galvanized Fittings, Add  704.45 
. 

 23 21 13 23-1540 EA  12", Ductile Iron, Grooved Tee ........................................................................................................................................ 3,640.28 235.35 
    For Galvanized Fittings, Add  986.24 

. 
 23 21 13 23-1541 EA  14", Steel, Grooved Tee .................................................................................................................................................. 3,978.35 261.49 

    For Galvanized Fittings, Add  1,075.89 
. 

 23 21 13 23-1542 EA  16", Steel, Grooved Tee .................................................................................................................................................. 4,962.55 262.98 
    For Galvanized Fittings, Add  1,370.48 

. 
 23 21 13 23-1543 EA  18", Steel, Grooved Tee .................................................................................................................................................. 6,155.89 290.08 

    For Galvanized Fittings, Add  1,716.31 
. 

 23 21 13 23-1544 EA  20", Steel, Grooved Tee .................................................................................................................................................. 8,639.01 294.69 
    For Galvanized Fittings, Add  2,459.18 

. 
 23 21 13 23-1545 EA  24", Steel, Grooved Tee ................................................................................................................................................ 13,137.60 362.03 

    For Galvanized Fittings, Add  3,778.43 

XXXXXXX 
. 
 23 21 13 23-1546  Grooved Wyes (90 Degree True Wye) (23 21 13 23-1526) 

Note: Victaulic No. 33 
. 
. 

 23 21 13 23-1547 EA  1", Steel, Grooved Wye ...................................................................................................................................................... 469.48 22.36 
    For Galvanized Fittings, Add  69.75 

. 
 23 21 13 23-1548 EA  1-1/4", Steel, Grooved Wye ................................................................................................................................................ 476.94 27.37 

    For Galvanized Fittings, Add  69.75 
. 

 23 21 13 23-1549 EA  1-1/2", Steel, Grooved Wye ................................................................................................................................................ 486.25 33.60 
    For Galvanized Fittings, Add  69.75 

. 
 23 21 13 23-1550 EA  2", Steel, Grooved Wye ...................................................................................................................................................... 501.06 43.49 

    For Galvanized Fittings, Add  69.75 
. 

 23 21 13 23-1551 EA  2-1/2", Steel, Grooved Wye ................................................................................................................................................ 515.84 53.25 
    For Galvanized Fittings, Add  69.75 

. 
 23 21 13 23-1552 EA  3", Steel, Grooved Wye ...................................................................................................................................................... 619.16 65.44 

    For Galvanized Fittings, Add  83.38 
. 

 23 21 13 23-1553 EA  4", Steel, Grooved Wye ...................................................................................................................................................... 809.45 84.68 
    For Galvanized Fittings, Add  109.21 

. 
 23 21 13 23-1554 EA  5", Steel, Grooved Wye ................................................................................................................................................... 1,144.28 110.70 

    For Galvanized Fittings, Add  156.53 
. 

 23 21 13 23-1555 EA  6", Steel, Grooved Wye ................................................................................................................................................... 1,418.02 138.47 
    For Galvanized Fittings, Add  193.68 

. 
 23 21 13 23-1556 EA  8", Steel, Grooved Wye ................................................................................................................................................... 1,995.42 168.14 

    For Galvanized Fittings, Add  278.94 
. 

 23 21 13 23-1557 EA  10", Steel, Grooved Wye ................................................................................................................................................. 3,303.11 196.05 
    For Galvanized Fittings, Add  481.45 

. 
 23 21 13 23-1558 EA  12", Steel, Grooved Wye ................................................................................................................................................. 3,677.17 235.35 

    For Galvanized Fittings, Add  531.89 
. 

 23 21 13 23-1559 EA  14", Steel, Grooved Wye ................................................................................................................................................. 4,188.07 261.49 
    For Galvanized Fittings, Add  607.36 

. 
 23 21 13 23-1560 EA  16", Steel, Grooved Wye ................................................................................................................................................. 5,324.41 262.71 

    For Galvanized Fittings, Add  788.89 
. 

 23 21 13 23-1561 EA  18", Steel, Grooved Wye ................................................................................................................................................. 6,075.33 290.35 
    For Galvanized Fittings, Add  902.39 

. 
 23 21 13 23-1562 EA  20", Steel, Grooved Wye ................................................................................................................................................. 8,620.90 294.14 

    For Galvanized Fittings, Add  1,308.78 
. 

 23 21 13 23-1563 EA  24", Steel, Grooved Wye ............................................................................................................................................... 13,260.22 362.03 
    For Galvanized Fittings, Add  2,034.78 
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XXXXXXX 
. 
 23 21 13 23-1564  Grooved Crosses (23 21 13 23-1526) 

Note: Victaulic No. 35 
. 
. 

 23 21 13 23-1565 EA  3/4", Steel, Grooved Cross ................................................................................................................................................. 325.93 29.13 
    For Galvanized Fittings, Add  42.34 

. 
 23 21 13 23-1566 EA  1", Steel, Grooved Cross .................................................................................................................................................... 332.55 33.60 

    For Galvanized Fittings, Add  42.34 
. 

 23 21 13 23-1567 EA  1-1/4", Steel, Grooved Cross .............................................................................................................................................. 402.13 41.06 
    For Galvanized Fittings, Add  51.10 

. 
 23 21 13 23-1568 EA  1-1/2", Steel, Grooved Cross .............................................................................................................................................. 442.53 50.40 

    For Galvanized Fittings, Add  55.06 
. 

 23 21 13 23-1569 EA  2", Steel, Grooved Cross .................................................................................................................................................... 305.11 65.17 
    For Galvanized Fittings, Add  31.12 

. 
 23 21 13 23-1570 EA  2-1/2", Steel, Grooved Cross .............................................................................................................................................. 327.30 79.94 

    For Galvanized Fittings, Add  31.12 
. 

 23 21 13 23-1571 EA  3", Steel, Grooved Cross .................................................................................................................................................... 519.85 98.10 
    For Galvanized Fittings, Add  55.91 

. 
 23 21 13 23-1572 EA  4", Steel, Grooved Cross .................................................................................................................................................... 810.86 126.95 

    For Galvanized Fittings, Add  93.07 
. 

 23 21 13 23-1573 EA  5", Steel, Grooved Cross ................................................................................................................................................. 1,516.55 165.98 
    For Galvanized Fittings, Add  190.14 

. 
 23 21 13 23-1574 EA  6", Steel, Grooved Cross ................................................................................................................................................. 1,942.24 207.71 

    For Galvanized Fittings, Add  244.64 
. 

 23 21 13 23-1575 EA  8", Steel, Grooved Cross ................................................................................................................................................. 2,525.96 252.14 
    For Galvanized Fittings, Add  322.19 

. 
 23 21 13 23-1576 EA  10", Steel, Grooved Cross ............................................................................................................................................... 4,104.43 294.14 

    For Galvanized Fittings, Add  549.51 
. 

 23 21 13 23-1577 EA  12", Steel, Grooved Cross ............................................................................................................................................... 5,815.81 353.08 
    For Galvanized Fittings, Add  792.98 

. 
 23 21 13 23-1578 EA  14", Steel, Grooved Cross ............................................................................................................................................... 6,065.21 392.24 

    For Galvanized Fittings, Add  821.57 
. 

 23 21 13 23-1579 EA  16", Steel, Grooved Cross ............................................................................................................................................... 7,756.43 394.54 
    For Galvanized Fittings, Add  1,074.75 

. 
 23 21 13 23-1580 EA  18", Steel, Grooved Cross ............................................................................................................................................... 9,434.85 435.05 

    For Galvanized Fittings, Add  1,317.39 
. 

 23 21 13 23-1581 EA  20", Steel, Grooved Cross ............................................................................................................................................. 13,104.92 441.83 
    For Galvanized Fittings, Add  1,866.37 

. 
 23 21 13 23-1582 EA  24", Steel, Grooved Cross ............................................................................................................................................. 20,022.62 543.03 

    For Galvanized Fittings, Add  2,881.26 

XXXXXXX 
. 
 23 21 13 23-1583  Grooved Reducing Tees (23 21 13 23-1526) 

Note: Victaulic No. 25 
. 
. 

 23 21 13 23-1584 EA  1", Steel, Grooved Reducing Tee ....................................................................................................................................... 232.89 22.36 
    For Galvanized Fittings, Add  39.87 

. 
 23 21 13 23-1585 EA  1-1/4", Steel, Grooved Reducing Tee ................................................................................................................................. 246.62 27.37 

    For Galvanized Fittings, Add  41.12 
. 

 23 21 13 23-1586 EA  1-1/2", Steel, Grooved Reducing Tee ................................................................................................................................. 261.05 33.60 
    For Galvanized Fittings, Add  42.15 

. 
 23 21 13 23-1587 EA  2", Steel, Grooved Reducing Tee ....................................................................................................................................... 311.84 43.49 

    For Galvanized Fittings, Add  49.34 
. 

 23 21 13 23-1588 EA  2-1/2", Steel, Grooved Reducing Tee ................................................................................................................................. 352.00 53.25 
    For Galvanized Fittings, Add  54.42 

. 
 23 21 13 23-1589 EA  3", Steel, Grooved Reducing Tee ....................................................................................................................................... 395.89 65.44 

    For Galvanized Fittings, Add  59.57 
. 

 23 21 13 23-1590 EA  4", Steel, Grooved Reducing Tee ....................................................................................................................................... 528.58 84.68 
    For Galvanized Fittings, Add  80.33 

. 
 23 21 13 23-1591 EA  5", Steel, Grooved Reducing Tee ....................................................................................................................................... 696.33 110.70 

    For Galvanized Fittings, Add  106.07 
. 

 23 21 13 23-1592 EA  6", Steel, Grooved Reducing Tee ....................................................................................................................................... 953.65 138.47 
    For Galvanized Fittings, Add  149.22 

. 
 23 21 13 23-1593 EA  8", Steel, Grooved Reducing Tee .................................................................................................................................... 1,483.09 168.14 

    For Galvanized Fittings, Add  246.21 
. 

 23 21 13 23-1594 EA  10", Steel, Grooved Reducing Tee .................................................................................................................................. 2,108.88 196.05 
    For Galvanized Fittings, Add  362.97 

. 
 23 21 13 23-1595 EA  12", Steel, Grooved Reducing Tee .................................................................................................................................. 3,030.04 235.35 

    For Galvanized Fittings, Add  535.44 
. 

 23 21 13 23-1596 EA  14", Steel, Grooved Reducing Tee .................................................................................................................................. 3,432.78 261.49 
    For Galvanized Fittings, Add  608.15 

. 
 23 21 13 23-1597 EA  16", Steel, Grooved Reducing Tee .................................................................................................................................. 4,344.16 262.98 

    For Galvanized Fittings, Add  789.97 
. 

 23 21 13 23-1598 EA  18", Steel, Grooved Reducing Tee .................................................................................................................................. 5,270.41 290.08 
    For Galvanized Fittings, Add  967.12 

. 
 23 21 13 23-1599 EA  20", Steel, Grooved Reducing Tee .................................................................................................................................. 7,357.38 294.55 

    For Galvanized Fittings, Add  1,383.15 
. 

 23 21 13 23-1600 EA  24", Steel, Grooved Reducing Tee ................................................................................................................................ 11,682.70 362.03 
    For Galvanized Fittings, Add  2,227.98 

XXXXXXX 
. 
 23 21 13 23-1601  Grooved 45 Degree Lateral Wyes (23 21 13 23-1526) 

Note: Victaulic No. 30 
. 
. 

 23 21 13 23-1602 EA  3/4", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 441.97 19.37 
    For Galvanized Fittings, Add  74.31 
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 23 21 13 23-1603 EA  1", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 446.38 22.36 

    For Galvanized Fittings, Add  74.31 
. 

 23 21 13 23-1604 EA  1-1/4", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 453.84 27.37 
    For Galvanized Fittings, Add  74.31 

. 
 23 21 13 23-1605 EA  1-1/2", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 463.15 33.60 

    For Galvanized Fittings, Add  74.31 
. 

 23 21 13 23-1606 EA  2", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 477.96 43.49 
    For Galvanized Fittings, Add  74.31 

. 
 23 21 13 23-1607 EA  2-1/2", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 492.74 53.25 

    For Galvanized Fittings, Add  74.31 
. 

 23 21 13 23-1608 EA  3", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 454.71 65.44 
    For Galvanized Fittings, Add  64.20 

. 
 23 21 13 23-1609 EA  3-1/2", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 717.31 75.46 

    For Galvanized Fittings, Add  108.77 
. 

 23 21 13 23-1610 EA  4", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 830.28 84.68 
    For Galvanized Fittings, Add  126.61 

. 
 23 21 13 23-1611 EA  5", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 1,193.91 110.70 

    For Galvanized Fittings, Add  185.03 
. 

 23 21 13 23-1612 EA  6", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 1,863.75 138.47 
    For Galvanized Fittings, Add  298.12 

. 
 23 21 13 23-1613 EA  8", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 2,637.57 168.14 

    For Galvanized Fittings, Add  429.40 
. 

 23 21 13 23-1614 EA  10", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 3,661.16 196.05 
    For Galvanized Fittings, Add  606.09 

. 
 23 21 13 23-1615 EA  12", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 4,423.86 235.35 

    For Galvanized Fittings, Add  732.79 
. 

 23 21 13 23-1616 EA  14", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 6,333.97 261.49 
    For Galvanized Fittings, Add  1,069.55 

. 
 23 21 13 23-1617 EA  16", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 7,817.39 262.98 

    For Galvanized Fittings, Add  1,336.15 
. 

 23 21 13 23-1618 EA  18", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 8,732.90 290.08 
    For Galvanized Fittings, Add  1,493.66 

. 
 23 21 13 23-1619 EA  20", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................ 13,028.43 294.55 

    For Galvanized Fittings, Add  2,265.63 
. 

 23 21 13 23-1620 EA  24", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................ 20,101.79 362.03 
    For Galvanized Fittings, Add  3,520.61 

XXXXXXX 
. 
 23 21 13 23-1621  Grooved 45 Degree Lateral Reducing Wyes (23 21 13 23-1526) 

Note: Victaulic No. 30R 
. 
. 

 23 21 13 23-1622 EA  3", Steel, Grooved 45 Degree Lateral Reducing Wye ......................................................................................................... 454.71 65.44 
    For Galvanized Fittings, Add  46.36 

. 
 23 21 13 23-1623 EA  4", Steel, Grooved 45 Degree Lateral Reducing Wye ......................................................................................................... 830.28 84.68 

    For Galvanized Fittings, Add  91.44 
. 

 23 21 13 23-1624 EA  5", Steel, Grooved 45 Degree Lateral Reducing Wye ...................................................................................................... 1,193.91 110.70 
    For Galvanized Fittings, Add  133.63 

. 
 23 21 13 23-1625 EA  6", Steel, Grooved 45 Degree Lateral Reducing Wye ...................................................................................................... 1,535.66 138.47 

    For Galvanized Fittings, Add  172.65 
. 

 23 21 13 23-1626 EA  8", Steel, Grooved 45 Degree Lateral Reducing Wye ...................................................................................................... 2,169.27 168.14 
    For Galvanized Fittings, Add  249.24 

. 
 23 21 13 23-1627 EA  10", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 2,642.11 196.05 

    For Galvanized Fittings, Add  305.25 
. 

 23 21 13 23-1628 EA  12", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 3,206.34 235.35 
    For Galvanized Fittings, Add  370.96 

. 
 23 21 13 23-1629 EA  14", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 3,588.69 261.49 

    For Galvanized Fittings, Add  415.56 
. 

 23 21 13 23-1630 EA  16", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 4,526.27 262.98 
    For Galvanized Fittings, Add  537.15 

. 
 23 21 13 23-1631 EA  18", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 6,779.44 290.08 

    For Galvanized Fittings, Add  824.80 
. 

 23 21 13 23-1632 EA  20", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 9,728.48 294.55 
    For Galvanized Fittings, Add  1,207.29 

. 
 23 21 13 23-1633 EA  24", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................. 15,578.61 362.03 

    For Galvanized Fittings, Add  1,954.65 

XXXXXXX 
. 
 23 21 13 23-1634  Mechanical-T Outlet (23 21 13 23-1526) 

Note: Includes making opening in pipe. Grooved or treaded branch outlets. Victaulic Styles 920 or 921. 
. 
. 

 23 21 13 23-1635 EA 2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 166.21 48.77 
    For Galvanized Fittings, Add  17.03 

. 
 23 21 13 23-1636 EA 2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 166.21 48.77 

    For Galvanized Fittings, Add  17.03 
. 

 23 21 13 23-1637 EA 2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 176.92 48.77 
    For Galvanized Fittings, Add  19.68 

. 
 23 21 13 23-1638 EA 2" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 176.92 48.77 

. 
 23 21 13 23-1639 EA 2-1/2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................ 178.40 54.88 

. 
 23 21 13 23-1640 EA 2-1/2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 178.40 54.88 

. 
 23 21 13 23-1641 EA 2-1/2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ..................................................................................... 206.69 54.88 

. 
 23 21 13 23-1642 EA 3" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 201.00 60.97 

. 
 23 21 13 23-1643 EA 3" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 201.00 60.97 

. 
 23 21 13 23-1644 EA 3" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 223.78 60.97 

. 
 23 21 13 23-1645 EA 3" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 223.78 60.97 

. 
 23 21 13 23-1646 EA 3" x 2" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 239.38 60.97 

. 
 23 21 13 23-1647 EA 4" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 263.39 81.29 
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. 
 23 21 13 23-1648 EA 4" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 263.39 81.29 

. 
 23 21 13 23-1649 EA 4" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 281.18 81.29 

. 
 23 21 13 23-1650 EA 4" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 286.17 81.29 

. 
 23 21 13 23-1651 EA 4" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 286.17 81.29 

. 
 23 21 13 23-1652 EA 4" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 291.16 81.29 

. 
 23 21 13 23-1653 EA 4" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 300.73 81.29 

. 
 23 21 13 23-1654 EA 5" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 375.33 111.77 

. 
 23 21 13 23-1655 EA 5" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 375.33 111.77 

. 
 23 21 13 23-1656 EA 5" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 383.96 111.77 

. 
 23 21 13 23-1657 EA 5" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 394.78 111.77 

. 
 23 21 13 23-1658 EA 6" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 439.83 142.26 

. 
 23 21 13 23-1659 EA 6" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 439.83 142.26 

. 
 23 21 13 23-1660 EA 6" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 452.52 142.26 

. 
 23 21 13 23-1661 EA 6" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 463.23 142.26 

. 
 23 21 13 23-1662 EA 6" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 482.27 142.26 

. 
 23 21 13 23-1663 EA 8" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 651.48 188.32 

. 
 23 21 13 23-1664 EA 8" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 651.48 188.32 

. 
 23 21 13 23-1665 EA 8" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 666.77 188.32 

. 
 23 21 13 23-1666 EA 8" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 675.82 188.32 

XXXXXXX 
. 
 23 21 13 23-1667  Installation-Ready™ Grooved Fittings (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1668  Installation-Ready™ 90 Degree Grooved Elbows (23 21 13 23-1667) 

Note: Victaulic No. 101 
. 
. 

 23 21 13 23-1669 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 258.48 13.42 
    For Galvanized Fittings, Add  78.59 
    For Galvanized Fittings, Add  60.97 

. 
 23 21 13 23-1670 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 269.55 16.09 

    For Galvanized Fittings, Add  80.90 
    For Galvanized Fittings, Add  62.76 

. 
 23 21 13 23-1671 EA 2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ....................................................................................... 279.43 21.46 

    For Galvanized Fittings, Add  81.48 
    For Galvanized Fittings, Add  63.21 

. 
 23 21 13 23-1672 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 338.33 26.82 

    For Galvanized Fittings, Add  98.24 
    For Galvanized Fittings, Add  76.21 

XXXXXXX 
. 
 23 21 13 23-1673  Installation-Ready™ 45 Degree Grooved Elbows (23 21 13 23-1667) 

Note: Victaulic No. 103 
. 
. 

 23 21 13 23-1674 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 258.48 13.42 
    For Galvanized Fittings, Add  57.16 
    For Galvanized Fittings, Add  60.97 

. 
 23 21 13 23-1675 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 269.55 16.09 

    For Galvanized Fittings, Add  58.84 
    For Galvanized Fittings, Add  62.76 

. 
 23 21 13 23-1676 EA 2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ....................................................................................... 279.43 21.46 

    For Galvanized Fittings, Add  59.26 
    For Galvanized Fittings, Add  63.21 

. 
 23 21 13 23-1677 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 338.33 26.82 

    For Galvanized Fittings, Add  71.45 
    For Galvanized Fittings, Add  76.21 

XXXXXXX 
. 
 23 21 13 23-1678  Installation-Ready™ Grooved Tees (23 21 13 23-1667) 

Note: Victaulic No. 102 
. 
. 

 23 21 13 23-1679 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ Tee ...................................................................................................... 394.84 17.88 
    For Galvanized Fittings, Add  110.32 
    For Galvanized Fittings, Add  94.14 

. 
 23 21 13 23-1680 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ...................................................................................................... 412.52 21.46 

    For Galvanized Fittings, Add  114.00 
    For Galvanized Fittings, Add  97.28 

. 
 23 21 13 23-1681 EA 2" Ductile Iron, Grooved, Installation-Ready™ Tee ............................................................................................................ 428.61 28.61 

    For Galvanized Fittings, Add  115.58 
    For Galvanized Fittings, Add  98.62 

. 
 23 21 13 23-1682 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ...................................................................................................... 498.98 35.77 

    For Galvanized Fittings, Add  133.44 
    For Galvanized Fittings, Add  113.87 

XXXXXXX 
. 
 23 21 13 23-1683  Grooved Fittings (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1684  Flanged Adapter Nipple, Grooved (23 21 13 23-1683) 

Note: Victaulic No. 41 and 45 
. 
. 

 23 21 13 23-1685 EA 1" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 314.93 16.25 
    For Galvanized Fittings, Add  52.30 
    For 300 LB Rating, Add  43.58 

. 
 23 21 13 23-1686 EA 1-1/4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 317.64 18.02 

    For Galvanized Fittings, Add  52.30 
    For 300 LB Rating, Add  43.58 

. 
 23 21 13 23-1687 EA 1-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 324.42 22.63 

    For Galvanized Fittings, Add  52.30 
    For 300 LB Rating, Add  43.58 
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. 
 23 21 13 23-1688 EA 2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 338.67 32.11 

    For Galvanized Fittings, Add  52.30 
    For 300 LB Rating, Add  43.58 

. 
 23 21 13 23-1689 EA 2-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 348.85 38.88 

    For Galvanized Fittings, Add  52.30 
    For 300 LB Rating, Add  43.58 

. 
 23 21 13 23-1690 EA 3" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 441.35 46.47 

    For Galvanized Fittings, Add  66.92 
    For 300 LB Rating, Add  55.76 

. 
 23 21 13 23-1691 EA 4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 537.16 62.59 

    For Galvanized Fittings, Add  79.80 
    For 300 LB Rating, Add  66.50 

. 
 23 21 13 23-1692 EA 5" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 747.08 75.74 

    For Galvanized Fittings, Add  114.04 
    For 300 LB Rating, Add  95.03 

. 
 23 21 13 23-1693 EA 6" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 876.22 102.29 

    For Galvanized Fittings, Add  130.11 
    For 300 LB Rating, Add  108.42 

. 
 23 21 13 23-1694 EA 8" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................................... 1,205.29 138.47 

    For Galvanized Fittings, Add  179.59 
    For 300 LB Rating, Add  149.66 

. 
 23 21 13 23-1695 EA 10" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 1,880.18 168.14 

    For Galvanized Fittings, Add  293.07 
    For 300 LB Rating, Add  244.22 

. 
 23 21 13 23-1696 EA 12" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,520.23 196.05 

    For Galvanized Fittings, Add  400.72 
    For 300 LB Rating, Add  333.93 

. 
 23 21 13 23-1697 EA 14" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,978.13 235.35 

    For Galvanized Fittings, Add  472.55 
    For 300 LB Rating, Add  393.80 

. 
 23 21 13 23-1698 EA 16" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 4,435.05 261.49 

    For Galvanized Fittings, Add  727.74 
    For 300 LB Rating, Add  606.45 

. 
 23 21 13 23-1699 EA 18" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 5,336.91 392.24 

    For Galvanized Fittings, Add  854.79 
    For 300 LB Rating, Add  712.33 

. 
 23 21 13 23-1700 EA 20" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 5,655.50 470.68 

    For Galvanized Fittings, Add  890.97 
    For 300 LB Rating, Add  742.48 

. 
 23 21 13 23-1701 EA 24" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 9,323.16 522.98 

    For Galvanized Fittings, Add  1,537.04 
    For 300 LB Rating, Add  1,280.86 

XXXXXXX 
. 
 23 21 13 23-1702  Grooved Concentric Reducers (23 21 13 23-1683) 

Note: Victaulic No. 50 
. 
. 

 23 21 13 23-1703 EA  1-1/4" x 3/4", Grooved Concentric Reducer ........................................................................................................................ 334.27 16.25 
    For Galvanized Fittings, Add  13.63 

. 
 23 21 13 23-1704 EA  1-1/4" x 1", Grooved Concentric Reducer ........................................................................................................................... 349.59 17.21 

    For Galvanized Fittings, Add  14.25 
. 

 23 21 13 23-1705 EA  1-1/2" x 3/4", Grooved Concentric Reducer ........................................................................................................................ 393.54 18.56 
    For Galvanized Fittings, Add  43.96 

. 
 23 21 13 23-1706 EA  1-1/2" x 1", Grooved Concentric Reducer ........................................................................................................................... 107.45 19.37 

    For Galvanized Fittings, Add  9.41 
. 

 23 21 13 23-1707 EA  1-1/2" x 1-1/4", Grooved Concentric Reducer ..................................................................................................................... 333.65 20.33 
    For Galvanized Fittings, Add  36.44 

. 
 23 21 13 23-1708 EA  2" x 3/4", Grooved Concentric Reducer .............................................................................................................................. 111.51 22.09 

    For Galvanized Fittings, Add  9.41 
. 

 23 21 13 23-1709 EA  2" x 1", Grooved Concentric Reducer ................................................................................................................................. 112.87 23.03 
    For Galvanized Fittings, Add  9.41 

. 
 23 21 13 23-1710 EA  2" x 1-1/4", Grooved Concentric Reducer ........................................................................................................................... 122.10 23.98 

    For Galvanized Fittings, Add  10.36 
. 

 23 21 13 23-1711 EA  2" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................... 118.37 26.69 
    For Galvanized Fittings, Add  9.41 

. 
 23 21 13 23-1712 EA  2-1/2" x 3/4", Grooved Concentric Reducer ........................................................................................................................ 674.84 24.93 

    For Galvanized Fittings, Add  76.62 
. 

 23 21 13 23-1713 EA  2-1/2" x 1", Grooved Concentric Reducer ........................................................................................................................... 538.77 25.88 
    For Galvanized Fittings, Add  60.11 

. 
 23 21 13 23-1714 EA  2-1/2" x 1-1/4", Grooved Concentric Reducer ..................................................................................................................... 492.72 26.69 

    For Galvanized Fittings, Add  54.41 
. 

 23 21 13 23-1715 EA  2-1/2" x 1-1/2", Grooved Concentric Reducer ..................................................................................................................... 122.35 29.40 
    For Galvanized Fittings, Add  9.41 

. 
 23 21 13 23-1716 EA  2-1/2" x 2", Grooved Concentric Reducer ........................................................................................................................... 127.76 32.92 

    For Galvanized Fittings, Add  9.41 
. 

 23 21 13 23-1717 EA  3" x 3/4", Grooved Concentric Reducer .............................................................................................................................. 685.01 29.00 
    For Galvanized Fittings, Add  97.52 

. 
 23 21 13 23-1718 EA  3" x 1", Grooved Concentric Reducer ................................................................................................................................. 131.15 29.81 

    For Galvanized Fittings, Add  13.15 
. 

 23 21 13 23-1719 EA  3" x 1-1/4", Grooved Concentric Reducer ........................................................................................................................... 542.98 30.76 
    For Galvanized Fittings, Add  75.54 

. 
 23 21 13 23-1720 EA  3" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................... 511.22 32.92 

    For Galvanized Fittings, Add  70.19 
. 

 23 21 13 23-1721 EA  3" x 2", Grooved Concentric Reducer ................................................................................................................................. 123.57 36.58 
    For Galvanized Fittings, Add  10.44 
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. 
 23 21 13 23-1722 EA  3" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................... 160.05 43.63 

    For Galvanized Fittings, Add  14.39 
. 

 23 21 13 23-1723 EA  3-1/2" x 3", Grooved Concentric Reducer ........................................................................................................................... 171.33 47.01 
    For Galvanized Fittings, Add  15.33 

. 
 23 21 13 23-1724 EA  4" x 1", Grooved Concentric Reducer ................................................................................................................................. 159.53 36.99 

    For Galvanized Fittings, Add  17.83 
. 

 23 21 13 23-1725 EA  4" x 1-1/4", Grooved Concentric Reducer ........................................................................................................................... 878.96 37.94 
    For Galvanized Fittings, Add  140.98 

. 
 23 21 13 23-1726 EA  4" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................... 688.77 40.24 

    For Galvanized Fittings, Add  107.78 
. 

 23 21 13 23-1727 EA  4" x 2", Grooved Concentric Reducer ................................................................................................................................. 157.19 43.89 
    For Galvanized Fittings, Add  15.69 

. 
 23 21 13 23-1728 EA  4" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................... 185.11 47.01 

    For Galvanized Fittings, Add  19.66 
. 

 23 21 13 23-1729 EA  4" x 3", Grooved Concentric Reducer ................................................................................................................................. 190.52 50.67 
    For Galvanized Fittings, Add  19.66 

. 
 23 21 13 23-1730 EA  4" x 3-1/2", Grooved Concentric Reducer ........................................................................................................................... 195.95 54.19 

    For Galvanized Fittings, Add  19.66 
. 

 23 21 13 23-1731 EA  5" x 2", Grooved Concentric Reducer .............................................................................................................................. 1,233.43 51.07 
    For Galvanized Fittings, Add  198.40 

. 
 23 21 13 23-1732 EA  5" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................... 978.89 54.19 

    For Galvanized Fittings, Add  153.93 
. 

 23 21 13 23-1733 EA  5" x 3", Grooved Concentric Reducer ................................................................................................................................. 220.92 57.85 
    For Galvanized Fittings, Add  23.02 

. 
 23 21 13 23-1734 EA  5" x 4", Grooved Concentric Reducer ................................................................................................................................. 257.83 65.03 

    For Galvanized Fittings, Add  27.49 
. 

 23 21 13 23-1735 EA  6" x 1", Grooved Concentric Reducer ................................................................................................................................. 295.80 55.15 
    For Galvanized Fittings, Add  39.77 

. 
 23 21 13 23-1736 EA  6" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................ 1,303.75 58.26 

    For Galvanized Fittings, Add  226.97 
. 

 23 21 13 23-1737 EA  6" x 2", Grooved Concentric Reducer ................................................................................................................................. 305.93 61.92 
    For Galvanized Fittings, Add  39.77 

. 
 23 21 13 23-1738 EA  6" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................ 1,320.86 65.03 

    For Galvanized Fittings, Add  228.27 
. 

 23 21 13 23-1739 EA  6" x 3", Grooved Concentric Reducer ................................................................................................................................. 316.12 68.70 
    For Galvanized Fittings, Add  39.77 

. 
 23 21 13 23-1740 EA  6" x 4", Grooved Concentric Reducer ................................................................................................................................. 299.44 75.88 

    For Galvanized Fittings, Add  34.64 
. 

 23 21 13 23-1741 EA  6" x 5", Grooved Concentric Reducer ................................................................................................................................. 399.27 83.19 
    For Galvanized Fittings, Add  51.24 

. 
 23 21 13 23-1742 EA  8" x 3", Grooved Concentric Reducer ................................................................................................................................. 497.38 77.77 

    For Galvanized Fittings, Add  71.07 
. 

 23 21 13 23-1743 EA  8" x 4", Grooved Concentric Reducer ................................................................................................................................. 508.19 84.95 
    For Galvanized Fittings, Add  71.07 

. 
 23 21 13 23-1744 EA  8" x 5", Grooved Concentric Reducer ................................................................................................................................. 519.06 92.13 

    For Galvanized Fittings, Add  71.07 
. 

 23 21 13 23-1745 EA  8" x 6", Grooved Concentric Reducer ................................................................................................................................. 640.13 102.97 
    For Galvanized Fittings, Add  90.63 

. 
 23 21 13 23-1746 EA  10" x 4", Grooved Concentric Reducer ............................................................................................................................ 1,048.40 94.43 

    For Galvanized Fittings, Add  169.21 
. 

 23 21 13 23-1747 EA  10" x 5", Grooved Concentric Reducer ............................................................................................................................ 2,151.33 101.62 
    For Galvanized Fittings, Add  372.99 

. 
 23 21 13 23-1748 EA  10" x 6", Grooved Concentric Reducer ............................................................................................................................ 1,160.31 112.46 

    For Galvanized Fittings, Add  185.04 
. 

 23 21 13 23-1749 EA  10" x 8", Grooved Concentric Reducer ............................................................................................................................ 1,173.84 121.53 
    For Galvanized Fittings, Add  185.04 

. 
 23 21 13 23-1750 EA  12" x 4", Grooved Concentric Reducer ............................................................................................................................ 3,163.02 107.58 

    For Galvanized Fittings, Add  450.27 
. 

 23 21 13 23-1751 EA  12" x 6", Grooved Concentric Reducer ............................................................................................................................ 1,371.02 125.59 
    For Galvanized Fittings, Add  177.41 

. 
 23 21 13 23-1752 EA  12" x 8", Grooved Concentric Reducer ............................................................................................................................ 1,978.50 134.68 

    For Galvanized Fittings, Add  266.50 
. 

 23 21 13 23-1753 EA  12" x 10", Grooved Concentric Reducer .......................................................................................................................... 1,992.80 144.16 
    For Galvanized Fittings, Add  266.50 

. 
 23 21 13 23-1754 EA  14" x 6", Grooved Concentric Reducer ............................................................................................................................ 6,231.07 135.35 

    For Galvanized Fittings, Add  185.06 
. 

 23 21 13 23-1755 EA  14" x 8", Grooved Concentric Reducer ............................................................................................................................ 3,754.85 144.43 
    For Galvanized Fittings, Add  108.63 

. 
 23 21 13 23-1756 EA  14" x 10", Grooved Concentric Reducer .......................................................................................................................... 3,218.26 153.92 

    For Galvanized Fittings, Add  91.72 
. 

 23 21 13 23-1757 EA  14" x 12", Grooved Concentric Reducer .......................................................................................................................... 3,237.86 166.92 
    For Galvanized Fittings, Add  91.72 

. 
 23 21 13 23-1758 EA  16" x 8", Grooved Concentric Reducer ............................................................................................................................ 5,682.65 154.05 

    For Galvanized Fittings, Add  167.36 
. 

 23 21 13 23-1759 EA  16" x 10", Grooved Concentric Reducer .......................................................................................................................... 5,285.58 163.53 
    For Galvanized Fittings, Add  154.74 

. 
 23 21 13 23-1760 EA  16" x 12", Grooved Concentric Reducer .......................................................................................................................... 4,902.04 176.68 

    For Galvanized Fittings, Add  142.36 
. 

 23 21 13 23-1761 EA  16" x 14", Grooved Concentric Reducer .......................................................................................................................... 4,916.68 186.43 
    For Galvanized Fittings, Add  142.36 

. 
 23 21 13 23-1762 EA  18" x 10", Grooved Concentric Reducer .......................................................................................................................... 7,376.08 172.61 

    For Galvanized Fittings, Add  218.50 
. 

 23 21 13 23-1763 EA  18" x 12", Grooved Concentric Reducer .......................................................................................................................... 6,695.68 185.62 
    For Galvanized Fittings, Add  197.01 
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. 
 23 21 13 23-1764 EA  18" x 14", Grooved Concentric Reducer .......................................................................................................................... 6,102.61 195.38 

    For Galvanized Fittings, Add  178.35 
. 

 23 21 13 23-1765 EA  18" x 16", Grooved Concentric Reducer .......................................................................................................................... 6,117.24 205.26 
    For Galvanized Fittings, Add  178.35 

. 
 23 21 13 23-1766 EA  20" x 10", Grooved Concentric Reducer .......................................................................................................................... 8,111.08 177.08 

    For Galvanized Fittings, Add  240.86 
. 

 23 21 13 23-1767 EA  20" x 12", Grooved Concentric Reducer .......................................................................................................................... 6,974.08 190.23 
    For Galvanized Fittings, Add  205.35 

. 
 23 21 13 23-1768 EA  20" x 14", Grooved Concentric Reducer .......................................................................................................................... 6,988.72 199.98 

    For Galvanized Fittings, Add  205.35 
. 

 23 21 13 23-1769 EA  20" x 16", Grooved Concentric Reducer .......................................................................................................................... 6,248.48 209.60 
    For Galvanized Fittings, Add  182.18 

. 
 23 21 13 23-1770 EA  20" x 18", Grooved Concentric Reducer .......................................................................................................................... 6,656.07 218.68 

    For Galvanized Fittings, Add  194.27 
. 

 23 21 13 23-1771 EA  24" x 10", Grooved Concentric Reducer ........................................................................................................................ 17,778.21 196.99 
    For Galvanized Fittings, Add  536.73 

. 
 23 21 13 23-1772 EA  24" x 12", Grooved Concentric Reducer ........................................................................................................................ 17,375.74 210.14 

    For Galvanized Fittings, Add  523.76 
. 

 23 21 13 23-1773 EA  24" x 14", Grooved Concentric Reducer ........................................................................................................................ 15,162.48 219.76 
    For Galvanized Fittings, Add  455.37 

. 
 23 21 13 23-1774 EA  24" x 16", Grooved Concentric Reducer ........................................................................................................................ 15,177.21 229.65 

    For Galvanized Fittings, Add  455.37 
. 

 23 21 13 23-1775 EA  24" x 18", Grooved Concentric Reducer ........................................................................................................................ 13,018.47 238.59 
    For Galvanized Fittings, Add  388.69 

. 
 23 21 13 23-1776 EA  24" x 20", Grooved Concentric Reducer ........................................................................................................................ 11,903.91 243.20 

    For Galvanized Fittings, Add  354.26 

XXXXXXX 
. 
 23 21 13 23-1777  Grooved Eccentric Reducers (23 21 13 23-1683) 

Note: Victaulic No. 51 
. 
. 

 23 21 13 23-1778 EA  1-1/2" x 3/4", Grooved Eccentric Reducer .......................................................................................................................... 406.16 18.56 
    For Galvanized Fittings, Add  45.48 

. 
 23 21 13 23-1779 EA  1-1/2" x 1", Grooved Eccentric Reducer ............................................................................................................................. 370.68 19.37 

    For Galvanized Fittings, Add  41.05 
. 

 23 21 13 23-1780 EA  1-1/2" x 1-1/4", Grooved Eccentric Reducer ....................................................................................................................... 364.59 20.33 
    For Galvanized Fittings, Add  40.16 

. 
 23 21 13 23-1781 EA  2" x 3/4", Grooved Eccentric Reducer ................................................................................................................................ 768.43 22.09 

    For Galvanized Fittings, Add  88.38 
. 

 23 21 13 23-1782 EA  2" x 1", Grooved Eccentric Reducer ................................................................................................................................... 411.69 23.03 
    For Galvanized Fittings, Add  45.33 

. 
 23 21 13 23-1783 EA  2" x 1-1/4", Grooved Eccentric Reducer ............................................................................................................................. 449.37 23.98 

    For Galvanized Fittings, Add  49.70 
. 

 23 21 13 23-1784 EA  2" x 1-1/2", Grooved Eccentric Reducer ............................................................................................................................. 386.15 26.69 
    For Galvanized Fittings, Add  41.60 

. 
 23 21 13 23-1785 EA  2-1/2" x 3/4", Grooved Eccentric Reducer .......................................................................................................................... 997.14 24.93 

    For Galvanized Fittings, Add  115.36 
. 

 23 21 13 23-1786 EA  2-1/2" x 1", Grooved Eccentric Reducer ............................................................................................................................. 932.88 25.88 
    For Galvanized Fittings, Add  107.48 

. 
 23 21 13 23-1787 EA  2-1/2" x 1-1/4", Grooved Eccentric Reducer ....................................................................................................................... 559.35 26.69 

    For Galvanized Fittings, Add  62.42 
. 

 23 21 13 23-1788 EA  2-1/2" x 1-1/2", Grooved Eccentric Reducer ....................................................................................................................... 455.52 29.40 
    For Galvanized Fittings, Add  49.46 

. 
 23 21 13 23-1789 EA  2-1/2" x 2", Grooved Eccentric Reducer ............................................................................................................................. 215.20 32.92 

    For Galvanized Fittings, Add  19.92 
. 

 23 21 13 23-1790 EA  3" x 1", Grooved Eccentric Reducer ................................................................................................................................ 1,003.79 29.81 
    For Galvanized Fittings, Add  115.29 

. 
 23 21 13 23-1791 EA  3" x 1-1/4", Grooved Eccentric Reducer ............................................................................................................................. 914.33 30.76 

    For Galvanized Fittings, Add  104.37 
. 

 23 21 13 23-1792 EA  3" x 1-1/2", Grooved Eccentric Reducer ............................................................................................................................. 525.39 32.92 
    For Galvanized Fittings, Add  57.21 

. 
 23 21 13 23-1793 EA  3" x 2", Grooved Eccentric Reducer ................................................................................................................................... 245.35 36.58 

    For Galvanized Fittings, Add  22.90 
. 

 23 21 13 23-1794 EA  3" x 2-1/2", Grooved Eccentric Reducer ............................................................................................................................. 255.86 43.63 
    For Galvanized Fittings, Add  22.90 

. 
 23 21 13 23-1795 EA  3-1/2" x 3", Grooved Eccentric Reducer .......................................................................................................................... 1,124.27 47.01 

    For Galvanized Fittings, Add  126.67 
. 

 23 21 13 23-1796 EA  4" x 1", Grooved Eccentric Reducer ................................................................................................................................ 1,999.70 36.99 
    For Galvanized Fittings, Add  333.42 

. 
 23 21 13 23-1797 EA  4" x 1-1/2", Grooved Eccentric Reducer .......................................................................................................................... 1,236.11 40.24 

    For Galvanized Fittings, Add  201.65 
. 

 23 21 13 23-1798 EA  4" x 2", Grooved Eccentric Reducer ................................................................................................................................... 298.63 43.89 
    For Galvanized Fittings, Add  39.94 

. 
 23 21 13 23-1799 EA  4" x 2-1/2", Grooved Eccentric Reducer ............................................................................................................................. 303.38 47.01 

    For Galvanized Fittings, Add  39.94 
. 

 23 21 13 23-1800 EA  4" x 3", Grooved Eccentric Reducer ................................................................................................................................... 308.79 50.67 
    For Galvanized Fittings, Add  39.94 

. 
 23 21 13 23-1801 EA  5" x 2", Grooved Eccentric Reducer ................................................................................................................................ 1,373.11 51.07 

    For Galvanized Fittings, Add  222.36 
. 

 23 21 13 23-1802 EA  5" x 2-1/2", Grooved Eccentric Reducer .......................................................................................................................... 1,185.93 54.19 
    For Galvanized Fittings, Add  189.44 

. 
 23 21 13 23-1803 EA  5" x 3", Grooved Eccentric Reducer ................................................................................................................................ 1,153.68 57.85 

    For Galvanized Fittings, Add  182.98 
. 

 23 21 13 23-1804 EA  5" x 4", Grooved Eccentric Reducer ................................................................................................................................... 414.79 65.03 
    For Galvanized Fittings, Add  54.40 
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. 
 23 21 13 23-1805 EA  6" x 1", Grooved Eccentric Reducer................................................................................................................................. 2,098.21 55.15 

    For Galvanized Fittings, Add  376.10 
. 

 23 21 13 23-1806 EA  6" x 2", Grooved Eccentric Reducer................................................................................................................................. 1,930.89 61.92 
    For Galvanized Fittings, Add  342.99 

. 
 23 21 13 23-1807 EA  6" x 2-1/2", Grooved Eccentric Reducer .......................................................................................................................... 2,286.31 65.03 

    For Galvanized Fittings, Add  408.42 
. 

 23 21 13 23-1808 EA  6" x 3", Grooved Eccentric Reducer.................................................................................................................................... 525.33 68.70 
    For Galvanized Fittings, Add  78.81 

. 
 23 21 13 23-1809 EA  6" x 4", Grooved Eccentric Reducer.................................................................................................................................... 483.51 75.88 

    For Galvanized Fittings, Add  68.98 
. 

 23 21 13 23-1810 EA  6" x 5", Grooved Eccentric Reducer.................................................................................................................................... 568.13 83.19 
    For Galvanized Fittings, Add  82.75 

. 
 23 21 13 23-1811 EA  8" x 3", Grooved Eccentric Reducer................................................................................................................................. 2,252.19 77.77 

    For Galvanized Fittings, Add  398.52 
. 

 23 21 13 23-1812 EA  8" x 4", Grooved Eccentric Reducer................................................................................................................................. 1,993.78 84.95 
    For Galvanized Fittings, Add  348.28 

. 
 23 21 13 23-1813 EA  8" x 5", Grooved Eccentric Reducer................................................................................................................................. 1,875.94 92.13 

    For Galvanized Fittings, Add  324.26 
. 

 23 21 13 23-1814 EA  8" x 6", Grooved Eccentric Reducer.................................................................................................................................... 904.07 102.97 
    For Galvanized Fittings, Add  139.88 

. 
 23 21 13 23-1815 EA  10" x 4", Grooved Eccentric Reducer ............................................................................................................................... 3,566.59 94.43 

    For Galvanized Fittings, Add  639.10 
. 

 23 21 13 23-1816 EA  10" x 5", Grooved Eccentric Reducer ............................................................................................................................... 3,379.28 101.62 
    For Galvanized Fittings, Add  602.13 

. 
 23 21 13 23-1817 EA  10" x 6", Grooved Eccentric Reducer ............................................................................................................................... 2,602.03 112.46 

    For Galvanized Fittings, Add  454.06 
. 

 23 21 13 23-1818 EA  10" x 8", Grooved Eccentric Reducer ............................................................................................................................... 2,241.73 121.53 
    For Galvanized Fittings, Add  384.31 

. 
 23 21 13 23-1819 EA  12" x 4", Grooved Eccentric Reducer ............................................................................................................................... 3,643.83 107.58 

    For Galvanized Fittings, Add  525.53 
. 

 23 21 13 23-1820 EA  12" x 6", Grooved Eccentric Reducer ............................................................................................................................... 3,439.02 125.59 
    For Galvanized Fittings, Add  490.54 

. 
 23 21 13 23-1821 EA  12" x 8", Grooved Eccentric Reducer ............................................................................................................................... 3,369.41 134.68 

    For Galvanized Fittings, Add  477.98 
. 

 23 21 13 23-1822 EA  12" x 10", Grooved Eccentric Reducer ............................................................................................................................. 3,053.34 144.16 
    For Galvanized Fittings, Add  428.13 

. 
 23 21 13 23-1823 EA  14" x 6", Grooved Eccentric Reducer ............................................................................................................................... 8,405.13 135.35 

    For Galvanized Fittings, Add  251.81 
. 

 23 21 13 23-1824 EA  14" x 8", Grooved Eccentric Reducer ............................................................................................................................... 5,460.40 144.43 
    For Galvanized Fittings, Add  160.99 

. 
 23 21 13 23-1825 EA  14" x 10", Grooved Eccentric Reducer ............................................................................................................................. 5,222.53 153.92 

    For Galvanized Fittings, Add  153.25 
. 

 23 21 13 23-1826 EA  14" x 12", Grooved Eccentric Reducer ............................................................................................................................. 5,242.13 166.92 
    For Galvanized Fittings, Add  153.25 

. 
 23 21 13 23-1827 EA  16" x 8", Grooved Eccentric Reducer ............................................................................................................................... 9,289.32 154.05 

    For Galvanized Fittings, Add  278.09 
. 

 23 21 13 23-1828 EA  16" x 10", Grooved Eccentric Reducer ............................................................................................................................. 8,615.79 163.53 
    For Galvanized Fittings, Add  256.97 

. 
 23 21 13 23-1829 EA  16" x 12", Grooved Eccentric Reducer ............................................................................................................................. 8,130.12 176.68 

    For Galvanized Fittings, Add  241.46 
. 

 23 21 13 23-1830 EA  16" x 14", Grooved Eccentric Reducer ............................................................................................................................. 8,144.76 186.43 
    For Galvanized Fittings, Add  241.46 

. 
 23 21 13 23-1831 EA  18" x 10", Grooved Eccentric Reducer ........................................................................................................................... 11,643.49 172.61 

    For Galvanized Fittings, Add  349.51 
. 

 23 21 13 23-1832 EA  18" x 12", Grooved Eccentric Reducer ........................................................................................................................... 10,968.58 185.62 
    For Galvanized Fittings, Add  328.19 

. 
 23 21 13 23-1833 EA  18" x 14", Grooved Eccentric Reducer ........................................................................................................................... 10,005.61 195.38 

    For Galvanized Fittings, Add  298.18 
. 

 23 21 13 23-1834 EA  18" x 16", Grooved Eccentric Reducer ........................................................................................................................... 10,020.24 205.26 
    For Galvanized Fittings, Add  298.18 

. 
 23 21 13 23-1835 EA  20" x 10", Grooved Eccentric Reducer ........................................................................................................................... 15,267.82 177.08 

    For Galvanized Fittings, Add  460.57 
. 

 23 21 13 23-1836 EA  20" x 12", Grooved Eccentric Reducer ........................................................................................................................... 11,382.20 190.23 
    For Galvanized Fittings, Add  340.68 

. 
 23 21 13 23-1837 EA  20" x 14", Grooved Eccentric Reducer ........................................................................................................................... 10,703.09 199.98 

    For Galvanized Fittings, Add  319.38 
. 

 23 21 13 23-1838 EA  20" x 16", Grooved Eccentric Reducer ........................................................................................................................... 10,549.21 209.60 
    For Galvanized Fittings, Add  314.21 

. 
 23 21 13 23-1839 EA  20" x 18", Grooved Eccentric Reducer ........................................................................................................................... 10,170.76 218.68 

    For Galvanized Fittings, Add  302.18 
. 

 23 21 13 23-1840 EA  24" x 12", Grooved Eccentric Reducer ........................................................................................................................... 22,032.91 210.14 
    For Galvanized Fittings, Add  666.74 

. 
 23 21 13 23-1841 EA  24" x 14", Grooved Eccentric Reducer ........................................................................................................................... 18,839.30 219.76 

    For Galvanized Fittings, Add  568.25 
. 

 23 21 13 23-1842 EA  24" x 16", Grooved Eccentric Reducer ........................................................................................................................... 18,854.03 229.65 
    For Galvanized Fittings, Add  568.25 

. 
 23 21 13 23-1843 EA  24" x 18", Grooved Eccentric Reducer ........................................................................................................................... 17,816.77 238.59 

    For Galvanized Fittings, Add  535.99 
. 

 23 21 13 23-1844 EA  24" x 20", Grooved Eccentric Reducer ........................................................................................................................... 16,296.94 243.20 
    For Galvanized Fittings, Add  489.12 

XXXXXXX 
. 
 23 21 13 23-1845  Close Nipple, Grooved (23 21 13 23-1683) 

Note: Victaulic No. 143 
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. 
 23 21 13 23-1846 EA 1-1/4" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 66.21 17.88 

    For Galvanized Fittings, Add  7.04 
    For 300 LB Rating, Add  5.87 
    For Galvanized Fittings, Add  10.01 

. 
 23 21 13 23-1847 EA 1-1/2" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 76.49 22.36 

    For Galvanized Fittings, Add  7.67 
    For 300 LB Rating, Add  6.39 
    For Galvanized Fittings, Add  10.91 

. 
 23 21 13 23-1848 EA 2" Ductile Iron, Grooved, Close Nipple ................................................................................................................................. 96.08 29.51 

    For Galvanized Fittings, Add  9.25 
    For 300 LB Rating, Add  7.71 
    For Galvanized Fittings, Add  13.15 

. 
 23 21 13 23-1849 EA 2-1/2" Ductile Iron, Grooved, Close Nipple ......................................................................................................................... 114.90 35.77 

    For Galvanized Fittings, Add  10.93 
    For 300 LB Rating, Add  9.11 
    For Galvanized Fittings, Add  15.54 

XXXXXXX 
. 
 23 21 13 23-1850  Grooved Couplings (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1851  Flexible Grooved Coupling (23 21 13 23-1850) 

Note: Victaulic Style 77 
. 
. 

 23 21 13 23-1852 EA  3/4" Grooved Standard Coupling .......................................................................................................................................... 40.12 7.31 
    For Galvanized Fittings, Add  8.13 

. 
 23 21 13 23-1853 EA  1" Grooved Standard Coupling ............................................................................................................................................. 40.12 7.31 

    For Galvanized Fittings, Add  8.13 
. 

 23 21 13 23-1854 EA  1-1/4" Grooved Standard Coupling ....................................................................................................................................... 52.47 9.21 
    For Galvanized Fittings, Add  10.82 

. 
 23 21 13 23-1855 EA  1-1/2" Grooved Standard Coupling ....................................................................................................................................... 58.76 10.97 

    For Galvanized Fittings, Add  11.82 
. 

 23 21 13 23-1856 EA  2" Grooved Standard Coupling ............................................................................................................................................. 66.77 14.77 
    For Galvanized Fittings, Add  12.50 

. 
 23 21 13 23-1857 EA  2-1/2" Grooved Standard Coupling ....................................................................................................................................... 80.38 18.02 

    For Galvanized Fittings, Add  14.95 
. 

 23 21 13 23-1858 EA  3" Grooved Standard Coupling ............................................................................................................................................. 85.62 21.54 
    For Galvanized Fittings, Add  14.95 

. 
 23 21 13 23-1859 EA  3-1/2" Grooved Standard Coupling ..................................................................................................................................... 123.91 25.21 

    For Galvanized Fittings, Add  24.10 
. 

 23 21 13 23-1860 EA  4" Grooved Standard Coupling ........................................................................................................................................... 129.21 28.73 
    For Galvanized Fittings, Add  24.10 

. 
 23 21 13 23-1861 EA  5" Grooved Standard Coupling ........................................................................................................................................... 185.88 36.04 

    For Galvanized Fittings, Add  36.94 
. 

 23 21 13 23-1862 EA  6" Grooved Standard Coupling ........................................................................................................................................... 226.53 47.01 
    For Galvanized Fittings, Add  43.67 

. 
 23 21 13 23-1863 EA  8" Grooved Standard Coupling ........................................................................................................................................... 338.23 56.09 

    For Galvanized Fittings, Add  71.18 
. 

 23 21 13 23-1864 EA  10" Grooved Standard Coupling ......................................................................................................................................... 523.33 67.20 
    For Galvanized Fittings, Add  118.31 

. 
 23 21 13 23-1865 EA  12" Grooved Standard Coupling ......................................................................................................................................... 591.33 73.57 

    For Galvanized Fittings, Add  134.70 
. 

 23 21 13 23-1866 EA  14" Grooved Standard Coupling ......................................................................................................................................... 731.44 98.10 
    For Galvanized Fittings, Add  163.64 

. 
 23 21 13 23-1867 EA  16" Grooved Standard Coupling ......................................................................................................................................... 943.00 117.74 

    For Galvanized Fittings, Add  214.64 
. 

 23 21 13 23-1868 EA  18" Grooved Standard Coupling ...................................................................................................................................... 1,093.79 130.74 
    For Galvanized Fittings, Add  251.38 

. 
 23 21 13 23-1869 EA  20" Grooved Standard Coupling ...................................................................................................................................... 1,632.86 147.14 

    For Galvanized Fittings, Add  395.46 
. 

 23 21 13 23-1870 EA  24" Grooved Standard Coupling ...................................................................................................................................... 1,820.26 181.01 
    For Galvanized Fittings, Add  433.68 

XXXXXXX 
. 
 23 21 13 23-1871  Zero-Flex® Rigid Coupling (23 21 13 23-1850) 

Note: Victaulic Style 07 
. 
. 

 23 21 13 23-1872 EA  1" Grooved Rigid Coupling ................................................................................................................................................... 51.47 7.31 
    For Galvanized Fittings, Add  9.90 

. 
 23 21 13 23-1873 EA  1-1/4" Grooved Rigid Coupling ............................................................................................................................................. 54.24 9.21 

    For Galvanized Fittings, Add  9.90 
. 

 23 21 13 23-1874 EA  1-1/2" Grooved Rigid Coupling ............................................................................................................................................. 56.93 10.97 
    For Galvanized Fittings, Add  9.90 

. 
 23 21 13 23-1875 EA  2" Grooved Rigid Coupling ................................................................................................................................................... 63.57 14.77 

    For Galvanized Fittings, Add  10.15 
. 

 23 21 13 23-1876 EA  2-1/2" Grooved Rigid Coupling ............................................................................................................................................. 74.74 18.02 
    For Galvanized Fittings, Add  11.70 

. 
 23 21 13 23-1877 EA  3" Grooved Rigid Coupling ................................................................................................................................................... 79.98 21.54 

    For Galvanized Fittings, Add  11.70 
. 

 23 21 13 23-1878 EA  3-1/2" Grooved Rigid Coupling ............................................................................................................................................. 93.66 25.21 
    For Galvanized Fittings, Add  13.67 

. 
 23 21 13 23-1879 EA  4" Grooved Rigid Coupling ................................................................................................................................................. 122.24 28.73 

    For Galvanized Fittings, Add  19.38 
. 

 23 21 13 23-1880 EA  5" Grooved Rigid Coupling ................................................................................................................................................. 156.66 36.04 
    For Galvanized Fittings, Add  25.17 

. 
 23 21 13 23-1881 EA 6" Grooved Rigid Coupling ................................................................................................................................................. 207.87 47.01 

    For Galvanized Fittings, Add  33.64 
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. 
 23 21 13 23-1882 EA  8" Grooved Rigid Coupling.................................................................................................................................................. 300.31 56.09 

    For Galvanized Fittings, Add  53.00 
. 

 23 21 13 23-1883 EA  10" Grooved Rigid Coupling................................................................................................................................................ 488.41 67.20 
    For Galvanized Fittings, Add  94.96 

. 
 23 21 13 23-1884 EA  12" Grooved Rigid Coupling................................................................................................................................................ 544.00 73.57 

    For Galvanized Fittings, Add  106.27 
. 

 23 21 13 23-1885 EA  14" Grooved Rigid Coupling................................................................................................................................................ 713.69 98.10 
    For Galvanized Fittings, Add  138.83 

. 
 23 21 13 23-1886 EA  16" Grooved Rigid Coupling................................................................................................................................................ 915.49 117.74 

    For Galvanized Fittings, Add  181.07 
. 

 23 21 13 23-1887 EA  18" Grooved Rigid Coupling............................................................................................................................................. 1,050.39 130.74 
    For Galvanized Fittings, Add  209.32 

. 
 23 21 13 23-1888 EA  20" Grooved Rigid Coupling............................................................................................................................................. 1,237.71 147.14 

    For Galvanized Fittings, Add  249.21 
. 

 23 21 13 23-1889 EA  24" Grooved Rigid Coupling............................................................................................................................................. 1,769.67 181.01 
    For Galvanized Fittings, Add  367.07 

XXXXXXX 
. 
 23 21 13 23-1890  Large Diameter Grooved Coupling (23 21 13 23-1850) 

Note: Victaulic Style 770 
. 
. 

 23 21 13 23-1891 EA  28" Grooved Coupling ...................................................................................................................................................... 1,851.80 36.04 
    For Galvanized Fittings, Add  251.70 

. 
 23 21 13 23-1892 EA  30" Grooved Coupling ...................................................................................................................................................... 2,140.47 47.01 

    For Galvanized Fittings, Add  289.79 
. 

 23 21 13 23-1893 EA  32" Grooved Coupling ...................................................................................................................................................... 3,183.80 56.09 
    For Galvanized Fittings, Add  433.97 

. 
 23 21 13 23-1894 EA  36" Grooved Coupling ...................................................................................................................................................... 4,230.50 67.20 

    For Galvanized Fittings, Add  578.16 
. 

 23 21 13 23-1895 EA  42" Grooved Coupling ...................................................................................................................................................... 8,462.18 73.57 
    For Galvanized Fittings, Add  1,169.27 

XXXXXXX 
. 
 23 21 13 23-1896  Flexible Coupling (23 21 13 23-1850) 

Note: Victaulic Style 75 
. 
. 

 23 21 13 23-1897 EA  1-1/2" Grooved Flexible Coupling ......................................................................................................................................... 53.25 10.97 
    For Galvanized Fittings, Add  9.40 

. 
 23 21 13 23-1898 EA  2" Grooved Flexible Coupling ............................................................................................................................................... 59.80 14.77 

    For Galvanized Fittings, Add  9.64 
. 

 23 21 13 23-1899 EA  2-1/2" Grooved Flexible Coupling ......................................................................................................................................... 70.63 18.02 
    For Galvanized Fittings, Add  11.18 

. 
 23 21 13 23-1900 EA  3" Grooved Flexible Coupling ............................................................................................................................................... 82.97 21.54 

    For Galvanized Fittings, Add  12.99 
. 

 23 21 13 23-1901 EA  3-1/2" Grooved Flexible Coupling ....................................................................................................................................... 109.75 25.21 
    For Galvanized Fittings, Add  18.41 

. 
 23 21 13 23-1902 EA  4" Grooved Flexible Coupling ............................................................................................................................................. 115.05 28.73 

    For Galvanized Fittings, Add  18.41 
. 

 23 21 13 23-1903 EA  5" Grooved Flexible Coupling ............................................................................................................................................. 157.69 36.04 
    For Galvanized Fittings, Add  26.56 

. 
 23 21 13 23-1904 EA  6" Grooved Flexible Coupling ............................................................................................................................................. 195.55 47.01 

    For Galvanized Fittings, Add  31.99 
. 

 23 21 13 23-1905 EA  8" Grooved Flexible Coupling ............................................................................................................................................. 280.45 56.09 
    For Galvanized Fittings, Add  50.29 

XXXXXXX 
. 
 23 21 13 23-1906  Installation-Ready™ Coupling (23 21 13 23-1850) 

Note: Victaulic Style 009N 
. 
. 

 23 21 13 23-1907 EA 1-1/4" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 79.27 6.84 
    For Galvanized Fittings, Add  17.64 

. 
 23 21 13 23-1908 EA 1-1/2" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 82.72 8.18 

    For Galvanized Fittings, Add  18.00 
. 

 23 21 13 23-1909 EA 2" Ductile Iron, Installation-Ready™ Coupling ...................................................................................................................... 96.21 11.00 
    For Galvanized Fittings, Add  20.36 

. 
 23 21 13 23-1910 EA 2-1/2" Ductile Iron, Installation-Ready™ Coupling .............................................................................................................. 111.81 13.33 

    For Galvanized Fittings, Add  23.45 
. 

 23 21 13 23-1911 EA 3" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 127.94 16.00 
    For Galvanized Fittings, Add  26.54 

. 
 23 21 13 23-1912 EA 4" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 177.98 21.37 

    For Galvanized Fittings, Add  37.27 
. 

 23 21 13 23-1913 EA 5" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 278.66 26.73 
    For Galvanized Fittings, Add  60.97 

. 
 23 21 13 23-1914 EA 6" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 337.54 34.96 

    For Galvanized Fittings, Add  72.85 
. 

 23 21 13 23-1915 EA 8" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 538.43 41.58 
    For Galvanized Fittings, Add  121.71 

XXXXXXX 
. 
 23 21 13 23-1916  Grooved Strainers And Suction Diffusers (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1917  Grooved Wye Strainers (23 21 13 23-1916) 

Note: Victaulic Style 732 
. 
. 

 23 21 13 23-1918 EA 2" Grooved Wye Strainer ................................................................................................................................................. 2,089.46 29.81 
. 

 23 21 13 23-1919 EA 2-1/2" Grooved Wye Strainer ........................................................................................................................................... 2,202.21 36.18 
. 

 23 21 13 23-1920 EA 3" Grooved Wye Strainer ................................................................................................................................................. 2,478.25 43.36 
. 

 23 21 13 23-1921 EA 4" Grooved Wye Strainer ................................................................................................................................................. 2,817.51 57.85 
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. 
 23 21 13 23-1922 EA 5" Grooved Wye Strainer ................................................................................................................................................. 4,064.23 72.35 

. 
 23 21 13 23-1923 EA 6" Grooved Wye Strainer ................................................................................................................................................. 4,436.25 94.03 

. 
 23 21 13 23-1924 EA 8" Grooved Wye Strainer ................................................................................................................................................. 6,752.64 112.05 

. 
 23 21 13 23-1925 EA 10" Grooved Wye Strainer ............................................................................................................................................. 10,781.11 131.01 

. 
 23 21 13 23-1926 EA 12" Grooved Wye Strainer ............................................................................................................................................. 18,726.52 157.30 

XXXXXXX 
. 
 23 21 13 23-1927  Grooved Tee Type Strainers (23 21 13 23-1916) 

Note: Victaulic Style 730 
. 
. 

 23 21 13 23-1928 EA 1-1/2" Grooved Tee Type Strainer ................................................................................................................................... 1,611.77 22.63 
. 

 23 21 13 23-1929 EA 2" Grooved Tee Type Strainer ......................................................................................................................................... 2,064.22 29.81 
. 

 23 21 13 23-1930 EA 2-1/2" Grooved Tee Type Strainer ................................................................................................................................... 2,175.98 36.18 
. 

 23 21 13 23-1931 EA 3" Grooved Tee Type Strainer ......................................................................................................................................... 2,448.61 43.36 
. 

 23 21 13 23-1932 EA 4" Grooved Tee Type Strainer ......................................................................................................................................... 2,783.90 57.85 
. 

 23 21 13 23-1933 EA 5" Grooved Tee Type Strainer ......................................................................................................................................... 4,015.31 72.35 
. 

 23 21 13 23-1934 EA 6" Grooved Tee Type Strainer ......................................................................................................................................... 4,383.50 94.03 
. 

 23 21 13 23-1935 EA 8" Grooved Tee Type Strainer ......................................................................................................................................... 6,670.97 112.05 
. 

 23 21 13 23-1936 EA 10" Grooved Tee Type Strainer ....................................................................................................................................... 9,747.38 131.01 
. 

 23 21 13 23-1937 EA 12" Grooved Tee Type Strainer ..................................................................................................................................... 12,530.42 157.30 
. 

 23 21 13 23-1938 EA 14" Grooved Tee Type Strainer ..................................................................................................................................... 44,089.94 177.08 
. 

 23 21 13 23-1939 EA 16" Grooved Tee Type Strainer ..................................................................................................................................... 54,761.24 196.05 
. 

 23 21 13 23-1940 EA 18" Grooved Tee Type Strainer ..................................................................................................................................... 71,961.39 214.20 

XXXXXXX 
. 
 23 21 13 23-1941  Grooved Suction Diffuser (23 21 13 23-1916) 

Note: Victaulic Style 731 
. 
. 

 23 21 13 23-1942 EA 2-1/2" Grooved x 2" Flanged Suction Diffuser ................................................................................................................. 4,243.60 33.46 
. 

 23 21 13 23-1943 EA 3" Grooved x 2" Flanged Suction Diffuser ....................................................................................................................... 4,505.69 36.99 
. 

 23 21 13 23-1944 EA 3" Grooved x 2-1/2" Flanged Suction Diffuser ................................................................................................................. 3,264.39 43.36 
. 

 23 21 13 23-1945 EA 3" Grooved x 3" Flanged Suction Diffuser ....................................................................................................................... 3,312.00 47.01 
. 

 23 21 13 23-1946 EA 4" Grooved x 2-1/2" Flanged Suction Diffuser ................................................................................................................. 3,585.55 47.01 
. 

 23 21 13 23-1947 EA 4" Grooved x 3" Flanged Suction Diffuser ....................................................................................................................... 3,868.32 50.67 
. 

 23 21 13 23-1948 EA 4" Grooved x 4" Flanged Suction Diffuser ....................................................................................................................... 4,468.39 50.67 
. 

 23 21 13 23-1949 EA 5" Grooved x 4" Flanged Suction Diffuser ....................................................................................................................... 4,993.35 65.03 
. 

 23 21 13 23-1950 EA 5" Grooved x 5" Flanged Suction Diffuser ....................................................................................................................... 5,247.20 68.70 
. 

 23 21 13 23-1951 EA 6" Grooved x 4" Flanged Suction Diffuser ....................................................................................................................... 5,333.76 75.88 
. 

 23 21 13 23-1952 EA 6" Grooved x 5" Flanged Suction Diffuser ....................................................................................................................... 6,368.97 83.19 
. 

 23 21 13 23-1953 EA 6" Grooved x 6" Flanged Suction Diffuser ....................................................................................................................... 6,616.29 88.61 
. 

 23 21 13 23-1954 EA 8" Grooved x 5" Flanged Suction Diffuser ....................................................................................................................... 6,789.47 92.13 
. 

 23 21 13 23-1955 EA 8" Grooved x 6" Flanged Suction Diffuser ....................................................................................................................... 7,168.16 102.97 
. 

 23 21 13 23-1956 EA 8" Grooved x 8" Flanged Suction Diffuser ..................................................................................................................... 12,237.74 112.05 
. 

 23 21 13 23-1957 EA 10" Grooved x 8" Flanged Suction Diffuser.................................................................................................................... 13,801.39 121.13 
. 

 23 21 13 23-1958 EA 10" Grooved x 10" Flanged Suction Diffuser.................................................................................................................. 16,599.50 125.59 
. 

 23 21 13 23-1959 EA 12" Grooved x 10" Flanged Suction Diffuser.................................................................................................................. 19,641.91 144.56 
. 

 23 21 13 23-1960 EA 12" Grooved x 12" Flanged Suction Diffuser.................................................................................................................. 27,250.40 153.65 
. 

 23 21 13 23-1961 EA 14" Grooved x 10" Flanged Suction Diffuser.................................................................................................................. 25,377.41 153.65 
. 

 23 21 13 23-1962 EA 14" Grooved x 12" Flanged Suction Diffuser.................................................................................................................. 28,340.92 167.19 
. 

 23 21 13 23-1963 EA 14" Grooved x 14" Flanged Suction Diffuser.................................................................................................................. 34,377.23 177.08 
. 

 23 21 13 23-1964 EA 16" Grooved x 14" Flanged Suction Diffuser.................................................................................................................. 35,393.40 186.16 

XXXXXXX 
. 
 23 21 13 23-1965  Grooved Steel Valves (23 21 13 23-1440) 

. 

. 
 23 21 13 23-1966  Grooved Butterfly Valves With Standard Trim (23 21 13 23-1965) 

. 

. 
 23 21 13 23-1967 EA  1-1/2" Butterfly Valve, Grooved, With Standard Trim .......................................................................................................... 294.35 14.77 

. 
 23 21 13 23-1968 EA  2" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 301.34 19.37 

. 
 23 21 13 23-1969 EA  3" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 493.59 28.73 

. 
 23 21 13 23-1970 EA  4" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 662.77 37.80 

. 
 23 21 13 23-1971 EA  6" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,440.93 61.92 

. 
 23 21 13 23-1972 EA  8" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,997.25 87.12 

. 
 23 21 13 23-1973 EA  10" Butterfly Valve, Grooved, With Standard Trim ........................................................................................................... 2,995.72 117.74 

XXXXXXX 
. 
 23 21 13 23-1974  Grooved Butterfly Valves With Stainless Steel Trim (23 21 13 23-1965) 

. 

. 
 23 21 13 23-1975 EA  1-1/2" Butterfly Valve, Grooved, With Stainless Steel Trim ................................................................................................. 440.17 14.77 

. 
 23 21 13 23-1976 EA  2" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 447.16 19.37 

. 
 23 21 13 23-1977 EA  3" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 691.26 28.73 

. 
 23 21 13 23-1978 EA  4" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 879.89 37.80 

. 
 23 21 13 23-1979 EA  6" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 1,680.73 61.92 

. 
 23 21 13 23-1980 EA  8" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 2,787.95 87.12 

. 
 23 21 13 23-1981 EA  10" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................. 4,389.16 117.74 

XXXXXXX 
. 
 23 21 13 23-1982  Grooved Ball Valves With Standard Trim And Handle (23 21 13 23-1965) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-1983 EA 1-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 249.02 14.49 
. 

 23 21 13 23-1984 EA 2" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 285.98 19.91 
. 

 23 21 13 23-1985 EA 2-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 647.19 24.39 
. 

 23 21 13 23-1986 EA 3" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,058.14 28.86 
. 

 23 21 13 23-1987 EA 4" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,645.83 37.94 
. 

 23 21 13 23-1988 EA 6" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 5,101.56 62.33 
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XXXXXXX 
. 
 23 21 13 23-1989  Grooved Ball Valves With Stainless Steel Trim And Handle (23 21 13 23-1965) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-1990 EA 1-1/2" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................ 264.99 14.49 
. 

 23 21 13 23-1991 EA 2" Ball Valve, Grooved, With Stainless Steel Trim .............................................................................................................. 451.77 19.91 
. 

 23 21 13 23-1992 EA 2-1/2" Ball Valve, Grooved, With Stainless Steel Trim ..................................................................................................... 1,169.96 24.39 
. 

 23 21 13 23-1993 EA 3" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,512.19 28.86 
. 

 23 21 13 23-1994 EA 4" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 2,065.42 37.94 
. 

 23 21 13 23-1995 EA 6" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 5,621.49 62.33 

XXXXXXX 
. 
 23 21 13 23-1996  Grooved Check Valves (23 21 13 23-1965) 

Note: Victaulic No. 712 
. 
. 

 23 21 13 23-1997 EA 2" Check Valve, Grooved .................................................................................................................................................... 377.25 19.91 
. 

 23 21 13 23-1998 EA 2-1/2" Check Valve, Grooved .............................................................................................................................................. 610.33 24.39 
. 

 23 21 13 23-1999 EA 3" Check Valve, Grooved .................................................................................................................................................... 711.25 28.86 
. 

 23 21 13 23-2000 EA 4" Check Valve, Grooved ................................................................................................................................................. 1,007.34 37.94 

XXXXXXX 
. 
 23 21 13 23-2001  Grooved Vic-Check Check Valves (23 21 13 23-1965) 

Note: Victaulic No. 716 
. 
. 

 23 21 13 23-2002 EA 2-1/2" "Vic-Check" Check Valve, Grooved .......................................................................................................................... 489.09 24.39 
. 

 23 21 13 23-2003 EA 3" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 495.68 28.86 
. 

 23 21 13 23-2004 EA 4" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 621.70 37.94 
. 

 23 21 13 23-2005 EA 6" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,208.62 62.33 
. 

 23 21 13 23-2006 EA 8" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,654.17 86.71 
. 

 23 21 13 23-2007 EA 10" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 4,588.10 117.47 
. 

 23 21 13 23-2008 EA 12" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 5,432.14 135.62 

XXXXXXX 
. 
 23 21 13 23-2009  Grooved Plug Valves With Lever Operator (23 21 13 23-1965) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2010 EA 3" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 603.17 28.86 
. 

 23 21 13 23-2011 EA 4" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 673.03 37.94 
. 

 23 21 13 23-2012 EA 6" Balancing Plug Valve, Grooved, With Lever Handle .................................................................................................... 1,198.11 62.33 

XXXXXXX 
. 
 23 21 13 23-2013  Grooved Plug Valve With Gear Operator (23 21 13 23-1965) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2014 EA 3" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,054.83 28.86 
. 

 23 21 13 23-2015 EA 4" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,124.72 37.94 
. 

 23 21 13 23-2016 EA 6" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,649.81 62.33 
. 

 23 21 13 23-2017 EA 8" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 2,208.93 86.71 
. 

 23 21 13 23-2018 EA 10" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 3,454.72 117.47 
. 

 23 21 13 23-2019 EA 12" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 4,979.09 135.62 

XXXXXXX 
. 
 23 21 13 23-2020  Prepare Pipe For Groove (23 21 13 23-1440) 

. 

. 
 23 21 13 23-2021  Cut Grooved Pipe (23 21 13 23-2020) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2022 EA Cut 3/4" Groove Pipe ............................................................................................................................................................ 14.19  

. 
 23 21 13 23-2023 EA Cut 1" Groove Pipe ............................................................................................................................................................... 15.41  

. 
 23 21 13 23-2024 EA Cut 1-1/4" Groove Pipe ......................................................................................................................................................... 17.40  

. 
 23 21 13 23-2025 EA Cut 1-1/2" Groove Pipe ......................................................................................................................................................... 18.93  

. 
 23 21 13 23-2026 EA Cut 2" Groove Pipe ............................................................................................................................................................... 20.75  

. 
 23 21 13 23-2027 EA Cut 2-1/2" Groove Pipe ......................................................................................................................................................... 22.47  

. 
 23 21 13 23-2028 EA Cut 3" Groove Pipe ............................................................................................................................................................... 24.52  

. 
 23 21 13 23-2029 EA Cut 3-1/2" Groove Pipe ......................................................................................................................................................... 25.99  

. 
 23 21 13 23-2030 EA Cut 4" Groove Pipe ............................................................................................................................................................... 27.66  

. 
 23 21 13 23-2031 EA Cut 5" Groove Pipe ............................................................................................................................................................... 29.96  

. 
 23 21 13 23-2032 EA Cut 6" Groove Pipe ............................................................................................................................................................... 30.82  

. 
 23 21 13 23-2033 EA Cut 8" Groove Pipe ............................................................................................................................................................... 39.95  

. 
 23 21 13 23-2034 EA Cut 10" Groove Pipe ............................................................................................................................................................. 56.78  

. 
 23 21 13 23-2035 EA Cut 12" Groove Pipe ............................................................................................................................................................. 71.91  

. 
 23 21 13 23-2036 EA Cut 14" Groove Pipe ........................................................................................................................................................... 107.87  

. 
 23 21 13 23-2037 EA Cut 16" Groove Pipe ........................................................................................................................................................... 113.55  

. 
 23 21 13 23-2038 EA Cut 18" Groove Pipe ........................................................................................................................................................... 119.86  

. 
 23 21 13 23-2039 EA Cut 20" Groove Pipe ........................................................................................................................................................... 126.91  

. 
 23 21 13 23-2040 EA Cut 24" Groove Pipe ........................................................................................................................................................... 143.83  

XXXXXXX 
. 
 23 21 13 23-2041  Roll Grooved Pipe (23 21 13 23-2020) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2042 EA Roll 3/4" Groove ...................................................................................................................................................................... 8.11  

. 
 23 21 13 23-2043 EA Roll 1" Groove ......................................................................................................................................................................... 9.46  

. 
 23 21 13 23-2044 EA Roll 1-1/4" Groove ................................................................................................................................................................ 10.79  

. 
 23 21 13 23-2045 EA Roll 1-1/2" Groove ................................................................................................................................................................ 12.12  

. 
 23 21 13 23-2046 EA Roll 2" Groove ....................................................................................................................................................................... 18.60  
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. 
 23 21 13 23-2047 EA Roll 2-1/2" Groove ................................................................................................................................................................ 19.61  

. 
 23 21 13 23-2048 EA Roll 3" Groove ...................................................................................................................................................................... 21.57  

. 
 23 21 13 23-2049 EA Roll 3-1/2" Groove ................................................................................................................................................................ 22.95  

. 
 23 21 13 23-2050 EA Roll 4" Groove ...................................................................................................................................................................... 25.08  

. 
 23 21 13 23-2051 EA Roll 5" Groove ...................................................................................................................................................................... 25.69  

. 
 23 21 13 23-2052 EA Roll 6" Groove ...................................................................................................................................................................... 26.97  

. 
 23 21 13 23-2053 EA Roll 8" Groove ...................................................................................................................................................................... 32.69  

. 
 23 21 13 23-2054 EA Roll 10" Groove .................................................................................................................................................................... 37.19  

. 
 23 21 13 23-2055 EA Roll 12" Groove .................................................................................................................................................................... 46.90  

. 
 23 21 13 23-2056 EA Roll 14" Groove .................................................................................................................................................................... 71.91  

. 
 23 21 13 23-2057 EA Roll 16" Groove .................................................................................................................................................................... 77.05  

. 
 23 21 13 23-2058 EA Roll 18" Groove .................................................................................................................................................................... 79.90  

. 
 23 21 13 23-2059 EA Roll 20" Groove .................................................................................................................................................................... 86.30  

. 
 23 21 13 23-2060 EA Roll 24" Groove .................................................................................................................................................................... 93.80  

XXXXXXX 
. 
 23 21 13 23-2061  Standard Gaskets (23 21 13 23-2020) 

Note: For use on replacement of existing gaskets. 
. 
. 

 23 21 13 23-2062 EA 3/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ......................................... 26.59  
. 

 23 21 13 23-2063 EA 1" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 27.73  
. 

 23 21 13 23-2064 EA 1-1/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 29.07  
. 

 23 21 13 23-2065 EA 1-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 31.91  
. 

 23 21 13 23-2066 EA 2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 32.72  
. 

 23 21 13 23-2067 EA 2-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 38.18  
. 

 23 21 13 23-2068 EA 3" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 41.90  
. 

 23 21 13 23-2069 EA 3-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 51.41  
. 

 23 21 13 23-2070 EA 4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 52.06  
. 

 23 21 13 23-2071 EA 5" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 64.54  
. 

 23 21 13 23-2072 EA 6" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 69.36  
. 

 23 21 13 23-2073 EA 8" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 94.00  
. 

 23 21 13 23-2074 EA 10" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 117.63  
. 

 23 21 13 23-2075 EA 12" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 138.99  
. 

 23 21 13 23-2076 EA 14" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 194.35  
. 

 23 21 13 23-2077 EA 16" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 258.35  
. 

 23 21 13 23-2078 EA 18" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 305.39  
. 

 23 21 13 23-2079 EA 20" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 450.88  
. 

 23 21 13 23-2080 EA 24" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 616.21  

XXXXXXX 
. 
 23 21 13 23-2081  Copper Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-2082  Grooved Fittings (23 21 13 23-2081) 

. 

. 
 23 21 13 23-2083  Grooved 90 Degree Elbows (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2084 EA  2" Copper 90 Degree Elbow, Grooved .................................................................................................................................. 85.23 22.09 

. 
 23 21 13 23-2085 EA  2-1/2" Copper 90 Degree Elbow, Grooved ........................................................................................................................... 98.25 26.97 

. 
 23 21 13 23-2086 EA  3" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 127.46 32.65 

. 
 23 21 13 23-2087 EA  4" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 228.79 43.09 

. 
 23 21 13 23-2088 EA  5" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 511.76 53.92 

. 
 23 21 13 23-2089 EA  6" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 785.68 70.59 

. 
 23 21 13 23-2090 EA  8" Copper 90 Degree Elbow, Grooved ............................................................................................................................. 1,378.03 84.00 

XXXXXXX 
. 
 23 21 13 23-2091  Grooved 45 Degree Elbows (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2092 EA  2" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 85.23 22.09 

. 
 23 21 13 23-2093 EA  2-1/2" Copper 45 Degree Elbow, Grooved ........................................................................................................................... 98.25 26.97 

. 
 23 21 13 23-2094 EA  3" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 127.46 32.65 

. 
 23 21 13 23-2095 EA  4" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 228.79 43.09 

. 
 23 21 13 23-2096 EA  5" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 511.76 53.92 

. 
 23 21 13 23-2097 EA  6" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 785.68 70.59 

. 
 23 21 13 23-2098 EA  8" Copper 45 Degree Elbow, Grooved ............................................................................................................................. 1,378.03 84.00 

XXXXXXX 
. 
 23 21 13 23-2099  Grooved Tees (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2100 EA  2" Copper Tee, Grooved ..................................................................................................................................................... 132.25 32.52 

. 
 23 21 13 23-2101 EA  2-1/2" Copper Tee, Grooved ............................................................................................................................................... 151.14 39.97 

. 
 23 21 13 23-2102 EA  3" Copper Tee, Grooved ..................................................................................................................................................... 204.08 49.04 

. 
 23 21 13 23-2103 EA  4" Copper Tee, Grooved ..................................................................................................................................................... 359.34 63.41 

. 
 23 21 13 23-2104 EA  5" Copper Tee, Grooved .................................................................................................................................................. 1,188.75 82.92 

. 
 23 21 13 23-2105 EA  6" Copper Tee, Grooved .................................................................................................................................................. 1,011.04 103.79 

. 
 23 21 13 23-2106 EA  8" Copper Tee, Grooved .................................................................................................................................................. 1,686.78 126.01 

XXXXXXX 
. 
 23 21 13 23-2107  Grooved Reducing Tees (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2108 EA  2-1/2" Copper Tee, Reducing, Grooved.............................................................................................................................. 186.10 39.97 

. 
 23 21 13 23-2109 EA  3" Copper Tee, Reducing, Grooved .................................................................................................................................... 278.32 49.04 

. 
 23 21 13 23-2110 EA  4" Copper Tee, Reducing, Grooved .................................................................................................................................... 432.26 63.55 

. 
 23 21 13 23-2111 EA  5" Copper Tee, Reducing, Grooved ................................................................................................................................. 1,097.91 83.06 

. 
 23 21 13 23-2112 EA  6" Copper Tee, Reducing, Grooved ................................................................................................................................. 1,345.38 103.79 

XXXXXXX 
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. 
 23 21 13 23-2113  Grooved X Cup Reducing Tees (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2114 EA  2" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 150.95 32.52 

. 
 23 21 13 23-2115 EA  2-1/2" Copper Tee, Reducing, Grooved X Cup ................................................................................................................... 186.48 39.97 

. 
 23 21 13 23-2116 EA  3" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 295.15 49.04 

. 
 23 21 13 23-2117 EA  4" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 432.26 63.41 

XXXXXXX 
. 
 23 21 13 23-2118  Grooved Flanged Adapter Nipples (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2119 EA 2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 224.80 23.98 

. 
 23 21 13 23-2120 EA 2-1/2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................... 242.28 29.13 

. 
 23 21 13 23-2121 EA 3" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 262.32 34.82 

. 
 23 21 13 23-2122 EA 4" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 305.09 46.88 

. 
 23 21 13 23-2123 EA 5" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 397.57 56.77 

. 
 23 21 13 23-2124 EA 6" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 462.46 76.68 

XXXXXXX 
. 
 23 21 13 23-2125  Grooved Concentric Reducers (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2126 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved .............................................................................................................. 108.15 24.66 

. 
 23 21 13 23-2127 EA  3" x 2" Copper Concentric Reducer, Grooved .................................................................................................................... 113.58 27.51 

. 
 23 21 13 23-2128 EA  3" x 2-1/2" Copper Concentric Reducer, Grooved .............................................................................................................. 124.09 32.65 

. 
 23 21 13 23-2129 EA  4" x 2" Copper Concentric Reducer, Grooved .................................................................................................................... 185.77 32.92 

. 
 23 21 13 23-2130 EA  4" x 2-1/2" Copper Concentric Reducer, Grooved .............................................................................................................. 190.52 35.22 

. 
 23 21 13 23-2131 EA  4" x 3" Copper Concentric Reducer, Grooved .................................................................................................................... 195.93 37.94 

. 
 23 21 13 23-2132 EA  5" x 3" Copper Concentric Reducer, Grooved .................................................................................................................... 424.42 43.36 

. 
 23 21 13 23-2133 EA  5" x 4" Copper Concentric Reducer, Grooved .................................................................................................................... 435.26 48.77 

. 
 23 21 13 23-2134 EA  6" x 3" Copper Concentric Reducer, Grooved .................................................................................................................... 468.54 51.49 

. 
 23 21 13 23-2135 EA  6" x 4" Copper Concentric Reducer, Grooved .................................................................................................................... 479.38 56.91 

. 
 23 21 13 23-2136 EA  6" x 5" Copper Concentric Reducer, Grooved .................................................................................................................... 490.23 62.33 

. 
 23 21 13 23-2137 EA  8" x 6" Copper Concentric Reducer, Grooved .................................................................................................................... 796.01 77.22 

XXXXXXX 
. 
 23 21 13 23-2138  Grooved X Cup Concentric Reducers (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2139 EA  2" x 1" Copper Concentric Reducer, Grooved X Cup............................................................................................................ 83.17 17.34 

. 
 23 21 13 23-2140 EA  2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 84.53 18.02 

. 
 23 21 13 23-2141 EA  2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 88.67 20.06 

. 
 23 21 13 23-2142 EA  2-1/2" x 1" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 98.18 19.37 

. 
 23 21 13 23-2143 EA 2-1/2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ............................................................................................... 99.52 20.06 

. 
 23 21 13 23-2144 EA 2-1/2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ............................................................................................. 103.50 22.09 

. 
 23 21 13 23-2145 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 108.91 24.66 

. 
 23 21 13 23-2146 EA  3" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 123.30 24.66 

. 
 23 21 13 23-2147 EA  3" x 2" Copper Concentric Reducer, Grooved X Cup.......................................................................................................... 128.73 27.51 

. 
 23 21 13 23-2148 EA  4" x 2" Copper Concentric Reducer, Grooved X Cup.......................................................................................................... 202.79 32.79 

XXXXXXX 
. 
 23 21 13 23-2149  Grooved Standard Couplings (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2150 EA  2" Copper Standard Coupling, Grooved ............................................................................................................................... 36.26 11.11 

. 
 23 21 13 23-2151 EA  2-1/2" Copper Standard Coupling, Grooved ......................................................................................................................... 43.15 13.55 

. 
 23 21 13 23-2152 EA  3" Copper Standard Coupling, Grooved ............................................................................................................................... 50.02 16.12 

. 
 23 21 13 23-2153 EA  4" Copper Standard Coupling, Grooved ............................................................................................................................... 70.41 21.67 

. 
 23 21 13 23-2154 EA  5" Copper Standard Coupling, Grooved ............................................................................................................................. 100.32 26.97 

. 
 23 21 13 23-2155 EA  6" Copper Standard Coupling, Grooved ............................................................................................................................. 131.83 35.22 

. 
 23 21 13 23-2156 EA  8" Copper Standard Coupling, Grooved ............................................................................................................................. 179.36 42.00 

XXXXXXX 
. 
 23 21 13 23-2157  Grooved Caps (23 21 13 23-2082) 

. 

. 
 23 21 13 23-2158 EA  2" Copper Cap, Grooved ...................................................................................................................................................... 50.37 11.11 

. 
 23 21 13 23-2159 EA  2-1/2" Copper Cap, Grooved ................................................................................................................................................ 68.86 13.55 

. 
 23 21 13 23-2160 EA  3" Copper Cap, Grooved ...................................................................................................................................................... 84.19 16.12 

. 
 23 21 13 23-2161 EA  4" Copper Cap, Grooved .................................................................................................................................................... 121.12 21.54 

. 
 23 21 13 23-2162 EA  5" Copper Cap, Grooved .................................................................................................................................................... 192.19 26.97 

. 
 23 21 13 23-2163 EA  6" Copper Cap, Grooved .................................................................................................................................................... 229.70 35.22 

XXXXXXX 
. 
 23 21 13 23-2164  Grooved Valves (23 21 13 23-2081) 

. 

. 
 23 21 13 23-2165  Grooved Butterfly Valves, Standard Trim, Without Operator (23 21 13 23-2164) 

Note: Copper body. 
. 
. 

 23 21 13 23-2166 EA  2" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 484.63 14.49 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2167 EA  3" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 553.34 21.54 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2168 EA  4" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 731.40 28.31 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2169 EA  6" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 979.58 46.47 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 
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. 
 23 21 13 23-2170 EA  8" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ......................................................... 1,085.90 65.31 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2171  Grooved Butterfly Valves, Standard Trim, With Operator (23 21 13 23-2164) 

Note: Copper body. 
. 
. 

 23 21 13 23-2172 EA  2" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 590.69 14.49 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2173 EA  3" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 659.47 21.54 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2174 EA  4" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 837.53 28.31 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2175 EA  6" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,085.78 46.47 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2176 EA  8" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,192.03 65.31 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2177  Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23) 

Note: Socket or back weld. 
. 
. 
 23 21 13 23-2178  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2177) 

Note: ASTM D1785 with D2466 fittings. 
. 
. 
 23 21 13 23-2179  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2180 LF  1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 6.33 3.87 

    For Work In Restricted Working Space, Add  1.74 
. 

 23 21 13 23-2181 LF  3/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 7.92 4.84 
    For Work In Restricted Working Space, Add  2.18 

. 
 23 21 13 23-2182 LF  1" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 8.70 5.16 

    For Work In Restricted Working Space, Add  2.32 
. 

 23 21 13 23-2183 LF  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 9.60 5.55 
    For Work In Restricted Working Space, Add  2.50 

. 
 23 21 13 23-2184 LF  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 9.91 5.65 

    For Work In Restricted Working Space, Add  2.54 
. 

 23 21 13 23-2185 LF  2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 12.11 6.76 
    For Work In Restricted Working Space, Add  3.05 

. 
 23 21 13 23-2186 LF  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 15.14 8.04 

    For Work In Restricted Working Space, Add  3.61 
. 

 23 21 13 23-2187 LF  3" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 18.59 9.72 
    For Work In Restricted Working Space, Add  4.37 

. 
 23 21 13 23-2188 LF  4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 27.66 14.56 

    For Work In Restricted Working Space, Add  6.56 
. 

 23 21 13 23-2189 LF  6" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 39.26 19.43 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-2190 LF  8" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 50.11 23.15 

    For Work In Restricted Working Space, Add  10.42 
. 

 23 21 13 23-2191 LF  10" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 85.81 25.87 
    For Work In Restricted Working Space, Add  11.63 

XXXXXXX 
. 
 23 21 13 23-2192  Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2193 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 22.69 14.63 

    For Work In Restricted Working Space, Add  6.56 
. 

 23 21 13 23-2194 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 30.31 19.37 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-2195 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 38.21 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2196 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 54.95 34.15 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-2197 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 61.73 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2198 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 79.64 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2199 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ....................................................................................... 127.87 72.35 

    For Work In Restricted Working Space, Add  32.52 
. 

 23 21 13 23-2200 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 166.01 95.11 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-2201 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 211.15 113.00 

    For Work In Restricted Working Space, Add  50.81 
. 

 23 21 13 23-2202 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 293.63 129.12 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 21 13 23-2203 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 483.48 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2204 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 722.83 224.63 
    For Work In Restricted Working Space, Add  101.01 

XXXXXXX 
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. 
 23 21 13 23-2205  Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2206 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 23.11 14.63 

    For Work In Restricted Working Space, Add  6.56 
. 

 23 21 13 23-2207 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 31.14 19.37 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-2208 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 39.38 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2209 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 55.70 34.15 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-2210 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 63.39 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2211 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 80.72 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2212 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ....................................................................................... 127.87 72.35 

    For Work In Restricted Working Space, Add  32.52 
. 

 23 21 13 23-2213 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 173.01 95.11 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-2214 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 223.89 113.00 

    For Work In Restricted Working Space, Add  50.81 
. 

 23 21 13 23-2215 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 294.80 129.12 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 21 13 23-2216 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 469.41 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2217 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 722.83 224.63 
    For Work In Restricted Working Space, Add  101.01 

XXXXXXX 
. 
 23 21 13 23-2218  Schedule 40 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2219 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 37.13 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2220 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 44.78 29.13 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-2221 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 59.73 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2222 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 76.56 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2223 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 91.49 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 23 21 13 23-2224 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 114.30 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2225 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 162.27 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2226 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 195.09 113.00 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 21 13 23-2227 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 272.43 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2228 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 448.55 194.29 
    For Work In Restricted Working Space, Add  87.41 

. 
 23 21 13 23-2229 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 725.95 241.03 

    For Work In Restricted Working Space, Add  108.39 
. 

 23 21 13 23-2230 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Tees.............................................................................................................. 1,966.82 360.12 
    For Work In Restricted Working Space, Add  161.99 

XXXXXXX 
. 
 23 21 13 23-2231  Schedule 40 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2232 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 46.73 30.07 

    For Work In Restricted Working Space, Add  13.55 
. 

 23 21 13 23-2233 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 56.33 36.45 
    For Work In Restricted Working Space, Add  16.39 

. 
 23 21 13 23-2234 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................... 75.34 48.10 

    For Work In Restricted Working Space, Add  21.62 
. 

 23 21 13 23-2235 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 96.77 61.10 
    For Work In Restricted Working Space, Add  27.47 

. 
 23 21 13 23-2236 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 115.65 72.89 

    For Work In Restricted Working Space, Add  32.78 
. 

 23 21 13 23-2237 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 144.76 90.37 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 21 13 23-2238 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 209.08 118.96 

    For Work In Restricted Working Space, Add  53.48 
. 

 23 21 13 23-2239 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 252.02 141.17 
    For Work In Restricted Working Space, Add  63.51 

. 
 23 21 13 23-2240 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 355.36 188.32 

    For Work In Restricted Working Space, Add  84.68 
. 

 23 21 13 23-2241 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 610.46 242.79 
    For Work In Restricted Working Space, Add  109.22 

. 
 23 21 13 23-2242 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Crosses .......................................................................................................... 1,023.00 301.05 

    For Work In Restricted Working Space, Add  135.41 
. 

 23 21 13 23-2243 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Crosses ........................................................................................................ 2,912.04 450.36 
    For Work In Restricted Working Space, Add  202.58 

XXXXXXX 
. 
 23 21 13 23-2244  Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2178) 
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. 

. 
 23 21 13 23-2245 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 23.42 14.91 

    For Work In Restricted Working Space, Add  6.80 
. 

 23 21 13 23-2246 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 30.59 19.10 
    For Work In Restricted Working Space, Add  8.70 

. 
 23 21 13 23-2247 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 40.85 25.61 

    For Work In Restricted Working Space, Add  11.63 
. 

 23 21 13 23-2248 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 50.50 31.84 
    For Work In Restricted Working Space, Add  14.50 

. 
 23 21 13 23-2249 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 61.84 38.34 

    For Work In Restricted Working Space, Add  17.45 
. 

 23 21 13 23-2250 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 86.55 53.25 
    For Work In Restricted Working Space, Add  24.22 

. 
 23 21 13 23-2251 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 120.30 73.57 

    For Work In Restricted Working Space, Add  33.47 
. 

 23 21 13 23-2252 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 158.39 91.46 
    For Work In Restricted Working Space, Add  41.60 

. 
 23 21 13 23-2253 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 210.33 106.49 

    For Work In Restricted Working Space, Add  48.39 
. 

 23 21 13 23-2254 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 468.33 123.02 
    For Work In Restricted Working Space, Add  55.92 

. 
 23 21 13 23-2255 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 562.99 165.02 

    For Work In Restricted Working Space, Add  75.00 

XXXXXXX 
. 
 23 21 13 23-2256  Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2257 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 23.61 14.63 

    For Work In Restricted Working Space, Add  6.56 
. 

 23 21 13 23-2258 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 30.89 19.37 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-2259 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 38.29 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2260 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 54.45 34.15 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-2261 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 61.48 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2262 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 78.47 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2263 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ......................................................................... 115.97 72.35 

    For Work In Restricted Working Space, Add  32.52 
. 

 23 21 13 23-2264 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 151.36 95.11 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-2265 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 189.09 113.00 

    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 23 21 13 23-2266  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2267 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 24.19 14.63 
    For Work In Restricted Working Space, Add  6.56 

. 
 23 21 13 23-2268 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 31.47 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 23 21 13 23-2269 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 39.46 24.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-2270 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters....................................................... 55.12 34.15 

    For Work In Restricted Working Space, Add  15.34 
. 

 23 21 13 23-2271 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters....................................................... 62.98 38.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-2272 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 79.81 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-2273 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters..................................................... 117.46 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2274 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 155.94 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2275 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 186.43 113.00 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 23 21 13 23-2276  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2277 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ..................................................... 22.69 14.63 
    For Work In Restricted Working Space, Add  6.56 

. 
 23 21 13 23-2278 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ..................................................... 30.22 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 23 21 13 23-2279 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters......................................................... 37.38 24.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-2280 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 53.12 34.15 

    For Work In Restricted Working Space, Add  15.34 
. 

 23 21 13 23-2281 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 59.98 38.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-2282 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters......................................................... 76.39 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-2283 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................ 122.12 72.35 
    For Work In Restricted Working Space, Add  32.52 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 23 - 136  County of San Mateo, Roofing 

. 
 23 21 13 23-2284 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 161.10 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2285 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 199.91 113.00 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 23 21 13 23-2286  Schedule 40 Polyvinyl Chloride (PVC) P-Traps (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2287 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) P-Traps ............................................................................................................. 35.88 19.91 

    For Work In Restricted Working Space, Add  8.94 

XXXXXXX 
. 
 23 21 13 23-2288  Schedule 40 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2289 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 22.36 14.63 

    For Work In Restricted Working Space, Add  6.56 
. 

 23 21 13 23-2290 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 29.81 19.37 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-2291 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 37.38 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2292 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 52.79 34.15 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-2293 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 59.48 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2294 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 76.06 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2295 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings .................................................................................................... 114.72 72.35 

    For Work In Restricted Working Space, Add  32.52 
. 

 23 21 13 23-2296 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 152.53 95.11 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 21 13 23-2297 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 183.76 113.00 

    For Work In Restricted Working Space, Add  50.81 
. 

 23 21 13 23-2298 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 239.18 129.12 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 21 13 23-2299 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 311.06 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2300 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 633.32 161.50 
    For Work In Restricted Working Space, Add  72.61 

XXXXXXX 
. 
 23 21 13 23-2301  Schedule 40 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2302 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 42.24 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2303 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 57.77 29.13 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-2304 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 73.38 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2305 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 111.53 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2306 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 127.37 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 23 21 13 23-2307 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 162.25 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2308 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 240.36 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2309 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 272.93 113.00 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 21 13 23-2310 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 431.19 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2311 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 566.56 194.29 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 21 13 23-2312 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 815.32 240.90 

    For Work In Restricted Working Space, Add  108.33 
. 

 23 21 13 23-2313 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Unions .......................................................................................................... 1,197.06 299.02 
    For Work In Restricted Working Space, Add  134.52 

XXXXXXX 
. 
 23 21 13 23-2314  Schedule 40 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2315 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 10.62 6.58 

    For Work In Restricted Working Space, Add  2.99 
. 

 23 21 13 23-2316 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 13.95 8.67 
    For Work In Restricted Working Space, Add  3.94 

. 
 23 21 13 23-2317 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 17.58 10.70 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 21 13 23-2318 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 25.09 15.35 
    For Work In Restricted Working Space, Add  6.98 

. 
 23 21 13 23-2319 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 27.95 17.07 

    For Work In Restricted Working Space, Add  7.79 
. 

 23 21 13 23-2320 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 35.36 21.82 
    For Work In Restricted Working Space, Add  9.89 

. 
 23 21 13 23-2321 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 56.68 32.25 

    For Work In Restricted Working Space, Add  14.63 
. 

 23 21 13 23-2322 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 72.75 42.40 
    For Work In Restricted Working Space, Add  19.25 
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. 
 23 21 13 23-2323 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 95.86 50.27 

    For Work In Restricted Working Space, Add  22.86 
. 

 23 21 13 23-2324 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 134.14 57.45 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 21 13 23-2325 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 258.97 67.07 

    For Work In Restricted Working Space, Add  30.49 
. 

 23 21 13 23-2326 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 733.70 99.99 
    For Work In Restricted Working Space, Add  45.45 

XXXXXXX 
. 
 23 21 13 23-2327  Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2178) 

. 

. 
 23 21 13 23-2328 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Socket Weld Flanges ........................................................................... 52.86 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2329 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 69.34 29.13 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-2330 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 86.20 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2331 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 102.62 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2332 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 117.46 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 23 21 13 23-2333 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 148.35 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2334 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 204.31 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2335 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 237.46 113.00 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 21 13 23-2336 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 312.06 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2337 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 426.86 194.29 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 21 13 23-2338 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 667.05 240.90 

    For Work In Restricted Working Space, Add  108.33 
. 

 23 21 13 23-2339 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................ 1,137.25 298.61 
    For Work In Restricted Working Space, Add  134.31 

XXXXXXX 
. 
 23 21 13 23-2340  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2177) 

Note: ASTM D1785 with D2467 fittings. 
. 
. 
 23 21 13 23-2341  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2342 LF  1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 6.47 3.93 

    For Work In Restricted Working Space, Add  1.74 
. 

 23 21 13 23-2343 LF  3/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 8.11 4.88 
    For Work In Restricted Working Space, Add  2.18 

. 
 23 21 13 23-2344 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 9.97 5.82 

    For Work In Restricted Working Space, Add  2.61 
. 

 23 21 13 23-2345 LF  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 11.89 6.78 
    For Work In Restricted Working Space, Add  3.06 

. 
 23 21 13 23-2346 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 13.66 7.72 

    For Work In Restricted Working Space, Add  3.49 
. 

 23 21 13 23-2347 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 17.52 9.76 
    For Work In Restricted Working Space, Add  4.37 

. 
 23 21 13 23-2348 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 20.43 10.70 

    For Work In Restricted Working Space, Add  4.81 
. 

 23 21 13 23-2349 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 23.32 11.65 
    For Work In Restricted Working Space, Add  5.24 

. 
 23 21 13 23-2350 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 30.43 14.63 

    For Work In Restricted Working Space, Add  6.56 
. 

 23 21 13 23-2351 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 45.43 19.37 
    For Work In Restricted Working Space, Add  8.74 

. 
 23 21 13 23-2352 LF  8" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 59.56 23.16 

    For Work In Restricted Working Space, Add  10.42 
. 

 23 21 13 23-2353 LF  10" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 113.89 24.93 
    For Work In Restricted Working Space, Add  11.23 

XXXXXXX 
. 
 23 21 13 23-2354  Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2355 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 24.86 14.63 

    For Work In Restricted Working Space, Add  6.56 
    For Threaded Fittings, Add  3.28 

. 
 23 21 13 23-2356 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 33.05 19.37 

    For Work In Restricted Working Space, Add  8.74 
    For Threaded Fittings, Add  4.37 

. 
 23 21 13 23-2357 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 42.46 24.12 

    For Work In Restricted Working Space, Add  10.84 
    For Threaded Fittings, Add  5.42 

. 
 23 21 13 23-2358 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 59.53 34.15 

    For Work In Restricted Working Space, Add  15.34 
    For Threaded Fittings, Add  7.67 

. 
 23 21 13 23-2359 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 66.64 38.48 

    For Work In Restricted Working Space, Add  17.30 
    For Threaded Fittings, Add  8.65 
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. 
 23 21 13 23-2360 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 84.14 48.91 

    For Work In Restricted Working Space, Add  21.97 
    For Threaded Fittings, Add  10.98 

. 
 23 21 13 23-2361 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ....................................................................................... 133.95 72.35 

    For Work In Restricted Working Space, Add  32.52 
    For Threaded Fittings, Add  16.26 

. 
 23 21 13 23-2362 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 171.34 95.11 

    For Work In Restricted Working Space, Add  42.79 
    For Threaded Fittings, Add  21.39 

. 
 23 21 13 23-2363 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 212.98 113.00 

    For Work In Restricted Working Space, Add  50.81 
    For Threaded Fittings, Add  25.40 

. 
 23 21 13 23-2364 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 351.16 129.12 

    For Work In Restricted Working Space, Add  58.07 
    For Threaded Fittings, Add  29.03 

. 
 23 21 13 23-2365 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 568.40 150.66 

    For Work In Restricted Working Space, Add  67.74 
    For Threaded Fittings, Add  33.87 

. 
 23 21 13 23-2366 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 722.83 224.63 

    For Work In Restricted Working Space, Add  101.01 
    For Threaded Fittings, Add  50.51 

XXXXXXX 
. 
 23 21 13 23-2367  Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2368 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 27.60 14.63 

    For Work In Restricted Working Space, Add  6.56 
    For Threaded Fittings, Add  3.28 

. 
 23 21 13 23-2369 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 37.88 19.37 

    For Work In Restricted Working Space, Add  8.74 
    For Threaded Fittings, Add  4.37 

. 
 23 21 13 23-2370 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 49.28 24.12 

    For Work In Restricted Working Space, Add  10.84 
    For Threaded Fittings, Add  5.42 

. 
 23 21 13 23-2371 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 67.94 34.15 

    For Work In Restricted Working Space, Add  15.34 
    For Threaded Fittings, Add  7.67 

. 
 23 21 13 23-2372 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 77.46 38.48 

    For Work In Restricted Working Space, Add  17.30 
    For Threaded Fittings, Add  8.65 

. 
 23 21 13 23-2373 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 98.96 48.91 

    For Work In Restricted Working Space, Add  21.97 
    For Threaded Fittings, Add  10.98 

. 
 23 21 13 23-2374 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ....................................................................................... 162.51 72.35 

    For Work In Restricted Working Space, Add  32.52 
    For Threaded Fittings, Add  16.26 

. 
 23 21 13 23-2375 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 208.48 95.11 

    For Work In Restricted Working Space, Add  42.79 
    For Threaded Fittings, Add  21.39 

. 
 23 21 13 23-2376 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 288.00 113.00 

    For Work In Restricted Working Space, Add  50.81 
    For Threaded Fittings, Add  25.40 

. 
 23 21 13 23-2377 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 342.93 129.12 

    For Work In Restricted Working Space, Add  58.07 
    For Threaded Fittings, Add  29.03 

. 
 23 21 13 23-2378 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 549.68 150.66 

    For Work In Restricted Working Space, Add  67.74 
    For Threaded Fittings, Add  33.87 

. 
 23 21 13 23-2379 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 701.79 224.63 

    For Work In Restricted Working Space, Add  101.01 
    For Threaded Fittings, Add  50.51 

XXXXXXX 
. 
 23 21 13 23-2380  Schedule 80 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2381 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 42.88 22.90 

    For Work In Restricted Working Space, Add  10.29 
    For Threaded Fittings, Add  5.15 

. 
 23 21 13 23-2382 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 52.69 29.13 

    For Work In Restricted Working Space, Add  13.11 
    For Threaded Fittings, Add  6.56 

. 
 23 21 13 23-2383 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 68.89 38.48 

    For Work In Restricted Working Space, Add  17.30 
    For Threaded Fittings, Add  8.65 

. 
 23 21 13 23-2384 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 104.29 48.91 

    For Work In Restricted Working Space, Add  21.97 
    For Threaded Fittings, Add  10.98 

. 
 23 21 13 23-2385 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 118.47 58.26 

    For Work In Restricted Working Space, Add  26.22 
    For Threaded Fittings, Add  13.11 

. 
 23 21 13 23-2386 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 147.27 72.35 

    For Work In Restricted Working Space, Add  32.52 
    For Threaded Fittings, Add  16.26 

. 
 23 21 13 23-2387 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 184.92 95.11 

    For Work In Restricted Working Space, Add  42.79 
    For Threaded Fittings, Add  21.39 
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. 
 23 21 13 23-2388 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 222.15 113.00 

    For Work In Restricted Working Space, Add  50.81 
    For Threaded Fittings, Add  25.40 

. 
 23 21 13 23-2389 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 287.00 150.66 

    For Work In Restricted Working Space, Add  67.74 
    For Threaded Fittings, Add  33.87 

. 
 23 21 13 23-2390 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 500.43 194.29 

    For Work In Restricted Working Space, Add  87.41 
    For Threaded Fittings, Add  43.71 

. 
 23 21 13 23-2391 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 846.20 241.03 

    For Work In Restricted Working Space, Add  108.39 
    For Threaded Fittings, Add  54.20 

. 
 23 21 13 23-2392 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................. 1,966.92 360.12 

    For Work In Restricted Working Space, Add  161.99 
    For Threaded Fittings, Add  80.99 

XXXXXXX 
. 
 23 21 13 23-2393  Schedule 80 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2394 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 56.32 28.58 

    For Work In Restricted Working Space, Add  12.86 
    For Threaded Fittings, Add  6.43 

. 
 23 21 13 23-2395 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 68.72 36.45 

    For Work In Restricted Working Space, Add  16.39 
    For Threaded Fittings, Add  8.19 

. 
 23 21 13 23-2396 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................... 89.69 48.10 

    For Work In Restricted Working Space, Add  21.62 
    For Threaded Fittings, Add  10.81 

. 
 23 21 13 23-2397 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 140.23 61.10 

    For Work In Restricted Working Space, Add  27.47 
    For Threaded Fittings, Add  13.73 

. 
 23 21 13 23-2398 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 157.94 72.89 

    For Work In Restricted Working Space, Add  32.78 
    For Threaded Fittings, Add  16.39 

. 
 23 21 13 23-2399 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 196.44 90.37 

    For Work In Restricted Working Space, Add  40.65 
    For Threaded Fittings, Add  20.32 

. 
 23 21 13 23-2400 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 244.59 118.96 

    For Work In Restricted Working Space, Add  53.48 
    For Threaded Fittings, Add  26.74 

. 
 23 21 13 23-2401 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 294.45 141.17 

    For Work In Restricted Working Space, Add  63.51 
    For Threaded Fittings, Add  31.76 

. 
 23 21 13 23-2402 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 378.20 188.32 

    For Work In Restricted Working Space, Add  84.68 
    For Threaded Fittings, Add  42.34 

. 
 23 21 13 23-2403 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 691.79 242.79 

    For Work In Restricted Working Space, Add  109.22 
    For Threaded Fittings, Add  54.61 

. 
 23 21 13 23-2404 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Crosses .......................................................................................................... 1,211.50 301.05 

    For Work In Restricted Working Space, Add  135.41 
    For Threaded Fittings, Add  67.71 

. 
 23 21 13 23-2405 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Crosses ........................................................................................................ 2,912.19 450.36 

    For Work In Restricted Working Space, Add  202.58 
    For Threaded Fittings, Add  101.29 

XXXXXXX 
. 
 23 21 13 23-2406  Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2407 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 30.89 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 23 21 13 23-2408 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 41.21 24.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-2409 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 59.11 34.15 

    For Work In Restricted Working Space, Add  15.34 
. 

 23 21 13 23-2410 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 68.56 38.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-2411 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 88.80 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-2412 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ......................................................................................... 135.36 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2413 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 185.49 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2414 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 228.80 113.00 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 21 13 23-2415 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 259.49 129.12 

    For Work In Restricted Working Space, Add  58.07 
. 

 23 21 13 23-2416 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 372.16 150.66 
    For Work In Restricted Working Space, Add  67.74 

. 
 23 21 13 23-2417 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 575.35 174.92 

    For Work In Restricted Working Space, Add  78.70 

XXXXXXX 
. 
 23 21 13 23-2418  Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2419 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 22.44 14.63 

    For Work In Restricted Working Space, Add  6.56 
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. 
 23 21 13 23-2420 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 32.39 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 23 21 13 23-2421 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 41.21 24.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-2422 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 61.44 34.15 

    For Work In Restricted Working Space, Add  15.34 
. 

 23 21 13 23-2423 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 70.64 38.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-2424 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 89.13 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-2425 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ......................................................................... 142.02 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2426 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 204.89 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2427 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 265.10 113.00 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 23 21 13 23-2428  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2429 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 28.94 14.63 
    For Work In Restricted Working Space, Add  6.56 

. 
 23 21 13 23-2430 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 36.97 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 23 21 13 23-2431 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 49.78 24.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-2432 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 67.11 34.15 

    For Work In Restricted Working Space, Add  15.34 
. 

 23 21 13 23-2433 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 80.63 38.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-2434 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 103.20 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-2435 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ..................................................... 142.52 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2436 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 180.50 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2437 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 236.71 113.00 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 23 21 13 23-2438  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2439 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 27.02 14.63 
    For Work In Restricted Working Space, Add  6.56 

. 
 23 21 13 23-2440 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 36.80 19.37 

    For Work In Restricted Working Space, Add  8.74 
. 

 23 21 13 23-2441 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 47.45 24.12 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 21 13 23-2442 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 69.52 34.15 

    For Work In Restricted Working Space, Add  15.34 
. 

 23 21 13 23-2443 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 80.21 38.48 
    For Work In Restricted Working Space, Add  17.30 

. 
 23 21 13 23-2444 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 112.52 48.91 

    For Work In Restricted Working Space, Add  21.97 
. 

 23 21 13 23-2445 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................ 170.50 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2446 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 212.55 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2447 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 289.57 113.00 
    For Work In Restricted Working Space, Add  50.81 

XXXXXXX 
. 
 23 21 13 23-2448  Schedule 80 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2449 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 27.35 14.63 

    For Work In Restricted Working Space, Add  6.56 
    For Threaded Fittings, Add  3.28 

. 
 23 21 13 23-2450 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 36.55 19.37 

    For Work In Restricted Working Space, Add  8.74 
    For Threaded Fittings, Add  4.37 

. 
 23 21 13 23-2451 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 43.79 24.12 

    For Work In Restricted Working Space, Add  10.84 
    For Threaded Fittings, Add  5.42 

. 
 23 21 13 23-2452 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 62.86 34.15 

    For Work In Restricted Working Space, Add  15.34 
    For Threaded Fittings, Add  7.67 

. 
 23 21 13 23-2453 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 70.30 38.48 

    For Work In Restricted Working Space, Add  17.30 
    For Threaded Fittings, Add  8.65 

. 
 23 21 13 23-2454 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 86.72 48.91 

    For Work In Restricted Working Space, Add  21.97 
    For Threaded Fittings, Add  10.98 
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. 
 23 21 13 23-2455 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings .................................................................................................... 141.77 72.35 

    For Work In Restricted Working Space, Add  32.52 
    For Threaded Fittings, Add  16.26 

. 
 23 21 13 23-2456 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 181.00 95.11 

    For Work In Restricted Working Space, Add  42.79 
    For Threaded Fittings, Add  21.39 

. 
 23 21 13 23-2457 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 217.48 113.00 

    For Work In Restricted Working Space, Add  50.81 
    For Threaded Fittings, Add  25.40 

. 
 23 21 13 23-2458 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 297.04 129.12 

    For Work In Restricted Working Space, Add  58.07 
    For Threaded Fittings, Add  29.03 

. 
 23 21 13 23-2459 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 366.67 150.66 

    For Work In Restricted Working Space, Add  67.74 
    For Threaded Fittings, Add  33.87 

. 
 23 21 13 23-2460 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................ 658.29 161.50 

    For Work In Restricted Working Space, Add  72.61 
    For Threaded Fittings, Add  36.31 

XXXXXXX 
. 
 23 21 13 23-2461  Schedule 80 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2462 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 48.45 24.12 

    For Work In Restricted Working Space, Add  10.84 
. 

 23 21 13 23-2463 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 57.94 29.13 
    For Work In Restricted Working Space, Add  13.11 

. 
 23 21 13 23-2464 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 73.88 38.48 

    For Work In Restricted Working Space, Add  17.30 
. 

 23 21 13 23-2465 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 113.86 48.91 
    For Work In Restricted Working Space, Add  21.97 

. 
 23 21 13 23-2466 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 139.69 58.26 

    For Work In Restricted Working Space, Add  26.22 
. 

 23 21 13 23-2467 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 179.24 72.35 
    For Work In Restricted Working Space, Add  32.52 

. 
 23 21 13 23-2468 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 274.53 95.11 

    For Work In Restricted Working Space, Add  42.79 
. 

 23 21 13 23-2469 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 339.39 113.00 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 21 13 23-2470 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 431.69 150.66 

    For Work In Restricted Working Space, Add  67.74 
. 

 23 21 13 23-2471 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 566.56 194.29 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 21 13 23-2472 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 815.32 240.90 

    For Work In Restricted Working Space, Add  108.33 
. 

 23 21 13 23-2473 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Unions .......................................................................................................... 1,196.36 298.61 
    For Work In Restricted Working Space, Add  134.31 

XXXXXXX 
. 
 23 21 13 23-2474  Schedule 80 Polyvinyl Chloride (PVC) Threaded Unions (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2475 EA 1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 52.36 30.10 

. 
 23 21 13 23-2476 EA 3/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 62.22 34.82 

. 
 23 21 13 23-2477 EA 1", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ................................................................................................ 75.10 41.06 

. 
 23 21 13 23-2478 EA 1-1/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ......................................................................................... 98.95 48.91 

. 
 23 21 13 23-2479 EA 1-1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ....................................................................................... 119.11 58.26 

. 
 23 21 13 23-2480 EA 2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 156.80 72.35 

. 
 23 21 13 23-2481 EA 3", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 332.92 140.23 

. 
 23 21 13 23-2482 EA 4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 361.83 155.54 

XXXXXXX 
. 
 23 21 13 23-2483  Schedule 80 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2484 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 17.58 6.51 

    For Work In Restricted Working Space, Add  2.95 
    For Threaded Fittings, Add  1.48 

. 
 23 21 13 23-2485 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 21.28 8.67 

    For Work In Restricted Working Space, Add  3.94 
    For Threaded Fittings, Add  1.97 

. 
 23 21 13 23-2486 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 30.74 10.70 

    For Work In Restricted Working Space, Add  4.88 
    For Threaded Fittings, Add  2.44 

. 
 23 21 13 23-2487 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 40.48 15.18 

    For Work In Restricted Working Space, Add  6.90 
    For Threaded Fittings, Add  3.45 

. 
 23 21 13 23-2488 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 43.43 17.07 

    For Work In Restricted Working Space, Add  7.79 
    For Threaded Fittings, Add  3.89 

. 
 23 21 13 23-2489 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 59.17 21.82 

    For Work In Restricted Working Space, Add  9.89 
    For Threaded Fittings, Add  4.94 

. 
 23 21 13 23-2490 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ............................................................................................................ 102.63 32.25 

    For Work In Restricted Working Space, Add  14.63 
    For Threaded Fittings, Add  7.32 

. 
 23 21 13 23-2491 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 130.03 42.40 

    For Work In Restricted Working Space, Add  19.25 
    For Threaded Fittings, Add  9.63 
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. 
 23 21 13 23-2492 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 182.11 50.27 

    For Work In Restricted Working Space, Add  22.86 
    For Threaded Fittings, Add  11.43 

. 
 23 21 13 23-2493 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 350.18 57.45 

    For Work In Restricted Working Space, Add  26.13 
    For Threaded Fittings, Add  13.07 

. 
 23 21 13 23-2494 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 463.02 67.07 

    For Work In Restricted Working Space, Add  30.49 
    For Threaded Fittings, Add  15.24 

. 
 23 21 13 23-2495 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 816.95 99.99 

    For Work In Restricted Working Space, Add  45.45 
    For Threaded Fittings, Add  22.73 

XXXXXXX 
. 
 23 21 13 23-2496  Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2340) 

. 

. 
 23 21 13 23-2497 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 60.02 24.12 

    For Work In Restricted Working Space, Add  10.84 
    For Threaded Fittings, Add  5.42 

. 
 23 21 13 23-2498 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 69.34 29.13 

    For Work In Restricted Working Space, Add  13.11 
    For Threaded Fittings, Add  6.56 

. 
 23 21 13 23-2499 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 86.21 38.48 

    For Work In Restricted Working Space, Add  17.30 
    For Threaded Fittings, Add  8.65 

. 
 23 21 13 23-2500 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 102.62 48.91 

    For Work In Restricted Working Space, Add  21.97 
    For Threaded Fittings, Add  10.98 

. 
 23 21 13 23-2501 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 117.46 58.26 

    For Work In Restricted Working Space, Add  26.22 
    For Threaded Fittings, Add  13.11 

. 
 23 21 13 23-2502 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 148.35 72.35 

    For Work In Restricted Working Space, Add  32.52 
    For Threaded Fittings, Add  16.26 

. 
 23 21 13 23-2503 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 204.31 95.11 

    For Work In Restricted Working Space, Add  42.79 
    For Threaded Fittings, Add  21.39 

. 
 23 21 13 23-2504 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 237.46 113.00 

    For Work In Restricted Working Space, Add  50.81 
    For Threaded Fittings, Add  25.40 

. 
 23 21 13 23-2505 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 312.06 150.66 

    For Work In Restricted Working Space, Add  67.74 
    For Threaded Fittings, Add  33.87 

. 
 23 21 13 23-2506 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 426.87 194.29 

    For Work In Restricted Working Space, Add  87.38 
    For Threaded Fittings, Add  43.69 

. 
 23 21 13 23-2507 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 667.06 240.90 

    For Work In Restricted Working Space, Add  108.33 
    For Threaded Fittings, Add  54.17 

. 
 23 21 13 23-2508 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................ 1,137.25 298.61 

    For Work In Restricted Working Space, Add  134.31 
    For Threaded Fittings, Add  67.15 

XXXXXXX 
. 
 23 21 13 23-2509  Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2177) 

Note: In place pipe. 
. 
. 

 23 21 13 23-2510 EA 1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................ 7.36  
    For Work In Restricted Working Space, Add  2.21 

. 
 23 21 13 23-2511 EA 3/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................ 7.94  

    For Work In Restricted Working Space, Add  2.38 
. 

 23 21 13 23-2512 EA 1", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................... 8.94  
    For Work In Restricted Working Space, Add  2.68 

. 
 23 21 13 23-2513 EA 1-1/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 9.38  

    For Work In Restricted Working Space, Add  2.81 
. 

 23 21 13 23-2514 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 9.93  
    For Work In Restricted Working Space, Add  2.98 

. 
 23 21 13 23-2515 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 10.93  

    For Work In Restricted Working Space, Add  3.28 
. 

 23 21 13 23-2516 EA 2-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................... 11.77  
    For Work In Restricted Working Space, Add  3.53 

. 
 23 21 13 23-2517 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 13.90  

    For Work In Restricted Working Space, Add  4.17 
. 

 23 21 13 23-2518 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 18.76  
    For Work In Restricted Working Space, Add  5.63 

. 
 23 21 13 23-2519 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 26.81  

    For Work In Restricted Working Space, Add  8.04 
. 

 23 21 13 23-2520 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 35.76  
    For Work In Restricted Working Space, Add  10.73 

. 
 23 21 13 23-2521 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................... 43.72  

    For Work In Restricted Working Space, Add  13.12 

XXXXXXX 
. 
 23 21 13 23-2522  Polyethylene Pipe And Fittings (23 21 13 23) 

. 

. 
 23 21 13 23-2523  Small Diameter Tubing (23 21 13 23-2522) 
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. 

. 
 23 21 13 23-2524  Tubing (23 21 13 23-2523) 

. 

. 
 23 21 13 23-2525 LF  1/4" Polyethylene Tubing ........................................................................................................................................................ 4.29  

    For Work In Restricted Working Space, Add  1.23 
. 

 23 21 13 23-2526 LF  5/16" Polyethylene Tubing ...................................................................................................................................................... 4.55  
    For Work In Restricted Working Space, Add  1.25 

. 
 23 21 13 23-2527 LF  3/8" Polyethylene Tubing ........................................................................................................................................................ 4.74  

    For Work In Restricted Working Space, Add  1.28 
. 

 23 21 13 23-2528 LF  1/2" Polyethylene Tubing ........................................................................................................................................................ 4.97  
    For Work In Restricted Working Space, Add  1.38 

XXXXXXX 
. 
 23 21 13 23-2529  Chrome Plated Pipe (23 21 13 23) 

. 

. 
 23 21 13 23-2530  Chrome Plated Nipples (23 21 13 23-2529) 

. 

. 
 23 21 13 23-2531  Close (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2532 EA 1/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 24.96 11.77 

. 
 23 21 13 23-2533 EA 3/8" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 24.29 12.80 

. 
 23 21 13 23-2534 EA 1/2" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 29.87 14.72 

. 
 23 21 13 23-2535 EA 3/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 39.01 18.69 

. 
 23 21 13 23-2536 EA 1" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 52.12 24.57 

. 
 23 21 13 23-2537 EA 1-1/4" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 73.71 34.28 

. 
 23 21 13 23-2538 EA 1-1/2" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 89.48 40.18 

. 
 23 21 13 23-2539 EA 2" Diameter Chrome Plated Nipple, Close .......................................................................................................................... 114.83 50.04 

XXXXXXX 
. 
 23 21 13 23-2540  1-1/2" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2541 EA 1/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 26.58 12.22 

. 
 23 21 13 23-2542 EA 3/8" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 25.58 13.24 

. 
 23 21 13 23-2543 EA 1/2" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 30.65 15.16 

. 
 23 21 13 23-2544 EA 3/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 40.34 19.13 

XXXXXXX 
. 
 23 21 13 23-2545  2" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2546 EA 1/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 27.64 12.80 

. 
 23 21 13 23-2547 EA 3/8" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 26.47 13.68 

. 
 23 21 13 23-2548 EA 1/2" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 32.83 15.74 

. 
 23 21 13 23-2549 EA 3/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 42.22 19.58 

. 
 23 21 13 23-2550 EA 1" Diameter, 2" Length, Chrome Plated Nipple ..................................................................................................................... 55.00 25.46 

. 
 23 21 13 23-2551 EA 1-1/4" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 78.26 35.32 

. 
 23 21 13 23-2552 EA 1-1/2" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 94.71 41.20 

XXXXXXX 
. 
 23 21 13 23-2553  2-1/2" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2554 EA 1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 29.17 13.24 

. 
 23 21 13 23-2555 EA 3/8" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 27.44 14.28 

. 
 23 21 13 23-2556 EA 1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 34.19 16.19 

. 
 23 21 13 23-2557 EA 3/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 43.24 20.16 

. 
 23 21 13 23-2558 EA 1" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................... 56.51 26.05 

. 
 23 21 13 23-2559 EA 1-1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ........................................................................................................ 82.52 35.76 

. 
 23 21 13 23-2560 EA 1-1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ...................................................................................................... 100.35 41.64 

. 
 23 21 13 23-2561 EA 2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................. 127.23 51.51 

XXXXXXX 
. 
 23 21 13 23-2562  3" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2563 EA 1/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 30.38 13.68 

. 
 23 21 13 23-2564 EA 3/8" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 28.97 14.72 

. 
 23 21 13 23-2565 EA 1/2" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 33.68 15.74 

. 
 23 21 13 23-2566 EA 3/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 46.38 20.60 

. 
 23 21 13 23-2567 EA 1" Diameter, 3" Length, Chrome Plated Nipple ..................................................................................................................... 62.77 26.49 

. 
 23 21 13 23-2568 EA 1-1/4" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 87.15 36.35 

. 
 23 21 13 23-2569 EA 1-1/2" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................. 113.44 42.24 

. 
 23 21 13 23-2570 EA 2" Diameter, 3" Length, Chrome Plated Nipple ................................................................................................................... 137.53 52.09 

XXXXXXX 
. 
 23 21 13 23-2571  3-1/2" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2572 EA 1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 31.72 14.28 

. 
 23 21 13 23-2573 EA 3/8" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 31.51 15.16 

. 
 23 21 13 23-2574 EA 1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 37.08 17.22 

. 
 23 21 13 23-2575 EA 3/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 50.97 21.04 

. 
 23 21 13 23-2576 EA 1" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................... 65.28 26.93 

. 
 23 21 13 23-2577 EA 1-1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ........................................................................................................ 96.13 36.79 

. 
 23 21 13 23-2578 EA 1-1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ...................................................................................................... 117.47 42.68 

. 
 23 21 13 23-2579 EA 2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................. 145.75 52.53 

XXXXXXX 
. 
 23 21 13 23-2580  4" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2581 EA 1/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 33.05 14.72 

. 
 23 21 13 23-2582 EA 3/8" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 32.32 15.74 

. 
 23 21 13 23-2583 EA 1/2" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 37.24 16.63 
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. 
 23 21 13 23-2584 EA 3/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 52.85 21.64 

. 
 23 21 13 23-2585 EA 1" Diameter, 4" Length, Chrome Plated Nipple ..................................................................................................................... 67.66 27.52 

. 
 23 21 13 23-2586 EA 1-1/4" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................. 103.00 37.23 

. 
 23 21 13 23-2587 EA 1-1/2" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................. 125.59 43.12 

. 
 23 21 13 23-2588 EA 2" Diameter, 4" Length, Chrome Plated Nipple ................................................................................................................... 155.76 52.98 

XXXXXXX 
. 
 23 21 13 23-2589  4-1/2" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2590 EA 1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 34.26 15.16 

. 
 23 21 13 23-2591 EA 3/8" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 34.84 16.19 

. 
 23 21 13 23-2592 EA 1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 40.80 18.10 

. 
 23 21 13 23-2593 EA 3/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 55.00 22.08 

. 
 23 21 13 23-2594 EA 1" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................... 75.59 27.96 

. 
 23 21 13 23-2595 EA 1-1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple....................................................................................................... 109.59 37.82 

. 
 23 21 13 23-2596 EA 1-1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple....................................................................................................... 129.27 43.71 

. 
 23 21 13 23-2597 EA 2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................. 164.98 53.57 

XXXXXXX 
. 
 23 21 13 23-2598  5" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2599 EA 1/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 38.08 15.74 

. 
 23 21 13 23-2600 EA 3/8" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 36.47 16.63 

. 
 23 21 13 23-2601 EA 1/2" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 42.23 18.69 

. 
 23 21 13 23-2602 EA 3/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 57.06 22.51 

. 
 23 21 13 23-2603 EA 1" Diameter, 5" Length, Chrome Plated Nipple ..................................................................................................................... 80.46 28.40 

. 
 23 21 13 23-2604 EA 1-1/4" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................. 115.60 38.27 

. 
 23 21 13 23-2605 EA 1-1/2" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................. 137.43 44.15 

. 
 23 21 13 23-2606 EA 2" Diameter, 5" Length, Chrome Plated Nipple ................................................................................................................... 170.97 54.01 

XXXXXXX 
. 
 23 21 13 23-2607  5-1/2" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2608 EA 1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 39.32 16.19 

. 
 23 21 13 23-2609 EA 3/8" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 37.78 17.22 

. 
 23 21 13 23-2610 EA 1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 46.04 19.13 

. 
 23 21 13 23-2611 EA 3/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 59.12 23.10 

. 
 23 21 13 23-2612 EA 1" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................... 83.06 28.99 

. 
 23 21 13 23-2613 EA 1-1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple....................................................................................................... 122.84 38.70 

. 
 23 21 13 23-2614 EA 1-1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple....................................................................................................... 143.95 44.59 

. 
 23 21 13 23-2615 EA 2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................. 178.58 54.45 

XXXXXXX 
. 
 23 21 13 23-2616  6" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2617 EA 1/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 40.75 16.63 

. 
 23 21 13 23-2618 EA 3/8" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 38.56 17.66 

. 
 23 21 13 23-2619 EA 1/2" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 47.37 19.58 

. 
 23 21 13 23-2620 EA 3/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 60.81 23.55 

. 
 23 21 13 23-2621 EA 1" Diameter, 6" Length, Chrome Plated Nipple ..................................................................................................................... 90.76 29.43 

. 
 23 21 13 23-2622 EA 1-1/4" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 127.35 39.29 

. 
 23 21 13 23-2623 EA 1-1/2" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 153.93 45.18 

. 
 23 21 13 23-2624 EA 2" Diameter, 6" Length, Chrome Plated Nipple ................................................................................................................... 185.56 55.04 

XXXXXXX 
. 
 23 21 13 23-2625  8" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2626 EA 3/8" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 45.52 18.69 

. 
 23 21 13 23-2627 EA 1/2" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 65.90 20.60 

. 
 23 21 13 23-2628 EA 3/4" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 80.01 24.57 

. 
 23 21 13 23-2629 EA 1" Diameter, 8" Length, Chrome Plated Nipple ................................................................................................................... 105.92 30.46 

. 
 23 21 13 23-2630 EA 1-1/4" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 151.29 40.18 

. 
 23 21 13 23-2631 EA 1-1/2" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 185.17 46.06 

. 
 23 21 13 23-2632 EA 2" Diameter, 8" Length, Chrome Plated Nipple ................................................................................................................... 227.98 55.92 

XXXXXXX 
. 
 23 21 13 23-2633  10" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2634 EA 3/8" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 51.95 18.69 

. 
 23 21 13 23-2635 EA 1/2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 73.99 20.60 

. 
 23 21 13 23-2636 EA 3/4" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 89.39 24.57 

. 
 23 21 13 23-2637 EA 1" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 120.11 30.46 

. 
 23 21 13 23-2638 EA 1-1/4" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 181.66 40.18 

. 
 23 21 13 23-2639 EA 1-1/2" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 208.31 46.06 

. 
 23 21 13 23-2640 EA 2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 264.97 55.92 

XXXXXXX 
. 
 23 21 13 23-2641  12" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2642 EA 3/8" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 57.92 20.60 

. 
 23 21 13 23-2643 EA 1/2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 77.46 21.64 

. 
 23 21 13 23-2644 EA 3/4" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 98.42 25.46 

. 
 23 21 13 23-2645 EA 1" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 140.34 32.37 

. 
 23 21 13 23-2646 EA 1-1/4" Diameter, 12" Length, Chrome Plated Nipple ........................................................................................................... 203.23 42.24 

. 
 23 21 13 23-2647 EA 2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 297.56 57.98 

XXXXXXX 
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. 
 23 21 13 23-2648  18" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2649 EA 3/8" Diameter, 18" Length, Chrome Plated Nipple ................................................................................................................ 72.95 21.64 

XXXXXXX 
. 
 23 21 13 23-2650  24" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2651 EA 3/8" Diameter, 24" Length, Chrome Plated Nipple ................................................................................................................ 87.32 22.51 

XXXXXXX 
. 
 23 21 13 23-2652  30" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2653 EA 3/8" Diameter, 30" Length, Chrome Plated Nipple ................................................................................................................ 96.57 23.55 

XXXXXXX 
. 
 23 21 13 23-2654  36" Nipples (23 21 13 23-2530) 

. 

. 
 23 21 13 23-2655 EA 3/8" Diameter, 36" Length, Chrome Plated Nipple .............................................................................................................. 105.83 24.57 

XXXXXXX 
. 
 23 21 13 23-2656  Chrome Plated Fittings (23 21 13 23-2529) 

. 

. 
 23 21 13 23-2657  Chrome Plated 90 Degree Elbows (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2658 EA 1/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 31.41 13.68 

. 
 23 21 13 23-2659 EA 3/8" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 32.20 14.72 

. 
 23 21 13 23-2660 EA 1/2" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 36.05 15.74 

. 
 23 21 13 23-2661 EA 3/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 46.13 20.60 

. 
 23 21 13 23-2662 EA 1" 90 Degree Elbow, Chrome Plated .................................................................................................................................... 62.32 26.49 

. 
 23 21 13 23-2663 EA 1-1/4" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 94.95 36.35 

. 
 23 21 13 23-2664 EA 1-1/2" 90 Degree Elbow, Chrome Plated ............................................................................................................................ 113.77 42.24 

. 
 23 21 13 23-2665 EA 2" 90 Degree Elbow, Chrome Plated .................................................................................................................................. 154.56 52.09 

XXXXXXX 
. 
 23 21 13 23-2666  Chrome Plated Street 90 Degree Elbows (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2667 EA 1/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 35.94 13.68 

. 
 23 21 13 23-2668 EA 3/8" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 37.17 14.72 

. 
 23 21 13 23-2669 EA 1/2" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 39.51 15.74 

. 
 23 21 13 23-2670 EA 3/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 51.21 20.60 

. 
 23 21 13 23-2671 EA 1" Street 90 Degree Elbow, Chrome Plated .......................................................................................................................... 71.72 26.49 

. 
 23 21 13 23-2672 EA 1-1/4" Street 90 Degree Elbow, Chrome Plated ................................................................................................................. 104.58 36.35 

. 
 23 21 13 23-2673 EA 1-1/2" Street 90 Degree Elbow, Chrome Plated ................................................................................................................. 127.27 42.24 

. 
 23 21 13 23-2674 EA 2" Street 90 Degree Elbow, Chrome Plated ........................................................................................................................ 186.34 52.09 

XXXXXXX 
. 
 23 21 13 23-2675  Chrome Plated 45 Degree Elbows (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2676 EA 1/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 32.41 13.68 

. 
 23 21 13 23-2677 EA 3/8" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 33.63 14.72 

. 
 23 21 13 23-2678 EA 1/2" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 37.08 15.74 

. 
 23 21 13 23-2679 EA 3/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 50.01 20.60 

. 
 23 21 13 23-2680 EA 1" 45 Degree Elbow, Chrome Plated .................................................................................................................................... 66.68 26.49 

. 
 23 21 13 23-2681 EA 1-1/4" 45 Degree Elbow, Chrome Plated ............................................................................................................................ 100.17 36.35 

. 
 23 21 13 23-2682 EA 1-1/2" 45 Degree Elbow, Chrome Plated ............................................................................................................................ 120.76 42.24 

. 
 23 21 13 23-2683 EA 2" 45 Degree Elbow, Chrome Plated .................................................................................................................................. 173.78 52.09 

XXXXXXX 
. 
 23 21 13 23-2684  Chrome Plated Street 45 Degree Elbows (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2685 EA 1/2" Street 45 Degree Elbow, Chrome Plated ....................................................................................................................... 43.30 15.74 

XXXXXXX 
. 
 23 21 13 23-2686  Chrome Plated Couplings (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2687 EA 1/4" Coupling, Chrome Plated .............................................................................................................................................. 30.80 13.68 

. 
 23 21 13 23-2688 EA 3/8" Coupling, Chrome Plated .............................................................................................................................................. 32.28 14.72 

. 
 23 21 13 23-2689 EA 1/2" Coupling, Chrome Plated .............................................................................................................................................. 36.31 15.74 

. 
 23 21 13 23-2690 EA 3/4" Coupling, Chrome Plated .............................................................................................................................................. 46.22 20.60 

. 
 23 21 13 23-2691 EA 1" Coupling, Chrome Plated ................................................................................................................................................. 60.17 26.49 

. 
 23 21 13 23-2692 EA 1-1/4" Coupling, Chrome Plated ........................................................................................................................................... 87.11 36.35 

. 
 23 21 13 23-2693 EA 1-1/2" Coupling, Chrome Plated ......................................................................................................................................... 107.21 42.24 

. 
 23 21 13 23-2694 EA 2" Coupling, Chrome Plated ............................................................................................................................................... 146.55 52.09 

XXXXXXX 
. 
 23 21 13 23-2695  Chrome Plated Unions (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2696 EA 1/4" Union, Chrome Plated ................................................................................................................................................... 48.17 15.74 

. 
 23 21 13 23-2697 EA 3/8" Union, Chrome Plated ................................................................................................................................................... 49.65 16.63 

. 
 23 21 13 23-2698 EA 1/2" Union, Chrome Plated ................................................................................................................................................... 59.72 18.69 

. 
 23 21 13 23-2699 EA 3/4" Union, Chrome Plated ................................................................................................................................................... 74.34 24.57 

. 
 23 21 13 23-2700 EA 1" Union, Chrome Plated ...................................................................................................................................................... 94.09 31.35 

. 
 23 21 13 23-2701 EA 1-1/4" Union, Chrome Plated .............................................................................................................................................. 150.81 42.24 

. 
 23 21 13 23-2702 EA 1-1/2" Union, Chrome Plated .............................................................................................................................................. 187.27 50.04 

. 
 23 21 13 23-2703 EA 2" Union, Chrome Plated .................................................................................................................................................... 243.48 60.93 

XXXXXXX 
. 
 23 21 13 23-2704  Chrome Plated Caps (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2705 EA 1/4" Cap, Chrome Plated ...................................................................................................................................................... 20.25 6.92 
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. 
 23 21 13 23-2706 EA 3/8" Cap, Chrome Plated ...................................................................................................................................................... 20.97 7.36 

. 
 23 21 13 23-2707 EA 1/2" Cap, Chrome Plated ...................................................................................................................................................... 23.84 7.80 

. 
 23 21 13 23-2708 EA 3/4" Cap, Chrome Plated ...................................................................................................................................................... 29.84 10.31 

. 
 23 21 13 23-2709 EA 1" Cap, Chrome Plated ......................................................................................................................................................... 35.67 13.24 

. 
 23 21 13 23-2710 EA 1-1/4" Cap, Chrome Plated ................................................................................................................................................... 52.36 18.10 

. 
 23 21 13 23-2711 EA 1-1/2" Cap, Chrome Plated ................................................................................................................................................... 68.42 21.04 

. 
 23 21 13 23-2712 EA 2" Cap, Chrome Plated ......................................................................................................................................................... 99.37 27.52 

XXXXXXX 
. 
 23 21 13 23-2713  Chrome Plated Plugs (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2714 EA 1/4" Plug, Chrome Plated ..................................................................................................................................................... 16.79 6.92 

. 
 23 21 13 23-2715 EA 3/8" Plug, Chrome Plated ..................................................................................................................................................... 17.51 7.36 

. 
 23 21 13 23-2716 EA 1/2" Plug, Chrome Plated ..................................................................................................................................................... 20.20 7.80 

. 
 23 21 13 23-2717 EA 3/4" Plug, Chrome Plated ..................................................................................................................................................... 27.25 10.31 

. 
 23 21 13 23-2718 EA 1" Plug, Chrome Plated ........................................................................................................................................................ 33.69 13.24 

. 
 23 21 13 23-2719 EA 1-1/4" Plug, Chrome Plated .................................................................................................................................................. 45.56 18.10 

. 
 23 21 13 23-2720 EA 1-1/2" Plug, Chrome Plated .................................................................................................................................................. 55.95 21.04 

. 
 23 21 13 23-2721 EA 2" Plug, Chrome Plated ........................................................................................................................................................ 77.67 27.52 

XXXXXXX 
. 
 23 21 13 23-2722  Chrome Plated Tees (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2723 EA 1/4" Chrome Plated Tee ....................................................................................................................................................... 43.95 20.60 

. 
 23 21 13 23-2724 EA 3/8" Chrome Plated Tee ....................................................................................................................................................... 46.89 22.51 

. 
 23 21 13 23-2725 EA 1/2" Chrome Plated Tee ....................................................................................................................................................... 52.13 24.57 

. 
 23 21 13 23-2726 EA 3/4" Chrome Plated Tee ....................................................................................................................................................... 64.91 30.46 

. 
 23 21 13 23-2727 EA 1" Chrome Plated Tee .......................................................................................................................................................... 91.49 39.29 

. 
 23 21 13 23-2728 EA 1-1/4" Chrome Plated Tee .................................................................................................................................................. 126.11 54.01 

. 
 23 21 13 23-2729 EA 1-1/2" Chrome Plated Tee .................................................................................................................................................. 160.20 62.84 

. 
 23 21 13 23-2730 EA 2" Chrome Plated Tee ........................................................................................................................................................ 218.06 77.56 

XXXXXXX 
. 
 23 21 13 23-2731  Chrome Plated Reducing 90 Degree Elbows (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2732 EA 1/2" x 3/8" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 49.83 24.57 

. 
 23 21 13 23-2733 EA 3/4" x 1/2" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 58.66 30.46 

XXXXXXX 
. 
 23 21 13 23-2734  Chrome Plated Bell Reducers (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2735 EA 1/2" x 3/8" Bell Reducer, Chrome Plated .............................................................................................................................. 54.00 24.57 

. 
 23 21 13 23-2736 EA 3/4" x 1/2" Bell Reducer, Chrome Plated .............................................................................................................................. 65.86 30.46 

. 
 23 21 13 23-2737 EA 1" x 1/2" Bell Reducer, Chrome Plated ................................................................................................................................. 83.79 39.29 

XXXXXXX 
. 
 23 21 13 23-2738  Chrome Plated Reducing Tees (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2739 EA 3/4" x 1/2" Reducing Tee, Chrome Plated ............................................................................................................................ 71.16 30.46 

XXXXXXX 
. 
 23 21 13 23-2740  Chrome Plated Bushings (23 21 13 23-2656) 

. 

. 
 23 21 13 23-2741 EA 3/8" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 16.69 6.92 

. 
 23 21 13 23-2742 EA 1/2" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 17.95 7.36 

. 
 23 21 13 23-2743 EA 1/2" x 3/8" Bushing, Chrome Plated ...................................................................................................................................... 18.69 7.80 

. 
 23 21 13 23-2744 EA 3/4" x 1/2" Bushing, Chrome Plated ...................................................................................................................................... 23.82 10.31 

. 
 23 21 13 23-2745 EA 1" x 3/4" Bushing, Chrome Plated ......................................................................................................................................... 34.36 13.24 

. 
 23 21 13 23-2746 EA 1-1/4" x 1" Bushing, Chrome Plated...................................................................................................................................... 50.04 18.10 

XXXXXXX 
. 
 23 21 13 23-2747  Aluminum Tubing Assemblies (23 21 13 23) 

Note: ASTM B210 (Tubing), ASTM B26 (Fittings). Includes all hangers and aluminum fittings (couplings, elbows, 
tees and reducer fittings). All hangers are complete assemblies. 

. 

. 
 23 21 13 23-2748 LF 1/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 12.84 5.15 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2749 LF 3/16" Inside Diameter Aluminum Pipe/Tubing Assembly ...................................................................................................... 14.63 5.88 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2750 LF 1/4" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 16.29 6.63 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2751 LF 5/16" Inside Diameter Aluminum Pipe/Tubing Assembly ...................................................................................................... 17.84 7.36 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2752 LF 3/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 19.76 8.09 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2753 LF 1/2" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 22.64 8.83 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2754 LF 5/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 26.47 10.16 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 
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. 
 23 21 13 23-2755 LF 3/4" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 32.46 11.52 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2756 LF 7/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 37.56 12.87 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2757 LF 1" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................... 44.81 13.55 

XXXXXXX 
. 
 23 21 16  Hydronic Piping Specialties (23 21) 

. 

. 
 23 21 16 00-0001  Vent Valves (23 21 16) 

. 

. 
 23 21 16 00-0002 EA  1/8", 1.5 PSIG Operating Pressure, Non Vacuum Adjustable Angle Radiator Steam Vent Valve (Hoffman 1A) .................. 89.23 22.09 

. 
 23 21 16 00-0003 EA 1/2" x 3/4", 35 PSIG Operating Pressure, Straight Steam Unit Heater Air Vent Valve (Hoffman 74) .................................. 203.25 23.75 

. 
 23 21 16 00-0004 EA  1/2" x 3/4", 3 PSIG Operating Pressure, Non Vacuum Main Steam Air Vent Valve (Hoffman 75) ...................................... 194.21 23.75 

. 
 23 21 16 00-0005 EA  1/2" x 3/4", 10 PSIG Operating Pressure, Non Vacuum Straight Non-Vacuum Main Steam Air Vent Valve 

(Hoffman 75H) ................................................................................................................................................................... 200.54 23.75 
. 

 23 21 16 00-0006 EA 3/4", 150 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 78) .......................................................... 255.88 23.75 
. 

 23 21 16 00-0007 EA  1/2" x 3/4", 75 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 79) .................................................. 191.73 23.75 

XXXXXXX 
. 
 23 21 16 00-0008  Threaded Inlet, Drip-Pan Elbow (23 21 16) 

. 

. 
 23 21 16 00-0009  Cast Iron, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0008) 

. 

. 
 23 21 16 00-0010 EA  2-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 332.06 37.01 

    For Flanged Inlet, Add  126.11 
. 

 23 21 16 00-0011 EA  3" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 375.96 43.87 
    For Flanged Inlet, Add  135.37 

. 
 23 21 16 00-0012 EA  3-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 473.18 50.72 

    For Flanged Inlet, Add  182.63 
. 

 23 21 16 00-0013 EA  4" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 704.88 57.58 
    For Flanged Inlet, Add  321.33 

. 
 23 21 16 00-0014 EA  5" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 796.52 68.54 

    For Flanged Inlet, Add  355.21 
. 

 23 21 16 00-0015 EA  6" Cast Iron, Threaded Inlet, Drip-Pan Elbow .................................................................................................................. 1,106.08 86.36 
    For Flanged Inlet, Add  519.10 

. 
 23 21 16 00-0016 EA  8" Cast Iron, Threaded Inlet, Drip-Pan Elbow .................................................................................................................. 2,488.26 113.78 

    For Flanged Inlet, Add  1,381.31 

XXXXXXX 
. 
 23 21 16 00-0017  Cast Steel, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0008) 

. 

. 
 23 21 16 00-0018 EA  2-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 675.83 37.01 

    For Flanged Inlet, Add  359.87 
. 

 23 21 16 00-0019 EA  3" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 818.15 43.87 
    For Flanged Inlet, Add  436.06 

. 
 23 21 16 00-0020 EA  3-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow .......................................................................................................... 1,160.30 50.72 

    For Flanged Inlet, Add  649.88 
. 

 23 21 16 00-0021 EA  4" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,188.04 57.58 
    For Flanged Inlet, Add  649.88 

. 
 23 21 16 00-0022 EA  5" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,700.07 68.54 

    For Flanged Inlet, Add  969.63 
. 

 23 21 16 00-0023 EA  6" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,768.62 86.36 
    For Flanged Inlet, Add  969.63 

. 
 23 21 16 00-0024 EA  8" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 2,905.58 113.78 

    For Flanged Inlet, Add  1,665.09 

XXXXXXX 
. 
 23 21 16 00-0025  Y-Type Strainers (23 21 16) 

. 

. 
 23 21 16 00-0026  Screwed Ends, 250 LB, Iron Body, Y-Type Strainers (23 21 16 00-0025) 

. 

. 
 23 21 16 00-0027 EA 1/4" Or 3/8" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .......................................................................................... 89.04 16.48 

    For Galvanized Body, Add  20.97 
    For Work In Restricted Working Space, Add  14.13 

. 
 23 21 16 00-0028 EA 1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 89.77 16.79 

    For Galvanized Body, Add  20.97 
    For Work In Restricted Working Space, Add  14.35 

. 
 23 21 16 00-0029 EA 3/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .................................................................................................... 114.81 22.67 

    For Galvanized Body, Add  25.02 
    For Work In Restricted Working Space, Add  19.43 

. 
 23 21 16 00-0030 EA 1" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 144.90 27.08 

    For Galvanized Body, Add  33.81 
    For Work In Restricted Working Space, Add  23.18 

. 
 23 21 16 00-0031 EA 1-1/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 188.33 33.49 

    For Galvanized Body, Add  46.32 
    For Work In Restricted Working Space, Add  28.71 

. 
 23 21 16 00-0032 EA 1-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 214.63 36.07 

    For Galvanized Body, Add  55.79 
    For Work In Restricted Working Space, Add  30.92 

. 
 23 21 16 00-0033 EA 2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 289.52 41.21 

    For Galvanized Body, Add  85.88 
    For Work In Restricted Working Space, Add  35.33 

. 
 23 21 16 00-0034 EA 2-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 533.33 51.52 

    For Galvanized Body, Add  193.06 
    For Work In Restricted Working Space, Add  44.16 
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. 
 23 21 16 00-0035 EA 3" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 688.47 64.48 

    For Galvanized Body, Add  252.23 
    For Work In Restricted Working Space, Add  55.20 

XXXXXXX 
. 
 23 21 16 00-0036  Flanged, 125 LB, Iron Body , Y-Type Strainers (23 21 16 00-0025) 

. 

. 
 23 21 16 00-0037 EA 1-1/2" Flanged, 125 LB, Iron Body, Y-Type Strainer ........................................................................................................... 338.62 154.57 

    For Galvanized Body, Add  72.47 
    For Work In Restricted Working Space, Add  58.11 

. 
 23 21 16 00-0038 EA 2" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 402.19 196.23 

    For Galvanized Body, Add  78.42 
    For Work In Restricted Working Space, Add  73.61 

. 
 23 21 16 00-0039 EA  3" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 687.09 250.26 

    For Galvanized Body, Add  186.95 
    For Work In Restricted Working Space, Add  93.96 

. 
 23 21 16 00-0040 EA 4" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 950.03 419.54 

    For Galvanized Body, Add  212.15 
    For Work In Restricted Working Space, Add  157.72 

. 
 23 21 16 00-0041 EA 5" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,002.07 422.56 

    For Galvanized Body, Add  237.34 
    For Work In Restricted Working Space, Add  158.22 

. 
 23 21 16 00-0042 EA 6" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,178.52 469.52 

    For Galvanized Body, Add  294.77 
    For Work In Restricted Working Space, Add  176.70 

. 
 23 21 16 00-0043 EA 8" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,906.35 599.93 

    For Galvanized Body, Add  580.55 
    For Work In Restricted Working Space, Add  223.58 

. 
 23 21 16 00-0044 EA 10" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 3,500.79 730.35 

    For Galvanized Body, Add  1,293.93 
    For Work In Restricted Working Space, Add  273.88 

. 
 23 21 16 00-0045 EA 12" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 3,995.00 652.10 

    For Galvanized Body, Add  1,345.40 
    For Work In Restricted Working Space, Add  391.26 

XXXXXXX 
. 
 23 21 16 00-0046  Screwed Ends, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0025) 

Note: With screwed cap (4" size has bolted cap). 
. 
. 

 23 21 16 00-0047 EA 1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 77.38 16.79 
    For 300 LB Rating, Add  50.22 
    For Work In Restricted Working Space, Add  14.35 

. 
 23 21 16 00-0048 EA 3/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................... 103.17 22.67 

    For 300 LB Rating, Add  65.28 
    For Work In Restricted Working Space, Add  19.43 

. 
 23 21 16 00-0049 EA 1" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 125.65 27.08 

    For 300 LB Rating, Add  82.23 
    For Work In Restricted Working Space, Add  23.18 

. 
 23 21 16 00-0050 EA 1-1/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 156.25 33.49 

    For 300 LB Rating, Add  102.95 
    For Work In Restricted Working Space, Add  28.71 

. 
 23 21 16 00-0051 EA 1-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 181.70 36.07 

    For 300 LB Rating, Add  133.71 
    For Work In Restricted Working Space, Add  30.92 

. 
 23 21 16 00-0052 EA 2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 245.52 41.21 

    For 300 LB Rating, Add  217.19 
    For Work In Restricted Working Space, Add  35.33 

. 
 23 21 16 00-0053 EA 2-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 358.06 51.52 

    For 300 LB Rating, Add  358.45 
    For Work In Restricted Working Space, Add  44.16 

. 
 23 21 16 00-0054 EA 3" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 621.18 64.48 

    For 300 LB Rating, Add  743.19 
    For Work In Restricted Working Space, Add  55.20 

. 
 23 21 16 00-0055 EA 4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................... 1,050.48 77.28 

    For 300 LB Rating, Add  1,410.44 
    For Work In Restricted Working Space, Add  66.24 

XXXXXXX 
. 
 23 21 16 00-0056  Flanged, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0025) 

Note: With bolted cap. 
. 
. 

 23 21 16 00-0057 EA 2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 612.32 196.23 
    For 300 LB Rating, Add  220.18 
    For Work In Restricted Working Space, Add  73.61 

. 
 23 21 16 00-0058 EA 2-1/2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ...................................................................................................... 641.53 213.45 

    For 300 LB Rating, Add  224.33 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0059 EA 3" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 741.34 250.26 

    For 300 LB Rating, Add  256.88 
    For Work In Restricted Working Space, Add  93.96 

. 
 23 21 16 00-0060 EA 4" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,566.04 419.54 

    For 300 LB Rating, Add  624.18 
    For Work In Restricted Working Space, Add  157.72 

. 
 23 21 16 00-0061 EA 6" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 2,165.91 469.52 

    For 300 LB Rating, Add  946.15 
    For Work In Restricted Working Space, Add  176.70 
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. 
 23 21 16 00-0062 EA 8" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 3,436.39 599.93 

    For 300 LB Rating, Add  1,614.68 
    For Work In Restricted Working Space, Add  223.58 

. 
 23 21 16 00-0063 EA 10" Flanged, 150 LB, Bronze Body, Y-Type Strainer ..................................................................................................... 10,571.77 730.35 

    For 300 LB Rating, Add  5,795.30 
    For Work In Restricted Working Space, Add  273.88 

XXXXXXX 
. 
 23 21 16 00-0064  Cast Iron Body, Suction Diffusers (23 21 16) 

Note: 175 PSI, steel inlet vanes, steel orifice cylinder and 16 mesh bronze startup strainer. 
. 
. 

 23 21 16 00-0065 EA 2" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 558.56 58.00 
    For Work In Restricted Working Space, Add  28.40 

. 
 23 21 16 00-0066 EA 2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 587.60 64.33 

    For Work In Restricted Working Space, Add  31.55 
. 

 23 21 16 00-0067 EA 2-1/2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 597.54 67.56 
    For Work In Restricted Working Space, Add  33.14 

. 
 23 21 16 00-0068 EA 2-1/2" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .................................................................................. 1,139.76 213.45 

    For Work In Restricted Working Space, Add  80.29 
. 

 23 21 16 00-0069 EA 3" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 620.00 78.61 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 16 00-0070 EA 3" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 698.86 78.61 

    For Work In Restricted Working Space, Add  38.48 
. 

 23 21 16 00-0071 EA 3" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................ 1,195.02 232.34 
    For Work In Restricted Working Space, Add  87.13 

. 
 23 21 16 00-0072 EA 3" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,222.44 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0073 EA 4" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,491.07 335.58 
    For Work In Restricted Working Space, Add  125.84 

. 
 23 21 16 00-0074 EA 4" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,759.70 419.54 

    For Work In Restricted Working Space, Add  157.72 
. 

 23 21 16 00-0075 EA 6" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 2,002.58 421.91 
    For Work In Restricted Working Space, Add  158.22 

. 
 23 21 16 00-0076 EA 6" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 2,412.10 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0077 EA 8" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 2,740.01 599.93 
    For Work In Restricted Working Space, Add  223.58 

. 
 23 21 16 00-0078 EA 8" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 4,173.45 599.93 

    For Work In Restricted Working Space, Add  223.58 
. 

 23 21 16 00-0079 EA 10" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ............................................................................................ 4,777.18 730.35 
    For Work In Restricted Working Space, Add  273.88 

. 
 23 21 16 00-0080 EA 10" x 10" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .......................................................................................... 5,561.17 730.35 

    For Work In Restricted Working Space, Add  273.88 

XXXXXXX 
. 
 23 21 16 00-0081  Duplex Strainers (23 21 16) 

. 

. 
 23 21 16 00-0082  Iron Body, Duplex Strainers (23 21 16 00-0081) 

. 

. 
 23 21 16 00-0083  Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-

0082) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0084 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ......................................................................... 826.65 36.66 

    For Work In Restricted Working Space, Add  22.01 
. 

 23 21 16 00-0085 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................ 923.57 41.96 
    For Work In Restricted Working Space, Add  25.19 

. 
 23 21 16 00-0086 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,248.12 49.31 

    For Work In Restricted Working Space, Add  29.57 
. 

 23 21 16 00-0087 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,566.96 53.73 
    For Work In Restricted Working Space, Add  32.24 

. 
 23 21 16 00-0088 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ......................................................................... 2,097.06 65.50 

    For Work In Restricted Working Space, Add  39.43 
. 

 23 21 16 00-0089 EA 2-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 2,639.50 83.91 
    For Work In Restricted Working Space, Add  50.33 

XXXXXXX 
. 
 23 21 16 00-0090  Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-0082) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0091 EA 2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................... 2,874.02 196.23 
    For Work In Restricted Working Space, Add  73.61 

. 
 23 21 16 00-0092 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................. 2,974.78 213.45 

    For Work In Restricted Working Space, Add  80.29 
. 

 23 21 16 00-0093 EA 3" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................... 3,805.01 250.26 
    For Work In Restricted Working Space, Add  93.96 

. 
 23 21 16 00-0094 EA 4" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................... 5,958.52 371.69 

    For Work In Restricted Working Space, Add  139.73 
. 

 23 21 16 00-0095 EA 6" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................. 11,574.47 469.52 
    For Work In Restricted Working Space, Add  176.70 

. 
 23 21 16 00-0096 EA 8" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................. 21,931.55 599.93 

    For Work In Restricted Working Space, Add  223.58 
. 

 23 21 16 00-0097 EA 10" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................... 30,259.87 730.35 
    For Work In Restricted Working Space, Add  273.88 

. 
 23 21 16 00-0098 EA 12" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................... 34,484.67 920.77 

    For Work In Restricted Working Space, Add  552.63 
. 

 23 21 16 00-0099 EA 14" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................... 40,851.95 1,043.36 
    For Work In Restricted Working Space, Add  391.26 
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. 
 23 21 16 00-0100 EA 16" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 51,026.23 1,147.69 

    For Work In Restricted Working Space, Add  430.38 

XXXXXXX 
. 
 23 21 16 00-0101  Bronze Body, Duplex Strainers (23 21 16 00-0081) 

. 

. 
 23 21 16 00-0102  Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainers (23 21 

16 00-0101) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0103 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer .................................................................. 1,525.01 36.80 

    For Work In Restricted Working Space, Add  22.01 
. 

 23 21 16 00-0104 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ..................................................................... 1,692.56 41.96 
    For Work In Restricted Working Space, Add  25.19 

. 
 23 21 16 00-0105 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 2,472.22 49.31 

    For Work In Restricted Working Space, Add  29.57 
. 

 23 21 16 00-0106 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 3,246.17 53.73 
    For Work In Restricted Working Space, Add  32.24 

. 
 23 21 16 00-0107 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ..................................................................... 4,192.15 65.50 

    For Work In Restricted Working Space, Add  39.43 
. 

 23 21 16 00-0108 EA 2-1/2" Screwed, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ........................................................................ 5,150.47 83.91 
    For Work In Restricted Working Space, Add  50.33 

XXXXXXX 
. 
 23 21 16 00-0109  Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainers (23 21 16 00-0101) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0110 EA 2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 5,895.03 196.23 
    For Work In Restricted Working Space, Add  73.61 

. 
 23 21 16 00-0111 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ........................................................................ 6,074.25 213.45 

    For Work In Restricted Working Space, Add  80.29 
. 

 23 21 16 00-0112 EA 3" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 8,316.91 250.26 
    For Work In Restricted Working Space, Add  93.96 

. 
 23 21 16 00-0113 EA 4" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................ 13,099.09 371.69 

    For Work In Restricted Working Space, Add  139.73 
. 

 23 21 16 00-0114 EA 6" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................ 28,366.57 469.52 
    For Work In Restricted Working Space, Add  176.70 

XXXXXXX 
. 
 23 21 16 00-0115  Cast Steel Body, Duplex Strainers (23 21 16 00-0081) 

. 

. 
 23 21 16 00-0116  Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers 

(23 21 16 00-0115) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0117 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 2,368.79 41.96 

    For Work In Restricted Working Space, Add  25.20 
. 

 23 21 16 00-0118 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 2,916.48 49.31 
    For Work In Restricted Working Space, Add  29.57 

. 
 23 21 16 00-0119 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 3,458.51 53.73 

    For Work In Restricted Working Space, Add  32.24 
. 

 23 21 16 00-0120 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 5,843.43 65.50 
    For Work In Restricted Working Space, Add  39.43 

XXXXXXX 
. 
 23 21 16 00-0121  Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers (23 21 16 00-

0115) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0122 EA 2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 5,995.42 196.23 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 21 16 00-0123 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ................................................................... 6,588.91 213.45 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0124 EA 3" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 8,652.71 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0125 EA 4" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 12,689.44 371.69 
    For Work In Restricted Working Space, Add  139.73 

. 
 23 21 16 00-0126 EA 6" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 21,609.12 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0127 EA 8" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 42,023.91 599.93 
    For Work In Restricted Working Space, Add  223.58 

XXXXXXX 
. 
 23 21 16 00-0128  Stainless Steel Body, Duplex Strainers (23 21 16 00-0081) 

. 

. 
 23 21 16 00-0129  Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, 

Duplex Strainers (23 21 16 00-0128) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0130 EA  1" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ............................................ 4,674.20 41.96 

    For Work In Restricted Working Space, Add  25.20 
. 

 23 21 16 00-0131 EA  1-1/4" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ..................................... 5,904.32 49.31 
    For Work In Restricted Working Space, Add  29.57 

. 
 23 21 16 00-0132 EA  1-1/2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ..................................... 7,120.30 53.73 

    For Work In Restricted Working Space, Add  32.24 
. 

 23 21 16 00-0133 EA  2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .......................................... 11,394.45 65.50 
    For Work In Restricted Working Space, Add  39.43 

XXXXXXX 
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. 
 23 21 16 00-0134  Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex 

Strainers (23 21 16 00-0128) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0135 EA  2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 11,975.88 196.23 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 21 16 00-0136 EA  2-1/2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer.............................................. 12,593.20 213.45 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0137 EA  3" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 19,694.08 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0138 EA  4" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 24,096.86 371.69 
    For Work In Restricted Working Space, Add  139.73 

. 
 23 21 16 00-0139 EA  6" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 42,240.89 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0140 EA  8" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 77,928.78 599.93 
    For Work In Restricted Working Space, Add  223.58 

XXXXXXX 
. 
 23 21 16 00-0141  Pressure Regulating Valve (23 21 16) 

. 

. 
 23 21 16 00-0142  Screwed Ends, Iron Body, Water Pressure Reducing Valves (23 21 16 00-0141) 

Note: For building services, 25 - 75 PSI, up to 300 Lbs. rating 
. 
. 

 23 21 16 00-0143 EA  1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 237.23 18.40 
    For Work In Restricted Working Space, Add  22.07 

. 
 23 21 16 00-0144 EA  3/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 290.34 20.60 

    For Work In Restricted Working Space, Add  24.53 
. 

 23 21 16 00-0145 EA  1" Screwed Ends, Iron Construction, Water Pressure Reducing Valve .............................................................................. 377.36 22.08 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 21 16 00-0146 EA  1-1/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 635.63 24.72 

    For Work In Restricted Working Space, Add  29.43 
. 

 23 21 16 00-0147 EA  1-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 859.21 29.43 
    For Work In Restricted Working Space, Add  35.32 

. 
 23 21 16 00-0148 EA  2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 1,233.97 45.12 

    For Work In Restricted Working Space, Add  54.20 
. 

 23 21 16 00-0149 EA  2-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ..................................................................... 1,343.85 50.81 
    For Work In Restricted Working Space, Add  60.97 

. 
 23 21 16 00-0150 EA  3" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 1,477.18 147.01 

    For Work In Restricted Working Space, Add  67.74 

XXXXXXX 
. 
 23 21 16 00-0151  Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0141) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 
 23 21 16 00-0152  Screwed Ends, Cast Iron Body, Steam Pressure Regulator And Reducer (23 

21 16 00-0151) 
. 
. 

 23 21 16 00-0153 EA 1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 393.51 24.73 
    For Work In Restricted Working Space, Add  29.64 

. 
 23 21 16 00-0154 EA 3/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 496.74 35.04 

    For Work In Restricted Working Space, Add  42.06 
. 

 23 21 16 00-0155 EA 1" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................... 636.33 42.69 
    For Work In Restricted Working Space, Add  51.35 

. 
 23 21 16 00-0156 EA 1-1/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ..................................................... 844.20 51.82 

    For Work In Restricted Working Space, Add  59.68 
. 

 23 21 16 00-0157 EA 1-1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................. 1,123.52 58.89 
    For Work In Restricted Working Space, Add  67.94 

. 
 23 21 16 00-0158 EA 2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 1,315.75 82.24 

    For Work In Restricted Working Space, Add  82.25 

XXXXXXX 
. 
 23 21 16 00-0159  Flanged, Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0151) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 

 23 21 16 00-0160 EA 2-1/2" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ............................................................ 2,941.76 198.76 
    For Work In Restricted Working Space, Add  74.77 

. 
 23 21 16 00-0161 EA 3" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 3,653.54 233.03 

    For Work In Restricted Working Space, Add  87.50 
. 

 23 21 16 00-0162 EA 4" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 4,726.74 390.67 
    For Work In Restricted Working Space, Add  146.87 

. 
 23 21 16 00-0163 EA 6" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ................................................................ 11,584.11 437.38 

    For Work In Restricted Working Space, Add  164.60 

XXXXXXX 
. 
 23 21 16 00-0164  Cast Iron Body, Externally Piloted, Steam Pressure Regulating And 

Reducing Valves (23 21 16 00-0141) 
. 
. 
 23 21 16 00-0165  Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure 

Regulating And Reducing Valves (23 21 16 00-0164) 
. 
. 

 23 21 16 00-0166 EA 1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,110.34 17.96 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 21 16 00-0167 EA 3/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,154.15 17.96 

    For Work In Restricted Working Space, Add  26.94 
. 

 23 21 16 00-0168 EA 1" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 2,299.43 22.67 
    For Work In Restricted Working Space, Add  34.01 

. 
 23 21 16 00-0169 EA 1-1/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 2,705.24 28.85 

    For Work In Restricted Working Space, Add  43.28 
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. 
 23 21 16 00-0170 EA 1-1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 3,097.36 33.27 

    For Work In Restricted Working Space, Add  49.91 
. 

 23 21 16 00-0171 EA 2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 3,837.65 39.15 
    For Work In Restricted Working Space, Add  58.74 

XXXXXXX 
. 
 23 21 16 00-0172  Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating 

And Reducing Valves (23 21 16 00-0164) 
. 
. 

 23 21 16 00-0173 EA 2-1/2" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ........................... 4,743.12 198.76 
    For Work In Restricted Working Space, Add  74.77 

. 
 23 21 16 00-0174 EA 3" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 5,846.94 233.03 

    For Work In Restricted Working Space, Add  87.50 
. 

 23 21 16 00-0175 EA 4" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 8,868.75 390.67 
    For Work In Restricted Working Space, Add  146.87 

. 
 23 21 16 00-0176 EA 6" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ............................... 19,347.06 437.38 

    For Work In Restricted Working Space, Add  164.60 

XXXXXXX 
. 
 23 21 16 00-0177  Screwed Ends, Cast Iron Body, Air Pressure Reducing Valves (23 21 16 00-0141) 

. 

. 
 23 21 16 00-0178 EA  1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 264.14 19.13 

. 
 23 21 16 00-0179 EA  3/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 324.63 21.19 

. 
 23 21 16 00-0180 EA  1" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 425.18 22.51 

. 
 23 21 16 00-0181 EA  1-1/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 724.01 25.61 

. 
 23 21 16 00-0182 EA  1-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 981.10 30.60 

. 
 23 21 16 00-0183 EA  2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,407.17 46.88 

. 
 23 21 16 00-0184 EA  2-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .............................................................................. 1,524.62 51.07 

. 
 23 21 16 00-0185 EA  3" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,682.94 58.80 

XXXXXXX 
. 
 23 21 16 00-0186  Screwed Ends, Bronze Body, Water Pressure Reducing Valves (23 21 16 00-0141) 

Note: For building services, bronze construction, pressure adjustment, union and strainer, factory set at 45 PSI 
(Watts 25AUB). 

. 

. 
 23 21 16 00-0187 EA 1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 204.30 18.40 

. 
 23 21 16 00-0188 EA 3/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 224.74 20.60 

. 
 23 21 16 00-0189 EA 1" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 275.56 22.81 

. 
 23 21 16 00-0190 EA 1-1/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 626.67 24.72 

. 
 23 21 16 00-0191 EA 1-1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 682.02 29.43 

. 
 23 21 16 00-0192 EA 2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 1,070.64 45.12 

XXXXXXX 
. 
 23 21 16 00-0193  Dual Unit Reducing And Relief Valve (23 21 16) 

. 

. 
 23 21 16 00-0194 EA 1/2" Dual Unit Reducing And Relief Valve .......................................................................................................................... 232.29 44.90 

XXXXXXX 
. 
 23 21 16 00-0195  Safety Relief Valve (23 21 16) 

Note: Used in water heater and hot water storage tank applications. 
. 
. 
 23 21 16 00-0196  Threaded Inlet, Bronze Body Safety Valves (23 21 16 00-0195) 

Note: Variable set points to 150 psig pressure, 210 Degree F temperature range. 
. 
. 

 23 21 16 00-0197 EA 1/2" x 1/2" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 96.20 18.40 
. 

 23 21 16 00-0198 EA 3/4" x 3/4" Threaded Inlet, Bronze Body Safety Valve ........................................................................................................ 128.58 20.24 
. 

 23 21 16 00-0199 EA 1" x 1" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 181.63 24.65 
. 

 23 21 16 00-0200 EA 1-1/4" x 1-1/4" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 229.71 26.12 
. 

 23 21 16 00-0201 EA 1-1/2" x 1-1/2" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 315.39 34.95 
. 

 23 21 16 00-0202 EA 2" x 2" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 418.00 41.20 
. 

 23 21 16 00-0203 EA 2-1/2" x 2-1/2" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 478.27 51.51 

XXXXXXX 
. 
 23 21 16 00-0204  Threaded, Bronze Body, Temperature And Pressure Relief Valves (23 21 16) 

. 

. 
 23 21 16 00-0205 EA 1/2" x 1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve .................................................................... 103.20 37.52 

    For Cast Iron Body, Add  52.35 
. 

 23 21 16 00-0206 EA 3/4" x 3/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve .................................................................... 131.92 45.03 
    For Cast Iron Body, Add  72.93 

. 
 23 21 16 00-0207 EA 1" x 1" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 191.03 60.04 

    For Cast Iron Body, Add  116.15 
. 

 23 21 16 00-0208 EA 1-1/4" x 1-1/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 302.60 64.31 
    For Cast Iron Body, Add  246.85 

. 
 23 21 16 00-0209 EA 1-1/2" x 1-1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 495.46 72.11 

    For Cast Iron Body, Add  472.21 
. 

 23 21 16 00-0210 EA 2" x 2" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 580.72 103.65 
    For Cast Iron Body, Add  514.20 

XXXXXXX 
. 
 23 21 16 00-0211  Horizontal Steel Expansion Tanks (23 21 16) 

Note: ASME Code Stamp. 150 PSI with glass gauge and cocks. 
. 
. 

 23 21 16 00-0212 EA 10 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 826.98 147.21 
. 

 23 21 16 00-0213 EA 15 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,166.86 184.01 
. 

 23 21 16 00-0214 EA 30 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,526.76 220.81 
. 

 23 21 16 00-0215 EA 40 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,757.87 257.61 
. 

 23 21 16 00-0216 EA 60 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 2,017.82 260.84 

XXXXXXX 
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. 
 23 21 16 00-0217  Horizontal Diaphragm Type (Bladder) Steel Expansion Tanks (23 21 16) 

Note: ASME. Precharged with working pressure 125 psi. Armstrong AX Series. 
. 
. 

 23 21 16 00-0218 EA 7.8 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................ 1,637.39 110.41 
. 

 23 21 16 00-0219 EA 10.9 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 1,715.35 128.80 
. 

 23 21 16 00-0220 EA 21.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 2,539.15 147.21 
. 

 23 21 16 00-0221 EA 33.6 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 2,648.60 165.60 
. 

 23 21 16 00-0222 EA 44.4 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 3,574.09 184.01 
. 

 23 21 16 00-0223 EA 55.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 3,773.13 202.41 
. 

 23 21 16 00-0224 EA 68.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 4,478.26 220.81 
. 

 23 21 16 00-0225 EA 77.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 4,793.54 239.21 
. 

 23 21 16 00-0226 EA 90.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 5,280.74 257.61 
. 

 23 21 16 00-0227 EA 110.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 5,441.51 294.42 
. 

 23 21 16 00-0228 EA 132.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 6,810.62 331.22 
. 

 23 21 16 00-0229 EA 158.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 7,804.39 368.02 
. 

 23 21 16 00-0230 EA 211.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 9,065.49 441.62 

XXXXXXX 
. 
 23 21 16 00-0231  Vertical Diaphragm Type (Bladder) Steel Expansion Tanks (Armstrong AX) 

(23 21 16) 
Note: ASME. Precharged with working pressure 125 psi 

. 

. 
 23 21 16 00-0232 EA 8.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ............................................................................. 1,860.17 110.41 

. 
 23 21 16 00-0233 EA 11.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 1,926.02 128.80 

. 
 23 21 16 00-0234 EA 22.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,742.56 147.21 

. 
 23 21 16 00-0235 EA 34.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,931.91 165.60 

. 
 23 21 16 00-0236 EA 44.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,716.95 184.01 

. 
 23 21 16 00-0237 EA 56.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,913.57 202.41 

. 
 23 21 16 00-0238 EA 67.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,761.58 220.81 

. 
 23 21 16 00-0239 EA 77.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 5,147.08 239.21 

. 
 23 21 16 00-0240 EA 91.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 5,689.98 257.61 

. 
 23 21 16 00-0241 EA 111.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 5,843.48 294.42 

. 
 23 21 16 00-0242 EA 132.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 7,176.27 331.22 

. 
 23 21 16 00-0243 EA 158.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 8,320.17 368.02 

. 
 23 21 16 00-0244 EA 211.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 9,590.95 441.62 

XXXXXXX 
. 
 23 21 16 00-0245  Diaphragm Type (Residential Style) Steel Expansion Tanks (23 21 16) 

. 

. 
 23 21 16 00-0246 EA 2.1 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-5-M1) ................................................ 106.14 13.55 

. 
 23 21 16 00-0247 EA 4.5 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-12-M1) .............................................. 149.71 13.55 

XXXXXXX 
. 
 23 21 16 00-0248  Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) 

Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0249 EA  15 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,363.34 441.77 
. 

 23 21 16 00-0250 EA  20 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,412.16 441.77 
. 

 23 21 16 00-0251 EA  30 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,460.96 441.77 
. 

 23 21 16 00-0252 EA  40 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,587.85 441.77 
. 

 23 21 16 00-0253 EA  47 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,925.67 588.68 
. 

 23 21 16 00-0254 EA  60 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 2,218.04 588.98 
. 

 23 21 16 00-0255 EA  80 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 2,276.02 588.98 
. 

 23 21 16 00-0256 EA  87 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 2,334.00 588.98 
. 

 23 21 16 00-0257 EA  120 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 2,963.57 736.03 
. 

 23 21 16 00-0258 EA  187 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 7,879.05 736.03 
. 

 23 21 16 00-0259 EA  264 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 9,996.46 882.95 

XXXXXXX 
. 
 23 21 16 00-0260  ASME Construction Compression Tanks (23 21 16) 

Note: With gauge glass taps, 125 PSI, 240 degree F tanks below are sized by capacity and diameter and height. 
See CSI section 22 12 00 00-0000 for other tanks. 

. 

. 
 23 21 16 00-0261 EA 15 Gallon, 13" x 34-1/2" ASME Construction Compression Tank .................................................................................... 1,208.26 259.09 

    For Galvanized Steel Tanks, Add  407.85 
. 

 23 21 16 00-0262 EA 24 Gallon, 13" x 51" ASME Construction Compression Tank .......................................................................................... 1,232.54 266.45 
    For Galvanized Steel Tanks, Add  413.86 

. 
 23 21 16 00-0263 EA 30 Gallon, 13" x 61-1/2" ASME Construction Compression Tank .................................................................................... 1,341.75 275.28 

    For Galvanized Steel Tanks, Add  461.84 
. 

 23 21 16 00-0264 EA 40 Gallon, 16-1/4" x 53" ASME Construction Compression Tank .................................................................................... 1,465.89 285.58 
    For Galvanized Steel Tanks, Add  515.82 

. 
 23 21 16 00-0265 EA 60 Gallon, 16-1/4" x 76-1/2" ASME Construction Compression Tank .............................................................................. 1,703.89 301.78 

    For Galvanized Steel Tanks, Add  623.78 
. 

 23 21 16 00-0266 EA 80 Gallon, 20-1/4" x 68" ASME Construction Compression Tank .................................................................................... 1,770.40 313.55 
    For Galvanized Steel Tanks, Add  647.77 

. 
 23 21 16 00-0267 EA 100 Gallon, 20-1/4" x 82" ASME Construction Compression Tank .................................................................................. 2,183.92 341.52 

    For Galvanized Steel Tanks, Add  833.71 
. 

 23 21 16 00-0268 EA 120 Gallon, 24-1/4" x 71-1/2" ASME Construction Compression Tank ............................................................................ 2,378.83 366.55 
    For Galvanized Steel Tanks, Add  911.67 

. 
 23 21 16 00-0269 EA 144 Gallon, 24-1/4" x 83-1/2" ASME Construction Compression Tank ............................................................................ 2,952.52 413.66 

    For Galvanized Steel Tanks, Add  1,163.06 
. 

 23 21 16 00-0270 EA 180 Gallon, 30" x 60" ASME Construction Compression Tank ........................................................................................ 3,740.99 474.01 
    For Galvanized Steel Tanks, Add  1,511.46 

. 
 23 21 16 00-0271 EA 202 Gallon, 30" x 72" ASME Construction Compression Tank ........................................................................................ 4,473.88 525.52 

    For Galvanized Steel Tanks, Add  1,839.09 
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. 
 23 21 16 00-0272 EA 230 Gallon, 30" x 84" ASME Construction Compression Tank ........................................................................................ 4,891.97 571.16 

    For Galvanized Steel Tanks, Add  2,013.03 
. 

 23 21 16 00-0273 EA 280 Gallon, 30" x 96" ASME Construction Compression Tank ........................................................................................ 6,163.33 627.10 
    For Galvanized Steel Tanks, Add  2,606.81 

. 
 23 21 16 00-0274 EA 306 Gallon, 30" x 108" ASME Construction Compression Tank ...................................................................................... 6,362.90 669.80 

    For Galvanized Steel Tanks, Add  2,673.84 
. 

 23 21 16 00-0275 EA 340 Gallon, 36" x 84" ASME Construction Compression Tank ........................................................................................ 8,174.57 719.84 
    For Galvanized Steel Tanks, Add  3,542.08 

. 
 23 21 16 00-0276 EA 550 Gallon, 36" x 96" ASME Construction Compression Tank ...................................................................................... 13,553.74 844.96 

    For Galvanized Steel Tanks, Add  6,136.84 

XXXXXXX 
. 
 23 21 16 00-0277  Compression Tank Air Fittings (23 21 16) 

. 

. 
 23 21 16 00-0278 EA  9" To 24" Diameter Compression Tank Air Fittings ............................................................................................................. 239.87 41.21 

. 
 23 21 16 00-0279 EA >100 Gallon Compression Tank Air Fittings ....................................................................................................................... 749.13 48.58 

XXXXXXX 
. 
 23 21 16 00-0280  Thermostatic Radiator Valves (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0281 EA 1/2" Straight Thermostatic Radiator Valve (Danfoss 013G8015) .......................................................................................... 93.49 23.75 
. 

 23 21 16 00-0282 EA 3/4" Straight Thermostatic Radiator Valve (Danfoss 013G8020) ........................................................................................ 115.63 32.00 
. 

 23 21 16 00-0283 EA 1" Straight Thermostatic Radiator Valve (Danfoss 013G8025) ........................................................................................... 151.63 38.74 
. 

 23 21 16 00-0284 EA 1-1/4" Straight Thermostatic Radiator Valve (Danfoss 013G8032) ..................................................................................... 228.62 49.08 
. 

 23 21 16 00-0285 EA 1/2" Angle Thermostatic Radiator Valve (Danfoss 013G8014) ............................................................................................. 93.49 23.75 
. 

 23 21 16 00-0286 EA 3/4" Angle Thermostatic Radiator Valve (Danfoss 013G8019) ........................................................................................... 115.63 32.00 
. 

 23 21 16 00-0287 EA 1" Angle Thermostatic Radiator Valve (Danfoss 013G8024) .............................................................................................. 151.63 38.74 
. 

 23 21 16 00-0288 EA 1-1/4" Angle Thermostatic Radiator Valve (Danfoss 013G8031) ........................................................................................ 228.62 49.08 
. 

 23 21 16 00-0289 EA Tamper Resistant Valve Mounted Dial And Sensor Thermostatic Operator (Danfoss 013G8240) ....................................... 92.00 18.40 
. 

 23 21 16 00-0290 EA Tamper Resistant Valve Mounted Dial With Remote Sensor Thermostatic Operator (Danfoss 013G2922) ....................... 151.65 25.76 

XXXXXXX 
. 
 23 21 16 00-0291  Radiator Trap Repair Kits (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0292 EA 1/2" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1031) ........................................... 154.38  
. 

 23 21 16 00-0293 EA 3/4" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1032) ........................................... 192.51  
. 

 23 21 16 00-0294 EA 1/2" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1026) ............................................... 193.55  
. 

 23 21 16 00-0295 EA 3/4" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1027) ............................................... 220.51  
. 

 23 21 16 00-0296 EA 1" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1028) .................................................. 510.58  

XXXXXXX 
. 
 23 21 16 00-0297  Vortex Air Separators With Strainer (23 21 16) 

Note: Separators are priced by capacity in gallons per minute and by boiler connection sizes and types. 
. 
. 

 23 21 16 00-0298 EA  2" Threaded, 56 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2N) ................................................... 1,385.64 313.55 
    For 300 PSIG, Add  136.62 

. 
 23 21 16 00-0299 EA  2-1/2" Threaded, 90 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2-1/2N) ....................................... 1,698.50 359.19 

    For 300 PSIG, Add  172.99 
. 

 23 21 16 00-0300 EA  3" Threaded, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3N) ................................................. 2,537.03 422.49 
    For 300 PSIG, Add  284.55 

. 
 23 21 16 00-0301 EA 3" Flanged, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3F) .................................................... 2,709.45 447.30 

    For 300 PSIG, Add  304.76 
. 

 23 21 16 00-0302 EA  4" Flanged, 300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-4F) .................................................... 3,506.62 596.40 
    For 300 PSIG, Add  390.45 

. 
 23 21 16 00-0303 EA  5" Flanged, 500 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-5F) .................................................... 4,399.18 709.48 

    For 300 PSIG, Add  498.77 
. 

 23 21 16 00-0304 EA  6" Flanged, 700 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-6F) .................................................... 5,199.87 803.38 
    For 300 PSIG, Add  597.39 

. 
 23 21 16 00-0305 EA  8" Flanged, 1,300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-8F) ................................................. 7,378.04 963.80 

    For 300 PSIG, Add  887.60 
. 

 23 21 16 00-0306 EA  10" Flanged, 2,000 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-10F) ........................................... 11,155.66 1,095.53 
    For 300 PSIG, Add  1,424.37 

. 
 23 21 16 00-0307 EA  12" Flanged, 2,750 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-12F) ........................................... 15,016.83 1,417.66 

    For 300 PSIG, Add  1,930.31 
. 

 23 21 16 00-0308 EA 14" Flanged, 3400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-14F) ............................................................ 30,645.52 1,721.54 
    For 300 PSIG, Add  4,205.57 

. 
 23 21 16 00-0309 EA 16" Flanged, 4400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 37,802.27 2,065.85 

    For 300 PSIG, Add  5,200.83 
. 

 23 21 16 00-0310 EA 18" Flanged, 5200 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 49,174.68 2,410.16 
    For 300 PSIG, Add  6,828.44 

. 
 23 21 16 00-0311 EA 20" Flanged, 6300 GPM With Strainer, Vortex Air Separator (Rolairtrol R-20F) ............................................................ 57,502.31 2,754.46 

    For 300 PSIG, Add  7,999.33 

XXXXXXX 
. 
 23 21 16 00-0312  Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0313 EA  2" Threaded, 56 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2N) ........................................................................ 1,207.80 313.55 
    For 300 PSIG, Add  109.94 

. 
 23 21 16 00-0314 EA  2-1/2" Threaded, 90 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2-1/2N) ............................................................ 1,504.49 359.19 

    For 300 PSIG, Add  143.89 
. 

 23 21 16 00-0315 EA  3" Threaded, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3N) ...................................................................... 2,488.53 422.49 
    For 300 PSIG, Add  277.28 

. 
 23 21 16 00-0316 EA 3" Flanged, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3F) ......................................................................... 2,283.70 447.30 

    For 300 PSIG, Add  240.90 
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. 
 23 21 16 00-0317 EA  4" Flanged, 300 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-4F) ......................................................................... 3,059.32 596.40 

    For 300 PSIG, Add  323.35 
. 

 23 21 16 00-0318 EA  5" Flanged, 530 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-5F) ......................................................................... 3,930.32 709.48 
    For 300 PSIG, Add  428.44 

. 
 23 21 16 00-0319 EA  6" Flanged, 850 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-6F) ......................................................................... 4,563.94 803.38 

    For 300 PSIG, Add  502.00 
. 

 23 21 16 00-0320 EA  8" Flanged, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8F) ..................................................................................... 6,019.96 963.80 
    For 300 PSIG, Add  683.89 

. 
 23 21 16 00-0321 EA  10" Flanged, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10F) ................................................................................. 8,250.88 1,095.53 

    For 300 PSIG, Add  988.65 
. 

 23 21 16 00-0322 EA  12" Flanged, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12F) ............................................................................... 12,576.19 1,417.66 
    For 300 PSIG, Add  1,564.22 

. 
 23 21 16 00-0323 EA 14" Flanged, 6,100 GPM Vortex Air Separator (Rolairtrol RL-14F) ............................................................................... 21,054.39 1,721.54 

    For 300 PSIG, Add  2,766.90 
. 

 23 21 16 00-0324 EA 16" Flanged, 8,000 GPM Vortex Air Separator (Rolairtrol RL-16F) ............................................................................... 26,614.47 2,065.85 
    For 300 PSIG, Add  3,522.66 

. 
 23 21 16 00-0325 EA 18" Flanged, 9,700 GPM Vortex Air Separator (Rolairtrol RL-16F) ............................................................................... 35,403.37 2,410.16 

    For 300 PSIG, Add  4,762.74 
. 

 23 21 16 00-0326 EA 20" Flanged, 12,000 GPM Vortex Air Separator (Rolairtrol RL-20F) ............................................................................. 48,137.38 2,754.46 
    For 300 PSIG, Add  6,594.59 

. 
 23 21 16 00-0327 EA 22" Flanged, 15,000 GPM Vortex Air Separator (Rolairtrol RL-22F) ............................................................................. 58,807.91 3,098.77 

    For 300 PSIG, Add  8,116.92 
. 

 23 21 16 00-0328 EA 24" Flanged, 17,000 GPM Vortex Air Separator (Rolairtrol RL-24F) ............................................................................. 69,478.45 3,443.07 
    For 300 PSIG, Add  9,639.25 

XXXXXXX 
. 
 23 21 16 00-0329  Grooved, With Strainer, Vortex Air Separators (23 21 16) 

. 

. 
 23 21 16 00-0330 EA 3" Grooved, 190 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-3G) ................................................................. 2,358.35 357.84 

. 
 23 21 16 00-0331 EA  4" Grooved, 300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-4G) ................................................................. 3,325.44 476.82 

. 
 23 21 16 00-0332 EA  5" Grooved, 500 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-5G) ................................................................. 4,184.34 567.06 

. 
 23 21 16 00-0333 EA  6" Grooved, 700 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-6G) ................................................................. 4,956.33 642.71 

. 
 23 21 16 00-0334 EA  8" Grooved, 1,300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-8G) .............................................................. 7,075.12 771.25 

. 
 23 21 16 00-0335 EA  10" Grooved, 2,000 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-10G) ........................................................ 11,244.01 876.42 

. 
 23 21 16 00-0336 EA  12" Grooved, 2,750 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-12G) ........................................................ 17,015.53 1,134.26 

XXXXXXX 
. 
 23 21 16 00-0337  Grooved Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0338 EA 3" Grooved, 190 GPM Vortex Air Separator (Rolairtrol RL-3G) ....................................................................................... 1,916.44 357.84 
. 

 23 21 16 00-0339 EA  4" Grooved, 300 GPM Vortex Air Separator (Rolairtrol RL-4G) ....................................................................................... 2,878.14 476.82 
. 

 23 21 16 00-0340 EA  5" Grooved, 530 GPM Vortex Air Separator (Rolairtrol RL-5G) ....................................................................................... 3,715.48 567.06 
. 

 23 21 16 00-0341 EA  6" Grooved, 850 GPM Vortex Air Separator (Rolairtrol RL-6G) ....................................................................................... 4,320.40 642.71 
. 

 23 21 16 00-0342 EA  8" Grooved, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8G) .................................................................................... 5,727.82 771.25 
. 

 23 21 16 00-0343 EA  10" Grooved, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10G) ................................................................................ 8,296.12 876.42 
. 

 23 21 16 00-0344 EA  12" Grooved, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12G) .............................................................................. 13,615.94 1,134.26 

XXXXXXX 
. 
 23 21 16 00-0345  Removable Head, Air Eliminator And Dirt Separator (23 21 16) 

Note: Spirovent VDN. 
. 
. 

 23 21 16 00-0346 EA 2", 45 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ..................................................... 3,722.07 313.55 
. 

 23 21 16 00-0347 EA 2-1/2", 70 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ............................................... 4,038.69 359.19 
. 

 23 21 16 00-0348 EA 3", 95 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ..................................................... 5,368.80 422.49 
. 

 23 21 16 00-0349 EA 4", 170 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................... 6,204.00 647.71 
. 

 23 21 16 00-0350 EA 5", 260 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................... 9,003.23 800.80 
. 

 23 21 16 00-0351 EA 6", 375 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................. 11,536.42 906.80 
. 

 23 21 16 00-0352 EA 8", 625 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................. 17,880.81 204.62 
. 

 23 21 16 00-0353 EA 10", 950 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN)................................................ 26,249.70 1,236.54 
. 

 23 21 16 00-0354 EA 12", 1,400 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN)............................................. 33,928.42 1,600.14 

XXXXXXX 
. 
 23 21 16 00-0355  Swivel Joints (23 21 16) 

. 

. 
 23 21 16 00-0356  Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) (23 21 16 00-0355) 

Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 
. 
. 

 23 21 16 00-0357 EA 1" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 343.65 38.71 
. 

 23 21 16 00-0358 EA 1-1/2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................ 494.34 56.67 
. 

 23 21 16 00-0359 EA 2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 685.81 66.25 
. 

 23 21 16 00-0360 EA 3" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................... 1,030.72 113.35 
. 

 23 21 16 00-0361 EA 4" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................... 1,298.25 128.80 
    For Stainless Steel, Add  1,560.96 

. 
 23 21 16 00-0362 EA 2" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ......................................................................... 972.63 196.23 

    For Stainless Steel, Add  1,090.92 
. 

 23 21 16 00-0363 EA 3" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,309.03 156.55 
. 

 23 21 16 00-0364 EA 4" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,703.52 419.54 
. 

 23 21 16 00-0365 EA 6" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 3,071.52 529.95 

XXXXXXX 
. 
 23 21 16 00-0366  Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) (23 21 16 

00-0355) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0367 EA 1" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 431.19 38.71 

    For Stainless Steel, Add  530.57 
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. 
 23 21 16 00-0368 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................ 535.69 56.67 

    For Stainless Steel, Add  633.68 
. 

 23 21 16 00-0369 EA 2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 716.49 66.25 
    For Stainless Steel, Add  874.01 

. 
 23 21 16 00-0370 EA 3" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,154.77 113.35 

    For Stainless Steel, Add  1,392.45 
. 

 23 21 16 00-0371 EA 4" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,500.86 128.80 
    For Stainless Steel, Add  1,864.88 

. 
 23 21 16 00-0372 EA 2" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,000.67 196.23 

    For Stainless Steel, Add  1,132.98 
. 

 23 21 16 00-0373 EA 3" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,469.61 156.55 
    For Stainless Steel, Add  1,734.62 

. 
 23 21 16 00-0374 EA 4" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,888.90 419.54 

    For Stainless Steel, Add  2,044.74 
. 

 23 21 16 00-0375 EA 6" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 3,199.54 529.95 
    For Stainless Steel, Add  3,802.10 

XXXXXXX 
. 
 23 21 16 00-0376  Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) (23 21 

16 00-0355) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0377 EA 1" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 503.45 38.71 

    For Stainless Steel, Add  638.96 
. 

 23 21 16 00-0378 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ............................................... 590.82 56.67 
    For Stainless Steel, Add  716.37 

. 
 23 21 16 00-0379 EA 2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 855.07 66.25 

    For Stainless Steel, Add  1,081.88 
. 

 23 21 16 00-0380 EA 3" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,321.55 113.35 
    For Stainless Steel, Add  1,642.62 

. 
 23 21 16 00-0381 EA 4" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,555.99 128.80 

    For Stainless Steel, Add  1,947.57 
. 

 23 21 16 00-0382 EA 2" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,138.50 196.23 
    For Stainless Steel, Add  1,339.73 

. 
 23 21 16 00-0383 EA 3" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,640.52 156.55 

    For Stainless Steel, Add  1,990.98 
. 

 23 21 16 00-0384 EA 4" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 2,065.32 419.54 
    For Stainless Steel, Add  2,309.37 

. 
 23 21 16 00-0385 EA 6" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 3,578.58 529.95 

    For Stainless Steel, Add  4,370.66 

XXXXXXX 
. 
 23 21 16 00-0386  Basket Strainers (23 21 16) 

. 

. 
 23 21 16 00-0387  Bronze Body Basket Strainers (23 21 16 00-0386) 

. 

. 
 23 21 16 00-0388  Screwed Ends, Bronze Body Basket Strainers (23 21 16 00-0387) 

. 

. 
 23 21 16 00-0389 EA  1/2" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 298.52 29.44 

    For Work In Restricted Working Space, Add  17.52 
. 

 23 21 16 00-0390 EA  3/4" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 352.69 34.60 
    For Work In Restricted Working Space, Add  20.59 

. 
 23 21 16 00-0391 EA  1" Screwed Ends, Bronze Body Basket Strainer................................................................................................................. 409.79 41.21 

    For Work In Restricted Working Space, Add  24.54 
. 

 23 21 16 00-0392 EA  1-1/4" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 507.06 45.63 
    For Work In Restricted Working Space, Add  27.35 

. 
 23 21 16 00-0393 EA  1-1/2" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 597.30 51.52 

    For Work In Restricted Working Space, Add  30.89 
. 

 23 21 16 00-0394 EA  2" Screwed Ends, Bronze Body Basket Strainer................................................................................................................. 879.02 58.89 
    For Work In Restricted Working Space, Add  35.36 

. 
 23 21 16 00-0395 EA  2-1/2" Screwed Ends, Bronze Body Basket Strainer ....................................................................................................... 1,240.77 78.76 

    For Work In Restricted Working Space, Add  47.37 
. 

 23 21 16 00-0396 EA  3" Screwed Ends, Bronze Body Basket Strainer.............................................................................................................. 1,728.98 83.91 
    For Work In Restricted Working Space, Add  50.24 

XXXXXXX 
. 
 23 21 16 00-0397  Flanged, Bronze Body Basket Strainers (23 21 16 00-0387) 

. 

. 
 23 21 16 00-0398 EA  2" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 1,398.83 196.23 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 21 16 00-0399 EA  2-1/2" Flanged, Bronze Body Basket Strainer.................................................................................................................. 2,072.40 213.45 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0400 EA  3" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 2,353.36 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0401 EA  4" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 3,978.32 419.54 
    For Work In Restricted Working Space, Add  157.72 

. 
 23 21 16 00-0402 EA  6" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 7,415.68 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0403 EA  8" Flanged, Bronze Body Basket Strainer ...................................................................................................................... 13,417.80 599.93 
    For Work In Restricted Working Space, Add  223.58 

XXXXXXX 
. 
 23 21 16 00-0404  Iron Body Basket Strainers (23 21 16 00-0386) 

. 

. 
 23 21 16 00-0405  Screwed Ends, Iron Body Basket Strainers (23 21 16 00-0404) 

. 

. 
 23 21 16 00-0406 EA  1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 371.67 29.44 

    For Work In Restricted Working Space, Add  17.52 
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. 
 23 21 16 00-0407 EA  3/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 419.26 34.60 

    For Work In Restricted Working Space, Add  20.59 
. 

 23 21 16 00-0408 EA  1" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 495.64 41.21 
    For Work In Restricted Working Space, Add  24.54 

. 
 23 21 16 00-0409 EA  1-1/4" Screwed Ends, Iron Body Basket Strainer ............................................................................................................... 645.85 45.63 

    For Work In Restricted Working Space, Add  27.35 
. 

 23 21 16 00-0410 EA  1-1/2" Screwed Ends, Iron Body Basket Strainer ............................................................................................................... 709.35 51.52 
    For Work In Restricted Working Space, Add  30.89 

. 
 23 21 16 00-0411 EA  2" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 842.11 58.89 

    For Work In Restricted Working Space, Add  35.36 
. 

 23 21 16 00-0412 EA  2-1/2" Screwed Ends, Iron Body Basket Strainer ............................................................................................................ 1,192.53 78.76 
    For Work In Restricted Working Space, Add  47.37 

. 
 23 21 16 00-0413 EA  3" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 1,345.78 83.91 

    For Work In Restricted Working Space, Add  50.24 

XXXXXXX 
. 
 23 21 16 00-0414  Flanged, Iron Body Basket Strainers (23 21 16 00-0404) 

. 

. 
 23 21 16 00-0415 EA  2" Flanged, Iron Body Basket Strainer ................................................................................................................................ 870.91 196.23 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 21 16 00-0416 EA  2-1/2" Flanged, Iron Body Basket Strainer ....................................................................................................................... 1,110.79 213.45 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0417 EA  3" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,210.74 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0418 EA  4" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,876.59 419.54 
    For Work In Restricted Working Space, Add  157.72 

. 
 23 21 16 00-0419 EA  6" Flanged, Iron Body Basket Strainer ............................................................................................................................. 3,218.16 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0420 EA  8" Flanged, Iron Body Basket Strainer ............................................................................................................................. 5,595.62 599.93 
    For Work In Restricted Working Space, Add  223.58 

. 
 23 21 16 00-0421 EA  10" Flanged, Iron Body Basket Strainer ........................................................................................................................... 8,211.14 730.35 

    For Work In Restricted Working Space, Add  273.88 
. 

 23 21 16 00-0422 EA  12" Flanged, Iron Body Basket Strainer ......................................................................................................................... 10,499.47 920.77 
    For Work In Restricted Working Space, Add  552.40 

. 
 23 21 16 00-0423 EA  14" Flanged, Iron Body Basket Strainer ......................................................................................................................... 12,228.85 1,043.36 

    For Work In Restricted Working Space, Add  391.26 
. 

 23 21 16 00-0424 EA  16" Flanged, Iron Body Basket Strainer ......................................................................................................................... 12,857.90 1,147.69 
    For Work In Restricted Working Space, Add  430.38 

XXXXXXX 
. 
 23 21 16 00-0425  Cast Steel Body Basket Strainers (23 21 16 00-0386) 

. 

. 
 23 21 16 00-0426  Screwed Ends, Cast Steel Body Basket Strainers (23 21 16 00-0425) 

. 

. 
 23 21 16 00-0427 EA  1" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................... 907.94 41.21 

    For Work In Restricted Working Space, Add  24.54 
. 

 23 21 16 00-0428 EA  1-1/4" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 1,193.88 45.63 
    For Work In Restricted Working Space, Add  27.35 

. 
 23 21 16 00-0429 EA  1-1/2" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 1,345.65 51.52 

    For Work In Restricted Working Space, Add  30.88 
. 

 23 21 16 00-0430 EA  2" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................ 1,885.70 58.89 
    For Work In Restricted Working Space, Add  35.36 

. 
 23 21 16 00-0431 EA  2-1/2" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 2,643.33 78.76 

    For Work In Restricted Working Space, Add  47.36 
. 

 23 21 16 00-0432 EA  3" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................ 3,423.10 83.91 
    For Work In Restricted Working Space, Add  50.25 

XXXXXXX 
. 
 23 21 16 00-0433  Flanged, Cast Steel Body Basket Strainers (23 21 16 00-0425) 

. 

. 
 23 21 16 00-0434 EA  2" Flanged, Cast Steel Body Basket Strainer .................................................................................................................. 2,818.32 196.23 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 21 16 00-0435 EA  2-1/2" Flanged, Cast Steel Body Basket Strainer ............................................................................................................ 4,030.83 213.45 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0436 EA  3" Flanged, Cast Steel Body Basket Strainer .................................................................................................................. 4,426.45 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0437 EA  4" Flanged, Cast Steel Body Basket Strainer .................................................................................................................. 6,301.80 419.54 
    For Work In Restricted Working Space, Add  157.72 

. 
 23 21 16 00-0438 EA  6" Flanged, Cast Steel Body Basket Strainer ................................................................................................................ 11,003.39 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0439 EA  8" Flanged, Cast Steel Body Basket Strainer ................................................................................................................ 17,810.88 599.93 
    For Work In Restricted Working Space, Add  223.58 

XXXXXXX 
. 
 23 21 16 00-0440  Stainless Steel Body Basket Strainers (23 21 16 00-0386) 

. 

. 
 23 21 16 00-0441  Screwed Ends, Stainless Steel Body Basket Strainers (23 21 16 00-0440) 

. 

. 
 23 21 16 00-0442 EA  1" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 565.48 41.21 

    For Work In Restricted Working Space, Add  24.54 
. 

 23 21 16 00-0443 EA  1-1/4" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 807.14 45.63 
    For Work In Restricted Working Space, Add  27.35 

. 
 23 21 16 00-0444 EA  1-1/2" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 835.64 51.52 

    For Work In Restricted Working Space, Add  30.88 
. 

 23 21 16 00-0445 EA  2" Screwed Ends, Stainless Steel Body Basket Strainer ................................................................................................. 1,226.55 58.89 
    For Work In Restricted Working Space, Add  35.36 

. 
 23 21 16 00-0446 EA  2-1/2" Screwed Ends, Stainless Steel Body Basket Strainer ........................................................................................... 1,731.08 78.76 

    For Work In Restricted Working Space, Add  47.36 
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. 
 23 21 16 00-0447 EA  3" Screwed Ends, Stainless Steel Body Basket Strainer ................................................................................................. 2,430.33 83.91 

    For Work In Restricted Working Space, Add  50.25 

XXXXXXX 
. 
 23 21 16 00-0448  Flanged, Stainless Steel Body Basket Strainers (23 21 16 00-0440) 

. 

. 
 23 21 16 00-0449 EA  2" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 1,895.18 196.23 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 21 16 00-0450 EA  2-1/2" Flanged, Stainless Steel Body Basket Strainer ..................................................................................................... 2,836.97 213.45 
    For Work In Restricted Working Space, Add  80.29 

. 
 23 21 16 00-0451 EA  3" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 3,215.36 250.26 

    For Work In Restricted Working Space, Add  93.96 
. 

 23 21 16 00-0452 EA  4" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 5,434.52 419.54 
    For Work In Restricted Working Space, Add  157.72 

. 
 23 21 16 00-0453 EA  6" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 8,251.47 469.52 

    For Work In Restricted Working Space, Add  176.70 
. 

 23 21 16 00-0454 EA  8" Flanged, Stainless Steel Body Basket Strainer ......................................................................................................... 14,250.38 599.93 
    For Work In Restricted Working Space, Add  223.58 

XXXXXXX 
. 
 23 21 16 00-0455  Air Vents (23 21 16) 

. 

. 
 23 21 16 00-0456  Screwed Ends, Cast Iron, Automatic Air Vents (23 21 16 00-0455) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0457 EA  1/2" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 429.71 42.69 
. 

 23 21 16 00-0458 EA  3/4" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 525.50 56.67 
. 

 23 21 16 00-0459 EA  1" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 1,209.00 58.89 
. 

 23 21 16 00-0460 EA  1-1/4" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,792.18 90.98 
. 

 23 21 16 00-0461 EA  1-1/2" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 2,996.70 97.89 
. 

 23 21 16 00-0462 EA  2" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 3,438.32 129.10 

XXXXXXX 
. 
 23 21 16 00-0463  Forged Steel, Stainless Steel Internals, Automatic Air Vents (23 21 16 00-0455) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0464 EA  1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 2,402.81 49.31 
. 

 23 21 16 00-0465 EA  3/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 3,010.79 56.67 
. 

 23 21 16 00-0466 EA  1" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 3,591.47 58.89 
. 

 23 21 16 00-0467 EA  1-1/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 5,892.01 91.27 
. 

 23 21 16 00-0468 EA  1-1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 6,804.20 97.89 
. 

 23 21 16 00-0469 EA  2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................. 10,001.30 128.80 

XXXXXXX 
. 
 23 21 16 00-0470  Automatic Air Vent (23 21 16 00-0455) 

. 

. 
 23 21 16 00-0471 EA 3/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR).............................................................................................. 265.72 56.67 

. 
 23 21 16 00-0472 EA 1" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................ 289.59 58.89 

. 
 23 21 16 00-0473 EA 1-1/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) .......................................................................................... 413.30 90.98 

. 
 23 21 16 00-0474 EA 1-1/2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) .......................................................................................... 504.67 97.89 

. 
 23 21 16 00-0475 EA 2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................ 635.75 105.49 

XXXXXXX 
. 
 23 21 16 00-0476  Manual Air Vent (23 21 16 00-0455) 

. 

. 
 23 21 16 00-0477 EA  Manual Air Vent .................................................................................................................................................................... 96.78 53.14 

XXXXXXX 
. 
 23 21 16 00-0478  Air Release Valves (23 21 16 00-0455) 

. 

. 
 23 21 16 00-0479  Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) (23 21 16 00-

0478) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0480 EA 1/2" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50)................................................................. 207.16 22.09 

. 
 23 21 16 00-0481 EA 3/4" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50)................................................................. 213.06 25.02 

. 
 23 21 16 00-0482 EA 1" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................... 224.82 30.92 

XXXXXXX 
. 
 23 21 16 00-0483  Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) (23 

21 16 00-0478) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0484 EA 1" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200A) ......................................................... 823.52 30.92 

. 
 23 21 16 00-0485 EA 2" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) ........................................................... 994.90 53.73 

. 
 23 21 16 00-0486 EA 3" Flanged, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) .................................................. 1,307.95 125.28 

XXXXXXX 
. 
 23 21 16 00-0487  Cast Iron, Air/Vacuum Valves (23 21 16 00-0478) 

Note: Up to 150 psi. Stainless steel float. 
. 
. 

 23 21 16 00-0488 EA 1/2" NPT, Cast Iron, Air/Vacuum Valve (Apco 141) ............................................................................................................ 401.21 22.09 
. 

 23 21 16 00-0489 EA 1" NPT, Cast Iron, Air/Vacuum Valve (Apco 142) ............................................................................................................... 496.49 30.92 
. 

 23 21 16 00-0490 EA 2" NPT, Cast Iron, Air/Vacuum Valve (Apco 144) ............................................................................................................... 857.78 53.73 
. 

 23 21 16 00-0491 EA 3" Flanged, Cast Iron, Air/Vacuum Valve (Apco 146) ...................................................................................................... 1,245.85 125.28 
. 

 23 21 16 00-0492 EA 4" Flanged, Cast Iron, Air/Vacuum Valve (Apco 152) ...................................................................................................... 1,952.38 210.30 
. 

 23 21 16 00-0493 EA 6" Flanged, Cast Iron, Air/Vacuum Valve (Apco 153) ...................................................................................................... 2,958.51 265.93 

XXXXXXX 
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. 
 23 21 16 00-0494  Ductile Iron, Combination Air Release And Vacuum Valves, Single Body 

Double Orifice (23 21 16 00-0478) 
Note: Up to 150 psi. Stainless Steel float. 

. 

. 
 23 21 16 00-0495 EA 1" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 143C) ................ 713.82 30.92 

. 
 23 21 16 00-0496 EA 2" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 145C) ............. 1,098.40 53.73 

. 
 23 21 16 00-0497 EA 3" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 147C) ....... 2,009.11 125.28 

. 
 23 21 16 00-0498 EA 4" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 149C) ....... 2,617.31 210.30 

XXXXXXX 
. 
 23 21 23  Hydronic Pumps (23 21) 

. 

. 
 23 21 23 13  In-Line Centrifugal Hydronic Pumps (23 21 23) 

. 

. 
 23 21 23 13-0001  Cast Iron Single Stage In-Line Centrifugal Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 3550 RPM TEFC motor. Includes packed stuffing boxes and ductile 
iron case. 

. 

. 
 23 21 23 13-0002 EA 3 HP, 50 GPM At 100' Head, Single Stage Cast Iron In-Line Circulating Pump .............................................................. 5,475.98 393.08 

    For Mechanical Seal, Add  343.79 
    For Cast Steel Case, Add  773.52 

. 
 23 21 23 13-0003 EA 5 HP, 75 GPM At 100' Head, Single Stage Cast Iron In-Line Circulating Pump .............................................................. 6,033.63 475.76 

    For Mechanical Seal, Add  368.55 
    For Cast Steel Case, Add  829.23 

. 
 23 21 23 13-0004 EA 7-1/2 HP, 100 GPM At 150' Head, Single Stage Cast Iron In-Line Circulating Pump ...................................................... 6,991.58 565.23 

    For Mechanical Seal, Add  423.78 
    For Cast Steel Case, Add  953.51 

. 
 23 21 23 13-0005 EA 10 HP, 125 GPM At 150' Head, Single Stage Cast Iron In-Line Circulating Pump .......................................................... 7,971.21 753.63 

    For Mechanical Seal, Add  456.97 
    For Cast Steel Case, Add  1,028.18 

. 
 23 21 23 13-0006 EA 15 HP, 150 GPM At 200' Head, Single Stage Cast Iron In-Line Circulating Pump .......................................................... 9,089.53 821.40 

    For Mechanical Seal, Add  530.00 
    For Cast Steel Case, Add  1,192.51 

. 
 23 21 23 13-0007 EA 30 HP, 200 GPM At 300' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 13,210.22 904.08 

    For Mechanical Seal, Add  839.94 
    For Cast Steel Case, Add  1,889.87 

. 
 23 21 23 13-0008 EA 40 HP, 250 GPM At 300' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 15,601.94 1,129.10 

    For Mechanical Seal, Add  977.06 
    For Cast Steel Case, Add  2,198.39 

. 
 23 21 23 13-0009 EA 50 HP, 300 GPM At 300' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 21,377.69 1,290.39 

    For Mechanical Seal, Add  1,400.40 
    For Cast Steel Case, Add  3,150.89 

. 
 23 21 23 13-0010 EA 75 HP, 400 GPM At 400' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 26,854.09 1,352.46 

    For Mechanical Seal, Add  1,823.73 
    For Cast Steel Case, Add  4,103.39 

. 
 23 21 23 13-0011 EA 100 HP, 600 GPM At 400' Head, Single Stage Cast Iron In-Line Circulating Pump ...................................................... 29,627.65 1,738.50 

    For Mechanical Seal, Add  1,952.87 
    For Cast Steel Case, Add  4,393.95 

XXXXXXX 
. 
 23 21 23 13-0012  Cast Iron, Single Stage, Vertical In-Line, Close Coupled, Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 1,800 RPM TEFC motor. 
. 
. 

 23 21 23 13-0013 EA 1/2 HP, 1-1/2" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump .................................................... 2,184.05 225.69 
. 

 23 21 23 13-0014 EA 3/4 HP, 2" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump .......................................................... 3,739.34 257.95 
. 

 23 21 23 13-0015 EA 1 HP, 3" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 4,071.43 288.85 
. 

 23 21 23 13-0016 EA 1-1/2 HP, 3" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ....................................................... 4,290.40 314.06 
. 

 23 21 23 13-0017 EA 2 HP, 4" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 5,551.71 343.88 
. 

 23 21 23 13-0018 EA 3 HP, 5" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 5,732.15 380.07 
. 

 23 21 23 13-0019 EA 5 HP, 6" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 6,567.84 451.36 
. 

 23 21 23 13-0020 EA 7-1/2 HP, 6" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ....................................................... 7,669.70 555.60 
. 

 23 21 23 13-0021 EA 10 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ........................................................... 9,769.26 601.82 
. 

 23 21 23 13-0022 EA 15 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 11,358.08 637.20 
. 

 23 21 23 13-0023 EA 20 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 14,466.38 677.05 
. 

 23 21 23 13-0024 EA 25 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 15,251.46 699.69 
. 

 23 21 23 13-0025 EA 30 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 16,036.53 722.19 
. 

 23 21 23 13-0026 EA 40 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 18,965.02 773.83 
. 

 23 21 23 13-0027 EA 50 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 20,313.49 808.82 
. 

 23 21 23 13-0028 EA 60 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 22,636.25 1,168.23 
. 

 23 21 23 13-0029 EA 75 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 27,387.68 2,336.47 
. 

 23 21 23 13-0030 EA 100 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ....................................................... 31,564.56 2,803.75 

XXXXXXX 
. 
 23 21 23 16  Base-Mounted, Centrifugal Hydronic Pumps (23 21 23) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 16-0001  Single Stage, Cast Iron, Horizontal End Suction, Base Mounted Centrifugal 

Pump (23 21 23 16) 
Note: 1800 RPM, welded steel baseplate, internally flushed mechanical seal, bronze wear ring, galvanized drip 
pan, and 3 phase 230/460V premium efficiency motor. Bell & Gossett 1510 Series. 

. 

. 
 23 21 23 16-0002 EA  5 HP, 50 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/4 BC, BF, 184T) ...................... 7,522.87 429.68 

. 
 23 21 23 16-0003 EA 7.5 HP, 100 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/2 BC, BF, 213T) ................. 8,434.14 430.22 

. 
 23 21 23 16-0004 EA  10 HP, 225 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 215T) ......................... 11,115.26 565.23 

. 
 23 21 23 16-0005 EA  15 HP, 250 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 254T) ......................... 12,190.76 695.35 

. 
 23 21 23 16-0006 EA  15 HP, 300 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 G, BF, 254T) ........................ 13,634.39 695.35 

. 
 23 21 23 16-0007 EA  20 HP, 350 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 E, BF, 256T) ......................... 13,272.89 753.63 
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. 
 23 21 23 16-0008 EA 20 HP, 500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 256T) ......................... 14,093.66 753.63 

. 
 23 21 23 16-0009 EA  25 HP, 600 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 284T) ......................... 15,396.67 790.23 

. 
 23 21 23 16-0010 EA  30 HP, 750 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 286T) ......................... 17,153.27 1,004.40 

. 
 23 21 23 16-0011 EA  40 HP, 1,050 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 324T) ...................... 18,162.39 1,129.10 

. 
 23 21 23 16-0012 EA  60 HP, 1,500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 6 E, BF, 364T) ...................... 27,335.49 2,456.17 

. 
 23 21 23 16-0013 EA  75 HP, 2,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 365T) ...................... 39,678.19 2,946.88 

. 
 23 21 23 16-0014 EA  100 HP, 3,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 404TS) ................. 44,972.42 3,683.61 

XXXXXXX 
. 
 23 21 23 16-0015  Single Stage, Vertical Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0016 EA  1-1/2 HP, 40 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 5,596.12 315.82 

    For 300 LB Flanges, Add  1,256.65 
. 

 23 21 23 16-0017 EA  2 HP, 50 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ................................................................ 7,007.95 338.87 
    For 300 LB Flanges, Add  1,624.91 

. 
 23 21 23 16-0018 EA  3 HP, 90 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ................................................................ 8,764.82 361.91 

    For 300 LB Flanges, Add  2,040.60 
. 

 23 21 23 16-0019 EA  5 HP, 100 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ............................................................ 10,263.51 429.68 
    For 300 LB Flanges, Add  2,372.24 

. 
 23 21 23 16-0020 EA 7-1/2 HP, 150 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ...................................................... 10,786.35 430.22 

    For 300 LB Flanges, Add  2,493.27 
. 

 23 21 23 16-0021 EA  10 HP, 200 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 11,366.16 565.23 
    For 300 LB Flanges, Add  2,587.39 

. 
 23 21 23 16-0022 EA  10 HP, 225 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 11,607.16 565.23 

    For 300 LB Flanges, Add  2,647.64 
. 

 23 21 23 16-0023 EA  10 HP, 250 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 12,141.00 565.23 
    For 300 LB Flanges, Add  2,781.10 

. 
 23 21 23 16-0024 EA  15 HP, 300 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 14,133.61 695.35 

    For 300 LB Flanges, Add  3,220.61 
. 

 23 21 23 16-0025 EA  17-1/2 HP, 350 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .................................................... 14,370.05 694.81 
    For 300 LB Flanges, Add  3,267.10 

. 
 23 21 23 16-0026 EA  20 HP, 500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 15,138.31 753.63 

    For 300 LB Flanges, Add  3,445.71 
. 

 23 21 23 16-0027 EA  25 HP, 600 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 16,598.47 790.23 
    For 300 LB Flanges, Add  3,783.67 

. 
 23 21 23 16-0028 EA  30 HP, 750 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 18,450.58 1,004.40 

    For 300 LB Flanges, Add  4,160.83 
. 

 23 21 23 16-0029 EA  40 HP, 1,050 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ....................................................... 20,921.00 1,129.10 
    For 300 LB Flanges, Add  4,721.95 

. 
 23 21 23 16-0030 EA  60 HP, 1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ....................................................... 32,948.11 2,456.17 

    For 300 LB Flanges, Add  7,053.01 
. 

 23 21 23 16-0031 EA  75 HP, 2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ....................................................... 39,209.02 2,946.88 
    For 300 LB Flanges, Add  8,381.43 

. 
 23 21 23 16-0032 EA  100 HP, 3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ..................................................... 47,895.34 3,683.61 

    For 300 LB Flanges, Add  10,197.81 

XXXXXXX 
. 
 23 21 23 16-0033  Single Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, 

Base Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0034 EA  1-1/2 HP, 40 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 5,389.09 315.82 

    For 300 LB Flanges, Add  1,204.89 
. 

 23 21 23 16-0035 EA  2 HP, 50 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ............................................................ 5,546.90 338.87 
    For 300 LB Flanges, Add  1,234.22 

. 
 23 21 23 16-0036 EA  3 HP, 90 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ............................................................ 5,704.89 361.91 

    For 300 LB Flanges, Add  1,263.57 
. 

 23 21 23 16-0037 EA  5 HP, 100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case .......................................................... 6,173.65 370.04 
    For 300 LB Flanges, Add  1,376.76 

. 
 23 21 23 16-0038 EA  7-1/2 HP, 100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case .................................................... 9,890.23 429.68 

    For 300 LB Flanges, Add  2,278.92 
. 

 23 21 23 16-0039 EA  10 HP, 250 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 11,946.82 565.23 
    For 300 LB Flanges, Add  2,766.95 

. 
 23 21 23 16-0040 EA  15 HP, 350 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 13,450.03 609.95 

    For 300 LB Flanges, Add  3,108.36 
. 

 23 21 23 16-0041 EA  20 HP, 500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 14,325.91 677.72 
    For 300 LB Flanges, Add  3,268.68 

. 
 23 21 23 16-0042 EA  25 HP, 750 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 15,852.31 676.88 

    For 300 LB Flanges, Add  3,658.77 
. 

 23 21 23 16-0043 EA  40 HP, 1,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................... 17,877.05 869.90 
    For 300 LB Flanges, Add  4,078.00 

. 
 23 21 23 16-0044 EA  50 HP, 1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................... 22,447.61 982.74 

    For 300 LB Flanges, Add  5,138.30 
. 

 23 21 23 16-0045 EA  75 HP, 2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................... 28,628.76 1,227.43 
    For 300 LB Flanges, Add  6,565.18 

. 
 23 21 23 16-0046 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 100 HP ................................................. 35,943.65 1,473.45 

    For 300 LB Flanges, Add  8,275.50 
. 

 23 21 23 16-0047 EA  150 HP, 3,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................. 42,506.04 1,636.58 
    For 300 LB Flanges, Add  9,837.17 

. 
 23 21 23 16-0048 EA  200 HP, 4,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................. 49,106.17 2,104.91 

    For 300 LB Flanges, Add  11,261.67 
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XXXXXXX 
. 
 23 21 23 16-0049  Two Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 3500 RPM drip-proof motor, common base plate 500' head. Packed stuffing box and boiler feed water 
service. 

. 

. 
 23 21 23 16-0050 EA  40 HP, 100 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ......................................................... 32,896.09 695.35 

    For 300 LB Flanges, Add  7,911.23 
. 

 23 21 23 16-0051 EA  50 HP, 200 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ......................................................... 35,515.17 753.63 
    For 300 LB Flanges, Add  8,539.93 

. 
 23 21 23 16-0052 EA  75 HP, 300 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ......................................................... 47,273.63 960.55 

    For 300 LB Flanges, Add  11,378.58 
. 

 23 21 23 16-0053 EA  100 HP, 400 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ....................................................... 55,383.05 1,319.87 
    For 300 LB Flanges, Add  13,241.00 

. 
 23 21 23 16-0054 EA  200 HP, 800 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ....................................................... 76,778.43 1,759.82 

    For 300 LB Flanges, Add  18,388.26 

XXXXXXX 
. 
 23 21 23 16-0055  Cast Iron Close Coupling Pumps (23 21 23 16) 

. 

. 
 23 21 23 16-0056  Foot Mounted Cast Iron Close Coupled Pumps (23 21 23 16-0055) 

. 

. 
 23 21 23 16-0057 EA 3 HP, 90 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 1-1/2 AC, BF, 

182JM) ........................................................................................................................................................................... 6,738.17 406.64 
. 

 23 21 23 16-0058 EA  3 HP, 150 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 AB, 
BF, 182JM) ..................................................................................................................................................................... 7,328.60 406.64 

. 
 23 21 23 16-0059 EA  5 HP, 225 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 BB, 

BF, 184JM) ..................................................................................................................................................................... 8,145.77 429.24 
. 

 23 21 23 16-0060 EA  5 HP, 350 GPM At 25' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 
184JM) ........................................................................................................................................................................... 8,668.07 429.24 

. 
 23 21 23 16-0061 EA  7.5 HP, 350 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 

213JM) ........................................................................................................................................................................... 9,955.64 451.36 
. 

 23 21 23 16-0062 EA  10 HP, 600 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 5 A, BF, 
215JM) ......................................................................................................................................................................... 11,800.57 543.42 

. 
 23 21 23 16-0063 EA  15 HP, 1,000 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

254JP) .......................................................................................................................................................................... 15,484.56 669.45 
. 

 23 21 23 16-0064 EA  20 HP, 1,350 GPM At 30' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
256JP) .......................................................................................................................................................................... 16,577.62 724.56 

. 
 23 21 23 16-0065 EA  25 HP, 1,550 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

284JP) .......................................................................................................................................................................... 19,191.06 782.52 

XXXXXXX 
. 
 23 21 23 16-0066  Pumps, Polypropylene Body, Housing And Impeller, 115/230 Volt (23 21 23 16) 

. 

. 
 23 21 23 16-0067 EA  1/3 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,704.78 210.07 

. 
 23 21 23 16-0068 EA  1/2 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,818.45 222.73 

. 
 23 21 23 16-0069 EA  3/4 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 2,117.07 237.15 

XXXXXXX 
. 
 23 21 23 23  Vertical-Turbine Hydronic Pumps (23 21 23) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 23-0001  Cast Iron, Bronze Fitted Vertical Turbine Wet Sump Pumps (23 21 23 23) 

Note: For water supply, cooling towers and process liquids. Multi-stage 1750 RPM drip-proof motor. For 1' to 5' 
sump depth. 

. 

. 
 23 21 23 23-0002 EA  2 HP, 50 GPM Cast Iron Turbine Pump, 3" Discharge 100' Head, 10 Stage ................................................................. 11,304.76 1,004.40 

    For Each Extra Column Assembly <60", Add  964.62 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  391.95 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  278.90 

. 
 23 21 23 23-0003 EA  3 HP, 100 GPM Cast Iron Turbine Pump, 4" Discharge 100' Head, 7 Stage ................................................................. 12,898.73 1,129.10 

    For Each Extra Column Assembly <60", Add  1,092.63 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  455.22 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  326.23 

. 
 23 21 23 23-0004 EA  15 HP, 250 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 5 Stage ............................................................... 15,252.02 982.74 

    For Each Extra Column Assembly <60", Add  1,290.64 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  539.60 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  387.08 

. 
 23 21 23 23-0005 EA  25 HP, 500 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 3 Stage ............................................................... 17,859.08 1,134.02 

    For Each Extra Column Assembly <60", Add  1,501.59 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  641.50 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  462.91 

. 
 23 21 23 23-0006 EA  50 HP, 1,000 GPM Cast Iron Turbine Pump, 8" Discharge 150' Head, 2 Stage ............................................................ 21,864.75 1,227.43 

    For Each Extra Column Assembly <60", Add  1,828.11 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  795.66 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  577.01 

. 
 23 21 23 23-0007 EA  100 HP, 2,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 3 Stage ........................................................ 28,639.92 1,473.45 

    For Each Extra Column Assembly <60", Add  2,385.92 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,050.88 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  764.48 

. 
 23 21 23 23-0008 EA  150 HP, 3,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 2 Stage ........................................................ 34,341.23 1,841.81 

    For Each Extra Column Assembly <60", Add  2,865.70 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,255.25 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  911.84 
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. 
 23 21 23 23-0009 EA  200 HP, 4,000 GPM Cast Iron Turbine Pump, 12" Discharge 150' Head, 2 Stage ........................................................ 54,328.53 2,104.91 

    For Each Extra Column Assembly <60", Add  4,481.60 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  2,037.82 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,494.54 

. 
 23 21 23 23-0010 EA  250 HP, 6,000 GPM Cast Iron Turbine Pump, 14" Discharge 150' Head, 2 Stage ........................................................ 70,995.91 2,456.17 

    For Each Extra Column Assembly <60", Add  5,837.54 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  2,681.97 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,972.01 

. 
 23 21 23 23-0011 EA  300 HP, 10,000 GPM Cast Iron Turbine Pump, 18" Discharge 100' Head, 2 Stage ...................................................... 98,999.29 2,946.88 

    For Each Extra Column Assembly <60", Add  8,109.39 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  3,770.53 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  2,780.54 

XXXXXXX 
. 
 23 21 29  Automatic Condensate Pump Units (23 21) 

. 

. 
 23 21 29 00-0001  Automatic Shallow Pan Condensate Pump (23 21 29) 

. 

. 
 23 21 29 00-0002 EA  1/150 HP, 205 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 1-ABS) .............................................. 211.60 44.05 

. 
 23 21 29 00-0003 EA  1/40 HP, 300 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 2-ABS) ................................................ 227.05 44.05 

. 
 23 21 29 00-0004 EA  1/12 HP, 310 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 3-ABS) ................................................ 342.25 50.83 

XXXXXXX 
. 
 23 21 29 00-0005  Automatic Condensate Pump With Tank (23 21 29) 

. 

. 
 23 21 29 00-0006 EA 1/20 HP Automatic Condensate Pump With Tank (Hartell KT-15-1UL) .............................................................................. 122.46 33.89 

. 
 23 21 29 00-0007 EA 1/30 HP Automatic Condensate Pump With Tank (Little Giant VCMX-20) ......................................................................... 129.06 33.89 

. 
 23 21 29 00-0008 EA  1/50 HP, 200 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-14ULS) .............. 206.55 44.05 

. 
 23 21 29 00-0009 EA  1/18 HP, 270 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-24ULS) .............. 225.15 50.83 

. 
 23 21 29 00-0010 EA  1/5 HP, 450 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-45ULS) 

Condensate Pump ............................................................................................................................................................. 391.75 57.61 

XXXXXXX 
. 
 23 22  Steam and Condensate Piping and Pumps (23 20) 

. 

. 
 23 22 16  Steam and Condensate Heating Piping Specialties (23 22) 

. 

. 
 23 22 16 00-0001  Steam Temperature Regulator, Iron Body (23 22 16) 

. 

. 
 23 22 16 00-0002  Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
Note: Up to 150 PSI. 

. 

. 
 23 22 16 00-0003 EA  1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,308.08 21.19 

. 
 23 22 16 00-0004 EA  3/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,379.52 28.55 

. 
 23 22 16 00-0005 EA  1" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 1,829.39 35.17 

. 
 23 22 16 00-0006 EA  1-1/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 2,022.77 44.44 

. 
 23 22 16 00-0007 EA  1-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 2,078.48 51.06 

. 
 23 22 16 00-0008 EA  2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,453.56 55.55 

. 
 23 22 16 00-0009 EA  2-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,139.62 101.75 

. 
 23 22 16 00-0010 EA  3" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,454.81 110.96 

. 
 23 22 16 00-0011 EA  4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 3,716.72 259.73 

. 
 23 22 16 00-0012 EA  6" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 6,025.32 304.85 

XXXXXXX 
. 
 23 22 16 00-0013  Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0014 EA  1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 1,933.92 21.19 
. 

 23 22 16 00-0015 EA  3/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 2,006.32 28.55 
. 

 23 22 16 00-0016 EA  1" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,098.54 35.17 
. 

 23 22 16 00-0017 EA  1-1/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,513.14 44.44 
. 

 23 22 16 00-0018 EA  1-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,694.23 51.06 
. 

 23 22 16 00-0019 EA  2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 3,058.22 55.55 
. 

 23 22 16 00-0020 EA  2-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 4,695.57 101.75 
. 

 23 22 16 00-0021 EA  3" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 3,345.76 110.96 
. 

 23 22 16 00-0022 EA  4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 4,761.19 259.73 
. 

 23 22 16 00-0023 EA  6" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 7,549.31 304.85 

XXXXXXX 
. 
 23 22 16 00-0024  Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0025 EA  1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 2,631.71 21.19 
. 

 23 22 16 00-0026 EA  3/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 2,673.67 28.55 
. 

 23 22 16 00-0027 EA  1" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 2,928.13 35.17 
. 

 23 22 16 00-0028 EA  1-1/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,191.58 44.44 
. 

 23 22 16 00-0029 EA  1-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,309.98 51.06 
. 

 23 22 16 00-0030 EA  2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 3,732.98 55.55 
. 

 23 22 16 00-0031 EA  2-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 6,907.81 101.75 
. 

 23 22 16 00-0032 EA  3" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 4,681.01 110.96 
. 

 23 22 16 00-0033 EA  4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 6,068.55 259.73 
. 

 23 22 16 00-0034 EA  6" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 8,437.91 304.85 

XXXXXXX 
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. 
 23 22 16 00-0035  Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0036 EA  1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........ 3,369.13 21.19 
. 

 23 22 16 00-0037 EA  3/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........ 3,407.41 28.55 
. 

 23 22 16 00-0038 EA  1" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,702.42 35.17 
. 

 23 22 16 00-0039 EA  1-1/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 3,862.60 44.44 
. 

 23 22 16 00-0040 EA  1-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 4,014.20 51.06 
. 

 23 22 16 00-0041 EA  2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 4,370.84 55.55 
. 

 23 22 16 00-0042 EA  2-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 7,276.52 101.75 
. 

 23 22 16 00-0043 EA  3" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 4,913.64 110.96 
. 

 23 22 16 00-0044 EA  4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 6,301.17 259.73 
. 

 23 22 16 00-0045 EA  6" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 8,670.54 304.85 

XXXXXXX 
. 
 23 22 16 00-0046  High Temperature Safety Relief Valve (23 22 16) 

Note: Used in steam or water boiler, heating systems and unfired pressure vessel applications. 
. 
. 
 23 22 16 00-0047  Cast Iron Body Safety Valve, Steam Or Water (23 22 16 00-0046) 

Note: Variable set points to 500 psig pressure, 400 Degree F temperature range. 
. 
. 
 23 22 16 00-0048  Threaded (23 22 16 00-0047) 

. 

. 
 23 22 16 00-0049 EA 3/4" x 1" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................... 503.67 22.08 

. 
 23 22 16 00-0050 EA 1" x 1-1/4" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 529.99 26.12 

. 
 23 22 16 00-0051 EA 1-1/4" x 1-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 588.72 33.11 

. 
 23 22 16 00-0052 EA 1-1/2" x 2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 722.29 36.79 

. 
 23 22 16 00-0053 EA 2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 922.95 45.25 

. 
 23 22 16 00-0054 EA 2-1/2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ............................................................... 1,414.30 51.51 

. 
 23 22 16 00-0055 EA 3" x 3" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................... 1,535.56 59.23 

XXXXXXX 
. 
 23 22 16 00-0056  Flanged (23 22 16 00-0047) 

. 

. 
 23 22 16 00-0057 EA 1-1/2" x 2-1/2" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ................................................................. 3,445.77 154.52 

. 
 23 22 16 00-0058 EA 2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 4,026.78 232.27 

. 
 23 22 16 00-0059 EA 2-1/2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ....................................................................... 4,436.27 213.84 

. 
 23 22 16 00-0060 EA 2-1/2" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ....................................................................... 5,402.64 308.86 

. 
 23 22 16 00-0061 EA 3" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 5,737.32 230.33 

. 
 23 22 16 00-0062 EA 3" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 6,751.94 308.86 

. 
 23 22 16 00-0063 EA 4" x 6" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 11,276.28 438.30 

. 
 23 22 16 00-0064 EA 6" x 8" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 22,318.19 489.50 

XXXXXXX 
. 
 23 22 16 00-0065  Bronze Body Safety Valve, Threaded, Steam (23 22 16 00-0046) 

Note: Variable set points to 250 psig pressure, 400 Degree F temperature range. Valve also can be set for Air or 
Gas with variable set points to 300 psig pressure. 

. 

. 
 23 22 16 00-0066 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 544.52 20.24 

. 
 23 22 16 00-0067 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 559.02 22.08 

. 
 23 22 16 00-0068 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................................ 652.87 24.28 

. 
 23 22 16 00-0069 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 720.31 26.12 

. 
 23 22 16 00-0070 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 832.69 29.43 

. 
 23 22 16 00-0071 EA 1-1/4" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 840.10 33.11 

. 
 23 22 16 00-0072 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 942.81 34.95 

. 
 23 22 16 00-0073 EA 1-1/2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ....................................................................................... 1,026.27 36.79 

. 
 23 22 16 00-0074 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 1,415.93 41.20 

. 
 23 22 16 00-0075 EA 2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ....................................................................................... 1,547.64 45.25 

. 
 23 22 16 00-0076 EA 2-1/2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................. 1,844.38 51.51 

XXXXXXX 
. 
 23 22 16 00-0077  Bronze Body Safety Valve, Threaded, Water (23 22 16 00-0046) 

Note: Variable set points to 160 psig pressure, 250 Degree F temperature range. 
. 
. 

 23 22 16 00-0078 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 265.95 20.24 
. 

 23 22 16 00-0079 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 302.19 22.08 
. 

 23 22 16 00-0080 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Water ................................................................................................. 412.91 24.28 
. 

 23 22 16 00-0081 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 454.09 26.12 
. 

 23 22 16 00-0082 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 649.30 29.43 
. 

 23 22 16 00-0083 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 871.61 34.95 
. 

 23 22 16 00-0084 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 1,262.56 41.20 

XXXXXXX 
. 
 23 22 16 00-0085  Steam Traps (23 22 16) 

. 

. 
 23 22 16 00-0086  Inverted Bucket Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0087 EA 1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 344.57 44.16 

    For Work In Restricted Working Space, Add  26.50 
. 

 23 22 16 00-0088 EA 3/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 348.25 46.00 
    For Work In Restricted Working Space, Add  27.60 

. 
 23 22 16 00-0089 EA 1" 250 PSI Inverted Bucket Cast Iron Steam Trap .............................................................................................................. 510.64 49.02 

    For Work In Restricted Working Space, Add  29.44 
. 

 23 22 16 00-0090 EA 1-1/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 821.31 66.90 
    For Work In Restricted Working Space, Add  40.15 

. 
 23 22 16 00-0091 EA 1-1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ..................................................................................................... 1,216.06 82.44 

    For Work In Restricted Working Space, Add  49.07 
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. 
 23 22 16 00-0092 EA 2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 1,558.62 122.67 

    For Work In Restricted Working Space, Add  73.61 

XXXXXXX 
. 
 23 22 16 00-0093  Float And Thermostatic Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0094 EA 3/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 363.97 46.00 

    For Work In Restricted Working Space, Add  27.60 
. 

 23 22 16 00-0095 EA 1" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 475.21 49.06 
    For Work In Restricted Working Space, Add  29.44 

. 
 23 22 16 00-0096 EA 1-1/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 590.06 66.91 

    For Work In Restricted Working Space, Add  40.15 
. 

 23 22 16 00-0097 EA 1-1/2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 794.80 81.78 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 22 16 00-0098 EA 2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,443.24 122.62 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 22 16 00-0099 EA 3/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 458.66 46.00 
    For Work In Restricted Working Space, Add  27.60 

. 
 23 22 16 00-0100 EA 1" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 498.13 49.02 

    For Work In Restricted Working Space, Add  29.44 
. 

 23 22 16 00-0101 EA 1-1/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 652.55 66.90 
    For Work In Restricted Working Space, Add  40.15 

. 
 23 22 16 00-0102 EA 1-1/2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 932.29 81.70 

    For Work In Restricted Working Space, Add  49.07 
. 

 23 22 16 00-0103 EA 2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,582.83 122.67 
    For Work In Restricted Working Space, Add  73.61 

. 
 23 22 16 00-0104 EA 3/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 589.91 46.00 

    For Work In Restricted Working Space, Add  27.60 
. 

 23 22 16 00-0105 EA 1" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 656.46 49.06 
    For Work In Restricted Working Space, Add  29.44 

. 
 23 22 16 00-0106 EA 1-1/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 996.31 66.90 

    For Work In Restricted Working Space, Add  40.15 
. 

 23 22 16 00-0107 EA 1-1/2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap .......................................................................... 1,026.05 81.70 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 22 16 00-0108 EA 2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,976.56 122.67 

    For Work In Restricted Working Space, Add  73.61 
. 

 23 22 16 00-0109 EA 3/4" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .............................................................................. 598.24 46.00 
    For Work In Restricted Working Space, Add  27.60 

. 
 23 22 16 00-0110 EA 1" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 656.46 49.06 

    For Work In Restricted Working Space, Add  29.44 
. 

 23 22 16 00-0111 EA 1-1/4" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 996.31 66.90 
    For Work In Restricted Working Space, Add  40.15 

. 
 23 22 16 00-0112 EA 1-1/2" 150 PSI Max Pressure Float And Thermostatic Steam Trap ................................................................................. 1,026.05 81.70 

    For Work In Restricted Working Space, Add  49.07 
. 

 23 22 16 00-0113 EA 2" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .............................................................................. 1,976.56 122.67 
    For Work In Restricted Working Space, Add  73.61 

XXXXXXX 
. 
 23 22 16 00-0114  Thermostatic Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0115 EA 1/2" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 184.97 44.16 

    For Work In Restricted Working Space, Add  26.50 
. 

 23 22 16 00-0116 EA 3/4" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 298.23 46.00 
    For Work In Restricted Working Space, Add  27.60 

. 
 23 22 16 00-0117 EA 1" 25 PSI Maximum Pressure Thermostatic Steam Trap .................................................................................................... 365.27 49.02 

    For Work In Restricted Working Space, Add  29.44 

XXXXXXX 
. 
 23 22 16 00-0118  Thermodynamic Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0119 EA 3/8" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 386.71 39.75 

. 
 23 22 16 00-0120 EA 1/2" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 542.49 44.16 

. 
 23 22 16 00-0121 EA 3/4" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 669.06 46.00 

. 
 23 22 16 00-0122 EA 1" 600 PSI Maximum Pressure Thermodynamic Steam Trap ............................................................................................. 891.87 49.02 

XXXXXXX 
. 
 23 22 16 00-0123  Steam Moisture Separator (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0124 EA 1/2" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 694.95 73.60 

. 
 23 22 16 00-0125 EA 3/4" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 750.49 99.37 

. 
 23 22 16 00-0126 EA 1" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................... 898.67 111.88 

. 
 23 22 16 00-0127 EA 1-1/2" Steam Moisture Separator, Threaded (Spirax Sarco S2) ...................................................................................... 1,389.99 128.07 

. 
 23 22 16 00-0128 EA 2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 1,727.83 196.23 

. 
 23 22 16 00-0129 EA 2-1/2" Steam Moisture Separator, Flanged (Spirax Sarco S3)......................................................................................... 2,563.34 213.45 

. 
 23 22 16 00-0130 EA 3" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 2,959.04 250.26 

. 
 23 22 16 00-0131 EA 4" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 4,059.13 419.54 

. 
 23 22 16 00-0132 EA 6" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 7,770.85 529.95 

XXXXXXX 
. 
 23 22 16 00-0133  Steam/Condensate Meter (23 22 16) 

Note: Meter shall be of the rotary volumetric type and sized on the maximum estimated steam demand. 
. 
. 

 23 22 16 00-0134 EA  1" Steam/Condensate Meter ............................................................................................................................................ 5,475.11 121.94 
    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 
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. 
 23 22 16 00-0135 EA  2" Steam/Condensate Meter ............................................................................................................................................ 6,179.36 143.28 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0136 EA  2-1/2" Steam/Condensate Meter ..................................................................................................................................... 6,563.34 177.82 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0137 EA  3" Steam/Condensate Meter ............................................................................................................................................ 6,975.76 233.72 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0138 EA  4" Steam/Condensate Meter ............................................................................................................................................ 7,898.69 363.10 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0139 EA  6" Steam/Condensate Meter .......................................................................................................................................... 13,471.33 459.31 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0140 EA  8" Steam/Condensate Meter .......................................................................................................................................... 13,989.24 579.89 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0141 EA  10" Steam/Condensate Meter ........................................................................................................................................ 14,670.86 711.31 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0142 EA  12" Steam/Condensate Meter ........................................................................................................................................ 15,418.48 863.74 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0143 EA  14" Steam/Condensate Meter ........................................................................................................................................ 16,447.69 1,016.15 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0144 EA  16" Steam/Condensate Meter ........................................................................................................................................ 17,052.49 1,117.77 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

XXXXXXX 
. 
 23 22 23  Steam Condensate Pumps (23 22) 

. 

. 
 23 22 23 13  Electric-Driven Steam Condensate Pumps (23 22 23) 

. 

. 
 23 22 23 13-0001  Simplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch. 
. 
. 
 23 22 23 13-0002  20 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0003 EA 3 To 6 GPM Simplex Condensate Pump And 1/3 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 20 

PSI Discharge Pressure ................................................................................................................................................. 1,984.62 689.93 
. 

 23 22 23 13-0004 EA 9 To 12 GPM Simplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 
20 PSI Discharge Pressure ............................................................................................................................................ 2,434.70 708.91 

. 
 23 22 23 13-0005 EA 15 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 2,555.93 756.34 
. 

 23 22 23 13-0006 EA 22.5 GPM Simplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 2,770.38 764.48 

. 
 23 22 23 13-0007 EA 30 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 3,080.95 832.25 
. 

 23 22 23 13-0008 EA 37.5 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 4,276.50 832.25 

. 
 23 22 23 13-0009 EA 45 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,376.00 889.18 
. 

 23 22 23 13-0010 EA 60 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,237.51 929.84 
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. 
 23 22 23 13-0011 EA 75 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,310.85 970.51 

XXXXXXX 
. 
 23 22 23 13-0012  30 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0013 EA 3 To 6 GPM Simplex Condensate Pump And 1/2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 2,242.58 737.37 
. 

 23 22 23 13-0014 EA 9 To 12 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 
30 PSI Discharge Pressure ............................................................................................................................................ 2,789.53 756.34 

. 
 23 22 23 13-0015 EA 15 GPM Simplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 2,909.66 806.50 
. 

 23 22 23 13-0016 EA 22.5 GPM Simplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 3,326.18 871.55 

. 
 23 22 23 13-0017 EA 30 To 37.5 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 4,376.00 890.53 
. 

 23 22 23 13-0018 EA 45 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,501.31 921.71 

. 
 23 22 23 13-0019 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 4,651.83 970.51 
. 

 23 22 23 13-0020 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 5,336.42 1,032.86 

XXXXXXX 
. 
 23 22 23 13-0021  40 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0022 EA 3 To 6 GPM Simplex Condensate Pump And 1 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 2,514.44 845.80 
. 

 23 22 23 13-0023 EA 9 To 15 GPM Simplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure ................................................................................................................................................. 3,047.14 913.57 

. 
 23 22 23 13-0024 EA 22.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure ................................................................................................................................................. 3,498.96 902.74 
. 

 23 22 23 13-0025 EA 30 To 37.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float 
Switch, 40 PSI Discharge Pressure ................................................................................................................................ 4,482.32 921.71 

. 
 23 22 23 13-0026 EA 45 GPM Simplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 4,590.80 961.02 
. 

 23 22 23 13-0027 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 5,310.85 970.51 

. 
 23 22 23 13-0028 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 5,417.14 1,032.86 

XXXXXXX 
. 
 23 22 23 13-0029  50 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0030 EA 3 To 6 GPM Simplex Condensate Pump And 2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 4,299.87 916.29 
. 

 23 22 23 13-0031 EA 9 To 15 GPM Simplex Condensate Pump And 2 HP Motor With 13.6 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 3,290.41 935.27 

. 
 23 22 23 13-0032 EA 22.5 GPM Simplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 3,695.76 942.04 
. 

 23 22 23 13-0033 EA 30 To 45 GPM Simplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 4,696.12 1,024.72 

. 
 23 22 23 13-0034 EA 60 To 75 GPM Simplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 7,077.21 1,104.70 

XXXXXXX 
. 
 23 22 23 13-0035  Duplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch, alternator assembly. 
. 
. 
 23 22 23 13-0036  20 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0037 EA 9 To 12 GPM Duplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 

PSI Discharge Pressure ................................................................................................................................................. 3,135.92 925.78 
. 

 23 22 23 13-0038 EA 15 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 3,345.94 1,016.59 

. 
 23 22 23 13-0039 EA 22.5 GPM Duplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 3,600.28 1,024.72 
. 

 23 22 23 13-0040 EA 30 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 4,004.84 1,116.89 

. 
 23 22 23 13-0041 EA 37.5 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,295.34 1,116.89 
. 

 23 22 23 13-0042 EA 45 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,439.16 1,203.65 

. 
 23 22 23 13-0043 EA 60 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 6,333.34 1,256.51 
. 

 23 22 23 13-0044 EA 75 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 6,510.84 1,318.86 

XXXXXXX 
. 
 23 22 23 13-0045  30 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0046 EA 9 To 12 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 3,931.86 997.61 
. 

 23 22 23 13-0047 EA 15 GPM Duplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,146.90 1,089.78 

. 
 23 22 23 13-0048 EA 22.5 GPM Duplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 4,575.46 1,062.68 
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. 
 23 22 23 13-0049 EA 30 To 37.5 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 5,439.16 1,203.65 
. 

 23 22 23 13-0050 EA 45 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 5,600.96 1,248.37 

. 
 23 22 23 13-0051 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 6,320.92 1,318.86 
. 

 23 22 23 13-0052 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 6,653.17 1,413.74 

XXXXXXX 
. 
 23 22 23 13-0053  40 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0054 EA 9 To 15 GPM Duplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure ................................................................................................................................................. 4,328.71 1,176.54 
. 

 23 22 23 13-0055 EA 22.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure ................................................................................................................................................. 4,735.34 1,229.40 

. 
 23 22 23 13-0056 EA 30 To 37.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 

40 PSI Discharge Pressure ............................................................................................................................................ 5,612.35 1,248.37 
. 

 23 22 23 13-0057 EA 45 GPM Duplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 5,790.80 1,310.73 

. 
 23 22 23 13-0058 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 6,511.79 1,318.86 
. 

 23 22 23 13-0059 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 6,675.96 1,413.74 

XXXXXXX 
. 
 23 22 23 13-0060  50 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0061 EA 9 To 15 GPM Duplex Condensate Pump And 2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 4,486.34 1,176.54 
. 

 23 22 23 13-0062 EA 22.5 GPM Duplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 4,856.82 1,293.10 

. 
 23 22 23 13-0063 EA 30 To 45 GPM Duplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 5,955.90 1,404.25 
. 

 23 22 23 13-0064 EA 60 To 75 GPM Duplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 9,754.83 1,520.82 

XXXXXXX 
. 
 23 23  Refrigerant Piping (23 20) 

. 

. 
 23 23 13  Refrigerant Piping Valves (23 23) 

. 

. 
 23 23 13 00-0001  Ball Valves (23 23 13) 

. 

. 
 23 23 13 00-0002  Refrigeration Ball Valves, Sweat, 1400 Series (23 23 13 00-0001) 

. 

. 
 23 23 13 00-0003 EA 3/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 55.34 14.72 

. 
 23 23 13 00-0004 EA 1/2" Refrigeration Ball Valve, Sweated ................................................................................................................................. 57.72 14.72 

. 
 23 23 13 00-0005 EA 5/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 72.70 14.72 

. 
 23 23 13 00-0006 EA 7/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 97.45 16.19 

. 
 23 23 13 00-0007 EA 1-1/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 132.96 18.40 

. 
 23 23 13 00-0008 EA 1-5/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 212.76 22.66 

XXXXXXX 
. 
 23 23 13 00-0009  Shut-Off Valves (23 23 13) 

. 

. 
 23 23 13 00-0010  Packless (23 23 13 00-0009) 

. 

. 
 23 23 13 00-0011 EA  1/2" Refrigeration Valve, Packless ........................................................................................................................................ 65.16 15.31 

. 
 23 23 13 00-0012 EA  5/8" Refrigeration Valve, Packless ........................................................................................................................................ 80.05 16.79 

. 
 23 23 13 00-0013 EA  7/8" Refrigeration Valve, Packless ...................................................................................................................................... 157.50 22.96 

XXXXXXX 
. 
 23 23 13 00-0014  Packed (23 23 13 00-0009) 

. 

. 
 23 23 13 00-0015 EA  1-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 275.50 33.42 

. 
 23 23 13 00-0016 EA  1 3/8" Refrigeration Valve, Packed ..................................................................................................................................... 366.08 40.92 

. 
 23 23 13 00-0017 EA  1-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 443.71 46.07 

. 
 23 23 13 00-0018 EA  2-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 626.29 52.55 

. 
 23 23 13 00-0019 EA  2-5/8" Refrigeration Valve, Packed .................................................................................................................................. 1,074.23 147.21 

. 
 23 23 13 00-0020 EA  3-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,404.27 184.01 

. 
 23 23 13 00-0021 EA  4-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,987.35 245.40 

XXXXXXX 
. 
 23 23 13 00-0022  Check Valves (23 23 13) 

. 

. 
 23 23 13 00-0023 EA 5/8" Check Valve, Refrigeration ............................................................................................................................................ 84.92 14.72 

. 
 23 23 13 00-0024 EA 7/8" Check Valve, Refrigeration .......................................................................................................................................... 242.94 16.19 

. 
 23 23 13 00-0025 EA 1-1/8" Check Valve, Refrigeration ....................................................................................................................................... 282.71 18.40 

. 
 23 23 13 00-0026 EA 1 3/8" Check Valve, Refrigeration ....................................................................................................................................... 378.92 19.58 

. 
 23 23 13 00-0027 EA 1-5/8" Check Valve, Refrigeration ....................................................................................................................................... 494.19 22.67 

. 
 23 23 13 00-0028 EA 2-1/8" Check Valve, Refrigeration ....................................................................................................................................... 722.81 26.79 

. 
 23 23 13 00-0029 EA 2-5/8" Check Valve, Refrigeration .................................................................................................................................... 1,012.88 39.30 

. 
 23 23 13 00-0030 EA 3-1/8" Check Valve, Refrigeration .................................................................................................................................... 1,330.50 51.52 

XXXXXXX 
. 
 23 23 13 00-0031  Solenoid Valves (23 23 13) 
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. 

. 
 23 23 13 00-0032  Solenoid Valve, 24 Volt Coil (23 23 13 00-0031) 

. 

. 
 23 23 13 00-0033 EA 1/2" Solenoid Valve, Refrigeration ...................................................................................................................................... 222.69 14.72 

. 
 23 23 13 00-0034 EA 5/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 227.78 14.72 

. 
 23 23 13 00-0035 EA 3/4" Solenoid Valve, Refrigeration ...................................................................................................................................... 282.82 16.19 

. 
 23 23 13 00-0036 EA 7/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 282.82 16.19 

. 
 23 23 13 00-0037 EA 1-1/8" Solenoid Valve, Refrigeration ................................................................................................................................... 393.20 18.40 

. 
 23 23 13 00-0038 EA 1 3/8" Solenoid Valve, Refrigeration ................................................................................................................................... 625.17 19.58 

. 
 23 23 13 00-0039 EA 1-5/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,135.48 22.67 

. 
 23 23 13 00-0040 EA 2-1/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,156.06 26.79 

XXXXXXX 
. 
 23 23 16  Refrigerant Piping Specialties (23 23) 

. 

. 
 23 23 16 00-0001  Soft Refrigeration Copper Tubing (23 23 16) 

Note: Based on outside diameter. Nitrogenized. Lengths up to 100' See CSI section 22 07 19 00-0372 for flexible 
elastomeric insulation (insulation on suction line only). 

. 

. 
 23 23 16 00-0002 LF  1/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.02 3.50 

. 
 23 23 16 00-0003 LF  3/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 6.29 3.59 

. 
 23 23 16 00-0004 LF  1/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.56 3.69 

. 
 23 23 16 00-0005 LF  5/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 6.98 3.75 

. 
 23 23 16 00-0006 LF  3/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 7.18 3.81 

. 
 23 23 16 00-0007 LF  1/2" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 8.01 4.00 

. 
 23 23 16 00-0008 LF  5/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 8.72 4.05 

. 
 23 23 16 00-0009 LF  3/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 9.49 4.19 

. 
 23 23 16 00-0010 LF  7/8" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 12.13 4.92 

. 
 23 23 16 00-0011 LF  1-1/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 15.28 5.64 

. 
 23 23 16 00-0012 LF  1-3/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 21.74 6.67 

. 
 23 23 16 00-0013 LF  1-5/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 26.08 7.46 

XXXXXXX 
. 
 23 23 16 00-0014  Type L Drawn, ACR Copper Tubing (23 23 16) 

Note: Nitrogenized. Lengths up to 20'. See CSI section 22 07 19 00-0372 for flexible elastomeric insulation 
(insulation on suction line only). 

. 

. 
 23 23 16 00-0015 LF  3/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 7.93 4.12 

    For Medical Applications "Oxygen Clean", Add  0.71 
. 

 23 23 16 00-0016 LF  1/2" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 8.79 4.12 
    For Medical Applications "Oxygen Clean", Add  0.75 

. 
 23 23 16 00-0017 LF  5/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 9.34 4.12 

    For Medical Applications "Oxygen Clean", Add  0.78 
. 

 23 23 16 00-0018 LF  3/4" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................. 13.50 6.19 
    For Medical Applications "Oxygen Clean", Add  1.14 

. 
 23 23 16 00-0019 LF  7/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................. 14.73 6.63 

    For Medical Applications "Oxygen Clean", Add  1.23 
. 

 23 23 16 00-0020 LF  1-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 16.89 6.63 
    For Medical Applications "Oxygen Clean", Add  1.34 

. 
 23 23 16 00-0021 LF  1-3/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 20.90 7.65 

    For Medical Applications "Oxygen Clean", Add  1.63 
. 

 23 23 16 00-0022 LF  1-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 25.18 8.83 
    For Medical Applications "Oxygen Clean", Add  1.92 

. 
 23 23 16 00-0023 LF  2-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 35.28 11.04 

    For Medical Applications "Oxygen Clean", Add  2.59 
. 

 23 23 16 00-0024 LF  2-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 52.96 16.63 
    For Medical Applications "Oxygen Clean", Add  3.90 

. 
 23 23 16 00-0025 LF  3-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 68.29 20.61 

    For Medical Applications "Oxygen Clean", Add  4.96 
. 

 23 23 16 00-0026 LF  3-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 85.58 24.43 
    For Medical Applications "Oxygen Clean", Add  6.12 

. 
 23 23 16 00-0027 LF  4-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing ............................................................................................ 105.60 29.44 

    For Medical Applications "Oxygen Clean", Add  7.49 

XXXXXXX 
. 
 23 23 16 00-0028  Refrigeration Fittings (23 23 16) 

. 

. 
 23 23 16 00-0029  Brass Flare Fittings (23 23 16 00-0028) 

. 

. 
 23 23 16 00-0030  Brass Flare Unions (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0031 EA  3/8" Brass Flare Union .......................................................................................................................................................... 31.55 15.90 

. 
 23 23 16 00-0032 EA  1/2" Brass Flare Union .......................................................................................................................................................... 31.55 15.90 

. 
 23 23 16 00-0033 EA  5/8" Brass Flare Union .......................................................................................................................................................... 33.56 15.90 

XXXXXXX 
. 
 23 23 16 00-0034  90 Degree Elbow Brass Flare Unions (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0035 EA  3/8" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 32.77 15.90 

. 
 23 23 16 00-0036 EA  1/2" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 32.77 15.90 

. 
 23 23 16 00-0037 EA  5/8" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 39.50 15.90 

XXXXXXX 
. 
 23 23 16 00-0038  Brass Flare Tees (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0039 EA  3/8" Brass Flare Tee ............................................................................................................................................................. 51.23 26.49 

. 
 23 23 16 00-0040 EA  1/2" Brass Flare Tee ............................................................................................................................................................. 54.24 26.49 

. 
 23 23 16 00-0041 EA  5/8" Brass Flare Tee ............................................................................................................................................................. 70.57 26.49 
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XXXXXXX 
. 
 23 23 16 00-0042  Male Connector, Half Brass Flare Unions (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0043 EA  3/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 26.03 15.90 

. 
 23 23 16 00-0044 EA  1/2" Brass Flare Male Connector, Half Union ....................................................................................................................... 28.04 15.90 

. 
 23 23 16 00-0045 EA  5/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 30.90 15.90 

XXXXXXX 
. 
 23 23 16 00-0046  Female Connector, Half Brass Flare Unions (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0047 EA  3/8" Brass Flare Female Connector, Half Union ................................................................................................................... 28.61 15.90 

. 
 23 23 16 00-0048 EA  1/2" Brass Flare Female Connector, Half Union ................................................................................................................... 31.34 15.90 

. 
 23 23 16 00-0049 EA  5/8" Brass Flare Female Connector, Half Union ................................................................................................................... 31.34 15.90 

XXXXXXX 
. 
 23 23 16 00-0050  Long Forged Nuts (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0051 EA  3/8" Brass Long Forged Nut ................................................................................................................................................. 27.25 15.90 

. 
 23 23 16 00-0052 EA  1/2" Brass Long Forged Nut ................................................................................................................................................. 28.04 15.90 

. 
 23 23 16 00-0053 EA  5/8" Brass Long Forged Nut ................................................................................................................................................. 36.77 15.90 

XXXXXXX 
. 
 23 23 16 00-0054  Short Forged Nuts (23 23 16 00-0029) 

. 

. 
 23 23 16 00-0055 EA  3/8" Brass Short Forged Nut ................................................................................................................................................. 26.11 15.90 

. 
 23 23 16 00-0056 EA  1/2" Brass Short Forged Nut ................................................................................................................................................. 27.93 15.90 

. 
 23 23 16 00-0057 EA  5/8" Brass Short Forged Nut ................................................................................................................................................. 28.30 15.90 

XXXXXXX 
. 
 23 23 16 00-0058  ACR Wrought Copper Fittings (23 23 16 00-0028) 

Note: Soldered. 
. 
. 
 23 23 16 00-0059  ACR Wrought Copper Coupling (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0060 EA  1/4" ACR Wrought Copper Coupling .................................................................................................................................... 25.57 15.90 
. 

 23 23 16 00-0061 EA  3/8" ACR Wrought Copper Coupling .................................................................................................................................... 25.24 15.90 
. 

 23 23 16 00-0062 EA  1/2" ACR Wrought Copper Coupling .................................................................................................................................... 25.72 15.90 
. 

 23 23 16 00-0063 EA  5/8" ACR Wrought Copper Coupling .................................................................................................................................... 26.62 16.63 
. 

 23 23 16 00-0064 EA  3/4" ACR Wrought Copper Coupling .................................................................................................................................... 37.28 21.93 
. 

 23 23 16 00-0065 EA  7/8" ACR Wrought Copper Coupling .................................................................................................................................... 37.01 22.52 
. 

 23 23 16 00-0066 EA  1-1/8" ACR Wrought Copper Coupling ................................................................................................................................. 48.44 27.97 
. 

 23 23 16 00-0067 EA  1-3/8" ACR Wrought Copper Coupling ................................................................................................................................. 68.91 38.28 
. 

 23 23 16 00-0068 EA  1-5/8" ACR Wrought Copper Coupling ................................................................................................................................. 82.60 44.90 
. 

 23 23 16 00-0069 EA  2-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 106.99 54.47 
. 

 23 23 16 00-0070 EA  2-5/8" ACR Wrought Copper Coupling ............................................................................................................................... 181.21 82.73 
. 

 23 23 16 00-0071 EA  3-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 241.09 108.79 
. 

 23 23 16 00-0072 EA  4-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 371.02 129.25 

XXXXXXX 
. 
 23 23 16 00-0073  ACR Wrought Copper Short Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0074 EA  1/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 29.88 15.90 
. 

 23 23 16 00-0075 EA  3/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 30.20 15.90 
. 

 23 23 16 00-0076 EA  1/2" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 29.88 15.90 
. 

 23 23 16 00-0077 EA  5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 32.22 16.63 
. 

 23 23 16 00-0078 EA  3/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 46.09 21.93 
. 

 23 23 16 00-0079 EA  7/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 46.77 22.52 
. 

 23 23 16 00-0080 EA  1-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 59.34 27.97 
. 

 23 23 16 00-0081 EA  1 3/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 75.20 38.28 
. 

 23 23 16 00-0082 EA  1-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 95.12 44.90 
. 

 23 23 16 00-0083 EA  2-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 132.14 54.47 
. 

 23 23 16 00-0084 EA  2-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 225.18 82.73 
. 

 23 23 16 00-0085 EA  3-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 290.29 108.79 
. 

 23 23 16 00-0086 EA  4-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 519.18 129.25 

XXXXXXX 
. 
 23 23 16 00-0087  ACR Wrought Copper Long Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0088 EA 1/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 35.27 15.90 
. 

 23 23 16 00-0089 EA 3/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 32.42 15.90 
. 

 23 23 16 00-0090 EA 1/2" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 34.68 15.90 
. 

 23 23 16 00-0091 EA 5/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 34.82 16.63 
. 

 23 23 16 00-0092 EA 3/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 42.91 21.93 
. 

 23 23 16 00-0093 EA 7/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 46.43 22.52 
. 

 23 23 16 00-0094 EA 1-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 62.33 27.97 
. 

 23 23 16 00-0095 EA 1-3/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 90.58 38.28 
. 

 23 23 16 00-0096 EA 1-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 111.91 44.90 
. 

 23 23 16 00-0097 EA 2-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 198.75 54.47 
. 

 23 23 16 00-0098 EA 2-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 309.48 82.73 
. 

 23 23 16 00-0099 EA 3-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 408.75 108.79 
. 

 23 23 16 00-0100 EA 4-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 851.69 129.25 

XXXXXXX 
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. 
 23 23 16 00-0101  ACR Wrought Copper 45 Degree Elbow (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0102 EA  1/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 39.19 15.90 
. 

 23 23 16 00-0103 EA  3/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 35.27 15.90 
. 

 23 23 16 00-0104 EA  1/2" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 33.60 15.90 
. 

 23 23 16 00-0105 EA 5/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 28.97 16.63 
. 

 23 23 16 00-0106 EA 3/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 50.26 21.93 
. 

 23 23 16 00-0107 EA 7/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 40.66 22.52 
. 

 23 23 16 00-0108 EA 1-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 59.30 27.97 
. 

 23 23 16 00-0109 EA 1-3/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 80.73 38.28 
. 

 23 23 16 00-0110 EA 1-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 95.48 44.90 
. 

 23 23 16 00-0111 EA 2-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 128.49 54.47 
. 

 23 23 16 00-0112 EA 2-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 223.95 82.73 
. 

 23 23 16 00-0113 EA 3-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 302.63 108.79 
. 

 23 23 16 00-0114 EA 4-1/8" ACR Wrought Copper45 Degree Elbow ................................................................................................................... 490.95 129.25 

XXXXXXX 
. 
 23 23 16 00-0115  ACR Wrought Copper Tee (23 23 16 00-0058) 

Note: C x C x C 
. 
. 

 23 23 16 00-0116 EA  1/4" ACR Wrought Copper Tee ............................................................................................................................................. 52.00 26.49 
. 

 23 23 16 00-0117 EA  3/8" ACR Wrought Copper Tee ............................................................................................................................................. 52.69 26.49 
. 

 23 23 16 00-0118 EA  1/2" ACR Wrought Copper Tee ............................................................................................................................................. 50.14 26.49 
. 

 23 23 16 00-0119 EA  5/8" ACR Wrought Copper Tee ............................................................................................................................................. 53.66 33.42 
. 

 23 23 16 00-0120 EA  3/4" ACR Wrought Copper Tee ............................................................................................................................................. 73.72 33.42 
. 

 23 23 16 00-0121 EA  7/8" ACR Wrought Copper Tee ............................................................................................................................................. 59.65 33.85 
. 

 23 23 16 00-0122 EA  1-1/8" ACR Wrought Copper Tee ......................................................................................................................................... 94.86 44.90 
. 

 23 23 16 00-0123 EA  1-3/8" ACR Wrought Copper Tee ....................................................................................................................................... 118.74 54.47 
. 

 23 23 16 00-0124 EA  1-5/8" ACR Wrought Copper Tee ....................................................................................................................................... 154.18 64.63 
. 

 23 23 16 00-0125 EA  2-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 218.53 86.12 
. 

 23 23 16 00-0126 EA  2-5/8" ACR Wrought Copper Tee ....................................................................................................................................... 462.14 187.98 
. 

 23 23 16 00-0127 EA  3-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 568.72 206.68 
. 

 23 23 16 00-0128 EA  4-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 970.73 229.64 

XXXXXXX 
. 
 23 23 16 00-0129  ACR Wrought Copper Male Adapter (23 23 16 00-0058) 

Note: C x M 
. 
. 

 23 23 16 00-0130 EA  1/4" ACR Wrought Copper Male Adapter ............................................................................................................................. 43.08 15.90 
. 

 23 23 16 00-0131 EA  3/8" ACR Wrought Copper Male Adapter ............................................................................................................................. 49.35 15.90 
. 

 23 23 16 00-0132 EA  1/2" ACR Wrought Copper Male Adapter ............................................................................................................................. 38.94 15.90 

XXXXXXX 
. 
 23 23 16 00-0133  ACR Wrought Copper Female Adapter (23 23 16 00-0058) 

Note: C x F 
. 
. 

 23 23 16 00-0134 EA  1/4" ACR Wrought Copper Female Adapter ......................................................................................................................... 40.62 15.90 
. 

 23 23 16 00-0135 EA  3/8" ACR Wrought Copper Female Adapter ......................................................................................................................... 37.03 15.90 
. 

 23 23 16 00-0136 EA  1/2" ACR Wrought Copper Female Adapter ......................................................................................................................... 38.39 15.90 

XXXXXXX 
. 
 23 23 16 00-0137  ACR Wrought Copper Cap (23 23 16 00-0058) 

Note: C 
. 
. 

 23 23 16 00-0138 EA  1/4" ACR Wrought Copper Cap ............................................................................................................................................ 18.85 10.60 
. 

 23 23 16 00-0139 EA  3/8" ACR Wrought Copper Cap ............................................................................................................................................ 17.71 10.60 
. 

 23 23 16 00-0140 EA  1/2" ACR Wrought Copper Cap ............................................................................................................................................ 18.82 10.60 

XXXXXXX 
. 
 23 23 16 00-0141  ACR Wrought Copper P-Trap (23 23 16 00-0058) 

. 

. 
 23 23 16 00-0142 EA  5/8" ACR Wrought Copper P-Trap ...................................................................................................................................... 115.30 13.55 

. 
 23 23 16 00-0143 EA  3/4" ACR Wrought Copper P-Trap ...................................................................................................................................... 155.97 14.91 

. 
 23 23 16 00-0144 EA  7/8" ACR Wrought Copper P-Trap ...................................................................................................................................... 136.99 14.91 

. 
 23 23 16 00-0145 EA  1-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 185.39 16.26 

. 
 23 23 16 00-0146 EA  1-3/8" ACR Wrought Copper P-Trap ................................................................................................................................... 321.34 16.26 

. 
 23 23 16 00-0147 EA  1-5/8" ACR Wrought Copper P-Trap ................................................................................................................................... 451.40 17.62 

. 
 23 23 16 00-0148 EA  2-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 809.42 18.98 

XXXXXXX 
. 
 23 23 16 00-0149  Sight Glass With Moisture And Liquid Indicator, Solder Connection (23 23 16) 

. 

. 
 23 23 16 00-0150 EA 1/4" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 67.78 20.34 

. 
 23 23 16 00-0151 EA 3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 81.99 24.40 

. 
 23 23 16 00-0152 EA 1/2" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 98.70 29.82 

. 
 23 23 16 00-0153 EA 5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................... 109.13 33.89 

. 
 23 23 16 00-0154 EA 7/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................... 145.81 43.38 

. 
 23 23 16 00-0155 EA 1-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 169.95 52.87 

. 
 23 23 16 00-0156 EA 1-3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 254.49 62.36 

. 
 23 23 16 00-0157 EA 1-5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 317.44 85.40 

. 
 23 23 16 00-0158 EA 2-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 390.50 105.72 

XXXXXXX 
. 
 23 23 16 00-0159  Filter Driers, Solder Connections (23 23 16) 

. 

. 
 23 23 16 00-0160  Replaceable Core Type Filter Driers, Solder Connections (23 23 16 00-0159) 
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. 

. 
 23 23 16 00-0161 EA  5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 553.60 12.20 

. 
 23 23 16 00-0162 EA  7/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 566.71 14.91 

. 
 23 23 16 00-0163 EA  1-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 726.05 14.91 

. 
 23 23 16 00-0164 EA  1-3/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 733.36 16.26 

. 
 23 23 16 00-0165 EA  1-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 825.06 17.62 

. 
 23 23 16 00-0166 EA  2-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 943.99 18.98 

. 
 23 23 16 00-0167 EA  2-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ......................................................... 1,106.12 20.34 

. 
 23 23 16 00-0168 EA  3-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ......................................................... 1,381.09 20.34 

XXXXXXX 
. 
 23 23 16 00-0169  Sealed In-Line Filter Driers, Solder Connections (23 23 16 00-0159) 

. 

. 
 23 23 16 00-0170 EA 1/4" Outside Diameter, 1/4 To 1 Ton, Sealed In-Line Filter Drier, Solder Connections....................................................... 103.95 12.20 

. 
 23 23 16 00-0171 EA 3/8" Outside Diameter, 1/2 To 2 Ton, Sealed In-Line Filter Drier, Solder Connections....................................................... 132.86 12.20 

. 
 23 23 16 00-0172 EA 1/2" Outside Diameter, 1 To 7 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 168.94 13.55 

. 
 23 23 16 00-0173 EA 1/2" Outside Diameter, 2 To 7-1/2 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................... 194.16 13.55 

. 
 23 23 16 00-0174 EA 5/8" Outside Diameter, 2 To 10 Ton, Sealed In-Line Filter Drier, Solder Connections........................................................ 214.38 13.55 

. 
 23 23 16 00-0175 EA 5/8" Outside Diameter, 4 To 8 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 241.69 13.55 

. 
 23 23 16 00-0176 EA 7/8" Outside Diameter, 5 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections........................................................ 272.68 14.91 

. 
 23 23 16 00-0177 EA 7/8" Outside Diameter, 7-1/2 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................. 380.92 14.91 

. 
 23 23 16 00-0178 EA 1-1/8" Outside Diameter, 15 To 25 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................. 417.97 14.91 

XXXXXXX 
. 
 23 23 16 00-0179  Bi-Flow Filter Driers, Solder Connections (23 23 16 00-0159) 

. 

. 
 23 23 16 00-0180 EA 1/4" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections .............................................................. 137.83 12.20 

. 
 23 23 16 00-0181 EA 3/8" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections .............................................................. 156.98 12.20 

. 
 23 23 16 00-0182 EA 1/2" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections .............................................................. 188.67 13.55 

. 
 23 23 16 00-0183 EA 3/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 166.55 12.20 

. 
 23 23 16 00-0184 EA 1/2" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 208.41 13.55 

. 
 23 23 16 00-0185 EA 5/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 245.08 13.55 

XXXXXXX 
. 
 23 23 16 00-0186  Refrigerant Compressor Discharge Mufflers (23 23 16) 

. 

. 
 23 23 16 00-0187 EA 3/8" Outside Diameter, 2 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 128.39 12.20 

. 
 23 23 16 00-0188 EA 1/2" Outside Diameter, 3 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 141.91 12.20 

. 
 23 23 16 00-0189 EA 5/8" Outside Diameter, 5 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 170.49 12.20 

. 
 23 23 16 00-0190 EA 7/8" Outside Diameter, 7-1/2 To 10 Ton, Refrigerant Compressor Discharge Muffler ........................................................ 229.51 14.91 

. 
 23 23 16 00-0191 EA 1-1/8" Outside Diameter, 10 To 15 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 300.59 14.91 

. 
 23 23 16 00-0192 EA 1-3/8" Outside Diameter, 15 To 25 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 357.74 16.26 

. 
 23 23 16 00-0193 EA 1-5/8" Outside Diameter, 25 To 50 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 452.29 17.62 

. 
 23 23 16 00-0194 EA 2-1/8" Outside Diameter, 50 To 75 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 794.16 18.98 

. 
 23 23 16 00-0195 EA 2-5/8" Outside Diameter, 75 To 100 Ton, Refrigerant Compressor Discharge Muffler ....................................................... 896.16 20.34 

. 
 23 23 16 00-0196 EA 3-1/8" Outside Diameter, 100 To 125 Ton, Refrigerant Compressor Discharge Muffler .................................................. 1,110.59 20.34 

XXXXXXX 
. 
 23 23 16 00-0197  Expansion Valves And Vibration Absorbers (23 23 16) 

. 

. 
 23 23 16 00-0198  Thermostatic Expansion Valves (23 23 16 00-0197) 

Note: Outside diameter pipe sizes. Sporlan TP-S. 
. 
. 

 23 23 16 00-0199 EA  3/8" In x 5/8" Out, 1/2 To 3 Ton, Thermostatic Expansion Valve ........................................................................................ 257.08 12.20 
. 

 23 23 16 00-0200 EA  1/2" In x 7/8" Out, 4 To 5 Ton, Thermostatic Expansion Valve ........................................................................................... 357.51 13.55 
. 

 23 23 16 00-0201 EA  5/8" In x 7/8" Out, 6 To 8 Ton, Thermostatic Expansion Valve ........................................................................................... 594.59 13.55 
. 

 23 23 16 00-0202 EA  7/8" In x 1-1/8" Out, 7 To 12 Ton, Thermostatic Expansion Valve ...................................................................................... 705.55 14.91 
. 

 23 23 16 00-0203 EA  7/8" In x 1-3/8" Out, 15 To 20 Ton, Thermostatic Expansion Valve .................................................................................... 773.33 14.91 

XXXXXXX 
. 
 23 23 16 00-0204  Electric Expansion Valves (23 23 16 00-0197) 

Note: Sporlan SEI or SEH. 
. 
. 

 23 23 16 00-0205 EA 1/2 To 11 Ton Electric Expansion Valve ............................................................................................................................. 608.94 16.94 
Note: Sporlan SEI. 

. 
 23 23 16 00-0206 EA 25 Ton Electric Expansion Valve ........................................................................................................................................ 701.92 17.62 

Note: Sporlan SEI. 
. 

 23 23 16 00-0207 EA 50 Ton Electric Expansion Valve ........................................................................................................................................ 795.39 18.30 
Note: Sporlan SEI. 

. 
 23 23 16 00-0208 EA 100 Ton Electric Expansion Valve ...................................................................................................................................... 940.74 18.30 

Note: Sporlan SEH. 
. 

 23 23 16 00-0209 EA 175 Ton Electric Expansion Valve ................................................................................................................................... 1,057.42 18.98 
Note: Sporlan SEH. 

XXXXXXX 
. 
 23 23 16 00-0210  Braided Stainless Steel Over Copper Vibration Absorber (23 23 16 00-0197) 

. 

. 
 23 23 16 00-0211 EA  1/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 68.48 17.62 

. 
 23 23 16 00-0212 EA  3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 70.77 20.34 

. 
 23 23 16 00-0213 EA  1/2" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 91.10 25.75 

. 
 23 23 16 00-0214 EA  5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 99.38 31.17 

. 
 23 23 16 00-0215 EA  3/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................... 117.67 37.95 

. 
 23 23 16 00-0216 EA  7/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................... 135.64 43.38 

. 
 23 23 16 00-0217 EA  1-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 193.29 16.26 

. 
 23 23 16 00-0218 EA  1-3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 267.31 17.62 

. 
 23 23 16 00-0219 EA  1-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 330.40 17.62 

. 
 23 23 16 00-0220 EA  2-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 443.71 18.98 

. 
 23 23 16 00-0221 EA  2-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 743.43 20.34 
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. 
 23 23 16 00-0222 EA  3-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 970.68 20.34 

XXXXXXX 
. 
 23 23 16 00-0223  Accumulator, Refrigerant Suction Line (23 23 16) 

. 

. 
 23 23 16 00-0224 EA  3/4" Accumulator, Refrigeration Suction Line...................................................................................................................... 221.41 61.67 

. 
 23 23 16 00-0225 EA  7/8" Accumulator, Refrigeration Suction Line...................................................................................................................... 300.58 84.71 

. 
 23 23 16 00-0226 EA  1-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 363.18 112.91 

. 
 23 23 16 00-0227 EA  1 3/8" Accumulator, Refrigeration Suction Line................................................................................................................... 502.36 135.55 

. 
 23 23 16 00-0228 EA  1-5/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 685.50 169.43 

. 
 23 23 16 00-0229 EA  2-1/8" Accumulator, Refrigeration Suction Line ............................................................................................................... 1,029.87 225.96 

XXXXXXX 
. 
 23 23 16 00-0230  Special Chemicals/Component (23 23 16) 

. 

. 
 23 23 16 00-0231 GAL Special Chemical, Inhibited Propylene Glycol, 100%............................................................................................................ 40.54  

. 
 23 23 16 00-0232 GAL Removal And Storage For Reuse Of Inhibited Propylene Glycol .......................................................................................... 10.51  

. 
 23 23 16 00-0233 GAL Special Chemical, Inhibited Ethylene Glycol, 100% .............................................................................................................. 27.81  

. 
 23 23 16 00-0234 EA Internal Coil/Refrigerant Piping Flush ................................................................................................................................. 366.58  

Note: Up to 10 ton AC system. 

XXXXXXX 
. 
 23 23 23  Refrigerants (23 23) 

. 

. 
 23 23 23 00-0001  Refrigerant (23 23 23) 

. 

. 
 23 23 23 00-0002 LB R-113 Refrigerant ................................................................................................................................................................. 26.76  

. 
 23 23 23 00-0003 LB R-123 Refrigerant ................................................................................................................................................................. 19.63  

. 
 23 23 23 00-0004 LB R-134A Refrigerant ................................................................................................................................................................. 7.00  

. 
 23 23 23 00-0005 LB R-404A Refrigerant ............................................................................................................................................................... 12.52  

. 
 23 23 23 00-0006 LB R-407C Refrigerant ............................................................................................................................................................... 12.38  

. 
 23 23 23 00-0007 LB R-408A Refrigerant ............................................................................................................................................................... 28.23  

. 
 23 23 23 00-0008 LB R-410A Refrigerant ............................................................................................................................................................... 12.14  

. 
 23 23 23 00-0009 LB R-500 Refrigerant ................................................................................................................................................................. 23.99  

. 
 23 23 23 00-0010 LB R-507 Refrigerant ................................................................................................................................................................... 7.72  

XXXXXXX 
. 
 23 25  HVAC Water Treatment (23 20) 

. 

. 
 23 25 13  Water Treatment for Closed-Loop Hydronic Systems (23 25) 

. 

. 
 23 25 13 00-0001  Polyethylene Chemical Storage Tanks (23 25 13) 

. 

. 
 23 25 13 00-0002 EA  15 Gallon Chemical Storage Tank, Polyethylene ................................................................................................................ 466.20 113.20 

XXXXXXX 
. 
 23 25 13 00-0003  Gas Chlorinator (23 25 13) 

. 

. 
 23 25 13 00-0004 EA Gas Chlorinator, Wall Or Cylinder Mounted (10 PPD) With Metering Tube And Rate Valve Metering Tube Supply 

Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,380.25 515.06 
    For Booster Pump, Add  564.02 

. 
 23 25 13 00-0005 EA Gas Chlorinator, Wall Or Cylinder Mounted (25 PPD) With Metering Tube And Rate Valve Metering Tube Supply 

Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,577.12 588.64 
    For Booster Pump, Add  644.75 

. 
 23 25 13 00-0006 EA Gas Chlorinator, Wall Or Cylinder Mounted (50 PPD) With Metering Tube And Rate Valve Metering Tube Supply 

Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 2,110.94 445.90 
    For Booster Pump, Add  777.15 

XXXXXXX 
. 
 23 25 13 00-0007  Bypass Shot Feeders (23 25 13) 

Note: Includes up to 4 ports (in, out, fill and drain). Excludes valves. 
. 
. 
 23 25 13 00-0008  In Line Mount, 125 PSIG (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0009 EA  1.7 Gallon Bypass Shot Chemical Feeder In Line Mount, 125 PSIG ............................................................................... 1,308.32 383.59 

XXXXXXX 
. 
 23 25 13 00-0010  Floor Mount, 175 PSIG (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0011 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................... 1,932.89 577.42 

. 
 23 25 13 00-0012 EA  12 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................. 2,550.98 764.48 

XXXXXXX 
. 
 23 25 13 00-0013  Floor Mount, 150 LB ASME Code (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0014 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................... 1,932.89 577.42 

. 
 23 25 13 00-0015 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................. 2,550.98 764.48 

XXXXXXX 
. 
 23 25 13 00-0016  Floor Mount, 300 LB ASME Code (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0017 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................... 2,317.60 577.42 

. 
 23 25 13 00-0018 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................. 2,950.45 764.48 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels.  Electricial equipment and lighting shall conform to California Title 24. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 

. 

. 
 26 01 10  Operation and Maintenance of Medium-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 10 91  Medium-Voltage Electrical Distribution Restoration (26 01 10) 

. 

. 
 26 01 10 91-0001  Retrofit Distribution Enclosures (26 01 10 91) 

Note: Includes removal of equipment housing, punch or drill hole for window, touch-up area, and reinstallation of 
equipment housing. 

. 

. 
 26 01 10 91-0002 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-2C) ................................ 544.09  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  113.34 
    For >20 To 50, Add  90.67 
    For >50 To 100, Add  45.34 

. 
 26 01 10 91-0003 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-3C) ................................ 706.59  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  153.97 
    For >20 To 50, Add  123.17 
    For >50 To 100, Add  61.59 

. 
 26 01 10 91-0004 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-4C) ............................. 1,064.08  

Note: 4mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  243.34 
    For >20 To 50, Add  194.67 
    For >50 To 100, Add  97.34 

. 
 26 01 10 91-0005 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 1 Rated (Fluke CLKTO) .................................. 539.46  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  112.18 
    For >20 To 50, Add  89.75 
    For >50 To 100, Add  44.87 

. 
 26 01 10 91-0006 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated  (Fluke CLKT-2) ............................ 542.32  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  112.90 
    For >20 To 50, Add  90.32 
    For >50 To 100, Add  45.16 

. 
 26 01 10 91-0007 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-3) ............................. 693.36  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  150.66 
    For >20 To 50, Add  120.53 
    For >50 To 100, Add  60.26 

. 
 26 01 10 91-0008 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-4) .......................... 1,034.70  

Note: 4mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  235.99 
    For >20 To 50, Add  188.79 
    For >50 To 100, Add  94.40 

. 
 26 01 10 91-0009 EA 2" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 427.10  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  84.09 
    For >20 To 50, Add  67.27 
    For >50 To 100, Add  33.64 

. 
 26 01 10 91-0010 EA 3" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 602.59  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  127.97 
    For >20 To 50, Add  102.37 
    For >50 To 100, Add  51.19 

. 
 26 01 10 91-0011 EA 4" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 858.52  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  191.95 
    For >20 To 50, Add  153.56 
    For >50 To 100, Add  76.78 

. 
 26 01 10 91-0012 EA 2" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 782.59  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  172.97 
    For >20 To 50, Add  138.37 
    For >50 To 100, Add  69.19 

. 
 26 01 10 91-0013 EA 3" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,076.20  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  246.37 
    For >20 To 50, Add  197.09 
    For >50 To 100, Add  98.55 



26
 26 Electrical 

26 01 Operation and Maintenance of Electrical Systems 
26 01 10 Operation and Maintenance of Medium-Voltage Electrical Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 26 - 2  County of San Mateo, Roofing 

. 
 26 01 10 91-0014 EA 4" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,972.99  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  470.57 
    For >20 To 50, Add  376.45 
    For >50 To 100, Add  188.23 

. 
 26 01 10 91-0015 EA 3" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 899.29  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  202.14 
    For >20 To 50, Add  161.71 
    For >50 To 100, Add  80.86 

. 
 26 01 10 91-0016 EA 4" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,324.43  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  308.43 
    For >20 To 50, Add  246.74 
    For >50 To 100, Add  123.37 

XXXXXXX 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20) 

. 

. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes following OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 
. 
. 

 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ..................................................................................................................................... 53.32  
Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 

. 
 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 53.32  

Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 
. 

 26 01 20 91-0004 EA Lock Out Padlock Device ...................................................................................................................................................... 14.81  
Note: Includes the installation and removal of pad lock when required 

. 
 26 01 20 91-0005 EA  Lock Out Tags ........................................................................................................................................................................ 5.27  

Note: Includes filling out tag information, installation and removal of identifying tags. 

XXXXXXX 
. 
 26 01 20 91-0006  Existing Circuit Tracing (26 01 20 91) 

. 

. 
 26 01 20 91-0007 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 30.82  

. 
 26 01 20 91-0008 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 30.82  

XXXXXXX 
. 
 26 01 30  Operation and Maintenance of Facility Electrical Power 

Generating and Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating and Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 

. 

. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 

. 

. 
 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 4,719.83  

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 

. 

. 
 26 01 50 51  Luminaire Relamping (26 01 50) 

. 

. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. See CSI section 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 48.21  

. 
 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 60.62  

. 
 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 88.34  

. 
 26 01 50 51-0006 EA 60 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 26.96  

. 
 26 01 50 51-0007 EA 75 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 26.96  

. 
 26 01 50 51-0008 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 25.86  

. 
 26 01 50 51-0009 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 25.86  

. 
 26 01 50 51-0010 EA 60 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 43.62  

. 
 26 01 50 51-0011 EA 67 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 47.91  

. 
 26 01 50 51-0012 EA 70 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 46.80  

. 
 26 01 50 51-0013 EA 90 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 50.08  

. 
 26 01 50 51-0014 EA 100 Watt, PAR38, Halogen IR Reflective Lamp .................................................................................................................... 50.77  

. 
 26 01 50 51-0015 EA 12 Watt, 10 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-65-B01-12-830-10) .................................................... 26.70  

. 
 26 01 50 51-0016 EA 12 Watt, 20 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-20) .................................................... 26.70  

. 
 26 01 50 51-0017 EA 12 Watt, 25 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-25) .................................................... 29.17  

. 
 26 01 50 51-0018 EA 12 Watt, 36 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-36) .................................................... 29.17  

XXXXXXX 
. 
 26 01 50 51-0019  Incandescent Lamps (26 01 50 51-0001) 
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. 

. 
 26 01 50 51-0020 EA 100 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 8.00  

    For Multiple Lamps In Fixture, Deduct  -2.42 
. 

 26 01 50 51-0021 EA 150 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 9.39  
    For Multiple Lamps In Fixture, Deduct  -2.42 

. 
 26 01 50 51-0022 EA 200 Watt, Frosted, Interior Incandescent Lamp .................................................................................................................... 10.97  

    For Multiple Lamps In Fixture, Deduct  -2.42 
. 

 26 01 50 51-0023 EA 300 Watt, PS25, Interior Incandescent Lamp ....................................................................................................................... 12.95  
    For Multiple Lamps In Fixture, Deduct  -2.42 

. 
 26 01 50 51-0024 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................. 10.28  

    For Multiple Lamps In Fixture, Deduct  -2.42 
. 

 26 01 50 51-0025 EA 75 Watt, R20, Interior Incandescent Lamp ........................................................................................................................... 15.41  
    For Multiple Lamps In Fixture, Deduct  -2.90 

. 
 26 01 50 51-0026 EA 75 Watt, PAR38, Exterior Incandescent Lamp ..................................................................................................................... 18.18  

    For Multiple Lamps In Fixture, Deduct  -2.90 
. 

 26 01 50 51-0027 EA 100 Watt, PAR38, Exterior Incandescent Lamp ................................................................................................................... 17.08  
    For Multiple Lamps In Fixture, Deduct  -2.90 

. 
 26 01 50 51-0028 EA 150 Watt, PAR38, Exterior Incandescent Lamp ................................................................................................................... 27.58  

    For Multiple Lamps In Fixture, Deduct  -2.90 
. 

 26 01 50 51-0029 EA 250 Watt, PAR38, Exterior Incandescent Lamp ................................................................................................................... 54.49  
    For Multiple Lamps In Fixture, Deduct  -3.38 

. 
 26 01 50 51-0030 EA 300 Watt, PAR56, Exterior Incandescent Lamp ................................................................................................................... 62.20  

    For Multiple Lamps In Fixture, Deduct  -3.38 

XXXXXXX 
. 
 26 01 50 51-0031  Exit Light Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0032 EA Convert Exit Light Lamps To Red LED Lamps ................................................................................................................... 129.67  

    For Green LED Lamps, Add  25.00 
. 

 26 01 50 51-0033 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 36.24  
    For Multiple Lamps In Fixture, Deduct  -9.67 

. 
 26 01 50 51-0034 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 39.79  

    For Multiple Lamps In Fixture, Deduct  -4.83 

XXXXXXX 
. 
 26 01 50 51-0035  Fluorescent Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0036 EA 18", 15 Watt, T8 Fluorescent Lamp ...................................................................................................................................... 14.66  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0037 EA 2', 17 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 17.21  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0038 EA 3', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 19.73  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0039 EA 4', 32 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 18.86  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0040 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 24.13  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0041 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 21.45  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0042 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 21.34  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0043 EA 4', 44 Watt, T8HO Fluorescent Lamp.................................................................................................................................... 32.88  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0044 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 25.63  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0045 EA 18", 15 Watt, T12 Fluorescent Lamp .................................................................................................................................... 21.09  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0046 EA 2', 20 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 16.48  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0047 EA 3', 30 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 18.52  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0048 EA 4', 34 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 18.60  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0049 EA 4', 40 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 18.27  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0050 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 26.22  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0051 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 22.52  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0052 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 33.93  

. 
 26 01 50 51-0053 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 21.32  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0054 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 17.91  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0055 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp.......................................................................................................... 17.38  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0056 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp.......................................................................................................... 19.01  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0057 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 30.59  

    For Multiple Lamps In Fixture, Deduct  -4.83 
. 

 26 01 50 51-0058 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 29.58  
    For Multiple Lamps In Fixture, Deduct  -4.83 

. 
 26 01 50 51-0059 EA 6", 4 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 16.04  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0060 EA 9", 6 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 15.81  
    For Multiple Lamps In Fixture, Deduct  -3.86 
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. 
 26 01 50 51-0061 EA 12", 8 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 16.25  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0062 EA 21", 13 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 16.90  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0063 EA 24", 14 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 19.16  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0064 EA 34", 21 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 20.92  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0065 EA 46", 28 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 20.34  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0066 EA 46", 54 Watt, T5HO Fluorescent Lamp ................................................................................................................................. 22.03  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0067 EA 46", 54 Watt T5 Fluorescent Lamp ....................................................................................................................................... 18.67  

. 
 26 01 50 51-0068 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp ....................................................................................................................... 12.34  

    For Multiple Lamps In Fixture, Deduct  -2.42 
. 

 26 01 50 51-0069 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp ....................................................................................................................... 13.52  
    For Multiple Lamps In Fixture, Deduct  -2.42 

. 
 26 01 50 51-0070 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 26.43  

    For Multiple Lamps In Fixture, Deduct  -2.42 
. 

 26 01 50 51-0071 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 34.85  
. 

 26 01 50 51-0072 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 34.85  
. 

 26 01 50 51-0073 EA 32 Watt 2D (DoubleD) Fluorescent Lamp, 4-Pin ................................................................................................................... 63.10  
. 

 26 01 50 51-0074 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................ 23.69  
. 

 26 01 50 51-0075 EA <9 Watt, Screw-In, Spiral Compact Fluorescent Lamps ....................................................................................................... 12.11  
. 

 26 01 50 51-0076 EA 9 To 27 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................... 10.73  
. 

 26 01 50 51-0077 EA 29 To 32 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 11.16  
. 

 26 01 50 51-0078 EA 33 To 42 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 39.83  
. 

 26 01 50 51-0079 EA 43 To 65 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 43.27  
. 

 26 01 50 51-0080 EA 85 Watt, Screw-In, Spiral Compact Fluorescent Lamps........................................................................................................ 80.63  
. 

 26 01 50 51-0081 EA 105 Watt, Screw-In, Spiral Compact Fluorescent Lamps...................................................................................................... 96.19  
. 

 26 01 50 51-0082 EA 200 Watt, Screw-In, Spiral Compact Fluorescent Lamps...................................................................................................... 99.36  
. 

 26 01 50 51-0083 EA 11 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 37.69  
. 

 26 01 50 51-0084 EA 15 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 39.21  
. 

 26 01 50 51-0085 EA 20 To 28 Watt, Screw-In, Compact Fluorescent Reflector Lamps ........................................................................................ 44.91  

XXXXXXX 
. 
 26 01 50 51-0086  Metal Halide Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0087 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 52.81  

. 
 26 01 50 51-0088 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 50.72  

. 
 26 01 50 51-0089 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 57.32  

. 
 26 01 50 51-0090 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 55.82  

. 
 26 01 50 51-0091 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 55.39  

. 
 26 01 50 51-0092 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 55.69  

. 
 26 01 50 51-0093 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 66.21  

. 
 26 01 50 51-0094 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 76.30  

. 
 26 01 50 51-0095 EA 1,500 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 75.88  

XXXXXXX 
. 
 26 01 50 51-0096  High Pressure Sodium Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0097 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 44.30  

    For Enclosed And Gasket Light Fixtures, Add  3.72 
. 

 26 01 50 51-0098 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 44.30  
    For Enclosed And Gasket Light Fixtures, Add  3.72 

. 
 26 01 50 51-0099 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 45.20  

    For Enclosed And Gasket Light Fixtures, Add  3.72 
. 

 26 01 50 51-0100 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 46.92  
    For Enclosed And Gasket Light Fixtures, Add  3.72 

. 
 26 01 50 51-0101 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 45.20  

    For Enclosed And Gasket Light Fixtures, Add  3.72 
. 

 26 01 50 51-0102 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 45.20  
    For Enclosed And Gasket Light Fixtures, Add  3.72 

. 
 26 01 50 51-0103 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 42.65  

    For Enclosed And Gasket Light Fixtures, Add  3.72 
. 

 26 01 50 51-0104 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 94.16  

XXXXXXX 
. 
 26 01 50 51-0105  Low Pressure Sodium Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0106 EA 35 Watt, Low Pressure Sodium Lamp................................................................................................................................. 106.28  

. 
 26 01 50 51-0107 EA 55 Watt, Low Pressure Sodium Lamp................................................................................................................................. 118.12  

. 
 26 01 50 51-0108 EA 70 Watt, Low Pressure Sodium Lamp................................................................................................................................. 120.78  

. 
 26 01 50 51-0109 EA 90 Watt, Low Pressure Sodium Lamp................................................................................................................................. 123.45  

. 
 26 01 50 51-0110 EA 135 Watt, Low Pressure Sodium Lamp ............................................................................................................................... 134.11  

. 
 26 01 50 51-0111 EA 180 Watt, Low Pressure Sodium Lamp ............................................................................................................................... 182.10  

XXXXXXX 
. 
 26 01 50 51-0112  LED Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0113  LED Lamps, Candelabra Base, CA10 (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0114 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 17.56  

XXXXXXX 
. 
 26 01 50 51-0115  LED Lamps, Medium Base, A19 Or A21 (26 01 50 51-0112) 
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. 

. 
 26 01 50 51-0116 EA 6 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................. 22.79  

. 
 26 01 50 51-0117 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 22.79  

. 
 26 01 50 51-0118 EA 14 Watt (75 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 36.85  

. 
 26 01 50 51-0119 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................... 26.34  

. 
 26 01 50 51-0120 EA 18 Watt (100 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................. 45.63  

XXXXXXX 
. 
 26 01 50 51-0121  LED Lamps, Medium Base, BR30 Or BR40 (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0122 EA 9.5 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................ 31.07  

. 
 26 01 50 51-0123 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 28.10  

. 
 26 01 50 51-0124 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 35.99  

. 
 26 01 50 51-0125 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 30.73  

. 
 26 01 50 51-0126 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 39.50  

. 
 26 01 50 51-0127 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 30.73  

XXXXXXX 
. 
 26 01 50 51-0128  LED Lamps, Medium Base, PAR (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0129 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star) .................................... 33.88  

. 
 26 01 50 51-0130 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) ................. 44.79  

. 
 26 01 50 51-0131 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 44.79  

. 
 26 01 50 51-0132 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 43.03  

. 
 26 01 50 51-0133 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 41.27  

. 
 26 01 50 51-0134 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 41.27  

. 
 26 01 50 51-0135 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 76.77  

. 
 26 01 50 51-0136 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 44.79  

. 
 26 01 50 51-0137 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 43.03  

. 
 26 01 50 51-0138 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 44.79  

. 
 26 01 50 51-0139 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................ 44.79  

XXXXXXX 
. 
 26 01 50 51-0140  LED Lamps, GU Base, MR16 (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0141 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star).......................................................... 24.58  

. 
 26 01 50 51-0142 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star) ......................................... 31.07  

. 
 26 01 50 51-0143 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star) ........................................ 33.88  

XXXXXXX 
. 
 26 01 50 51-0144  LED Lamps, PL Series (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0145 EA 3.5 Watt, 2-Pin CFL G23 Base , Hybrid Lamp (GreenCreative PLS 3.5 HYB G23) .............................................................. 19.71  

. 
 26 01 50 51-0146 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/827/DIR) .............................................................. 26.28  

. 
 26 01 50 51-0147 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/830/DIR) .............................................................. 22.57  

. 
 26 01 50 51-0148 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/835/DIR) .............................................................. 24.89  

. 
 26 01 50 51-0149 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/840/DIR) .............................................................. 24.89  

. 
 26 01 50 51-0150 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 10.5PLH/930/DIR) ........................................... 29.05  

. 
 26 01 50 51-0151 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/827/DIR) ........................................................ 24.89  

. 
 26 01 50 51-0152 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/830/DIR) ........................................................ 24.89  

. 
 26 01 50 51-0153 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/835/DIR) ........................................................ 24.89  

. 
 26 01 50 51-0154 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/840/DIR) ........................................................ 24.89  

. 
 26 01 50 51-0155 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 10PLV/827/DIR) ............................................................... 27.66  

. 
 26 01 50 51-0156 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/830/DIR) ............................................................... 27.66  

. 
 26 01 50 51-0157 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 10PLV/835/DIR) ............................................................... 27.66  

. 
 26 01 50 51-0158 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/840/DIR) ............................................................... 27.66  

. 
 26 01 50 51-0159 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 11PLV/930/DIR) .............................................. 26.28  

. 
 26 01 50 51-0160 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/827/DIR) ......................................................... 26.28  

. 
 26 01 50 51-0161 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/830/DIR) ......................................................... 26.28  

. 
 26 01 50 51-0162 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/835/DIR) ......................................................... 27.20  

. 
 26 01 50 51-0163 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/840/DIR) ......................................................... 27.20  

. 
 26 01 50 51-0164 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/827/BYP) ......................................................... 27.41  

. 
 26 01 50 51-0165 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/830/BYP) ......................................................... 27.41  

. 
 26 01 50 51-0166 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/835/BYP) ......................................................... 27.41  

. 
 26 01 50 51-0167 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/840/BYP) ......................................................... 27.41  

. 
 26 01 50 51-0168 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP) ......................................................... 28.13  

. 
 26 01 50 51-0169 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP) ......................................................... 28.13  

. 
 26 01 50 51-0170 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/E26) ...................................................... 28.13  

. 
 26 01 50 51-0171 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/E26) ...................................................... 28.13  

. 
 26 01 50 51-0172 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/E26) ...................................................... 28.13  

. 
 26 01 50 51-0173 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/GU24) ................................................... 28.13  

. 
 26 01 50 51-0174 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/GU24) ................................................... 28.13  

. 
 26 01 50 51-0175 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/GU24) ................................................... 28.13  

. 
 26 01 50 51-0176 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/827/BYP) ......................................................... 35.36  

. 
 26 01 50 51-0177 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/830/BYP) ......................................................... 35.36  

. 
 26 01 50 51-0178 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/835/BYP) ......................................................... 35.36  

. 
 26 01 50 51-0179 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/840/BYP) ......................................................... 33.69  

. 
 26 01 50 51-0180 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 7PLV/835/BYP) ......................................................... 33.69  

. 
 26 01 50 51-0181 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 7PLV/840/BYP) ......................................................... 33.69  

. 
 26 01 50 51-0182 EA 4 Pin, 6 Watt, 560 Lumens 4000K CCT, Horizontal Mount LED PL Lamp (Green Creative 57898) ..................................... 27.09  

XXXXXXX 
. 
 26 01 50 51-0183  HID LED Lamps, Medium Base E26 (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0184 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/840/277V/E26) ............................................ 65.64  

. 
 26 01 50 51-0185 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/850/277V/E26) ............................................ 65.64  
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. 
 26 01 50 51-0186 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/840/277V/E26) ............................................ 82.76  

. 
 26 01 50 51-0187 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/850/277V/E26) ............................................ 82.76  

. 
 26 01 50 51-0188 EA 10 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-3026) .................. 58.88  

. 
 26 01 50 51-0189 EA 10 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-4026) .................. 58.88  

. 
 26 01 50 51-0190 EA 10 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-5026) .................. 58.88  

. 
 26 01 50 51-0191 EA 10 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-6026) .................. 58.88  

. 
 26 01 50 51-0192 EA 15 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-3026) .................. 60.73  

. 
 26 01 50 51-0193 EA 15 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-4026) .................. 60.73  

. 
 26 01 50 51-0194 EA 15 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-5026) .................. 60.73  

. 
 26 01 50 51-0195 EA 15 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-6026) .................. 60.73  

. 
 26 01 50 51-0196 EA 20 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-3026) .................. 68.14  

. 
 26 01 50 51-0197 EA 20 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-4026) .................. 68.14  

. 
 26 01 50 51-0198 EA 20 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-5026) .................. 68.14  

. 
 26 01 50 51-0199 EA 20 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-6026) .................. 68.14  

. 
 26 01 50 51-0200 EA 25 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-3026) .................. 77.40  

. 
 26 01 50 51-0201 EA 25 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-4026) .................. 77.40  

. 
 26 01 50 51-0202 EA 25 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-5026) .................. 77.40  

. 
 26 01 50 51-0203 EA 25 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-6026) .................. 77.40  

. 
 26 01 50 51-0204 EA 30 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-3026) .................. 97.77  

. 
 26 01 50 51-0205 EA 30 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-4026) .................. 97.77  

. 
 26 01 50 51-0206 EA 30 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-5026) .................. 97.77  

. 
 26 01 50 51-0207 EA 30 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-6026) .................. 97.77  

. 
 26 01 50 51-0208 EA 40 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-3026) ................ 115.36  

. 
 26 01 50 51-0209 EA 40 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-4026) ................ 115.36  

. 
 26 01 50 51-0210 EA 40 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-5026) ................ 115.36  

. 
 26 01 50 51-0211 EA 40 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-6026) ................ 115.36  

. 
 26 01 50 51-0212 EA 60 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-3026) ................ 127.40  

. 
 26 01 50 51-0213 EA 60 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-4026) ................ 127.40  

. 
 26 01 50 51-0214 EA 60 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-5026) ................ 127.40  

. 
 26 01 50 51-0215 EA 60 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-6026) ................ 127.40  

. 
 26 01 50 51-0216 EA 80 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-3026) ................ 170.92  

. 
 26 01 50 51-0217 EA 80 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-4026) ................ 170.92  

. 
 26 01 50 51-0218 EA 80 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-5026) ................ 170.92  

. 
 26 01 50 51-0219 EA 80 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-6026) ................ 170.92  

. 
 26 01 50 51-0220 EA 100 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-3026) ............ 176.48  

. 
 26 01 50 51-0221 EA 100 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-4026) ............ 176.48  

. 
 26 01 50 51-0222 EA 100 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-5026) ............ 176.48  

. 
 26 01 50 51-0223 EA 100 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-6026) ............ 176.48  

. 
 26 01 50 51-0224 EA 120 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-3026) ............ 208.89  

. 
 26 01 50 51-0225 EA 120 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-4026) ............ 208.89  

. 
 26 01 50 51-0226 EA 120 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-5026) ............ 208.89  

. 
 26 01 50 51-0227 EA 120 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-6026) ............ 208.89  

. 
 26 01 50 51-0228 EA 150 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-3026) ............ 247.78  

. 
 26 01 50 51-0229 EA 150 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-4026) ............ 247.78  

. 
 26 01 50 51-0230 EA 150 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-5026) ............ 247.78  

. 
 26 01 50 51-0231 EA 150 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-6026) ............ 247.78  

. 
 26 01 50 51-0232 EA 20 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT40KMED-G6 ) ...................... 80.88  

. 
 26 01 50 51-0233 EA 20 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT50KMED-G6 ) ...................... 87.36  

. 
 26 01 50 51-0234 EA 27 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT40KMED-G5 ) ...................... 87.36  

. 
 26 01 50 51-0235 EA 27 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT50KMED-G5 ) ...................... 80.88  

. 
 26 01 50 51-0236 EA 36 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT40KMED-G5 ) .................... 101.25  

. 
 26 01 50 51-0237 EA 36 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT50KMED-G5 ) ...................... 92.92  

. 
 26 01 50 51-0238 EA 45 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT40KMED-G5 ) .................... 111.44  

. 
 26 01 50 51-0239 EA 45 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT50KMED-G5 ) .................... 110.35  

. 
 26 01 50 51-0240 EA 54 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT40KMED-G5 ) .................... 112.83  

. 
 26 01 50 51-0241 EA 54 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT50KMED-G5 ) .................... 112.83  

. 
 26 01 50 51-0242 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT40KMED-G7 ) ...................................... 68.87  

. 
 26 01 50 51-0243 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT50KMED-G7 ) ...................................... 68.87  

. 
 26 01 50 51-0244 EA 36 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT40KMED-G7 ) ...................................... 77.44  

. 
 26 01 50 51-0245 EA 36 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT50KMED-G7 ) ...................................... 77.44  

. 
 26 01 50 51-0246 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT40KMED-G7 ) ...................................... 83.13  

. 
 26 01 50 51-0247 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT50KMED-G7 ) ...................................... 83.13  

. 
 26 01 50 51-0248 EA 54 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT40KMED-G7 ) ...................................... 91.69  

. 
 26 01 50 51-0249 EA 54 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT50KMED-G7 ) ...................................... 91.69  

. 
 26 01 50 51-0250 EA 20 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-20W8-55K-E26) ........................................................... 92.13  

. 
 26 01 50 51-0251 EA 30 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-30W8-55K-E26) ........................................................... 99.73  

. 
 26 01 50 51-0252 EA 40 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-40W8-55K-E26) ......................................................... 123.71  

. 
 26 01 50 51-0253 EA 50 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-50W8-55K-E26) ......................................................... 136.12  

. 
 26 01 50 51-0254 EA 10 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-10W12-55K-E26) ....................................... 54.35  

. 
 26 01 50 51-0255 EA 15 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-15W12-55K-E26) ....................................... 61.02  

. 
 26 01 50 51-0256 EA 20 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-20W12-55K-E26) ....................................... 64.35  

. 
 26 01 50 51-0257 EA 25 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-25W12-55K-E26) ....................................... 70.56  

. 
 26 01 50 51-0258 EA 15 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148015-UNV) ............................................. 84.56  

. 
 26 01 50 51-0259 EA 20 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148020-UNV) ............................................. 98.81  

. 
 26 01 50 51-0260 EA 25 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148025-UNV) ........................................... 134.42  

. 
 26 01 50 51-0261 EA 30 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148030-UNV) ........................................... 141.54  

. 
 26 01 50 51-0262 EA 35 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148035-UNV) ........................................... 152.94  

. 
 26 01 50 51-0263 EA 40 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148040-UNV) ........................................... 160.06  

. 
 26 01 50 51-0264 EA 60 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148060-UNV) ........................................... 229.88  

. 
 26 01 50 51-0265 EA 20 Watt, 5000K CCT, 120-277 Volt, E26 (Medium) Base, LED Retrofit Omni-Directional Lamp (HYLITE HL-IOD-

20W-E26-50K) ..................................................................................................................................................................... 71.66  
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XXXXXXX 
. 
 26 01 50 51-0266  HID LED Lamps, Mogul Base E39 Or EX39 (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0267 EA 120 Watt, 2700K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/827/277V/EX39) ............................. 220.34  

. 
 26 01 50 51-0268 EA 120 Watt, 5000K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/850/277V/EX39) ............................. 220.34  

. 
 26 01 50 51-0269 EA 120 Watt, 5700 CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/857/277V/EX39) ................................ 220.34  

. 
 26 01 50 51-0270 EA 27 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/830/277V/EX39) ............................................. 65.64  

. 
 26 01 50 51-0271 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/840/277V/EX39/R) ......................................... 65.64  

. 
 26 01 50 51-0272 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/850/277V/EX39) ............................................. 65.64  

. 
 26 01 50 51-0273 EA 45 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/830/277V/EX39) ............................................. 82.76  

. 
 26 01 50 51-0274 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/840/277V/EX39/R) ......................................... 82.76  

. 
 26 01 50 51-0275 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/850/277V/EX39) ............................................. 82.76  

. 
 26 01 50 51-0276 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 80HID/850/277V/EX39) ........................................... 152.21  

. 
 26 01 50 51-0277 EA 80 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-3039) ................... 170.92  

. 
 26 01 50 51-0278 EA 80 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-4039) ................... 170.92  

. 
 26 01 50 51-0279 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-5039) ................... 170.92  

. 
 26 01 50 51-0280 EA 80 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-6039) ................... 170.92  

. 
 26 01 50 51-0281 EA 100 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-3039) ............... 176.48  

. 
 26 01 50 51-0282 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-4039) ............... 176.48  

. 
 26 01 50 51-0283 EA 100 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-5039) ............... 176.48  

. 
 26 01 50 51-0284 EA 100 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-6039) ............... 176.48  

. 
 26 01 50 51-0285 EA 120 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-3039) ............... 208.89  

. 
 26 01 50 51-0286 EA 120 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-4039) ............... 208.89  

. 
 26 01 50 51-0287 EA 120 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-5039) ............... 208.89  

. 
 26 01 50 51-0288 EA 120 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-6039) ............... 208.89  

. 
 26 01 50 51-0289 EA 150 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-3039) ............... 247.78  

. 
 26 01 50 51-0290 EA 150 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-4039) ............... 247.78  

. 
 26 01 50 51-0291 EA 150 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-5039) ............... 247.78  

. 
 26 01 50 51-0292 EA 150 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-6039) ............... 247.78  

. 
 26 01 50 51-0293 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT40KMOG-G5 ) ......................... 87.36  

. 
 26 01 50 51-0294 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT50KMOG-G5 ) ......................... 87.36  

. 
 26 01 50 51-0295 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT40KMOG-G5 ) ....................... 101.25  

. 
 26 01 50 51-0296 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT50KMOG-G5 ) ......................... 99.98  

. 
 26 01 50 51-0297 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT40KMOG-G5 ) ....................... 111.44  

. 
 26 01 50 51-0298 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT50KMOG-G5 ) ....................... 110.35  

. 
 26 01 50 51-0299 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT40KMOG-G5 ) ....................... 112.83  

. 
 26 01 50 51-0300 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT50KMOG-G5 ) ....................... 109.61  

. 
 26 01 50 51-0301 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED100WPT40KMOG-G5 ) ................... 235.52  

. 
 26 01 50 51-0302 EA 20 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/40KMOG-G7 ) ............... 87.34  

. 
 26 01 50 51-0303 EA 20 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/50KMOG-G7 ) ............... 87.34  

. 
 26 01 50 51-0304 EA 30 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/40KMOG-G7 ) ............... 98.86  

. 
 26 01 50 51-0305 EA 30 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/50KMOG-G7 ) ............... 98.86  

. 
 26 01 50 51-0306 EA 40 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/40KMOG-G7 ) ............. 105.78  

. 
 26 01 50 51-0307 EA 40 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/50KMOG-G7 ) ............. 105.78  

. 
 26 01 50 51-0308 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT40KMOG-G7 ) ........................................ 68.76  

. 
 26 01 50 51-0309 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT50KMOG-G7 ) ........................................ 68.76  

. 
 26 01 50 51-0310 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT40KMOG-G7 ) ........................................ 77.44  

. 
 26 01 50 51-0311 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT50KMOG-G7 ) ........................................ 77.44  

. 
 26 01 50 51-0312 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT40KMOG-G7 ) ........................................ 83.13  

. 
 26 01 50 51-0313 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT50KMOG-G7 ) ........................................ 83.13  

. 
 26 01 50 51-0314 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT40KMOG-G7 ) ........................................ 91.69  

. 
 26 01 50 51-0315 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT50KMOG-G7 ) ........................................ 91.69  

. 
 26 01 50 51-0316 EA 65 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-65W8-55K-E39) ............................................................ 163.81  

. 
 26 01 50 51-0317 EA 80 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-80W8-55K-E39) ............................................................ 189.18  

. 
 26 01 50 51-0318 EA 100 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-100W8-55K-E39) ........................................................ 225.29  

. 
 26 01 50 51-0319 EA 120 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-120W8-55K-E39) ........................................................ 437.96  

. 
 26 01 50 51-0320 EA 150 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-150W8-55K-E39) ........................................................ 413.67  

. 
 26 01 50 51-0321 EA 200 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-200W8-55K-E39) ........................................................ 437.96  

. 
 26 01 50 51-0322 EA 250 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-250W8-55K-E39) ........................................................ 439.85  

. 
 26 01 50 51-0323 EA 24 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M30-A) ............................................. 68.33  

. 
 26 01 50 51-0324 EA 24 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M40-A) ............................................. 68.33  

. 
 26 01 50 51-0325 EA 24 Watt, 5700K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M57-A) ............................................. 68.33  

. 
 26 01 50 51-0326 EA 100 Watt, Mogul Base E39, LED Area Lamp (MaxLite AR100LED50) ............................................................................... 199.54  

. 
 26 01 50 51-0327 EA 115 Watt, 4000K CCT, Mogul Base EX39, HID LED Lamp (Keystone KT-LED115HID-V-EX39-840-D) ............................ 398.45  

. 
 26 01 50 51-0328 EA 40 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Arc-Cob Lamp (HYLITE HL-AC-40W-E39-50K) ............................... 183.61  

. 
 26 01 50 51-0329 EA 100 Watt, 480 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-100W-E39-50K) .............................. 215.61  

. 
 26 01 50 51-0330 EA 45 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-45W-E39-50K) ............................. 97.25  

. 
 26 01 50 51-0331 EA 40 Watt, 5680 Lumens, Mogul Base E39, LED Directional Flood Lamp (HYLITE HL-IDL-40W-E39-50K) ......................... 280.32  

XXXXXXX 
. 
 26 01 50 51-0332  LED Lamps, 2G11 Base (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0333 EA 19 Watt, 1550 Lumens, 3500K CCT, 2G11 Base, Dimmable LED Lamp (Green Creative 14.5PLL/835/DIR) ..................... 48.05  

XXXXXXX 
. 
 26 01 50 51-0334  LED Lamps, GX23 Or G23 Base (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0335 EA 5 Watt, 580 Lumens, 2 Pin GX23 Base, Dimmable LED Lamp (Lunera HN-H-GX23-U-5W-840-G4) .................................. 24.49  

XXXXXXX 
. 
 26 01 50 51-0336  LED Lamps, G24 Base (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0337 EA 5.5 Watt, 500 Lumens, G24 Base, LED Lamp (Green Creative 5.5PLH/835/DIR/R) ............................................................ 31.32  
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XXXXXXX 
. 
 26 01 50 51-0338  LED Tubes (Fluorescent Lamp Replacement) (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0339 EA 2', 1,250 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-24IN-4000K) ................................................................................................................................................................... 42.87  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0340 EA 2', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-24INU-4000K) ................................................................................................................................................................ 55.12  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0341 EA 3', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-36IN-4000K) ................................................................................................................................................................... 46.16  
    For Multiple Lamps In Fixture, Deduct  -4.11 

. 
 26 01 50 51-0342 EA 4', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-48IN-4000K) ................................................................................................................................................................... 50.46  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0343 EA 4', 2,200 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-

TOTALTUBEG2HO-T8-48IN-4000K) ................................................................................................................................... 55.06  
    For Multiple Lamps In Fixture, Deduct  -4.35 

. 
 26 01 50 51-0344 EA 4', 2,539 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology CT-D02018TBN) ........................ 35.51  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0345 EA 2', 1,348 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology  CT-D02010TBN) ....................... 34.04  
    For Multiple Lamps In Fixture, Deduct  -3.86 

. 
 26 01 50 51-0346 EA 2', 1,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED9T8/L24/FG/835/BF) ............................. 31.19  

    For Multiple Lamps In Fixture, Deduct  -3.86 
. 

 26 01 50 51-0347 EA 3', 1,650 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED12T8/L36/FG/835/BF) ........................... 31.84  
    For Multiple Lamps In Fixture, Deduct  -4.11 

. 
 26 01 50 51-0348 EA 4', 1,700 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED14T8/L48/FG/835/BF) ........................... 31.98  

    For Multiple Lamps In Fixture, Deduct  -4.35 
. 

 26 01 50 51-0349 EA 4', 2,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED17T8/L48/FG/835/BF) ........................... 33.06  
    For Multiple Lamps In Fixture, Deduct  -4.35 

XXXXXXX 
. 
 26 01 50 51-0350  Filament LED Lamps (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0351 EA 7.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 7.5FA19DIM/827 ) ................................................. 21.74  

. 
 26 01 50 51-0352 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5A19DIM/827/R ) ............................................... 21.74  

. 
 26 01 50 51-0353 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5FA19DIM/827) .................................................. 20.82  

. 
 26 01 50 51-0354 EA 4.5 Watt, 2400 CCT, Amber A19 Filament LED Lamp (Green Creative 4.5FA19DIM/824/A) ............................................... 20.82  

. 
 26 01 50 51-0355 EA 4.5 Watt, 2700K CCT, Clear G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/827) ...................................... 22.30  

. 
 26 01 50 51-0356 EA 4.5 Watt, 2400 CCT, Amber G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/824/A) ................................... 22.30  

. 
 26 01 50 51-0357 EA 3.5 Watt, 2700K CCT, Clear B10 Candle Filament LED Lamp (Green Creative 3.5FB10DIM/827) ..................................... 18.97  

. 
 26 01 50 51-0358 EA 3.5 Watt, 2700K CCT, Clear B11 Candle Filament LED Lamp (Green Creative 3.5FB11DIM/827/E26) .............................. 18.97  

. 
 26 01 50 51-0359 EA 3.5 Watt, 2400 CCT, Amber B10 Candle Filament LED Lamp (Green Creative 3.5FBA10DIM/824/FT/A) ........................... 19.52  

. 
 26 01 50 51-0360 EA 3.5 Watt, 2400 CCT, Amber ST19 Filament LED Lamp (Green Creative 5FST19DIM/824/A) ............................................. 23.60  

. 
 26 01 50 51-0361 EA 4.5 Watt, 120 Volt 450 Lumens ULTRA LED Filament Lamp (Sylvania 79521) .................................................................... 23.79  

XXXXXXX 
. 
 26 01 50 51-0362  Other Lamps (26 01 50 51-0112) 

. 

. 
 26 01 50 51-0363 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 8A19/END/2700 DIM 6/1) .......................................... 20.67  

. 
 26 01 50 51-0364 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 7A19/2700 DIM) ......................................................... 20.67  

. 
 26 01 50 51-0365 EA 11 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 11A19/2700 DIM) ..................................................... 20.67  

. 
 26 01 50 51-0366 EA 12 Watt, Medium Base, Dimmable BR40 LED Lamp (Philips 12BR40/F90 2700 DIM AF 6/1) ............................................. 21.60  

. 
 26 01 50 51-0367 EA 13 Watt, Medium Base, Dimmable PAR38 LED Single Optic Lamp (Philips 13PAR38/S15 4000 DIM AF SO 6/1) ............. 21.60  

. 
 26 01 50 51-0368 EA 8 Watt, Medium Base, Dimmable PAR20 LED Lamp (Philips 8PAR20/END/F36 3000 DIM 6/1) ......................................... 21.60  

XXXXXXX 
. 
 26 01 50 51-0369  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 01 22 23 
00-0001 for work over 14' to add appropriate aerial lift. 

. 

. 
 26 01 50 51-0370 EA Recycle 2' Length Linear Fluorescent Lamps ......................................................................................................................... 0.45  

. 
 26 01 50 51-0371 EA Recycle 3' Length Linear Fluorescent Lamps ......................................................................................................................... 0.68  

. 
 26 01 50 51-0372 EA Recycle 4' Length Linear Fluorescent Lamps ......................................................................................................................... 0.90  

. 
 26 01 50 51-0373 EA Recycle 6' Length Linear Fluorescent Lamps ......................................................................................................................... 1.36  

. 
 26 01 50 51-0374 EA Recycle 8' Length Linear Fluorescent Lamps ......................................................................................................................... 1.81  

. 
 26 01 50 51-0375 EA Recycle Compact Fluorescent Lamps .................................................................................................................................... 0.81  

. 
 26 01 50 51-0376 EA Recycle U-Shaped Or Circular Fluorescent Lamps ................................................................................................................ 0.81  

. 
 26 01 50 51-0377 EA Recycle High Intensity Discharge (HID) Lamps ...................................................................................................................... 2.82  

XXXXXXX 
. 
 26 01 50 52  Ballasts Replacement (26 01 50) 

. 

. 
 26 01 50 52-0001  Owner Supplied Ballasts (26 01 50 52) 

. 

. 
 26 01 50 52-0002 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 29.29  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
. 

 26 01 50 52-0003 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 36.60  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.98 

. 
 26 01 50 52-0004 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 42.46  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.74 
. 

 26 01 50 52-0005 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 45.39  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.62 

. 
 26 01 50 52-0006 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 51.24  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 



 

 Electrical 26 

26
 

Operation and Maintenance of Electrical Systems 26 01 
Operation and Maintenance of Lighting 26 01 50 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 26 - 9 

. 
 26 01 50 52-0007 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 54.17  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

XXXXXXX 
. 
 26 01 50 52-0008  High Intensity Discharge (HID) Ballasts (26 01 50 52) 

. 

. 
 26 01 50 52-0009  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0008) 

. 

. 
 26 01 50 52-0010  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 

. 

. 
 26 01 50 52-0011  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0010) 
. 
. 

 26 01 50 52-0012 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 182.92 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0013 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 187.18 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0014 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 187.18 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0015 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 175.06 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0016 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 175.06 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0017 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 256.30 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0018 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 256.30 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0019 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 327.86 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0020 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 364.37 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0021  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0010) 
. 
. 

 26 01 50 52-0022 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................. 166.09 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0023 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................. 175.61 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0024 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 171.50 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0025 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 200.12 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0026 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................... 196.03 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0027 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 222.59 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0028 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................... 222.59 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0029 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............... 266.76 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0030 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................... 266.76 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0031 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............ 421.74 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0032 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................... 421.74 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0033  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0010) 
. 
. 

 26 01 50 52-0034 EA Single Mounting Bracket For Core And Coil Type ................................................................................................................ 20.30  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.39 

. 
 26 01 50 52-0035 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 33.34  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.59 

XXXXXXX 
. 
 26 01 50 52-0036  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 

. 

. 
 26 01 50 52-0037  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0036) 

. 

. 
 26 01 50 52-0038 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 229.82 36.60 

    For Pulse Start Ballast, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0039 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 241.63 36.60 

    For Pulse Start Ballast, Add  19.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0040 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 220.88 36.60 

    For Pulse Start Ballast, Add  16.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0041 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 254.98 36.60 

    For Pulse Start Ballast, Add  20.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0042 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 350.57 36.60 

    For Pulse Start Ballast, Add  29.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
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XXXXXXX 
. 
 26 01 50 52-0043  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0036) 
. 
. 

 26 01 50 52-0044 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 274.58 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0045 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 293.00 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0046  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 

. 

. 
 26 01 50 52-0047  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0046) 

. 

. 
 26 01 50 52-0048 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 451.10 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0049  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0046) 
. 
. 

 26 01 50 52-0050 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 690.84 37.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 01 50 52-0051 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 769.34 37.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 
. 

 26 01 50 52-0052 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 742.18 37.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

XXXXXXX 
. 
 26 01 50 52-0053  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 

. 

. 
 26 01 50 52-0054  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0053) 
. 
. 

 26 01 50 52-0055 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 553.35 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0056 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 626.85 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0057 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 825.07 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0058 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 820.80 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0059 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 1,146.94 39.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 01 50 52-0060 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 1,146.94 39.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
. 

 26 01 50 52-0061 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 791.64 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0062 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 929.79 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0063  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0053) 
. 
. 

 26 01 50 52-0064 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......... 1,024.78 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0065 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 976.09 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0066 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ...... 1,252.14 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0067 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............. 1,252.14 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0068  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 

. 

. 
 26 01 50 52-0069  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0068) 
. 
. 

 26 01 50 52-0070 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 620.70 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0071 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 669.76 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0072 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 664.93 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0073 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 697.79 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0074 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 1,104.08 39.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 

. 
 26 01 50 52-0075 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 1,355.05 39.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.25 
. 

 26 01 50 52-0076 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............ 1,030.49 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0077 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 938.98 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
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. 
 26 01 50 52-0078  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0068) 
. 
. 

 26 01 50 52-0079 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 798.71 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0080 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 860.58 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0081 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ............................................................................................................................................................................. 1,280.70 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0082 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ............................................................................................................................................................................. 1,103.20 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 52-0083  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0008) 

. 

. 
 26 01 50 52-0084  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0083) 

. 

. 
 26 01 50 52-0085 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast .............. 253.35 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0086 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 253.35 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0087 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 284.36 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0088 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 718.95 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0089 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 718.95 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0090 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 718.95 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

. 
 26 01 50 52-0091 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 718.95 36.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 
. 

 26 01 50 52-0092 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............ 718.95 36.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.37 

XXXXXXX 
. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50) 

. 

. 
 26 01 50 53-0001  Lens and Accessory Replacement (26 01 50 53) 

. 

. 
 26 01 50 53-0002 EA  Removal And Replacement Of Parabolic Aluminum Louver ................................................................................................. 90.20  

. 
 26 01 50 53-0003 EA  Removal And Replacement Of Visor For Fixtures .............................................................................................................. 213.22  

. 
 26 01 50 53-0004 EA  Removal And Replacement Of Globe On Pole ................................................................................................................... 229.01  

. 
 26 01 50 53-0005 EA  Removal And Replacement Of Lenses For Flat Top Pole Fixtures..................................................................................... 102.21  

. 
 26 01 50 53-0006 EA Removal And Replacement Of 1' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 35.99  

. 
 26 01 50 53-0007 EA Removal And Replacement Of 2' x 2' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 37.02  

. 
 26 01 50 53-0008 EA Removal And Replacement Of 2' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 41.46  

. 
 26 01 50 53-0009 EA  Removal And Replacement Of Slide-On Lampholder ........................................................................................................... 16.41  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 01 50 53-0010 EA  Removal And Replacement Of Screw Mount Lampholder .................................................................................................... 16.57  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 

. 
 26 01 50 53-0011 EA  Removal And Replacement Of Medium Bi-Pin Lampholder ................................................................................................. 17.93  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 01 50 53-0012 EA  Removal And Replacement Of Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........... 20.01  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 

. 
 26 01 50 53-0013 EA  Removal And Replacement Of Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal 

Type .................................................................................................................................................................................... 21.37  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 

. 
 26 01 50 53-0014 EA  Removal And Replacement Of Compact Twin-Tube Lampholder, Snap-in .......................................................................... 17.72  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 01 50 53-0015 EA  Removal And Replacement Of Exterior Light Globes ........................................................................................................... 59.74  

XXXXXXX 
. 
 26 01 50 81  Luminaire Replacement (26 01 50) 

. 

. 
 26 01 50 81-0001  Retrofit Lighting Fixtures (26 01 50 81) 

. 

. 
 26 01 50 81-0002  LED Lighting Retrofits For Existing Fixtures (26 01 50 81-0001) 

. 

. 
 26 01 50 81-0003  LED Lighting Retrofits For Existing Downlight Fixtures (GreenCreative) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 
50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0004 EA 7" Round Downlight, 15 Watt, 2700K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/927) .......................................... 123.18  

. 
 26 01 50 81-0005 EA 7" Round Downlight, 15 Watt, 3000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/930) .......................................... 123.18  

. 
 26 01 50 81-0006 EA 7" Round Downlight, 15 Watt, 4000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/940) .......................................... 123.18  

. 
 26 01 50 81-0007 EA 4" Diameter, 8.5 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/827) .................................. 103.27  

. 
 26 01 50 81-0008 EA 4" Diameter, 8.5 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/830) .................................. 103.27  

. 
 26 01 50 81-0009 EA 4" Diameter, 8.5 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/840) .................................. 103.27  

. 
 26 01 50 81-0010 EA 6" Diameter, 11.6 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/827) .............................. 111.66  

. 
 26 01 50 81-0011 EA 6" Diameter, 11.6 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/830) .............................. 111.66  

. 
 26 01 50 81-0012 EA 6" Diameter, 11.6 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/840) .............................. 111.66  

XXXXXXX 
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. 
 26 01 50 81-0013  LED Lighting Retrofits For Existing Site Fixtures (Daylight Technology) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 
50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0014 EA 2,300 Lumens, 23 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-20w) ............................................................ 346.67  

. 
 26 01 50 81-0015 EA 3,300 Lumens, 33 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-30w) ............................................................ 359.25  

. 
 26 01 50 81-0016 EA 4,400 Lumens, 44 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-40w) ............................................................ 371.82  

. 
 26 01 50 81-0017 EA 5,400 Lumens, 54 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-50w) ............................................................ 387.36  

. 
 26 01 50 81-0018 EA 6,500 Lumens, 65 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-60w) ............................................................ 424.03  

. 
 26 01 50 81-0019 EA 7,600 Lumens, 75 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-70w) ............................................................ 439.57  

. 
 26 01 50 81-0020 EA 8,600 Lumens, 86 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-80w) ............................................................ 474.15  

. 
 26 01 50 81-0021 EA 9,600 Lumens, 96 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-90w) ............................................................ 486.72  

. 
 26 01 50 81-0022 EA 10,700 Lumens, 107 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-100w) ...................................................... 502.27  

. 
 26 01 50 81-0023 EA 11,700 Lumens, 117 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-110w) ...................................................... 525.32  

. 
 26 01 50 81-0024 EA 12,800 Lumens, 128 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-120w) ...................................................... 550.29  

. 
 26 01 50 81-0025 EA 13,800 Lumens, 138 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-130w) ...................................................... 574.39  

. 
 26 01 50 81-0026 EA 14,900 Lumens, 149 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-140w) ...................................................... 586.97  

. 
 26 01 50 81-0027 EA 16,100 Lumens, 161 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-150w) ...................................................... 607.92  

. 
 26 01 50 81-0028 EA 17,200 Lumens, 172 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-160w) ...................................................... 633.32  

. 
 26 01 50 81-0029 EA 18,200 Lumens, 182 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-170w) ...................................................... 659.52  

. 
 26 01 50 81-0030 EA 19,300 Lumens, 193 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-180w) ...................................................... 699.34  

. 
 26 01 50 81-0031 EA 20,300 Lumens, 203 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-190w) ...................................................... 717.15  

. 
 26 01 50 81-0032 EA 21,400 Lumens, 214 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-200w) ...................................................... 748.41  

. 
 26 01 50 81-0033 EA 22,400 Lumens, 224 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-210w) ...................................................... 789.28  

. 
 26 01 50 81-0034 EA 23,500 Lumens, 235 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-220w) ...................................................... 810.23  

. 
 26 01 50 81-0035 EA 24,500 Lumens, 245 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-230w) ...................................................... 860.78  

. 
 26 01 50 81-0036 EA 25,600 Lumens, 256 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-240w) ...................................................... 906.89  

. 
 26 01 50 81-0037 EA 26,600 Lumens, 266 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-250w) ...................................................... 939.19  

. 
 26 01 50 81-0038 EA 27,700 Lumens, 277 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-260w) ...................................................... 984.25  

. 
 26 01 50 81-0039 EA 28,700 Lumens, 287 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-270w) ................................................... 1,072.10  

. 
 26 01 50 81-0040 EA 29,800 Lumens, 298 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-280w) ................................................... 1,082.58  

. 
 26 01 50 81-0041 EA 31,900 Lumens, 319 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-300w) ................................................... 1,110.08  

XXXXXXX 
. 
 26 01 50 81-0042  LED Lighting Retrofits For Existing Fixtures (Optilumen) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 
50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0043 EA 20 Watt, 1 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT1418M-35) ........................................................................ 151.59  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0044 EA 20 Watt, 1 x 42", 4000L CCT, LED Retrofit Kit (Optilumen RKT1418M-40) ........................................................................ 151.59  
Note: Fits 1' x 4' Troffer/Strip 

. 
 26 01 50 81-0045 EA 20 Watt, 1 x 42", 5000L CCT, LED Retrofit Kit (Optilumen RKT1418M-50) ........................................................................ 151.59  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0046 EA 30 Watt, 2 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT2415M-35) ........................................................................ 156.83  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0047 EA 2 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2415M-40) ....................................................................... 156.83  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0048 EA 2 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2415M-50) ....................................................................... 156.83  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0049 EA 2 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2418M-35) ....................................................................... 167.31  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0050 EA 2 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2418M-40) ....................................................................... 167.31  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0051 EA 2 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2418M-50) ....................................................................... 167.31  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0052 EA 3 x 42", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3415M-35) ....................................................................... 156.83  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0053 EA 3 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3415M-40) ....................................................................... 156.83  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0054 EA 3 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3415M-50) ....................................................................... 156.83  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0055 EA 3 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3418M-35) ....................................................................... 167.31  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0056 EA 3 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3418M-40) ....................................................................... 167.31  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0057 EA 3 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3418M-50) ....................................................................... 167.31  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0058 EA 3 x 42", 60 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3424M-35) ....................................................................... 188.27  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0059 EA 3 x 42", 60 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3424M-40) ....................................................................... 188.27  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0060 EA 3 x 42", 60 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3424M-50) ....................................................................... 188.27  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0061 EA 1 x 21", 10 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT1209M-35) ....................................................................... 151.59  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 81-0062 EA 1 x 21", 10 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT1209M-40) ....................................................................... 151.59  
Note: Fits 1' x 2' Troffer/Strip 

. 
 26 01 50 81-0063 EA 1 x 21", 10 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT1209M-50) ....................................................................... 151.59  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 81-0064 EA 2 x 21", 22 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2209M-35) ....................................................................... 151.59  
Note: Fits 2' x 2' Troffer/Strip 
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. 
 26 01 50 81-0065 EA 2 x 21", 22 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2209M-40) ....................................................................... 151.59  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0066 EA 2 x 21", 22 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2209M-50) ....................................................................... 151.59  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0067 EA 3 x 21", 20 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3209M-35) ....................................................................... 156.83  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0068 EA 3 x 21", 20 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3209M-40) ....................................................................... 156.83  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0069 EA 3 x 21", 20 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3209M-50) ....................................................................... 156.83  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0070 EA 3 x 21", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3210M-35) ....................................................................... 163.12  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0071 EA 3 x 21", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3210M-40) ....................................................................... 163.12  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0072 EA 3 x 21", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3210M-50) ....................................................................... 163.12  
Note: Fits 2' x 2' Troffer/Strip 

XXXXXXX 
. 
 26 01 50 81-0073  LED Lighting Retrofits For Existing Lay-In/Troffer Fixtures (LG) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 
50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0074 EA 34 Watt, 3500K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-35-4400-R(W)-SN) ............... 324.29  

. 
 26 01 50 81-0075 EA 34 Watt, 4000K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-40-4500-R(W)-SN) ............... 324.29  

. 
 26 01 50 81-0076 EA 26 Watt, 3500K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-35-3400-R(W)-SN) ............... 293.91  

. 
 26 01 50 81-0077 EA 26 Watt, 4000K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-40-3400-R(W)-SN) ............... 293.91  

. 
 26 01 50 81-0078 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-35-3200-RV) ............................... 152.58  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0079 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-40-3200-RV) ............................... 152.58  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0080 EA 31 Watt, 4,050 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-35-3200-RV) ............................... 172.49  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0081 EA 31 Watt, 4,050 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-40-3200-RV) ............................... 172.49  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0082 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-35-

3200-RV) ........................................................................................................................................................................... 187.16  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0083 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-40-

3200-RV) ........................................................................................................................................................................... 187.16  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0084 EA 31 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-35-

3200-RV) ........................................................................................................................................................................... 192.40  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0085 EA 31 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-40-

3200-RV) ........................................................................................................................................................................... 192.40  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0086 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-2BDK-25-35-3120) ............................ 122.19  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0087 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-2BDK-25-40-3120) ............................ 122.19  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0088 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-4BDK-31-35-3880) ............................ 134.76  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0089 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-4BDK-31-40-3880) ............................ 134.76  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0090 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-35-3120-L) ........ 125.33  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0091 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-40-3120-L) ........ 125.33  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0092 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-35-3880-L) ........ 137.91  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0093 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-40-3880-L) ........ 137.91  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0094 EA 6" Diameter, 16 Watt, 1,450 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-35-1450) ..................... 124.28  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0095 EA 6" Diameter, 16 Watt, 1,450 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-40-1450) ..................... 124.28  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0096 EA 8" Diameter, 22 Watt, 2,000 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-35-2000) ..................... 133.72  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0097 EA 8" Diameter, 22 Watt, 2,000 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-40-2000) ..................... 133.72  
Note: No sensor, ZigBee ready driver 

XXXXXXX 
. 
 26 01 50 81-0098  LED Lighting Retrofit Accessories (LG) (26 01 50 81-0002) 

See CSI section 26 01 50 51-0369 for disposal of hazardous lamps. 
. 
. 

 26 01 50 81-0099 EA Dongle (LG LGE-DONGLE) .................................................................................................................................................. 25.52  
. 

 26 01 50 81-0100 EA 1-group On/Off/Dim, 2-Button, Wireless Switch (LG LGE-SWITCH-BAT-2B) .................................................................... 138.87 16.90 
. 

 26 01 50 81-0101 EA 2-group On/Off/Dim, 4-Button, Wireless Switch (LG LGE-SWITCH-BAT-4B) .................................................................... 145.63 20.27 
. 

 26 01 50 81-0102 EA 1-group On/Off/Dim, 2-Button, AC Powered Switch (LG LGE-SWITCH-AC-2B) ................................................................ 176.40 16.90 
. 

 26 01 50 81-0103 EA 2-group On/Off/Dim, 4-Button, AC Powered Switch (LG LGE-SWITCH-AC-4B) ................................................................ 183.16 20.27 
. 

 26 01 50 81-0104 EA Photo, Motion Sensor With ZigBee Dongle plugin (LG LGE-MULTI-SENSOR) ................................................................... 92.71 13.52 
. 

 26 01 50 81-0105 EA Tube Clip For Multi Sensor (LG LGE-TUBE-CLIP) ............................................................................................................... 34.76 13.52 
. 

 26 01 50 81-0106 EA Ceiling Plate For Multi Sensor (LG LGE-CEILING-PLATE) .................................................................................................. 36.96 13.52 
. 

 26 01 50 81-0107 EA Wireless Interface Module (LG PIHN-W005A) ...................................................................................................................... 90.27 20.27 
Note: includes dongle 
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XXXXXXX 
. 
 26 01 50 81-0108  Retrofit Existing (T12) Fluorescent Fixtures (26 01 50 81-0001) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 50 51-0369 for hazardous 
lamp recycling. 

. 

. 
 26 01 50 81-0109  Retrofit Existing (T12) Strip Style Fluorescent Fixtures Without Reflector (26 01 

50 81-0108) 
Note: Includes ballast, white reflective ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0110 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate One 4' (T8) Lamp ....................................... 112.76  

    For Specular Ballast Cover, Add  12.19 
. 

 26 01 50 81-0111 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 118.82  
    For Specular Ballast Cover, Add  13.40 

. 
 26 01 50 81-0112 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 158.70  

    For Specular Ballast Cover, Add  21.37 
. 

 26 01 50 81-0113 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Four 4' (T8) Lamps .................................... 179.82  
    For Specular Ballast Cover, Add  25.60 

XXXXXXX 
. 
 26 01 50 81-0114  Retrofit Existing (T12) Strip Style Fluorescent Fixtures With Reflector (26 01 50 81-

0108) 
Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0115 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate One 4' (T8) Lamp ............................................ 118.63  

    For Specular Reflector, Add  13.36 
. 

 26 01 50 81-0116 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 125.39  
    For Specular Reflector, Add  14.71 

. 
 26 01 50 81-0117 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 166.92  

    For Specular Reflector, Add  23.02 
. 

 26 01 50 81-0118 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Four 4' (T8) Lamps ......................................... 208.69  
    For Specular Reflector, Add  31.37 

XXXXXXX 
. 
 26 01 50 81-0119  Retrofit Existing (T12) Troffer Style Fluorescent Fixtures (26 01 50 81-0108) 

Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0120 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate One 4' (T8) Lamps ......................................................... 148.69  

    For Specular Reflector, Add  16.41 
. 

 26 01 50 81-0121 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 154.76  
    For Specular Reflector, Add  17.62 

. 
 26 01 50 81-0122 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Two 2' (T8) Lamps ......................................................... 158.33  

    For Specular Reflector, Add  18.34 
. 

 26 01 50 81-0123 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Three 2' (T8) Lamps ...................................................... 175.40  
    For Specular Reflector, Add  21.75 

. 
 26 01 50 81-0124 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Four 2' (T8) Lamps ........................................................ 209.56  

    For Specular Reflector, Add  28.58 
. 

 26 01 50 81-0125 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 161.79  
    For Specular Reflector, Add  19.03 

. 
 26 01 50 81-0126 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Three 4' (T8) Lamps ...................................................... 175.90  

    For Specular Reflector, Add  21.85 
. 

 26 01 50 81-0127 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Four 4' (T8) Lamps ........................................................ 187.60  
    For Specular Reflector, Add  24.19 

XXXXXXX 
. 
 26 01 50 81-0128  Retrofit Existing Recessed Lay-In/Troffer Fixtures (26 01 50 81-0001) 

. 

. 
 26 01 50 81-0129  Fluorescent Volumetric Lighting Retrofits For Existing Recessed Lay-

In/Troffer Fixtures (Lithonia) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing adaptor frame, volumetric reflectors, 
lamps and ballasts. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 50 51-0369 for 
disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0130 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 172.14  
. 

 26 01 50 81-0131 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 172.14  

. 
 26 01 50 81-0132 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 172.14  
. 

 26 01 50 81-0133 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 185.66  

. 
 26 01 50 81-0134 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 172.14  
. 

 26 01 50 81-0135 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 172.14  

. 
 26 01 50 81-0136 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 172.14  
. 

 26 01 50 81-0137 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 185.66  

. 
 26 01 50 81-0138 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 173.00  
. 

 26 01 50 81-0139 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 173.00  

. 
 26 01 50 81-0140 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 173.00  
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. 
 26 01 50 81-0141 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic 

Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 186.51  
. 

 26 01 50 81-0142 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 173.00  

. 
 26 01 50 81-0143 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 173.00  
. 

 26 01 50 81-0144 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 173.00  

. 
 26 01 50 81-0145 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed 

Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 186.51  

XXXXXXX 
. 
 26 01 50 81-0146  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (PlanLED) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, LEDs and driver. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0147 EA 2,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 

FR3E-025) ......................................................................................................................................................................... 232.16  
. 

 26 01 50 81-0148 EA 4,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 
FR3E-045) ......................................................................................................................................................................... 241.35  

XXXXXXX 
. 
 26 01 50 81-0149  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Raffino™) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 
50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0150 EA 1,800 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR14-1800L)...................................................................................................................................................................... 352.67  
. 

 26 01 50 81-0151 EA 2,600 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR14-2700L)...................................................................................................................................................................... 360.84  

. 
 26 01 50 81-0152 EA 2,200 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR22-2200L)...................................................................................................................................................................... 352.67  
. 

 26 01 50 81-0153 EA 3,300 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR22-3300L)...................................................................................................................................................................... 360.84  

. 
 26 01 50 81-0154 EA 3,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-3000L)...................................................................................................................................................................... 401.70  
. 

 26 01 50 81-0155 EA 4,150 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-4000L)...................................................................................................................................................................... 413.96  

. 
 26 01 50 81-0156 EA 5,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-5000L)...................................................................................................................................................................... 442.56  

XXXXXXX 
. 
 26 01 50 81-0157  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Orion) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 
50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0158 EA 3,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-030L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 327.66  
. 

 26 01 50 81-0159 EA 3,500 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-035L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 339.06  

. 
 26 01 50 81-0160 EA 3,200 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-032L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 342.47  
. 

 26 01 50 81-0161 EA 3,800 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-038L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 353.87  

. 
 26 01 50 81-0162 EA 2,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1A1UNVFDSX84022MST) ....................................................................................................................................... 250.72  
. 

 26 01 50 81-0163 EA 4,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1B1UNVFDSX84022MST) ....................................................................................................................................... 256.14  

. 
 26 01 50 81-0164 EA 3,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1D1UNVFDSX84024MST) ....................................................................................................................................... 264.80  
. 

 26 01 50 81-0165 EA 4,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1E1UNVFDSX84024MST) ....................................................................................................................................... 270.21  

. 
 26 01 50 81-0166 EA 6,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1F1UNVFDSX84024MST) ....................................................................................................................................... 330.85  
. 

 26 01 50 81-0167 EA 8,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (ORION 
LDRE1G1UNVFDSX84024MST) ...................................................................................................................................... 391.48  

XXXXXXX 
. 
 26 01 50 81-0168  Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed 

Lay-In/Troffer Fixtures (A.L.P. Lighting Components) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, lamps and ballasts. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0169 EA 1 T5 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 295.00  
. 

 26 01 50 81-0170 EA 1 T8 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 222.23  

. 
 26 01 50 81-0171 EA 2 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 302.09  
. 

 26 01 50 81-0172 EA 2 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 229.21  
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. 
 26 01 50 81-0173 EA 3 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 315.33  
. 

 26 01 50 81-0174 EA 3 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 248.17  

. 
 26 01 50 81-0175 EA 1 T5 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 346.13  
. 

 26 01 50 81-0176 EA 1 T8 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 273.16  

. 
 26 01 50 81-0177 EA 2 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 352.81  
. 

 26 01 50 81-0178 EA 2 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 279.84  

. 
 26 01 50 81-0179 EA 3 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 365.95  
. 

 26 01 50 81-0180 EA 3 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 298.76  

XXXXXXX 
. 
 26 01 50 81-0181  LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic 

Recessed Lay-In/Troffer Fixtures (Lithonia 2VTL2R/RT) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing LED light engine assembly, dimming 
driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 50 51-0369 for 
disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0182 EA 3,300 Lumens, 2' x 2', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 

Fixtures (Lithonia 2VTL2R/RT) .......................................................................................................................................... 640.03  
. 

 26 01 50 81-0183 EA 4,800 Lumens, 2' x 4', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 
Fixtures (Lithonia 2VTL4R/RT) .......................................................................................................................................... 709.71  

XXXXXXX 
. 
 26 01 50 81-0184  Retrofit Existing HID Fixtures (26 01 50 81-0001) 

. 

. 
 26 01 50 81-0185 EA Tear Drop LED Retrofit Kit (Holophane LTDRL2 P35S 40K AS BK TDRD 3 P) .............................................................. 1,446.17  

XXXXXXX 
. 
 26 01 50 81-0186  LED Lighting Retrofits For Existing Fluorescent Fixtures (26 01 50 81-0001) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 26 01 50 51-0369 for disposal of 
hazardous lamps. 

. 

. 
 26 01 50 81-0187  LED Lightbar Retrofit For Existing Fluorescent Fixtures (Lithonia) (26 01 50 81-0186) 

. 

. 
 26 01 50 81-0188 EA 2' Length, 2 Bar, 2,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 2FT 2 2000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 121.03  
    For >25 To 50, Deduct  -6.05 
    For >50 To 100, Deduct  -10.74 
    For >100, Deduct  -18.77 

. 
 26 01 50 81-0189 EA 2' Length, 4 Bar, 8,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 2FT 4 8000LMHE 

80CRI MIN10 GZT MVOLT) .............................................................................................................................................. 167.64  
    For >25 To 50, Deduct  -8.38 
    For >50 To 100, Deduct  -14.24 
    For >100, Deduct  -23.43 

. 
 26 01 50 81-0190 EA 3' Length, 2 Bar, 4,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 3FT 2 4000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 131.05  
    For >25 To 50, Deduct  -6.55 
    For >50 To 100, Deduct  -11.59 
    For >100, Deduct  -20.14 

. 
 26 01 50 81-0191 EA 3' Length, 1 Bar, 1,600 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 3FT 1 1600LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 121.96  
    For >25 To 50, Deduct  -6.10 
    For >50 To 100, Deduct  -10.91 
    For >100, Deduct  -19.23 

. 
 26 01 50 81-0192 EA 4' Length, 2 Bar, 6,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 2 6000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 154.84  
    For >25 To 50, Deduct  -7.74 
    For >50 To 100, Deduct  -13.46 
    For >100, Deduct  -22.89 

. 
 26 01 50 81-0193 EA 4' Length, 4 Bar, 6,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 4 6000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 195.24  
    For >25 To 50, Deduct  -9.76 
    For >50 To 100, Deduct  -16.49 
    For >100, Deduct  -26.93 

. 
 26 01 50 81-0194 EA 4' Length, 1 Bar, 3,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 1 3000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 131.27  
    For >25 To 50, Deduct  -6.56 
    For >50 To 100, Deduct  -11.70 
    For >100, Deduct  -20.53 

. 
 26 01 50 81-0195 EA 4' Length, 1 Bar, 4,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 1 4000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 131.27  
    For >25 To 50, Deduct  -6.56 
    For >50 To 100, Deduct  -11.70 
    For >100, Deduct  -20.53 

. 
 26 01 50 81-0196 EA 4' Length, 4 Bar, 8,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 4 8000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 162.92  
    For >25 To 50, Deduct  -8.15 
    For >50 To 100, Deduct  -14.07 
    For >100, Deduct  -23.70 
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. 
 26 01 50 81-0197 EA 4' Length, 2 Bar, 4,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 2 4000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 141.37  
    For >25 To 50, Deduct  -7.07 
    For >50 To 100, Deduct  -12.45 
    For >100, Deduct  -21.54 

. 
 26 01 50 81-0198 EA 4' Length, 2 Bar, 3,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 2 3000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 141.37  
    For >25 To 50, Deduct  -7.07 
    For >50 To 100, Deduct  -12.45 
    For >100, Deduct  -21.54 

XXXXXXX 
. 
 26 01 50 81-0199  LED Retrofit For Existing Fluorescent Fixtures (Lithonia) (26 01 50 81-0186) 

. 

. 
 26 01 50 81-0200 EA 1'x 4', 4,000 Lumens, 3500K CCT, Square Smooth Diffuser, Dimming LED Relight Assembly (Lithonia BLT4R F 

40LHE SDSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 264.96  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  161.11 
    For nLight AIR radio module without sensor (nLight RIO), Add  104.73 
    For >25 To 50, Deduct  -13.25 
    For >50 To 100, Deduct  -21.72 
    For >100, Deduct  -33.90 

. 
 26 01 50 81-0201 EA 1'x 4', 4,800 Lumens, 3500K CCT, Curved Smooth Diffuser, Dimming LED Relight Assembly (Lithonia BLT4R 

48LHE ADSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 284.06  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  161.11 
    For nLight AIR radio module without sensor (nLight RIO), Add  104.73 
    For >25 To 50, Deduct  -14.20 
    For >50 To 100, Deduct  -23.16 
    For >100, Deduct  -35.81 

. 
 26 01 50 81-0202 EA 2'x 2', 3,300 Lumens, 3500K CCT, Square Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT2R 

33LHE SDSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 298.35  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  161.11 
    For nLight AIR radio module without sensor (nLight RIO), Add  104.73 
    For >25 To 50, Deduct  -14.92 
    For >50 To 100, Deduct  -24.23 
    For >100, Deduct  -37.24 

. 
 26 01 50 81-0203 EA 2'x 2', 4,000 Lumens, 3500K CCT, Square Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT2R F 

40LHE SDSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 320.66  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  161.11 
    For nLight AIR radio module without sensor (nLight RIO), Add  104.73 
    For >25 To 50, Deduct  -16.03 
    For >50 To 100, Deduct  -25.90 
    For >100, Deduct  -39.47 

. 
 26 01 50 81-0204 EA 2'x 4', 4,000 Lumens, 3500K CCT, Curved Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT4R 

40LHE ADSMT MVOLT EZ1 LP835 NLTAIR2 RIO) .......................................................................................................... 346.47  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  161.11 
    For nLight AIR radio module without sensor (nLight RIO), Add  104.73 
    For >25 To 50, Deduct  -17.32 
    For >50 To 100, Deduct  -28.21 
    For >100, Deduct  -43.53 

. 
 26 01 50 81-0205 EA 2'x 4', 4,800 Lumens, 3500K CCT, Curved Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT4R 

48LHE ADSMT MVOLT EZ1 LP835 NLTAIR2 RIO) .......................................................................................................... 372.38  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  161.11 
    For nLight AIR radio module without sensor (nLight RIO), Add  104.73 
    For >25 To 50, Deduct  -18.62 
    For >50 To 100, Deduct  -30.15 
    For >100, Deduct  -46.12 

XXXXXXX 
. 
 26 01 50 81-0206  LED Lighting Retrofits For Existing Fluorescent Fixtures (ELED Lights) (26 01 50 

81-0186) 
Note: Includes removal of existing fluorescent lamps, installing LED strip lighting and trim. Excludes recycling or 
disposal of lamps. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of 
hazardous lamps. 

. 

. 
 26 01 50 81-0207 EA 2' Dimmable, 20 Watts, 2900 Lumens, 4000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X2STRPD20W40) ........................................................................................................................................................... 116.11  
Note: Kit contains two 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -5.81 
    For >50 To 100, Deduct  -10.37 
    For >100, Deduct  -18.28 

. 
 26 01 50 81-0208 EA 2' Dimmable, 20 Watts, 2900 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X2STRPD20W50) ........................................................................................................................................................... 116.11  
Note: Kit contains two 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -5.81 
    For >50 To 100, Deduct  -10.37 
    For >100, Deduct  -18.28 

. 
 26 01 50 81-0209 EA 4' Dimmable, 32 Watts, 5000 Lumens, 4000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X4STRPD32W40) ........................................................................................................................................................... 150.01  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.50 
    For >50 To 100, Deduct  -13.10 
    For >100, Deduct  -22.41 
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. 
 26 01 50 81-0210 EA 4' Dimmable, 32 Watts, 5000 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X4STRPD32W50)............................................................................................................................................................ 150.01  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.50 
    For >50 To 100, Deduct  -13.10 
    For >100, Deduct  -22.41 

. 
 26 01 50 81-0211 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN30) ....................................................................................................................................................... 150.12  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.51 
    For >50 To 100, Deduct  -13.11 
    For >100, Deduct  -22.42 

. 
 26 01 50 81-0212 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN30F) ..................................................................................................................................................... 162.30  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -8.12 
    For >50 To 100, Deduct  -14.02 
    For >100, Deduct  -23.64 

. 
 26 01 50 81-0213 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3500K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN35) ....................................................................................................................................................... 150.12  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.51 
    For >50 To 100, Deduct  -13.11 
    For >100, Deduct  -22.42 

. 
 26 01 50 81-0214 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3500K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN35F) ..................................................................................................................................................... 162.30  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -8.12 
    For >50 To 100, Deduct  -14.02 
    For >100, Deduct  -23.64 

. 
 26 01 50 81-0215 EA 4' Dimmable, 35 Watts, 5500 Lumens, 4000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN40) ....................................................................................................................................................... 150.12  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.51 
    For >50 To 100, Deduct  -13.11 
    For >100, Deduct  -22.42 

. 
 26 01 50 81-0216 EA 4' Dimmable, 35 Watts, 5500 Lumens, 4000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN40F) ..................................................................................................................................................... 162.30  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -8.12 
    For >50 To 100, Deduct  -14.02 
    For >100, Deduct  -23.64 

. 
 26 01 50 81-0217 EA 4' Dimmable, 35 Watts, 5500 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN50) ....................................................................................................................................................... 150.12  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.51 
    For >50 To 100, Deduct  -13.11 
    For >100, Deduct  -22.42 

. 
 26 01 50 81-0218 EA 4' Dimmable, 35 Watts, 5500 Lumens, 5000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN50F) ..................................................................................................................................................... 162.30  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -8.12 
    For >50 To 100, Deduct  -14.02 
    For >100, Deduct  -23.64 

. 
 26 01 50 81-0219 EA 4' Dimmable, 46 Watts, 6800 Lumens, 5000K, Ultra High Lumen Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X4STRPD46W50)............................................................................................................................................................ 162.20  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -8.11 
    For >50 To 100, Deduct  -14.02 
    For >100, Deduct  -23.63 

. 
 26 01 50 81-0220 EA 4' Dimmable, 31 Watts, 5730 Lumens, 4000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD40) .......................................................................................................................................................... 188.27  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -9.41 
    For >50 To 100, Deduct  -15.97 
    For >100, Deduct  -26.23 

. 
 26 01 50 81-0221 EA 4' Dimmable, 31 Watts, 5730 Lumens, 4000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD40F)................................................................................................................................ 203.50  
Note: Kit contains two 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -10.18 
    For >50 To 100, Deduct  -17.11 
    For >100, Deduct  -27.76 

. 
 26 01 50 81-0222 EA 4' Dimmable, 31 Watts, 5730 Lumens, 5000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD50) .......................................................................................................................................................... 188.27  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -9.41 
    For >50 To 100, Deduct  -15.97 
    For >100, Deduct  -26.23 



 

 Electrical 26 

26
 

Operation and Maintenance of Electrical Systems 26 01 
Operation and Maintenance of Lighting 26 01 50 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 26 - 19 

. 
 26 01 50 81-0223 EA 4' Dimmable, 31 Watts, 5730 Lumens, 5000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD50F) ............................................................................................................................... 203.50  
Note: Kit contains two 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -10.18 
    For >50 To 100, Deduct  -17.11 
    For >100, Deduct  -27.76 

. 
 26 01 50 81-0224 EA 20 Watts, Emergency Battery Backup, For Use With 2' And 4' Linear LED Retrofit Kits (ELEDLIGHTS BLD-

AM20D-480800) ................................................................................................................................................................ 189.94  
Note: 90-minute emergency battery with DIP switch-selectable power output of 10 Watts, 15 Watts, or 20 Watts 

    For >25 To 50, Deduct  -9.50 
    For >50 To 100, Deduct  -14.62 
    For >100, Deduct  -20.48 

. 
 26 01 50 81-0225 EA 20 Watts, Emergency Battery Backup, For Use With 2' And 4' Linear LED Retrofit Kits (ELEDLIGHTS EM-HM-

20W) .................................................................................................................................................................................. 174.53  
Note: 90-minute emergency battery with power output of 20 Watts 

    For >25 To 50, Deduct  -8.73 
    For >50 To 100, Deduct  -13.46 
    For >100, Deduct  -18.93 

. 
 26 01 50 81-0226 EA 8' Dimmable, 46 Watts, 7400 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4X4STRPD46W50) ........................................................................................................................................................... 195.07  
Note: Kit contains four 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -9.75 
    For >50 To 100, Deduct  -17.04 
    For >100, Deduct  -29.13 

. 
 26 01 50 81-0227 EA 8' Dimmable, 49 Watts, 6680 Lumens, 5000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4X4STRPD49W50F) ......................................................................................................................................................... 202.68  
Note: Kit contains four 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -10.13 
    For >50 To 100, Deduct  -17.61 
    For >100, Deduct  -29.89 

. 
 26 01 50 81-0228 EA 8' Dimmable, 64 Watts, 11850 Lumens, 4000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD40) .......................................................................................................................................................... 277.49  
Note: Kit contains four 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -13.87 
    For >50 To 100, Deduct  -23.22 
    For >100, Deduct  -37.38 

. 
 26 01 50 81-0229 EA 8' Dimmable, 64 Watts, 11850 Lumens, 4000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD40F) ............................................................................................................................... 307.94  
Note: Kit contains four 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -15.40 
    For >50 To 100, Deduct  -25.50 
    For >100, Deduct  -40.42 

. 
 26 01 50 81-0230 EA 8' Dimmable, 64 Watts, 11850 Lumens, 5000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD50) .......................................................................................................................................................... 277.49  
Note: Kit contains four 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -13.87 
    For >50 To 100, Deduct  -23.22 
    For >100, Deduct  -37.38 

. 
 26 01 50 81-0231 EA 8' Dimmable, 64 Watts, 11850 Lumens, 5000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD50F) ............................................................................................................................... 307.94  
Note: Kit contains four 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -15.40 
    For >50 To 100, Deduct  -25.50 
    For >100, Deduct  -40.42 

XXXXXXX 
. 
 26 05  Common Work Results for Electrical (26) 

. 

. 
 26 05 13  Medium-Voltage Cables (26 05) 

. 

. 
 26 05 13 16  Medium-Voltage, Single-and Multi-Conductor Cables (26 05 13) 

. 

. 
 26 05 13 16-0001  Wire And Cable (26 05 13 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 13 16-0002  5 KV Cable (26 05 13 16-0001) 

. 

. 
 26 05 13 16-0003  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0004 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,229.56 1,145.02 
. 

 26 05 13 16-0005 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,973.82 1,250.25 
. 

 26 05 13 16-0006 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 5,911.42 1,412.59 
. 

 26 05 13 16-0007 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,642.19 1,740.37 
. 

 26 05 13 16-0008 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 8,697.31 1,959.81 
. 

 26 05 13 16-0009 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 10,603.46 2,175.34 
. 

 26 05 13 16-0010 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 11,933.91 2,444.21 
. 

 26 05 13 16-0011 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 14,110.09 2,719.29 
. 

 26 05 13 16-0012 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 16,472.24 3,246.77 
. 

 26 05 13 16-0013 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 20,681.35 3,816.51 
. 

 26 05 13 16-0014 MLF 750 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 30,445.73 4,498.17 
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. 
 26 05 13 16-0015 MLF 1,000 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................. 40,217.31 5,179.50 

XXXXXXX 
. 
 26 05 13 16-0016  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0017 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 4,086.44  

. 
 26 05 13 16-0018 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 4,567.49  

. 
 26 05 13 16-0019 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 5,099.19  

. 
 26 05 13 16-0020 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 6,279.58  

. 
 26 05 13 16-0021 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 6,785.96  

. 
 26 05 13 16-0022 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 8,421.55  

. 
 26 05 13 16-0023 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 9,079.83  

. 
 26 05 13 16-0024 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 10,843.47  

. 
 26 05 13 16-0025 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 12,029.76  

. 
 26 05 13 16-0026 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 14,943.27  

XXXXXXX 
. 
 26 05 13 16-0027  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0028 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 3,267.14 720.83 
. 

 26 05 13 16-0029 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 3,885.73 772.88 
. 

 26 05 13 16-0030 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 4,956.14 977.38 
. 

 26 05 13 16-0031 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)............. 6,418.89 1,186.50 
. 

 26 05 13 16-0032 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)............. 7,469.17 1,392.85 
. 

 26 05 13 16-0033 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)............. 9,363.75 1,592.88 
. 

 26 05 13 16-0034 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........... 10,694.90 1,848.18 
. 

 26 05 13 16-0035 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).......... 13,440.84 2,325.14 
. 

 26 05 13 16-0036 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).......... 16,109.98 2,942.02 
. 

 26 05 13 16-0037 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).......... 20,883.45 3,696.37 

XXXXXXX 
. 
 26 05 13 16-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 16-0002) 

. 

. 
 26 05 13 16-0039 MLF 1/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 9,121.81 2,281.88 

. 
 26 05 13 16-0040 MLF 2/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 10,399.88 2,314.67 

. 
 26 05 13 16-0041 MLF 3/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 11,677.96 2,347.47 

. 
 26 05 13 16-0042 MLF 4/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 12,149.12 2,399.35 

. 
 26 05 13 16-0043 MLF 350 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 14,404.29 2,490.88 

. 
 26 05 13 16-0044 MLF 500 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 20,194.62 2,610.47 

. 
 26 05 13 16-0045 MLF 750 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 30,938.46 3,263.09 

. 
 26 05 13 16-0046 MLF 1,000 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ................................................... 35,935.78 4,350.84 

XXXXXXX 
. 
 26 05 13 16-0047  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0048 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,475.66 1,145.02 
. 

 26 05 13 16-0049 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,306.51 1,250.25 
. 

 26 05 13 16-0050 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,339.81 1,412.59 
. 

 26 05 13 16-0051 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,287.01 1,576.40 
. 

 26 05 13 16-0052 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 8,234.64 1,740.37 
. 

 26 05 13 16-0053 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,380.91 1,959.81 
. 

 26 05 13 16-0054 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,533.15 2,175.34 
. 

 26 05 13 16-0055 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 12,982.09 2,444.21 
. 

 26 05 13 16-0056 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 15,426.24 2,719.29 
. 

 26 05 13 16-0057 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 17,976.16 3,246.77 
. 

 26 05 13 16-0058 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 22,686.57 3,816.51 
. 

 26 05 13 16-0059 MLF 750 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 33,902.52 4,498.17 
. 

 26 05 13 16-0060 MLF 1,000 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ................................................. 45,125.65 5,179.50 

XXXXXXX 
. 
 26 05 13 16-0061  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0062 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,332.53  

. 
 26 05 13 16-0063 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,900.18  

. 
 26 05 13 16-0064 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,527.58  

. 
 26 05 13 16-0065 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 6,200.42  

. 
 26 05 13 16-0066 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,872.04  

. 
 26 05 13 16-0067 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 7,469.56  

. 
 26 05 13 16-0068 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 9,351.24  

. 
 26 05 13 16-0069 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 10,128.01  

. 
 26 05 13 16-0070 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 12,159.63  

. 
 26 05 13 16-0071 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 13,533.68  

. 
 26 05 13 16-0072 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 16,948.50  

XXXXXXX 
. 
 26 05 13 16-0073  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 
16-0002) 
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. 

. 
 26 05 13 16-0074 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,513.24 720.83 

. 
 26 05 13 16-0075 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 4,218.42 772.88 

. 
 26 05 13 16-0076 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation  Cable, Installed On Poles (Aerial) ............ 5,384.53 977.38 

. 
 26 05 13 16-0077 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 6,195.99 1,081.17 

. 
 26 05 13 16-0078 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,011.34 1,186.50 

. 
 26 05 13 16-0079 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 8,152.77 1,392.85 

. 
 26 05 13 16-0080 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 10,293.44 1,592.88 

. 
 26 05 13 16-0081 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 11,743.08 1,848.18 

. 
 26 05 13 16-0082 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 14,757.00 2,325.14 

. 
 26 05 13 16-0083 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 17,613.90 2,942.02 

. 
 26 05 13 16-0084 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 22,888.67 3,696.37 

XXXXXXX 
. 
 26 05 13 16-0085  15 KV Cable (26 05 13 16-0001) 

. 

. 
 26 05 13 16-0086  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0087  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0086) 
. 
. 

 26 05 13 16-0088 MLF #4 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,015.42 2,281.88 
. 

 26 05 13 16-0089 MLF #2 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,688.91 2,281.88 
. 

 26 05 13 16-0090 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,945.81 2,281.88 
. 

 26 05 13 16-0091 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 10,782.68 2,281.88 
. 

 26 05 13 16-0092 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 11,577.00 2,281.88 
. 

 26 05 13 16-0093 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 13,160.17 2,381.89 
. 

 26 05 13 16-0094 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct........................ 13,472.22 2,381.89 
. 

 26 05 13 16-0095 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct....................... 15,447.06 2,490.88 
. 

 26 05 13 16-0096 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct....................... 17,422.80 2,549.29 
. 

 26 05 13 16-0097 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct....................... 21,391.47 2,871.51 

XXXXXXX 
. 
 26 05 13 16-0098  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0086) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0099 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,491.20  

. 
 26 05 13 16-0100 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 8,328.07  

. 
 26 05 13 16-0101 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 9,122.39  

. 
 26 05 13 16-0102 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 10,737.11  

. 
 26 05 13 16-0103 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 11,049.15  

. 
 26 05 13 16-0104 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 13,159.24  

. 
 26 05 13 16-0105 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 15,138.65  

. 
 26 05 13 16-0106 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 18,781.01  

XXXXXXX 
. 
 26 05 13 16-0107  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 
16-0086) 

. 

. 
 26 05 13 16-0108 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 6,955.31 1,029.74 

. 
 26 05 13 16-0109 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 8,205.46 1,186.50 

. 
 26 05 13 16-0110 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 9,543.69 1,392.85 

. 
 26 05 13 16-0111 MLF 3/0 AWG, XLP, 15 KV, Installed On Poles (Aerial), Shielded, Single Copper Conductor, 133% Insulation Cable ........ 11,404.40 1,592.88 

. 
 26 05 13 16-0112 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 12,389.31 1,848.18 

. 
 26 05 13 16-0113 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 14,891.28 2,151.53 

. 
 26 05 13 16-0114 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 17,658.07 2,507.07 

. 
 26 05 13 16-0115 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 21,889.23 2,912.21 

XXXXXXX 
. 
 26 05 13 16-0116  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0117  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0118 MLF #4 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 9,611.35 2,281.88 
. 

 26 05 13 16-0119 MLF #2 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ......................... 10,406.07 2,281.88 
. 

 26 05 13 16-0120 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ......................... 10,709.21 2,281.88 
. 

 26 05 13 16-0121 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 11,696.72 2,281.88 
. 

 26 05 13 16-0122 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 12,634.02 2,281.88 
. 

 26 05 13 16-0123 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 14,457.18 2,381.89 
. 

 26 05 13 16-0124 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 14,825.41 2,381.89 
. 

 26 05 13 16-0125 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 17,106.63 2,490.88 
. 

 26 05 13 16-0126 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 19,411.72 2,549.29 
. 

 26 05 13 16-0127 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 23,949.75 2,871.51 

XXXXXXX 
. 
 26 05 13 16-0128  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0116) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0129 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 8,254.60  

. 
 26 05 13 16-0130 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 9,242.11  
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. 
 26 05 13 16-0131 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 10,179.40  

. 
 26 05 13 16-0132 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,034.12  

. 
 26 05 13 16-0133 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,402.34  

. 
 26 05 13 16-0134 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 14,813.98  

. 
 26 05 13 16-0135 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 17,117.35  

. 
 26 05 13 16-0136 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 21,339.29  

XXXXXXX 
. 
 26 05 13 16-0137  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0138 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 7,718.71 1,029.74 
. 

 26 05 13 16-0139 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 9,119.50 1,186.50 
. 

 26 05 13 16-0140 MLF 2/0 AWG, EPEPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ... 10,600.70 1,392.85 
. 

 26 05 13 16-0141 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 12,701.41 1,592.88 
. 

 26 05 13 16-0142 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 13,742.49 1,848.18 
. 

 26 05 13 16-0143 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 16,550.84 2,151.53 
. 

 26 05 13 16-0144 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 19,646.99 2,507.07 
. 

 26 05 13 16-0145 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 24,447.51 2,912.21 

XXXXXXX 
. 
 26 05 13 16-0146  15 KV Non-Shielded Single Copper Conductor (26 05 13 16-0085) 

. 

. 
 26 05 13 16-0147 MLF 1/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 12,616.50 2,289.88 

. 
 26 05 13 16-0148 MLF 2/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,030.36 2,344.61 

. 
 26 05 13 16-0149 MLF 3/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 16,208.37 2,399.35 

. 
 26 05 13 16-0150 MLF 350 MCM, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 22,037.46 2,559.24 

XXXXXXX 
. 
 26 05 13 16-0151  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 16-0085) 

Note: Laid in cable tray or hung in vertical cable shaft. 
. 
. 
 26 05 13 16-0152  Galvanized Steel Interlocked Armor Cable (26 05 13 16-0151) 

. 

. 
 26 05 13 16-0153 LF  3 Conductors, #2 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically .............. 62.06 17.46 

. 
 26 05 13 16-0154 LF  3 Conductors, 1/0 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ............. 73.47 18.60 

XXXXXXX 
. 
 26 05 13 16-0155  Aluminum Interlocked Armor Cable (26 05 13 16-0151) 

. 

. 
 26 05 13 16-0156 LF 3 Conductors, #2 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 62.06 17.46 

. 
 26 05 13 16-0157 LF 3 Conductor, 1/0 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 73.47 18.60 

XXXXXXX 
. 
 26 05 13 16-0158  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 16-0085) 

Note: 0.175" XLPE insulation, copper conductor. 
. 
. 

 26 05 13 16-0159 MLF #4 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,468.13 1,145.02 
. 

 26 05 13 16-0160 MLF #2 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 5,296.33 1,250.25 
. 

 26 05 13 16-0161 MLF #1 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 6,326.71 1,412.59 
. 

 26 05 13 16-0162 MLF 1/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 8,204.95 1,735.64 
. 

 26 05 13 16-0163 MLF 2/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 9,345.34 1,953.94 
. 

 26 05 13 16-0164 MLF 3/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 11,504.72 2,175.34 
. 

 26 05 13 16-0165 MLF 4/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 12,927.25 2,435.08 

XXXXXXX 
. 
 26 05 13 16-0166  15 KV, URD Copper Cable, Direct Burial (26 05 13 16-0085) 

. 

. 
 26 05 13 16-0167 MLF 3 Conductors, #6 AWG, 15 KV, URD Copper Cable, Direct Burial ................................................................................ 20,436.21  

XXXXXXX 
. 
 26 05 13 16-0168  Wire Connections (26 05 13 16-0001) 

. 

. 
 26 05 13 16-0169  Medium Voltage Up To 5 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0170  Shielded One Conductor Cable Splice (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0171 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 443.70 147.91 

. 
 26 05 13 16-0172 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 586.49 147.91 

. 
 26 05 13 16-0173 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 586.49 147.91 

. 
 26 05 13 16-0174 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 630.51 177.48 

. 
 26 05 13 16-0175 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 630.51 177.48 

. 
 26 05 13 16-0176 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 630.51 177.48 

. 
 26 05 13 16-0177 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 689.20 207.07 

. 
 26 05 13 16-0178 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 689.20 207.07 

. 
 26 05 13 16-0179 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 689.20 207.07 

XXXXXXX 
. 
 26 05 13 16-0180  Cable Termination Without Stress Cone (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0181 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV ......................................................... 655.23 177.48 

. 
 26 05 13 16-0182 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV ...................................................... 756.49 207.07 

XXXXXXX 
. 
 26 05 13 16-0183  Cable Termination With Stress Cone (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0184 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................... 1,931.42 354.96 

. 
 26 05 13 16-0185 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................ 2,656.16 488.08 

XXXXXXX 
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. 
 26 05 13 16-0186  Connect To Pothead, Pothead Included (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0187 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 2,017.67 354.96 

. 
 26 05 13 16-0188 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ............................................................. 2,578.10 406.74 

XXXXXXX 
. 
 26 05 13 16-0189  Two Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0190 EA  #6 To 4/0 AWG, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV .................................................. 1,505.55 488.08 
. 

 26 05 13 16-0191 EA  250 To 350 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................... 2,011.82 621.20 
. 

 26 05 13 16-0192 EA  400 To 700 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................... 3,042.94 704.32 
. 

 26 05 13 16-0193 EA  750 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV............................................................ 4,912.06 821.75 
. 

 26 05 13 16-0194 EA  1,000 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ........................................................ 9,002.44 1,232.47 

XXXXXXX 
. 
 26 05 13 16-0195  Three Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0196 EA  #6 To 4/0 AWG, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 5,960.34 709.94 
. 

 26 05 13 16-0197 EA  250 To 500 MCM, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................. 6,532.26 828.26 

XXXXXXX 
. 
 26 05 13 16-0198  Copper Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0199 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 95.61  
. 

 26 05 13 16-0200 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 105.63  
. 

 26 05 13 16-0201 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 123.16  
. 

 26 05 13 16-0202 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 139.47  
. 

 26 05 13 16-0203 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 157.49  
. 

 26 05 13 16-0204 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 174.83  
. 

 26 05 13 16-0205 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 191.90  
. 

 26 05 13 16-0206 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 210.12  
. 

 26 05 13 16-0207 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 227.65  
. 

 26 05 13 16-0208 EA  250 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 245.69  
. 

 26 05 13 16-0209 EA  300 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 264.39  
. 

 26 05 13 16-0210 EA  350 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 281.50  
. 

 26 05 13 16-0211 EA  400 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 318.50  
. 

 26 05 13 16-0212 EA  500 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 357.10  

XXXXXXX 
. 
 26 05 13 16-0213  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0214 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 98.69  
. 

 26 05 13 16-0215 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 107.33  
. 

 26 05 13 16-0216 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 145.08  
. 

 26 05 13 16-0217 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 171.76  
. 

 26 05 13 16-0218 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 188.30  
. 

 26 05 13 16-0219 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 204.76  
. 

 26 05 13 16-0220 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 225.06  
. 

 26 05 13 16-0221 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 243.45  
. 

 26 05 13 16-0222 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 261.11  
. 

 26 05 13 16-0223 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 279.47  
. 

 26 05 13 16-0224 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 297.33  
. 

 26 05 13 16-0225 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 341.18  
. 

 26 05 13 16-0226 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 385.39  

XXXXXXX 
. 
 26 05 13 16-0227  15 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0228  Single Conductor Pothead On Racks (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0229 EA  #2 To 4/0 AWG, Single Conductor, 15 KV Pothead (Included), On Racks ...................................................................... 1,831.65 621.20 
. 

 26 05 13 16-0230 EA  250 To 500 MCM, Single Conductor, 15 KV Pothead (Included), On Racks ................................................................... 2,334.81 769.09 

XXXXXXX 
. 
 26 05 13 16-0231  Two Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0232 EA  #2 To 4/0 AWG, Two Conductors, 15 KV Pothead (Included), On Racks ....................................................................... 2,704.24 946.58 
. 

 26 05 13 16-0233 EA  250 To 500 MCM, Two Conductors, 15 KV Pothead (Included), On Racks .................................................................... 3,249.24 1,124.07 

XXXXXXX 
. 
 26 05 13 16-0234  Three Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0235 EA  #2 To 4/0 AWG, Three Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 3,455.87 1,227.59 
. 

 26 05 13 16-0236 EA  250 To 500 MCM, Three Conductors, 15 KV Pothead (Included), On Racks .................................................................. 4,305.93 1,538.20 

XXXXXXX 
. 
 26 05 13 16-0237  Stress Relief Cone On Rack (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0238 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack ................................................................................................................. 1,727.45 621.20 

. 
 26 05 13 16-0239 EA  250 To 500 MCM Stress Relief Cone, On Rack .............................................................................................................. 2,217.66 769.09 

XXXXXXX 
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. 
 26 05 13 16-0240  Grounded, Shielded Cable Splice (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0241 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV.............................................................................................. 1,195.36 458.50 

. 
 26 05 13 16-0242 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV ........................................................................................... 1,532.14 591.61 

. 
 26 05 13 16-0243 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ..... 7,191.12 1,626.94 

. 
 26 05 13 16-0244 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 

3-Way ............................................................................................................................................................................. 9,189.66 1,774.84 

XXXXXXX 
. 
 26 05 13 16-0245  Cable Termination (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0246 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 786.61 258.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  155.30 
. 

 26 05 13 16-0247 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 994.63 332.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  199.67 

. 
 26 05 13 16-0248 EA  350 To 500 MCM Cable Termination 15 KV .................................................................................................................... 1,232.25 406.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  244.04 
. 

 26 05 13 16-0249 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ............................................................................................................... 498.69 147.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.74 

XXXXXXX 
. 
 26 05 13 16-0250  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0251 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted .............................................................................................................. 984.79 192.28 

. 
 26 05 13 16-0252 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted .......................................................................................................... 1,120.71 212.50 

. 
 26 05 13 16-0253 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ......................................................................................................... 1,328.17 232.56 

. 
 26 05 13 16-0254 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................ 1,703.87 267.95 

XXXXXXX 
. 
 26 05 13 16-0255  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0256 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................... 1,969.60 385.20 

. 
 26 05 13 16-0257 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted .......................................................................................................... 2,241.69 425.01 

. 
 26 05 13 16-0258 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 2,639.09 456.49 

. 
 26 05 13 16-0259 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 3,407.73 535.88 

XXXXXXX 
. 
 26 05 13 16-0260  35 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0261  35 KV One Conductor Splice (26 05 13 16-0260) 

. 

. 
 26 05 13 16-0262 EA  #1 Stranded To 4/0 Stranded, 35 KV, Cable Splicing ...................................................................................................... 2,985.23  

XXXXXXX 
. 
 26 05 13 16-0263  Cable Termination (26 05 13 16-0260) 

. 

. 
 26 05 13 16-0264 EA  #2 To 3/0 AWG Cable Termination, 35 KV ......................................................................................................................... 679.76 177.63 

. 
 26 05 13 16-0265 EA  3/0 AWG To 250 MCM, 35 KV, Cable Termination ............................................................................................................. 932.99 268.01 

. 
 26 05 13 16-0266 EA  350 To 500 MCM Cable Termination 35 KV .................................................................................................................... 1,078.66 286.64 

. 
 26 05 13 16-0267 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ............................................................................................................... 540.64 147.91 

XXXXXXX 
. 
 26 05 13 16-0268  70 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0269  Cable Splice (26 05 13 16-0268) 

. 

. 
 26 05 13 16-0270 EA  350 MCM, 70 KV, Cable Splicing ................................................................................................................................... 15,123.22  

. 
 26 05 13 16-0271 EA  #2 To 4/0, 70 KV, Cable Splicing ..................................................................................................................................... 3,090.64  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors and Cables (26 05) 

. 

. 
 26 05 19 13  Undercarpet Electrical Power Cables (26 05 19) 

. 

. 
 26 05 19 13-0001  Under Carpet Power System (26 05 19 13) 

Note: Includes laying out, floor prep, taping, drill floor, folds, identifying, tagging and testing 
. 
. 

 26 05 19 13-0002 LF 3-Conductor, #12 Flat Cable With Attached Bottom Shield .................................................................................................... 6.66 0.67 
. 

 26 05 19 13-0003 LF Steel, Top Shield .................................................................................................................................................................. 13.55 0.67 
. 

 26 05 19 13-0004 EA 3-Conductor, Splice .............................................................................................................................................................. 40.13 11.48 
. 

 26 05 19 13-0005 EA Splice Top Shield For 3 Conductor ....................................................................................................................................... 12.22 5.40 
. 

 26 05 19 13-0006 EA 3-Conductor, Tap .................................................................................................................................................................. 49.78 13.52 
. 

 26 05 19 13-0007 EA Insulating Patch, Splice Tap And End ................................................................................................................................... 74.72 11.48 
. 

 26 05 19 13-0008 EA 3-Conductor, Transition Block Assembly .............................................................................................................................. 48.52 6.75 
. 

 26 05 19 13-0009 EA Single, Direct Connected, Receptacle With Box ................................................................................................................. 146.71 21.62 
. 

 26 05 19 13-0010 EA Dual, Direct Connected, Receptacle With Box .................................................................................................................... 243.83 33.78 
. 

 26 05 19 13-0011 EA Floor Mounted Box With Cover ........................................................................................................................................... 240.95 27.03 
. 

 26 05 19 13-0012 LF 5-Conductor, #12 Cable With Attached Bottom Shield ......................................................................................................... 10.48 0.67 
. 

 26 05 19 13-0013 LF Steel, Top Shield For 5-Conductor Cable ............................................................................................................................. 10.40 0.67 
. 

 26 05 19 13-0014 EA 5-Conductor, Splice .............................................................................................................................................................. 40.62 11.48 
. 

 26 05 19 13-0015 EA 5-Conductor, Transition Block Assembly .............................................................................................................................. 63.53 6.75 
. 

 26 05 19 13-0016 EA Box, Wall, Flush With Cover ............................................................................................................................................... 112.69 27.03 
. 

 26 05 19 13-0017 EA Telephone, Transition Fitting Wall Box ................................................................................................................................. 75.63 22.30 
. 

 26 05 19 13-0018 EA RJ-45, Telephone Fitting With Duplex Jack And Cover ........................................................................................................ 98.43 25.67 
. 

 26 05 19 13-0019 EA Miniature Telephone With Duplex RJ-45 .............................................................................................................................. 42.08 10.13 
. 

 26 05 19 13-0020 LF 4-Pair, Level 5, Under Carpet Telephone Wire ....................................................................................................................... 2.47 0.67 
. 

 26 05 19 13-0021 EA BNC, Coax Plug, Connector ................................................................................................................................................. 35.22 13.52 
. 

 26 05 19 13-0022 EA TNC, Coax Plug, Connector ................................................................................................................................................. 35.22 13.52 
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. 
 26 05 19 13-0023 CLF Under Carpet Power System; Flat RG A/U 59, 75 Ohm, RG A/U 62, 93 Ohm, RG A/U 58, 50 Ohm ................................. 184.14 67.57 

XXXXXXX 
. 
 26 05 19 16  Low-Voltage, Single-and Multi-Conductor Cables (26 05 19) 

. 

. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 

. 

. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.46  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits .................................................................................................... 0.24  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.76  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.47  

XXXXXXX 
. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ................................................................................................................................. 3.12  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ................................................................................................................................. 3.97  
. 

 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 436.56  
Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, splicing (#8 and 
lighter), identifying, tagging and testing. All conductors are copper except as otherwise noted. No special set-up 
is required. For tasks installed in conduit, tasks exclude conduit. Excludes terminations. 

. 

. 
 26 05 19 16-0012  Multi-Conductor Cords, Cables And Associated Equipment (26 05 19 16-0011) 

. 

. 
 26 05 19 16-0013  Multi-Conductor Cords (26 05 19 16-0012) 

Note: Includes installation in cable tray, surface mounting or installation between junction boxes. Excludes strain 
relief devices, plugs and connector bodies. 

. 

. 
 26 05 19 16-0014  Multi-Conductor Type SOOW And SJOOW Cord (26 05 19 16-0013) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0015  300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-0014) 

. 

. 
 26 05 19 16-0016  #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0017 LF 2 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.46 0.59 
. 

 26 05 19 16-0018 LF 3 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.53 0.59 
. 

 26 05 19 16-0019 LF 4 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.71 0.59 

XXXXXXX 
. 
 26 05 19 16-0020  #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0021 LF 2 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.71 0.59 
. 

 26 05 19 16-0022 LF 3 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.82 0.59 
. 

 26 05 19 16-0023 LF 4 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.98 0.59 

XXXXXXX 
. 
 26 05 19 16-0024  #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0025 LF 2 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.91 0.59 
. 

 26 05 19 16-0026 LF 3 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.09 0.59 
. 

 26 05 19 16-0027 LF 4 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.43 0.59 

XXXXXXX 
. 
 26 05 19 16-0028  #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0029 LF 2 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.21 0.59 
. 

 26 05 19 16-0030 LF 3 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.42 0.59 
. 

 26 05 19 16-0031 LF 4 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.71 0.59 

XXXXXXX 
. 
 26 05 19 16-0032  #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0033 LF 2 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.86 0.74 
. 

 26 05 19 16-0034 LF 3 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 3.00 0.74 
. 

 26 05 19 16-0035 LF 4 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 3.22 0.74 

XXXXXXX 
. 
 26 05 19 16-0036  600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0014) 

. 

. 
 26 05 19 16-0037  #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0038 LF 2 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.53 0.59 
. 

 26 05 19 16-0039 LF 3 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.65 0.59 
. 

 26 05 19 16-0040 LF 4 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.82 0.59 
. 

 26 05 19 16-0041 LF 5 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.15 0.80 
. 

 26 05 19 16-0042 LF 6 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.44 0.82 
. 

 26 05 19 16-0043 LF 7 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.65 0.84 
. 

 26 05 19 16-0044 LF 8 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.01 0.86 
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. 
 26 05 19 16-0045 LF 10 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 4.60 0.91 
. 

 26 05 19 16-0046 LF 12 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 5.24 0.93 

. 
 26 05 19 16-0047 LF 14 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 6.91 0.95 
. 

 26 05 19 16-0048 LF 16 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 7.03 0.97 

. 
 26 05 19 16-0049 LF 18 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.23 1.00 
. 

 26 05 19 16-0050 LF 20 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.04 1.02 

. 
 26 05 19 16-0051 LF 24 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.12 1.04 
. 

 26 05 19 16-0052 LF 30 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.57 1.11 

XXXXXXX 
. 
 26 05 19 16-0053  #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0054 LF 2 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.81 0.59 
. 

 26 05 19 16-0055 LF 3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.92 0.59 
. 

 26 05 19 16-0056 LF 4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.14 0.59 
. 

 26 05 19 16-0057 LF 5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.29 0.80 
. 

 26 05 19 16-0058 LF 6 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.63 0.82 
. 

 26 05 19 16-0059 LF 7 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.96 0.84 
. 

 26 05 19 16-0060 LF 8 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.38 0.86 
. 

 26 05 19 16-0061 LF 9 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.56 0.89 
. 

 26 05 19 16-0062 LF 10 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 5.06 0.91 

. 
 26 05 19 16-0063 LF 12 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 5.90 0.93 
. 

 26 05 19 16-0064 LF 14 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.34 0.95 

. 
 26 05 19 16-0065 LF 16 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.15 0.97 
. 

 26 05 19 16-0066 LF 18 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.26 1.00 

. 
 26 05 19 16-0067 LF 20 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 9.26 1.02 
. 

 26 05 19 16-0068 LF 24 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.18 1.04 

. 
 26 05 19 16-0069 LF 26 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.29 1.06 
. 

 26 05 19 16-0070 LF 30 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 14.32 1.11 

XXXXXXX 
. 
 26 05 19 16-0071  #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0072 LF 2 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.12 0.59 
. 

 26 05 19 16-0073 LF 3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.25 0.59 
. 

 26 05 19 16-0074 LF 4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.56 0.59 
. 

 26 05 19 16-0075 LF 5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.26 0.80 
. 

 26 05 19 16-0076 LF 6 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.11 0.82 
. 

 26 05 19 16-0077 LF 7 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.39 0.84 
. 

 26 05 19 16-0078 LF 8 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.06 0.86 
. 

 26 05 19 16-0079 LF 9 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.52 0.89 
. 

 26 05 19 16-0080 LF 10 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 7.27 0.91 

. 
 26 05 19 16-0081 LF 12 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 8.00 0.93 
. 

 26 05 19 16-0082 LF 14 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.83 0.95 

. 
 26 05 19 16-0083 LF 16 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.61 0.97 
. 

 26 05 19 16-0084 LF 20 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.91 1.02 

. 
 26 05 19 16-0085 LF 24 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 14.03 1.04 
. 

 26 05 19 16-0086 LF 30 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 16.60 1.11 

XXXXXXX 
. 
 26 05 19 16-0087  #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0088 LF 2 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.43 0.59 
. 

 26 05 19 16-0089 LF 3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.67 0.59 
. 

 26 05 19 16-0090 LF 4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.90 0.59 
. 

 26 05 19 16-0091 LF 5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.88 0.80 
. 

 26 05 19 16-0092 LF 6 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.66 0.82 
. 

 26 05 19 16-0093 LF 7 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.44 0.84 
. 

 26 05 19 16-0094 LF 8 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.31 0.86 
. 

 26 05 19 16-0095 LF 9 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.92 0.89 
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. 
 26 05 19 16-0096 LF 10 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 8.96 0.91 
. 

 26 05 19 16-0097 LF 12 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.20 0.93 

. 
 26 05 19 16-0098 LF 14 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.35 0.95 
. 

 26 05 19 16-0099 LF 16 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 12.49 0.97 

. 
 26 05 19 16-0100 LF 18 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 13.05 1.00 
. 

 26 05 19 16-0101 LF 20 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 15.04 1.02 

. 
 26 05 19 16-0102 LF 24 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 17.07 1.04 
. 

 26 05 19 16-0103 LF 26 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 19.12 1.06 

. 
 26 05 19 16-0104 LF 28 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 19.78 1.09 
. 

 26 05 19 16-0105 LF 30 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 20.51 1.11 

XXXXXXX 
. 
 26 05 19 16-0106  #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0107 LF 2 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.80 0.74 
. 

 26 05 19 16-0108 LF 3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 3.00 0.74 
. 

 26 05 19 16-0109 LF 4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 3.21 0.74 
. 

 26 05 19 16-0110 LF 5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.23 0.80 
. 

 26 05 19 16-0111 LF 6 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.91 0.82 
. 

 26 05 19 16-0112 LF 7 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 8.12 0.84 
. 

 26 05 19 16-0113 LF 10 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.45 0.91 

. 
 26 05 19 16-0114 LF 12 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.97 0.93 
. 

 26 05 19 16-0115 LF 16 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 15.26 0.97 

. 
 26 05 19 16-0116 LF 20 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 22.20 1.02 

XXXXXXX 
. 
 26 05 19 16-0117  #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0118 LF 3 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 5.58 0.89 
. 

 26 05 19 16-0119 LF 4 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 6.07 1.03 
. 

 26 05 19 16-0120 LF 5 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 8.26 1.03 

XXXXXXX 
. 
 26 05 19 16-0121  #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0122 LF 3 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.99 1.03 
. 

 26 05 19 16-0123 LF 4 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 9.64 1.18 
. 

 26 05 19 16-0124 LF 5 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 11.58 1.48 

XXXXXXX 
. 
 26 05 19 16-0125  #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0126 LF 3 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 12.75 1.48 
. 

 26 05 19 16-0127 LF 4 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 13.98 1.62 
. 

 26 05 19 16-0128 LF 5 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 16.86 1.77 

XXXXXXX 
. 
 26 05 19 16-0129  #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0130 LF 3 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 19.19 2.96 
. 

 26 05 19 16-0131 LF 4 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 24.41 3.70 
. 

 26 05 19 16-0132 LF 5 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 29.58 4.88 

XXXXXXX 
. 
 26 05 19 16-0133  300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-

0014) 
. 
. 
 26 05 19 16-0134  #18, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 

. 

. 
 26 05 19 16-0135 LF  2 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 1.98 0.59 
. 

 26 05 19 16-0136 LF  3 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.17 0.59 

. 
 26 05 19 16-0137 LF  4 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 2.57 0.59 

XXXXXXX 
. 
 26 05 19 16-0138  #16, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 

. 

. 
 26 05 19 16-0139 LF  2 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 2.10 0.59 
. 

 26 05 19 16-0140 LF  3 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.41 0.59 
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. 
 26 05 19 16-0141 LF  4 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 2.56 0.59 

XXXXXXX 
. 
 26 05 19 16-0142  #14, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 

. 

. 
 26 05 19 16-0143 LF  2 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 2.88 0.59 
. 

 26 05 19 16-0144 LF  3 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 4.15 0.59 

. 
 26 05 19 16-0145 LF  4 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 5.30 0.74 

XXXXXXX 
. 
 26 05 19 16-0146  600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0014) 

. 

. 
 26 05 19 16-0147  #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0148 LF  2 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 2.78 0.59 

. 
 26 05 19 16-0149 LF  3 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 3.32 0.59 
. 

 26 05 19 16-0150 LF  4 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.87 0.59 

XXXXXXX 
. 
 26 05 19 16-0151  #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0152 LF  2/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.97 0.59 
. 

 26 05 19 16-0153 LF  3/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.52 0.59 
. 

 26 05 19 16-0154 LF  4/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.38 0.59 
. 

 26 05 19 16-0155 LF  5/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.73 0.74 

XXXXXXX 
. 
 26 05 19 16-0156  #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0157 LF  3 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.64 0.59 

. 
 26 05 19 16-0158 LF  4 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.34 0.59 
. 

 26 05 19 16-0159 LF  5 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.85 0.74 

XXXXXXX 
. 
 26 05 19 16-0160  #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0161 LF  3 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.31 0.59 

. 
 26 05 19 16-0162 LF  4 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.92 0.59 
. 

 26 05 19 16-0163 LF  5 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 5.49 0.74 

XXXXXXX 
. 
 26 05 19 16-0164  #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0146) 
. 
. 

 26 05 19 16-0165 LF  3/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.93 0.74 
. 

 26 05 19 16-0166 LF  4/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 5.48 0.74 
. 

 26 05 19 16-0167 LF  5/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 6.04 0.74 

XXXXXXX 
. 
 26 05 19 16-0168  Multi-Conductor Type SEOW Cord (26 05 19 16-0013) 

Note: Includes thermoplastic elastomeric (TPE) insulation. 
. 
. 
 26 05 19 16-0169  600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-0168) 

. 

. 
 26 05 19 16-0170  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0171 LF  3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.13 0.59 
. 

 26 05 19 16-0172 LF  4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.34 0.59 
. 

 26 05 19 16-0173 LF  5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.52 0.74 

XXXXXXX 
. 
 26 05 19 16-0174  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0175 LF  3/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.77 0.59 
. 

 26 05 19 16-0176 LF  4/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.18 0.59 
. 

 26 05 19 16-0177 LF  5/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.53 0.74 

XXXXXXX 
. 
 26 05 19 16-0178  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0179 LF  3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.43 0.59 
. 

 26 05 19 16-0180 LF  4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.96 0.59 
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. 
 26 05 19 16-0181 LF  5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.97 0.74 

XXXXXXX 
. 
 26 05 19 16-0182  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0183 LF  3/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.34 0.74 
. 

 26 05 19 16-0184 LF  4/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.97 0.74 
. 

 26 05 19 16-0185 LF  5/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 5.33 0.74 

XXXXXXX 
. 
 26 05 19 16-0186  Multi-Conductor Type W Cord (26 05 19 16-0013) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0187  2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0186) 

. 

. 
 26 05 19 16-0188  #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0187) 
. 
. 

 26 05 19 16-0189 LF 3/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 6.11 0.89 
. 

 26 05 19 16-0190 LF 4/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 6.57 1.03 
. 

 26 05 19 16-0191 LF 5/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 7.76 1.03 

XXXXXXX 
. 
 26 05 19 16-0192  #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0187) 
. 
. 

 26 05 19 16-0193 LF 3 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 6.57 1.03 
. 

 26 05 19 16-0194 LF 4 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 7.83 1.18 
. 

 26 05 19 16-0195 LF 5/c #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 9.73 1.48 

XXXXXXX 
. 
 26 05 19 16-0196  #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0187) 
. 
. 

 26 05 19 16-0197 LF 3 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 8.90 1.03 
. 

 26 05 19 16-0198 LF 4 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 10.51 1.18 
. 

 26 05 19 16-0199 LF 5 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 13.50 1.48 

XXXXXXX 
. 
 26 05 19 16-0200  Cord Grips, Cable Reels, Extension Cords, And Accessories (26 05 19 16-0012) 

. 

. 
 26 05 19 16-0201  Cord Grips (26 05 19 16-0200) 

. 

. 
 26 05 19 16-0202 EA  Cord Grip With Watertight Connector For 1/2" NPT Zinc Plated Steel.................................................................................. 93.17  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.89 
. 

 26 05 19 16-0203 EA  Cord Grip With Watertight Connector For 3/4" NPT Zinc Plated Steel.................................................................................. 93.56  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.89 

XXXXXXX 
. 
 26 05 19 16-0204  Cable Reels (26 05 19 16-0200) 

Note: Includes handling, mounting, electrical connections and installing cord. 
. 
. 

 26 05 19 16-0205 EA  30', 16-3, SJO, Extension Cord Reel (Cox Reels PC10-3016-A) ........................................................................................ 733.05 73.95 
. 

 26 05 19 16-0206 EA 50', 10-4, SEOOW, Extension Cord Reel (Reelcraft L 7050 104 X 1) ............................................................................. 1,990.28 73.95 
. 

 26 05 19 16-0207 EA  50', 16-3, SOOW, Extension Cord Reel (KH Industries RTFD3L-WW-B16K) .................................................................. 1,493.31 73.95 

XXXXXXX 
. 
 26 05 19 16-0208  Extension Cords For Cable Reel (26 05 19 16-0200) 

. 

. 
 26 05 19 16-0209 EA  100 LF, 120 Volt, 12 Gauge, 3 Wire, Extension Cord ......................................................................................................... 207.22  

. 
 26 05 19 16-0210 EA  100 LF, 240 Volt, 10 Gauge, 3 Wire, Extension Cord ......................................................................................................... 291.38  

XXXXXXX 
. 
 26 05 19 16-0211  Plugs And Connector Bodies (26 05 19 16-0200) 

Note: Up to 277 volt 
. 
. 
 26 05 19 16-0212  NEMA Twist-Lock Plugs (26 05 19 16-0211) 

. 

. 
 26 05 19 16-0213 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7545C) .......................................................................... 95.33  

. 
 26 05 19 16-0214 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL4770CBK) ...................................................................... 96.97  

. 
 26 05 19 16-0215 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7102C) .......................................................................... 90.05  

. 
 26 05 19 16-0216 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2331) ............................................................................. 95.12  

. 
 26 05 19 16-0217 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2411) ........................................................................... 118.89  

. 
 26 05 19 16-0218 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2441) ........................................................................... 125.33  

. 
 26 05 19 16-0219 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2511BK) ...................................................................... 131.64  

. 
 26 05 19 16-0220 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2611BK) ...................................................................... 119.85  

. 
 26 05 19 16-0221 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2711BK) ...................................................................... 135.33  

. 
 26 05 19 16-0222 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2761) ........................................................................... 138.35  

. 
 26 05 19 16-0223 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2811BK) ...................................................................... 142.19  

XXXXXXX 
. 
 26 05 19 16-0224  NEMA Twist-Lock Connector Bodies (26 05 19 16-0211) 

. 

. 
 26 05 19 16-0225 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7506C) ........................................................ 99.98  

. 
 26 05 19 16-0226 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL4779C) ...................................................... 105.81  

. 
 26 05 19 16-0227 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7101C) ........................................................ 93.54  

. 
 26 05 19 16-0228 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2323BK) .................................................... 119.85  

. 
 26 05 19 16-0229 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2413BK) .................................................... 136.84  

. 
 26 05 19 16-0230 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2443) ......................................................... 145.06  

. 
 26 05 19 16-0231 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2513BK) .................................................... 172.74  

. 
 26 05 19 16-0232 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2623BK) .................................................... 165.75  
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. 
 26 05 19 16-0233 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2713BK) .................................................... 200.42  

. 
 26 05 19 16-0234 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2753) ......................................................... 209.60  

. 
 26 05 19 16-0235 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2813BK) .................................................... 199.60  

XXXXXXX 
. 
 26 05 19 16-0236  Watertight Pin And Sleeve Plug (26 05 19 16-0211) 

. 

. 
 26 05 19 16-0237 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P4W) ............................................... 288.34 44.37 

. 
 26 05 19 16-0238 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P6W) ............................................... 291.24 44.37 

. 
 26 05 19 16-0239 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P7W) ............................................... 313.72 44.37 

. 
 26 05 19 16-0240 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P12W) ...................................... 315.82 48.81 

. 
 26 05 19 16-0241 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P9W) ............................................... 311.46 48.81 

. 
 26 05 19 16-0242 EA 20 Amperes, Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P7W) .................................................. 312.76 48.81 

. 
 26 05 19 16-0243 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P4W) ............................................... 435.08 54.58 

. 
 26 05 19 16-0244 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P6W) ............................................... 424.22 54.58 

. 
 26 05 19 16-0245 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P7W) ............................................... 470.87 54.58 

. 
 26 05 19 16-0246 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P12W) ...................................... 464.90 59.90 

. 
 26 05 19 16-0247 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P9W) ............................................... 446.05 59.90 

. 
 26 05 19 16-0248 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P7W) ............................................... 459.02 59.90 

. 
 26 05 19 16-0249 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P4W) ............................................... 590.02 70.99 

. 
 26 05 19 16-0250 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P6W) ............................................... 600.35 70.99 

. 
 26 05 19 16-0251 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P7W) ............................................... 575.83 70.99 

. 
 26 05 19 16-0252 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P12W) ...................................... 655.10 78.98 

. 
 26 05 19 16-0253 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P9W) ............................................... 639.01 78.98 

. 
 26 05 19 16-0254 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P7W) ............................................... 645.97 78.98 

. 
 26 05 19 16-0255 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P6W) ........................................... 806.53 88.74 

. 
 26 05 19 16-0256 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P7W) ........................................... 846.47 88.74 

. 
 26 05 19 16-0257 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P12W) .................................. 829.31 97.62 

. 
 26 05 19 16-0258 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P9W) ........................................... 815.67 97.62 

. 
 26 05 19 16-0259 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P7W) ........................................... 823.04 97.62 

XXXXXXX 
. 
 26 05 19 16-0260  Watertight Pin And Sleeve Connector (26 05 19 16-0211) 

. 

. 
 26 05 19 16-0261 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C4W) ..................................... 304.99 44.37 

. 
 26 05 19 16-0262 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C6W) ..................................... 307.00 44.37 

. 
 26 05 19 16-0263 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C7W) ..................................... 358.77 44.37 

. 
 26 05 19 16-0264 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C12W) ............................ 357.77 48.81 

. 
 26 05 19 16-0265 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C9W) ..................................... 352.52 48.81 

. 
 26 05 19 16-0266 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C7W) ..................................... 357.27 48.81 

. 
 26 05 19 16-0267 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C4W) ..................................... 445.03 54.58 

. 
 26 05 19 16-0268 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C6W) ..................................... 444.92 54.58 

. 
 26 05 19 16-0269 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C7W) ..................................... 462.77 54.58 

. 
 26 05 19 16-0270 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C12W) ............................ 460.06 59.90 

. 
 26 05 19 16-0271 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C9W) ..................................... 463.74 59.90 

. 
 26 05 19 16-0272 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C7W) ..................................... 459.86 59.90 

. 
 26 05 19 16-0273 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C4W) ..................................... 692.05 70.99 

. 
 26 05 19 16-0274 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C6W) ..................................... 670.18 70.99 

. 
 26 05 19 16-0275 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C7W) ..................................... 657.15 70.99 

. 
 26 05 19 16-0276 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C12W) ............................ 715.83 78.98 

. 
 26 05 19 16-0277 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C9W) ..................................... 734.84 78.98 

. 
 26 05 19 16-0278 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C7W) ..................................... 736.23 78.98 

. 
 26 05 19 16-0279 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C6W) ................................. 918.45 88.74 

. 
 26 05 19 16-0280 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C7W) ................................. 943.53 88.74 

. 
 26 05 19 16-0281 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C12W) ..................... 1,020.19 97.62 

. 
 26 05 19 16-0282 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C9W) ................................. 985.74 97.62 

. 
 26 05 19 16-0283 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C7W) ................................. 997.49 97.62 

XXXXXXX 
. 
 26 05 19 16-0284  Accessories (26 05 19 16-0200) 

. 

. 
 26 05 19 16-0285 EA  1/2" Straight Steel Cord Connector ....................................................................................................................................... 66.40 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 05 19 16-0286 EA  1/2" Straight Nylon Cord Connector ...................................................................................................................................... 40.60 11.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 

. 
 26 05 19 16-0287 EA  1/2" 90 Degree Steel Cord Connector .................................................................................................................................. 76.55 18.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
. 

 26 05 19 16-0288 EA  1/2" 90 Degree Nylon Cord Connector ................................................................................................................................. 49.37 14.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 05 19 16-0289 EA  1/2" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 75.64 18.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
. 

 26 05 19 16-0290 EA  1/2" 90 Degree Steel Cord Connector With Strain Relief Mesh .......................................................................................... 127.47 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

. 
 26 05 19 16-0291 EA  1/2" Straight Nylon Cord Connector With Strain Relief Mesh................................................................................................ 48.66 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 05 19 16-0292 EA  1/2" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 79.91 18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

. 
 26 05 19 16-0293 EA  3/4" Straight Steel Cord Connector ....................................................................................................................................... 68.98 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 05 19 16-0294 EA  3/4" Straight Nylon Cord Connector ...................................................................................................................................... 41.90 11.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 

. 
 26 05 19 16-0295 EA  3/4" 90 Degree Steel Cord Connector .................................................................................................................................. 84.65 18.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
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. 
 26 05 19 16-0296 EA  3/4" 90 Degree Nylon Cord Connector ................................................................................................................................. 53.41 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 05 19 16-0297 EA  3/4" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 85.76 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

. 
 26 05 19 16-0298 EA  3/4" 90 Degree Steel Cord Connector With Strain Relief Mesh .......................................................................................... 101.82 25.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 
. 

 26 05 19 16-0299 EA  3/4" Straight Nylon Cord Connector With Strain Relief Mesh ............................................................................................... 58.78 18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

. 
 26 05 19 16-0300 EA  3/4" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 70.94 22.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 
. 

 26 05 19 16-0301 EA  1" Straight Steel Cord Connector .......................................................................................................................................... 85.61 14.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 05 19 16-0302 EA  1" Straight Nylon Cord Connector ......................................................................................................................................... 50.21 11.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 
. 

 26 05 19 16-0303 EA  1" 90 Degree Steel Cord Connector ..................................................................................................................................... 95.63 18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

. 
 26 05 19 16-0304 EA  1" 90 Degree Nylon Cord Connector .................................................................................................................................... 58.91 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 05 19 16-0305 EA  1" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................. 103.21 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

. 
 26 05 19 16-0306 EA  1" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................. 113.35 25.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 
. 

 26 05 19 16-0307 EA  1" Straight Nylon Cord Connector With Strain Relief Mesh .................................................................................................. 67.64 18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

. 
 26 05 19 16-0308 EA  1" 90 Degree Nylon Cord Connector With Strain Relief Mesh .............................................................................................. 78.44 22.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

XXXXXXX 
. 
 26 05 19 16-0309  600 Volt Wire (26 05 19 16-0011) 

. 

. 
 26 05 19 16-0310  Single Solid Conductor, Copper (26 05 19 16-0309) 

. 

. 
 26 05 19 16-0311 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 812.53 327.98 

. 
 26 05 19 16-0312 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................ 1,016.33 385.82 

. 
 26 05 19 16-0313 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................. 1,256.27 471.78 

. 
 26 05 19 16-0314 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,037.30 327.98 

. 
 26 05 19 16-0315 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,252.45 385.82 

. 
 26 05 19 16-0316 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,500.50 471.78 

XXXXXXX 
. 
 26 05 19 16-0317  Power Cable, Stranded Conductor, Copper (26 05 19 16-0309) 

. 

. 
 26 05 19 16-0318  Power Cable, Stranded, Single Conductor, XHHW-2 (26 05 19 16-0317) 

. 

. 
 26 05 19 16-0319 MLF #16 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 838.12 270.28 

. 
 26 05 19 16-0320 MLF #14 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 990.42 324.33 

. 
 26 05 19 16-0321 MLF #12 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,215.21 378.40 

. 
 26 05 19 16-0322 MLF #10 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,488.93 432.45 

. 
 26 05 19 16-0323 MLF #8 AWG, XLP (XHHW-2), 600 Volt, Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 1,977.76 540.56 

. 
 26 05 19 16-0324 MLF #6 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,657.28 648.68 

. 
 26 05 19 16-0325 MLF #4 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,624.07 810.85 

. 
 26 05 19 16-0326 MLF #3 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 4,280.66 918.96 

. 
 26 05 19 16-0327 MLF #2 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 5,057.72 1,027.07 

. 
 26 05 19 16-0328 MLF #1 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 6,245.29 1,135.18 

. 
 26 05 19 16-0329 MLF 1/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 7,481.45 1,297.35 

. 
 26 05 19 16-0330 MLF 2/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 8,945.24 1,459.52 

. 
 26 05 19 16-0331 MLF 3/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 10,684.80 1,621.69 

. 
 26 05 19 16-0332 MLF 4/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 12,775.65 1,783.86 

. 
 26 05 19 16-0333 MLF 250 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 13,549.05 1,946.03 

. 
 26 05 19 16-0334 MLF 300 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 16,030.24 2,108.20 

. 
 26 05 19 16-0335 MLF 350 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 17,104.42 2,270.36 

. 
 26 05 19 16-0336 MLF 400 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 19,113.38 2,432.53 

. 
 26 05 19 16-0337 MLF 500 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 22,092.81 2,594.71 

. 
 26 05 19 16-0338 MLF 600 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 25,411.58 2,810.93 

. 
 26 05 19 16-0339 MLF 750 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 38,425.14 3,135.26 

. 
 26 05 19 16-0340 MLF 1,000 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................ 54,066.05 3,675.83 

XXXXXXX 
. 
 26 05 19 16-0341  Power Cable, Stranded, Multi Conductor, XHHW-2 (26 05 19 16-0317) 

. 

. 
 26 05 19 16-0342 MLF 2 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 1,980.83 648.54 

. 
 26 05 19 16-0343 MLF 3 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,430.68 756.93 

. 
 26 05 19 16-0344 MLF 4 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,015.81 918.96 

. 
 26 05 19 16-0345 MLF 6 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,576.44 999.64 

. 
 26 05 19 16-0346 MLF 7 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,891.94 1,053.96 

. 
 26 05 19 16-0347 MLF 9 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 4,520.89 1,161.94 

. 
 26 05 19 16-0348 MLF 10 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 3,207.25 1,211.13 

. 
 26 05 19 16-0349 MLF 12 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 5,465.83 1,324.38 

. 
 26 05 19 16-0350 MLF 14 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 6,028.21 1,405.74 

. 
 26 05 19 16-0351 MLF 24 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 8,769.66 1,783.99 

. 
 26 05 19 16-0352 MLF 37 Conductors,  #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .............. 13,266.05 2,648.76 

. 
 26 05 19 16-0353 MLF 2 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,430.74 756.93 

. 
 26 05 19 16-0354 MLF 3 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,105.20 918.96 

. 
 26 05 19 16-0355 MLF 4 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,779.70 1,081.13 

. 
 26 05 19 16-0356 MLF 2 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,247.10 972.60 
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. 
 26 05 19 16-0357 MLF 3 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 4,193.96 1,188.16 

. 
 26 05 19 16-0358 MLF 4 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 5,415.81 1,513.85 

. 
 26 05 19 16-0359 MLF 6 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 7,313.57 1,946.70 

. 
 26 05 19 16-0360 MLF 9 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 9,886.98 2,486.72 

. 
 26 05 19 16-0361 MLF 2 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 4,023.10 1,108.16 

. 
 26 05 19 16-0362 MLF 3 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 5,122.44 1,297.35 

. 
 26 05 19 16-0363 MLF 4 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 6,627.21 1,648.72 

. 
 26 05 19 16-0364 MLF 2 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 5,179.56 1,243.30 

. 
 26 05 19 16-0365 MLF 3 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 6,958.29 1,540.61 

. 
 26 05 19 16-0366 MLF 4 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 8,892.57 1,900.08 

. 
 26 05 19 16-0367 MLF 2 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 6,964.92 1,508.44 

. 
 26 05 19 16-0368 MLF 3 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 9,104.28 1,725.34 

. 
 26 05 19 16-0369 MLF 4 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 11,770.37 2,153.06 

. 
 26 05 19 16-0370 MLF 2 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit...................... 9,573.49 1,837.37 

. 
 26 05 19 16-0371 MLF 3 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 12,606.80 2,054.69 

. 
 26 05 19 16-0372 MLF 4 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 16,717.20 2,702.81 

. 
 26 05 19 16-0373 MLF 3 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 16,707.65 2,594.30 

. 
 26 05 19 16-0374 MLF 4 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................... 21,734.31 3,242.03 

. 
 26 05 19 16-0375 MLF 3 Conductors, 1/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit................... 19,742.75 2,811.47 

. 
 26 05 19 16-0376 MLF 3 Conductors, 2/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit................... 23,994.34 3,242.03 

. 
 26 05 19 16-0377 MLF 3 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit................... 29,347.50 3,782.32 

. 
 26 05 19 16-0378 MLF 4 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit................... 38,679.72 4,863.04 

. 
 26 05 19 16-0379 MLF 3 Conductors, 4/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit................... 35,768.55 4,328.16 

. 
 26 05 19 16-0380 MLF 3 Conductors, 250 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................. 38,209.36 4,863.04 

. 
 26 05 19 16-0381 MLF 3 Conductors, 350 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................. 47,799.57 5,405.64 

. 
 26 05 19 16-0382 MLF 3 Conductors, 500 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit.................. 61,670.80 5,941.06 

XXXXXXX 
. 
 26 05 19 16-0383  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0309) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0384 MLF #14 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,328.81  

. 
 26 05 19 16-0385 MLF #12 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,566.87  

. 
 26 05 19 16-0386 MLF #10 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 2,002.00  

. 
 26 05 19 16-0387 MLF #8 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,659.68  

. 
 26 05 19 16-0388 MLF #6 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 3,819.91  

. 
 26 05 19 16-0389 MLF #4 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 5,071.10  

. 
 26 05 19 16-0390 MLF #2 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 7,459.61  

. 
 26 05 19 16-0391 MLF #1 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 9,404.82  

. 
 26 05 19 16-0392 MLF 1/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,619.51  

. 
 26 05 19 16-0393 MLF 2/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 14,177.77  

. 
 26 05 19 16-0394 MLF 3/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 17,211.49  

. 
 26 05 19 16-0395 MLF 4/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 19,485.10  

. 
 26 05 19 16-0396 MLF 250 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 21,088.24  

. 
 26 05 19 16-0397 MLF 300 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 25,440.61  

. 
 26 05 19 16-0398 MLF 350 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 28,519.46  

. 
 26 05 19 16-0399 MLF 400 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 32,144.72  

. 
 26 05 19 16-0400 MLF 500 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 38,322.06  

. 
 26 05 19 16-0401 MLF 600 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 45,434.52  

. 
 26 05 19 16-0402 MLF 750 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 73,450.29  

. 
 26 05 19 16-0403 MLF #14 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 983.14  

. 
 26 05 19 16-0404 MLF #12 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,176.60  

. 
 26 05 19 16-0405 MLF #10 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,404.66  

. 
 26 05 19 16-0406 MLF #8 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,724.98  

. 
 26 05 19 16-0407 MLF #6 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,209.32  

. 
 26 05 19 16-0408 MLF #4 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,927.58  

. 
 26 05 19 16-0409 MLF #2 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,960.07  

. 
 26 05 19 16-0410 MLF #1 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 4,669.49  

. 
 26 05 19 16-0411 MLF 1/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,288.14  

. 
 26 05 19 16-0412 MLF 2/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,959.50  

. 
 26 05 19 16-0413 MLF 3/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 6,910.48  

. 
 26 05 19 16-0414 MLF 4/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 8,053.42  

. 
 26 05 19 16-0415 MLF 250 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 9,119.41  

. 
 26 05 19 16-0416 MLF 300 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 10,242.05  

. 
 26 05 19 16-0417 MLF 350 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 11,457.77  

. 
 26 05 19 16-0418 MLF 400 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 12,714.01  

. 
 26 05 19 16-0419 MLF 500 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 14,760.34  

. 
 26 05 19 16-0420 MLF 750 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 24,443.78  

. 
 26 05 19 16-0421 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 824.55  
. 

 26 05 19 16-0422 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 1,023.80  

. 
 26 05 19 16-0423 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 1,265.88  
. 

 26 05 19 16-0424 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,773.11  
. 

 26 05 19 16-0425 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,407.22  
. 

 26 05 19 16-0426 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,175.74  
. 

 26 05 19 16-0427 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 4,530.36  
. 

 26 05 19 16-0428 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 5,391.57  
. 

 26 05 19 16-0429 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 6,271.89  
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. 
 26 05 19 16-0430 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 7,114.50  
. 

 26 05 19 16-0431 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 8,431.27  

. 
 26 05 19 16-0432 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 10,038.73  
. 

 26 05 19 16-0433 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 11,776.82  

. 
 26 05 19 16-0434 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 13,587.27  
. 

 26 05 19 16-0435 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 15,532.39  

. 
 26 05 19 16-0436 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 17,409.57  
. 

 26 05 19 16-0437 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 20,654.18  

. 
 26 05 19 16-0438 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 24,814.52  
. 

 26 05 19 16-0439 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 39,121.16  

. 
 26 05 19 16-0440 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,675.74  

. 
 26 05 19 16-0441 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,556.73  

. 
 26 05 19 16-0442 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 10,613.60  

. 
 26 05 19 16-0443 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 12,049.74  

. 
 26 05 19 16-0444 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 13,389.05  

. 
 26 05 19 16-0445 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 14,432.63  

. 
 26 05 19 16-0446 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 20,613.46  

. 
 26 05 19 16-0447 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 22,404.05  

. 
 26 05 19 16-0448 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 25,523.73  

XXXXXXX 
. 
 26 05 19 16-0449  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0309) 

. 

. 
 26 05 19 16-0450  ACTHH, Solid (26 05 19 16-0449) 

. 

. 
 26 05 19 16-0451 MLF 1 Conductor, #8 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,146.76 887.42 

. 
 26 05 19 16-0452 MLF 1 Conductor, #6 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,628.21 1,005.74 

. 
 26 05 19 16-0453 MLF 1 Conductor, #4 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 4,146.50 1,064.90 

. 
 26 05 19 16-0454 MLF 2 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,549.92 1,479.03 

. 
 26 05 19 16-0455 MLF 2 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,879.14 1,656.22 

. 
 26 05 19 16-0456 MLF 2 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 6,161.66 1,835.03 

. 
 26 05 19 16-0457 MLF 2 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 8,030.50 2,012.23 

. 
 26 05 19 16-0458 MLF 3 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,493.90 1,656.22 

. 
 26 05 19 16-0459 MLF 3 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,761.52 1,835.03 

. 
 26 05 19 16-0460 MLF 3 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 7,351.05 2,071.53 

. 
 26 05 19 16-0461 MLF 3 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 9,522.59 2,247.83 

. 
 26 05 19 16-0462 MLF 4 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 6,542.69 1,835.03 

. 
 26 05 19 16-0463 MLF 4 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 7,173.01 2,071.53 

. 
 26 05 19 16-0464 MLF 4 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 9,107.75 2,307.44 

. 
 26 05 19 16-0465 MLF 4 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 11,784.24 2,485.80 

XXXXXXX 
. 
 26 05 19 16-0466  ACTHH, Stranded (26 05 19 16-0449) 

. 

. 
 26 05 19 16-0467 MLF 2 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 8,327.70 2,131.14 

. 
 26 05 19 16-0468 MLF 2 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 10,147.58 2,424.57 

. 
 26 05 19 16-0469 MLF 3 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 9,819.30 2,366.45 

. 
 26 05 19 16-0470 MLF 3 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 12,302.06 2,660.19 

. 
 26 05 19 16-0471 MLF 3 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 15,551.66 2,958.06 

. 
 26 05 19 16-0472 MLF 3 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 17,873.74 3,250.62 

. 
 26 05 19 16-0473 MLF 3 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 20,474.47 3,546.86 

. 
 26 05 19 16-0474 MLF 4 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 12,666.90 2,838.85 

. 
 26 05 19 16-0475 MLF 4 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 15,324.38 3,133.48 

. 
 26 05 19 16-0476 MLF 4 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 19,691.43 3,431.65 

. 
 26 05 19 16-0477 MLF 4 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 21,578.81 3,725.53 

. 
 26 05 19 16-0478 MLF 4 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 25,588.10 4,019.12 

XXXXXXX 
. 
 26 05 19 16-0479  HCFC, Solid (26 05 19 16-0449) 

. 

. 
 26 05 19 16-0480 MLF 2 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,085.30 1,479.03 

. 
 26 05 19 16-0481 MLF 2 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,569.59 1,661.84 

. 
 26 05 19 16-0482 MLF 2 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,224.19 1,826.01 

. 
 26 05 19 16-0483 MLF 3 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,159.58 1,661.84 

. 
 26 05 19 16-0484 MLF 3 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,610.26 1,826.01 

. 
 26 05 19 16-0485 MLF 3 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 8,633.79 2,083.21 

. 
 26 05 19 16-0486 MLF 4 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 7,559.95 1,826.01 

. 
 26 05 19 16-0487 MLF 4 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 8,263.42 2,083.21 

. 
 26 05 19 16-0488 MLF 4 Conductors, #10 AWG, Type HCF, Solid, Armored Cable .......................................................................................... 11,276.09 2,310.99 

XXXXXXX 
. 
 26 05 19 16-0489  MC, Solid Or Stranded, Galvanized Steel Armor (26 05 19 16-0449) 

. 

. 
 26 05 19 16-0490 MLF 2 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,417.09 1,479.03 

. 
 26 05 19 16-0491 MLF 2 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,937.15 1,661.84 
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. 
 26 05 19 16-0492 MLF 2 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,873.46 1,826.01 

. 
 26 05 19 16-0493 MLF 2 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,374.30 1,951.28 

. 
 26 05 19 16-0494 MLF 2 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,052.97 2,068.58 

. 
 26 05 19 16-0495 MLF 3 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,085.16 1,661.84 

. 
 26 05 19 16-0496 MLF 3 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,719.97 1,826.01 

. 
 26 05 19 16-0497 MLF 3 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 7,184.11 2,083.21 

. 
 26 05 19 16-0498 MLF 3 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,172.85 2,247.83 

. 
 26 05 19 16-0499 MLF 3 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 10,654.97 2,424.57 

. 
 26 05 19 16-0500 MLF 3 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 13,044.91 2,603.99 

. 
 26 05 19 16-0501 MLF 3 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 17,754.26 2,780.14 

. 
 26 05 19 16-0502 MLF 4 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,860.03 1,826.01 

. 
 26 05 19 16-0503 MLF 4 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 6,710.19 2,083.21 

. 
 26 05 19 16-0504 MLF 4 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 9,845.72 2,310.99 

. 
 26 05 19 16-0505 MLF 4 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 13,148.14 2,545.71 

. 
 26 05 19 16-0506 MLF 4 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 15,934.33 2,723.78 

. 
 26 05 19 16-0507 MLF 4 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 20,785.21 2,900.08 

. 
 26 05 19 16-0508 MLF 4 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 26,619.37 3,074.91 

XXXXXXX 
. 
 26 05 19 16-0509  MC, Solid Or Stranded, Aluminum Armor (26 05 19 16-0449) 

. 

. 
 26 05 19 16-0510 MLF 2 Conductors, #14 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 4,385.24 1,479.03 

. 
 26 05 19 16-0511 MLF 2 Conductors, #12 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 4,854.56 1,661.84 

. 
 26 05 19 16-0512 MLF 2 Conductors, #10 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 5,800.42 1,826.01 

. 
 26 05 19 16-0513 MLF 3 Conductors, #14 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 5,218.18 1,661.84 

. 
 26 05 19 16-0514 MLF 3 Conductors, #12 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 5,646.59 1,826.01 

. 
 26 05 19 16-0515 MLF 3 Conductors, #10 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 7,126.08 2,083.21 

. 
 26 05 19 16-0516 MLF 4 Conductors, #14 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 6,492.44 1,826.01 

. 
 26 05 19 16-0517 MLF 4 Conductors, #12 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 7,168.54 2,083.21 

. 
 26 05 19 16-0518 MLF 4 Conductors, #10 AWG, Type MC, Solid Or Stranded, Aluminum Armored Cable ........................................................ 9,845.72 2,310.99 

XXXXXXX 
. 
 26 05 19 16-0519  FPLP Solid TFN Red Armored Cable (26 05 19 16-0449) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0520 MLF #18/2 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,446.54 1,124.07 
. 

 26 05 19 16-0521 MLF #18/4 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,056.03 1,301.55 
. 

 26 05 19 16-0522 MLF #18/6 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 6,232.59 1,479.03 
. 

 26 05 19 16-0523 MLF #18/8 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 7,138.37 1,656.51 
. 

 26 05 19 16-0524 MLF #16/2 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,066.83 1,301.55 
. 

 26 05 19 16-0525 MLF #16/4 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,973.60 1,479.03 
. 

 26 05 19 16-0526 MLF #16/6 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 7,449.36 1,656.51 
. 

 26 05 19 16-0527 MLF #16/8 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 8,461.10 1,834.00 

XXXXXXX 
. 
 26 05 19 16-0528  FPLP Solid THHN Red Armored Cable (26 05 19 16-0449) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0529 MLF #14/2 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,637.10 1,479.03 
. 

 26 05 19 16-0530 MLF #14/4 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 6,952.96 1,656.51 
. 

 26 05 19 16-0531 MLF #14/6 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 9,154.69 1,834.00 
. 

 26 05 19 16-0532 MLF #14/8 With #14 Ground Type THHN FPLP Red Armored Cable ................................................................................... 10,584.35 2,011.48 
. 

 26 05 19 16-0533 MLF #12/2 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 7,056.95 1,656.51 
. 

 26 05 19 16-0534 MLF #12/4 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 8,584.71 1,834.00 

XXXXXXX 
. 
 26 05 19 16-0535  FPLP Twisted Shielded Pair Red Armored Cable (26 05 19 16-0449) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0536 MLF #18/2 With #18 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 4,799.71 1,124.07 
. 

 26 05 19 16-0537 MLF #18/2 With #18 Tinned Ground And #14/2 With #14 Tinned Ground FPLP Twisted Shielded Pair Red Armored 
Cable .............................................................................................................................................................................. 7,653.42 1,656.51 

. 
 26 05 19 16-0538 MLF #16/2 With #16 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 5,882.07 1,301.55 

. 
 26 05 19 16-0539 MLF #16/4 With Two #16 Tinned Grounds FPLP Twisted Shielded Pair Red Armored Cable ................................................ 6,933.06 1,479.03 

. 
 26 05 19 16-0540 MLF #16/2 With #16 Tinned Ground And #12/2 With #12 Ground FPLP Twisted Shielded Pair Red Armored Cable ............. 9,583.41 1,834.00 

. 
 26 05 19 16-0541 MLF #14/2 With One #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 6,893.59 1,538.20 

. 
 26 05 19 16-0542 MLF #14/4 With Two #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 8,483.90 1,774.84 

XXXXXXX 
. 
 26 05 19 16-0543  Armored Cable Connectors (26 05 19 16-0449) 

. 

. 
 26 05 19 16-0544 EA 3/4" Armored Cable Connector ............................................................................................................................................... 8.84 3.25 

    For Work In Restricted Working Space, Add  2.43 
    For Elevated Installation >10' To 15', Add  0.81 
    For Elevated Installation >15' To 20', Add  1.62 
    For Elevated Installation >20' To 25', Add  2.03 
    For Elevated Installation >25' To 30', Add  2.84 
    For Elevated Installation >30' To 35', Add  3.24 
    For Elevated Installation >35' To 40', Add  4.06 
    For Elevated Installation >40', Add  4.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.43 
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. 
 26 05 19 16-0545 EA 1" Armored Cable Connector ................................................................................................................................................ 11.80 4.33 

    For Work In Restricted Working Space, Add  3.24 
    For Elevated Installation >10' To 15', Add  1.08 
    For Elevated Installation >15' To 20', Add  2.16 
    For Elevated Installation >20' To 25', Add  2.70 
    For Elevated Installation >25' To 30', Add  3.78 
    For Elevated Installation >30' To 35', Add  4.32 
    For Elevated Installation >35' To 40', Add  5.41 
    For Elevated Installation >40', Add  5.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.24 

. 
 26 05 19 16-0546 EA 1-1/4" Armored Cable Connector .......................................................................................................................................... 14.82 5.40 

    For Work In Restricted Working Space, Add  4.06 
    For Elevated Installation >10' To 15', Add  1.35 
    For Elevated Installation >15' To 20', Add  2.70 
    For Elevated Installation >20' To 25', Add  3.38 
    For Elevated Installation >25' To 30', Add  4.73 
    For Elevated Installation >30' To 35', Add  5.41 
    For Elevated Installation >35' To 40', Add  6.76 
    For Elevated Installation >40', Add  7.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.06 

XXXXXXX 
. 
 26 05 19 16-0547  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0309) 

. 

. 
 26 05 19 16-0548 MLF #14 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,102.03 216.63 

    For EPR Insulation, Add  43.68 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  101.91 

. 
 26 05 19 16-0549 MLF #12 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,242.82 239.88 

    For EPR Insulation, Add  44.52 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  103.89 

. 
 26 05 19 16-0550 MLF #10 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,514.49 299.87 

    For EPR Insulation, Add  65.00 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  151.68 

. 
 26 05 19 16-0551 MLF #8 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,063.86 477.04 

    For EPR Insulation, Add  106.87 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  249.36 

. 
 26 05 19 16-0552 MLF #6 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,818.88 572.46 

    For EPR Insulation, Add  179.58 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  419.02 

. 
 26 05 19 16-0553 MLF #4 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,838.30 664.62 

    For EPR Insulation, Add  271.68 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  633.92 

. 
 26 05 19 16-0554 MLF #3 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 4,378.90 760.70 

    For EPR Insulation, Add  312.23 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  728.53 

. 
 26 05 19 16-0555 MLF #2 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 5,509.30 856.79 

    For EPR Insulation, Add  441.24 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,029.57 

. 
 26 05 19 16-0556 MLF #1 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 6,812.57 954.23 

    For EPR Insulation, Add  596.19 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,391.11 

. 
 26 05 19 16-0557 MLF 1/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 8,207.41 1,076.53 

    For EPR Insulation, Add  744.60 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,737.41 

. 
 26 05 19 16-0558 MLF 2/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 9,888.69 1,193.83 

    For EPR Insulation, Add  935.98 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,183.96 

. 
 26 05 19 16-0559 MLF 3/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 11,851.73 1,332.76 

    For EPR Insulation, Add  1,169.63 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,729.13 

. 
 26 05 19 16-0560 MLF 4/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 13,364.36 1,481.82 

    For EPR Insulation, Add  1,335.71 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,116.65 

. 
 26 05 19 16-0561 MLF 250 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 14,236.24 1,625.20 

    For EPR Insulation, Add  1,405.68 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,279.91 

. 
 26 05 19 16-0562 MLF 300 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 16,781.46 1,786.56 

    For EPR Insulation, Add  1,726.64 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,028.84 

. 
 26 05 19 16-0563 MLF 350 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 18,712.59 1,894.00 

    For EPR Insulation, Add  1,955.50 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,562.83 

. 
 26 05 19 16-0564 MLF 400 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 20,955.52 2,116.85 

    For EPR Insulation, Add  2,231.13 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  5,205.96 

. 
 26 05 19 16-0565 MLF 500 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 23,928.17 2,354.29 

    For EPR Insulation, Add  2,616.21 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  6,104.49 

. 
 26 05 19 16-0566 MLF 600 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 27,995.22 2,449.43 

    For EPR Insulation, Add  3,145.19 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  7,338.77 

. 
 26 05 19 16-0567 MLF 750 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 45,282.45 2,544.43 

    For EPR Insulation, Add  5,616.64 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  13,105.50 

. 
 26 05 19 16-0568 MLF 1,000 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................... 56,961.36 2,718.77 

    For EPR Insulation, Add  7,287.39 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  17,003.92 
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. 
 26 05 19 16-0569 MLF #16 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,883.71 486.23 

. 
 26 05 19 16-0570 MLF #14 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,342.82 540.56 

. 
 26 05 19 16-0571 MLF #12 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,934.87 649.22 

. 
 26 05 19 16-0572 MLF #10 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 3,477.17 756.51 

. 
 26 05 19 16-0573 MLF #8 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 5,120.93 810.04 

. 
 26 05 19 16-0574 MLF #18 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 638.84 270.28 

. 
 26 05 19 16-0575 MLF #16 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 796.67 297.31 

. 
 26 05 19 16-0576 MLF #14 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 817.46 216.76 

. 
 26 05 19 16-0577 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................... 1,013.66 258.39 

. 
 26 05 19 16-0578 MLF #10 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................... 1,250.68 325.02 

. 
 26 05 19 16-0579 MLF #8 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 1,746.59 428.40 

. 
 26 05 19 16-0580 MLF #6 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 2,363.38 517.32 

. 
 26 05 19 16-0581 MLF #4 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 3,108.18 611.38 

. 
 26 05 19 16-0582 MLF #3 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 3,709.34 692.06 

. 
 26 05 19 16-0583 MLF #2 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 4,424.02 775.03 

. 
 26 05 19 16-0584 MLF #1 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 5,257.10 874.63 

. 
 26 05 19 16-0585 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 6,114.81 957.74 

. 
 26 05 19 16-0586 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 6,930.16 1,058.42 

. 
 26 05 19 16-0587 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 8,197.10 1,119.51 

. 
 26 05 19 16-0588 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 9,747.33 1,259.51 

. 
 26 05 19 16-0589 MLF 250 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 11,421.95 1,339.92 

. 
 26 05 19 16-0590 MLF 300 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 13,165.49 1,517.50 

. 
 26 05 19 16-0591 MLF 350 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 15,037.31 1,679.39 

. 
 26 05 19 16-0592 MLF 400 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 16,844.42 1,725.34 

. 
 26 05 19 16-0593 MLF 500 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 19,953.80 1,825.35 

. 
 26 05 19 16-0594 MLF 600 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 24,679.38 2,148.06 

. 
 26 05 19 16-0595 MLF 750 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 37,605.72 2,544.43 

. 
 26 05 19 16-0596 MLF 1,000 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 45,027.23 3,072.02 

. 
 26 05 19 16-0597 MLF #16 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 2,860.33 649.22 

. 
 26 05 19 16-0598 MLF #14 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 3,204.74 756.51 

. 
 26 05 19 16-0599 MLF #12 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 3,704.89 865.58 

. 
 26 05 19 16-0600 MLF #10 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 4,706.35 972.60 

. 
 26 05 19 16-0601 MLF #8 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................... 5,317.72 1,081.13 

. 
 26 05 19 16-0602 MLF #6 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................... 6,646.02 1,188.16 

XXXXXXX 
. 
 26 05 19 16-0603  600 Volt, Feeder Wire, Single Stranded Aluminum (26 05 19 16-0309) 

. 

. 
 26 05 19 16-0604 MLF #6 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................... 1,408.72 388.35 

. 
 26 05 19 16-0605 MLF #4 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,668.62 451.57 

. 
 26 05 19 16-0606 MLF #2 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,181.67 579.66 

. 
 26 05 19 16-0607 MLF #1 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................... 2,691.02 647.29 

. 
 26 05 19 16-0608 MLF 1/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 3,110.71 729.26 

. 
 26 05 19 16-0609 MLF 2/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 3,533.73 804.91 

. 
 26 05 19 16-0610 MLF 3/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 4,161.08 908.39 

. 
 26 05 19 16-0611 MLF 4/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 4,605.75 1,002.19 

. 
 26 05 19 16-0612 MLF 250 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 5,318.36 1,101.73 

. 
 26 05 19 16-0613 MLF 300 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,536.88 1,198.11 

. 
 26 05 19 16-0614 MLF 350 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,836.39 1,294.47 

. 
 26 05 19 16-0615 MLF 400 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 7,808.66 1,439.80 

. 
 26 05 19 16-0616 MLF 500 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 8,605.44 1,585.08 

. 
 26 05 19 16-0617 MLF 600 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................ 10,498.45 1,846.45 

. 
 26 05 19 16-0618 MLF 700 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................ 11,851.26 2,024.22 

. 
 26 05 19 16-0619 MLF 750 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................ 12,107.96 2,099.26 

. 
 26 05 19 16-0620 MLF 1,000 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................. 16,579.43 2,546.52 

. 
 26 05 19 16-0621 MLF #8 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,703.83 479.89 

. 
 26 05 19 16-0622 MLF #6 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,916.26 540.56 

. 
 26 05 19 16-0623 MLF #4 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 2,358.75 665.02 

. 
 26 05 19 16-0624 MLF #2 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 2,983.15 815.17 

. 
 26 05 19 16-0625 MLF #1 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 3,783.18 959.64 

. 
 26 05 19 16-0626 MLF 1/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 4,364.92 1,081.53 

. 
 26 05 19 16-0627 MLF 2/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 4,966.06 1,201.27 

. 
 26 05 19 16-0628 MLF 3/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 5,714.86 1,310.60 

. 
 26 05 19 16-0629 MLF 4/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 6,196.54 1,394.79 

. 
 26 05 19 16-0630 MLF 250 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,038.69 1,492.37 

. 
 26 05 19 16-0631 MLF 300 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 8,567.44 1,599.39 

. 
 26 05 19 16-0632 MLF 350 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 8,963.80 1,727.78 

. 
 26 05 19 16-0633 MLF 400 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................... 10,140.44 1,884.13 

. 
 26 05 19 16-0634 MLF 500 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................... 11,395.11 2,162.25 

. 
 26 05 19 16-0635 MLF 600 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................... 13,277.73 2,275.51 

. 
 26 05 19 16-0636 MLF 700 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................... 14,758.17 2,399.02 

. 
 26 05 19 16-0637 MLF 750 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................... 15,224.02 2,549.57 

. 
 26 05 19 16-0638 MLF 1,000 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 22,108.41 3,573.13 

. 
 26 05 19 16-0639 MLF #6 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,967.51 540.56 

. 
 26 05 19 16-0640 MLF #4 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 2,454.20 664.89 

. 
 26 05 19 16-0641 MLF #2 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 3,061.65 816.25 

. 
 26 05 19 16-0642 MLF #1 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 3,846.47 954.23 

. 
 26 05 19 16-0643 MLF 1/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 4,345.93 1,076.53 

. 
 26 05 19 16-0644 MLF 2/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 4,920.94 1,193.83 

. 
 26 05 19 16-0645 MLF 3/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 5,705.75 1,310.60 

. 
 26 05 19 16-0646 MLF 4/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 6,233.06 1,394.79 

. 
 26 05 19 16-0647 MLF 250 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 7,073.11 1,491.41 
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. 
 26 05 19 16-0648 MLF 300 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 8,580.26 1,601.42 

. 
 26 05 19 16-0649 MLF 350 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 9,078.00 1,730.07 

. 
 26 05 19 16-0650 MLF 400 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................ 10,050.93 1,879.81 

. 
 26 05 19 16-0651 MLF 500 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................ 11,566.61 2,162.25 

. 
 26 05 19 16-0652 MLF 600 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................ 13,242.69 2,269.42 

. 
 26 05 19 16-0653 MLF 700 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................ 14,693.45 2,399.02 

. 
 26 05 19 16-0654 MLF 750 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................ 15,261.76 2,541.87 

XXXXXXX 
. 
 26 05 19 16-0655  Non-Metallic Sheathed Cable (26 05 19 16-0309) 

. 

. 
 26 05 19 16-0656  Indoor Installation (26 05 19 16-0655) 

Note: For NM, NM-B, NMC-B and NMS-B. 
. 
. 

 26 05 19 16-0657 MLF #14 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 2,906.73 1,026.94 
    For Installation In Wood Stud Wall (Includes Drilling), Add  385.09 

. 
 26 05 19 16-0658 MLF #14 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 3,573.75 1,243.30 

    For Installation In Wood Stud Wall (Includes Drilling), Add  466.26 
. 

 26 05 19 16-0659 MLF #14 AWG, 4 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 4,524.67 1,375.73 
    For Installation In Wood Stud Wall (Includes Drilling), Add  515.90 

. 
 26 05 19 16-0660 MLF #12 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 3,356.33 1,167.62 

    For Installation In Wood Stud Wall (Includes Drilling), Add  415.56 
. 

 26 05 19 16-0661 MLF #12 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 4,350.12 1,297.08 
    For Installation In Wood Stud Wall (Includes Drilling), Add  486.42 

. 
 26 05 19 16-0662 MLF #12 AWG, 4 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 5,334.28 1,448.71 

    For Installation In Wood Stud Wall (Includes Drilling), Add  543.27 
. 

 26 05 19 16-0663 MLF #10 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 4,052.91 1,297.76 
    For Installation In Wood Stud Wall (Includes Drilling), Add  486.67 

. 
 26 05 19 16-0664 MLF #10 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 5,548.55 1,513.85 

    For Installation In Wood Stud Wall (Includes Drilling), Add  567.69 
. 

 26 05 19 16-0665 MLF #10 AWG, 4 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 6,493.99 1,729.80 
    For Installation In Wood Stud Wall (Includes Drilling), Add  648.68 

. 
 26 05 19 16-0666 MLF #8 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 6,067.66 1,554.12 

    For Installation In Wood Stud Wall (Includes Drilling), Add  553.40 
. 

 26 05 19 16-0667 MLF #8 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 7,586.99 1,878.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  668.95 

. 
 26 05 19 16-0668 MLF #6 AWG, 2 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 7,536.63 1,770.34 

    For Installation In Wood Stud Wall (Includes Drilling), Add  628.40 
. 

 26 05 19 16-0669 MLF #6 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ...................................................... 9,724.28 2,135.22 
    For Installation In Wood Stud Wall (Includes Drilling), Add  760.17 

. 
 26 05 19 16-0670 MLF #4 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 18,525.60 2,351.45 

    For Installation In Wood Stud Wall (Includes Drilling), Add  836.18 
. 

 26 05 19 16-0671 MLF #2 AWG, 3 Conductors, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable .................................................... 21,340.69 2,554.17 
    For Installation In Wood Stud Wall (Includes Drilling), Add  912.20 

XXXXXXX 
. 
 26 05 19 16-0672  Direct Burial Cable (26 05 19 16-0655) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0673 MLF #14 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 
Trench ............................................................................................................................................................................ 3,022.13  

. 
 26 05 19 16-0674 MLF #14 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 

Trench ............................................................................................................................................................................ 3,925.78  
. 

 26 05 19 16-0675 MLF #12 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 
Trench ............................................................................................................................................................................ 3,824.50  

. 
 26 05 19 16-0676 MLF #12 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 

Trench ............................................................................................................................................................................ 4,852.45  
. 

 26 05 19 16-0677 MLF #10 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 
Trench ............................................................................................................................................................................ 4,133.31  

. 
 26 05 19 16-0678 MLF #10 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In 

Trench ............................................................................................................................................................................ 5,857.98  
. 

 26 05 19 16-0679 MLF #8 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench....... 6,261.20  
. 

 26 05 19 16-0680 MLF #8 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench....... 7,980.11  
. 

 26 05 19 16-0681 MLF #6 AWG, 2 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench....... 7,856.93  
. 

 26 05 19 16-0682 MLF #6 AWG, 3 Conductors, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed Cable, Placed In Trench..... 10,269.93  

XXXXXXX 
. 
 26 05 19 16-0683  SEU Cable Copper, 3 Conductor (26 05 19 16-0655) 

. 

. 
 26 05 19 16-0684 MLF 12-12-12 Cable SEU Copper ........................................................................................................................................... 4,066.11 1,301.99 

. 
 26 05 19 16-0685 MLF 10-10-10 Cable SEU Copper ........................................................................................................................................... 5,147.73 1,479.03 

. 
 26 05 19 16-0686 MLF 8-8-8 Cable SEU Copper ................................................................................................................................................. 6,458.56 1,656.22 

. 
 26 05 19 16-0687 MLF 6-6-8 Cable SEU Copper ................................................................................................................................................. 7,865.25 1,775.58 

. 
 26 05 19 16-0688 MLF 6-6-6 Cable SEU Copper ................................................................................................................................................. 8,482.76 1,835.03 

. 
 26 05 19 16-0689 MLF 4-4-6 Cable SEU Copper ............................................................................................................................................... 10,406.78 2,012.23 

. 
 26 05 19 16-0690 MLF 4-4-4 Cable SEU Copper ............................................................................................................................................... 11,242.00 2,071.53 

. 
 26 05 19 16-0691 MLF 3-3-5 Cable SEU Copper ............................................................................................................................................... 13,138.23 2,247.83 

. 
 26 05 19 16-0692 MLF 3-3-3 Cable SEU Copper ............................................................................................................................................... 13,961.34 2,366.45 

. 
 26 05 19 16-0693 MLF 2-2-4 Cable SEU Copper ............................................................................................................................................... 14,927.13 2,485.80 

. 
 26 05 19 16-0694 MLF 2-2-2 Cable SEU Copper ............................................................................................................................................... 15,975.32 2,603.99 

. 
 26 05 19 16-0695 MLF 1-1-1 Cable SEU Copper ............................................................................................................................................... 19,623.89 2,958.06 

. 
 26 05 19 16-0696 MLF 1/0-1/0-1/0 Cable SEU Copper ...................................................................................................................................... 23,415.90 3,316.29 

. 
 26 05 19 16-0697 MLF 2/0-2/0-2/0 Cable SEU Copper ...................................................................................................................................... 28,275.98 3,735.00 

. 
 26 05 19 16-0698 MLF 3/0-3/0-3/0 Cable SEU Copper ...................................................................................................................................... 34,122.88 4,154.60 

. 
 26 05 19 16-0699 MLF 4/0-4/0-4/0 Cable SEU Copper ...................................................................................................................................... 38,136.18 4,636.47 
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XXXXXXX 
. 
 26 05 19 16-0700  SEU Cable Aluminum, 3 Conductor (26 05 19 16-0655) 

. 

. 
 26 05 19 16-0701 MLF 8-8-8 Cable SEU Aluminum ............................................................................................................................................. 5,241.68 1,661.84 

. 
 26 05 19 16-0702 MLF 6-6-6 Cable SEU Aluminum ............................................................................................................................................. 5,962.57 1,826.01 

. 
 26 05 19 16-0703 MLF 4-4-6 Cable SEU Aluminum ............................................................................................................................................. 6,686.59 1,998.76 

. 
 26 05 19 16-0704 MLF 4-4-4 Cable SEU Aluminum ............................................................................................................................................. 6,999.81 2,083.21 

. 
 26 05 19 16-0705 MLF 2-2-4 Cable SEU Aluminum ............................................................................................................................................. 8,370.00 2,465.11 

. 
 26 05 19 16-0706 MLF 2-2-2 Cable SEU Aluminum ............................................................................................................................................. 8,880.95 2,594.81 

. 
 26 05 19 16-0707 MLF 1-1-1 Cable SEU Aluminum ........................................................................................................................................... 10,639.34 2,958.06 

. 
 26 05 19 16-0708 MLF 1/0-1/0-2 Cable SEU Aluminum ..................................................................................................................................... 11,259.15 3,113.80 

. 
 26 05 19 16-0709 MLF 1/0-1/0-1/0 Cable SEU Aluminum .................................................................................................................................. 13,595.82 3,286.70 

. 
 26 05 19 16-0710 MLF 2/0-2/0-1 Cable SEU Aluminum ..................................................................................................................................... 12,713.32 3,521.57 

. 
 26 05 19 16-0711 MLF 2/0-2/0-2/0 Cable SEU Aluminum .................................................................................................................................. 13,426.33 3,697.58 

. 
 26 05 19 16-0712 MLF 3/0-3/0-1/0 Cable SEU Aluminum .................................................................................................................................. 14,598.25 3,871.80 

. 
 26 05 19 16-0713 MLF 3/0-3/0-3/0 Cable SEU Aluminum .................................................................................................................................. 15,611.70 4,108.45 

. 
 26 05 19 16-0714 MLF 4/0-4/0-2/0 Cable SEU Aluminum .................................................................................................................................. 16,500.82 4,441.54 

. 
 26 05 19 16-0715 MLF 4/0-4/0-4/0 Cable SEU Aluminum .................................................................................................................................. 17,414.87 4,621.97 

XXXXXXX 
. 
 26 05 19 16-0716  SER Cable Copper, 4 Conductor (26 05 19 16-0655) 

. 

. 
 26 05 19 16-0717 MLF 6-6-6-6 Cable SER Copper ............................................................................................................................................ 12,006.22 2,131.14 

. 
 26 05 19 16-0718 MLF 4-4-4-6 Cable SER Copper ............................................................................................................................................ 13,159.86 2,307.44 

. 
 26 05 19 16-0719 MLF 3-3-3-5 Cable SER Copper ............................................................................................................................................ 16,259.38 2,603.99 

. 
 26 05 19 16-0720 MLF 2-2-2-4 Cable SER Copper ............................................................................................................................................ 18,586.92 2,838.85 

. 
 26 05 19 16-0721 MLF 1-1-1-3 Cable SER Copper ............................................................................................................................................ 21,652.61 3,250.62 

. 
 26 05 19 16-0722 MLF 1/0-1/0-1/0-2 Cable SER Copper ................................................................................................................................... 26,327.26 3,725.53 

. 
 26 05 19 16-0723 MLF 2/0-2/0-2/0-1 Cable SER Copper ................................................................................................................................... 32,861.65 4,019.12 

. 
 26 05 19 16-0724 MLF 3/0-3/0-3/0-1/0 Cable SER Copper ................................................................................................................................ 37,928.86 4,495.51 

XXXXXXX 
. 
 26 05 19 16-0725  SER Cable Aluminum, 4 Conductor (26 05 19 16-0655) 

. 

. 
 26 05 19 16-0726 MLF 8-8-8-8 Cable SER Aluminum .......................................................................................................................................... 7,379.88 1,989.15 

. 
 26 05 19 16-0727 MLF 6-6-6-6 Cable SER Aluminum .......................................................................................................................................... 8,086.30 2,131.14 

. 
 26 05 19 16-0728 MLF 4-4-4-6 Cable SER Aluminum .......................................................................................................................................... 9,136.48 2,307.44 

. 
 26 05 19 16-0729 MLF 2-2-2-4 Cable SER Aluminum ........................................................................................................................................ 11,582.66 2,838.85 

. 
 26 05 19 16-0730 MLF 1-1-1-3 Cable SER Aluminum ........................................................................................................................................ 14,126.22 3,250.62 

. 
 26 05 19 16-0731 MLF 1/0-1/0-1/0-2 Cable SER Aluminum ............................................................................................................................... 15,900.94 3,725.53 

. 
 26 05 19 16-0732 MLF 2/0-2/0-2/0-1 Cable SER Aluminum ............................................................................................................................... 17,953.33 4,019.12 

. 
 26 05 19 16-0733 MLF 3/0-3/0-3/0-1/0 Cable SER Aluminum ............................................................................................................................ 20,526.63 4,495.51 

. 
 26 05 19 16-0734 MLF 4/0-4/0-4/0-2/0 Cable SER Aluminum ............................................................................................................................ 23,413.96 5,009.33 

XXXXXXX 
. 
 26 05 19 16-0735  Control Tray Cable, Low Voltage (26 05 19 16-0011) 

Note: Type "TC" multi-conductor (individually numbered conductors) control cables installed in conduit. 
. 
. 

 26 05 19 16-0736 MLF 2 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,291.32 655.56 
    For Work In Restricted Working Space, Add  327.78 

. 
 26 05 19 16-0737 MLF 3 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,477.69 733.33 

    For Work In Restricted Working Space, Add  366.66 
. 

 26 05 19 16-0738 MLF 4 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,529.74 733.28 
    For Work In Restricted Working Space, Add  366.66 

. 
 26 05 19 16-0739 MLF 5 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,916.13 919.74 

    For Work In Restricted Working Space, Add  459.87 
. 

 26 05 19 16-0740 MLF 7 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,393.15 1,120.79 
    For Work In Restricted Working Space, Add  560.40 

. 
 26 05 19 16-0741 MLF 9 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,707.05 1,232.48 

    For Work In Restricted Working Space, Add  616.24 
. 

 26 05 19 16-0742 MLF 12 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,185.64 1,400.41 
    For Work In Restricted Working Space, Add  700.21 

. 
 26 05 19 16-0743 MLF 15 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,997.78 1,711.69 

    For Work In Restricted Working Space, Add  855.85 
. 

 26 05 19 16-0744 MLF 19 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,522.20 1,867.38 
    For Work In Restricted Working Space, Add  933.69 

. 
 26 05 19 16-0745 MLF 25 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,206.17 1,925.76 

    For Work In Restricted Working Space, Add  962.88 
. 

 26 05 19 16-0746 MLF 30 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,408.35 2,405.78 
    For Work In Restricted Working Space, Add  1,202.89 

. 
 26 05 19 16-0747 MLF 37 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,647.74 2,811.61 

    For Work In Restricted Working Space, Add  1,405.80 
. 

 26 05 19 16-0748 MLF 2 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,398.44 690.57 
    For Work In Restricted Working Space, Add  345.02 

. 
 26 05 19 16-0749 MLF 3 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,605.90 771.93 

    For Work In Restricted Working Space, Add  385.96 
. 

 26 05 19 16-0750 MLF 4 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,865.55 888.69 
    For Work In Restricted Working Space, Add  444.34 

. 
 26 05 19 16-0751 MLF 5 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,092.61 968.14 

    For Work In Restricted Working Space, Add  484.07 
. 

 26 05 19 16-0752 MLF 7 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,622.75 1,179.78 
    For Work In Restricted Working Space, Add  589.89 

. 
 26 05 19 16-0753 MLF 9 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,978.38 1,297.35 

    For Work In Restricted Working Space, Add  648.68 
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. 
 26 05 19 16-0754 MLF 12 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,521.38 1,474.12 

    For Work In Restricted Working Space, Add  737.06 
. 

 26 05 19 16-0755 MLF 15 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,434.02 1,801.70 
    For Work In Restricted Working Space, Add  900.85 

. 
 26 05 19 16-0756 MLF 19 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,038.19 1,965.49 

    For Work In Restricted Working Space, Add  982.75 
. 

 26 05 19 16-0757 MLF 25 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,874.23 2,027.11 
    For Work In Restricted Working Space, Add  1,013.56 

. 
 26 05 19 16-0758 MLF 30 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,218.85 2,532.27 

    For Work In Restricted Working Space, Add  1,266.14 
. 

 26 05 19 16-0759 MLF 37 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,634.80 2,959.59 
    For Work In Restricted Working Space, Add  1,479.79 

. 
 26 05 19 16-0760 MLF 2 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,503.01 720.84 

    For Work In Restricted Working Space, Add  360.42 
. 

 26 05 19 16-0761 MLF 3 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,771.30 810.85 
    For Work In Restricted Working Space, Add  405.42 

. 
 26 05 19 16-0762 MLF 4 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,065.09 926.80 

    For Work In Restricted Working Space, Add  463.40 
. 

 26 05 19 16-0763 MLF 5 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,302.29 998.15 
    For Work In Restricted Working Space, Add  499.07 

. 
 26 05 19 16-0764 MLF 7 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,015.08 1,223.57 

    For Work In Restricted Working Space, Add  611.78 
. 

 26 05 19 16-0765 MLF 9 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,447.43 1,351.41 
    For Work In Restricted Working Space, Add  675.84 

. 
 26 05 19 16-0766 MLF 12 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,157.71 1,508.17 

    For Work In Restricted Working Space, Add  754.09 
. 

 26 05 19 16-0767 MLF 15 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,966.28 1,801.43 
    For Work In Restricted Working Space, Add  900.85 

. 
 26 05 19 16-0768 MLF 19 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,935.32 2,093.34 

    For Work In Restricted Working Space, Add  1,046.40 
. 

 26 05 19 16-0769 MLF 25 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,320.77 2,447.40 
    For Work In Restricted Working Space, Add  1,223.97 

. 
 26 05 19 16-0770 MLF 30 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,456.23 2,734.98 

    For Work In Restricted Working Space, Add  1,367.49 
. 

 26 05 19 16-0771 MLF 37 Conductor #14 AWG, Stranded, Type TC Control Cable .......................................................................................... 10,140.07 3,196.35 
    For Work In Restricted Working Space, Add  1,598.18 

. 
 26 05 19 16-0772 MLF 2 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,718.26 771.93 

    For Work In Restricted Working Space, Add  385.96 
. 

 26 05 19 16-0773 MLF 3 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,020.34 854.09 
    For Work In Restricted Working Space, Add  426.91 

. 
 26 05 19 16-0774 MLF 4 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,430.39 982.75 

    For Work In Restricted Working Space, Add  491.37 
. 

 26 05 19 16-0775 MLF 5 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,719.13 1,045.99 
    For Work In Restricted Working Space, Add  523.00 

. 
 26 05 19 16-0776 MLF 7 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,521.49 1,247.08 

    For Work In Restricted Working Space, Add  623.54 
. 

 26 05 19 16-0777 MLF 9 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,313.86 1,474.12 
    For Work In Restricted Working Space, Add  737.06 

. 
 26 05 19 16-0778 MLF 12 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,184.65 1,663.04 

    For Work In Restricted Working Space, Add  831.52 
. 

 26 05 19 16-0779 MLF 15 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,136.87 1,907.92 
    For Work In Restricted Working Space, Add  953.96 

. 
 26 05 19 16-0780 MLF 19 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,211.75 2,162.52 

    For Work In Restricted Working Space, Add  1,081.26 
. 

 26 05 19 16-0781 MLF 25 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,120.97 2,527.41 
    For Work In Restricted Working Space, Add  1,263.71 

. 
 26 05 19 16-0782 MLF 30 Conductor #12 AWG, Stranded, Type TC Control Cable .......................................................................................... 10,575.16 2,953.91 

    For Work In Restricted Working Space, Add  1,476.95 
. 

 26 05 19 16-0783 MLF 37 Conductor #12 AWG, Stranded, Type TC Control Cable .......................................................................................... 12,732.87 3,452.57 
    For Work In Restricted Working Space, Add  1,726.29 

. 
 26 05 19 16-0784 MLF 2 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,996.04 810.85 

    For Work In Restricted Working Space, Add  405.42 
. 

 26 05 19 16-0785 MLF 3 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,433.29 889.23 
    For Work In Restricted Working Space, Add  444.34 

. 
 26 05 19 16-0786 MLF 4 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,931.21 1,013.56 

    For Work In Restricted Working Space, Add  506.78 
. 

 26 05 19 16-0787 MLF 5 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,370.15 1,099.51 
    For Work In Restricted Working Space, Add  549.75 

. 
 26 05 19 16-0788 MLF 7 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,511.94 1,380.06 

    For Work In Restricted Working Space, Add  690.03 
. 

 26 05 19 16-0789 MLF 9 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 5,306.71 1,544.66 
    For Work In Restricted Working Space, Add  772.33 

. 
 26 05 19 16-0790 MLF 12 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,184.56 1,801.70 

    For Work In Restricted Working Space, Add  900.85 
. 

 26 05 19 16-0791 MLF 15 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,278.03 2,060.36 
    For Work In Restricted Working Space, Add  1,030.18 

. 
 26 05 19 16-0792 MLF 19 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,581.86 2,335.23 

    For Work In Restricted Working Space, Add  1,167.62 
. 

 26 05 19 16-0793 MLF 25 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 10,930.06 2,729.31 
    For Work In Restricted Working Space, Add  1,364.66 

. 
 26 05 19 16-0794 MLF 30 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 12,664.01 3,189.87 

    For Work In Restricted Working Space, Add  1,594.93 
. 

 26 05 19 16-0795 MLF 37 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 15,287.28 3,729.08 
    For Work In Restricted Working Space, Add  1,864.54 
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XXXXXXX 
. 
 26 05 19 16-0796  ACSR (Aluminum Conductor Steel Reinforced) (26 05 19 16-0011) 

Note: Concentric lay stranded Class A galvanizing installed on poles, aerially. 
. 
. 
 26 05 19 16-0797  ACSR Cable (26 05 19 16-0796) 

. 

. 
 26 05 19 16-0798 MLF #4 AWG, ACSR Cable Swan 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 2,081.91 668.47 

. 
 26 05 19 16-0799 MLF #4 AWG, ACSR Cable Swanate 7/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................ 2,214.35 694.11 

. 
 26 05 19 16-0800 MLF #2 AWG, ACSR Cable Sparrow 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 2,396.65 720.83 

. 
 26 05 19 16-0801 MLF #2 AWG, ACSR Cable Sparate 7/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 2,529.66 746.93 

. 
 26 05 19 16-0802 MLF 1/0 AWG, ACSR Cable Raven 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 2,827.19 772.26 

. 
 26 05 19 16-0803 MLF 2/0 AWG, ACSR Cable Quail 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 3,297.85 875.43 

. 
 26 05 19 16-0804 MLF 3/0 AWG, ACSR Cable Pigeon 6/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 3,819.88 976.29 

. 
 26 05 19 16-0805 MLF 4/0 AWG, ACSR Cable Penguin 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................ 4,400.25 1,078.54 

. 
 26 05 19 16-0806 MLF 336 AWG ACSR Cable Merlin 18/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 5,135.61 1,386.06 

. 
 26 05 19 16-0807 MLF 477 AWG, ACSR Cable Hawk 26/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 5,839.56 1,589.93 

XXXXXXX 
. 
 26 05 19 16-0808  All Aluminum Conductors (26 05 19 16-0796) 

. 

. 
 26 05 19 16-0809 MLF 795.0 ACSR Conductor Aluminum ................................................................................................................................ 40,570.75 13,052.35 

XXXXXXX 
. 
 26 05 19 16-0810  Single Conductor Installed On Poles (26 05 19 16-0011) 

. 

. 
 26 05 19 16-0811  Bare Stranded Conductor (26 05 19 16-0810) 

. 

. 
 26 05 19 16-0812 MLF #12 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,662.62 566.38 

. 
 26 05 19 16-0813 MLF #10 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,927.32 617.35 

. 
 26 05 19 16-0814 MLF #8 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,193.67 668.94 

. 
 26 05 19 16-0815 MLF #6 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,643.32 720.83 

. 
 26 05 19 16-0816 MLF #4 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,167.77 772.88 

. 
 26 05 19 16-0817 MLF #2 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 4,456.44 927.02 

. 
 26 05 19 16-0818 MLF #1 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 5,105.20 1,029.74 

. 
 26 05 19 16-0819 MLF 1/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 5,806.04 1,130.60 

. 
 26 05 19 16-0820 MLF 2/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 7,708.15 1,340.95 

. 
 26 05 19 16-0821 MLF 3/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 9,315.55 1,541.75 

. 
 26 05 19 16-0822 MLF 4/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................ 10,040.01 1,747.33 

. 
 26 05 19 16-0823 MLF 250 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 12,640.53 2,059.32 

. 
 26 05 19 16-0824 MLF 300 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 12,957.76 2,167.74 

. 
 26 05 19 16-0825 MLF 350 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 15,982.79 2,270.15 

. 
 26 05 19 16-0826 MLF 400 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 17,597.43 2,363.28 

. 
 26 05 19 16-0827 MLF 500 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 20,385.06 2,464.14 

XXXXXXX 
. 
 26 05 19 16-0828  Insulated Stranded Conductor (26 05 19 16-0810) 

. 

. 
 26 05 19 16-0829 MLF #12 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,777.04 566.38 

. 
 26 05 19 16-0830 MLF #10 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 2,074.95 617.35 

. 
 26 05 19 16-0831 MLF #8 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,485.11 668.94 

. 
 26 05 19 16-0832 MLF #6 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,698.49 720.83 

. 
 26 05 19 16-0833 MLF #4 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,251.93 772.88 

. 
 26 05 19 16-0834 MLF #2 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 4,334.89 927.02 

. 
 26 05 19 16-0835 MLF #1 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 5,093.07 1,029.74 

. 
 26 05 19 16-0836 MLF 1/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 5,975.28 1,130.60 

. 
 26 05 19 16-0837 MLF 2/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 7,188.43 1,340.95 

. 
 26 05 19 16-0838 MLF 3/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 8,591.12 1,541.75 

. 
 26 05 19 16-0839 MLF 4/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ..................................................... 10,096.52 1,747.33 

. 
 26 05 19 16-0840 MLF 250 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 12,294.75 2,059.32 

. 
 26 05 19 16-0841 MLF 300 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 13,873.03 2,167.74 

. 
 26 05 19 16-0842 MLF 350 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 15,166.33 2,270.15 

. 
 26 05 19 16-0843 MLF 400 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 16,920.48 2,363.28 

. 
 26 05 19 16-0844 MLF 500 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 18,945.20 2,464.14 

XXXXXXX 
. 
 26 05 19 16-0845  Bare Solid Conductor (26 05 19 16-0810) 

. 

. 
 26 05 19 16-0846 MLF #12 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ................................................................... 1,662.62 566.38 

. 
 26 05 19 16-0847 MLF #8 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 2,193.67 668.94 

. 
 26 05 19 16-0848 MLF #6 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 2,643.32 720.83 

. 
 26 05 19 16-0849 MLF #4 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 3,132.99 772.88 

XXXXXXX 
. 
 26 05 23  Control-Voltage Electrical Power Cables (26 05) 

. 

. 
 26 05 23 00-0001  Cable For HVAC System Controls (26 05 23) 

. 

. 
 26 05 23 00-0002  Low Voltage Thermostat Cable To 300 Volt (26 05 23 00-0001) 

Note: For surface or conduit installation. 
. 
. 

 26 05 23 00-0003 MLF #20/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 585.51 172.31 
. 

 26 05 23 00-0004 MLF #20/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 668.38 181.50 
. 

 26 05 23 00-0005 MLF #20/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 724.41 191.90 
. 

 26 05 23 00-0006 MLF #20/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 867.95 200.01 
. 

 26 05 23 00-0007 MLF #20/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 909.90 209.47 
. 

 26 05 23 00-0008 MLF #20/7 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,001.23 218.18 
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. 
 26 05 23 00-0009 MLF #20/8 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,080.54 226.90 

. 
 26 05 23 00-0010 MLF #20/9 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,173.12 235.95 

. 
 26 05 23 00-0011 MLF #20/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,262.07 243.04 

. 
 26 05 23 00-0012 MLF #18/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 635.84 172.31 

. 
 26 05 23 00-0013 MLF #18/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 758.16 181.50 

. 
 26 05 23 00-0014 MLF #18/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 866.84 191.90 

. 
 26 05 23 00-0015 MLF #18/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 926.75 200.01 

. 
 26 05 23 00-0016 MLF #18/6 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,028.01 209.47 

. 
 26 05 23 00-0017 MLF #18/7 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,055.46 218.18 

. 
 26 05 23 00-0018 MLF #18/8 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,163.30 226.90 

. 
 26 05 23 00-0019 MLF #18/9 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,371.71 235.95 

. 
 26 05 23 00-0020 MLF #18/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,507.00 243.04 

XXXXXXX 
. 
 26 05 26  Grounding and Bonding for Electrical Systems (26 05) 

. 

. 
 26 05 26 00-0001  Conductors, Straps And Conduit Jumpers (26 05 26) 

. 

. 
 26 05 26 00-0002  Single Conductor (26 05 26 00-0001) 

. 

. 
 26 05 26 00-0003  Copper Bare Stranded Conductors (26 05 26 00-0002) 

. 

. 
 26 05 26 00-0004 MLF 12 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 695.05 262.88 

. 
 26 05 26 00-0005 MLF 10 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 913.57 262.88 

. 
 26 05 26 00-0006 MLF 8 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,133.15 316.66 

. 
 26 05 26 00-0007 MLF 6 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,548.85 316.66 

. 
 26 05 26 00-0008 MLF 4 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,071.17 382.37 

. 
 26 05 26 00-0009 MLF 2 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,242.91 382.37 

. 
 26 05 26 00-0010 MLF 1 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,749.41 460.05 

. 
 26 05 26 00-0011 MLF 1/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 4,396.79 460.05 

. 
 26 05 26 00-0012 MLF 2/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 6,148.12 579.54 

. 
 26 05 26 00-0013 MLF 3/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 7,573.21 579.54 

. 
 26 05 26 00-0014 MLF 4/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 8,042.99 770.74 

. 
 26 05 26 00-0015 MLF 250 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 10,313.74 770.74 

. 
 26 05 26 00-0016 MLF 300 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 10,352.81 890.23 

. 
 26 05 26 00-0017 MLF 350 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 13,928.28 890.23 

. 
 26 05 26 00-0018 MLF 500 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 18,997.87 1,099.34 

XXXXXXX 
. 
 26 05 26 00-0019  Copper Insulated Single Stranded Conductors (26 05 26 00-0002) 

. 

. 
 26 05 26 00-0020 MLF 12 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,288.07 358.48 

. 
 26 05 26 00-0021 MLF 10 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,375.41 358.48 

. 
 26 05 26 00-0022 MLF 8 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,760.40 358.48 

. 
 26 05 26 00-0023 MLF 6 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,001.20 621.36 

. 
 26 05 26 00-0024 MLF 4 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,701.37 621.36 

. 
 26 05 26 00-0025 MLF 2 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,809.81 621.36 

. 
 26 05 26 00-0026 MLF 1 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 4,602.52 1,087.39 

. 
 26 05 26 00-0027 MLF 1/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,613.04 1,087.39 

. 
 26 05 26 00-0028 MLF 2/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 6,575.49 1,087.39 

. 
 26 05 26 00-0029 MLF 3/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 7,827.74 1,087.39 

. 
 26 05 26 00-0030 MLF 4/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 9,228.20 1,421.97 

. 
 26 05 26 00-0031 MLF 250 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 11,151.96 1,421.97 

. 
 26 05 26 00-0032 MLF 300 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 12,984.98 1,421.97 

. 
 26 05 26 00-0033 MLF 350 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 15,212.65 2,210.63 

. 
 26 05 26 00-0034 MLF 500 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 19,848.49 2,210.63 

XXXXXXX 
. 
 26 05 26 00-0035  Copper Bare Single Solid Conductors (26 05 26 00-0002) 

. 

. 
 26 05 26 00-0036 MLF 12 AWG Copper Bare Single Solid Conductor.................................................................................................................... 695.05 262.88 

. 
 26 05 26 00-0037 MLF 10 AWG Copper Bare Single Solid Conductor.................................................................................................................... 913.57 262.88 

. 
 26 05 26 00-0038 MLF 8 AWG Copper Bare Single Solid Conductor .................................................................................................................. 1,133.15 316.66 

. 
 26 05 26 00-0039 MLF 6 AWG Copper Bare Single Solid Conductor .................................................................................................................. 1,548.85 316.66 

. 
 26 05 26 00-0040 MLF 4 AWG Copper Bare Single Solid Conductor .................................................................................................................. 2,071.17 382.37 

. 
 26 05 26 00-0041 MLF 2 AWG Copper Bare Single Solid Conductor .................................................................................................................. 3,242.91 382.37 

. 
 26 05 26 00-0042 MLF 1/0 AWG Copper Bare Single Solid Conductor................................................................................................................ 4,396.79 460.05 

. 
 26 05 26 00-0043 MLF 4/0 AWG Copper Bare Single Solid Conductor................................................................................................................ 8,042.99 609.41 

XXXXXXX 
. 
 26 05 26 00-0044  Aluminum Bare Single Stranded Conductors (26 05 26 00-0002) 

. 

. 
 26 05 26 00-0045 MLF 8 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 834.70 316.66 

. 
 26 05 26 00-0046 MLF 6 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 921.95 316.66 

. 
 26 05 26 00-0047 MLF 4 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................ 1,057.51 382.37 

. 
 26 05 26 00-0048 MLF 2 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................ 1,335.81 382.37 

. 
 26 05 26 00-0049 MLF 1 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................ 1,555.81 460.05 

. 
 26 05 26 00-0050 MLF 1/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,782.25 460.05 

. 
 26 05 26 00-0051 MLF 2/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 2,039.12 579.54 

. 
 26 05 26 00-0052 MLF 3/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 2,354.87 579.54 

. 
 26 05 26 00-0053 MLF 4/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 2,799.35 770.74 

. 
 26 05 26 00-0054 MLF 250 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 3,148.93 770.74 

. 
 26 05 26 00-0055 MLF 300 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 3,779.54 890.23 

. 
 26 05 26 00-0056 MLF 350 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 4,313.94 890.23 

. 
 26 05 26 00-0057 MLF 500 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 5,069.28 1,099.34 
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XXXXXXX 
. 
 26 05 26 00-0058  Aluminum Bare Single Solid Conductors (26 05 26 00-0002) 

. 

. 
 26 05 26 00-0059 MLF 8 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 834.70 316.66 

. 
 26 05 26 00-0060 MLF 6 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 921.95 316.66 

. 
 26 05 26 00-0061 MLF 4 AWG Aluminum Bare Single Solid Conductor .............................................................................................................. 1,057.51 382.37 

. 
 26 05 26 00-0062 MLF 2 AWG Aluminum Bare Single Solid Conductor .............................................................................................................. 1,335.81 382.37 

. 
 26 05 26 00-0063 MLF 1 AWG Aluminum Bare Single Solid Conductor .............................................................................................................. 1,507.58 609.41 

. 
 26 05 26 00-0064 MLF 1/0 AWG Aluminum Bare Single Solid Conductor ........................................................................................................... 1,782.25 609.41 

. 
 26 05 26 00-0065 MLF 2/0 AWG Aluminum Bare Single Solid Conductor ........................................................................................................... 1,919.66 579.54 

. 
 26 05 26 00-0066 MLF 3/0 AWG Aluminum Bare Single Solid Conductor ........................................................................................................... 2,114.33 579.54 

. 
 26 05 26 00-0067 MLF 4/0 AWG Aluminum Bare Single Solid Conductor ........................................................................................................... 2,799.35 770.74 

. 
 26 05 26 00-0068 MLF 250 MCM Aluminum Bare Single Solid Conductor .......................................................................................................... 3,148.93 770.74 

. 
 26 05 26 00-0069 MLF 300 MCM Aluminum Bare Single Solid Conductor .......................................................................................................... 3,779.54 890.23 

. 
 26 05 26 00-0070 MLF 350 MCM Aluminum Bare Single Solid Conductor .......................................................................................................... 4,313.94 890.23 

. 
 26 05 26 00-0071 MLF 500 MCM Aluminum Bare Single Solid Conductor .......................................................................................................... 5,069.28 1,099.34 

XXXXXXX 
. 
 26 05 26 00-0072  Aluminum Smooth Woven Conductors (26 05 26 00-0002) 

. 

. 
 26 05 26 00-0073 LF 10 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.34 1.02 

. 
 26 05 26 00-0074 LF 16 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.70 1.12 

. 
 26 05 26 00-0075 LF 24 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 4.37 1.28 

. 
 26 05 26 00-0076 LF 26 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 4.40 1.31 

. 
 26 05 26 00-0077 LF 28 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 4.62 1.37 

XXXXXXX 
. 
 26 05 26 00-0078  Copper Flexible Braid Connector Jumper Strap (26 05 26 00-0001) 

Note: Manufactured from flat extra flexible tinned braid. Ferrules are tin plated pure electrolytic copper with 2 
holes, on each end. 

. 

. 
 26 05 26 00-0079 EA 100 Amperes, Copper Flexible Braid Jumper Strap, 12" Length......................................................................................... 150.50 36.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
. 

 26 05 26 00-0080 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 12" Length......................................................................................... 251.40 44.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 05 26 00-0081 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 18" Length......................................................................................... 316.53 44.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 
. 

 26 05 26 00-0082 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 24" Length......................................................................................... 380.76 44.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 05 26 00-0083 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 12" Length......................................................................................... 336.65 48.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.28 
. 

 26 05 26 00-0084 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 18" Length......................................................................................... 430.34 48.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.28 

. 
 26 05 26 00-0085 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 24" Length......................................................................................... 511.74 48.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.28 
. 

 26 05 26 00-0086 EA 600 Amperes, Copper Flexible Braid Jumper Strap, 12" Length......................................................................................... 433.43 61.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.61 

. 
 26 05 26 00-0087 EA 800 Amperes, Copper Flexible Braid Jumper Strap, 12" Length......................................................................................... 521.49 73.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

XXXXXXX 
. 
 26 05 26 00-0088  Bonding Jumper For Metallic Conduit (26 05 26 00-0001) 

. 

. 
 26 05 26 00-0089 EA  1/2" To 1" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................... 212.49 81.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.22 
. 

 26 05 26 00-0090 EA  1-1/4" To 2" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 261.74 81.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.89 

. 
 26 05 26 00-0091 EA  2-1/2" To 4" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 372.21 125.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.23 
. 

 26 05 26 00-0092 EA  5" To 6" Conductor, Bonding Jumper, Metallic Conduit ...................................................................................................... 538.20 125.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.17 

XXXXXXX 
. 
 26 05 26 00-0093  Ground Rods (26 05 26) 

. 

. 
 26 05 26 00-0094  Copper-Clad Ground Rods (26 05 26 00-0093) 

. 

. 
 26 05 26 00-0095 EA 1/2" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 119.22 110.93 

. 
 26 05 26 00-0096 EA 5/8" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 123.35 110.93 

. 
 26 05 26 00-0097 EA 3/4" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 139.99 110.93 

. 
 26 05 26 00-0098 EA 1/2" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 139.80 110.93 

. 
 26 05 26 00-0099 EA 5/8" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 144.96 110.93 

. 
 26 05 26 00-0100 EA 3/4" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 165.77 110.93 

XXXXXXX 
. 
 26 05 26 00-0101  Copper Grounding Shaft (26 05 26 00-0093) 

. 

. 
 26 05 26 00-0102 EA 2-1/8" Diameter x 10' Long Copper Grounding Shaft .......................................................................................................... 384.88 110.93 

. 
 26 05 26 00-0103 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 10' Horizontal Copper Grounding Shaft ................................................................. 476.69 110.93 

. 
 26 05 26 00-0104 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 20' Horizontal Copper Grounding Shaft ................................................................. 728.46 110.93 

XXXXXXX 
. 
 26 05 26 00-0105  Ground Access Wells (26 05 26 00-0093) 

. 

. 
 26 05 26 00-0106  Precast Ground Access Wells (26 05 26 00-0105) 

. 

. 
 26 05 26 00-0107 EA 8" Diameter x 24" Deep Precast Ground Access Well ........................................................................................................ 275.44  

Note: With cast iron grate. 
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. 
 26 05 26 00-0108 EA 10" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 285.47  

Note: With cast iron grate. 
. 

 26 05 26 00-0109 EA 12" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 832.64  
Note: With cast iron grate. 

. 
 26 05 26 00-0110 EA 18" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 842.66  

Note: With cast iron grate. 

XXXXXXX 
. 
 26 05 26 00-0111  Polyvinyl Chloride (PVC) Ground Access Well (26 05 26 00-0105) 

. 

. 
 26 05 26 00-0112 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 638.93  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0113 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 753.94  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0114 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ..................................................... 1,418.95  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0115 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 609.74  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0116 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 718.11  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0117 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ..................................................... 1,359.81  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0118 EA 8" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ............................................................................. 333.50  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0119 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 356.56  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0120 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 377.13  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0121 EA 8" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ................................. 251.84  
. 

 26 05 26 00-0122 EA 10" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ............................... 380.10  
. 

 26 05 26 00-0123 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 684.00  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0124 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 915.30  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0125 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 545.71  
Note: Schedule 40 with plastic cover. 

. 
 26 05 26 00-0126 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 802.27  

Note: Schedule 40 with plastic cover. 
. 

 26 05 26 00-0127 EA 10" Diameter x 36" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 855.22  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0128 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ................................................... 1,041.80  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0129 EA 12" Diameter x 12" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 450.97  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0130 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 803.32  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0131 EA 12" Diameter x 30" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 865.74  
Note: With cast iron grate, heavy duty. 

XXXXXXX 
. 
 26 05 26 00-0132  Polymer Concrete Ground Access Well (26 05 26 00-0105) 

. 

. 
 26 05 26 00-0133 EA 12" x 12" x 12" Polymer Concrete Ground Access Well ..................................................................................................... 524.99  

. 
 26 05 26 00-0134 EA 12" x 12" x 12" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 576.08  

. 
 26 05 26 00-0135 EA 12" x 12" x 18" Polymer Concrete Ground Access Well ..................................................................................................... 578.59  

. 
 26 05 26 00-0136 EA 12" x 12" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 634.81  

. 
 26 05 26 00-0137 EA 12" x 12" x 24" Polymer Concrete Ground Access Well ..................................................................................................... 634.24  

. 
 26 05 26 00-0138 EA 12" x 12" x 24" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 696.08  

. 
 26 05 26 00-0139 EA 13" x 24" x 18" Polymer Concrete Ground Access Well ..................................................................................................... 846.82  

. 
 26 05 26 00-0140 EA 13" x 24" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 931.16  

XXXXXXX 
. 
 26 05 26 00-0141  High Density Polyethylene (HDPE) Ground Access Well (26 05 26 00-0105) 

. 

. 
 26 05 26 00-0142 EA 9" Diameter x 10" Deep High Density Polyethylene (HDPE) Ground Access Well ............................................................. 190.45  

Note: With cover. 
. 

 26 05 26 00-0143 EA 14" Diameter x 18" Deep High Density Polyethylene (HDPE) Ground Access Well ........................................................... 265.67  
Note: With cover. 

XXXXXXX 
. 
 26 05 26 00-0144  Clay Tile Ground Access Wells (26 05 26 00-0105) 

. 

. 
 26 05 26 00-0145 EA 8" Diameter x 24" Deep Clay Tile Ground Access Well With Concrete Cover .................................................................... 301.13  

. 
 26 05 26 00-0146 EA 8" Diameter x 24" Deep Clay Tile Ground Access Well With Cast Iron Grated Cover ........................................................ 316.79  

. 
 26 05 26 00-0147 EA Concrete Cover For 8" Diameter x 24" Deep Clay Tile Ground Access Well ........................................................................ 96.45  

XXXXXXX 
. 
 26 05 26 00-0148  Ground Rod Clamps And Fittings (26 05 26) 

. 

. 
 26 05 26 00-0149  Bronze Ground Rod Clamp (26 05 26 00-0148) 

. 

. 
 26 05 26 00-0150 EA 1/2" Bronze Ground Rod Clamp ........................................................................................................................................... 28.02 16.71 

. 
 26 05 26 00-0151 EA 5/8" Bronze Ground Rod Clamp ........................................................................................................................................... 29.06 16.71 

. 
 26 05 26 00-0152 EA 3/4" Bronze Ground Rod Clamp ........................................................................................................................................... 30.55 16.71 

XXXXXXX 
. 
 26 05 26 00-0153  Bronze Pipe Clamps (26 05 26 00-0148) 
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. 

. 
 26 05 26 00-0154 EA 1/2" To 1" Bronze Pipe Ground Clamps ................................................................................................................................ 39.75 27.81 

. 
 26 05 26 00-0155 EA 1-1/4" To 2" Bronze Ground Clamps For Pipe ...................................................................................................................... 50.51 33.28 

. 
 26 05 26 00-0156 EA 2-1/2" To 3" Bronze Ground Clamps For Pipe ...................................................................................................................... 74.83 38.90 

. 
 26 05 26 00-0157 EA 2-1/2" To 4" Bronze Ground Clamps For Pipe ...................................................................................................................... 91.60 49.99 

. 
 26 05 26 00-0158 EA 4" To 6" Bronze Ground Clamps For Pipe .......................................................................................................................... 140.09 72.18 

XXXXXXX 
. 
 26 05 26 00-0159  Grounding Fittings (26 05 26 00-0148) 

. 

. 
 26 05 26 00-0160  Embedded Fittings (26 05 26 00-0159) 

. 

. 
 26 05 26 00-0161 EA  Ground Insert With Two 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded .......................................................... 188.36  

. 
 26 05 26 00-0162 EA  Ground Insert With Four 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded .......................................................... 197.78  

. 
 26 05 26 00-0163 EA  Ground Insert With Four  3/8 x 16 Holes 250 To 500 MCM Cable Range, Embedded ....................................................... 214.50  

. 
 26 05 26 00-0164 EA  #8 To 1 AWG, Copper To Aluminum, Grounding Wire Splice ............................................................................................. 193.06  

. 
 26 05 26 00-0165 EA  1/0 To 3/0 AWG, Copper To Aluminum, Grounding Wire Splice ......................................................................................... 231.41  

. 
 26 05 26 00-0166 EA  4/0 To 300 MCM, Copper To Aluminum, Grounding Wire Splice ........................................................................................ 271.12  

. 
 26 05 26 00-0167 EA 350 To 500 MCM, Copper To Aluminum, Grounding Wire Splice ....................................................................................... 304.79  

XXXXXXX 
. 
 26 05 26 00-0168  Ground Rod Receptacle (26 05 26 00-0159) 

. 

. 
 26 05 26 00-0169 EA 1/2" Ground Rod Receptacle .............................................................................................................................................. 403.79 153.82 

. 
 26 05 26 00-0170 EA 5/8" Ground Rod Receptacle .............................................................................................................................................. 420.66 158.16 

. 
 26 05 26 00-0171 EA 3/4" Ground Rod Receptacle .............................................................................................................................................. 437.98 162.45 

XXXXXXX 
. 
 26 05 26 00-0172  Ground Kits For Circuit Breaker Panels (26 05 26 00-0159) 

. 

. 
 26 05 26 00-0173 EA  14-8 AWG Copper Ground Kit .............................................................................................................................................. 91.70 36.98 

. 
 26 05 26 00-0174 EA  12-8 AWG Aluminum Ground Kit .......................................................................................................................................... 98.46 36.98 

. 
 26 05 26 00-0175 EA  14-4 AWG Copper Ground Kit .............................................................................................................................................. 99.62 36.98 

. 
 26 05 26 00-0176 EA  12-4 AWG Aluminum Ground Kit ........................................................................................................................................ 115.61 36.98 

XXXXXXX 
. 
 26 05 26 00-0177  Insulated Grounding Bars (26 05 26 00-0148) 

. 

. 
 26 05 26 00-0178 EA  1/2" x 4" x 10" Insulated Ground Bar .................................................................................................................................. 361.24 37.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.56 
. 

 26 05 26 00-0179 EA  Insulated Ground Bar SK 9560 1/2" x 4" x 20" .................................................................................................................... 376.54 37.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.56 

XXXXXXX 
. 
 26 05 26 00-0180  Ground Conductor Bonding (26 05 26) 

. 

. 
 26 05 26 00-0181  Ground Conductor Bonding (26 05 26 00-0180) 

. 

. 
 26 05 26 00-0182  Splice, Lug, Ground Rod, Rebar Or Structural Steel Cadweld (26 05 26 00-0181) 

. 

. 
 26 05 26 00-0183 EA Up To #6 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................................... 167.03  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0184 EA #4 To #1 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel.......................................... 181.81  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0185 EA 1/0 To 4/0 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ........................................ 196.61  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0186 EA 250 To 1,000 MCM AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................... 285.34  
Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0187  Tee, Wye Or Cross Cadweld (26 05 26 00-0181) 

. 

. 
 26 05 26 00-0188 EA Up To #6 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 189.21  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0189 EA #4 To #1 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 218.78  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0190 EA 1/0 To 4/0 AWG Cadweld Connection For Tee, Wye Or Cross .......................................................................................... 270.56  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0191 EA 250 To 1,000 MCM AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................ 329.71  
Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0192  Grounding Equipment (26 05 26) 

. 

. 
 26 05 26 00-0193  Special Grounding Equipment (26 05 26 00-0192) 

. 

. 
 26 05 26 00-0194  Ground Reels And Ground Bus (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0195 EA  Ground Reel With 50' Of Galvanized Steel Cable ............................................................................................................... 768.14  

XXXXXXX 
. 
 26 05 26 00-0196  Copper Bars (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0197 LF  1/4" x 2" Copper Bar ............................................................................................................................................................. 45.68  

XXXXXXX 
. 
 26 05 26 00-0198  Phenolic Insulators (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0199 EA  2" x 2" x 1" Long Phenolic Insulators .................................................................................................................................... 36.68  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

XXXXXXX 
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. 
 26 05 26 00-0200  Grounding Studs (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0201 EA  Ball Grounding Stud .............................................................................................................................................................. 53.44  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.25 

XXXXXXX 
. 
 26 05 26 00-0202  Equipment Ground Bar Kits (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0203 EA Switch Rating 30 Ground Bar Kit .......................................................................................................................................... 40.23  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 05 26 00-0204 EA Switch Rating 60 Ground Bar Kit .......................................................................................................................................... 50.07  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 

. 
 26 05 26 00-0205 EA Switch Rating 100 Ground Bar Kit ........................................................................................................................................ 58.12  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
. 

 26 05 26 00-0206 EA Switch Rating 200 Ground Bar Kit ........................................................................................................................................ 95.82  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

XXXXXXX 
. 
 26 05 26 00-0207  Panelboard Ground Bar Kits (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0208 EA  Panelboard Ground Bar Kit ................................................................................................................................................. 132.02 11.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

XXXXXXX 
. 
 26 05 26 00-0209  Circuit Breaker Ground Bar Kits (26 05 26 00-0193) 

. 

. 
 26 05 26 00-0210 EA  3 Circuit, Ground Bar Kit ....................................................................................................................................................... 32.84 6.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 
. 

 26 05 26 00-0211 EA  4 Circuit, Ground Bar Kit ....................................................................................................................................................... 32.35 6.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 

. 
 26 05 26 00-0212 EA  7 Circuit, Ground Bar Kit ....................................................................................................................................................... 33.17 6.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 
. 

 26 05 26 00-0213 EA  12 Circuit, Ground Bar Kit ..................................................................................................................................................... 37.60 7.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.55 

. 
 26 05 26 00-0214 EA  20 Circuit, Ground Bar Kit ..................................................................................................................................................... 42.68 8.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.43 
. 

 26 05 26 00-0215 EA  24 Circuit, Ground Bar Kit ..................................................................................................................................................... 47.12 9.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.32 

. 
 26 05 26 00-0216 EA  30 Circuit, Ground Bar Kit ..................................................................................................................................................... 52.86 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.65 
. 

 26 05 26 00-0217 EA  54 Circuit, Ground Bar Kit ..................................................................................................................................................... 61.25 12.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.43 

. 
 26 05 26 00-0218 EA  24 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 63.67 9.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.32 
. 

 26 05 26 00-0219 EA  30 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 70.72 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.65 

. 
 26 05 26 00-0220 EA  54 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 79.27 12.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.43 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 

. 

. 
 26 24  Switchboards and Panelboards (26 20) 

. 

. 
 26 24 13  Switchboards (26 24) 

Note: Installation of free-standing building distribution switchboards. Switchboard sections to be mounted on 4" concrete pad. 
Includes material, handling, unloading at job site, assembly and installation, wiring connections, testing and cleanup. Exclude 
concrete pad and foundation. 

. 

. 
 26 24 13 00-0001  Fusible Switch Type 240 Volt, 3 Phase, 3 Wire (26 24 13) 

. 

. 
 26 24 13 00-0002  Incoming Service Section Main Device Only (26 24 13 00-0001) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0003 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 4,397.28 1,293.71 
. 

 26 24 13 00-0004 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 4,829.81 1,368.40 
. 

 26 24 13 00-0005 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 7,400.02 1,552.24 
. 

 26 24 13 00-0006 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ................................................. 7,966.52 1,664.05 
. 

 26 24 13 00-0007 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 12,238.20 1,774.24 
. 

 26 24 13 00-0008 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 13,588.48 1,886.51 
. 

 26 24 13 00-0009 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ........................................... 5,158.01 1,293.71 
. 

 26 24 13 00-0010 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ........................................... 6,433.05 1,368.40 
. 

 26 24 13 00-0011 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ........................................... 8,750.21 1,553.57 
. 

 26 24 13 00-0012 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ...................................... 11,689.95 1,664.05 
. 

 26 24 13 00-0013 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ...................................... 12,238.20 1,776.02 
. 

 26 24 13 00-0014 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ...................................... 13,588.48 1,886.51 
. 

 26 24 13 00-0015 EA  2,500 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ...................................... 16,148.13 1,972.29 
. 

 26 24 13 00-0016 EA  3,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ...................................... 18,242.32 2,112.95 
. 

 26 24 13 00-0017 EA  4,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ...................................... 21,395.73 2,277.71 
. 

 26 24 13 00-0018 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug......................................................... 3,149.95 1,146.25 
. 

 26 24 13 00-0019 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug......................................................... 3,447.96 1,220.35 
. 

 26 24 13 00-0020 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug......................................................... 3,953.86 1,404.78 
. 

 26 24 13 00-0021 EA  1,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug...................................................... 4,236.94 1,463.80 
. 

 26 24 13 00-0022 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug...................................................... 4,482.83 1,516.60 
. 

 26 24 13 00-0023 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug...................................................... 4,888.40 1,626.05 
. 

 26 24 13 00-0024 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug...................................................... 5,279.78 1,737.57 
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XXXXXXX 
. 
 26 24 13 00-0025  Branch Breaker Units (26 24 13 00-0001) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0026 EA  15 To 60 Amperes, 240 Volt, MC Branch Breaker .............................................................................................................. 337.11 45.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.07 
. 

 26 24 13 00-0027 EA  70 To 100 Amperes, 240 Volt, MC Branch Breaker ............................................................................................................ 496.90 70.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.60 

. 
 26 24 13 00-0028 EA  125 To 225 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 1,297.31 129.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.65 
. 

 26 24 13 00-0029 EA  100 To 400 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 2,266.05 168.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.17 

. 
 26 24 13 00-0030 EA  300 To 600 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 4,105.60 414.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.44 
. 

 26 24 13 00-0031 EA  400 To 800 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 6,421.74 414.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.44 

. 
 26 24 13 00-0032 EA  600 To 1,200 Amperes, 240 Volt, MC Branch Breaker .................................................................................................. 10,452.10 738.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.82 

XXXXXXX 
. 
 26 24 13 00-0033  Fusible Switch Type 480 Volt, 3 Phase, 3 Wire (26 24 13) 

. 

. 
 26 24 13 00-0034  Incoming Service Section Main Device Only (26 24 13 00-0033) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0035 EA  400 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 6,189.19 1,678.70 
. 

 26 24 13 00-0036 EA  600 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 6,860.31 1,678.70 
. 

 26 24 13 00-0037 EA  800 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 9,741.18 2,181.57 
. 

 26 24 13 00-0038 EA  1,200 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................... 10,962.43 2,181.57 

XXXXXXX 
. 
 26 24 13 00-0039  Fusible Switch Type 120/240 Volt, 1 Phase, 3 Wire (26 24 13) 

. 

. 
 26 24 13 00-0040  Incoming Service Section Main Device Only (26 24 13 00-0039) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0041 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ...................................... 3,946.53 1,146.25 
. 

 26 24 13 00-0042 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 4,360.22 1,220.35 
. 

 26 24 13 00-0043 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 6,397.34 1,404.78 
. 

 26 24 13 00-0044 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch .......................................... 6,944.02 1,515.42 
. 

 26 24 13 00-0045 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker .............................. 4,668.68 1,146.25 
. 

 26 24 13 00-0046 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ..................................... 5,758.23 1,220.35 
. 

 26 24 13 00-0047 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ..................................... 7,897.20 1,404.78 
. 

 26 24 13 00-0048 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 11,034.69 1,515.42 
. 

 26 24 13 00-0049 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,906.92 1,700.88 
. 

 26 24 13 00-0050 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ........................................... 2,882.26 998.20 
. 

 26 24 13 00-0051 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 3,201.77 1,072.44 
. 

 26 24 13 00-0052 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 3,757.36 1,256.88 
. 

 26 24 13 00-0053 EA  1,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,022.03 1,315.89 
. 

 26 24 13 00-0054 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,275.36 1,368.40 
. 

 26 24 13 00-0055 EA  1,600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,626.53 1,463.80 
. 

 26 24 13 00-0056 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,967.08 1,552.24 
. 

 26 24 13 00-0057 EA  2,500 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 6,162.67 1,922.74 
. 

 26 24 13 00-0058 EA  3,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 6,871.77 2,107.62 
. 

 26 24 13 00-0059 EA  4,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 7,959.97 2,274.01 

XXXXXXX 
. 
 26 24 13 00-0060  Branch Breaker Units (26 24 13 00-0039) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 2 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0061 EA  15 To 60 Amperes, 120 / 240 Volt, MC Branch Breaker ..................................................................................................... 190.42 39.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.52 
. 

 26 24 13 00-0062 EA  70 To 100 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................... 304.22 65.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.05 

. 
 26 24 13 00-0063 EA  125 To 225 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................. 860.87 90.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.58 
. 

 26 24 13 00-0064 EA  100 To 400 Amperes, 120 / 240 Volt, MC Branch Breaker .............................................................................................. 2,386.26 116.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.10 

. 
 26 24 13 00-0065 EA  300 To 600 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 3,820.62 284.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  170.81 
. 

 26 24 13 00-0066 EA  400 To 800 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 5,357.52 284.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  170.81 

. 
 26 24 13 00-0067 EA  600 To 1,200 Amperes, 120/240 Volt, MC Branch Breaker ............................................................................................. 8,879.69 543.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  326.16 

XXXXXXX 
. 
 26 24 13 00-0068  Fusible Switch Type 120/208 Volt, 3 Phase, 4 Wire (26 24 13) 

. 

. 
 26 24 13 00-0069  Incoming Service Section Main Device Only (26 24 13 00-0068) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0070 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 4,399.09 1,293.71 
. 

 26 24 13 00-0071 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 4,827.78 1,368.40 
. 

 26 24 13 00-0072 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 7,397.41 1,552.24 
. 

 26 24 13 00-0073 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 7,963.52 1,664.05 
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. 
 26 24 13 00-0074 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 12,231.38 1,774.24 

. 
 26 24 13 00-0075 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 13,588.48 1,886.51 

. 
 26 24 13 00-0076 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker .................................... 5,159.82 1,293.71 

. 
 26 24 13 00-0077 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker .................................... 6,431.02 1,368.40 

. 
 26 24 13 00-0078 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker .................................... 8,750.21 1,553.57 

. 
 26 24 13 00-0079 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................... 11,686.95 1,664.05 

. 
 26 24 13 00-0080 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................... 12,234.78 1,776.02 

. 
 26 24 13 00-0081 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................... 13,588.48 1,886.51 

. 
 26 24 13 00-0082 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug.................................................. 3,269.12 1,146.25 

. 
 26 24 13 00-0083 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug.................................................. 3,618.00 1,220.35 

. 
 26 24 13 00-0084 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug.................................................. 4,207.73 1,404.78 

. 
 26 24 13 00-0085 EA  1,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,498.45 1,463.80 

. 
 26 24 13 00-0086 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,776.95 1,516.60 

. 
 26 24 13 00-0087 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,173.17 1,626.05 

. 
 26 24 13 00-0088 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,575.28 1,737.57 

. 
 26 24 13 00-0089 EA  2,500 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 6,565.35 1,974.51 

. 
 26 24 13 00-0090 EA  3,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 7,220.20 2,112.80 

. 
 26 24 13 00-0091 EA  4,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 8,389.71 2,270.31 

XXXXXXX 
. 
 26 24 13 00-0092  Branch Breaker Units (26 24 13 00-0068) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 120/208 V, 3 pole. 
Use upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0093 EA  15 To 60 Amperes, 120/208 Volt, MC Branch Breaker ....................................................................................................... 337.11 45.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.07 
. 

 26 24 13 00-0094 EA  70 To 100 Amperes, 120/208 Volt, MC Branch Breaker ..................................................................................................... 496.90 70.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.60 

. 
 26 24 13 00-0095 EA  125 To 225 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 1,297.31 129.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.65 
. 

 26 24 13 00-0096 EA  100 To 400 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 2,266.05 168.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.17 

. 
 26 24 13 00-0097 EA  300 To 600 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 4,105.60 414.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.44 
. 

 26 24 13 00-0098 EA  400 To 800 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 6,421.74 414.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.44 

. 
 26 24 13 00-0099 EA  600 To 1,200 Amperes, 120/208 Volt, MC Branch Breaker ........................................................................................... 10,452.10 738.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.82 

XXXXXXX 
. 
 26 24 13 00-0100  Fusible Switch Type 277/480 Volt, 3 Phase, 4 Wire (26 24 13) 

. 

. 
 26 24 13 00-0101  Incoming Service Section Main Device Only (26 24 13 00-0100) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0102 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 5,761.30 1,774.24 
. 

 26 24 13 00-0103 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 6,286.69 1,886.51 
. 

 26 24 13 00-0104 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 8,592.14 2,105.69 
. 

 26 24 13 00-0105 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 9,363.73 2,254.63 
. 

 26 24 13 00-0106 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker .................................... 7,052.85 1,774.24 
. 

 26 24 13 00-0107 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker .................................... 9,181.48 1,886.51 
. 

 26 24 13 00-0108 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker .................................. 10,385.35 2,108.06 
. 

 26 24 13 00-0109 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................... 12,868.04 2,254.63 
. 

 26 24 13 00-0110 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................... 13,491.13 2,404.17 
. 

 26 24 13 00-0111 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................... 14,922.60 2,553.55 
. 

 26 24 13 00-0112 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug.................................................. 3,269.12 1,146.25 
. 

 26 24 13 00-0113 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug.................................................. 3,618.00 1,220.35 
. 

 26 24 13 00-0114 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug.................................................. 4,207.73 1,404.78 
. 

 26 24 13 00-0115 EA  1,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,498.45 1,463.80 
. 

 26 24 13 00-0116 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,776.95 1,516.60 
. 

 26 24 13 00-0117 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,173.17 1,626.05 
. 

 26 24 13 00-0118 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,575.28 1,737.57 

XXXXXXX 
. 
 26 24 13 00-0119  Branch Breaker Units (26 24 13 00-0100) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 480 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0120 EA  15 To 60 Amperes, 480/277 Volt, MC Branch Breaker ....................................................................................................... 668.87 45.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.07 
. 

 26 24 13 00-0121 EA  70 To 100 Amperes, 480/277 Volt, MC Branch Breaker ..................................................................................................... 782.36 70.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.60 

. 
 26 24 13 00-0122 EA  125 To 225 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 1,419.22 129.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.65 
. 

 26 24 13 00-0123 EA  100 To 400 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 2,266.05 168.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.17 

. 
 26 24 13 00-0124 EA  300 To 600 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,435.72 414.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.44 
. 

 26 24 13 00-0125 EA  400 To 800 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,554.54 414.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.44 

. 
 26 24 13 00-0126 EA  600 To 1,200 Amperes, 480/277 Volt, MC Branch Breaker ............................................................................................. 8,956.87 738.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.82 

XXXXXXX 
. 
 26 24 13 00-0127  Fusible Branch Circuit Switch (26 24 13) 

Note: Includes switch fuses, and portion of distribution section occupied by that branch device. 
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. 

. 
 26 24 13 00-0128  240 Volt, 2 Pole Twin Branch Switch Units (26 24 13 00-0127) 

. 

. 
 26 24 13 00-0129 EA  30/30 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit................................................................................................. 730.88 116.10 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0130 EA  30/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit................................................................................................. 728.57 116.10 
    For Electrical Interlock Kit, Add  269.76 

. 
 26 24 13 00-0131 EA  60/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit................................................................................................. 728.57 116.10 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0132 EA  60/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ............................................................................................ 1,126.01 153.08 
    For Electrical Interlock Kit, Add  269.76 

. 
 26 24 13 00-0133 EA  100/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit .......................................................................................... 1,126.01 153.08 

    For Electrical Interlock Kit, Add  269.76 

XXXXXXX 
. 
 26 24 13 00-0134  240 Volt, 2 Pole Single Branch Switch Units (26 24 13 00-0127) 

. 

. 
 26 24 13 00-0135 EA  100 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit ................................................................................................. 824.70 113.89 

    For Electrical Interlock Kit, Add  258.42 
. 

 26 24 13 00-0136 EA  200 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 1,171.23 113.89 
    For Electrical Interlock Kit, Add  258.42 

. 
 26 24 13 00-0137 EA  400 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 3,018.95 306.90 

XXXXXXX 
. 
 26 24 13 00-0138  240 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 

. 

. 
 26 24 13 00-0139 EA  30/30 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit................................................................................................. 925.84 130.90 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0140 EA  30/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit................................................................................................. 923.53 130.90 
    For Electrical Interlock Kit, Add  269.76 

. 
 26 24 13 00-0141 EA  60/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit................................................................................................. 923.53 130.90 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0142 EA  60/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,378.12 175.27 
    For Electrical Interlock Kit, Add  269.76 

. 
 26 24 13 00-0143 EA  100/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 1,378.12 175.27 

    For Electrical Interlock Kit, Add  269.76 

XXXXXXX 
. 
 26 24 13 00-0144  240 Volt, 3 Pole Single Branch Switch Units (26 24 13 00-0127) 

. 

. 
 26 24 13 00-0145 EA  100 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ................................................................................................. 993.29 128.67 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0146 EA  200 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,558.20 128.67 
    For Electrical Interlock Kit, Add  258.42 

. 
 26 24 13 00-0147 EA  400 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 4,002.94 343.58 

. 
 26 24 13 00-0148 EA  600 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,686.12 440.16 

. 
 26 24 13 00-0149 EA  800 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 10,449.88 596.35 

XXXXXXX 
. 
 26 24 13 00-0150  600 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 

. 

. 
 26 24 13 00-0151 EA  30/30 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit.............................................................................................. 1,275.65 130.90 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0152 EA  30/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit.............................................................................................. 1,273.31 130.90 
    For Electrical Interlock Kit, Add  269.76 

. 
 26 24 13 00-0153 EA  60/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit.............................................................................................. 1,275.65 130.90 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0154 EA  60/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,905.93 175.27 
    For Electrical Interlock Kit, Add  269.76 

. 
 26 24 13 00-0155 EA  100/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 1,945.00 175.27 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0156 EA 200/200 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 4,055.20 229.25 
    For Electrical Interlock Kit, Add  269.76 

XXXXXXX 
. 
 26 24 13 00-0157  600 Volt, 3 Pole, Single Branch Switch Units (26 24 13 00-0127) 

. 

. 
 26 24 13 00-0158 EA  100 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,370.05 128.67 

    For Electrical Interlock Kit, Add  269.76 
. 

 26 24 13 00-0159 EA  200 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 2,036.51 128.67 
    For Electrical Interlock Kit, Add  258.42 

. 
 26 24 13 00-0160 EA  400 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 4,973.16 343.58 

    For Electrical Interlock Kit, Add  258.42 
. 

 26 24 13 00-0161 EA  600 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 6,053.35 440.16 
. 

 26 24 13 00-0162 EA  800 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 10,449.88 596.35 

XXXXXXX 
. 
 26 24 13 00-0163  Service And Distribution Structures (26 24 13) 

. 

. 
 26 24 13 00-0164  Distribution Section 600 Volt, 250 Volt DC (26 24 13 00-0163) 

. 

. 
 26 24 13 00-0165  600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0166 EA  14 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 3,188.43 1,360.70 

. 
 26 24 13 00-0167 EA  24 To 30 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,743.90 1,360.70 

. 
 26 24 13 00-0168 EA  34 To 38 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 4,170.67 1,730.46 

. 
 26 24 13 00-0169 EA  42 To 48 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 4,648.48 1,730.46 

XXXXXXX 
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. 
 26 24 13 00-0170  800 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0171 EA  14 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 3,623.26 1,575.16 

. 
 26 24 13 00-0172 EA  24 To 30 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 4,159.84 1,575.16 

. 
 26 24 13 00-0173 EA  34 To 38 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 4,648.48 1,952.32 

. 
 26 24 13 00-0174 EA  42 To 48 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 5,077.72 1,952.32 

XXXXXXX 
. 
 26 24 13 00-0175  1,200 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0176 EA  14 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,296.27 1,922.74 

. 
 26 24 13 00-0177 EA  24 To 30 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,849.00 1,922.74 

. 
 26 24 13 00-0178 EA  34 To 38 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,371.17 2,366.45 

. 
 26 24 13 00-0179 EA  42 To 48 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,000.02 2,366.45 

XXXXXXX 
. 
 26 24 13 00-0180  1,600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0181 EA  14 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 5,131.65 2,107.62 

. 
 26 24 13 00-0182 EA  24 To 30 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,813.64 2,107.62 

. 
 26 24 13 00-0183 EA  34 To 38 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,441.02 2,603.10 

. 
 26 24 13 00-0184 EA  42 To 48 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,988.81 2,603.10 

XXXXXXX 
. 
 26 24 13 00-0185  2,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0186 EA  14 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 5,405.85 2,115.01 

. 
 26 24 13 00-0187 EA  24 To 30 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,152.26 2,381.24 

. 
 26 24 13 00-0188 EA  34 To 38 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,251.41 2,381.24 

. 
 26 24 13 00-0189 EA  42 To 48 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,541.64 2,514.35 

XXXXXXX 
. 
 26 24 13 00-0190  3,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0191 EA  24 To 30 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 7,094.92 2,381.24 

. 
 26 24 13 00-0192 EA  34 To 38 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 7,192.59 2,381.24 

. 
 26 24 13 00-0193 EA  42 To 48 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 7,482.82 2,514.35 

XXXXXXX 
. 
 26 24 13 00-0194  4,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0195 EA  24 To 30 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 7,284.53 2,514.35 

. 
 26 24 13 00-0196 EA  34 To 38 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 7,482.82 2,514.35 

. 
 26 24 13 00-0197 EA  42 To 48 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 7,587.62 2,514.35 

XXXXXXX 
. 
 26 24 13 00-0198  Pull Boy, Horizontal Mounted Across Top Of Switch Board (26 24 13 00-0164) 

. 

. 
 26 24 13 00-0199 EA  18 - 24" Wide, 30" High, Open Bottom, Pull Boy Horizontal Mounted, Top Of Switchboard ............................................... 610.73 177.48 

. 
 26 24 13 00-0200 EA Drilled Bottom For Pull Boy ................................................................................................................................................. 690.07 177.48 

. 
 26 24 13 00-0201 EA Cable Supports In Pull Box ................................................................................................................................................. 230.15 44.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.65 

XXXXXXX 
. 
 26 24 13 00-0202  Underground Pull Sections (26 24 13 00-0164) 

Note: Excludes no bus or terminal. 
. 
. 

 26 24 13 00-0203 EA  12 To 20" Wide, 15 - 20" Deep, Underground Pull Section Without Bus Or Terminal ........................................................ 610.16 207.07 
. 

 26 24 13 00-0204 EA  24 To 28" Wide, 20" Deep, Underground Pull Section Without Bus Or Terminal............................................................. 1,016.17 266.22 
. 

 26 24 13 00-0205 EA  24 To 28" Wide, 30" Deep, Underground Pull Section Without Bus Or Terminal............................................................. 1,016.17 266.22 
. 

 26 24 13 00-0206 EA  14 To 20" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal................................................................ 775.43 207.07 
. 

 26 24 13 00-0207 EA  28 To 30" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal............................................................. 1,084.17 303.20 
. 

 26 24 13 00-0208 EA  14 To 20" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ..................................................... 1,247.73 303.20 
. 

 26 24 13 00-0209 EA  26 To 30" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ..................................................... 1,321.18 391.94 
. 

 26 24 13 00-0210 EA  38" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal................................................................ 1,410.67 391.94 

XXXXXXX 
. 
 26 24 13 00-0211  Switchboard Sections (26 24 13 00-0163) 

. 

. 
 26 24 13 00-0212 EA  600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,730.91 1,232.47 

. 
 26 24 13 00-0213 EA  800 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 5,175.12 1,339.71 

. 
 26 24 13 00-0214 EA  1,200 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,510.49 1,711.83 

. 
 26 24 13 00-0215 EA  1,600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 7,117.29 1,867.42 

. 
 26 24 13 00-0216 EA  2,000 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 7,588.13 1,987.96 

. 
 26 24 13 00-0217 EA  400 Amperes, 480 Volt, Switchboard Incoming For Switch Circuit Section ..................................................................... 5,380.50 1,081.17 

. 
 26 24 13 00-0218 EA  200 Amperes, Distribution Section Subfeeder Lug-Rated ............................................................................................... 3,328.34 1,027.04 

. 
 26 24 13 00-0219 EA  400 Amperes, Distribution Section Subfeeder Lug-Rated ............................................................................................... 3,672.34 1,113.71 

. 
 26 24 13 00-0220 EA  120/208 Or 277/480 Volt, 4 Wire, Distribution Section Aluminum Bus ............................................................................. 8,120.71 1,232.47 

. 
 26 24 13 00-0221 EA 800 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ................................................................ 8,741.36 1,235.73 

. 
 26 24 13 00-0222 EA  1,000 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ............................................................. 9,607.09 1,379.64 

. 
 26 24 13 00-0223 EA  15 To 60 Amperes, 240 Volt, 1 Phase, Feed Section Circuit Breaker FA Frame................................................................ 197.84 73.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.17 
. 

 26 24 13 00-0224 EA  70 To 100 Amperes, 240 Volt, 3 Phase, Feed Section Circuit Breaker FA Frame.............................................................. 239.58 75.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.36 

. 
 26 24 13 00-0225 EA  70 To 225 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker KA Frame ............................................................. 967.67 88.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.95 
. 

 26 24 13 00-0226 EA  125 To 400 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker LA Frame ......................................................... 1,571.25 191.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.07 
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. 
 26 24 13 00-0227 EA  100 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker ................................................ 656.21 266.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.44 
. 

 26 24 13 00-0228 EA 225 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker ............................................. 1,696.70 154.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.95 

XXXXXXX 
. 
 26 24 13 00-0229  Switchboard, Structure Per Section Copper, 480 Volt (26 24 13 00-0163) 

. 

. 
 26 24 13 00-0230 EA  225 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 2,454.42 641.90 

. 
 26 24 13 00-0231 EA  400 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,462.29 868.04 

. 
 26 24 13 00-0232 EA  600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,937.40 1,056.47 

. 
 26 24 13 00-0233 EA  800 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 5,059.85 1,479.03 

. 
 26 24 13 00-0234 EA  1,200 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 6,280.34 1,848.79 

. 
 26 24 13 00-0235 EA  1,600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 6,800.58 1,848.79 

. 
 26 24 13 00-0236 EA  2,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 8,512.84 2,465.11 

. 
 26 24 13 00-0237 EA  2,500 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 9,510.36 2,465.11 

. 
 26 24 13 00-0238 EA  3,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 11,206.47 2,934.55 

. 
 26 24 13 00-0239 EA  4,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 13,042.01 2,934.55 

XXXXXXX 
. 
 26 24 13 00-0240  Main Devices (26 24 13) 

. 

. 
 26 24 13 00-0241  Power Circuit Breakers (26 24 13 00-0240) 

. 

. 
 26 24 13 00-0242  DSL Breaker With Current Limiters And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0243 EA  50 To 800 Amperes, DSL-206, Main Breaker With Current Limiter, Amptector Static Trip .............................................. 8,163.41 1,552.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  929.82 

. 
 26 24 13 00-0244 EA  50 To 1,600 Amperes, DSL-416, Main Breaker With Current Limiter, Amptector Static Trip ......................................... 14,741.59 2,588.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,551.43 
. 

 26 24 13 00-0245 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker With Current Limiter, Amptector Static Trip .................................... 32,234.40 4,348.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,585.72 

. 
 26 24 13 00-0246 EA  4,000 Amperes, DSL-840, Main Breaker With Current Limiter, Amptector Static Trip ................................................... 52,070.66 7,040.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,299.51 
. 

 26 24 13 00-0247 EA  Ground-Fault Trip All Power Breakers - Factory Installed ................................................................................................ 2,497.98  
. 

 26 24 13 00-0248 EA  Key Interlock All Power Breakers - Factory Installed .......................................................................................................... 322.61  
. 

 26 24 13 00-0249 EA  Short Time Delay Selective Trip - Factory Installed ............................................................................................................ 423.24  
. 

 26 24 13 00-0250 EA  Shunt Trip Manually Open Breakers - Factory Installed...................................................................................................... 304.85  

XXXXXXX 
. 
 26 24 13 00-0251  DSL Breaker Electrical Operated And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0252 EA  50 To 800 Amperes, DSL-206, Main Breaker, Electrical Operated With Amptector Static Trip ....................................... 9,449.13 1,626.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  980.79 

. 
 26 24 13 00-0253 EA  50 To 1,600 Amperes, DSL-416, Main Breaker, Electrical Operated With Amptector Static Trip .................................. 17,352.44 2,736.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,633.69 
. 

 26 24 13 00-0254 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker, Electrical Operated With Amptector Static Trip ............................. 36,015.08 4,511.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,718.81 

. 
 26 24 13 00-0255 EA  4,000 Amperes, DSL-840, Main Breaker, Electrical Operated With Amptector Static Trip ............................................ 55,991.77 7,395.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,546.20 

XXXXXXX 
. 
 26 24 13 00-0256  DS Breakers With Amptector Static Trip, Manually Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted manually operated. 

. 

. 
 26 24 13 00-0257 EA  50 To 800 Amperes, DS-206, Main Breaker With Groundfault, Amptector Static Trip ..................................................... 6,617.89 1,419.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  853.29 
. 

 26 24 13 00-0258 EA  50 To 1,600 Amperes, DS-416, Main Breaker With Groundfault, Amptector Static Trip ................................................ 11,960.65 2,381.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,422.15 

. 
 26 24 13 00-0259 EA  2,000 Amperes, DS-420, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 18,006.66 3,993.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,370.24 
. 

 26 24 13 00-0260 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker With Groundfault, Amptector Static Trip ........................................... 30,924.16 6,433.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,947.59 

. 
 26 24 13 00-0261 EA  4,000 Amperes, DS-840, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 50,472.69 10,501.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6,563.75 

XXXXXXX 
. 
 26 24 13 00-0262  DS Breakers With Amptector Static Trip, Electrically Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted electrical operated. 

. 

. 
 26 24 13 00-0263 EA  50 To 800 Amperes, DS-206, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .................... 7,602.22 1,360.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  813.85 
. 

 26 24 13 00-0264 EA  50 To 1,600 Amperes, DS-416, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip................ 14,014.94 2,277.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,356.08 

. 
 26 24 13 00-0265 EA  2,000 Amperes, DS-420, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 20,311.21 3,786.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,263.82 
. 

 26 24 13 00-0266 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ........... 33,560.97 6,167.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,773.04 

. 
 26 24 13 00-0267 EA  4,000 Amperes, DS-840, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 52,909.95 10,575.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6,302.69 

XXXXXXX 
. 
 26 24 13 00-0268  Molded Case Circuit Breakers Conventional (26 24 13 00-0241) 
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. 

. 
 26 24 13 00-0269 EA 70 To 225 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ........................................................................ 3,186.13 1,242.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  715.66 
. 

 26 24 13 00-0270 EA 125 To 400 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 4,375.04 1,242.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  778.44 

. 
 26 24 13 00-0271 EA 300 To 600 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 4,842.08 1,479.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  853.29 
. 

 26 24 13 00-0272 EA 400 To 800 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 5,660.68 1,479.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  924.39 

. 
 26 24 13 00-0273 EA 600 To 1,200 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ................................................................... 8,020.54 1,774.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,013.04 
. 

 26 24 13 00-0274 EA 1,000 To 2,000 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker .............................................................. 12,414.21 1,774.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,120.48 

. 
 26 24 13 00-0275 EA  Shunt Trip, Factory Installed ............................................................................................................................................... 319.65  

. 
 26 24 13 00-0276 EA Groundfault Trip Complete Interrupting Circuit, Factory Installed ......................................................................................... 73.99  

XXXXXXX 
. 
 26 24 13 00-0277  Switchboard Branch Breaker 480 Volt (26 24 13 00-0240) 

. 

. 
 26 24 13 00-0278 EA  60 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ............................................................................................ 573.85 107.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 
. 

 26 24 13 00-0279 EA  100 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .......................................................................................... 686.87 142.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.33 

. 
 26 24 13 00-0280 EA  225 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 1,861.56 214.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  128.54 
. 

 26 24 13 00-0281 EA  400 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 2,451.51 268.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  161.23 

. 
 26 24 13 00-0282 EA  600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 2,989.44 360.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.23 
. 

 26 24 13 00-0283 EA  800 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,627.40 462.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.32 

. 
 26 24 13 00-0284 EA  1,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,809.73 704.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  422.58 
. 

 26 24 13 00-0285 EA  1,200 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,809.73 704.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  422.58 

. 
 26 24 13 00-0286 EA  1,600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 8,147.36 986.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  591.61 
. 

 26 24 13 00-0287 EA  2,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................. 10,323.54 1,479.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  887.42 

XXXXXXX 
. 
 26 24 13 00-0288  Switchboard 277/480 Volt Main Breaker (26 24 13 00-0240) 

. 

. 
 26 24 13 00-0289 EA  400 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................ 6,498.49 641.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 
. 

 26 24 13 00-0290 EA  600 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................ 6,620.53 702.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  421.78 

. 
 26 24 13 00-0291 EA  800 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................ 7,327.50 1,056.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  633.87 
. 

 26 24 13 00-0292 EA  1,200 Amperes, 277/480 Volt, Main Breaker, Switchboard ........................................................................................... 12,325.94 1,479.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  887.42 

. 
 26 24 13 00-0293 EA  1,600 Amperes, 277/480 Volt, Main Breaker, Switchboard ........................................................................................... 12,640.08 1,636.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  981.66 
. 

 26 24 13 00-0294 EA  2,000 Amperes, 277/480 Volt, Main Breaker, Switchboard ........................................................................................... 17,176.89 2,934.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,760.75 

XXXXXXX 
. 
 26 24 13 00-0295  Branch Or Distribution Devices (26 24 13) 

. 

. 
 26 24 13 00-0296  3 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0297 EA  15 To 60 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 646.18 53.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 24 13 00-0298 EA  70 To 100 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 657.29 66.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 
. 

 26 24 13 00-0299 EA  125 To 150 Amperes, 600 Volt, Type FB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,552.11 79.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 24 13 00-0300 EA 70 To 225 Amperes, 600 Volt, Type JDB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 2,246.05 103.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 
. 

 26 24 13 00-0301 EA  125 To 400 Amperes, 600 Volt, Type LBB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 3,160.15 127.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.19 

. 
 26 24 13 00-0302 EA  300 To 600 Amperes, 600 Volt, Type LC, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 4,132.55 149.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.83 
. 

 26 24 13 00-0303 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker................................ 6,286.60 168.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.70 

XXXXXXX 
. 
 26 24 13 00-0304  2 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0305 EA  15 To 60 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 446.43 39.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 24 13 00-0306 EA  70 To 100 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 574.30 53.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 
. 

 26 24 13 00-0307 EA  125 To 150 Amperes, 600 Volt, Type FB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,541.84 66.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 24 13 00-0308 EA 70 To 225 Amperes, 600 Volt, Type JDB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 2,431.02 73.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.81 
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. 
 26 24 13 00-0309 EA  125 To 400 Amperes, 600 Volt, Type LBB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 2,575.98 96.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.34 
. 

 26 24 13 00-0310 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 5,809.11 139.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.18 

XXXXXXX 
. 
 26 24 13 00-0311  Meter Devices And Instrumentation (26 24 13) 

Note: Factory installed accessories. 
. 
. 
 26 24 13 00-0312  Compartments For Instrument Transformers And Metering Devices (26 24 13 00-

0311) 
. 
. 

 26 24 13 00-0313 EA Compartment For, Up To 800 Amperes, Primary Current Transformer .............................................................................. 386.24  
. 

 26 24 13 00-0314 EA  Compartment For, 1,000 To 1,500 Amperes, Primary Current Transformer ....................................................................... 557.90  
. 

 26 24 13 00-0315 EA  Compartment For, 2,000 To 6,000 Amperes, Primary Current Transformer ....................................................................... 657.05  

XXXXXXX 
. 
 26 24 13 00-0316  Instruments (26 24 13 00-0311) 

. 

. 
 26 24 13 00-0317 EA  AC Voltmeter ...................................................................................................................................................................... 526.82  

. 
 26 24 13 00-0318 EA  AC Ammeter ....................................................................................................................................................................... 526.82  

. 
 26 24 13 00-0319 EA  AC Wattmeter .................................................................................................................................................................. 1,407.33  

. 
 26 24 13 00-0320 EA  Variometer ....................................................................................................................................................................... 1,589.35  

. 
 26 24 13 00-0321 EA  Power Factor Meter ......................................................................................................................................................... 1,269.71  

. 
 26 24 13 00-0322 EA  Frequency Meter .............................................................................................................................................................. 1,401.41  

. 
 26 24 13 00-0323 EA  200 Volt-Amperes Max Potential Transformer .................................................................................................................... 473.55  

. 
 26 24 13 00-0324 EA AC Watt-hour Meter Indicating 1 Or 2 Element With Test Block And Plug Block ............................................................. 1,783.21  

. 
 26 24 13 00-0325 EA AC Watt-hour Meter Recording 2 Element With Recording KW Demand Type R-2 ........................................................ 2,983.36  

. 
 26 24 13 00-0326 EA  Weatherproof, Modify Meter ............................................................................................................................................ 3,103.12  

. 
 26 24 13 00-0327 EA Control Switch Resistor Type 130 V ..................................................................................................................................... 78.98  

. 
 26 24 13 00-0328 EA  Metering Instrument: Voltage, Amperes And Watt Hour .................................................................................................. 3,598.69  

XXXXXXX 
. 
 26 24 16  Panelboards (26 24) 

. 

. 
 26 24 16 00-0001  Branch Circuit Panelboard (26 24 16) 

Note: Includes wiring connections, drilling hole (or removing knock-out on residential units), labeling and testing. 
All NEMA 3R panelboards include weatherproof hubs. Copper bussing. Panelboards with less than a 30 circuit 
capacity do not have the door in a door trim front option. 

. 

. 
 26 24 16 00-0002  Assembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes main lugs or breaker (as indicated). 20 Amp, 1 pole branch circuit plug-on breakers (the number of 
which is indicated). Panelboard box, trim and connection of main service cable from meter. 

. 

. 
 26 24 16 00-0003  120/240 Volt, 3 Wire, 1 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0004 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,331.26 421.52 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0005 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 1,527.48 421.52 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0006 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers .......................................................................................................................................... 1,746.36 584.22 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0007 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ....................................................................................................................................... 1,964.25 584.22 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0008 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,172.32 732.12 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0009 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,385.64 732.12 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0010 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 2,590.92 843.05 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0011 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,131.43 1,079.70 

    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0012 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 3,309.42 1,079.70 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0013 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Six 20 Ampere Breakers ............................................................................................................................. 3,478.14 1,234.99 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0014 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,746.81 1,234.99 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0015 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,909.27 1,390.29 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 
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. 
 26 24 16 00-0016 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,157.20 1,390.29 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0017 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,316.80 1,538.20 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0018 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 4,555.45 1,538.20 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0019 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 4,783.81 1,700.88 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0020 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers ............................................................................................................................................. 4,933.87 1,700.88 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0021 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity  Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,173.02 1,700.88 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0022  120/240 Volt, 3 Wire, 1 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0023 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ............................................................................................... 1,525.44 406.74 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0024 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers ................................................................................................. 1,724.86 406.74 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0025 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................ 2,202.93 695.15 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0026 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers ......................................................................................... 2,492.07 695.15 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0027 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,704.06 850.44 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0028 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Cpacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers ......................................................................................... 2,926.10 850.44 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0029 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 3,121.38 1,020.53 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0030 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 
Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 3,761.57 1,020.53 

    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0031 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,938.65 1,249.78 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0032 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 4,132.51 1,249.78 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0033 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 4,346.51 1,405.08 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0034 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 4,516.71 1,405.08 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0035 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 4,699.36 1,538.20 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0036 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 4,896.32 1,538.20 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0037 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers......................................................................................... 5,109.97 1,819.21 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0038 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 5,343.13 1,819.21 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 
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. 
 26 24 16 00-0039 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 5,599.37 1,819.21 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0040 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 5,753.47 1,922.74 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0041  120/208 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0042 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,593.48 480.68 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0043 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 1,801.41 480.68 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0044 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers .......................................................................................................................................... 2,034.79 643.38 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0045 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ....................................................................................................................................... 2,276.39 643.38 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0046 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,495.28 791.28 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0047 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,730.26 791.28 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0048 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 2,949.70 939.18 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0049 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,184.01 939.18 

    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0050 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 3,393.61 1,101.88 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0051 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,634.83 1,101.88 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0052 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,887.66 1,271.96 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0053 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 4,128.82 1,271.96 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0054 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,632.65 1,538.20 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0055 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,811.71 1,538.20 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0056 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,089.01 1,708.28 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0057 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 5,351.85 1,708.28 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0058 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 5,527.92 1,863.58 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0059 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,802.06 1,863.58 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0060 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 5,502.69 1,653.56 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0061 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 5,699.82 1,737.86 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 
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. 
 26 24 16 00-0062 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,991.62 1,830.31 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0063 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 6,277.36 1,937.53 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0064 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers ............................................................................................................................................. 6,466.97 1,996.70 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0065 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 6,789.43 2,118.71 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0066  120/208 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0067 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ............................................................................................... 1,830.89 465.89 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0068 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers ................................................................................................. 2,041.83 465.89 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0069 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................ 2,286.34 613.80 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0070 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers ......................................................................................... 2,602.41 613.80 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0071 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 3,149.97 924.39 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0072 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers ......................................................................................... 3,362.01 924.39 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0073 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 3,595.44 1,079.70 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0074 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 
Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 3,794.95 1,079.70 

    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0075 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 4,054.52 1,249.78 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0076 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 4,241.81 1,249.78 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0077 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 4,521.73 1,405.08 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0078 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 4,755.59 1,405.08 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0079 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,549.93 1,626.94 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0080 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 5,807.19 1,715.68 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0081 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers......................................................................................... 5,923.36 1,715.68 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0082 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 6,215.69 1,937.53 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0083 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ............................................................................................... 6,409.47 1,937.53 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0084 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two- 20 Ampere Breakers ...................................................................................... 6,552.07 1,937.53 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 
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. 
 26 24 16 00-0085 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 6,449.20 1,782.23 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0086 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard  With Thirty-Four 20 Ampere Breakers ..................................................................................... 6,733.64 1,885.77 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0087 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 6,854.49 1,937.53 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0088 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 7,171.98 2,055.85 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0089 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 7,365.36 2,115.01 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0090 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 7,559.45 2,188.97 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0091  480 Volt, 3 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-0002) 

. 

. 
 26 24 16 00-0092 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With Eight 

20 Ampere Breakers ....................................................................................................................................................... 1,755.96 473.29 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0093 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With Ten 

20 Ampere Breakers ....................................................................................................................................................... 2,024.25 473.29 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0094 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Twelve 20 Ampere Breakers .......................................................................................................................................... 2,279.84 650.77 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0095 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Fourteen 20 Ampere Breakers ....................................................................................................................................... 2,548.08 650.77 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0096 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,795.63 813.46 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0097 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers ........................................................................................................................................ 3,058.55 813.46 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0098 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard 

WithTwenty 20 Ampere Breakers ................................................................................................................................... 3,334.65 983.55 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0099 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,584.41 983.55 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0100 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Four 20 Ampere Breakers ........................................................................................................................... 3,862.90 1,168.44 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0101 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 4,130.41 1,168.44 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0102 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 4,373.19 1,331.13 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0103 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With Thirty 

20 Ampere Breakers ....................................................................................................................................................... 4,636.13 1,331.13 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0104 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 5,214.93 1,619.54 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0105 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 5,477.51 1,619.54 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0106 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,759.60 1,774.84 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0107 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty- Eight 20 Ampere Breakers .................................................................................................................................. 5,954.93 1,774.84 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 
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. 
 26 24 16 00-0108 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With Forty 

20 Ampere Breakers ....................................................................................................................................................... 6,273.24 1,959.72 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0109 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 6,489.22 1,959.72 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0110  480 Volt, 3 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 00-0002) 

. 

. 
 26 24 16 00-0111 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 12 Circuit Capacity Assembled 

Panelboard  With Eight 20 Ampere Breakers ................................................................................................................. 2,209.58 502.87 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0112 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 

Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,470.85 547.24 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0113 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 

Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 2,735.44 680.35 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0114 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 

Panelboard With Fourteen 20 Ampere Breakers, ........................................................................................................... 3,300.99 828.26 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0115 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 

Panelboard With Sixteen 20 Ampere Breakers .............................................................................................................. 3,558.04 917.00 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0116 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 24 Circuit Capacity Assembled 

Panelboard With Eighteen 20 Ampere Breakers ............................................................................................................ 3,789.10 990.96 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0117 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity Assembled 

Panelboard With Twenty 20 Ampere Breakers ............................................................................................................... 4,047.49 1,079.70 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0118 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Two 20 Ampere Breakers ....................................................................................................... 4,294.76 1,168.44 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0119 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Four 20 Ampere Breakers ...................................................................................................... 4,517.87 1,242.39 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0120 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Six 20 Ampere Breakers ......................................................................................................... 4,759.90 1,316.33 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0121 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Eight 20 Ampere Breakers ..................................................................................................... 5,024.82 1,405.08 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0122 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Thirty 20 Ampere Breakers ................................................................................................................. 5,317.76 1,516.01 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0123 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 6,546.83 1,686.09 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0124 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 6,826.22 1,789.63 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0125 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers......................................................................................... 7,014.21 1,834.00 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0126 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 7,332.99 1,952.32 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0127 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Cpacity Assembled 

Panelboard With Forty 20 Ampere Breakers .................................................................................................................. 7,543.50 2,026.27 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0128 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers........................................................................................ 7,763.16 2,089.88 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0129  277/480 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0130 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers ............................................................................................................................................. 2,102.49 517.66 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0131 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ............................................................................................................................................... 2,394.14 517.66 

    For NEMA 3R Panelboard, Add  1,475.99 
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. 
 26 24 16 00-0132 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Twelve 20 Ampere Breakers .......................................................................................................................................... 2,676.81 687.75 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0133 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Fourteen 20 Ampere Breakers ....................................................................................................................................... 2,962.23 687.75 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0134 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Sixteen 20 Ampere Breakers .......................................................................................................................................... 3,253.21 850.44 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0135 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers ........................................................................................................................................ 3,537.00 850.44 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0136 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Twenty 20 Ampere Breakers .......................................................................................................................................... 3,826.38 1,020.53 
    For NEMA 3R Panelboard, Add  1,475.99 

. 
 26 24 16 00-0137 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 4,114.31 1,020.53 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0138 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 4,434.04 1,198.02 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0139 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 4,692.86 1,198.02 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0140 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 4,969.46 1,205.41 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0141 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 32 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 5,267.52 1,205.41 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0142 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 6,017.22 1,671.31 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0143 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 6,321.26 1,671.31 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0144 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 6,542.94 1,760.05 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0145 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers ................................................................................................................................... 6,880.22 1,878.37 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0146 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 7,120.79 1,878.37 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0147 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 7,501.41 2,055.85 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0148  277/480 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0149 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Eight 20 Ampere Breakers .................................................................................................................. 2,711.06 635.98 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0150 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 3,010.91 635.98 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0151 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 3,297.39 843.05 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0152 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers ......................................................................................... 3,935.97 843.05 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0153 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 4,218.29 1,064.90 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0154 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 4,500.08 1,064.90 

    For NEMA 3R Panelboard, Add  1,475.99 
. 

 26 24 16 00-0155 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 4,770.75 1,220.20 

    For NEMA 3R Panelboard, Add  1,475.99 
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. 
 26 24 16 00-0156 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 5,017.25 1,220.20 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0157 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 5,282.67 1,390.29 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0158 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 5,570.98 1,390.29 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0159 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 5,812.19 1,538.20 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0160 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 6,067.72 1,538.20 
    For NEMA 3R Panelboard, Add  1,623.18 
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0161 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 7,737.75 1,819.21 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0162 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 8,056.45 1,819.21 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0163 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main 42 Circuit Capacity Assembled 

Panelboard With Thirty-Six 20 Ampere Breakers ........................................................................................................... 8,278.45 1,989.29 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0164 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ..................................................................................... 8,640.51 1,989.29 
    For NEMA 3R Panelboard, Add  1,917.37 
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0165 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ............................................................................................... 8,887.45 2,174.18 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0166 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers........................................................................................ 9,144.50 2,174.18 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0167 EA 400 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers...................................................................................... 10,731.92 2,421.18 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0168 EA 600 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >400 To 600 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers...................................................................................... 13,037.70 2,906.29 
    For NEMA 3R Panelboard, Add  1,995.59 
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0169  Unassembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes the main device (lugs or breaker), connection of main service cable from meter and that portion of 
the panel box, trim and interior occupied by that device. Spaces include that portion of the panel box, trim and 
interior reserved by that space. The maximum single pole capacity of the panelboard main device (lugs, 
breakers) is indicated. Excludes branch breakers. A complete panelboard will be the sum of main device and the 
branch circuit breakers and spaces (within the capacity of the main device). See CSI section 26 28 16 13-0001 
for circuit breakers. 

. 

. 
 26 24 16 00-0170  240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers. 

. 

. 
 26 24 16 00-0171  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0172 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ................................................................................................................................................. 633.89  

. 
 26 24 16 00-0173 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ................................................................................................................................................. 734.46  
. 

 26 24 16 00-0174 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,022.42  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0175 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,184.61  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0176 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,344.77  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0177 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,513.99  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0178 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,647.72  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
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. 
 26 24 16 00-0179 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,809.17  
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0180 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,048.81  
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0181 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,184.67  
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0182 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,398.53  
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0183  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0184 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ................................................................................................................................................. 949.41  

. 
 26 24 16 00-0185 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,084.16  
. 

 26 24 16 00-0186 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,754.19  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0187 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,957.89  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0188 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,153.64  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0189 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,602.28  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0190 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,852.23  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0191 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,072.20  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0192  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0193 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,223.97  

. 
 26 24 16 00-0194 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,317.79  
. 

 26 24 16 00-0195 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,591.70  

. 
 26 24 16 00-0196 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,751.08  
. 

 26 24 16 00-0197 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,900.57  

. 
 26 24 16 00-0198 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,178.81  
. 

 26 24 16 00-0199 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,305.23  

. 
 26 24 16 00-0200 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,459.94  
. 

 26 24 16 00-0201 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,751.29  

. 
 26 24 16 00-0202 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,882.44  
. 

 26 24 16 00-0203 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 3,085.68  

XXXXXXX 
. 
 26 24 16 00-0204  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0205 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,532.75  

. 
 26 24 16 00-0206 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,660.19  
. 

 26 24 16 00-0207 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,432.50  

. 
 26 24 16 00-0208 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,622.71  
. 

 26 24 16 00-0209 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,808.35  

. 
 26 24 16 00-0210 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,242.94  
. 

 26 24 16 00-0211 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 4,486.14  
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. 
 26 24 16 00-0212 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,704.43  

XXXXXXX 
. 
 26 24 16 00-0213  240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers 

. 

. 
 26 24 16 00-0214  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0215 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ................................................................................................................................................. 718.60  

. 
 26 24 16 00-0216 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ................................................................................................................................................. 849.02  
. 

 26 24 16 00-0217 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ................................................................................................................................................. 963.35  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0218 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,106.71  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0219 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,276.65  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0220 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,417.76  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0221 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,637.25  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0222 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,769.05  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0223 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,917.05  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0224 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,184.42  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0225 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,401.44  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0226 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,813.76  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0227  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0228 EA 100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,108.90  

. 
 26 24 16 00-0229 EA 100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,253.59  
. 

 26 24 16 00-0230 EA 100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,472.63  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0231 EA 225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,145.72  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0232 EA 225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,328.43  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0233 EA 225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,511.39  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0234 EA 400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,427.86  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0235 EA 400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,664.75  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0236 EA 400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,859.31  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0237  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0238 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,308.68  

. 
 26 24 16 00-0239 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,432.35  
. 

 26 24 16 00-0240 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,539.38  
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. 
 26 24 16 00-0241 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,675.99  
. 

 26 24 16 00-0242 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,843.12  

. 
 26 24 16 00-0243 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,973.55  
. 

 26 24 16 00-0244 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,302.08  

. 
 26 24 16 00-0245 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,426.57  
. 

 26 24 16 00-0246 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,567.83  

. 
 26 24 16 00-0247 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,886.90  
. 

 26 24 16 00-0248 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 3,090.99  

. 
 26 24 16 00-0249 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 3,503.31  

XXXXXXX 
. 
 26 24 16 00-0250  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0251 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 1,692.24  

. 
 26 24 16 00-0252 EA  100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 1,829.62  
. 

 26 24 16 00-0253 EA  100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,044.73  

. 
 26 24 16 00-0254 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,824.03  
. 

 26 24 16 00-0255 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 2,993.26  

. 
 26 24 16 00-0256 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 3,166.10  
. 

 26 24 16 00-0257 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 4,657.69  

. 
 26 24 16 00-0258 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 4,900.43  
. 

 26 24 16 00-0259 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 5,104.88  

XXXXXXX 
. 
 26 24 16 00-0260  480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0261  Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0262 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,000.75  

. 
 26 24 16 00-0263 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,107.60  
. 

 26 24 16 00-0264 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,545.00  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0265 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,730.23  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0266 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,891.25  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0267 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,916.60  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0268 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,029.25  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0269 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,210.06  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0270 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,423.00  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0271 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,598.28  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0272 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,844.28  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0273  Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
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. 

. 
 26 24 16 00-0274 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,999.99  
. 

 26 24 16 00-0275 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,062.67  

. 
 26 24 16 00-0276 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,242.89  
. 

 26 24 16 00-0277 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,373.82  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0278 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,655.12  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0279 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,445.18  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0280 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,610.54  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0281 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,828.40  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0282 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,999.73  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0283 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,248.67  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0284 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,468.20  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0285  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0286 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,570.60  

. 
 26 24 16 00-0287 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 1,677.44  
. 

 26 24 16 00-0288 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,101.36  

. 
 26 24 16 00-0289 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,384.38  
. 

 26 24 16 00-0290 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,534.15  

. 
 26 24 16 00-0291 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,559.50  
. 

 26 24 16 00-0292 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,655.29  

. 
 26 24 16 00-0293 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,811.94  
. 

 26 24 16 00-0294 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,081.07  

. 
 26 24 16 00-0295 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 3,242.72  
. 

 26 24 16 00-0296 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,459.47  

XXXXXXX 
. 
 26 24 16 00-0297  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0298 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,691.22  

. 
 26 24 16 00-0299 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,753.91  
. 

 26 24 16 00-0300 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,804.31  

. 
 26 24 16 00-0301 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,930.18  
. 

 26 24 16 00-0302 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,309.26  

. 
 26 24 16 00-0303 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,088.09  
. 

 26 24 16 00-0304 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,236.59  

. 
 26 24 16 00-0305 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,430.28  
. 

 26 24 16 00-0306 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 4,601.61  

. 
 26 24 16 00-0307 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 4,835.24  
. 

 26 24 16 00-0308 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 5,052.61  

XXXXXXX 
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. 
 26 24 16 00-0309  480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0310  Main Lugs, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0311 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,038.97  

. 
 26 24 16 00-0312 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 1,146.37  
. 

 26 24 16 00-0313 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,331.45  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0314 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,601.25  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0315 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,787.75  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0316 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,947.70  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0317 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,990.74  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0318 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,121.41  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0319 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,300.77  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 
. 

 26 24 16 00-0320 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,513.74  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0321 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,690.29  

    For Door-In-Door (Hinged) Trim Front, Add  202.57 
. 

 26 24 16 00-0322 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,937.39  

    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0323  Main Breaker, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0324 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,196.68  

. 
 26 24 16 00-0325 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,259.93  
. 

 26 24 16 00-0326 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,452.60  

    For Door-In-Door (Hinged) Trim Front, Add  118.61 
. 

 26 24 16 00-0327 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,513.29  

. 
 26 24 16 00-0328 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,644.65  
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0329 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,925.35  
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0330 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,762.17  
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0331 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,929.51  
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0332 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,145.07  
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

. 
 26 24 16 00-0333 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,379.57  
    For Door-In-Door (Hinged) Trim Front, Add  118.61 

. 
 26 24 16 00-0334 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,630.68  
    For Door-In-Door (Hinged) Trim Front, Add  202.57 

. 
 26 24 16 00-0335 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,850.30  
    For Door-In-Door (Hinged) Trim Front, Add  258.89 

XXXXXXX 
. 
 26 24 16 00-0336  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0337 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 1,608.81  
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. 
 26 24 16 00-0338 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 1,716.22  
. 

 26 24 16 00-0339 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 1,892.86  

. 
 26 24 16 00-0340 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 2,157.61  
. 

 26 24 16 00-0341 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 2,441.90  

. 
 26 24 16 00-0342 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 2,590.61  
. 

 26 24 16 00-0343 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 2,635.33  

. 
 26 24 16 00-0344 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 2,747.46  
. 

 26 24 16 00-0345 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 2,902.65  

. 
 26 24 16 00-0346 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 3,171.82  
. 

 26 24 16 00-0347 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard .............................................................................................................................................. 3,334.32  

. 
 26 24 16 00-0348 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard .............................................................................................................................................. 3,551.07  

XXXXXXX 
. 
 26 24 16 00-0349  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0350 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 2,753.04  

. 
 26 24 16 00-0351 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 2,816.29  
. 

 26 24 16 00-0352 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 3,106.74  

. 
 26 24 16 00-0353 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 3,074.71  
. 

 26 24 16 00-0354 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 3,201.01  

. 
 26 24 16 00-0355 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 3,579.49  
. 

 26 24 16 00-0356 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 4,405.07  

. 
 26 24 16 00-0357 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 4,555.56  
. 

 26 24 16 00-0358 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 4,746.95  

. 
 26 24 16 00-0359 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 4,981.45  
. 

 26 24 16 00-0360 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard .............................................................................................................................................. 5,216.82  

. 
 26 24 16 00-0361 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard .............................................................................................................................................. 5,433.64  

XXXXXXX 
. 
 26 24 16 00-0362  600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: Square D I-Line or equal. 
. 
. 
 26 24 16 00-0363  Main Lugs, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0364 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 1,930.99 439.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.94 
. 

 26 24 16 00-0365 EA  400 Ampere Rating, 45" Breaker Mounted Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,212.62 439.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.87 
. 

 26 24 16 00-0366 EA  400 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,424.75 439.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.87 
. 

 26 24 16 00-0367 EA  600 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,908.24 722.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  433.32 
. 

 26 24 16 00-0368 EA  600 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,072.42 722.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  433.32 
. 

 26 24 16 00-0369 EA  600 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,252.58 722.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  433.32 
. 

 26 24 16 00-0370 EA  800 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,630.10 960.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  576.00 
. 

 26 24 16 00-0371 EA  800 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,789.98 962.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  577.76 
. 

 26 24 16 00-0372 EA  800 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,852.40 960.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  576.00 
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. 
 26 24 16 00-0373 EA  800 Ampere Rating, 99" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,373.28 960.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  576.00 

. 
 26 24 16 00-0374 EA  1,200 Ampere Rating, 27" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,824.45 1,444.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  866.64 

. 
 26 24 16 00-0375 EA  1,200 Ampere Rating, 45" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,178.97 1,444.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  866.64 

. 
 26 24 16 00-0376 EA  1,200 Ampere Rating, 63" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,468.83 1,444.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  866.64 

. 
 26 24 16 00-0377 EA  1,200 Ampere Rating, 99" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,822.62 1,444.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  866.64 

XXXXXXX 
. 
 26 24 16 00-0378  Main Breaker, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0379 EA  225 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,472.98 449.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  269.51 
. 

 26 24 16 00-0380 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,507.53 509.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  305.71 
. 

 26 24 16 00-0381 EA  400 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,712.39 509.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  305.71 
. 

 26 24 16 00-0382 EA  400 Ampere Rating, 81" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,315.36 509.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  305.71 
. 

 26 24 16 00-0383 EA  600 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,042.69 835.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  501.14 
. 

 26 24 16 00-0384 EA  600 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,382.76 837.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  502.47 
. 

 26 24 16 00-0385 EA  600 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,660.19 835.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  501.14 
. 

 26 24 16 00-0386 EA  800 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 8,943.58 1,116.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  669.95 
. 

 26 24 16 00-0387 EA  800 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,341.79 1,112.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  667.59 
. 

 26 24 16 00-0388 EA  800 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,741.35 1,112.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  667.59 

XXXXXXX 
. 
 26 24 16 00-0389  Residential Lighting And Power Panelboards (26 24 16 00-0001) 

See CSI section 26 28 16 13-0001 for circuit breakers. 
. 
. 
 26 24 16 00-0390  Residential Type Unassembled Load Center (26 24 16 00-0389) 

Note: Interior box and cover, includes ground bar kit. 
. 
. 
 26 24 16 00-0391  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 

. 

. 
 26 24 16 00-0392 EA  30 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ........................................................................................................................................................................ 183.45 73.95 
. 

 26 24 16 00-0393 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 644.42 295.81 

. 
 26 24 16 00-0394 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ........................................................................................................................................................................ 958.84 422.26 
. 

 26 24 16 00-0395 EA  125 Ampere Rating, 24 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,040.31 887.57 

. 
 26 24 16 00-0396 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 2,225.65 961.37 

XXXXXXX 
. 
 26 24 16 00-0397  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta. 
. 
. 

 26 24 16 00-0398 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................................. 242.26 81.35 

. 
 26 24 16 00-0399 EA  125 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................... 398.92 88.74 

XXXXXXX 
. 
 26 24 16 00-0400  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof (26 24 16 

00-0390) 
. 
. 

 26 24 16 00-0401 EA  40 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 245.51 81.35 

. 
 26 24 16 00-0402 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ........................................................................................................................................................................ 272.63 88.74 
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. 
 26 24 16 00-0403 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ..................................................................................................................................................................... 1,023.96 422.26 
. 

 26 24 16 00-0404 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ..................................................................................................................................................................... 2,324.76 961.37 

XXXXXXX 
. 
 26 24 16 00-0405  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0406 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................................. 291.81 81.35 

. 
 26 24 16 00-0407 EA  125 Ampere Rating, 20 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 2,221.67 887.57 

XXXXXXX 
. 
 26 24 16 00-0408  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 

. 

. 
 26 24 16 00-0409 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 2,348.96 887.57 
. 

 26 24 16 00-0410 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,548.45 961.37 

. 
 26 24 16 00-0411 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 7,792.46 1,479.03 

XXXXXXX 
. 
 26 24 16 00-0412  Main Breaker Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 V Delta. 
. 
. 

 26 24 16 00-0413 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard ................................................. 3,171.25 887.57 

. 
 26 24 16 00-0414 EA  150 Ampere Rating, 40 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard ................................................. 3,454.99 961.37 
. 

 26 24 16 00-0415 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard ................................................. 8,484.37 1,479.03 

XXXXXXX 
. 
 26 24 16 00-0416  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof 

(26 24 16 00-0390) 
. 
. 

 26 24 16 00-0417 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 
Unassembled Panelboard .............................................................................................................................................. 2,440.98 887.57 

. 
 26 24 16 00-0418 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 

Unassembled Panelboard .............................................................................................................................................. 2,705.61 961.37 

XXXXXXX 
. 
 26 24 16 00-0419  Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0420 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 3,323.88 887.57 

. 
 26 24 16 00-0421 EA  155 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 3,471.56 961.37 

XXXXXXX 
. 
 26 24 16 00-0422  Residential Type Assembled Load Center (26 24 16 00-0389) 

. 

. 
 26 24 16 00-0423  Main Lug Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 16 00-

0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0424 EA  100 Ampere Rating, Main Lugs, Indoor 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ...................................................................................................................................... 959.26 422.26 
. 

 26 24 16 00-0425 EA  100 Ampere Rating, Main Lugs, Indoor 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,155.03 493.25 

. 
 26 24 16 00-0426 EA  100 Ampere Rating, Main Lugs, Rainproof, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 974.83 422.26 
. 

 26 24 16 00-0427 EA  100 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,159.28 493.25 

. 
 26 24 16 00-0428 EA  200 Ampere Rating, Main Lugs, Indoor, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,646.23 657.43 
. 

 26 24 16 00-0429 EA  200 Ampere Rating, Main Lugs, Indoor, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,950.50 789.06 

. 
 26 24 16 00-0430 EA  200 Ampere Rating, Main Lugs, Indoor, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,235.40 910.34 
. 

 26 24 16 00-0431 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,452.36 985.48 

. 
 26 24 16 00-0432 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 3,673.04 1,479.03 
. 

 26 24 16 00-0433 EA  200 Ampere Rating, Main Lugs, Rainproof, 16 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,701.44 657.43 

. 
 26 24 16 00-0434 EA  200 Ampere Rating, Main Lugs, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,002.88 789.06 
. 

 26 24 16 00-0435 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,287.79 910.34 

. 
 26 24 16 00-0436 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,501.92 985.48 
. 

 26 24 16 00-0437 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,835.86 1,479.03 

. 
 26 24 16 00-0438 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 4,412.29 1,643.35 
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. 
 26 24 16 00-0439 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 4,582.19 1,643.35 

XXXXXXX 
. 
 26 24 16 00-0440  Main Lug Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0441 EA  125 Ampere Rating, Main Lugs, Indoor, 12 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 1,234.32 493.25 

. 
 26 24 16 00-0442 EA  125 Ampere Rating, Main Lugs, Indoor, 18 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 1,842.89 739.52 
. 

 26 24 16 00-0443 EA  125 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,281.04 493.25 

. 
 26 24 16 00-0444 EA  125 Ampere Rating, Main Lugs, Rainproof, 18 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 1,885.37 739.52 
. 

 26 24 16 00-0445 EA  200 Ampere Rating, Main Lugs, Indoor, 24 Circuit, 4 Wire, 120/208 Volt,  Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,316.10 910.34 

. 
 26 24 16 00-0446 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 2,524.20 986.07 
. 

 26 24 16 00-0447 EA  200 Ampere Rating, Main Lugs, Indoor, 36 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 3,075.11 1,183.66 

. 
 26 24 16 00-0448 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 3,729.67 1,479.03 
. 

 26 24 16 00-0449 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,365.65 910.34 

. 
 26 24 16 00-0450 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,579.79 985.48 
. 

 26 24 16 00-0451 EA  200 Ampere Rating, Main Lugs, Rainproof, 36 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,264.74 1,182.78 

. 
 26 24 16 00-0452 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,920.81 1,479.03 
. 

 26 24 16 00-0453 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 4,454.77 1,643.35 

. 
 26 24 16 00-0454 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 4,624.66 1,643.35 

XXXXXXX 
. 
 26 24 16 00-0455  Main Breaker Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 

16 00-0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0456 EA  125 Ampere Rating, Main Breaker, Indoor, 12 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,228.65 493.25 
. 

 26 24 16 00-0457 EA  125 Ampere Rating, Main Breaker, Indoor, 18 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,823.07 739.52 

. 
 26 24 16 00-0458 EA  200 Ampere Rating, Main Breaker, Indoor, 20 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,066.59 789.06 
. 

 26 24 16 00-0459 EA  200 Ampere Rating, Main Breaker, Indoor, 24 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,373.63 910.79 

. 
 26 24 16 00-0460 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,602.07 986.07 
. 

 26 24 16 00-0461 EA  200 Ampere Rating, Main Breaker, Indoor, 40 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 3,451.02 1,314.86 

. 
 26 24 16 00-0462 EA  200 Ampere Rating, Main Breaker, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,080.75 789.06 
. 

 26 24 16 00-0463 EA  200 Ampere Rating, Main Breaker, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,401.05 910.34 

. 
 26 24 16 00-0464 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,608.10 985.48 
. 

 26 24 16 00-0465 EA  200 Ampere Rating, Main Breaker, Rainproof, 40 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,373.15 1,314.86 

. 
 26 24 16 00-0466 EA  400 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 5,870.57 1,643.35 
. 

 26 24 16 00-0467 EA  400 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 6,153.73 1,643.35 

XXXXXXX 
. 
 26 24 16 00-0468  Main Breaker Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0469 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,998.50 986.07 

. 
 26 24 16 00-0470 EA  200 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 4,182.73 1,479.03 
. 

 26 24 16 00-0471 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,082.40 985.48 

. 
 26 24 16 00-0472 EA  200 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 4,267.68 1,479.03 

XXXXXXX 
. 
 26 24 16 00-0473  Panel Mounted Accessories And Fuseholders (26 24 16 00-0001) 

. 

. 
 26 24 16 00-0474  Midget Finger-Safe Fuse Holders (26 24 16 00-0473) 

Note: 30 Amp capacity. Excludes fuse. 
. 
. 

 26 24 16 00-0475 EA 1 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 87.44 26.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
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. 
 26 24 16 00-0476 EA 1 Pole With Indicator Midget Finger-Safe Fuse Holder ....................................................................................................... 100.84 26.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 24 16 00-0477 EA 2 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 139.68 39.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 24 16 00-0478 EA 2 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 174.65 39.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 
. 

 26 24 16 00-0479 EA 3 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 202.76 53.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 24 16 00-0480 EA 3 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 249.21 53.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 
. 

 26 24 16 00-0481 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 288.06 53.25 
Note: With indicators. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 
. 

 26 24 16 00-0482 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 236.56 53.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 24 16 00-0483 EA 4 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 255.14 66.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 
. 

 26 24 16 00-0484 EA 4 Pole With Indicator Midget Finger-Safe Fuse Holder ....................................................................................................... 306.15 66.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 24 16 00-0485 EA 12 To 24 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................ 100.88 26.62 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 24 16 00-0486 EA 20 To 24 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................ 108.00 26.62 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 24 16 00-0487 EA 35 To 48 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................ 102.19 26.62 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

XXXXXXX 
. 
 26 24 16 00-0488  Removal And Reinstallation Of Panelboards (26 24 16 00-0001) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 26 24 16 00-0489 EA Removal And Reinstallation Of Up To 42 Circuit Capacity Panelboards With Breakers .................................................. 1,854.50  
Note: Includes removal and reinstallation of main wiring to panelboard. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  554.64 
. 

 26 24 16 00-0490 EA Removal And Reinstallation Of Breaker, 1-2-3 Pole, Any Amperage ................................................................................... 97.77  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.84 

. 
 26 24 16 00-0491 EA  Panelboard Filler Plate, Fits 1" Opening ................................................................................................................................. 6.26  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.39 

XXXXXXX 
. 
 26 24 19  Motor-Control Centers (26 24) 

. 

. 
 26 24 19 00-0001  Combination Starters With Molded Case Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" o 20" Deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0002  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0003 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination With Molded Case Circuit ..................................... 2,393.35 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0004 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination With Molded Case Circuit ......................................... 2,826.59 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0005 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination With Molded Case Circuit ......................................... 4,179.24 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0006 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit ......................................... 7,535.60 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0007 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ..................................... 15,111.44 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0008 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ..................................... 25,393.32 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0009  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0010 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination With Molded Case Circuit ......................................... 2,393.35 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0011 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination With Molded Case Circuit ......................................... 2,826.59 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0012 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit ......................................... 4,179.24 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0013 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ....................................... 7,535.60 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0014 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ..................................... 15,111.44 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0015 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination With Molded Case Circuit ..................................... 25,393.32 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0016  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0017 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination With Molded Case Circuit ............................................. 3,441.56 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0018 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination With Molded Case Circuit ................................................. 4,569.91 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
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. 
 26 24 19 00-0019 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination With Molded Case Circuit ................................................. 6,526.60 148.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 
. 

 26 24 19 00-0020 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ............................................... 11,381.99 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

. 
 26 24 19 00-0021 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 22,340.09 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0022 EA  230 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 38,464.84 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0023  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0024 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination With Molded Case Circuit ................................................. 3,441.56 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0025 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination With Molded Case Circuit ................................................. 4,569.91 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0026 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ................................................. 6,526.60 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0027 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 11,381.99 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0028 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 22,340.09 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0029 EA  480 Volt, Full Volt, 1 Speed, Reversing, 400 HP Combination With Molded Case Circuit ............................................. 38,464.84 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0030  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0031 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,209.99 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0032 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 5,760.48 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0033 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 8,439.10 243.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.94 

. 
 26 24 19 00-0034 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 15,011.36 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0035 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 24,808.58 324.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 

XXXXXXX 
. 
 26 24 19 00-0036  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0037 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,209.99 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0038 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 5,760.48 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0039 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 8,439.10 243.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.94 

. 
 26 24 19 00-0040 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 15,011.36 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0041 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit ............... 24,808.58 324.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 

XXXXXXX 
. 
 26 24 19 00-0042  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0043 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,811.78 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0044 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 7,134.91 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0045 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 9,746.73 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0046 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 18,264.19 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0047 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 31,598.52 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

XXXXXXX 
. 
 26 24 19 00-0048  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0049 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,811.78 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0050 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 7,134.91 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0051 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 9,746.73 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0052 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 18,264.19 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0053 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit ............... 31,598.52 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

XXXXXXX 
. 
 26 24 19 00-0054  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
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. 

. 
 26 24 19 00-0055 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination With Molded Case Circuit ............................................ 7,090.49 141.90 

. 
 26 24 19 00-0056 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination With Molded Case Circuit .......................................... 10,828.45 155.41 

. 
 26 24 19 00-0057 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 18,213.11 175.69 

. 
 26 24 19 00-0058 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 28,142.99 202.71 

. 
 26 24 19 00-0059 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 48,111.92 270.28 

XXXXXXX 
. 
 26 24 19 00-0060  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0061 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination With Molded Case Circuit ............................................ 7,090.49 141.90 
. 

 26 24 19 00-0062 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 10,828.45 155.41 
. 

 26 24 19 00-0063 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 18,213.11 175.69 
. 

 26 24 19 00-0064 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 28,142.99 202.71 
. 

 26 24 19 00-0065 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination With Molded Case Circuit ........................................ 48,111.92 270.28 

XXXXXXX 
. 
 26 24 19 00-0066  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0067 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination With Molded Case Circuit ...................................... 4,896.21 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0068 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination With Molded Case Circuit ...................................... 6,311.78 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0069 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination With Molded Case Circuit .................................... 11,025.05 277.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 

. 
 26 24 19 00-0070 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 18,730.66 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0071 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 25,717.69 432.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0072  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0073 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination With Molded Case Circuit ...................................... 4,896.21 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0074 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination With Molded Case Circuit ...................................... 6,311.78 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0075 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 11,025.05 277.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 

. 
 26 24 19 00-0076 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 18,730.66 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0077 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination With Molded Case Circuit .................................. 25,717.69 432.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0078  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0079 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7-1/2 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 19,907.57 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0080 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 21,132.34 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0081 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 23,340.74 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0082 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 35,293.75 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0083 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 48,116.04 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0084 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 65,285.35 432.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0085  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0086 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 19,907.57 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0087 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 21,132.34 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0088 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 23,340.74 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0089 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 35,293.75 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0090 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 48,116.04 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
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. 
 26 24 19 00-0091 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination With Molded Case 

Circuit ........................................................................................................................................................................... 65,285.35 432.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0092  Combination Starters With Current Limiting Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0093  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0094 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit .................... 3,181.72 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0095 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination Starters With Current Limiting Circuit ........................ 3,614.97 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0096 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination Starters With Current Limiting Circuit ........................ 5,558.34 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0097 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ...................... 10,198.31 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0098 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 18,207.21 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0099 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 29,650.56 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0100  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0101 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination Starters With Current Limiting Circuit ........................ 3,181.72 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0102 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination Starters With Current Limiting Circuit ........................ 3,614.97 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0103 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ........................ 5,558.34 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0104 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 10,198.31 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0105 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 18,207.21 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0106 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination Starters With Current Limiting Circuit .................... 29,650.56 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0107  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0108 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit ........................... 4,223.27 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0109 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination Starters With Current Limiting Circuit ............................... 5,342.74 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0110 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination Starters With Current Limiting Circuit ............................... 7,874.62 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0111 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ............................. 14,009.18 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0112 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ........................... 25,373.67 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

XXXXXXX 
. 
 26 24 19 00-0113  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0114 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination Starters With Current Limiting Circuit ............................... 4,223.27 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0115 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination Starters With Current Limiting Circuit ............................... 5,342.74 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0116 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ............................... 7,874.62 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0117 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ........................... 14,009.18 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0118 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination Starters With Current Limiting Circuit ........................... 25,373.67 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

XXXXXXX 
. 
 26 24 19 00-0119  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0120 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,978.38 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0121 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 6,517.77 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0122 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 9,764.90 243.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.94 
. 

 26 24 19 00-0123 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 17,607.45 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
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. 
 26 24 19 00-0124 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 

Circuit ........................................................................................................................................................................... 27,817.74 324.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 

XXXXXXX 
. 
 26 24 19 00-0125  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0126 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,978.38 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0127 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 6,517.77 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0128 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 9,764.90 243.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.94 
. 

 26 24 19 00-0129 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 17,607.45 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0130 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 27,817.74 324.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 

XXXXXXX 
. 
 26 24 19 00-0131  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0132 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 5,715.32 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0133 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 8,027.51 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0134 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 11,228.05 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0135 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 21,004.86 263.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  158.11 
. 

 26 24 19 00-0136 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 34,763.96 310.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  186.50 

XXXXXXX 
. 
 26 24 19 00-0137  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0138 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 5,715.32 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0139 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 8,027.51 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0140 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 11,228.05 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0141 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 21,004.86 263.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  158.11 
. 

 26 24 19 00-0142 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 34,763.96 310.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  186.50 

XXXXXXX 
. 
 26 24 19 00-0143  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0144 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination Starters With Current Limiting Circuit .......................... 7,836.68 141.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 

. 
 26 24 19 00-0145 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination Starters With Current Limiting Circuit ........................ 12,587.31 155.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.25 
. 

 26 24 19 00-0146 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ........................ 21,235.60 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

. 
 26 24 19 00-0147 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ...................... 32,142.62 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0148 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ...................... 52,857.73 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0149  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0150 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination Starters With Current Limiting Circuit .......................... 7,836.68 141.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 

. 
 26 24 19 00-0151 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ........................ 12,587.31 155.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.25 
. 

 26 24 19 00-0152 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ...................... 21,235.60 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
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. 
 26 24 19 00-0153 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ...................... 32,142.62 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0154 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination Starters With Current Limiting Circuit ...................... 52,857.73 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0155  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0156 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination Starters With Current Limiting Circuit .................... 5,664.60 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0157 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination Starters With Current Limiting Circuit .................... 7,064.63 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0158 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination Starters With Current Limiting Circuit .................. 12,341.98 277.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 

. 
 26 24 19 00-0159 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit .................. 21,790.90 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0160 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................ 32,117.99 432.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0161  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0162 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination Starters With Current Limiting Circuit .................... 5,664.60 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0163 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination Starters With Current Limiting Circuit .................... 7,064.63 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0164 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit .................. 12,341.98 277.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 

. 
 26 24 19 00-0165 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................ 21,790.90 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0166 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination Starters With Current Limiting Circuit ................ 32,117.99 432.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0167  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0168 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7.5 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,544.93 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0169 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,763.04 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0170 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,949.23 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0171 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 35,797.87 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0172 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 48,506.90 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0173 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 67,965.84 432.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0174  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0175 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,544.99 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.43 
. 

 26 24 19 00-0176 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,763.04 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0177 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,949.23 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0178 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 35,797.87 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0179 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 48,506.90 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0180 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 67,965.84 432.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0181  Combination Starters With Fusible Switch (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and Wired Internally. 

. 

. 
 26 24 19 00-0182  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
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. 

. 
 26 24 19 00-0183 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 2,135.74 135.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
. 

 26 24 19 00-0184 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,926.53 141.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 

. 
 26 24 19 00-0185 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,894.33 148.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 
. 

 26 24 19 00-0186 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 8,594.91 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

. 
 26 24 19 00-0187 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,916.66 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0188 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,782.61 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0189  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0190 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,135.74 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0191 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,926.53 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0192 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,894.33 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0193 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................... 8,594.91 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0194 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,916.66 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0195 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,782.61 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0196  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0197 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................ 3,412.69 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0198 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 5,058.48 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0199 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 8,058.94 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0200 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................... 13,105.32 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0201 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 20,132.63 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0202 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 34,189.84 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0203  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0204 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 3,412.69 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0205 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 5,058.48 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0206 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 8,058.94 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0207 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 13,105.32 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0208 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 20,132.63 202.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 

. 
 26 24 19 00-0209 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 34,189.84 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0210  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0211 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 4,023.44 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0212 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,502.87 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0213 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,605.66 243.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.94 

. 
 26 24 19 00-0214 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter .......... 15,300.06 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0215 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,322.23 324.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 

XXXXXXX 
. 
 26 24 19 00-0216  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0217 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 4,023.44 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0218 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,502.87 229.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.84 
. 

 26 24 19 00-0219 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,605.66 243.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.94 
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. 
 26 24 19 00-0220 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 15,300.06 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0221 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,322.23 324.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 

XXXXXXX 
. 
 26 24 19 00-0222  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0223 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 4,540.84 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0224 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,895.07 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0225 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,902.19 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0226 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter .......... 19,903.13 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

XXXXXXX 
. 
 26 24 19 00-0227  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0228 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 4,540.84 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0229 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,895.07 141.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 
. 

 26 24 19 00-0230 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,902.19 148.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.19 

. 
 26 24 19 00-0231 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 19,903.13 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

XXXXXXX 
. 
 26 24 19 00-0232  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0233 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,848.43 141.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 

. 
 26 24 19 00-0234 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 12,047.66 155.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.25 
. 

 26 24 19 00-0235 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 20,034.15 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

. 
 26 24 19 00-0236 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,735.01 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0237 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,882.90 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0238  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0239 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,848.43 141.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.14 

. 
 26 24 19 00-0240 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 12,047.66 155.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.25 
. 

 26 24 19 00-0241 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 20,034.15 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 

. 
 26 24 19 00-0242 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,735.01 202.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.63 
. 

 26 24 19 00-0243 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,882.90 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

XXXXXXX 
. 
 26 24 19 00-0244  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0245 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,925.08 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0246 EA  25 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 6,502.77 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0247 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 10,296.64 277.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 

. 
 26 24 19 00-0248 EA  75 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 20,425.12 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 

XXXXXXX 
. 
 26 24 19 00-0249  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0250 EA  15 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,925.08 216.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 

. 
 26 24 19 00-0251 EA  40 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 6,502.77 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0252 EA  75 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 10,296.64 277.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 

. 
 26 24 19 00-0253 EA  150 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................. 20,425.12 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 

XXXXXXX 
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. 
 26 24 19 00-0254  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0255 EA 7.5 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 19,905.35 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0256 EA 15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 21,132.34 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0257 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 23,340.74 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0258 EA 50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 35,293.75 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0259 EA 100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 48,116.04 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0260 EA 200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 65,285.35 432.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0261  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0262 EA 10 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 19,905.35 175.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.41 
. 

 26 24 19 00-0263 EA 25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 21,132.34 216.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.73 
. 

 26 24 19 00-0264 EA 50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 23,340.74 250.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.00 
. 

 26 24 19 00-0265 EA 100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 35,293.75 277.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.22 
. 

 26 24 19 00-0266 EA 200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 48,116.04 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0267 EA 400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP ............................................................................................................................................................................. 65,285.35 432.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  259.48 

XXXXXXX 
. 
 26 24 19 00-0268  Starter Accessories (26 24 19) 

Note: Additional options or accessories for the Combination Starters 
. 
. 
 26 24 19 00-0269  Starter Modifications (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0270 EA  Size 1, 2, 50 VA, 60 Hertz, Standard Control Circuit Transformer ...................................................................................... 181.41  

. 
 26 24 19 00-0271 EA  Size 3, 4, 150 VA, 60 Hertz, Standard Control Circuit Transformer .................................................................................... 346.44  

. 
 26 24 19 00-0272 EA  Size 5, 6, 50 VA, 60 Hertz, Control Circuit Transformer ..................................................................................................... 495.23  

. 
 26 24 19 00-0273 EA  Extra 50 VA, 60 Hertz, Control Circuit Transformer, All Sizes ............................................................................................ 124.36  

. 
 26 24 19 00-0274 EA  Extra 100 VA, 60 Hertz, Control Circuit Transformer, All Sizes .......................................................................................... 175.44  

. 
 26 24 19 00-0275 EA  Extra 150 VA, 60 Hertz, Control Circuit Transformer, All Sizes .......................................................................................... 295.36  

. 
 26 24 19 00-0276 EA  Overload Relay Heater Elements, 3 Per Starter ................................................................................................................... 73.29  

. 
 26 24 19 00-0277 EA  N.O. Overload Relay Alarm .................................................................................................................................................. 62.18  

. 
 26 24 19 00-0278 EA  Control Circuit Fuses, Primary/Secondary .......................................................................................................................... 117.16  

. 
 26 24 19 00-0279 EA  Control Devices Type PB2 Mount On Device, 2 Unit Pushbutton ....................................................................................... 144.85  

. 
 26 24 19 00-0280 EA  Control Devices Type PB2 Mount On Device, 3 Unit Pushbutton ....................................................................................... 283.31  

. 
 26 24 19 00-0281 EA  Control Devices Type PB2 Mount On Device, 2 Or 3 Post Select ...................................................................................... 144.85  

. 
 26 24 19 00-0282 EA  Control Devices Type PB2 Mount On Device, Individual Light Full V ................................................................................. 166.15  

. 
 26 24 19 00-0283 EA  Control Devices Type PB2 Mount On Device, Individual Light Transformer ....................................................................... 200.24  

. 
 26 24 19 00-0284 EA  Control Devices Type PB2 Mount On Device, Individual Light Push To ............................................................................. 236.45  

. 
 26 24 19 00-0285 EA  Blank Devices Panel ............................................................................................................................................................. 44.73  

. 
 26 24 19 00-0286 EA  Oversize Or Special Color Starter ......................................................................................................................................... 70.30  

. 
 26 24 19 00-0287 EA Mini Voltmeter/Ammeter With Current Transformer ............................................................................................................ 626.34  

. 
 26 24 19 00-0288 EA Mini Elapsed Time Meters, Non Resettable ........................................................................................................................ 568.83  

. 
 26 24 19 00-0289 EA  Panel Elapsed Time Meter, Resettable .............................................................................................................................. 830.77  

. 
 26 24 19 00-0290 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Press....................................................................................... 70.30  

. 
 26 24 19 00-0291 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Screw .................................................................................... 100.12  

. 
 26 24 19 00-0292 EA  Terminal Blocks, Front Mounted, Press Connection, Standard ............................................................................................ 70.30  

. 
 26 24 19 00-0293 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In ............................................................................................. 100.12  

. 
 26 24 19 00-0294 EA  Terminal Blocks, Front Mounted, Press Connection, Screw-Type Utility ............................................................................ 100.12  

. 
 26 24 19 00-0295 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In Screw Type .......................................................................... 144.85  

. 
 26 24 19 00-0296 EA MOR - A Solid State Modular Overload Relay .................................................................................................................... 360.00  

. 
 26 24 19 00-0297 EA Heater Module ...................................................................................................................................................................... 76.75  

. 
 26 24 19 00-0298 EA LAM - Long Acceleration Module ........................................................................................................................................ 476.79  

. 
 26 24 19 00-0299 EA JAM - Jam Protection Module ............................................................................................................................................. 546.57  

. 
 26 24 19 00-0300 EA PUM - Phase Unbalance Module ..................................................................................................................................... 1,037.32  

. 
 26 24 19 00-0301 EA ULM - Underload Module .................................................................................................................................................... 497.73  

. 
 26 24 19 00-0302 EA  Wiring To Common Control Circuit Transformer ................................................................................................................. 109.31  

. 
 26 24 19 00-0303 EA  Handle Operator Separable Source Control Circuit ............................................................................................................ 204.67  

. 
 26 24 19 00-0304 EA  Type SIS Control Wire .......................................................................................................................................................... 86.06  
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. 
 26 24 19 00-0305 EA  Ring Or Spade Terminals Control ....................................................................................................................................... 109.31  

. 
 26 24 19 00-0306 EA  Ring Terminals Power......................................................................................................................................................... 109.31  

. 
 26 24 19 00-0307 EA  14 Gauge Control Wire ......................................................................................................................................................... 86.06  

. 
 26 24 19 00-0308 EA  Wiremakers ......................................................................................................................................................................... 109.31  

. 
 26 24 19 00-0309 EA  Wiring Diagram On Door ....................................................................................................................................................... 65.12  

. 
 26 24 19 00-0310 EA  Special Color Or Type Control Wire ...................................................................................................................................... 79.08  

. 
 26 24 19 00-0311 EA  Current Transformer 12.5 VA .............................................................................................................................................. 621.00  

. 
 26 24 19 00-0312 EA  Ground Fault Relay-Instant Non-Adjust, Size 1 Thru 4 .................................................................................................... 1,983.93  

. 
 26 24 19 00-0313 EA  Ground Fault Relay-Instant Non-Adjust, Size 5 Thru 6 .................................................................................................... 2,232.80  

XXXXXXX 
. 
 26 24 19 00-0314  Control Relays And Special Components (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0315 EA 600 Volt, 2 Pole, Control Relays ......................................................................................................................................... 573.86  

. 
 26 24 19 00-0316 EA 600 Volt, 4 Pole, Control Relays ......................................................................................................................................... 681.53  

. 
 26 24 19 00-0317 EA 600 Volt, 6 Pole, Control Relays ......................................................................................................................................... 802.71  

. 
 26 24 19 00-0318 EA 600 Volt, 8 Pole, Control Relays ......................................................................................................................................... 895.72  

. 
 26 24 19 00-0319 EA  Pneumatic Timer, Control Relays ....................................................................................................................................... 753.25  

. 
 26 24 19 00-0320 EA  Motor Driven Timer, Control Relays ................................................................................................................................. 1,962.85  

. 
 26 24 19 00-0321 EA  7 Days Time Switch, Control Relays ................................................................................................................................ 2,470.52  

. 
 26 24 19 00-0322 EA  24 Hour Time Switch, Control Relays ................................................................................................................................. 692.77  

. 
 26 24 19 00-0323 EA  Phase Voltage, Control Relays ........................................................................................................................................ 1,178.44  

. 
 26 24 19 00-0324 EA  Two Circuit Alternator, Control Relays ............................................................................................................................. 1,649.46  

. 
 26 24 19 00-0325 EA  Manual 120 Volt, Control Relays ........................................................................................................................................ 161.28  

. 
 26 24 19 00-0326 EA  Over-Current Relay, Control Relays ................................................................................................................................ 4,437.68  

. 
 26 24 19 00-0327 EA  UV-Relay, Control Relays ................................................................................................................................................ 3,758.54  

. 
 26 24 19 00-0328 EA  Over-Current Relay, Control Relays ................................................................................................................................ 3,758.54  

. 
 26 24 19 00-0329 EA  Teleductor, Control Relays .............................................................................................................................................. 1,215.10  

. 
 26 24 19 00-0330 EA  Current Transducer, Control Relays ................................................................................................................................ 3,267.75  

. 
 26 24 19 00-0331 EA  Watt Transducer, Control Relays ..................................................................................................................................... 6,535.51  

. 
 26 24 19 00-0332 EA  Control Relays, Blank, Add For Each 1x ............................................................................................................................. 221.76  

. 
 26 24 19 00-0333 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure With Wireway ............................................................................. 331.72  

. 
 26 24 19 00-0334 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure With Wireway ............................................................................. 373.88  

. 
 26 24 19 00-0335 EA  Control Relays, Fixed Mounted Back Pan, 280" Structure With Wireway ........................................................................... 416.03  

. 
 26 24 19 00-0336 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure Without Wireway ........................................................................ 373.88  

. 
 26 24 19 00-0337 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure Without Wireway ........................................................................ 416.03  

. 
 26 24 19 00-0338 EA  Control Relays, Fixed Mounted Back Pan, 2820" Structure Without Wireway .................................................................... 438.02  

XXXXXXX 
. 
 26 24 19 00-0339  Circuit Breaker Modifications/Accessories (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0340 EA  Shunt Trip, Circuit Breaker .................................................................................................................................................. 363.29  

. 
 26 24 19 00-0341 EA  Auxiliary Switch, Circuit Breaker ......................................................................................................................................... 125.48  

. 
 26 24 19 00-0342 EA  Key Interlock, Circuit Breaker ............................................................................................................................................. 451.33  

. 
 26 24 19 00-0343 EA  GFR Ground Fault, Circuit Breaker .................................................................................................................................. 2,080.56  

. 
 26 24 19 00-0344 EA  Seltronic Breaker, Circuit Breaker .................................................................................................................................... 1,205.23  

XXXXXXX 
. 
 26 24 19 00-0345  Incoming Line And Feeder Circuit Breakers (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0346 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100 ................................................................... 1,543.25 87.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.70 
. 

 26 24 19 00-0347 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150 ................................................................... 2,666.74 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0348 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/100 ............................................................ 2,555.08 87.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.70 
. 

 26 24 19 00-0349 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/150 ............................................................ 3,676.44 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0350 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150/150 ............................................................ 4,707.45 135.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
. 

 26 24 19 00-0351 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 250 ................................................................... 2,943.86 175.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.43 

. 
 26 24 19 00-0352 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 400 ................................................................... 4,738.94 189.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.54 
. 

 26 24 19 00-0353 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 600 ................................................................... 6,248.45 243.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.89 

. 
 26 24 19 00-0354 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 800 ................................................................... 7,383.30 371.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  223.06 
. 

 26 24 19 00-0355 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 1200 ............................................................... 10,469.80 560.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  336.77 

. 
 26 24 19 00-0356 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2000 ............................................................... 22,763.67 743.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  445.58 
. 

 26 24 19 00-0357 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2500 ............................................................... 33,945.88 932.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  558.96 

. 
 26 24 19 00-0358 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 3000 ............................................................... 56,451.82 1,080.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  649.23 
. 

 26 24 19 00-0359 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,847.86 87.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.70 

. 
 26 24 19 00-0360 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150 ...................................... 2,962.83 135.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
. 

 26 24 19 00-0361 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,847.86 87.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.70 

. 
 26 24 19 00-0362 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/50 ................................... 2,962.83 135.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
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. 
 26 24 19 00-0363 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/150................................. 3,119.58 87.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.70 
. 

 26 24 19 00-0364 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150/150............................... 4,277.15 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0365 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ....................................... 5,295.38 135.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
. 

 26 24 19 00-0366 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 100 ..................................... 2,815.85 135.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0367 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 400 ..................................... 7,144.72 371.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  223.06 
. 

 26 24 19 00-0368 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-225 .............................. 7,144.72 371.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  223.06 

. 
 26 24 19 00-0369 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-400 .............................. 9,586.85 405.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  243.15 
. 

 26 24 19 00-0370 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-600 ............................ 11,958.63 472.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.67 

. 
 26 24 19 00-0371 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-800 ............................ 13,767.33 560.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  336.77 

XXXXXXX 
. 
 26 24 19 00-0372  Incoming Line And Feeder Fusible Switches (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0373 EA  30 To 60 Amperes, Incoming Line And Feeder Fusible Switches.................................................................................... 1,912.32 135.14 

. 
 26 24 19 00-0374 EA  Incoming Line And Feeder Fusible Switches, 30 Dual / 60 Dual ..................................................................................... 2,933.35 135.14 

. 
 26 24 19 00-0375 EA  100 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 2,676.79 168.92 

. 
 26 24 19 00-0376 EA  200 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 4,322.92 202.71 

. 
 26 24 19 00-0377 EA  400 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 8,461.38 256.76 

. 
 26 24 19 00-0378 EA  600 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 11,859.17 337.85 

. 
 26 24 19 00-0379 EA  800 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 28,688.80 452.72 

. 
 26 24 19 00-0380 EA  1,200 Amperes, Incoming Line And Feeder Fusible Switches ....................................................................................... 32,417.32 628.41 

XXXXXXX 
. 
 26 24 19 00-0381  Dry Type Distribution Transformers (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0382 EA  500 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,452.78  

. 
 26 24 19 00-0383 EA  750 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,499.65  

. 
 26 24 19 00-0384 EA  1,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,548.64  

. 
 26 24 19 00-0385 EA  1,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,776.57  

. 
 26 24 19 00-0386 EA  2,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,925.69  

. 
 26 24 19 00-0387 EA  3,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,495.61  

. 
 26 24 19 00-0388 EA  5,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,620.12  

. 
 26 24 19 00-0389 EA  7,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,952.43  

. 
 26 24 19 00-0390 EA  9,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................. 6,863.45  

. 
 26 24 19 00-0391 EA  10,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 3,642.61  

. 
 26 24 19 00-0392 EA  15,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 5,046.40  

. 
 26 24 19 00-0393 EA  15,000 VA, Phase 3, Dry Type Distribution Transformers ............................................................................................... 7,864.64  

. 
 26 24 19 00-0394 EA  20,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 7,283.10  

. 
 26 24 19 00-0395 EA  30,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................. 10,092.81  

. 
 26 24 19 00-0396 EA  30,000 VA, Phase 3, Dry Type Distribution Transformers ............................................................................................. 11,931.50  

. 
 26 24 19 00-0397 EA  45,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................. 16,527.34  

XXXXXXX 
. 
 26 24 19 00-0398  Metering Equipment (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0399 EA  Metering Equipment, Voltmeter, Panel Type ...................................................................................................................... 685.92  

. 
 26 24 19 00-0400 EA  Metering Equipment, Voltmeter, Switchboard Type ......................................................................................................... 1,499.65  

. 
 26 24 19 00-0401 EA  Metering Equipment, Ammeter, Panel ................................................................................................................................ 617.75  

. 
 26 24 19 00-0402 EA  Metering Equipment, Ammeter, Switchboard Type .......................................................................................................... 1,499.65  

. 
 26 24 19 00-0403 EA  Metering Equipment, Voltmeter/Ammeter, Switch .............................................................................................................. 832.90  

. 
 26 24 19 00-0404 EA  Metering Equipment, Control Switch, 4 Circuits .................................................................................................................. 884.03  

. 
 26 24 19 00-0405 EA  Add For Additional Circuits ................................................................................................................................................. 127.92  

. 
 26 24 19 00-0406 EA  Metering Equipment, Indicating Wattmeter ...................................................................................................................... 3,093.03  

. 
 26 24 19 00-0407 EA  Metering Equipment, Indicating Power Factor ................................................................................................................. 3,240.01  

. 
 26 24 19 00-0408 EA Metering Equipment, Integrating Watt-hour ..................................................................................................................... 2,856.58  

. 
 26 24 19 00-0409 EA  Add For Demand Attachment ............................................................................................................................................. 837.30  

. 
 26 24 19 00-0410 EA  800 Amperes, Metering Equipment, Current Transformer .................................................................................................. 854.20  

. 
 26 24 19 00-0411 EA  1,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,474.09  

. 
 26 24 19 00-0412 EA  2,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,716.93  

. 
 26 24 19 00-0413 EA  Metering Equipment, Potential Transformer .................................................................................................................... 1,431.48  

. 
 26 24 19 00-0414 EA  Metering Equipment, Surge Arrester ............................................................................................................................... 1,540.12  

. 
 26 24 19 00-0415 EA  Metering Equipment, Ground Detector System ............................................................................................................... 1,177.99  

XXXXXXX 
. 
 26 24 19 00-0416  Current Limiting Reactors (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0417 EA  600 Amperes, Current Limiting Reactors ....................................................................................................................... 26,292.85  

. 
 26 24 19 00-0418 EA  800 Amperes, Current Limiting Reactors ....................................................................................................................... 38,290.04  

. 
 26 24 19 00-0419 EA  1,000 Amperes, Current Limiting Reactors .................................................................................................................... 50,314.92  

. 
 26 24 19 00-0420 EA  1,200 Amperes, Current Limiting Reactors .................................................................................................................... 76,588.60  

XXXXXXX 
. 
 26 24 19 00-0421  Incoming Line Cable Space Requirements, Main Lugs Only (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0422 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Screw .......................................................................................... 481.91  

. 
 26 24 19 00-0423 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Crimp ........................................................................................... 481.91  

. 
 26 24 19 00-0424 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Screw .......................................................................................... 666.24  
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. 
 26 24 19 00-0425 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Crimp ........................................................................................ 1,219.21  

. 
 26 24 19 00-0426 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Screw ........................................................................................... 666.24  

. 
 26 24 19 00-0427 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Crimp ........................................................................................... 850.56  

. 
 26 24 19 00-0428 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Screw ........................................................................................... 850.56  

. 
 26 24 19 00-0429 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Crimp ........................................................................................ 1,216.99  

. 
 26 24 19 00-0430 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Screw ........................................................................................... 850.56  

. 
 26 24 19 00-0431 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Crimp ........................................................................................ 1,216.99  

. 
 26 24 19 00-0432 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Screw ........................................................................................ 1,034.88  

. 
 26 24 19 00-0433 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Crimp ........................................................................................ 3,355.60  

. 
 26 24 19 00-0434 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Screw ..................................................................................... 1,034.88  

. 
 26 24 19 00-0435 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Crimp ..................................................................................... 1,216.99  

. 
 26 24 19 00-0436 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Screw ..................................................................................... 3,355.60  

. 
 26 24 19 00-0437 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Crimp ..................................................................................... 3,355.60  

. 
 26 24 19 00-0438 EA  Bus Duct Transition Pull Box ........................................................................................................................................... 1,015.35  

. 
 26 24 19 00-0439 EA Throat And Transition To Substation ............................................................................................................................... 1,960.12  

. 
 26 24 19 00-0440 EA  Service Entrance Label ....................................................................................................................................................... 424.49  

. 
 26 24 19 00-0441 EA  Type W To 5 Star - 10" Transition ....................................................................................................................................... 887.30  

. 
 26 24 19 00-0442 EA  600 Amperes, Sub Feed Lugs On Main Bus ....................................................................................................................... 555.87  

XXXXXXX 
. 
 26 24 19 00-0443  Standard Structures And Structure Options/Modifications (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0444 EA  Standard Structure Add For Each Additional 4" Of Structure Width .................................................................................... 280.30  

. 
 26 24 19 00-0445 EA  Standard Structure Add For 8" Vertical Wireway In Lieu Of 4" ........................................................................................... 280.30  

. 
 26 24 19 00-0446 EA  Standard Structure Single Corner Section "L", 16" Depth ................................................................................................... 867.13  

. 
 26 24 19 00-0447 EA  Standard Structure Single Corner Section "L", 21" Depth ................................................................................................... 978.04  

. 
 26 24 19 00-0448 EA  Standard Structure Unused Space/Future Space ................................................................................................................. 83.69  

. 
 26 24 19 00-0449 EA  Standard Structure NEMA 12 Dustproof ............................................................................................................................. 225.86  

. 
 26 24 19 00-0450 EA  Standard Structure Bottom Plate For NEMA 1 Gasket Enclosure ........................................................................................ 47.39  

. 
 26 24 19 00-0451 EA  Standard Structure 150 Watt Space ................................................................................................................................... 203.67  

. 
 26 24 19 00-0452 EA  Standard Structure Thermostat For Space Heater Control ................................................................................................. 676.82  

. 
 26 24 19 00-0453 EA  Standard Structure Rear Hinged Structure Door, 72" High ................................................................................................. 203.67  

. 
 26 24 19 00-0454 EA Standard Structure NEMA 2 Drip Shield On Top Of MCC .................................................................................................. 437.26  

. 
 26 24 19 00-0455 EA  Standard Structure NEMA 3R N-Walk In Front Mounted ................................................................................................. 6,237.87  

. 
 26 24 19 00-0456 EA  Standard Structure NEMA 3R N-Walk In Back-to-back ................................................................................................... 7,210.07  

. 
 26 24 19 00-0457 EA  Standard Structure NEMA 3R Walk-In Aisle Front Mounted ............................................................................................ 7,217.05  

XXXXXXX 
. 
 26 24 19 00-0458  Installation Hours For Vertical Sections (26 24 19 00-0268) 

. 

. 
 26 24 19 00-0459 EA  Install Vertical Section, 230/480 Volt, 1 Section, 600 Amperes .......................................................................................... 810.81 405.42 

. 
 26 24 19 00-0460 EA  Install Vertical Section, 230/480 Volt, 2 Section, 600 Amperes ....................................................................................... 1,216.21 608.14 

. 
 26 24 19 00-0461 EA  Install Vertical Section, 230/480 Volt, 3 Section, 600 Amperes ....................................................................................... 1,351.41 675.71 

. 
 26 24 19 00-0462 EA  Install Vertical Section, 230/480 Volt, 4 Section, 600 Amperes ....................................................................................... 1,621.83 810.85 

. 
 26 24 19 00-0463 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 600 Amperes ............................................................................................... 135.14 67.57 

. 
 26 24 19 00-0464 EA  Install Vertical Section, 230/480 Volt, 1 Section, 800 Amperes .......................................................................................... 810.81 405.42 

. 
 26 24 19 00-0465 EA  Install Vertical Section, 230/480 Volt, 2 Section, 800 Amperes ....................................................................................... 1,216.21 608.14 

. 
 26 24 19 00-0466 EA  Install Vertical Section, 230/480 Volt, 3 Section, 800 Amperes ....................................................................................... 1,351.41 675.71 

. 
 26 24 19 00-0467 EA  Install Vertical Section, 230/480 Volt, 4 Section, 800 Amperes ....................................................................................... 1,621.83 810.85 

. 
 26 24 19 00-0468 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 800 Amperes ............................................................................................... 135.14 67.57 

. 
 26 24 19 00-0469 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,200 Amperes ....................................................................................... 946.01 472.99 

. 
 26 24 19 00-0470 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,200 Amperes .................................................................................... 1,216.21 608.14 

. 
 26 24 19 00-0471 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,200 Amperes .................................................................................... 1,621.83 810.85 

. 
 26 24 19 00-0472 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,200 Amperes .................................................................................... 1,891.73 945.85 

. 
 26 24 19 00-0473 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,200 Amperes ............................................................................................ 202.71 101.35 

. 
 26 24 19 00-0474 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,600 Amperes .................................................................................... 1,081.13 540.56 

. 
 26 24 19 00-0475 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,600 Amperes .................................................................................... 1,486.67 743.28 

. 
 26 24 19 00-0476 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,600 Amperes .................................................................................... 1,891.73 945.85 

. 
 26 24 19 00-0477 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,600 Amperes .................................................................................... 2,161.88 1,080.99 

. 
 26 24 19 00-0478 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,600 Amperes ............................................................................................ 270.28 135.14 

. 
 26 24 19 00-0479 EA  Install Vertical Section, 230/480 Volt, 1 Section, 2,000 Amperes .................................................................................... 1,081.13 540.56 

. 
 26 24 19 00-0480 EA  Install Vertical Section, 230/480 Volt, 2 Section, 2,000 Amperes .................................................................................... 1,621.83 810.85 

. 
 26 24 19 00-0481 EA  Install Vertical Section, 230/480 Volt, 3 Section, 2,000 Amperes .................................................................................... 2,026.90 1,013.42 

. 
 26 24 19 00-0482 EA  Install Vertical Section, 230/480 Volt, 4 Section, 2,000 Amperes .................................................................................... 2,297.54 1,148.83 

. 
 26 24 19 00-0483 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 2,000 Amperes ............................................................................................ 270.28 135.14 

XXXXXXX 
. 
 26 24 19 00-0484  Motor Control Centers (26 24 19) 

. 

. 
 26 24 19 00-0485  2.4 KV Motor Control Centers (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0486 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 100 To 300 Hp .................................................................................. 16,453.16 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 
. 

 26 24 19 00-0487 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 400 Hp .............................................................................................. 16,453.16 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

. 
 26 24 19 00-0488 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 600 Hp .............................................................................................. 16,453.16 270.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 
. 

 26 24 19 00-0489 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 700 Hp .............................................................................................. 16,520.77 304.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.45 

. 
 26 24 19 00-0490 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,000 Hp ........................................................................................... 17,551.82 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0491 EA  2,400 KV CL 11-202, Squirrel Cage Motor Control, 1,250 Hp ....................................................................................... 17,619.36 371.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.98 
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. 
 26 24 19 00-0492 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,500 Hp ........................................................................................... 17,686.92 405.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  243.24 
. 

 26 24 19 00-0493 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,750 Hp ........................................................................................... 17,822.12 472.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.80 

. 
 26 24 19 00-0494 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,000 Hp ........................................................................................... 17,957.24 540.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.34 
. 

 26 24 19 00-0495 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,250 Hp ........................................................................................... 30,102.19 608.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.86 

. 
 26 24 19 00-0496 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,500 Hp ........................................................................................... 32,320.14 675.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  405.42 
. 

 26 24 19 00-0497 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 100 Hp ............................................................................................... 24,352.03 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

. 
 26 24 19 00-0498 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 150 Hp ............................................................................................... 25,373.63 290.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  174.34 
. 

 26 24 19 00-0499 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 200 Hp ............................................................................................... 28,820.40 317.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.55 

. 
 26 24 19 00-0500 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 300 Hp ............................................................................................... 32,072.67 337.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 
. 

 26 24 19 00-0501 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 400 Hp ............................................................................................... 34,905.92 391.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  235.16 

. 
 26 24 19 00-0502 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 600 Hp ............................................................................................... 38,239.78 418.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  251.36 
. 

 26 24 19 00-0503 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 700 Hp ............................................................................................... 41,571.68 445.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  267.56 

. 
 26 24 19 00-0504 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,000 Hp ............................................................................................ 45,528.31 486.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  291.91 
. 

 26 24 19 00-0505 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,250 Hp ............................................................................................ 52,968.85 540.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.34 

. 
 26 24 19 00-0506 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,500 Hp ............................................................................................ 57,383.01 574.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  344.63 
. 

 26 24 19 00-0507 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,750 Hp ............................................................................................ 87,542.21 675.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  405.42 

. 
 26 24 19 00-0508 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,000 Hp ............................................................................................ 93,283.37 743.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  446.00 
. 

 26 24 19 00-0509 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,250 Hp ............................................................................................ 98,284.77 810.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  486.55 

. 
 26 24 19 00-0510 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,500 Hp .......................................................................................... 107,019.69 878.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  527.14 
. 

 26 24 19 00-0511 EA  2.4 KV CL 14-202, Synchronous Motor Control, 100 To 300 Hp ................................................................................... 22,983.65 270.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.17 

. 
 26 24 19 00-0512 EA  2.4 KV CL 14-202, Synchronous Motor Control, 400 Hp ............................................................................................... 23,051.26 304.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.45 
. 

 26 24 19 00-0513 EA  2.4 KV CL 14-202, Synchronous Motor Control, 600 Hp ............................................................................................... 23,118.80 337.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.71 

. 
 26 24 19 00-0514 EA  2.4 KV CL 14-202, Synchronous Motor Control, 700 Hp ............................................................................................... 23,186.34 371.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.98 
. 

 26 24 19 00-0515 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,000 Hp ............................................................................................ 23,257.79 405.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  243.24 

. 
 26 24 19 00-0516 EA  2,400 Volt CL 14-202, Synchronous Motor Control, 1,250 HP ...................................................................................... 23,325.43 439.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.54 
. 

 26 24 19 00-0517 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,500 Hp ............................................................................................ 23,392.99 472.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.80 

. 
 26 24 19 00-0518 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,750 Hp ............................................................................................ 23,663.19 608.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.86 
. 

 26 24 19 00-0519 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,000 Hp ............................................................................................ 40,154.79 675.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  405.42 

. 
 26 24 19 00-0520 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,250 Hp ............................................................................................ 40,290.05 743.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  446.00 
. 

 26 24 19 00-0521 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,500 Hp ............................................................................................ 42,496.28 810.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  486.55 

. 
 26 24 19 00-0522 EA  Add For Reversing Starters, 100 To 700 HP ................................................................................................................... 9,048.97  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
. 

 26 24 19 00-0523 EA  Add For Reversing Starters, 1,000 To 1,500 Hp .............................................................................................................. 9,321.48  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0524 EA  Add For Reversing Starters, 1,750 To 2,500 HP ........................................................................................................... 14,236.38  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

XXXXXXX 
. 
 26 24 19 00-0525  4.8 KV Motor Control Centers (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0526 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 100 To 600 HP .................................................................................. 17,959.43 405.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  243.24 
. 

 26 24 19 00-0527 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 700 HP .............................................................................................. 18,027.07 439.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.54 

. 
 26 24 19 00-0528 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,000 HP ........................................................................................... 18,094.63 472.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.80 
. 

 26 24 19 00-0529 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,250 HP ........................................................................................... 18,162.23 506.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.08 

. 
 26 24 19 00-0530 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,500 HP ........................................................................................... 19,183.53 540.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.34 
. 

 26 24 19 00-0531 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,750 HP ........................................................................................... 19,251.17 574.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  344.63 

. 
 26 24 19 00-0532 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,000 HP ........................................................................................... 19,318.61 608.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.86 
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. 
 26 24 19 00-0533 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,250 HP ........................................................................................... 19,386.31 641.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 
. 

 26 24 19 00-0534 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,500 HP ........................................................................................... 19,453.81 675.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  405.42 

. 
 26 24 19 00-0535 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,000 HP ........................................................................................... 32,832.93 878.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  527.14 
. 

 26 24 19 00-0536 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,500 HP ........................................................................................... 32,967.52 945.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  567.52 

. 
 26 24 19 00-0537 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,000 HP ........................................................................................... 35,175.71 1,013.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  608.07 
. 

 26 24 19 00-0538 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,500 HP ........................................................................................... 35,310.69 1,080.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  648.56 

. 
 26 24 19 00-0539 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 100 HP ............................................................................................... 24,898.68 405.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  243.24 
. 

 26 24 19 00-0540 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 150 HP ............................................................................................... 25,238.83 439.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.54 

. 
 26 24 19 00-0541 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 200 HP ............................................................................................... 29,413.50 472.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.80 
. 

 26 24 19 00-0542 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 300 HP ............................................................................................... 32,683.08 506.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.08 

. 
 26 24 19 00-0543 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 400 HP ............................................................................................... 35,475.70 540.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.34 
. 

 26 24 19 00-0544 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 600 HP ............................................................................................... 38,823.18 574.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  344.63 

. 
 26 24 19 00-0545 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 700 HP ............................................................................................... 41,966.08 608.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.86 
. 

 26 24 19 00-0546 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,000 HP ............................................................................................ 46,111.69 641.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 

. 
 26 24 19 00-0547 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,250 HP ............................................................................................ 53,381.22 675.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  405.42 
. 

 26 24 19 00-0548 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,500 HP ............................................................................................ 58,326.74 709.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  425.70 

. 
 26 24 19 00-0549 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,750 HP ............................................................................................ 63,339.82 777.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  466.25 
. 

 26 24 19 00-0550 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,000 HP ............................................................................................ 67,473.70 810.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  486.55 

. 
 26 24 19 00-0551 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,250 HP ............................................................................................ 71,373.79 844.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  506.78 
. 

 26 24 19 00-0552 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,500 HP ............................................................................................ 76,823.72 878.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  527.14 

. 
 26 24 19 00-0553 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,000 HP .......................................................................................... 121,628.01 1,080.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  648.56 
. 

 26 24 19 00-0554 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,500 HP .......................................................................................... 135,233.41 1,148.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  689.26 

. 
 26 24 19 00-0555 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,000 HP .......................................................................................... 162,473.24 1,216.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  729.73 
. 

 26 24 19 00-0556 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,500 HP .......................................................................................... 171,826.15 1,216.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  729.73 

. 
 26 24 19 00-0557 EA  4.8 KV CL 14-202, Synchronous Motor Control, 100 To 600 HP ................................................................................... 24,621.23 472.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.80 
. 

 26 24 19 00-0558 EA  4.8 KV CL 14-202, Synchronous Motor Control, 700 HP ............................................................................................... 24,688.83 506.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.08 

. 
 26 24 19 00-0559 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,000 HP ............................................................................................ 24,756.35 540.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  324.34 
. 

 26 24 19 00-0560 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,250 HP ............................................................................................ 24,823.99 574.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  344.63 

. 
 26 24 19 00-0561 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,500 HP ............................................................................................ 26,943.03 608.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  364.86 
. 

 26 24 19 00-0562 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,750 HP ............................................................................................ 27,010.73 641.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 

. 
 26 24 19 00-0563 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,000 HP ............................................................................................ 27,078.23 675.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  405.42 
. 

 26 24 19 00-0564 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,250 HP ............................................................................................ 27,145.83 709.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  425.70 

. 
 26 24 19 00-0565 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,500 HP ............................................................................................ 27,213.49 743.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  446.00 
. 

 26 24 19 00-0566 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,000 HP ............................................................................................ 27,618.55 945.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  567.52 

. 
 26 24 19 00-0567 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,500 HP ............................................................................................ 44,382.63 1,013.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  608.07 
. 

 26 24 19 00-0568 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,000 HP ............................................................................................ 46,580.89 1,080.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  648.56 

. 
 26 24 19 00-0569 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,500 HP ............................................................................................ 46,580.89 1,080.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  648.56 
. 

 26 24 19 00-0570 EA  Add For Reversing Starters, 100 To 1,250 HP .............................................................................................................. 10,286.00  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

. 
 26 24 19 00-0571 EA  Add For Reversing Starters, 1,500 To 2,500 HP ........................................................................................................... 10,596.91  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 
. 

 26 24 19 00-0572 EA  Add For Reversing Starters, 3,000 To 4,500 HP ........................................................................................................... 16,204.39  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.08 

XXXXXXX 
. 
 26 24 19 00-0573  2.4/4.8 KV Motor Control Centers, Accessories (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0574 EA  2.4/4.8 KV Load Break Disconnect Switch 600 Amperes .............................................................................................. 13,421.09 270.28 
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. 
 26 24 19 00-0575 EA  2.4/4.8 KV Load Break Disconnect Switch 1,200 Amperes ........................................................................................... 16,158.63 405.42 

. 
 26 24 19 00-0576 EA  2.4/4.8 KV NEMA 3 Weather Resistant ........................................................................................................................... 5,243.26  

. 
 26 24 19 00-0577 EA  2.4/4.8 KV Space Heaters .................................................................................................................................................. 273.10 20.27 

. 
 26 24 19 00-0578 EA  2.4/4.8 KV Potential Transformer Fused .......................................................................................................................... 1,519.01  

. 
 26 24 19 00-0579 EA  2.4/4.8 KV Current Transformer 600 Volt, 5 KVA ............................................................................................................... 815.03  

. 
 26 24 19 00-0580 EA  2.4/4.8 KV Control Transformer 4 KVA Max .................................................................................................................... 2,427.31  

. 
 26 24 19 00-0581 EA  2.4/4.8 KV Pushbuttons Each ............................................................................................................................................. 155.45  

. 
 26 24 19 00-0582 EA  2.4/4.8 KV Selector Switch Each ........................................................................................................................................ 515.22  

. 
 26 24 19 00-0583 EA  2.4/4.8 KV Indicating Light .................................................................................................................................................. 155.45  

. 
 26 24 19 00-0584 EA  2.4/4.8 KV Push To Test Light ............................................................................................................................................ 470.81  

. 
 26 24 19 00-0585 EA  2.4/4.8 KV AC Voltmeter, Switchboard Type ................................................................................................................... 1,252.52  

. 
 26 24 19 00-0586 EA  2.4/4.8 KV AC Ammeter, Switchboard Type .................................................................................................................... 1,252.52  

. 
 26 24 19 00-0587 EA  2.4/4.8 KV Power Factor Meter ........................................................................................................................................ 3,746.46  

. 
 26 24 19 00-0588 EA  2.4/4.8 KV Watt Hr Meter, 2 Element Drawout ................................................................................................................ 2,582.77  

. 
 26 24 19 00-0589 EA  2.4/4.8 KV Operation Counter ............................................................................................................................................ 511.35 20.27 

. 
 26 24 19 00-0590 EA  2.4/4.8 KV Phase Failure Protection ................................................................................................................................ 3,648.42 67.57 

. 
 26 24 19 00-0591 EA  2.4/4.8 KV Ground Protection .......................................................................................................................................... 6,934.23 33.78 

. 
 26 24 19 00-0592 EA  2.4/4.8 KV Synchronous Motor DC Protection ................................................................................................................. 2,722.59 33.78 

. 
 26 24 19 00-0593 EA  2.4/4.8 KV Lightning Arresters ......................................................................................................................................... 5,141.08 20.27 

. 
 26 24 19 00-0594 EA  2.4/4.8 KV Portable Lifting Mechanism ............................................................................................................................ 7,434.88  

. 
 26 24 19 00-0595 EA  2.4/4.8 KV Auxiliary Timing Relay ....................................................................................................................................... 608.53 67.57 

. 
 26 24 19 00-0596 EA  2.4/4.8 KV Auxiliary Control Relay ...................................................................................................................................... 448.19 67.57 

XXXXXXX 
. 
 26 24 19 00-0597  Incoming Section And Feeder Air Circuit Breakers (26 24 19 00-0484) 

Note: 3 Pole. Includes structure. 
. 
. 

 26 24 19 00-0598 EA  Incoming Section MCC, Air Circuit Breaker, 70 - 100 Amperes, 14,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 1,404.75 405.25 

. 
 26 24 19 00-0599 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 225 Amperes, 22,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 2,442.23 717.33 
. 

 26 24 19 00-0600 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 2,940.62 918.47 

. 
 26 24 19 00-0601 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 600 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 4,705.78 1,479.03 
. 

 26 24 19 00-0602 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 1,200 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 5,513.88 1,626.94 

. 
 26 24 19 00-0603 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 2,000 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 7,022.78 1,804.42 
. 

 26 24 19 00-0604 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 45,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 8,178.60 2,115.01 

. 
 26 24 19 00-0605 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 100,000 Ampere IC, 3-Pole, With Structure 

Included ........................................................................................................................................................................ 13,733.12 2,464.06 

XXXXXXX 
. 
 26 24 19 00-0606  Main Lugs Only (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0607 EA  600 Amperes Incoming Section, Main Lugs .................................................................................................................... 1,175.85 517.66 

. 
 26 24 19 00-0608 EA  800 Amperes Incoming Section, Main Lugs .................................................................................................................... 1,280.57 517.66 

. 
 26 24 19 00-0609 EA  1,200 Amperes Incoming Section, Main Lugs.................................................................................................................. 1,811.58 813.46 

. 
 26 24 19 00-0610 EA  2,000 Amperes Incoming Section, Main Lugs.................................................................................................................. 4,266.87 1,479.03 

. 
 26 24 19 00-0611 EA  3,000 Amperes Incoming Section, Main Lugs.................................................................................................................. 6,462.84 2,144.59 

. 
 26 24 19 00-0612 EA  4,000 Amperes Incoming Section, Main Lugs.................................................................................................................. 9,178.21 2,958.06 

XXXXXXX 
. 
 26 24 19 00-0613  Incoming Main Circuit Breaker Structure (26 24 19 00-0484) 

Note: Includes structure, main breaker, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" 
cabinet depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0614 EA  225 Amperes, Main Circuit Breaker Section .................................................................................................................... 6,995.43 715.71 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0615 EA  400 Amperes, Main Circuit Breaker Section .................................................................................................................. 14,633.84 919.37 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0616 EA  600 Amperes, Main Circuit Breaker Section .................................................................................................................. 15,366.09 1,431.99 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0617 EA  800 Amperes, Main Circuit Breaker Section .................................................................................................................. 21,616.17 1,431.99 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 
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. 
 26 24 19 00-0618 EA  1,200 Amperes, Main Circuit Breaker Section ............................................................................................................... 31,124.19 1,620.28 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0619  Incoming Fusible Main Disconnect Section (26 24 19 00-0484) 

Note: Includes structure, fuses, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" cabinet 
depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0620 EA  200 Amperes, Fusible Main Disconnect Section .............................................................................................................. 6,108.41 716.59 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0621 EA  400 Amperes, Fusible Main Disconnect Section .............................................................................................................. 8,409.01 919.81 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0622 EA  600 Amperes, Fusible Main Disconnect Section ............................................................................................................ 16,297.16 1,433.19 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0623 EA  800 Amperes, Fusible Main Disconnect Section ............................................................................................................ 18,861.05 1,433.19 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0624 EA  1,200 Amperes, Fusible Main Disconnect Section ......................................................................................................... 26,420.77 1,621.76 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0625  Circuit Breaker Combination Starters (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0626  Class I, Type A (26 24 19 00-0625) 

. 

. 
 26 24 19 00-0627 EA  Size 1, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,151.67 300.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  171.18 
. 

 26 24 19 00-0628 EA  Size 2, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,333.48 300.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.62 

. 
 26 24 19 00-0629 EA  Size 3, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,922.52 425.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  255.01 
. 

 26 24 19 00-0630 EA  Size 4, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 3,078.87 560.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  336.14 

. 
 26 24 19 00-0631 EA  Size 5, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 5,396.75 701.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  420.18 

XXXXXXX 
. 
 26 24 19 00-0632  Class I, Type B (26 24 19 00-0625) 

. 

. 
 26 24 19 00-0633 EA  Size 1, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,080.74 261.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.90 
. 

 26 24 19 00-0634 EA  Size 2, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,256.62 261.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.56 

. 
 26 24 19 00-0635 EA  Size 3, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,830.97 378.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.54 
. 

 26 24 19 00-0636 EA  Size 4, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 2,985.49 513.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  308.13 

. 
 26 24 19 00-0637 EA  Size 5, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 5,321.45 655.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  397.59 

XXXXXXX 
. 
 26 24 19 00-0638  Class I, Type C (26 24 19 00-0625) 

. 

. 
 26 24 19 00-0639 EA  Size 1, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,124.31 242.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  133.97 
. 

 26 24 19 00-0640 EA  Size 2, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,313.84 242.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  157.34 

. 
 26 24 19 00-0641 EA  Size 3, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,941.23 362.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  217.50 
. 

 26 24 19 00-0642 EA  Size 4, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 3,104.17 501.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  300.62 

. 
 26 24 19 00-0643 EA  Size 5, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 5,428.04 643.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 

XXXXXXX 
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. 
 26 24 19 00-0644  Class II, Type B (26 24 19 00-0625) 

. 

. 
 26 24 19 00-0645 EA  Size 1, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,175.74 359.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  203.17 
. 

 26 24 19 00-0646 EA  Size 2, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,586.27 359.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  226.85 

. 
 26 24 19 00-0647 EA  Size 3, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 2,223.15 479.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.64 
. 

 26 24 19 00-0648 EA  Size 4, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 3,559.85 613.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  369.76 

. 
 26 24 19 00-0649 EA  Size 5, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 6,267.14 749.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  450.92 

XXXXXXX 
. 
 26 24 19 00-0650  Class II, Type C (26 24 19 00-0625) 

. 

. 
 26 24 19 00-0651 EA  Size 1, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,425.19 340.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 
. 

 26 24 19 00-0652 EA  Size 2, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,628.56 340.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  212.51 

. 
 26 24 19 00-0653 EA  Size 3, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 2,340.27 464.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  278.01 
. 

 26 24 19 00-0654 EA  Size 4, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 3,667.68 599.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  358.99 

. 
 26 24 19 00-0655 EA  Size 5, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 6,394.89 739.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  445.49 

XXXXXXX 
. 
 26 24 19 00-0656  Fused Disconnect Combination Starter (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0657  Class I, Type A (26 24 19 00-0656) 

. 

. 
 26 24 19 00-0658 EA  Size 1, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 1,058.78 276.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.56 
. 

 26 24 19 00-0659 EA  Size 2, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 1,577.69 378.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  226.85 

. 
 26 24 19 00-0660 EA  Size 3, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 2,457.49 492.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  295.81 
. 

 26 24 19 00-0661 EA  Size 4, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 3,370.14 690.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.46 

. 
 26 24 19 00-0662 EA  Size 5, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 5,749.77 880.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  528.23 

XXXXXXX 
. 
 26 24 19 00-0663  Class I, Type B (26 24 19 00-0656) 

. 

. 
 26 24 19 00-0664 EA  Size 1, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,061.44 247.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.90 
. 

 26 24 19 00-0665 EA  Size 2, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,432.60 338.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  203.17 

. 
 26 24 19 00-0666 EA  Size 3, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 2,097.44 452.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  271.88 
. 

 26 24 19 00-0667 EA  Size 4, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 3,461.11 653.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  393.36 

. 
 26 24 19 00-0668 EA  Size 5, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 5,820.14 831.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  499.67 

XXXXXXX 
. 
 26 24 19 00-0669  Class I, Type C (26 24 19 00-0656) 

. 

. 
 26 24 19 00-0670 EA  Size 1, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,109.41 230.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.49 
. 

 26 24 19 00-0671 EA  Size 2, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,493.96 313.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.62 

. 
 26 24 19 00-0672 EA  Size 3, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 2,255.54 436.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  264.11 
. 

 26 24 19 00-0673 EA  Size 4, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 3,617.82 643.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 

. 
 26 24 19 00-0674 EA  Size 5, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 5,521.54 822.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  493.01 

XXXXXXX 
. 
 26 24 19 00-0675  Class II, Type B (26 24 19 00-0656) 

. 

. 
 26 24 19 00-0676 EA  Size 1, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,355.24 346.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.73 
. 

 26 24 19 00-0677 EA  Size 2, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,743.18 431.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  258.57 

. 
 26 24 19 00-0678 EA  Size 3, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 2,495.24 556.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  333.11 
. 

 26 24 19 00-0679 EA  Size 4, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 3,991.94 749.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  450.92 

. 
 26 24 19 00-0680 EA  Size 5, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 6,680.56 936.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  560.24 

XXXXXXX 
. 
 26 24 19 00-0681  Class II, Type C (26 24 19 00-0656) 
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. 

. 
 26 24 19 00-0682 EA  Size 1, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,390.87 325.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.61 
. 

 26 24 19 00-0683 EA  Size 2, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,804.04 408.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  244.87 

. 
 26 24 19 00-0684 EA  Size 3, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 2,621.70 530.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  318.76 
. 

 26 24 19 00-0685 EA  Size 4, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 4,130.47 732.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  440.19 

. 
 26 24 19 00-0686 EA  Size 5, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 6,809.64 906.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  543.76 

XXXXXXX 
. 
 26 24 19 00-0687  Space Complete With Bus And Hardware (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0688  Circuit Breaker Type (26 24 19 00-0687) 

. 

. 
 26 24 19 00-0689 EA Circuit Breaker Type, Size 1 Space Complete With Bus And Hardware ............................................................................. 333.40 100.57 

. 
 26 24 19 00-0690 EA Circuit Breaker Type, Size 2 Space Complete With Bus And Hardware ............................................................................. 333.40 100.57 

. 
 26 24 19 00-0691 EA Circuit Breaker Type, Size 3 Space Complete With Bus And Hardware ............................................................................. 494.39 146.43 

. 
 26 24 19 00-0692 EA Circuit Breaker Type, Size 4 Space Complete With Bus And Hardware ............................................................................. 594.75 192.28 

. 
 26 24 19 00-0693 EA Circuit Breaker Type, Size 5 Space Complete With Bus And Hardware ............................................................................. 985.26 292.85 

XXXXXXX 
. 
 26 24 19 00-0694  Fused Disconnect Type (26 24 19 00-0687) 

. 

. 
 26 24 19 00-0695 EA Fused Disconnect Type, Size 1 Space Complete With Bus And Hardware ........................................................................ 333.40 100.57 

. 
 26 24 19 00-0696 EA Fused Disconnect Type, Size 2 Space Complete With Bus And Hardware ........................................................................ 447.72 146.43 

. 
 26 24 19 00-0697 EA Fused Disconnect Type, Size 3 Space Complete With Bus And Hardware ........................................................................ 617.59 192.28 

. 
 26 24 19 00-0698 EA Fused Disconnect Type, Size 4 Space Complete With Bus And Hardware ..................................................................... 1,048.99 292.85 

. 
 26 24 19 00-0699 EA Fused Disconnect Type, Size 5 Space Complete With Bus And Hardware ..................................................................... 1,469.81 425.96 

XXXXXXX 
. 
 26 24 19 00-0700  Blank Space For Future Expansion (26 24 19 00-0687) 

Note: Factory modified no labor costs. 
. 
. 

 26 24 19 00-0701 EA  Blank Space For Future Expansion, Size 1 Factory Modified, No Crew Costs ................................................................... 132.99  
. 

 26 24 19 00-0702 EA  Blank Space For Future Expansion, Size 2 Factory Modified, No Crew Costs ................................................................... 132.99  
. 

 26 24 19 00-0703 EA  Blank Space For Future Expansion, Size 3 Factory Modified, No Crew Costs ................................................................... 201.63  
. 

 26 24 19 00-0704 EA  Blank Space For Future Expansion, Size 4 Factory Modified, No Crew Costs ................................................................... 201.63  
. 

 26 24 19 00-0705 EA  Blank Space For Future Expansion, Size 5 Factory Modified, No Crew Costs ................................................................... 401.12  

XXXXXXX 
. 
 26 24 19 00-0706  Structure Combination Of Starters To 72" High (26 24 19 00-0687) 

. 

. 
 26 24 19 00-0707 EA  Structure Combination Of Starters To 72" High ............................................................................................................... 3,718.80 778.41 

XXXXXXX 
. 
 26 24 19 00-0708  Motor Control Center Basic Distribution Section (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0709 EA  20" Wide Basic Section With Vertical Wireway ................................................................................................................ 6,534.52 2,027.16 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0710 EA  25"-35" Wide Basic Section (No Vertical Wireway) .......................................................................................................... 6,534.52 2,027.16 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0711 EA  25" Wide Basic Section With 9" Wide Vertical Wireway ................................................................................................... 7,118.94 2,027.16 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0712 EA  Corner Section ................................................................................................................................................................. 7,118.94 2,027.16 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

XXXXXXX 
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. 
 26 24 19 00-0713  Motor Control Center Starters With HMCP Circuit Breaker (26 24 19 00-0484) 

Note: Includes door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. Line 
voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0714  FVNR Starters With HMCP Circuit Breaker (26 24 19 00-0713) 

. 

. 
 26 24 19 00-0715 EA  Class 1, Type A, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,586.27 284.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  170.81 
. 

 26 24 19 00-0716 EA  Class 1, Type A, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,765.10 315.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.46 

. 
 26 24 19 00-0717 EA  Class 1, Type A, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 3,004.47 424.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  254.71 
. 

 26 24 19 00-0718 EA  Class 1, Type A, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 4,332.50 559.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  335.84 

. 
 26 24 19 00-0719 EA  Class 1, Type A, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 9,615.56 699.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  419.70 
. 

 26 24 19 00-0720 EA  Class 1, Type A, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 22,065.64 699.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  419.70 

. 
 26 24 19 00-0721 EA  Class 1, Type B, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,582.86 246.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.74 
. 

 26 24 19 00-0722 EA  Class 1, Type B, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,785.00 277.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.38 

. 
 26 24 19 00-0723 EA  Class 1, Type B, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 3,046.73 378.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.17 
. 

 26 24 19 00-0724 EA  Class 1, Type B, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 4,314.06 513.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.96 

. 
 26 24 19 00-0725 EA  Class 1, Type B, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 9,616.34 662.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  397.59 
. 

 26 24 19 00-0726 EA  Class 1, Type B, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 22,200.38 662.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  397.59 

XXXXXXX 
. 
 26 24 19 00-0727  Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker (26 24 19 00-0713) 

. 

. 
 26 24 19 00-0728 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,495.48 356.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  213.73 
. 

 26 24 19 00-0729 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 3,042.15 394.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  236.52 

. 
 26 24 19 00-0730 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,959.22 529.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  317.84 
. 

 26 24 19 00-0731 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 8,435.92 700.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  420.18 

. 
 26 24 19 00-0732 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 15,058.89 876.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  525.72 
. 

 26 24 19 00-0733 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,509.99 307.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  184.57 

. 
 26 24 19 00-0734 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 3,081.54 346.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.12 
. 

 26 24 19 00-0735 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 5,019.14 474.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.43 

. 
 26 24 19 00-0736 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 8,430.93 641.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 
. 

 26 24 19 00-0737 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 15,076.30 829.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  497.43 

XXXXXXX 
. 
 26 24 19 00-0738  Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker (26 24 19 00-0713) 

. 

. 
 26 24 19 00-0739 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,718.91 356.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  213.73 
. 

 26 24 19 00-0740 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,818.22 394.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  236.52 

. 
 26 24 19 00-0741 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 7,108.69 529.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  317.84 
. 

 26 24 19 00-0742 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 9,670.79 700.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  420.18 

. 
 26 24 19 00-0743 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 19,147.80 876.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  525.72 
. 

 26 24 19 00-0744 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,733.42 307.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  184.57 

. 
 26 24 19 00-0745 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,857.61 346.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.12 
. 

 26 24 19 00-0746 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 7,168.62 474.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.43 

. 
 26 24 19 00-0747 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 9,665.80 641.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.17 
. 

 26 24 19 00-0748 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 19,165.22 829.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  497.43 

XXXXXXX 
. 
 26 24 19 00-0749  Motor Control Center Starters With Fusible Disconnect (26 24 19 00-0484) 

Note: Includes fuses, door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. 
Line voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0750  FVNR Starters With Fusible Disconnect (26 24 19 00-0749) 

. 

. 
 26 24 19 00-0751 EA  Class 1, Type A, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,301.48 277.61 

. 
 26 24 19 00-0752 EA  Class 1, Type A, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,703.48 377.30 
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. 
 26 24 19 00-0753 EA  Class 1, Type A, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,778.35 491.63 

. 
 26 24 19 00-0754 EA  Class 1, Type A, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,623.22 692.48 

. 
 26 24 19 00-0755 EA  Class 1, Type A, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 9,058.24 880.31 

. 
 26 24 19 00-0756 EA  Class 1, Type A, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 22,351.32 880.31 

. 
 26 24 19 00-0757 EA  Class 1, Type B, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,311.13 246.11 

. 
 26 24 19 00-0758 EA  Class 1, Type B, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,721.66 337.96 

. 
 26 24 19 00-0759 EA  Class 1, Type B, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,835.29 453.17 

. 
 26 24 19 00-0760 EA  Class 1, Type B, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,624.04 655.66 

. 
 26 24 19 00-0761 EA  Class 1, Type B, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 9,037.55 832.84 

. 
 26 24 19 00-0762 EA  Class 1, Type B, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 22,464.69 832.84 

XXXXXXX 
. 
 26 24 19 00-0763  Two Speed 2-Winding (TS2W) With Fusible Disconnect (26 24 19 00-0749) 

. 

. 
 26 24 19 00-0764 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,183.13 347.57 

. 
 26 24 19 00-0765 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 3,036.13 471.66 

. 
 26 24 19 00-0766 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,648.53 614.24 

. 
 26 24 19 00-0767 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 9,554.79 868.04 

. 
 26 24 19 00-0768 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 15,366.43 1,015.80 

. 
 26 24 19 00-0769 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,214.05 307.64 

. 
 26 24 19 00-0770 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 3,071.13 422.11 

. 
 26 24 19 00-0771 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,725.62 567.06 

. 
 26 24 19 00-0772 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 9,566.65 818.05 

. 
 26 24 19 00-0773 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 15,362.35 957.97 

XXXXXXX 
. 
 26 24 19 00-0774  Two Speed 1-Winding (TS1W) With Fusible Disconnect (26 24 19 00-0749) 

. 

. 
 26 24 19 00-0775 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,519.77 347.57 

. 
 26 24 19 00-0776 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,824.12 471.66 

. 
 26 24 19 00-0777 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,820.35 614.24 

. 
 26 24 19 00-0778 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 10,007.63 868.04 

. 
 26 24 19 00-0779 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 18,624.16 1,015.80 

. 
 26 24 19 00-0780 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,551.69 307.64 

. 
 26 24 19 00-0781 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,859.12 422.11 

. 
 26 24 19 00-0782 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,897.43 567.06 

. 
 26 24 19 00-0783 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 10,019.49 818.05 

. 
 26 24 19 00-0784 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 18,620.07 957.97 

XXXXXXX 
. 
 26 24 19 00-0785  Tin Plated Copper Bus Bar And Ground Bus Bar Splice Kit (26 24 19 00-0484) 

Note: Per section. Labor is included in basic distribution section. 
. 
. 

 26 24 19 00-0786 EA  600 Amperes, Horizontal Tin Plated Copper Bus Kit .......................................................................................................... 263.45  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.11 

. 
 26 24 19 00-0787 EA  800 Amperes, Horizontal Tin Plated Copper Bus Kit .......................................................................................................... 321.04  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.11 
. 

 26 24 19 00-0788 EA  1,200 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 386.04  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.33 

. 
 26 24 19 00-0789 EA  1,600 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 499.25  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.33 
. 

 26 24 19 00-0790 EA  2,000 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 832.37  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 24 19 00-0791 EA  1/4" x 2" Horizontal Tin Plated Copper Ground Bus Kit ...................................................................................................... 152.76  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.89 

XXXXXXX 
. 
 26 24 19 00-0792  Disconnect Switch For Motor Control Centers (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0793  3 Pole Circuit Breaker Disconnect For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, inverse time (Thermal Magnetic) circuit breaker, and NEMA 1, NEMA 1 
with gasket, or NEMA 12 enclosure. Class 1 type A (no starters). 

. 

. 
 26 24 19 00-0794 EA  150 Amperes Rating, 15 To 100 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ................................................ 947.81 213.72 

. 
 26 24 19 00-0795 EA  150 Amperes Rating, 125 To 150 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 1,570.66 236.65 

. 
 26 24 19 00-0796 EA  225 Amperes Rating, 70 To 225 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ............................................. 1,935.42 318.73 

. 
 26 24 19 00-0797 EA  400 Amperes Rating, 125 To 400 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 3,141.71 420.04 

. 
 26 24 19 00-0798 EA  600 Amperes Rating, 300 To 600 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 5,299.32 525.05 

. 
 26 24 19 00-0799 EA  800 Amperes Rating, 400 To 800 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 5,997.84 525.05 

. 
 26 24 19 00-0800 EA  1,200 Amperes Rating, 600 To 1,200 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ................................... 12,084.62 657.43 

XXXXXXX 
. 
 26 24 19 00-0801  Fusible Disconnect Switch For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, fuses and NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Class 1 
type A (no starters). 

. 

. 
 26 24 19 00-0802 EA  30 Amperes Switch Rating, Fusible Disconnect Switch With 30 Amperes Fuse Clips ........................................................ 907.16 207.81 

. 
 26 24 19 00-0803 EA  60 Amperes Switch Rating, Fusible Disconnect Switch With 60 Amperes Fuse Clips ..................................................... 1,087.87 283.23 

. 
 26 24 19 00-0804 EA  100 Amperes Switch Rating, Fusible Disconnect Switch With 100 Amperes Fuse Clips ................................................. 1,478.46 362.37 

. 
 26 24 19 00-0805 EA  200 Amperes Switch Rating, Fusible Disconnect Switch With 200 Amperes Fuse Clips ................................................. 2,681.37 519.14 

. 
 26 24 19 00-0806 EA  400 Amperes Switch Rating, Fusible Disconnect Switch With 400 Amperes Fuse Clips ................................................. 4,637.87 660.24 

. 
 26 24 19 00-0807 EA  600 Amperes Switch Rating, Fusible Disconnect Switch With 600 Amperes Fuse Clips ............................................... 10,238.72 660.24 

. 
 26 24 19 00-0808 EA  800 Amperes Switch Rating, Fusible Disconnect Switch With 800 Amperes Fuse Clips ............................................... 12,661.73 825.30 

. 
 26 24 19 00-0809 EA  1,200 Amperes Switch Rating, Fusible Disconnect Switch With 1,200 Amperes Fuse Clips ......................................... 18,524.75 825.30 

XXXXXXX 
. 
 26 24 19 00-0810  Control Circuit Transformer (26 24 19 00-0484) 
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. 

. 
 26 24 19 00-0811 EA  Control Circuit Transformer, Size 1 Factory Installed ........................................................................................................... 70.95  

. 
 26 24 19 00-0812 EA  Control Circuit Transformer, Size 2 Factory Installed ........................................................................................................... 70.95  

. 
 26 24 19 00-0813 EA  Control Circuit Transformer, Size 3 Factory Installed ......................................................................................................... 136.64  

. 
 26 24 19 00-0814 EA  Control Circuit Transformer, Size 4 Factory Installed ......................................................................................................... 136.64  

. 
 26 24 19 00-0815 EA  Control Circuit Transformer, Size 5 Factory Installed ......................................................................................................... 189.83  

. 
 26 24 19 00-0816 EA  Control Circuit Fuse And Holder Small Dim, Dual Element Time Delay ............................................................................... 61.36 16.73 

XXXXXXX 
. 
 26 24 19 00-0817  Cover Mounted Control Devices (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0818 EA  Control Device, 2 Unit Push Button Station Cover Mounted ............................................................................................... 132.57 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.49 
. 

 26 24 19 00-0819 EA  Control Device, 2-3 Unit Selector Switch Cover Mounted ................................................................................................... 150.61 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.11 

. 
 26 24 19 00-0820 EA  Control Device, Pilot Light Cover Mounted ......................................................................................................................... 122.37 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.85 
. 

 26 24 19 00-0821 EA  Control Device, Hand-Off-Auto Switch Cover Mounted With Pilot Light ............................................................................. 349.21 100.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.62 

. 
 26 24 19 00-0822 EA  Auxiliary Contact Add Per Starter ....................................................................................................................................... 382.05 38.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.99 

XXXXXXX 
. 
 26 24 19 00-0823  Extra Interlocks (26 24 19 00-0484) 

Note: Per contact. 
. 
. 

 26 24 19 00-0824 EA  Extra Interlocks, Class I, Type A Per Contact ....................................................................................................................... 87.69 19.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.85 

. 
 26 24 19 00-0825 EA  Extra Interlocks, Class I, Type B Per Contact ..................................................................................................................... 117.35 19.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.85 
. 

 26 24 19 00-0826 EA  Extra Interlocks, Class I, Type C Per Contact ..................................................................................................................... 127.50 19.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.56 

. 
 26 24 19 00-0827 EA  Extra Interlocks, Class II, Type B Per Contact .................................................................................................................... 113.86 19.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.25 
. 

 26 24 19 00-0828 EA  Extra Interlocks, Class II, Type C Per Contact .................................................................................................................... 118.17 19.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.98 

XXXXXXX 
. 
 26 24 19 00-0829  Special Cabinet Provisions (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0830 EA  Provisions For Bus Duct Entrance Special Cabinet Provisions .......................................................................................... 888.19  

XXXXXXX 
. 
 26 24 19 00-0831  Nameplate Requirements (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0832 EA  Special Cabinet Nameplate Requirements ........................................................................................................................... 31.53  

XXXXXXX 
. 
 26 24 19 00-0833  Auxiliary Relays (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0834 EA  Industrial Control Relay, 10 Amperes, Class A600 With 2 Contacts ................................................................................... 190.84 37.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.22 
. 

 26 24 19 00-0835 EA  Timing Relay, Solid State, DPDT 0.1-10 Sec Variable, Off-Delay ...................................................................................... 181.35 33.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.22 

. 
 26 24 19 00-0836 EA  General Purpose Control Relay, 240 Volt AC, 10 Amperes, With Base ............................................................................. 110.55 33.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.22 

XXXXXXX 
. 
 26 24 19 00-0837  Motor Control Center Accessories (26 24 19 00-0484) 

. 

. 
 26 24 19 00-0838  Lighting Transformer With Circuit Breaker (26 24 19 00-0837) 

Note: For 240 V, 480 V, or 600 V primary. Includes door, unit support pan, and NEMA 1, NEMA 1 with gasket, or 
NEMA 12 enclosure for MCC only. 

. 

. 
 26 24 19 00-0839 EA  1 Phase, 5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ..................................................... 5,363.01 472.53 

. 
 26 24 19 00-0840 EA  1 Phase, 7.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .................................................. 5,575.99 491.43 

. 
 26 24 19 00-0841 EA  1 Phase, 10 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 6,096.85 529.24 

. 
 26 24 19 00-0842 EA  1 Phase, 15 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 7,618.34 567.04 

. 
 26 24 19 00-0843 EA  1 Phase, 25 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 10,169.64 604.84 

. 
 26 24 19 00-0844 EA  1 Phase, 37.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 12,463.21 680.44 

. 
 26 24 19 00-0845 EA  1 Phase, 50 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 16,311.55 756.05 

. 
 26 24 19 00-0846 EA  3 Phase, 10 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,612.54 623.75 

. 
 26 24 19 00-0847 EA  3 Phase, 15 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 10,444.84 680.44 

. 
 26 24 19 00-0848 EA  3 Phase, 25 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 11,935.59 756.05 

. 
 26 24 19 00-0849 EA  3 Phase, 30 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 12,676.21 831.65 

. 
 26 24 19 00-0850 EA  3 Phase, 37.5 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 15,248.98 907.26 

. 
 26 24 19 00-0851 EA  3 Phase, 45 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 15,756.04 982.87 

XXXXXXX 
. 
 26 24 19 00-0852  Bolt-On Lighting Panel (26 24 19 00-0837) 

Note: Includes door, T-handle, unit support pan, neutral bar (10 KA IC RMS), and NEMA 1, NEMA 1 with gasket, 
or NEMA 12 enclosure. For MCC only. 

. 

. 
 26 24 19 00-0853 EA  18 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 2,502.90 769.68 

. 
 26 24 19 00-0854 EA  30 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,960.44 1,339.71 

. 
 26 24 19 00-0855 EA  42 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 5,276.56 1,812.55 

. 
 26 24 19 00-0856 EA  18 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 2,629.10 832.84 

. 
 26 24 19 00-0857 EA  30 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 3,903.44 1,311.17 

. 
 26 24 19 00-0858 EA  42 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 5,503.13 1,925.85 

. 
 26 24 19 00-0859 EA  18 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt ......................................................................... 4,055.50 892.75 
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. 
 26 24 19 00-0860 EA  30 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt ......................................................................... 5,501.41 1,433.19 

. 
 26 24 19 00-0861 EA  42 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt ......................................................................... 6,930.15 1,925.85 

. 
 26 24 19 00-0862 EA  18 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt ......................................................................... 4,195.92 962.85 

. 
 26 24 19 00-0863 EA  30 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt ......................................................................... 5,501.41 1,433.19 

. 
 26 24 19 00-0864 EA  42 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt ......................................................................... 7,054.39 1,987.96 

XXXXXXX 
. 
 26 24 19 00-0865  Factory Installed Bolt-On Branch Circuit Breaker (26 24 19 00-0837) 

Note: For MCC lighting panel only. 
. 
. 

 26 24 19 00-0866 EA  15 To 30 Amperes,1 Pole, Bolt-On Branch Circuit Breaker .................................................................................................. 20.87  
. 

 26 24 19 00-0867 EA  15 To 30 Amperes, 1 Pole (GFI) Bolt-On Branch Circuit Breaker ....................................................................................... 273.73  
. 

 26 24 19 00-0868 EA  15 To 50 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ................................................................................................. 40.79  
. 

 26 24 19 00-0869 EA  60 To 100 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ............................................................................................... 93.92  
. 

 26 24 19 00-0870 EA  15 To 50 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ............................................................................................... 110.05  
. 

 26 24 19 00-0871 EA  60 To 100 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ............................................................................................. 166.97  

XXXXXXX 
. 
 26 24 19 00-0872  Blank Unit Door (BUD) (26 24 19 00-0837) 

Note: With NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Factory installed. 
. 
. 

 26 24 19 00-0873 EA  6" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ............................................ 72.99  
. 

 26 24 19 00-0874 EA  12" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure .......................................... 87.59  
. 

 26 24 19 00-0875 EA  18" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 131.39  
. 

 26 24 19 00-0876 EA  24" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 175.18  
. 

 26 24 19 00-0877 EA  30" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 262.78  
. 

 26 24 19 00-0878 EA  48" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 306.57  
. 

 26 24 19 00-0879 EA  72" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 350.37  

XXXXXXX 
. 
 26 25  Enclosed Bus Assemblies (26 20) 

. 

. 
 26 25 13  Low-Voltage Busways (26 25) 

. 

. 
 26 25 13 00-0001  Plug-In Bus Duct (26 25 13) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 13 00-0002  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0001) 

. 

. 
 26 25 13 00-0003 LF  225 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................. 273.89 44.37 

    For Up To 25, Add  68.47 
    For >25 To 50, Add  41.08 
    For >50 To 100, Add  20.54 

. 
 26 25 13 00-0004 LF  400 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................. 378.79 44.37 

    For Up To 25, Add  94.70 
    For >25 To 50, Add  56.82 
    For >50 To 100, Add  28.41 

. 
 26 25 13 00-0005 LF  600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................. 476.22 59.16 

    For Up To 25, Add  119.06 
    For >25 To 50, Add  71.43 
    For >50 To 100, Add  35.72 

. 
 26 25 13 00-0006 LF  800 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................. 646.17 59.16 

    For Up To 25, Add  161.54 
    For >25 To 50, Add  96.93 
    For >50 To 100, Add  48.46 

. 
 26 25 13 00-0007 LF  1,000 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors.......................................................................... 682.41 73.95 

    For Up To 25, Add  170.60 
    For >25 To 50, Add  102.36 
    For >50 To 100, Add  51.18 

. 
 26 25 13 00-0008 LF  1,350 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors.......................................................................... 936.93 73.95 

    For Up To 25, Add  234.23 
    For >25 To 50, Add  140.54 
    For >50 To 100, Add  70.27 

. 
 26 25 13 00-0009 LF  1,600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors....................................................................... 1,089.66 77.65 

    For Up To 25, Add  272.42 
    For >25 To 50, Add  163.45 
    For >50 To 100, Add  81.72 

. 
 26 25 13 00-0010 LF  2,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors........................................................................ 1,316.41 79.86 

    For Up To 25, Add  329.10 
    For >25 To 50, Add  197.46 
    For >50 To 100, Add  98.73 

. 
 26 25 13 00-0011 LF  2,500 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors........................................................................ 1,614.59 84.30 

    For Up To 25, Add  403.65 
    For >25 To 50, Add  242.19 
    For >50 To 100, Add  121.09 

. 
 26 25 13 00-0012 LF  3,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors........................................................................ 1,865.02 98.36 

    For Up To 25, Add  466.26 
    For >25 To 50, Add  279.75 
    For >50 To 100, Add  139.88 

. 
 26 25 13 00-0013 LF  4,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors........................................................................ 2,153.68 107.23 

    For Up To 25, Add  538.42 
    For >25 To 50, Add  323.05 
    For >50 To 100, Add  161.53 

XXXXXXX 
. 
 26 25 13 00-0014  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0001) 
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. 

. 
 26 25 13 00-0015 LF  225 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 426.61 44.37 

    For Up To 25, Add  106.65 
    For >25 To 50, Add  63.99 
    For >50 To 100, Add  32.00 

. 
 26 25 13 00-0016 LF  400 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 607.08 44.37 

    For Up To 25, Add  151.77 
    For >25 To 50, Add  91.06 
    For >50 To 100, Add  45.53 

. 
 26 25 13 00-0017 LF  600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 686.37 59.16 

    For Up To 25, Add  171.59 
    For >25 To 50, Add  102.96 
    For >50 To 100, Add  51.48 

. 
 26 25 13 00-0018 LF  800 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ...................................................................... 866.49 59.16 

    For Up To 25, Add  216.62 
    For >25 To 50, Add  129.97 
    For >50 To 100, Add  64.99 

. 
 26 25 13 00-0019 LF  1,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 1,051.90 73.95 

    For Up To 25, Add  262.98 
    For >25 To 50, Add  157.79 
    For >50 To 100, Add  78.89 

. 
 26 25 13 00-0020 LF  1,350 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 1,352.15 73.95 

    For Up To 25, Add  338.04 
    For >25 To 50, Add  202.82 
    For >50 To 100, Add  101.41 

. 
 26 25 13 00-0021 LF  1,600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 1,740.45 76.62 

    For Up To 25, Add  435.11 
    For >25 To 50, Add  261.07 
    For >50 To 100, Add  130.53 

. 
 26 25 13 00-0022 LF 2,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 2,087.49 79.86 

    For Up To 25, Add  521.87 
    For >25 To 50, Add  313.12 
    For >50 To 100, Add  156.56 

. 
 26 25 13 00-0023 LF 2,500 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 2,578.53 83.56 

    For Up To 25, Add  644.63 
    For >25 To 50, Add  386.78 
    For >50 To 100, Add  193.39 

. 
 26 25 13 00-0024 LF 3,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 2,977.28 98.36 

    For Up To 25, Add  744.32 
    For >25 To 50, Add  446.59 
    For >50 To 100, Add  223.30 

. 
 26 25 13 00-0025 LF 4,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................ 3,446.48 107.23 

    For Up To 25, Add  861.62 
    For >25 To 50, Add  516.97 
    For >50 To 100, Add  258.49 

XXXXXXX 
. 
 26 25 13 00-0026  Cable Tap Boxes (26 25 13 00-0001) 

. 

. 
 26 25 13 00-0027  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0026) 

. 

. 
 26 25 13 00-0028 EA  225 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,134.22 207.07 

. 
 26 25 13 00-0029 EA  400 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,225.84 207.07 

. 
 26 25 13 00-0030 EA  600 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,418.71 281.02 

. 
 26 25 13 00-0031 EA  800 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................ 2,587.74 281.02 

. 
 26 25 13 00-0032 EA  1,000 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ............................................................................................. 2,785.22 369.76 

. 
 26 25 13 00-0033 EA  1,350 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ............................................................................................. 3,055.22 369.76 

XXXXXXX 
. 
 26 25 13 00-0034  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0026) 

. 

. 
 26 25 13 00-0035 EA  225 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,225.84 406.74 

. 
 26 25 13 00-0036 EA  400 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,435.68 406.74 

. 
 26 25 13 00-0037 EA  600 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,620.17 554.63 

. 
 26 25 13 00-0038 EA  800 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .......................................................................................... 2,947.10 554.63 

. 
 26 25 13 00-0039 EA  1,000 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ....................................................................................... 3,117.68 739.52 

. 
 26 25 13 00-0040 EA  1,350 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ....................................................................................... 3,540.17 739.52 

XXXXXXX 
. 
 26 25 13 00-0041  Bus Duct Plug-In Circuit Breaker (26 25 13 00-0001) 

. 

. 
 26 25 13 00-0042  240 Volt, 3-Phase (26 25 13 00-0041) 

. 

. 
 26 25 13 00-0043 EA 60 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ..................................................................................... 992.57 147.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.91 
. 

 26 25 13 00-0044 EA  100 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ................................................................................ 1,913.29 147.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  103.87 

XXXXXXX 
. 
 26 25 13 00-0045  600 Volt, 3-Phase (26 25 13 00-0041) 

. 

. 
 26 25 13 00-0046 EA  60 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker .................................................................................. 1,836.77 147.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.91 
. 

 26 25 13 00-0047 EA  100 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker ................................................................................ 2,378.05 147.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  103.87 

XXXXXXX 
. 
 26 25 13 00-0048  120/208 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
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. 

. 
 26 25 13 00-0049 EA  60 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................... 1,142.21 177.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.44 
. 

 26 25 13 00-0050 EA  100 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................. 1,370.05 177.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.55 

XXXXXXX 
. 
 26 25 13 00-0051  277/480 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 

. 

. 
 26 25 13 00-0052 EA  60 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................... 1,293.01 177.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.44 
. 

 26 25 13 00-0053 EA  100 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 1,960.53 177.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.55 

. 
 26 25 13 00-0054 EA  225 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 2,968.58 613.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  266.01 
. 

 26 25 13 00-0055 EA  400 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 7,023.74 613.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  577.75 

. 
 26 25 13 00-0056 EA  600 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 8,017.54 1,774.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  803.82 
. 

 26 25 13 00-0057 EA  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ........................................................... 10,478.99 1,774.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,422.15 

XXXXXXX 
. 
 26 25 13 00-0058  Bus Duct Plug-In Fusible Switch (26 25 13 00-0001) 

. 

. 
 26 25 13 00-0059  240 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 

. 

. 
 26 25 13 00-0060 EA  30 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................................... 990.50 147.91 

. 
 26 25 13 00-0061 EA  60 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,096.32 147.91 

. 
 26 25 13 00-0062 EA  100 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,502.94 177.48 

. 
 26 25 13 00-0063 EA  200 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,546.31 354.96 

. 
 26 25 13 00-0064 EA  400 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 6,358.25 798.68 

. 
 26 25 13 00-0065 EA  600 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 9,642.60 1,390.29 

XXXXXXX 
. 
 26 25 13 00-0066  600 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 

. 

. 
 26 25 13 00-0067 EA  30 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,019.33 162.69 

. 
 26 25 13 00-0068 EA  60 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,122.97 162.69 

. 
 26 25 13 00-0069 EA  100 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,507.24 162.69 

. 
 26 25 13 00-0070 EA  200 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,594.75 340.18 

. 
 26 25 13 00-0071 EA  400 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 6,318.75 769.09 

. 
 26 25 13 00-0072 EA  600 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 9,922.72 1,479.03 

. 
 26 25 13 00-0073 EA  800 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 15,985.53 1,922.74 

XXXXXXX 
. 
 26 25 13 00-0074  120/208 Volt, 4-pole, 3 Fuse (26 25 13 00-0058) 

. 

. 
 26 25 13 00-0075 EA  30 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,142.78 192.28 

. 
 26 25 13 00-0076 EA  60 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,239.36 192.28 

. 
 26 25 13 00-0077 EA  100 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,674.20 192.28 

. 
 26 25 13 00-0078 EA  200 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 2,834.56 399.34 

. 
 26 25 13 00-0079 EA  400 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 7,001.80 887.42 

. 
 26 25 13 00-0080 EA  600 AAmperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................... 10,221.90 1,360.70 

XXXXXXX 
. 
 26 25 13 00-0081  277/480 Volt, 4-pole, 3-Fuse (26 25 13 00-0058) 

. 

. 
 26 25 13 00-0082 EA  30 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,177.46 192.28 

. 
 26 25 13 00-0083 EA  60 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,274.04 163.14 

. 
 26 25 13 00-0084 EA  100 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,778.56 221.85 

. 
 26 25 13 00-0085 EA  200 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 2,946.94 399.34 

. 
 26 25 13 00-0086 EA  400 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 7,001.80 887.42 

. 
 26 25 13 00-0087 EA  600 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 10,221.90 1,360.70 

. 
 26 25 13 00-0088 EA  800 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 15,965.38 1,804.42 

XXXXXXX 
. 
 26 25 16  Low-Voltage Cablebus Systems (26 25) 

. 

. 
 26 25 16 00-0001  Feeder Bus Duct (26 25 16) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 16 00-0002  600 Volt, 3 Phase, 3 Wire, Ventilated Low Impedance (26 25 16 00-0001) 

Note: Copper conductors. 
. 
. 

 26 25 16 00-0003 LF  800 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .................................................... 759.78 62.12 
    For Up To 25, Add  189.95 
    For >25 To 50, Add  113.97 
    For >50 To 100, Add  56.98 

. 
 26 25 16 00-0004 LF  1,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports ................................................. 772.33 62.12 

    For Up To 25, Add  193.08 
    For >25 To 50, Add  115.85 
    For >50 To 100, Add  57.92 

. 
 26 25 16 00-0005 LF  1,350 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,003.44 62.12 

    For Up To 25, Add  250.86 
    For >25 To 50, Add  150.52 
    For >50 To 100, Add  75.26 
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. 
 26 25 16 00-0006 LF  1,600 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,200.46 62.12 

    For Up To 25, Add  300.12 
    For >25 To 50, Add  180.07 
    For >50 To 100, Add  90.03 

. 
 26 25 16 00-0007 LF  2,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,464.24 62.12 

    For Up To 25, Add  366.06 
    For >25 To 50, Add  219.64 
    For >50 To 100, Add  109.82 

. 
 26 25 16 00-0008 LF  3,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,999.80 147.91 

    For Up To 25, Add  499.95 
    For >25 To 50, Add  299.97 
    For >50 To 100, Add  149.99 

. 
 26 25 16 00-0009 LF  4,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 2,754.75 147.91 

    For Up To 25, Add  688.69 
    For >25 To 50, Add  413.21 
    For >50 To 100, Add  206.61 

. 
 26 25 16 00-0010 LF  5,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,259.54 147.91 

    For Up To 25, Add  814.89 
    For >25 To 50, Add  488.93 
    For >50 To 100, Add  244.47 

. 
 26 25 16 00-0011 LF  6,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 4,007.93 147.91 

    For Up To 25, Add  1,001.98 
    For >25 To 50, Add  601.19 
    For >50 To 100, Add  300.59 

XXXXXXX 
. 
 26 25 16 00-0012  277/480 Volt, 3 Phase, 4 Wire, Half Neutral, Ventilated (26 25 16 00-0001) 

Note: Low impedance, copper conductors. 
. 
. 

 26 25 16 00-0013 LF  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ............................................. 866.60 66.56 
    For Up To 25, Add  216.65 
    For >25 To 50, Add  129.99 
    For >50 To 100, Add  65.00 

. 
 26 25 16 00-0014 LF  1,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports .......................................... 883.68 66.56 

    For Up To 25, Add  220.92 
    For >25 To 50, Add  132.55 
    For >50 To 100, Add  66.28 

. 
 26 25 16 00-0015 LF  1,350 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,130.67 66.56 

    For Up To 25, Add  282.67 
    For >25 To 50, Add  169.60 
    For >50 To 100, Add  84.80 

. 
 26 25 16 00-0016 LF  1,600 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,339.89 66.56 

    For Up To 25, Add  334.97 
    For >25 To 50, Add  200.98 
    For >50 To 100, Add  100.49 

. 
 26 25 16 00-0017 LF  2,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,616.21 66.56 

    For Up To 25, Add  404.05 
    For >25 To 50, Add  242.43 
    For >50 To 100, Add  121.22 

. 
 26 25 16 00-0018 LF  3,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 2,475.44 113.89 

    For Up To 25, Add  618.86 
    For >25 To 50, Add  371.32 
    For >50 To 100, Add  185.66 

. 
 26 25 16 00-0019 LF  4,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,103.46 113.89 

    For Up To 25, Add  775.87 
    For >25 To 50, Add  465.52 
    For >50 To 100, Add  232.76 

. 
 26 25 16 00-0020 LF  5,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,673.56 211.50 

    For Up To 25, Add  918.39 
    For >25 To 50, Add  551.03 
    For >50 To 100, Add  275.52 

. 
 26 25 16 00-0021 LF  6,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 4,521.12 211.50 

    For Up To 25, Add  1,130.28 
    For >25 To 50, Add  678.17 
    For >50 To 100, Add  339.08 

XXXXXXX 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 

. 

. 
 26 27 13  Electricity Metering (26 27) 

. 

. 
 26 27 13 00-0001  Revenue Metering (26 27 13) 

. 

. 
 26 27 13 00-0002  Meter Socket Base (26 27 13 00-0001) 

Note: NEMA 3R. 
. 
. 

 26 27 13 00-0003 EA 100 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass ............................................................................. 304.09 96.13 
. 

 26 27 13 00-0004 EA 100 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass ............................................................................. 320.56 96.13 
. 

 26 27 13 00-0005 EA 200 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass ............................................................................. 417.71 118.32 
. 

 26 27 13 00-0006 EA 200 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass ............................................................................. 422.39 118.32 
. 

 26 27 13 00-0007 EA 200 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................ 780.27 133.11 
. 

 26 27 13 00-0008 EA 320 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ............................................. 1,026.59 147.91 
. 

 26 27 13 00-0009 EA 400 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ............................................. 2,459.63 162.69 
. 

 26 27 13 00-0010 EA Combination Motor And Current Transformer Cabinet, 15 To 30 Amperes, 13 Terminal, Underground, With Test 
Switch And Transformer, Socket Base ........................................................................................................................... 3,034.10 739.52 

XXXXXXX 
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. 
 26 27 13 00-0011  Meter Device (26 27 13 00-0001) 

Note: Direct read, with 15 minute demand. 
. 
. 

 26 27 13 00-0012 EA 100 To 200 Amperes, 120 Volt, Or 240 Volt, 1 Phase, KWH Meter .................................................................................... 282.21 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.19 

. 
 26 27 13 00-0013 EA 200 Amperes, 120 Volt, Or 240 Volt, 3 Phase, KWH Meter ................................................................................................ 774.23 29.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.51 

XXXXXXX 
. 
 26 27 13 00-0014  Current Transformer Enclosure (26 27 13 00-0001) 

. 

. 
 26 27 13 00-0015 EA  18" x 24" x 9", NEMA 3R, Screwed Cover, Current Transformer Enclosure ....................................................................... 638.98 192.28 

XXXXXXX 
. 
 26 27 13 00-0016  120/240 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 

. 

. 
 26 27 13 00-0017  800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0016) 

. 

. 
 26 27 13 00-0018 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,090.33 92.44 

. 
 26 27 13 00-0019 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,430.91 110.93 

. 
 26 27 13 00-0020 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,769.71 129.41 

. 
 26 27 13 00-0021 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,049.93 147.91 

. 
 26 27 13 00-0022 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,658.58 166.39 

. 
 26 27 13 00-0023 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,873.10 184.87 

. 
 26 27 13 00-0024 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................ 3,355.41 221.85 

XXXXXXX 
. 
 26 27 13 00-0025  1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max., 2 Pole (26 27 13 00-0016) 

. 

. 
 26 27 13 00-0026 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 1,978.06 92.44 

. 
 26 27 13 00-0027 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 2,600.92 110.93 

. 
 26 27 13 00-0028 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 3,580.36 147.91 

. 
 26 27 13 00-0029 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 3,972.39 166.39 

. 
 26 27 13 00-0030 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 4,985.86 184.87 

XXXXXXX 
. 
 26 27 13 00-0031  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0032 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,664.96 129.41 
. 

 26 27 13 00-0033 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,177.76 147.91 
. 

 26 27 13 00-0034 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,658.58 166.39 
. 

 26 27 13 00-0035 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,121.66 184.87 
. 

 26 27 13 00-0036 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,922.06 203.37 
. 

 26 27 13 00-0037 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 4,118.84 221.85 
. 

 26 27 13 00-0038 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 5,098.24 258.83 

XXXXXXX 
. 
 26 27 13 00-0039  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0040 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,549.12 129.41 
. 

 26 27 13 00-0041 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,331.78 147.91 
. 

 26 27 13 00-0042 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,684.03 184.87 
. 

 26 27 13 00-0043 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,022.83 203.37 
. 

 26 27 13 00-0044 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 6,409.09 221.85 

XXXXXXX 
. 
 26 27 13 00-0045  120/208 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 

. 

. 
 26 27 13 00-0046  800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0045) 

. 

. 
 26 27 13 00-0047 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,191.23 110.93 

. 
 26 27 13 00-0048 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,551.34 129.41 

. 
 26 27 13 00-0049 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,909.67 147.91 

. 
 26 27 13 00-0050 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,214.73 166.39 

. 
 26 27 13 00-0051 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,713.32 184.87 

. 
 26 27 13 00-0052 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,927.83 203.37 

. 
 26 27 13 00-0053 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................ 3,605.44 240.35 

XXXXXXX 
. 
 26 27 13 00-0054  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0055 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,086.05 110.93 
. 

 26 27 13 00-0056 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,744.43 129.41 
. 

 26 27 13 00-0057 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,954.64 166.39 
. 

 26 27 13 00-0058 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,346.70 184.87 
. 

 26 27 13 00-0059 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 5,253.68 203.37 

XXXXXXX 
. 
 26 27 13 00-0060  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0061 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,765.88 147.91 
. 

 26 27 13 00-0062 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,285.77 166.39 
. 

 26 27 13 00-0063 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,819.87 184.87 
. 

 26 27 13 00-0064 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,282.96 203.37 
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. 
 26 27 13 00-0065 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 4,118.90 221.85 

. 
 26 27 13 00-0066 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 4,315.61 240.35 

. 
 26 27 13 00-0067 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 5,366.08 277.32 

XXXXXXX 
. 
 26 27 13 00-0068  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0069 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,674.89 147.91 
. 

 26 27 13 00-0070 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,510.81 166.39 
. 

 26 27 13 00-0071 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,022.88 203.37 
. 

 26 27 13 00-0072 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,255.11 221.85 
. 

 26 27 13 00-0073 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 6,659.17 240.35 

XXXXXXX 
. 
 26 27 13 00-0074  120/240 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 

. 

. 
 26 27 13 00-0075  800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0076 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,090.33 92.44 
. 

 26 27 13 00-0077 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,430.91 110.93 
. 

 26 27 13 00-0078 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,049.93 147.91 
. 

 26 27 13 00-0079 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,658.58 166.39 
. 

 26 27 13 00-0080 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 3,281.45 184.87 

XXXXXXX 
. 
 26 27 13 00-0081  1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0082 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,978.05 92.44 
. 

 26 27 13 00-0083 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,600.91 110.93 
. 

 26 27 13 00-0084 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,757.88 147.91 
. 

 26 27 13 00-0085 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,149.94 166.39 
. 

 26 27 13 00-0086 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,985.86 184.87 

XXXXXXX 
. 
 26 27 13 00-0087  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0088 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,664.96 129.41 
. 

 26 27 13 00-0089 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,177.76 147.91 
. 

 26 27 13 00-0090 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,121.66 184.87 
. 

 26 27 13 00-0091 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,922.06 203.37 
. 

 26 27 13 00-0092 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 4,118.84 221.85 

XXXXXXX 
. 
 26 27 13 00-0093  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0094 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,549.13 129.41 
. 

 26 27 13 00-0095 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,331.78 147.91 
. 

 26 27 13 00-0096 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,684.03 184.87 
. 

 26 27 13 00-0097 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,022.83 203.37 
. 

 26 27 13 00-0098 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 6,409.14 221.85 

XXXXXXX 
. 
 26 27 13 00-0099  120/208 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 

. 

. 
 26 27 13 00-0100  800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0101 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,191.23 110.93 
. 

 26 27 13 00-0102 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,551.34 129.41 
. 

 26 27 13 00-0103 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,214.73 166.39 
. 

 26 27 13 00-0104 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,890.86 184.87 
. 

 26 27 13 00-0105 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 3,282.91 203.37 

XXXXXXX 
. 
 26 27 13 00-0106  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0107 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,086.04 110.93 
. 

 26 27 13 00-0108 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,744.42 129.41 
. 

 26 27 13 00-0109 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,777.10 166.39 
. 

 26 27 13 00-0110 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,169.16 184.87 
. 

 26 27 13 00-0111 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 5,253.63 203.37 

XXXXXXX 
. 
 26 27 13 00-0112  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0113 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,765.86 147.91 
. 

 26 27 13 00-0114 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,285.74 166.39 
. 

 26 27 13 00-0115 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,282.91 203.37 
. 

 26 27 13 00-0116 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 4,118.84 221.85 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 27 Low-Voltage Distribution Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 26 - 96  County of San Mateo, Roofing 

. 
 26 27 13 00-0117 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 4,315.61 240.35 

XXXXXXX 
. 
 26 27 13 00-0118  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0119 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,674.87 147.91 
. 

 26 27 13 00-0120 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,510.78 166.39 
. 

 26 27 13 00-0121 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,022.83 203.37 
. 

 26 27 13 00-0122 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,255.11 221.85 
. 

 26 27 13 00-0123 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 6,659.17 240.35 

XXXXXXX 
. 
 26 27 13 00-0124  Watt/Hour Meters (26 27 13) 

. 

. 
 26 27 13 00-0125 EA  Single Phase M-90 Meter, Socket, NEMA 3R Enclosure ................................................................................................. 1,179.60 88.74 

. 
 26 27 13 00-0126 EA  Three Phase M-90 Meter/Main Breaker Combination With Socket, NEMA 3R Enclosure ............................................... 3,530.03 177.48 

. 
 26 27 13 00-0127 EA  Three Phase M-90 Meter In Line Secondary With Socket, NEMA 3R Enclosure ............................................................ 1,898.04 133.11 

. 
 26 27 13 00-0128 EA  Three Phase M-90 Meter, Primary Side Transformer Mount With Socket Totally Enclosed, NEMA 3R Enclosure ......... 2,303.51 133.11 

. 
 26 27 13 00-0129 EA  Three Phase M-90 Meter, Primary Side Pole Mount With Socket, NEMA 3R Enclosure ................................................. 1,957.60 133.11 

. 
 26 27 13 00-0130 EA  C.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure .......................................................................................... 1,315.60 122.76 

. 
 26 27 13 00-0131 EA  P.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ........................................................................................... 2,253.50 221.85 

XXXXXXX 
. 
 26 27 13 00-0132  Watt/Hour Meter Systems (26 27 13) 

Note: Includes NEMA 3R enclosure with C.T. and NEMA 3R C.T. enclosure. systems with main breakers include 
an additional NEMA 3R enclosure. 

. 

. 
 26 27 13 00-0133  Watt/Hour Meter System Without Main Breaker (26 27 13 00-0132) 

. 

. 
 26 27 13 00-0134 EA  400 Amperes System; 200 Amperes M-90 Meter And Enclosure .................................................................................... 5,891.11 887.57 

. 
 26 27 13 00-0135 EA  600 To 800 Amperes System; 200 Amperes M-90 Meter And Enclosure ........................................................................ 6,848.03 887.57 

XXXXXXX 
. 
 26 27 13 00-0136  Watt/Hour Meter System With Main Breaker (26 27 13 00-0132) 

. 

. 
 26 27 13 00-0137 EA  400 Amperes System; 400 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure .................................... 10,092.45 887.57 

. 
 26 27 13 00-0138 EA  600 Amperes System; 600 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure .................................... 12,179.06 887.57 

. 
 26 27 13 00-0139 EA  800 Amperes System; 800 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure .................................... 13,063.97 887.57 

XXXXXXX 
. 
 26 27 16  Electrical Cabinets and Enclosures (26 27) 

Note: Can be used as enclosure or pull/junction boxes. 
. 
. 
 26 27 16 00-0001  NEMA 1 Enclosures, Lockable (26 27 16) 

. 

. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 

. 

. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 

. 

. 
 26 27 16 00-0004 EA 6" x 4" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 90.52 29.58 

. 
 26 27 16 00-0005 EA 6" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 101.27 32.54 

. 
 26 27 16 00-0006 EA 8" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 112.10 35.49 

. 
 26 27 16 00-0007 EA 8" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 130.86 41.42 

. 
 26 27 16 00-0008 EA 10" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 142.25 44.37 

. 
 26 27 16 00-0009 EA 10" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 154.38 47.33 

. 
 26 27 16 00-0010 EA 12" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 154.00 47.33 

. 
 26 27 16 00-0011 EA 12" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 166.39 50.29 

. 
 26 27 16 00-0012 EA 12" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 179.36 53.25 

. 
 26 27 16 00-0013 EA 16" x 12" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 233.36 70.99 

. 
 26 27 16 00-0014 EA 16" x 16" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 282.95 85.79 

. 
 26 27 16 00-0015 EA 18" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 269.34 82.83 

XXXXXXX 
. 
 26 27 16 00-0016  6" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 

. 

. 
 26 27 16 00-0017 EA 6" x 6" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 112.84 35.49 

. 
 26 27 16 00-0018 EA 8" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 136.34 41.42 

. 
 26 27 16 00-0019 EA 10" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 163.09 50.29 

. 
 26 27 16 00-0020 EA 10" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 175.77 53.25 

. 
 26 27 16 00-0021 EA 12" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 188.68 56.20 

. 
 26 27 16 00-0022 EA 12" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 202.14 59.16 

. 
 26 27 16 00-0023 EA 16" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 257.39 76.91 

. 
 26 27 16 00-0024 EA 16" x 16" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 312.62 94.66 

. 
 26 27 16 00-0025 EA 18" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 301.63 91.70 

. 
 26 27 16 00-0026 EA 18" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 392.39 118.32 

. 
 26 27 16 00-0027 EA 24" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 497.40 136.07 

. 
 26 27 16 00-0028 EA 24" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 565.38 147.91 

. 
 26 27 16 00-0029 EA 30" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 626.30 156.77 

. 
 26 27 16 00-0030 EA 36" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 679.84 162.69 

. 
 26 27 16 00-0031 EA 24-1/2"  x 12-1/2"  x 6-1/2", Hinged Cover, Galvanized Steel NEMA 1 Enclosure (Control Products MH3803L) ............... 464.09 118.32 

XXXXXXX 
. 
 26 27 16 00-0032  Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 

. 

. 
 26 27 16 00-0033  3" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 

. 

. 
 26 27 16 00-0034 EA 4" x 4" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 62.10 20.71 
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. 
 26 27 16 00-0035 EA 6" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 88.76 29.58 

. 
 26 27 16 00-0036 EA 8" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 98.79 32.54 

XXXXXXX 
. 
 26 27 16 00-0037  4" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 

. 

. 
 26 27 16 00-0038 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 69.69 23.66 

. 
 26 27 16 00-0039 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 86.52 29.58 

. 
 26 27 16 00-0040 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 96.40 32.54 

. 
 26 27 16 00-0041 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 106.41 35.49 

. 
 26 27 16 00-0042 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 124.16 41.42 

. 
 26 27 16 00-0043 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 134.59 44.37 

. 
 26 27 16 00-0044 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 145.47 47.33 

. 
 26 27 16 00-0045 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 145.12 47.33 

. 
 26 27 16 00-0046 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 156.42 50.29 

. 
 26 27 16 00-0047 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 168.00 53.25 

. 
 26 27 16 00-0048 EA 16" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 220.42 70.99 

. 
 26 27 16 00-0049 EA 16" x 16" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 273.50 88.74 

. 
 26 27 16 00-0050 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 254.03 82.83 

. 
 26 27 16 00-0051 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 328.65 106.49 

. 
 26 27 16 00-0052 EA 24" x 24" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 464.40 133.11 

XXXXXXX 
. 
 26 27 16 00-0053  6" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 

. 

. 
 26 27 16 00-0054 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 106.91 35.49 

. 
 26 27 16 00-0055 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 117.59 38.46 

. 
 26 27 16 00-0056 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 135.57 44.37 

. 
 26 27 16 00-0057 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 153.87 50.29 

. 
 26 27 16 00-0058 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 165.30 53.25 

. 
 26 27 16 00-0059 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 176.84 56.20 

. 
 26 27 16 00-0060 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 188.81 59.16 

. 
 26 27 16 00-0061 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 242.31 76.91 

. 
 26 27 16 00-0062 EA 16" x 16" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 297.79 94.66 

. 
 26 27 16 00-0063 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 283.87 91.70 

. 
 26 27 16 00-0064 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 368.65 118.32 

. 
 26 27 16 00-0065 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 454.69 136.07 

. 
 26 27 16 00-0066 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 517.18 147.91 

. 
 26 27 16 00-0067 EA 30" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 556.96 156.77 

. 
 26 27 16 00-0068 EA 36" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 604.92 162.69 

XXXXXXX 
. 
 26 27 16 00-0069  8" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 

. 

. 
 26 27 16 00-0070 EA 8" x 8" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 153.87 50.29 

. 
 26 27 16 00-0071 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 208.18 65.08 

. 
 26 27 16 00-0072 EA 16" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 264.70 82.83 

. 
 26 27 16 00-0073 EA 16" x 16" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 328.90 103.53 

. 
 26 27 16 00-0074 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 315.14 100.57 

. 
 26 27 16 00-0075 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 390.21 124.24 

. 
 26 27 16 00-0076 EA 24" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 436.84 141.99 

. 
 26 27 16 00-0077 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 499.93 150.86 

. 
 26 27 16 00-0078 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 570.10 162.69 

. 
 26 27 16 00-0079 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 605.84 171.57 

. 
 26 27 16 00-0080 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 635.15 177.48 

. 
 26 27 16 00-0081 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 649.66 177.48 

XXXXXXX 
. 
 26 27 16 00-0082  10" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 

. 

. 
 26 27 16 00-0083 EA 18" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 356.80 112.40 

. 
 26 27 16 00-0084 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 468.12 144.94 

. 
 26 27 16 00-0085 EA 24" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 477.31 153.82 

. 
 26 27 16 00-0086 EA 24" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 602.63 165.65 

. 
 26 27 16 00-0087 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 689.99 183.40 

. 
 26 27 16 00-0088 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 758.77 189.31 

. 
 26 27 16 00-0089 EA 36" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 807.58 198.19 

XXXXXXX 
. 
 26 27 16 00-0090  12" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 

. 

. 
 26 27 16 00-0091 EA 18" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 516.66 159.74 

. 
 26 27 16 00-0092 EA 24" x 12" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 519.24 168.61 

. 
 26 27 16 00-0093 EA 24" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 663.20 183.40 

. 
 26 27 16 00-0094 EA 24" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 753.63 201.14 

. 
 26 27 16 00-0095 EA 30" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 837.99 210.02 

. 
 26 27 16 00-0096 EA 36" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 882.57 218.90 

XXXXXXX 
. 
 26 27 16 00-0097  NEMA 1 Enclosures For Up To 6 Boards, Lockable (26 27 16) 

. 

. 
 26 27 16 00-0098  4.5" Depth, Hinged Cover, Powder Coated Steel, NEMA 1 Enclosures (26 27 16 

00-0097) 
. 
. 

 26 27 16 00-0099 EA 24" High x 18" Wide x 4.5" Deep, 18 Gauge, Powder Coated Steel, NEMA 1 Enclosure (RS2 Technologies NCL-
12) .................................................................................................................................................................................. 1,242.25 130.16 
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XXXXXXX 
. 
 26 27 16 00-0100  NEMA 12 Enclosures, Lockable (26 27 16) 

Note: Dust-tight enclosures. 
. 
. 
 26 27 16 00-0101  Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 

. 

. 
 26 27 16 00-0102  4" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 

. 

. 
 26 27 16 00-0103 EA 4" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 121.81 23.66 

. 
 26 27 16 00-0104 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 159.28 32.54 

. 
 26 27 16 00-0105 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 197.48 41.42 

. 
 26 27 16 00-0106 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 213.63 44.37 

. 
 26 27 16 00-0107 EA 12" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 238.88 47.33 

. 
 26 27 16 00-0108 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................. 257.07 50.29 

XXXXXXX 
. 
 26 27 16 00-0109  6" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 

. 

. 
 26 27 16 00-0110 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 176.59 35.49 

. 
 26 27 16 00-0111 EA 8" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 194.31 38.46 

XXXXXXX 
. 
 26 27 16 00-0112  Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 

. 

. 
 26 27 16 00-0113  4" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 

. 

. 
 26 27 16 00-0114 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 235.22 23.66 

. 
 26 27 16 00-0115 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 283.67 32.54 

. 
 26 27 16 00-0116 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 320.31 35.49 

. 
 26 27 16 00-0117 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 366.75 41.42 

. 
 26 27 16 00-0118 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 377.87 44.37 

. 
 26 27 16 00-0119 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 444.43 47.33 

. 
 26 27 16 00-0120 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 477.00 50.29 

. 
 26 27 16 00-0121 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 541.34 53.25 

XXXXXXX 
. 
 26 27 16 00-0122  6" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 

. 

. 
 26 27 16 00-0123 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 343.87 35.49 

. 
 26 27 16 00-0124 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 388.13 38.46 

. 
 26 27 16 00-0125 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 423.97 44.37 

. 
 26 27 16 00-0126 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 501.72 53.25 

. 
 26 27 16 00-0127 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 545.35 59.16 

. 
 26 27 16 00-0128 EA 16" x 14" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 755.41 76.91 

. 
 26 27 16 00-0129 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,170.30 118.32 

. 
 26 27 16 00-0130 EA 24" x 16" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,526.09 136.07 

. 
 26 27 16 00-0131 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,718.60 147.91 

XXXXXXX 
. 
 26 27 16 00-0132  8" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 

. 

. 
 26 27 16 00-0133 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,594.53 150.86 

. 
 26 27 16 00-0134 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,833.57 162.69 

. 
 26 27 16 00-0135 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 2,012.87 171.57 

. 
 26 27 16 00-0136 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 2,215.05 177.48 

. 
 26 27 16 00-0137 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 2,185.44 177.48 

XXXXXXX 
. 
 26 27 16 00-0138  Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-

0100) 
. 
. 
 26 27 16 00-0139  8" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0140 EA 60" x 48" x 8" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ....................................................... 6,848.86 240.35 

XXXXXXX 
. 
 26 27 16 00-0141  10" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0142 EA 60" x 48" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,922.03 266.22 
. 

 26 27 16 00-0143 EA 60" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,934.28 284.72 
. 

 26 27 16 00-0144 EA 72" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 9,135.65 354.96 
. 

 26 27 16 00-0145 EA 72" x 72" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ................................................... 10,207.48 418.57 

XXXXXXX 
. 
 26 27 16 00-0146  12" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0147 EA 60" x 48" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,422.39 418.57 
. 

 26 27 16 00-0148 EA 60" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 8,267.55 443.71 
. 

 26 27 16 00-0149 EA 72" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 9,381.46 473.29 
. 

 26 27 16 00-0150 EA 72" x 72" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ................................................... 10,338.32 473.29 

XXXXXXX 
. 
 26 27 16 00-0151  NEMA 3 Enclosures, Lockable (26 27 16) 

Note: Can be used underground or encased in concrete. 
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. 

. 
 26 27 16 00-0152  2" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 

. 

. 
 26 27 16 00-0153 EA 4" x 4" x 2" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 340.37 103.53 

XXXXXXX 
. 
 26 27 16 00-0154  3" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 

. 

. 
 26 27 16 00-0155 EA 4" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 361.46 103.53 

. 
 26 27 16 00-0156 EA 5" x 5" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 448.71 107.23 

. 
 26 27 16 00-0157 EA 6" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 463.06 107.23 

. 
 26 27 16 00-0158 EA 6" x 6" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 569.26 110.93 

XXXXXXX 
. 
 26 27 16 00-0159  4" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 

. 

. 
 26 27 16 00-0160 EA 4" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 444.83 107.23 

. 
 26 27 16 00-0161 EA 5" x 5" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 482.36 107.23 

. 
 26 27 16 00-0162 EA 6" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 502.37 110.93 

. 
 26 27 16 00-0163 EA 6" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 617.66 110.93 

. 
 26 27 16 00-0164 EA 8" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 677.09 118.32 

. 
 26 27 16 00-0165 EA 8" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 727.96 125.72 

. 
 26 27 16 00-0166 EA 10" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 755.39 125.72 

. 
 26 27 16 00-0167 EA 10" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 887.76 129.41 

. 
 26 27 16 00-0168 EA 12" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 959.29 133.11 

. 
 26 27 16 00-0169 EA 12" x 12" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,295.43 147.91 

XXXXXXX 
. 
 26 27 16 00-0170  6" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 

. 

. 
 26 27 16 00-0171 EA 6" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 651.02 114.63 

. 
 26 27 16 00-0172 EA 8" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 812.57 129.41 

. 
 26 27 16 00-0173 EA 8" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 942.43 133.11 

. 
 26 27 16 00-0174 EA 10" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,077.48 136.81 

. 
 26 27 16 00-0175 EA 10" x 10" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 1,142.15 136.81 

. 
 26 27 16 00-0176 EA 12" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,295.08 147.91 

. 
 26 27 16 00-0177 EA 12" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 1,495.61 166.39 

. 
 26 27 16 00-0178 EA 16" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,410.45 159.00 

. 
 26 27 16 00-0179 EA 18" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 2,735.30 295.81 

. 
 26 27 16 00-0180 EA 18" x 18" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 4,665.02 369.76 

XXXXXXX 
. 
 26 27 16 00-0181  8" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 

. 

. 
 26 27 16 00-0182 EA 8" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................... 1,154.17 140.50 

. 
 26 27 16 00-0183 EA 12" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................. 1,721.97 184.87 

. 
 26 27 16 00-0184 EA 12" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,748.38 184.87 

. 
 26 27 16 00-0185 EA 16" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 2,382.55 277.32 

. 
 26 27 16 00-0186 EA 18" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 3,102.20 295.81 

. 
 26 27 16 00-0187 EA 24" x 24" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 7,751.83 517.66 

XXXXXXX 
. 
 26 27 16 00-0188  10" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0189 EA 18" x 12" x 10" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ......................................................................... 4,123.69 369.76 

XXXXXXX 
. 
 26 27 16 00-0190  12" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0191 EA 18" x 18" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ......................................................................... 6,277.69 443.71 
. 

 26 27 16 00-0192 EA 24" x 12" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ......................................................................... 5,184.32 406.74 

XXXXXXX 
. 
 26 27 16 00-0193  NEMA 3R Enclosures, Lockable (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0194  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 

. 

. 
 26 27 16 00-0195  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 

. 

. 
 26 27 16 00-0196 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 117.87 29.58 

. 
 26 27 16 00-0197 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 130.10 32.54 

. 
 26 27 16 00-0198 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 189.04 35.49 

XXXXXXX 
. 
 26 27 16 00-0199  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 

. 

. 
 26 27 16 00-0200 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 237.88 44.37 

. 
 26 27 16 00-0201 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 266.01 50.29 

. 
 26 27 16 00-0202 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 311.33 56.20 

. 
 26 27 16 00-0203 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 336.14 59.16 

. 
 26 27 16 00-0204 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 437.61 76.91 

. 
 26 27 16 00-0205 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 524.04 94.66 

. 
 26 27 16 00-0206 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 601.41 118.32 

XXXXXXX 
. 
 26 27 16 00-0207  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 

. 

. 
 26 27 16 00-0208 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 905.39 150.86 
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. 
 26 27 16 00-0209 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure .............................................................................. 1,002.85 162.69 

. 
 26 27 16 00-0210 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure .............................................................................. 1,125.68 171.57 

. 
 26 27 16 00-0211 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure .............................................................................. 1,183.16 177.48 

XXXXXXX 
. 
 26 27 16 00-0212  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 

. 

. 
 26 27 16 00-0213 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,121.64 183.40 

. 
 26 27 16 00-0214 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,267.01 207.07 

. 
 26 27 16 00-0215 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,402.78 229.25 

. 
 26 27 16 00-0216 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,545.20 252.92 

. 
 26 27 16 00-0217 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,682.46 275.10 

. 
 26 27 16 00-0218 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 737.30 144.94 

. 
 26 27 16 00-0219 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,121.64 183.40 

. 
 26 27 16 00-0220 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,320.34 189.31 

. 
 26 27 16 00-0221 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,662.36 207.07 

XXXXXXX 
. 
 26 27 16 00-0222  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 

. 

. 
 26 27 16 00-0223 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,079.14 146.43 

. 
 26 27 16 00-0224 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,210.22 164.18 

. 
 26 27 16 00-0225 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,339.83 181.92 

. 
 26 27 16 00-0226 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,481.56 201.14 

. 
 26 27 16 00-0227 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,612.64 218.90 

. 
 26 27 16 00-0228 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 806.33 109.45 

. 
 26 27 16 00-0229 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,079.14 146.43 

. 
 26 27 16 00-0230 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,210.22 164.18 

. 
 26 27 16 00-0231 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,424.14 192.28 

. 
 26 27 16 00-0232 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,612.64 218.90 

. 
 26 27 16 00-0233 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,534.91 215.94 

. 
 26 27 16 00-0234 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,612.64 218.90 

. 
 26 27 16 00-0235 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,697.12 224.82 

. 
 26 27 16 00-0236 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,886.63 236.65 

. 
 26 27 16 00-0237 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 2,043.94 248.48 

XXXXXXX 
. 
 26 27 16 00-0238  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 

. 

. 
 26 27 16 00-0239  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 

. 

. 
 26 27 16 00-0240 EA 4" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 84.12 23.66 

. 
 26 27 16 00-0241 EA 6" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 102.05 29.58 

. 
 26 27 16 00-0242 EA 6" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 112.63 32.54 

. 
 26 27 16 00-0243 EA 8" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 124.67 35.49 

. 
 26 27 16 00-0244 EA 8" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 144.84 41.42 

. 
 26 27 16 00-0245 EA 10" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 157.59 44.37 

. 
 26 27 16 00-0246 EA 10" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 171.35 47.33 

. 
 26 27 16 00-0247 EA 12" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 170.67 47.33 

. 
 26 27 16 00-0248 EA 12" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 186.02 50.29 

. 
 26 27 16 00-0249 EA 12" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 199.78 53.25 

. 
 26 27 16 00-0250 EA 18" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 302.70 82.83 

. 
 26 27 16 00-0251 EA 18" x 18" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 402.31 106.49 

XXXXXXX 
. 
 26 27 16 00-0252  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 

. 

. 
 26 27 16 00-0253 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 117.85 35.49 

. 
 26 27 16 00-0254 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 159.43 44.37 

. 
 26 27 16 00-0255 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 180.61 50.29 

. 
 26 27 16 00-0256 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 195.32 53.25 

. 
 26 27 16 00-0257 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 194.30 53.25 

. 
 26 27 16 00-0258 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 209.83 56.20 

. 
 26 27 16 00-0259 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 225.50 59.16 

. 
 26 27 16 00-0260 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 294.19 76.91 

. 
 26 27 16 00-0261 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 339.77 91.70 

. 
 26 27 16 00-0262 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 451.98 118.32 

. 
 26 27 16 00-0263 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 473.10 127.20 

. 
 26 27 16 00-0264 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 537.53 136.07 

. 
 26 27 16 00-0265 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 603.63 147.91 

XXXXXXX 
. 
 26 27 16 00-0266  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 

. 

. 
 26 27 16 00-0267 EA 12" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 252.00 65.08 

. 
 26 27 16 00-0268 EA 18" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 367.15 100.57 

. 
 26 27 16 00-0269 EA 18" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 499.81 130.16 

. 
 26 27 16 00-0270 EA 24" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 594.89 150.86 

. 
 26 27 16 00-0271 EA 24" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 670.33 162.69 

. 
 26 27 16 00-0272 EA 30" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 741.56 171.57 

XXXXXXX 
. 
 26 27 16 00-0273  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 

. 

. 
 26 27 16 00-0274 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 551.87 144.94 

. 
 26 27 16 00-0275 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 738.65 183.40 
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. 
 26 27 16 00-0276 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 806.31 189.31 

XXXXXXX 
. 
 26 27 16 00-0277  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 

. 

. 
 26 27 16 00-0278 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 815.51 201.14 

. 
 26 27 16 00-0279 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................. 1,114.86 218.90 

. 
 26 27 16 00-0280 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................. 1,151.73 224.82 

. 
 26 27 16 00-0281 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................. 1,338.00 236.65 

XXXXXXX 
. 
 26 27 16 00-0282  NEMA 4 Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0283  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 

. 

. 
 26 27 16 00-0284 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 128.64 20.71 

. 
 26 27 16 00-0285 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 150.54 25.15 

. 
 26 27 16 00-0286 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 188.46 32.54 

. 
 26 27 16 00-0287 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 179.72 32.54 

. 
 26 27 16 00-0288 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 240.43 44.37 

. 
 26 27 16 00-0289 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 299.01 53.25 

. 
 26 27 16 00-0290 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 276.50 50.29 

. 
 26 27 16 00-0291 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 322.50 59.16 

. 
 26 27 16 00-0292 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 379.06 68.03 

. 
 26 27 16 00-0293 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 460.34 85.79 

XXXXXXX 
. 
 26 27 16 00-0294  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 

. 

. 
 26 27 16 00-0295 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 118.49 20.71 

. 
 26 27 16 00-0296 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 169.60 32.54 

XXXXXXX 
. 
 26 27 16 00-0297  Screw Cover, Fiberglass NEMA 4 Or 4x Enclosures (26 27 16 00-0282) 

. 

. 
 26 27 16 00-0298 EA 6" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 149.41 28.40 

. 
 26 27 16 00-0299 EA 8" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 158.89 30.77 

. 
 26 27 16 00-0300 EA 10" x 8" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ...................................................................................... 195.67 40.23 

. 
 26 27 16 00-0301 EA 12" x 10" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure .................................................................................... 228.24 44.37 

. 
 26 27 16 00-0302 EA 14" x 12" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure .............................................................................................. 294.67 56.20 

. 
 26 27 16 00-0303 EA 16" x 14" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure .............................................................................................. 344.61 66.56 

. 
 26 27 16 00-0304 EA 18" x 16" x 10", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................ 488.64 106.49 

XXXXXXX 
. 
 26 27 16 00-0305  NEMA 4X Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0306  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0305) 

. 

. 
 26 27 16 00-0307 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 251.66 23.66 

. 
 26 27 16 00-0308 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 297.86 32.54 

. 
 26 27 16 00-0309 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 378.33 44.37 

. 
 26 27 16 00-0310 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 459.13 53.25 

. 
 26 27 16 00-0311 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 566.65 68.03 

. 
 26 27 16 00-0312 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 670.51 85.79 

XXXXXXX 
. 
 26 27 16 00-0313  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0305) 

. 

. 
 26 27 16 00-0314 EA 4" x 4" x 3", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 341.10 20.71 

    For 316 Stainless Steel, Add  46.29 
. 

 26 27 16 00-0315 EA 6" x 4" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 444.18 29.58 
    For 316 Stainless Steel, Add  59.24 

. 
 26 27 16 00-0316 EA 6" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 503.14 32.54 

    For 316 Stainless Steel, Add  67.49 
. 

 26 27 16 00-0317 EA 8" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 575.49 35.49 
    For 316 Stainless Steel, Add  77.88 

. 
 26 27 16 00-0318 EA 10" x 8" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ............................................................................... 706.96 44.37 

    For 316 Stainless Steel, Add  95.36 
. 

 26 27 16 00-0319 EA 12" x 10" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ............................................................................. 993.12 56.20 
    For 316 Stainless Steel, Add  136.42 

. 
 26 27 16 00-0320 EA 14" x 12" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .......................................................................... 1,237.68 68.03 

    For 316 Stainless Steel, Add  170.81 
. 

 26 27 16 00-0321 EA 16" x 14" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .......................................................................... 1,492.84 85.79 
    For 316 Stainless Steel, Add  204.54 

XXXXXXX 
. 
 26 27 16 00-0322  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0323 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 160.89 32.54 
. 

 26 27 16 00-0324 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 180.84 35.49 
. 

 26 27 16 00-0325 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 207.15 41.42 
. 

 26 27 16 00-0326 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 225.01 44.37 
. 

 26 27 16 00-0327 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 259.68 50.29 
. 

 26 27 16 00-0328 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 245.02 50.29 
. 

 26 27 16 00-0329 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 284.86 56.20 
. 

 26 27 16 00-0330 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 356.37 68.03 
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. 
 26 27 16 00-0331 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 456.91 93.18 

. 
 26 27 16 00-0332 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .................................................... 592.15 134.15 

. 
 26 27 16 00-0333 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 172.41 32.54 

. 
 26 27 16 00-0334 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 194.45 35.49 

. 
 26 27 16 00-0335 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 221.80 41.42 

. 
 26 27 16 00-0336 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 242.79 44.37 

. 
 26 27 16 00-0337 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 278.51 50.29 

. 
 26 27 16 00-0338 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 262.83 50.29 

. 
 26 27 16 00-0339 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 309.00 56.20 

. 
 26 27 16 00-0340 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 368.93 68.03 

. 
 26 27 16 00-0341 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 483.08 93.18 

. 
 26 27 16 00-0342 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................ 620.40 134.15 

XXXXXXX 
. 
 26 27 16 00-0343  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0344 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 193.34 32.54 
. 

 26 27 16 00-0345 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 207.01 35.49 
. 

 26 27 16 00-0346 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 235.39 41.42 
. 

 26 27 16 00-0347 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 254.32 44.37 
. 

 26 27 16 00-0348 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 300.50 50.29 
. 

 26 27 16 00-0349 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 277.48 50.29 
. 

 26 27 16 00-0350 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 339.34 56.20 
. 

 26 27 16 00-0351 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 403.48 68.03 
. 

 26 27 16 00-0352 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 497.73 93.18 
. 

 26 27 16 00-0353 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 645.51 134.15 
. 

 26 27 16 00-0354 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 201.71 32.54 
. 

 26 27 16 00-0355 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 222.70 35.49 
. 

 26 27 16 00-0356 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 250.04 41.42 
. 

 26 27 16 00-0357 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 270.00 44.37 
. 

 26 27 16 00-0358 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 321.43 50.29 
. 

 26 27 16 00-0359 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 295.26 50.29 
. 

 26 27 16 00-0360 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 361.33 56.20 
. 

 26 27 16 00-0361 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 413.94 68.03 
. 

 26 27 16 00-0362 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 532.26 93.18 
. 

 26 27 16 00-0363 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 682.15 134.15 

XXXXXXX 
. 
 26 27 16 00-0364  NEMA 7/9 Enclosures, Lockable (26 27 16) 

Note: Nominal inside dimensions. 
. 
. 
 26 27 16 00-0365  4" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0366 EA 6" x 6" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,361.11 166.39 
    For Mounting Pan, Add  54.44 

. 
 26 27 16 00-0367 EA 6" x 8" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,107.29 177.48 

    For Mounting Pan, Add  101.43 
. 

 26 27 16 00-0368 EA 8" x 10" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,092.25 199.67 
    For Mounting Pan, Add  139.87 

XXXXXXX 
. 
 26 27 16 00-0369  6" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0370 EA 8" x 8" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,871.34 199.67 
    For Mounting Pan, Add  71.12 

. 
 26 27 16 00-0371 EA 8" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,411.54 205.21 

    For Mounting Pan, Add  139.87 
. 

 26 27 16 00-0372 EA 8" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,473.25 221.85 
    For Mounting Pan, Add  106.99 

. 
 26 27 16 00-0373 EA 10" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,535.34 221.85 

    For Mounting Pan, Add  125.18 
. 

 26 27 16 00-0374 EA 10" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,566.78 277.32 
    For Mounting Pan, Add  164.22 

. 
 26 27 16 00-0375 EA 12" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,356.76 249.58 

    For Mounting Pan, Add  102.54 
. 

 26 27 16 00-0376 EA 12" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,481.78 277.32 
    For Mounting Pan, Add  153.43 

. 
 26 27 16 00-0377 EA 12" x 24" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,413.09 499.17 

    For Mounting Pan, Add  206.42 
. 

 26 27 16 00-0378 EA 14" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,266.80 332.78 
    For Mounting Pan, Add  200.98 

. 
 26 27 16 00-0379 EA 16" x 16" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,657.46 554.63 

    For Mounting Pan, Add  184.51 
. 

 26 27 16 00-0380 EA 18" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,726.56 554.63 
    For Mounting Pan, Add  299.96 

XXXXXXX 
. 
 26 27 16 00-0381  8" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0382 EA 8" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,882.18 249.58 
    For Mounting Pan, Add  106.99 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Low-Voltage Distribution Equipment 26 27 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 26 - 103 

. 
 26 27 16 00-0383 EA 10" x 10" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,901.48 249.58 

    For Mounting Pan, Add  125.18 
. 

 26 27 16 00-0384 EA 10" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,268.98 249.58 
    For Mounting Pan, Add  164.22 

. 
 26 27 16 00-0385 EA 12" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,622.61 277.32 

    For Mounting Pan, Add  102.54 
. 

 26 27 16 00-0386 EA 12" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,313.55 499.17 
    For Mounting Pan, Add  153.43 

. 
 26 27 16 00-0387 EA 12" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,467.21 610.11 

    For Mounting Pan, Add  206.42 
. 

 26 27 16 00-0388 EA 12" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 10,040.00 721.03 
    For Mounting Pan, Add  310.43 

. 
 26 27 16 00-0389 EA 14" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,853.41 610.11 

    For Mounting Pan, Add  200.98 
. 

 26 27 16 00-0390 EA 16" x 16" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,004.66 610.11 
    For Mounting Pan, Add  184.51 

. 
 26 27 16 00-0391 EA 16" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,826.22 665.57 

    For Mounting Pan, Add  276.58 
. 

 26 27 16 00-0392 EA 18" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,319.82 610.11 
    For Mounting Pan, Add  299.96 

. 
 26 27 16 00-0393 EA 18" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,704.00 665.57 

    For Mounting Pan, Add  438.63 
. 

 26 27 16 00-0394 EA 18" x 30" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,639.80 665.57 
    For Mounting Pan, Add  584.75 

. 
 26 27 16 00-0395 EA 18" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 14,894.26 887.42 

    For Mounting Pan, Add  730.83 
. 

 26 27 16 00-0396 EA 24" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 11,358.30 721.03 
    For Mounting Pan, Add  679.55 

. 
 26 27 16 00-0397 EA 24" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 20,481.48 1,109.27 

    For Mounting Pan, Add  930.30 

XXXXXXX 
. 
 26 27 16 00-0398  10" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0399 EA 12" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 10,429.05 721.03 
    For Mounting Pan, Add  310.43 

. 
 26 27 16 00-0400 EA 16" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,601.13 665.57 

    For Mounting Pan, Add  276.58 
. 

 26 27 16 00-0401 EA 18" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 10,458.01 721.03 
    For Mounting Pan, Add  438.63 

. 
 26 27 16 00-0402 EA 18" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 13,144.47 776.49 

    For Mounting Pan, Add  730.83 
. 

 26 27 16 00-0403 EA 24" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 11,675.02 776.49 
    For Mounting Pan, Add  679.55 

. 
 26 27 16 00-0404 EA 24" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 22,263.78 1,109.27 

    For Mounting Pan, Add  930.30 

XXXXXXX 
. 
 26 27 16 00-0405  12" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0406 EA 12" x 24" x 12" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 6,605.96 610.11 
    For Mounting Pan, Add  206.42 

XXXXXXX 
. 
 26 27 16 00-0407  Breaker Enclosures (26 27 16) 

See CSI section 26 24 16 00-0001 for lighting and power panel boards. 
. 
. 
 26 27 16 00-0408  15 To 100 Amperes, F-Frame Breaker Enclosures (26 27 16 00-0407) 

. 

. 
 26 27 16 00-0409 EA  NEMA 1,  Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ....................................................................... 441.82 118.32 

. 
 26 27 16 00-0410 EA  NEMA 3R, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ..................................................................... 779.43 118.32 

. 
 26 27 16 00-0411 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ............................................ 1,878.80 162.69 

. 
 26 27 16 00-0412 EA  NEMA 7, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 2,532.56 177.48 

. 
 26 27 16 00-0413 EA  NEMA 9, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 1,862.78 177.48 

. 
 26 27 16 00-0414 EA  NEMA 12, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ...................................................................... 689.07 162.69 

XXXXXXX 
. 
 26 27 16 00-0415  15 To 250 Amperes, H Or J-Frame Breaker Enclosures (26 27 16 00-0407) 

. 

. 
 26 27 16 00-0416 EA  NEMA 1, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure ............................................................... 696.64 162.69 

. 
 26 27 16 00-0417 EA  NEMA 3R, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .......................................................... 1,237.27 162.69 

. 
 26 27 16 00-0418 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .................................... 4,110.41 207.07 

. 
 26 27 16 00-0419 EA  NEMA 12, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure........................................................... 1,045.90 207.07 

XXXXXXX 
. 
 26 27 16 00-0420  125 To 400 Amperes, L-Frame Breaker Enclosures (26 27 16 00-0407) 

. 

. 
 26 27 16 00-0421 EA  NEMA 1, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................... 1,114.28 325.39 

. 
 26 27 16 00-0422 EA  NEMA 3R, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................ 2,447.46 325.39 

. 
 26 27 16 00-0423 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ........................................... 6,986.64 414.13 

. 
 26 27 16 00-0424 EA  NEMA 12, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................. 1,808.37 414.13 

XXXXXXX 
. 
 26 27 16 00-0425  300 To 800 Amperes, M-Frame Breaker Enclosures (26 27 16 00-0407) 

. 

. 
 26 27 16 00-0426 EA  NEMA 1, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure .................................................................. 2,177.13 621.20 
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. 
 26 27 16 00-0427 EA  NEMA 3R, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ............................................................... 3,586.17 621.20 

. 
 26 27 16 00-0428 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ........................................ 12,588.41 798.68 

. 
 26 27 16 00-0429 EA  NEMA 12, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ................................................................ 6,935.95 798.68 

XXXXXXX 
. 
 26 27 16 00-0430  250 To 1,200 Amperes, P-Frame Breaker Enclosures (26 27 16 00-0407) 

. 

. 
 26 27 16 00-0431 EA NEMA 1, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ................................................................ 2,610.26 621.20 

. 
 26 27 16 00-0432 EA NEMA 3R, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ............................................................. 4,271.15 621.20 

. 
 26 27 16 00-0433 EA NEMA 3R/5/12, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ..................................................... 8,651.12 798.68 

XXXXXXX 
. 
 26 27 16 00-0434  Legend Plates (26 27 16) 

. 

. 
 26 27 16 00-0435 EA  3" Phenolic Plastic Cabinet Legend Plate Engraved With 1/2" Letters ................................................................................. 23.24 7.39 

. 
 26 27 16 00-0436 EA  3" Engraved Aluminum Cabinet Legend Plate Engraved With 1/2" Letters .......................................................................... 30.96 7.39 

XXXXXXX 
. 
 26 27 23  Indoor Service Poles (26 27) 

. 

. 
 26 27 23 00-0001  Communication And Power Poles (26 27 23) 

Note: Includes separate compartments for power and communication cable. Includes removable cover plates with 
knock-outs for modular jacks and openings to accept modular furniture adapters for communication devices. 
Includes all necessary mounting plates and assemblies. Excludes electrical and communications wire, power 
outlets and communication devices. Wiremold Tele-Power Pole series. 

. 

. 
 26 27 23 00-0002  Steel Communication And Power Poles (26 27 23 00-0001) 

. 

. 
 26 27 23 00-0003  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 

. 

. 
 26 27 23 00-0004  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0003) 

. 

. 
 26 27 23 00-0005 EA  2-1/4" x 2-5/16", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 349.23 65.55 

. 
 26 27 23 00-0006 EA  2-1/4" x 2-5/16", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 377.58 65.55 

. 
 26 27 23 00-0007 EA  2-1/4" x 2-5/16", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 410.35 65.55 

XXXXXXX 
. 
 26 27 23 00-0008  Additional Cover Plates For 2-1/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0003) 
Note: Excludes receptacles, communication jacks and wiring. 

. 

. 
 26 27 23 00-0009 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One Single Receptacle .................................... 71.53 13.52 

. 
 26 27 23 00-0010 EA  Add-On 2-1/4" Width Steel Cover Plate For Three Duplex Receptacles ............................................................................... 62.59 13.52 

. 
 26 27 23 00-0011 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ...................................... 70.30 13.52 

. 
 26 27 23 00-0012 EA Add-On 2-1/4" Width Steel Cover Plate For Data And A/V Modular Devices ....................................................................... 53.20 13.52 

. 
 26 27 23 00-0013 EA Add-On 2-1/4" Width Steel Cover Plate Radius Control Entrance End Fitting ...................................................................... 44.58 13.52 

XXXXXXX 
. 
 26 27 23 00-0014  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 

. 

. 
 26 27 23 00-0015  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0014) 

. 

. 
 26 27 23 00-0016 EA  2-3/4" x 1-17/32", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 446.42 65.55 

. 
 26 27 23 00-0017 EA  2-3/4" x 1-17/32", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 507.33 65.55 

. 
 26 27 23 00-0018 EA 2-3/4" x 1-17/32", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 540.21 65.55 

XXXXXXX 
. 
 26 27 23 00-0019  Additional Cover Plates For 2-3/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0014) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0020 EA  Add-On 2-3/4" Width Steel Cover Plate For One Single Receptacle .................................................................................... 49.40 13.52 

. 
 26 27 23 00-0021 EA  Add-On 2-3/4" Width Steel Cover Plate For One Duplex Receptacle ................................................................................... 44.85 13.52 

. 
 26 27 23 00-0022 EA  Add-On 2-3/4" Width Steel Cover Plate For Data And A/V Modular Devices ....................................................................... 48.10 13.52 

XXXXXXX 
. 
 26 27 23 00-0023  3" Width, Steel Communication And Power Poles (26 27 23 00-0002) 

. 

. 
 26 27 23 00-0024  3" Width, Steel Communication And Power Poles (26 27 23 00-0023) 

. 

. 
 26 27 23 00-0025 EA  3" x 2-3/4", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 575.50 65.55 

. 
 26 27 23 00-0026 EA  3" x 2-3/4", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 648.82 65.55 

. 
 26 27 23 00-0027 EA 3" x 2-3/4", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 697.14 65.55 

XXXXXXX 
. 
 26 27 23 00-0028  Additional Cover Plates For 3" Width, Steel Communication And Power 

Poles (26 27 23 00-0023) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0029 EA  Add-On 3" Width Steel Steel Cover Plate For One Single Receptacle ................................................................................. 49.40 13.52 

. 
 26 27 23 00-0030 EA  Add-On 3" Width Steel Cover Plate For One Duplex Receptacle ......................................................................................... 44.85 13.52 

. 
 26 27 23 00-0031 EA  Add-On 3" Width Steel Cover Plate For Data And A/V Modular Devices .............................................................................. 48.10 13.52 

XXXXXXX 
. 
 26 27 23 00-0032  Aluminum Communication And Power Poles (26 27 23 00-0001) 

. 

. 
 26 27 23 00-0033  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 

. 

. 
 26 27 23 00-0034  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0033) 

. 

. 
 26 27 23 00-0035 EA  2-1/8" x 2-3/8", 10'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 465.50 65.55 
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. 
 26 27 23 00-0036 EA  2-1/8" x 2-3/8", 12'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 516.76 65.55 

. 
 26 27 23 00-0037 EA  2-1/8" x 2-3/8", 15'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 574.22 65.55 

XXXXXXX 
. 
 26 27 23 00-0038  Additional Cover Plates For 2-1/8" Width, Aluminum Communication And 

Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0039 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One Single Receptacle............................. 73.28 13.52 
. 

 26 27 23 00-0040 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Three Duplex Receptacles ....................................................................... 74.73 13.52 
. 

 26 27 23 00-0041 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One GFCI Receptacle .............................. 79.55 13.52 
. 

 26 27 23 00-0042 EA Add-On 2-1/8" Width Aluminum Cover Plate For Data And A/V Modular Devices ................................................................ 55.91 13.52 
. 

 26 27 23 00-0043 EA Add-On 2-1/8" Width Aluminum Radius Control Entrance End Fitting .................................................................................. 44.58 13.52 

XXXXXXX 
. 
 26 27 23 00-0044  2-1/4" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 

. 

. 
 26 27 23 00-0045 EA  2-1/4" x 2-5/16", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 449.49 65.55 

. 
 26 27 23 00-0046 EA  2-1/4" x 2-5/16", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 502.06 65.55 

. 
 26 27 23 00-0047 EA  2-1/4" x 2-5/16", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 564.00 65.55 

XXXXXXX 
. 
 26 27 23 00-0048  5" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 

. 

. 
 26 27 23 00-0049 EA  5" x 4-3/4", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 917.77 65.55 

. 
 26 27 23 00-0050 EA  5" x 4-3/4", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ....................................... 1,046.71 65.55 

. 
 26 27 23 00-0051 EA  5" x 4-3/4", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ....................................... 1,191.12 65.55 

XXXXXXX 
. 
 26 27 23 00-0052  2" Diameter, Round Aluminum Communication And Power Pole (26 27 23 00-0032) 

. 

. 
 26 27 23 00-0053 EA  2" Diameter, 10'-4" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ........................................ 508.25 65.55 

. 
 26 27 23 00-0054 EA  2" Diameter, 10'-4" Height, Painted White Finish, Aluminum Communication And Power Pole ......................................... 482.26 65.55 

. 
 26 27 23 00-0055 EA  2" Diameter, 10'-4" Height, Polished Anodized Finish, Aluminum Communication And Power Pole .................................. 611.95 65.55 

XXXXXXX 
. 
 26 27 26  Wiring Devices (26 27) 

Note: Includes device, installation, wire connections, support clips (where necessary) and testing. Assemblies include outlet 
device, cover plate, mounting and appropriate box. 

. 

. 
 26 27 26 00-0001  Receptacles (26 27 26) 

. 

. 
 26 27 26 00-0002  General Use Receptacles (26 27 26 00-0001) 

. 

. 
 26 27 26 00-0003  Receptacle Assemblies (26 27 26 00-0002) 

Note: Includes 4" square steel box, bracket, mud ring, receptacle and cover plate. 
. 
. 

 26 27 26 00-0004 EA 15 Amperes, 1 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 122.25 52.51 
. 

 26 27 26 00-0005 EA 20 Amperes, 1 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 130.68 56.20 
. 

 26 27 26 00-0006 EA 15 Amperes, 2 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 156.41 67.29 
. 

 26 27 26 00-0007 EA 20 Amperes, 2 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 173.27 74.70 
. 

 26 27 26 00-0008 EA 15 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly .................................................................................................. 136.32 52.51 
. 

 26 27 26 00-0009 EA 20 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly .................................................................................................. 145.50 56.20 

XXXXXXX 
. 
 26 27 26 00-0010  Receptacle Components (26 27 26 00-0002) 

. 

. 
 26 27 26 00-0011 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Single Receptacle ......................................................................................... 33.42 14.79 

. 
 26 27 26 00-0012 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Duplex Receptacle ........................................................................................ 32.60 14.79 

. 
 26 27 26 00-0013 EA 15 Amperes, 120/277 Volt, 3 Wire, Single Receptacle ......................................................................................................... 37.44 14.79 

. 
 26 27 26 00-0014 EA 15 Amperes, 120/277 Volt, 3 Wire, Duplex Receptacle ........................................................................................................ 40.24 14.79 

. 
 26 27 26 00-0015 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Single Receptacle ......................................................................................... 51.21 18.48 

. 
 26 27 26 00-0016 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Duplex Receptacle ........................................................................................ 60.40 18.48 

. 
 26 27 26 00-0017 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Single Receptacle ......................................................................................... 34.50 14.79 

. 
 26 27 26 00-0018 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Duplex Receptacle ........................................................................................ 33.64 14.79 

. 
 26 27 26 00-0019 EA 20 Amperes, 120/277 Volt, Single Receptacle ..................................................................................................................... 46.26 14.79 

. 
 26 27 26 00-0020 EA 20 Amperes, 120/277 Volt, Duplex Receptacle .................................................................................................................... 39.36 14.79 

. 
 26 27 26 00-0021 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Single Receptacle ......................................................................................... 51.21 18.48 

. 
 26 27 26 00-0022 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Duplex Receptacle ........................................................................................ 60.40 18.48 

. 
 26 27 26 00-0023 EA 20 Amperes, 125/250 Volt, 1 Phase, NEMA 14-20, Single Receptacle ................................................................................ 89.89 18.48 

. 
 26 27 26 00-0024 EA 20 Amperes, 250 Volt, 3 Phase, NEMA 15-20, Single Receptacle ....................................................................................... 89.89 18.48 

. 
 26 27 26 00-0025 EA 25 Amperes, 120/277 Volt, Duplex Receptacle .................................................................................................................... 78.35 22.19 

XXXXXXX 
. 
 26 27 26 00-0026  Specialty Receptacles (26 27 26 00-0001) 

. 

. 
 26 27 26 00-0027  Specialty Receptacles (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0028 EA 30 Amperes, 125 Volt, 1 Phase, NEMA 5-30, Single Receptacle ......................................................................................... 72.63 25.89 

. 
 26 27 26 00-0029 EA 30 Amperes, 250 Volt, 1 Phase, NEMA 6-30, Single Receptacle ......................................................................................... 72.63 25.89 

. 
 26 27 26 00-0030 EA 30 Amperes, 125/250 Volt, NEMA 10-30, Single Receptacles ............................................................................................. 92.01 25.89 

. 
 26 27 26 00-0031 EA 30 Amperes, 125/250 Volt, 1 Phase, NEMA 14-30, Single Receptacle .............................................................................. 104.67 25.89 

. 
 26 27 26 00-0032 EA 30 Amperes, 250 Volt, 3 Phase, NEMA 15-30, Single Receptacle ..................................................................................... 112.07 29.58 

. 
 26 27 26 00-0033 EA 50 Amperes, 125 Volt, 1 Phase, NEMA 5-50, Single Receptacle ....................................................................................... 104.43 29.58 

. 
 26 27 26 00-0034 EA 50 Amperes, 250 Volt, 1 Phase, NEMA 6-50, Single Receptacle ....................................................................................... 102.27 29.58 

. 
 26 27 26 00-0035 EA 50 Amperes, 277 Volt, NEMA 7-50, Single Receptacle ........................................................................................................ 91.16 29.58 

. 
 26 27 26 00-0036 EA 50 Amperes, 125/250 Volt, NEMA 10-50, Single Receptacle ............................................................................................. 110.70 29.58 

. 
 26 27 26 00-0037 EA 50 Amperes, 125/250 Volt, 1 Phase, NEMA 14-50, Single Receptacle .............................................................................. 123.83 29.58 

. 
 26 27 26 00-0038 EA 50 Amperes, 250 Volt, 3 Phase, NEMA 15-50, Single Receptacle ..................................................................................... 131.23 33.28 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 27 Low-Voltage Distribution Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 26 - 106  County of San Mateo, Roofing 

. 
 26 27 26 00-0039 EA 60 Amperes, 125/250 Volt, 1 Phase, NEMA 14-60, Single Receptacle .............................................................................. 144.50 36.98 

. 
 26 27 26 00-0040 EA 60 Amperes, 250 Volt, 3 Phase, NEMA 15-60, Single Receptacle ..................................................................................... 159.29 44.37 

. 
 26 27 26 00-0041 EA 100 Amperes, 480 Volt, 3 Phase, Joy Receptacle With Box, Complete .......................................................................... 1,480.29 347.57 

. 
 26 27 26 00-0042 EA 400 Amperes, 4 Pole Weatherproof Generator Receptacle With Box, Complete ............................................................ 3,451.24 425.22 

. 
 26 27 26 00-0043 EA 30 Amperes, 230 Volt, Dryer Receptacle .............................................................................................................................. 86.15 29.58 

. 
 26 27 26 00-0044 EA 60 Amperes, 230 Volt, Range Receptacle .......................................................................................................................... 126.54 44.37 

. 
 26 27 26 00-0045 EA 15 Or 20 Amperes, 120/277 Volt, Clock Hanger Receptacle ................................................................................................ 77.15 18.48 

. 
 26 27 26 00-0046 EA Cable Reel With 20 Amperes, 120 Volt Receptacle, Complete ....................................................................................... 1,588.02 450.43 

XXXXXXX 
. 
 26 27 26 00-0047  Isolated Ground Receptacles (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0048 EA 15 Amperes, 125 Volt, NEMA 5-15R Isolated Ground Receptacle, Simplex ........................................................................ 96.90 14.79 

Note: 2 Pole, 3 wire. 
. 

 26 27 26 00-0049 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 66.69 18.48 
. 

 26 27 26 00-0050 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Duplex ............................................................................................... 66.47 18.48 
. 

 26 27 26 00-0051 EA 30 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 93.96 29.58 
. 

 26 27 26 00-0052 EA Locking 15 Amperes, 250 Volt Isolated Ground Receptacles ............................................................................................... 73.76 18.48 
. 

 26 27 26 00-0053 EA Locking 15 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................... 68.26 18.48 
. 

 26 27 26 00-0054 EA Locking 20 Amperes, 120/208 Volt Isolated Ground Receptacles ........................................................................................ 92.87 22.19 
. 

 26 27 26 00-0055 EA Locking 20 Amperes, 277/480 Volt Isolated Ground Receptacles ........................................................................................ 75.73 22.19 
. 

 26 27 26 00-0056 EA Locking 20 Amperes, 347/600 Volt Isolated Ground Receptacles ........................................................................................ 94.91 22.19 
. 

 26 27 26 00-0057 EA Locking 30 Amperes, 120/208 Volt Isolated Ground Receptacles ...................................................................................... 113.61 22.19 
. 

 26 27 26 00-0058 EA Locking 30 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................. 115.21 29.58 

XXXXXXX 
. 
 26 27 26 00-0059  Explosion Proof Receptacles (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0060 EA 1/2", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 936.19 36.98 

. 
 26 27 26 00-0061 EA 3/4", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 864.71 40.67 

. 
 26 27 26 00-0062 EA 3/4", 30 Amperes, 2 Watt, 3 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,439.69 73.95 

. 
 26 27 26 00-0063 EA 3/4", 30 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,807.35 73.95 

. 
 26 27 26 00-0064 EA 1-1/4", 60 Amperes, 2 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 2,292.54 110.93 

. 
 26 27 26 00-0065 EA 1-1/4", 60 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 2,186.10 110.93 

XXXXXXX 
. 
 26 27 26 00-0066  Ground Fault Circuit Interrupter (GFCI) (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0067 EA 15 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 42.98 18.48 

. 
 26 27 26 00-0068 EA 20 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 63.25 22.19 

XXXXXXX 
. 
 26 27 26 00-0069  Arc Fault Circuit Interrupter (AFCI) (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0070 EA 15 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 73.68 18.48 

. 
 26 27 26 00-0071 EA 20 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 80.50 18.48 

XXXXXXX 
. 
 26 27 26 00-0072  Locking Receptacle (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0073 EA NEMA L5-15, 125 Volt, 2 Pole, 15 Amperes, Locking Receptacle ........................................................................................ 62.26 18.48 

. 
 26 27 26 00-0074 EA NEMA L6-15, 250 Volt, 2 Pole, 15 Amperes, Locking Receptacle ........................................................................................ 75.38 18.48 

. 
 26 27 26 00-0075 EA NEMA L5-20, 125 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 69.50 22.19 

. 
 26 27 26 00-0076 EA NEMA L6-20, 250 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 68.92 22.19 

. 
 26 27 26 00-0077 EA NEMA L8-20, 480 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 80.46 22.19 

. 
 26 27 26 00-0078 EA NEMA L9-20, 600 Volt,  2 Pole, 20 Amperes, Locking Receptacle ....................................................................................... 95.38 22.19 

. 
 26 27 26 00-0079 EA NEMA L10-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 93.72 22.19 

. 
 26 27 26 00-0080 EA NEMA L14-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 82.82 22.19 

. 
 26 27 26 00-0081 EA NEMA L5-30, 125 Volt, 2 Pole, 30 Amperes, Locking Receptacle ........................................................................................ 95.64 29.58 

. 
 26 27 26 00-0082 EA NEMA L6-30, 250 Volt, 2 Pole, 30 Amperes, Locking, Receptacle ....................................................................................... 97.03 29.58 

. 
 26 27 26 00-0083 EA NEMA L15-30, 250 Volt, 3 Pole, 30 Amperes, Locking Receptacle .................................................................................... 122.78 29.58 

XXXXXXX 
. 
 26 27 26 00-0084  Hospital Grade Receptacle (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0085 EA 15 Amperes, Heavy Duty Hospital Grade, NEMA 5-15, Duplex Receptacle ......................................................................... 61.51 14.79 

. 
 26 27 26 00-0086 EA 20 Amperes, Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle ......................................................................... 66.49 14.79 

. 
 26 27 26 00-0087 EA 20 Amperes, Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle, Isolated Ground ............................................. 75.91 14.79 

. 
 26 27 26 00-0088 EA 20 Amperes, Extra Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle ............................................................... 67.20 14.79 

. 
 26 27 26 00-0089 EA 20 Amperes, Extra Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle, Isolated Ground .................................... 76.95 14.79 

. 
 26 27 26 00-0090 EA 20 Amperes, Non-Magnetic MRI Hospital Grade, NEMA 5-20, Duplex Receptacle ............................................................. 84.51 14.79 

. 
 26 27 26 00-0091 EA 120 Volt, Transient Voltage, Surge Suppresser Receptacle ............................................................................................... 177.33 44.37 

Note: Hospital grade receptacle. 

XXXXXXX 
. 
 26 27 26 00-0092  Weathertight Pin And Sleeve Receptacle (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0093 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R4W) .................................... 304.75 73.95 

. 
 26 27 26 00-0094 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R6W) .................................... 304.10 73.95 

. 
 26 27 26 00-0095 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R7W) .................................... 316.33 73.95 

. 
 26 27 26 00-0096 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R12W) ........................... 382.99 81.35 

. 
 26 27 26 00-0097 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R9W) .................................... 384.01 81.35 

. 
 26 27 26 00-0098 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R7W) .................................... 381.65 81.35 

. 
 26 27 26 00-0099 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R4W) .................................... 455.29 90.96 

. 
 26 27 26 00-0100 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R6W) .................................... 435.39 90.96 

. 
 26 27 26 00-0101 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R7W) .................................... 466.53 90.96 

. 
 26 27 26 00-0102 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R12W) ........................... 473.87 99.83 
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. 
 26 27 26 00-0103 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R9W) .................................... 473.48 99.83 

. 
 26 27 26 00-0104 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R7W) .................................... 476.30 99.83 

. 
 26 27 26 00-0105 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R4W) .................................... 659.34 118.32 

. 
 26 27 26 00-0106 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R6W) .................................... 635.25 118.32 

. 
 26 27 26 00-0107 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R7W) .................................... 650.93 118.32 

. 
 26 27 26 00-0108 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R12W) ........................... 724.84 131.64 

. 
 26 27 26 00-0109 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R9W) .................................... 725.31 131.64 

. 
 26 27 26 00-0110 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R7W) .................................... 725.77 131.64 

. 
 26 27 26 00-0111 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R6W) ................................ 807.24 147.91 

. 
 26 27 26 00-0112 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R7W) ................................ 838.13 147.91 

. 
 26 27 26 00-0113 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R12W) ....................... 902.88 162.69 

. 
 26 27 26 00-0114 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R9W) ................................ 900.56 162.69 

. 
 26 27 26 00-0115 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R7W) ................................ 904.92 162.69 

XXXXXXX 
. 
 26 27 26 00-0116  Corrosion Resistant Receptacle (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0117 EA 15/20 Amperes, 125 Volt Corrosion Resistant, Power Receptacles ..................................................................................... 78.65 14.79 

. 
 26 27 26 00-0118 EA 15/20 Amperes, 250 Volt Corrosion Resistant, Power Receptacles ................................................................................... 152.94 18.48 

XXXXXXX 
. 
 26 27 26 00-0119  Tamper Resistant Receptacle (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0120 EA 15 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 35.21 14.79 

Note: Pass & Seymour 3232-TR. 
. 

 26 27 26 00-0121 EA 20 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 38.11 14.79 
Note: Pass & Seymour TR20. 

. 
 26 27 26 00-0122 EA 15 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 46.43 14.79 

Note: Pass & Seymour TR5251. 
. 

 26 27 26 00-0123 EA 20 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 50.33 14.79 
Note: Pass & Seymour TR5351. 

. 
 26 27 26 00-0124 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Tamper Resistant Receptacle ................................ 73.77 14.79 

Note: Pass & Seymour S1595-TR*CC8. 
. 

 26 27 26 00-0125 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 
Receptacle........................................................................................................................................................................... 79.36 14.79 

Note: Pass & Seymour 1595-TRS. 
. 

 26 27 26 00-0126 EA 20 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 
Receptacle........................................................................................................................................................................... 84.69 14.79 

Note: Pass & Seymour 2095-TRS. 

XXXXXXX 
. 
 26 27 26 00-0127  USB Charger/Duplex Tamper-Resistant Receptacles (26 27 26 00-0026) 

. 

. 
 26 27 26 00-0128 EA 15 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle ............................................................. 75.81 14.79 

. 
 26 27 26 00-0129 EA 20 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle ............................................................. 81.59 14.79 

XXXXXXX 
. 
 26 27 26 00-0130  Television Receptacle (26 27 26 00-0001) 

. 

. 
 26 27 26 00-0131 EA  TV Receptacle With Cover (Type F), Complete .................................................................................................................... 89.24 34.31 

XXXXXXX 
. 
 26 27 26 00-0132  Switches (26 27 26) 

. 

. 
 26 27 26 00-0133  Switches (26 27 26 00-0132) 

. 

. 
 26 27 26 00-0134  Switch Assemblies (26 27 26 00-0133) 

Note: Includes 4" square steel box, bracket, mud ring, switch and cover plate. 
. 
. 

 26 27 26 00-0135 EA 1 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 125.29 51.76 
. 

 26 27 26 00-0136 EA 1 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 134.67 56.20 
. 

 26 27 26 00-0137 EA 2 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 166.20 67.66 
. 

 26 27 26 00-0138 EA 2 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 182.00 75.06 
. 

 26 27 26 00-0139 EA 3 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 286.00 116.10 
. 

 26 27 26 00-0140 EA 3 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 309.71 127.20 
. 

 26 27 26 00-0141 EA 4 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 326.74 131.27 
. 

 26 27 26 00-0142 EA 4 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 358.36 146.05 

XXXXXXX 
. 
 26 27 26 00-0143  Switch Components (26 27 26 00-0133) 

. 

. 
 26 27 26 00-0144 EA 15 Amperes, 120/277 Volt, SPST Switch ............................................................................................................................. 37.12 14.79 

. 
 26 27 26 00-0145 EA 15 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................ 46.90 18.48 

. 
 26 27 26 00-0146 EA 15 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................ 87.93 29.58 

. 
 26 27 26 00-0147 EA 15 Amperes, 120/277 Volt, DPST Switch ............................................................................................................................. 41.51 14.79 

. 
 26 27 26 00-0148 EA 15 Amperes, 120/277 Volt, Thermal Switch .......................................................................................................................... 74.49 18.48 

. 
 26 27 26 00-0149 EA 20 Amperes, 120/277 Volt, SPST Switch ............................................................................................................................. 45.03 18.48 

. 
 26 27 26 00-0150 EA 20 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................ 55.38 22.19 

. 
 26 27 26 00-0151 EA 20 Amperes, 120/277 Volt, 4-Way Switch .......................................................................................................................... 114.03 29.58 

. 
 26 27 26 00-0152 EA 20 Amperes, 120/277 Volt, DPST Switch ............................................................................................................................. 52.07 18.48 

. 
 26 27 26 00-0153 EA 20 Amperes, 120/277 Volt, DPDT Switch ............................................................................................................................. 55.19 18.48 

. 
 26 27 26 00-0154 EA 15 Amperes, 120/277 Volt, Single Pole, Toggle, Three Position, Center Off, Momentary Contact Switch ........................... 87.66 18.51 

. 
 26 27 26 00-0155 EA 15 Amperes, 120/277 Volt, Key Operated, Single Pole, Three Position, Center Off, Momentary Contact Switch .............. 109.72 18.51 

. 
 26 27 26 00-0156 EA Momentary Contact Switch With Separate Neon Pilot .......................................................................................................... 85.05 22.22 

Note: Neon Pilot is 125 V, 1 / 125W. 
. 

 26 27 26 00-0157 EA 20 Amperes, 125 Volt AC, Single Pole, Maintained Contact Switch With Center Off ........................................................... 67.39 25.89 
Note: Or 250 VAC 10 Amp, double throw BAT handle. 
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. 
 26 27 26 00-0158 EA 20 Amperes, 125 Volt AC, Double Pole, Maintained Contact Switch .................................................................................... 81.93 29.58 

Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 
. 

 26 27 26 00-0159 EA 20 Amperes, 125 Volt AC, Three Pole, Maintained Contact Switch .................................................................................... 114.10 29.58 
Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 

. 
 26 27 26 00-0160 EA 30 Amperes, 120/277 Volt, Single Pole, Local Switch .......................................................................................................... 89.85 29.62 

. 
 26 27 26 00-0161 EA 30 Amperes, 120/277 Volt, Double Pole, Local Switch ....................................................................................................... 109.68 29.62 

. 
 26 27 26 00-0162 EA 30 Amperes, 120/277 Volt, Three-Way Local Switch .......................................................................................................... 115.65 37.03 

. 
 26 27 26 00-0163 EA 30 Amperes, 120/277 Volt, Four-Way Local Switch ............................................................................................................ 159.74 40.73 

. 
 26 27 26 00-0164 EA 15 Amperes, 120/277 Volt, Local Switch With Neon Pilot ..................................................................................................... 81.03 24.22 

. 
 26 27 26 00-0165 EA 15 Amperes, 120/277 Volt, Local Switch With Separate Neon Pilot ................................................................................... 111.26 24.22 

Note: Neon pilot is 125V, 1/25W. Requires 2 gang installation. 
. 

 26 27 26 00-0166 EA 15 Amperes, 120 Volt, Clear Toggle, Lighted In On Position, Single Pole, Lighted Toggle Switch ....................................... 98.23 24.22 
. 

 26 27 26 00-0167 EA 15 Amperes, 120 Volt, Ivory Toggle, Lighted In Off Position, Lighted Toggle Switch ........................................................... 93.75 24.22 
. 

 26 27 26 00-0168 EA 6 Amperes, 125 Volt, Door Open-Light On, Automatic Door Switch ..................................................................................... 99.11 12.00 
. 

 26 27 26 00-0169 EA 6 Amperes, 125 Volt, Door Closed-Light On, Automatic Door Switch ................................................................................. 105.19 12.00 
. 

 26 27 26 00-0170 EA 15 Amperes, 120/277 Volt, Three Position, Center Off, Toggle, Single Pole Momentary Contact Switch .......................... 115.36 46.21 
. 

 26 27 26 00-0171 EA Three Position, Center Off, Key Operated, Momentary Contact Switch ............................................................................. 137.42 46.21 
Note: 15A, 120/277 V, Single Pole 

. 
 26 27 26 00-0172 EA Single Pole, Slide Dimmer (Leviton IP710-LFZ) ................................................................................................................. 159.78 14.81 

. 
 26 27 26 00-0173 EA 8 Amperes, 120/277 Volt, 0 To 10 Volt Dimmer LED Control Switch, White (Lutron DVSTV-WH) ....................................... 98.00 14.81 

. 
 26 27 26 00-0174 EA 120/277 Volt, (8 Amperes Lighting/3 Amperes Fan), Wireless Dimming Switch (Lutron MRF2-8S-DV-WH) ...................... 267.07 14.79 

. 
 26 27 26 00-0175 EA 120 Volt, Companion Wireless Dimmer Switch (Lutron MA-AS-WH) .................................................................................... 55.36 14.79 

. 
 26 27 26 00-0176 EA 1200VA 0-10V LED And Fluorescent, Sunrise Electronic Wall Dimmer (Philips SR1200ZTUNV) ...................................... 104.32 14.81 

. 
 26 27 26 00-0177 EA 1 Zone, 2 Button Wireless Scheduling Switch (LG 9SSA2B1T520.ALWB000) ................................................................... 119.46 14.81 

. 
 26 27 26 00-0178 EA 2 Zone, 4 Button Wireless Scheduling Switch (LG 9SSA2B2T520.ALWB000) ................................................................... 152.48 14.81 

. 
 26 27 26 00-0179 EA Wireless Single Rocker Remote Switch (Leviton WSS0S-S9) ............................................................................................ 164.53 14.81 

XXXXXXX 
. 
 26 27 26 00-0180  Specialty Switches (26 27 26 00-0132) 

. 

. 
 26 27 26 00-0181  Dimmers With SPST Switch (26 27 26 00-0180) 

. 

. 
 26 27 26 00-0182 EA 600 Watt Dimmers With SPST Switch .................................................................................................................................. 82.86 33.28 

. 
 26 27 26 00-0183 EA 1,000 Watt Dimmers With SPST Switch ............................................................................................................................. 133.76 33.28 

. 
 26 27 26 00-0184 EA 1,500 Watt Dimmers With SPST Switch ............................................................................................................................. 238.57 53.54 

. 
 26 27 26 00-0185 EA 2,000 Watt Dimmers With SPST Switch ............................................................................................................................. 303.51 53.54 

. 
 26 27 26 00-0186 EA 600 Watt Fluorescent Dimmer Switch ................................................................................................................................. 172.53 39.49 

. 
 26 27 26 00-0187 EA 1,000 Watt Fluorescent Dimmer Switch .............................................................................................................................. 228.41 39.49 

. 
 26 27 26 00-0188 EA 1,500 Watt Fluorescent Dimmer Switch .............................................................................................................................. 409.07 59.61 

. 
 26 27 26 00-0189 EA Remote Speed Switch For Paddle Fan ............................................................................................................................... 134.46 49.25 

. 
 26 27 26 00-0190 EA 600 Watt Combination Remote Speed Switch/Incandescent Dimmer ................................................................................ 218.95 73.50 

XXXXXXX 
. 
 26 27 26 00-0191  Time Switches (26 27 26 00-0180) 

. 

. 
 26 27 26 00-0192 EA 40 Amperes, 125 Volt, SPST, Standard Time Switch ......................................................................................................... 147.53 44.37 

. 
 26 27 26 00-0193 EA 40 Amperes, 277 Volt, SPST, Standard Time Switch ......................................................................................................... 150.47 44.37 

. 
 26 27 26 00-0194 EA 40 Amperes, 125 Volt, DPST, Standard Time Switch ......................................................................................................... 147.53 44.37 

. 
 26 27 26 00-0195 EA 40 Amperes, 277 Volt, DPST, Standard Time Switch ......................................................................................................... 150.47 44.37 

. 
 26 27 26 00-0196 EA 40 Amperes, 125 Volt, SPST, 7-Day Time Switch .............................................................................................................. 167.13 44.37 

. 
 26 27 26 00-0197 EA 40 Amperes, 277 Volt, SPST, 7-Day Time Switch .............................................................................................................. 167.13 44.37 

. 
 26 27 26 00-0198 EA 40 Amperes, 125 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 282.75 44.37 

. 
 26 27 26 00-0199 EA 40 Amperes, 277 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 282.75 44.37 

. 
 26 27 26 00-0200 EA 20 Amperes, 125 Volt, SPST, Programmable Time Switch ................................................................................................ 245.66 44.37 

. 
 26 27 26 00-0201 EA 20 Amperes, 277 Volt, SPST, Programmable Time Switch ................................................................................................ 268.31 44.37 

. 
 26 27 26 00-0202 EA 20 Amperes, 277 Volt, SPST, Weatherproof Programmable Time Switch.......................................................................... 268.31 44.37 

. 
 26 27 26 00-0203 EA 40 Amperes, 125 Volt, 4PST, Astro Dial Time Switch ........................................................................................................ 321.85 44.37 

. 
 26 27 26 00-0204 EA 40 Amperes, 277 Volt, 4PST, Astro Dial Time Switch ........................................................................................................ 330.86 44.37 

. 
 26 27 26 00-0205 EA 40 Amperes, 125 Volt, SPST, Weatherproof Standard Time Switch .................................................................................. 147.53 44.37 

. 
 26 27 26 00-0206 EA 40 Amperes, 277 Volt, SPST, Weatherproof Standard Time Switch .................................................................................. 150.47 44.37 

. 
 26 27 26 00-0207 EA 40 Amperes, 125 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 147.53 44.37 

. 
 26 27 26 00-0208 EA 40 Amperes, 277 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 150.47 44.37 

. 
 26 27 26 00-0209 EA 40 Amperes, 125 Volt, SPST, Weatherproof 7-Day Time Switch ....................................................................................... 167.13 44.37 

. 
 26 27 26 00-0210 EA 40 Amperes, 277 Volt, SPST, Weatherproof 7-Day Time Switch ....................................................................................... 167.13 44.37 

. 
 26 27 26 00-0211 EA 40 Amperes, 125 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 282.75 44.37 

. 
 26 27 26 00-0212 EA 40 Amperes, 277 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 282.75 44.37 

. 
 26 27 26 00-0213 EA 40 Amperes, 125 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 321.85 44.37 

. 
 26 27 26 00-0214 EA 40 Amperes, 277 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 330.86 44.37 

XXXXXXX 
. 
 26 27 26 00-0215  Low Voltage Switching (26 27 26 00-0180) 

. 

. 
 26 27 26 00-0216 EA  36 Pin Male Or Female Connector ..................................................................................................................................... 219.65 14.79 

XXXXXXX 
. 
 26 27 26 00-0217  Other Switches (26 27 26 00-0180) 

. 

. 
 26 27 26 00-0218 EA Pull Chain Switch 120/277 Volt AC Installed In Light Fixture ................................................................................................ 48.02 22.19 

. 
 26 27 26 00-0219 EA SPST Locking Switch For Concealed Devices ................................................................................................................... 143.56 59.16 

. 
 26 27 26 00-0220 EA 3-Way Locking Switch For Concealed Devices .................................................................................................................. 145.17 59.16 

. 
 26 27 26 00-0221 EA Emergency Off Switch, With 1 Non-Closing Contact, Circular, Red, With Guard ............................................................... 155.44 55.32 

. 
 26 27 26 00-0222 EA 15 Amperes Momentary Contact Switch ............................................................................................................................. 149.02 55.32 

. 
 26 27 26 00-0223 EA 20 Amperes Momentary Contact Switch ............................................................................................................................. 155.78 55.32 

. 
 26 27 26 00-0224 EA 2-1/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 152.13 66.65 

. 
 26 27 26 00-0225 EA 2-3/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 154.02 66.65 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Low-Voltage Distribution Equipment 26 27 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Roofing  Page 26 - 109 

. 
 26 27 26 00-0226 EA 4" Square Box Cover Units With 2 Fuseholders And 2 Switches ........................................................................................ 189.29 81.46 

. 
 26 27 26 00-0227 EA 4" Square Box Cover Units With 1 Fuseholder And 1 Switch ............................................................................................. 172.13 74.05 

. 
 26 27 26 00-0228 EA 4" Octagon Box Cover Units With 1 Fuseholder And 1 Switch ........................................................................................... 172.60 74.05 

XXXXXXX 
. 
 26 27 26 00-0229  Plates And Covers (26 27 26) 

. 

. 
 26 27 26 00-0230  Wall Plates (26 27 26 00-0229) 

. 

. 
 26 27 26 00-0231  Nylon Wall Plates (26 27 26 00-0230) 

. 

. 
 26 27 26 00-0232 EA 1 Gang Nylon Switch Wall Plates ........................................................................................................................................... 2.20 0.74 

. 
 26 27 26 00-0233 EA 2 Gang Nylon Switch Wall Plates ........................................................................................................................................... 3.67 1.11 

. 
 26 27 26 00-0234 EA 3 Gang Nylon Switch Wall Plates ........................................................................................................................................... 5.18 1.48 

. 
 26 27 26 00-0235 EA 4 Gang Nylon Switch Wall Plate ............................................................................................................................................. 7.37 1.86 

. 
 26 27 26 00-0236 EA 1 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 2.22 0.74 

. 
 26 27 26 00-0237 EA 2 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 3.75 1.11 

XXXXXXX 
. 
 26 27 26 00-0238  Plastic Wall Plates (26 27 26 00-0230) 

. 

. 
 26 27 26 00-0239 EA 1 Gang Plastic Switch Wall Plates .......................................................................................................................................... 2.06 0.74 

. 
 26 27 26 00-0240 EA 2 Gang Plastic Switch Wall Plates .......................................................................................................................................... 3.38 1.11 

. 
 26 27 26 00-0241 EA 3 Gang Plastic Switch Wall Plates .......................................................................................................................................... 4.72 1.48 

. 
 26 27 26 00-0242 EA 4 Gang Plastic Switch Wall Plates .......................................................................................................................................... 7.37 1.86 

. 
 26 27 26 00-0243 EA 1 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 2.06 0.74 

. 
 26 27 26 00-0244 EA 2 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 3.39 1.11 

XXXXXXX 
. 
 26 27 26 00-0245  Brass Wall Plates (26 27 26 00-0230) 

. 

. 
 26 27 26 00-0246 EA 1 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 20.27 3.33 

. 
 26 27 26 00-0247 EA 2 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 37.24 3.85 

. 
 26 27 26 00-0248 EA 3 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 54.05 4.29 

. 
 26 27 26 00-0249 EA 4 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................... 83.46 4.66 

. 
 26 27 26 00-0250 EA 5 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................. 101.42 4.97 

. 
 26 27 26 00-0251 EA 6 Gang, 0.04" Brass Switch Wall Plates ............................................................................................................................. 117.21 5.19 

. 
 26 27 26 00-0252 EA 1 Gang, 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................. 20.27 3.33 

. 
 26 27 26 00-0253 EA 2 Gang, 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................. 43.43 3.85 

. 
 26 27 26 00-0254 EA 3 Gang 0.04" Brass Duplex Receptacle Wall Plate .............................................................................................................. 62.22 4.29 

XXXXXXX 
. 
 26 27 26 00-0255  Stainless Steel Wall Plates (26 27 26 00-0230) 

. 

. 
 26 27 26 00-0256 EA 1 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 11.32 3.33 

. 
 26 27 26 00-0257 EA 2 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 17.69 3.85 

. 
 26 27 26 00-0258 EA 3 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 24.37 4.29 

. 
 26 27 26 00-0259 EA 4 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 35.25 4.66 

. 
 26 27 26 00-0260 EA 5 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 41.34 4.97 

. 
 26 27 26 00-0261 EA 6 Gang, 302 Stainless Steel With Satin Finish Switch Wall Plates ....................................................................................... 49.74 5.19 

. 
 26 27 26 00-0262 EA 1 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 12.31 3.33 

. 
 26 27 26 00-0263 EA 2 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 20.01 3.85 

. 
 26 27 26 00-0264 EA 3 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 32.04 4.29 

. 
 26 27 26 00-0265 EA 4 Gang, 302 Stainless Steel With Satin Finish Duplex Receptacle Wall Plate ..................................................................... 38.58 4.66 

XXXXXXX 
. 
 26 27 26 00-0266  Chrome Wall Plates (26 27 26 00-0230) 

. 

. 
 26 27 26 00-0267 EA 1 Gang, 0.040" Chrome Switch Wall Plate ........................................................................................................................... 39.53 3.33 

. 
 26 27 26 00-0268 EA 2 Gang 0.040" Chrome Switch Wall Plate ............................................................................................................................ 73.31 3.85 

. 
 26 27 26 00-0269 EA 3 Gang 0.040" Chrome Switch Wall Plate .......................................................................................................................... 107.04 4.29 

. 
 26 27 26 00-0270 EA 1 Gang 0.040" Chrome Duplex Receptacle Wall Plate ......................................................................................................... 39.50 3.33 

XXXXXXX 
. 
 26 27 26 00-0271  Weatherproof Covers (26 27 26 00-0229) 

. 

. 
 26 27 26 00-0272  Stamped Metallic Weatherproof Covers (26 27 26 00-0271) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0273 EA Blank Cover, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FBC) ............................................................ 11.56 0.74 
. 

 26 27 26 00-0274 EA Duplex Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FAC) ................................................. 12.49 0.74 
. 

 26 27 26 00-0275 EA Single Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FRC) .................................................. 12.49 0.74 
. 

 26 27 26 00-0276 EA Toggle Switch, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FTC) ......................................................... 12.49 0.74 
. 

 26 27 26 00-0277 EA Blank Cover, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FBC) ............................................................... 15.42 1.11 
. 

 26 27 26 00-0278 EA Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FAC) ..................................................... 17.43 1.11 
. 

 26 27 26 00-0279 EA Single Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FRC) ...................................................... 17.64 1.11 
. 

 26 27 26 00-0280 EA Toggle Switch, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTC) ............................................................ 17.64 1.11 
. 

 26 27 26 00-0281 EA Toggle Switch And Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTAC) .................... 23.78 1.11 
. 

 26 27 26 00-0282 EA Blank Cover, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FB) ............................................................... 22.74 1.48 
. 

 26 27 26 00-0283 EA Toggle Switch, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FT) ............................................................ 24.80 1.48 

XXXXXXX 
. 
 26 27 26 00-0284  Cast Metallic Weatherproof Covers (26 27 26 00-0271) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0285 EA Blank Cover, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSBC) ................................................................... 14.07 0.74 
. 

 26 27 26 00-0286 EA Duplex Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLA)....................... 44.11 0.74 
. 

 26 27 26 00-0287 EA Single Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLR) ....................... 49.42 0.74 
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. 
 26 27 26 00-0288 EA Guarded Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSTG) ................................................. 13.97 0.74 

. 
 26 27 26 00-0289 EA Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLT) .............................. 37.45 0.74 

. 
 26 27 26 00-0290 EA Lever Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSPT) ...................................... 62.06 0.74 

. 
 26 27 26 00-0291 EA Plunger Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FST) ..................................... 78.90 0.74 

. 
 26 27 26 00-0292 EA Blank Cover, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FSBC) .................................................................... 17.64 1.11 

. 
 26 27 26 00-0293 EA Plunger Operated Toggle Switch, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FST)..................................... 124.61 1.11 

. 
 26 27 26 00-0294 EA Blank Cover, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FSBC) ................................................................. 29.33 1.48 

. 
 26 27 26 00-0295 EA Plunger Operated Toggle Switch, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FST) .................................. 119.25 1.48 

XXXXXXX 
. 
 26 27 26 00-0296  Die Cast Aluminum Weatherproof Covers (26 27 26 00-0271) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0297 EA Duplex Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5027) ................... 5.80 0.74 
. 

 26 27 26 00-0298 EA Single Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5026) ..................... 7.39 0.74 
. 

 26 27 26 00-0299 EA Duplex Receptacles, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5032) ..................... 9.94 1.11 
. 

 26 27 26 00-0300 EA Toggle Switch, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5041) ............................ 10.77 1.11 
. 

 26 27 26 00-0301 EA Toggle Switch And Duplex Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Bell® 5042) ........................................................................................................................................................................ 10.77 1.11 

. 
 26 27 26 00-0302 EA Toggle Switch And Single Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 

(Bell® 5043) ........................................................................................................................................................................ 11.95 1.11 

XXXXXXX 
. 
 26 27 26 00-0303  Heavy Duty Die Cast Aluminum Weatherproof Covers (26 27 26 00-0271) 

Note: Includes baked on lacquer finish and neoprene gasket. 
. 
. 

 26 27 26 00-0304 EA Duplex Receptacle, Single Gang, Heavy Duty Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Pass & Seymour Legrand® 4510) ...................................................................................................................................... 57.30 0.74 

XXXXXXX 
. 
 26 27 26 00-0305  Polycarbonate Weatherproof Covers (26 27 26 00-0271) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0306 EA Toggle Switch, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .......................................... 11.71 0.74 
. 

 26 27 26 00-0307 EA Duplex Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .................................. 11.71 0.74 
. 

 26 27 26 00-0308 EA Single Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ................................... 11.71 0.74 
. 

 26 27 26 00-0309 EA Duplex Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5775) ..................................... 14.54 1.11 
. 

 26 27 26 00-0310 EA Toggle Switch And Single Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 
5775) ................................................................................................................................................................................... 14.54 1.11 

XXXXXXX 
. 
 26 27 26 00-0311  High Impact Thermoplastic Weatherproof Covers (26 27 26 00-0271) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0312 EA Duplex Receptacle, Single Gang, High Impact Thermoplastic Weatherproof Cover With Self Closing Lid 
(Hubbell® HBL522) ............................................................................................................................................................. 88.93 0.74 

XXXXXXX 
. 
 26 27 26 00-0313  Non Metallic (PVC) Weatherproof Covers (26 27 26 00-0271) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0314 EA Blank Cover, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................... 13.51 0.74 
. 

 26 27 26 00-0315 EA Blank Cover, Two Gang, Non Metallic (PVC) Weatherproof Cover ...................................................................................... 14.60 1.11 
. 

 26 27 26 00-0316 EA Toggle Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................ 13.56 0.74 
. 

 26 27 26 00-0317 EA Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................................ 29.60 0.74 
. 

 26 27 26 00-0318 EA Duplex Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ......................................................................... 34.27 0.74 
. 

 26 27 26 00-0319 EA 20 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 27.83 0.74 
. 

 26 27 26 00-0320 EA 30 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 20.79 0.74 
. 

 26 27 26 00-0321 EA 50 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 24.30 0.74 
. 

 26 27 26 00-0322 EA Plunger Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................... 21.75 0.74 
. 

 26 27 26 00-0323 EA Double Duplex Receptacle, Two Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 31.32 1.11 

XXXXXXX 
. 
 26 27 26 00-0324  Removal And Reinstallation Of Wiring Devices (26 27 26) 

Note: Includes storage and cleaning. 
. 
. 

 26 27 26 00-0325 EA Removal And Reinstallation Of Receptacle, Switch, Outlet Or Special System Device ........................................................ 97.31  
. 

 26 27 26 00-0326 EA Removal And Reinstallation Of Receptacle Or Switch Outlet Cover Plate............................................................................ 12.32  

XXXXXXX 
. 
 26 27 26 00-0327  Relay Systems (26 27 26) 

. 

. 
 26 27 26 00-0328 EA  10 Amperes, 24 Volt Coil, 2 Position Relay ........................................................................................................................ 105.41 33.28 

. 
 26 27 26 00-0329 EA  20 Amperes, 120 Volt Coil, Up To 4 Contacts, Industrial Control Relay ............................................................................. 434.43 110.93 

. 
 26 27 26 00-0330 EA  20 Amperes, 120 Volt Coil, 12 Contacts, Industrial Control Relay ...................................................................................... 721.31 147.91 

XXXXXXX 
. 
 26 27 26 00-0331  Limit Switches (26 27 26) 

. 

. 
 26 27 26 00-0332  Heavy Duty Precision Oiltight (26 27 26 00-0331) 

. 

. 
 26 27 26 00-0333  Lever Arm, Plunger, Wobble Stick Type (26 27 26 00-0332) 

. 

. 
 26 27 26 00-0334 EA  Limit Switch, Heavy Duty, Lever Arm Weatherproof, 10 Amperes Rated ........................................................................... 465.17 93.18 

XXXXXXX 
. 
 26 27 26 00-0335  In Line Midget Fuseholders (26 27 26) 

See CSI section 26 28 13 00-0078 for fuses. 
. 
. 

 26 27 26 00-0336 EA Single Pole Water Resistant In Line Midget Fuseholder ....................................................................................................... 98.96  
. 

 26 27 26 00-0337 EA Double Pole Water Resistant In Line Midget Fuseholder.................................................................................................... 215.43  
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XXXXXXX 
. 
 26 27 33  Power Distribution Units (26 27) 

Note: Includes wiring connections and testing. 
. 
. 
 26 27 33 00-0001  Liebert Precision Power Center (26 27 33) 

Note: With K20 Trans Spike Suppression Modules Lighting/Surge Arrestors. Includes start-up. 
. 
. 

 26 27 33 00-0002 EA PDU 15 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC015C) ............................................... 20,688.95 454.80 
. 

 26 27 33 00-0003 EA PDU 30 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC030C) ............................................... 24,962.73 492.96 
. 

 26 27 33 00-0004 EA PDU 50 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC050C) ............................................... 28,444.18 547.24 
. 

 26 27 33 00-0005 EA PDU 75 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC075C) ............................................... 32,715.04 591.61 
. 

 26 27 33 00-0006 EA PDU 100 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC100C) ............................................. 35,729.11 739.52 
. 

 26 27 33 00-0007 EA PDU 125 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC125C) ............................................. 40,102.31 887.42 
. 

 26 27 33 00-0008 EA PDU 150 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC150C) ............................................. 46,274.35 1,035.33 
. 

 26 27 33 00-0009 EA PDU 200 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC200C) .................................................... 48,688.81 1,183.22 
. 

 26 27 33 00-0010 EA PDU 225 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC225C) .................................................... 51,463.02 1,331.13 
. 

 26 27 33 00-0011 EA Ex Panelboard 10-30 KVA ............................................................................................................................................... 1,870.80 147.91 
. 

 26 27 33 00-0012 EA Ex Panelboard 50-125 KVA ............................................................................................................................................. 2,784.21 184.87 
. 

 26 27 33 00-0013 EA Ex Panelboard 150-220 KVA ........................................................................................................................................... 6,216.02 221.85 
. 

 26 27 33 00-0014 EA Removal And Reinstallation Of Power Distribution Unit ................................................................................................... 2,366.45  
Note: Includes disconnection / reconnection of branch circuits, storage and cleaning. 

. 
 26 27 33 00-0015 EA Start-Up Liebert Power Distribution Unit Line Item Applies To A Relocation Only ........................................................... 1,774.84  

XXXXXXX 
. 
 26 27 73  Door Chimes (26 27) 

. 

. 
 26 27 73 00-0001  Door Bell Chime And Door Button With Built-In Viewer (26 27 73) 

Note: Non-electric chime, mounted on door 
. 
. 

 26 27 73 00-0002 EA Mechanical Door Bell Chime And Door Button With Built-In Viewer (Newhouse Hardware MCHBV) .................................. 84.03 18.19 

XXXXXXX 
. 
 26 27 73 00-0003  Wireless Door Bell System (26 27 73) 

. 

. 
 26 27 73 00-0004 EA Wireless Doorbell Chime And Push Button (Broan LA542WH) .......................................................................................... 151.31  

Note: Includes 2 push buttons 
. 

 26 27 73 00-0005 EA Wireless Doorbell Chime And Push Button (STI-3350G) .................................................................................................... 143.32  
Note: Includes 2 push buttons 

. 
 26 27 73 00-0006 EA Wireless Doorbell Chime And Push Button (GE 19300) ..................................................................................................... 110.68  

Note: Includes 2 push buttons 

XXXXXXX 
. 
 26 27 73 00-0007  Door Chimes (26 27 73) 

. 

. 
 26 27 73 00-0008 EA Door Bell, Push-Button And Transformer, Complete .......................................................................................................... 775.10 308.08 

. 
 26 27 73 00-0009 EA Visual Flashing Doorbell Indicator, Wire To Existing System, Complete ............................................................................ 297.04 73.95 

. 
 26 27 73 00-0010 EA Removal And Replacement Of Bell/Buzzer, Complete ....................................................................................................... 122.94 36.98 

Note: Includes removal of existing. 

XXXXXXX 
. 
 26 28  Low-Voltage Circuit Protective Devices (26 20) 

. 

. 
 26 28 13  Fuses (26 28) 

. 

. 
 26 28 13 00-0001  125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuses (26 

28 13) 
. 
. 

 26 28 13 00-0002 EA  1 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 31.16 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0003 EA  2 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 30.57 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0004 EA  3 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 29.75 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0005 EA  5 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 29.64 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0006 EA  6 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 30.40 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0007 EA  8 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 28.91 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0008 EA  10 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 28.56 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0009 EA  15 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 25.67 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0010 EA  20 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 25.23 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0011 EA  25 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 26.07 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0012 EA  30 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 25.49 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

XXXXXXX 
. 
 26 28 13 00-0013  Class RK1, Time Delay Fuses (26 28 13) 

. 

. 
 26 28 13 00-0014  250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0015 EA  1 Ampere, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .......................................................... 45.39 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
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. 
 26 28 13 00-0016 EA  2 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 42.77 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0017 EA  3 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 44.60 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0018 EA  4 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 44.36 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0019 EA  5 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 42.54 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0020 EA  10 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 41.44 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0021 EA  15 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.55 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0022 EA  20 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.33 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0023 EA  25 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.57 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0024 EA  30 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.27 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0025 EA  35 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 50.59 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0026 EA  40 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 49.72 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0027 EA  45 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 50.38 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0028 EA  50 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 49.84 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0029 EA  60 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 49.05 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

XXXXXXX 
. 
 26 28 13 00-0030  250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0031 EA  70 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 87.69 13.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 28 13 00-0032 EA  80 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 87.26 13.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 28 13 00-0033 EA  90 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 96.11 13.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 28 13 00-0034 EA  100 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ........................................................ 86.56 13.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 28 13 00-0035 EA  110 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 232.25 13.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 28 13 00-0036 EA  125 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 171.93 13.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 28 13 00-0037 EA  150 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 159.33 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 

. 
 26 28 13 00-0038 EA  200 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 167.37 14.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 
. 

 26 28 13 00-0039 EA  250 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 306.16 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 

. 
 26 28 13 00-0040 EA  300 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 330.68 18.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 
. 

 26 28 13 00-0041 EA  350 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 354.72 18.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 

. 
 26 28 13 00-0042 EA  400 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 275.86 18.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 
. 

 26 28 13 00-0043 EA  450 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 601.17 18.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 

. 
 26 28 13 00-0044 EA  500 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 571.88 22.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.64 
. 

 26 28 13 00-0045 EA  600 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 448.95 22.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.64 

XXXXXXX 
. 
 26 28 13 00-0046  600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0047 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 66.95 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0048 EA  2 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 62.78 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0049 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 59.29 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0050 EA  4 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 60.44 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0051 EA  5 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 59.45 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0052 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 59.80 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0053 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.99 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0054 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.62 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0055 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.10 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
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. 
 26 28 13 00-0056 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.85 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0057 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 78.46 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0058 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 78.64 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0059 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 77.21 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0060 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 77.88 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0061 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 78.48 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

XXXXXXX 
. 
 26 28 13 00-0062  600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0063 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 143.49 13.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 28 13 00-0064 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 147.58 14.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 
. 

 26 28 13 00-0065 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 146.82 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 

. 
 26 28 13 00-0066 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 147.42 14.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 
. 

 26 28 13 00-0067 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 263.23 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 

. 
 26 28 13 00-0068 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 267.08 14.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.76 
. 

 26 28 13 00-0069 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 265.68 18.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 

. 
 26 28 13 00-0070 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 265.05 18.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 
. 

 26 28 13 00-0071 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 495.86 18.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.98 

. 
 26 28 13 00-0072 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 501.17 22.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.64 
. 

 26 28 13 00-0073 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 563.51 22.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.64 

. 
 26 28 13 00-0074 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 511.76 22.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.64 
. 

 26 28 13 00-0075 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 909.00 22.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.64 

. 
 26 28 13 00-0076 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 813.90 26.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 28 13 00-0077 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 711.86 26.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

XXXXXXX 
. 
 26 28 13 00-0078  600 Volt AC, Class CC Midget Fuses (26 28 13) 

Note: 250/300 Volt DC. 
. 
. 

 26 28 13 00-0079 EA 1 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 51.35 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0080 EA 2 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 52.04 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0081 EA 3 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 51.84 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0082 EA 5 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 51.63 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0083 EA 6 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 54.90 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0084 EA 8 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 49.66 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0085 EA 10 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 55.81 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0086 EA 15 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 51.65 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0087 EA 20 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 50.79 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

. 
 26 28 13 00-0088 EA 25 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 48.83 10.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 
. 

 26 28 13 00-0089 EA 30 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 50.49 10.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.10 

XXXXXXX 
. 
 26 28 13 00-0090  200,000 Ampere Interrupting Capacity, 600 Volt AC, Class J Bolted Fuse (26 

28 13) 
. 
. 

 26 28 13 00-0091 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 62.29 7.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 

. 
 26 28 13 00-0092 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 62.74 7.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.44 
. 

 26 28 13 00-0093 EA  6 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 55.36 8.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.33 

. 
 26 28 13 00-0094 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 56.15 11.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 
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. 
 26 28 13 00-0095 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 57.24 11.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 
. 

 26 28 13 00-0096 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 56.27 11.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.66 

. 
 26 28 13 00-0097 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 72.00 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 28 13 00-0098 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 61.10 14.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 28 13 00-0099 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 101.77 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 28 13 00-0100 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 87.75 14.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 28 13 00-0101 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 99.62 14.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 
. 

 26 28 13 00-0102 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 90.91 18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

. 
 26 28 13 00-0103 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 89.40 18.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
. 

 26 28 13 00-0104 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 135.81 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

. 
 26 28 13 00-0105 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 144.13 22.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 
. 

 26 28 13 00-0106 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 142.00 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

. 
 26 28 13 00-0107 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 127.35 25.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 
. 

 26 28 13 00-0108 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 282.46 25.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 

. 
 26 28 13 00-0109 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 241.81 25.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 
. 

 26 28 13 00-0110 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 232.80 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 13 00-0111 EA  175 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 236.04 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 28 13 00-0112 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 198.23 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 13 00-0113 EA  225 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 481.00 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 28 13 00-0114 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 445.71 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 13 00-0115 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 411.75 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 28 13 00-0116 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 447.89 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 13 00-0117 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 373.77 33.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 
. 

 26 28 13 00-0118 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 777.02 33.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 

. 
 26 28 13 00-0119 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 663.46 36.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
. 

 26 28 13 00-0120 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 497.78 36.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

XXXXXXX 
. 
 26 28 13 00-0121  600 Volt AC, 200 kAmp I.R., Class L Bolted Fuses (26 28 13) 

. 

. 
 26 28 13 00-0122 EA 100 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,466.23 18.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
. 

 26 28 13 00-0123 EA 150 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,469.11 18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 

. 
 26 28 13 00-0124 EA 200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,471.79 18.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.09 
. 

 26 28 13 00-0125 EA 250 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,468.88 22.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 

. 
 26 28 13 00-0126 EA 300 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,353.66 22.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.31 
. 

 26 28 13 00-0127 EA 350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,449.48 25.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 

. 
 26 28 13 00-0128 EA 400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,335.09 25.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 
. 

 26 28 13 00-0129 EA 450 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,491.73 25.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 

. 
 26 28 13 00-0130 EA 500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,462.87 25.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.53 
. 

 26 28 13 00-0131 EA 600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,304.36 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 13 00-0132 EA  601 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,339.08 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 28 13 00-0133 EA  650 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,775.42 29.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 13 00-0134 EA  700 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,298.07 29.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 
. 

 26 28 13 00-0135 EA  750 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,987.17 33.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 
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. 
 26 28 13 00-0136 EA  800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,151.71 33.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 
. 

 26 28 13 00-0137 EA  900 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,674.09 33.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 

. 
 26 28 13 00-0138 EA  1,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,132.62 33.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 
. 

 26 28 13 00-0139 EA  1,200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,165.82 33.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 

. 
 26 28 13 00-0140 EA  1,350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,571.05 33.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 
. 

 26 28 13 00-0141 EA  1,400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,535.16 33.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 

. 
 26 28 13 00-0142 EA  1,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,288.95 33.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.97 
. 

 26 28 13 00-0143 EA  1,600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,438.30 36.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 13 00-0144 EA  1,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 3,027.15 36.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
. 

 26 28 13 00-0145 EA  2,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,944.74 36.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 13 00-0146 EA  2,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,622.35 36.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
. 

 26 28 13 00-0147 EA 2,501 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,453.99 36.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 13 00-0148 EA  3,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,923.09 40.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.41 
. 

 26 28 13 00-0149 EA  3,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 6,022.61 40.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.41 

. 
 26 28 13 00-0150 EA  3,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 6,984.96 40.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.41 
. 

 26 28 13 00-0151 EA  4,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,047.79 40.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.41 

. 
 26 28 13 00-0152 EA  5,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 6,375.96 40.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.41 
. 

 26 28 13 00-0153 EA  6,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ............................................................................... 10,541.05 40.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.41 

XXXXXXX 
. 
 26 28 16  Enclosed Switches and Circuit Breakers (26 28) 

. 

. 
 26 28 16 13  Enclosed Circuit Breakers (26 28 16) 

. 

. 
 26 28 16 13-0001  Branch Circuit Breakers (26 28 16 13) 

Note: For installation in existing and new panelboards. Use task modifier for installation in new panelboards. 
. 
. 
 26 28 16 13-0002  Branch Circuit Breakers 10,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0003 EA 1 Pole, 120/240 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 68.48 26.62 

    For Bolt-On, Add  18.91 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0004 EA 1 Pole, 120/240 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 68.48 26.62 

    For Bolt-On, Add  18.91 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0005 EA 1 Pole, 120/240 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 95.46 33.28 

    For Bolt-On, Add  24.87 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0006 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................. 132.44 33.28 

    For Bolt-On, Add  29.50 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0007 EA 1 Pole GFI, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 174.73 33.28 
    For Bolt-On, Add  34.78 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0008 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 198.84 33.28 
    For Bolt-On, Add  37.80 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0009 EA 1 Pole GFI, 15 To 20 Amperes, 120/240 Volt, "Arc Fault" Circuit Breaker, 10,000 Amperes Interrupting Capacity............ 109.14 33.28 

    For Bolt-On, Add  26.58 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
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. 
 26 28 16 13-0010 EA 2 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 110.25 39.93 

    For Bolt-On, Add  29.31 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0011 EA 2 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 110.25 39.93 

    For Bolt-On, Add  29.31 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0012 EA 2 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 161.34 53.25 

    For Bolt-On, Add  40.87 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0013 EA 2 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 251.89 66.56 

    For Bolt-On, Add  57.37 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0014 EA 2 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 293.19 73.95 

    For Bolt-On, Add  65.12 
    For Installation In New Panelboard, Deduct  -40.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.81 

. 
 26 28 16 13-0015 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................. 238.58 47.33 

    For Bolt-On, Add  48.46 
    For Installation In New Panelboard, Deduct  -26.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.95 

. 
 26 28 16 13-0016 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 307.75 47.33 
    For Bolt-On, Add  57.10 
    For Installation In New Panelboard, Deduct  -26.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.95 

. 
 26 28 16 13-0017 EA 3 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 193.61 53.25 

    For Bolt-On, Add  44.91 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0018 EA 3 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 193.61 53.25 

    For Bolt-On, Add  44.91 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0019 EA 3 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 251.48 66.56 

    For Bolt-On, Add  57.32 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0020 EA 3 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 365.64 79.86 

    For Bolt-On, Add  76.76 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0021 EA 3 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 460.32 93.18 

    For Bolt-On, Add  93.78 
    For Installation In New Panelboard, Deduct  -51.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.12 

XXXXXXX 
. 
 26 28 16 13-0022  Branch Circuit Breakers 14,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0023 EA 1 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 90.39 26.62 

    For Bolt-On, Add  21.65 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0024 EA 1 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 90.39 26.62 

    For Bolt-On, Add  21.65 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0025 EA 1 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 151.47 33.28 

    For Bolt-On, Add  31.88 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0026 EA 1 Pole GFI, 277/480 Volt, 15 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................. 222.57 33.28 

    For Bolt-On, Add  40.76 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
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. 
 26 28 16 13-0027 EA 2 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 167.93 39.93 

    For Bolt-On, Add  36.52 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0028 EA 2 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 167.93 39.93 

    For Bolt-On, Add  36.52 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0029 EA 2 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 312.90 53.25 

    For Bolt-On, Add  59.82 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0030 EA 2 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 422.09 66.56 

    For Bolt-On, Add  78.65 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0031 EA 2 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 602.98 73.95 

    For Bolt-On, Add  103.84 
    For Installation In New Panelboard, Deduct  -40.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.81 

. 
 26 28 16 13-0032 EA 3 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 260.54 53.25 

    For Bolt-On, Add  53.27 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0033 EA 3 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 260.54 53.25 

    For Bolt-On, Add  53.27 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0034 EA 3 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 380.47 66.56 

    For Bolt-On, Add  73.44 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0035 EA 3 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 530.87 79.86 

    For Bolt-On, Add  97.42 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0036 EA 3 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 800.63 93.18 

    For Bolt-On, Add  136.32 
    For Installation In New Panelboard, Deduct  -51.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.12 

. 
 26 28 16 13-0037 EA 3 Pole, 277/480 Volt, 175 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 918.53 99.83 

    For Bolt-On, Add  153.64 
    For Installation In New Panelboard, Deduct  -55.46 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.56 

. 
 26 28 16 13-0038 EA 3 Pole, 277/480 Volt, 200 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 986.27 106.49 

    For Bolt-On, Add  164.70 
    For Installation In New Panelboard, Deduct  -59.16 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.00 

. 
 26 28 16 13-0039 EA 3 Pole, 277/480 Volt, 225 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ............................. 1,158.04 113.14 

    For Bolt-On, Add  188.76 
    For Installation In New Panelboard, Deduct  -62.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.43 

XXXXXXX 
. 
 26 28 16 13-0040  Branch Circuit Breakers 18,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0041 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 104.79 26.62 

    For Bolt-On, Add  23.45 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0042 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 104.79 26.62 

    For Bolt-On, Add  23.45 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0043 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 165.70 33.28 

    For Bolt-On, Add  33.65 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 
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 26 28 16 13-0044 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 205.46 39.93 

    For Bolt-On, Add  41.21 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0045 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 205.46 39.93 

    For Bolt-On, Add  41.21 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0046 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 348.89 53.25 

    For Bolt-On, Add  64.32 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0047 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 846.33 66.56 

    For Bolt-On, Add  131.68 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0048 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 322.47 53.25 

    For Bolt-On, Add  61.01 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0049 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 322.47 53.25 

    For Bolt-On, Add  61.01 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0050 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 425.55 66.56 

    For Bolt-On, Add  79.08 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0051 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................ 1,045.94 79.86 

    For Bolt-On, Add  161.80 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

XXXXXXX 
. 
 26 28 16 13-0052  Branch Circuit Breakers 22,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0053 EA 15 To 30 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 117.02 26.62 

    For Bolt-On, Add  24.98 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0054 EA 35 To 60 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 117.02 26.62 

    For Bolt-On, Add  24.98 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0055 EA 70 To 100 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 139.24 33.28 

    For Bolt-On, Add  30.35 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0056 EA 15 To 30 Amperes, 1 Pole GFI, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ................. 220.94 33.28 

    For Bolt-On, Add  40.56 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0057 EA 15 To 30 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 237.36 39.93 

    For Bolt-On, Add  45.20 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0058 EA 35 To 60 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 237.36 39.93 

    For Bolt-On, Add  45.20 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0059 EA 70 To 100 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 291.09 53.25 

    For Bolt-On, Add  57.09 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0060 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 412.78 66.56 

    For Bolt-On, Add  77.48 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 
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 26 28 16 13-0061 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 525.22 73.95 

    For Bolt-On, Add  94.12 
    For Installation In New Panelboard, Deduct  -40.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.81 

. 
 26 28 16 13-0062 EA 250 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 652.48 86.53 

    For Bolt-On, Add  115.21 
    For Installation In New Panelboard, Deduct  -48.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.68 

. 
 26 28 16 13-0063 EA 300 To 400 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 708.33 99.83 

    For Bolt-On, Add  127.37 
    For Installation In New Panelboard, Deduct  -55.46 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.56 

. 
 26 28 16 13-0064 EA 15 To 30 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 291.63 53.25 

    For Bolt-On, Add  57.16 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0065 EA 35 To 60 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 291.63 53.25 

    For Bolt-On, Add  57.16 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0066 EA 70 To 100 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 344.84 66.56 

    For Bolt-On, Add  68.99 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0067 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 509.76 79.86 

    For Bolt-On, Add  94.78 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0068 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 667.95 103.53 

    For Bolt-On, Add  123.61 
    For Installation In New Panelboard, Deduct  -57.31 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 

. 
 26 28 16 13-0069 EA 250 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 820.11 119.80 

    For Bolt-On, Add  149.10 
    For Installation In New Panelboard, Deduct  -66.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.87 

. 
 26 28 16 13-0070 EA 300 To 400 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 871.53 127.20 

    For Bolt-On, Add  158.12 
    For Installation In New Panelboard, Deduct  -70.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.31 

XXXXXXX 
. 
 26 28 16 13-0071  Branch Circuit Breakers 25,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0072 EA 15 To 30 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 245.33 39.93 

    For Bolt-On, Add  46.20 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0073 EA 35 To 60 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 245.33 39.93 

    For Bolt-On, Add  46.20 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0074 EA 70 To 100 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 368.13 53.25 

    For Bolt-On, Add  66.72 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0075 EA 110 To 125 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 584.94 66.56 

    For Bolt-On, Add  99.00 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0076 EA 150 To 225 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 897.75 82.83 

    For Bolt-On, Add  144.57 
    For Installation In New Panelboard, Deduct  -46.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.46 

. 
 26 28 16 13-0077 EA 250 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ............................. 1,012.54 86.53 

    For Bolt-On, Add  160.22 
    For Installation In New Panelboard, Deduct  -48.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.68 
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 26 28 16 13-0078 EA 300 To 400 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................. 1,109.84 99.83 

    For Bolt-On, Add  177.55 
    For Installation In New Panelboard, Deduct  -55.46 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.56 

. 
 26 28 16 13-0079 EA 15 To 30 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 349.85 53.25 

    For Bolt-On, Add  64.44 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0080 EA 35 To 60 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 349.85 53.25 

    For Bolt-On, Add  64.44 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0081 EA 70 To 100 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 440.37 66.56 

    For Bolt-On, Add  80.93 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0082 EA 110 To 125 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 725.74 79.86 

    For Bolt-On, Add  121.78 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0083 EA 150 To 225 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................. 1,051.81 103.53 

    For Bolt-On, Add  171.60 
    For Installation In New Panelboard, Deduct  -57.31 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 

. 
 26 28 16 13-0084 EA 250 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ............................. 1,241.06 119.80 

    For Bolt-On, Add  201.72 
    For Installation In New Panelboard, Deduct  -66.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.87 

. 
 26 28 16 13-0085 EA 300 To 400 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................. 1,340.67 127.20 

    For Bolt-On, Add  216.76 
    For Installation In New Panelboard, Deduct  -70.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.31 

XXXXXXX 
. 
 26 28 16 13-0086  Branch Circuit Breakers 30,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0087 EA 2 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 253.25 39.93 

    For Bolt-On, Add  47.19 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0088 EA 2 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 253.25 39.93 

    For Bolt-On, Add  47.19 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0089 EA 2 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ........................... 441.25 53.25 

    For Bolt-On, Add  75.86 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0090 EA 2 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 787.67 66.56 

    For Bolt-On, Add  124.34 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0091 EA 2 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,232.87 82.83 

    For Bolt-On, Add  186.46 
    For Installation In New Panelboard, Deduct  -46.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.46 

. 
 26 28 16 13-0092 EA 2 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,397.96 86.53 

    For Bolt-On, Add  208.39 
    For Installation In New Panelboard, Deduct  -48.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.68 

. 
 26 28 16 13-0093 EA 2 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity .................... 1,525.75 99.83 

    For Bolt-On, Add  229.54 
    For Installation In New Panelboard, Deduct  -55.46 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.56 

. 
 26 28 16 13-0094 EA 3 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 404.69 53.25 

    For Bolt-On, Add  71.29 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 
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. 
 26 28 16 13-0095 EA 3 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 404.69 53.25 

    For Bolt-On, Add  71.29 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0096 EA 3 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ......................... 535.42 66.56 

    For Bolt-On, Add  92.81 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0097 EA 3 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 957.38 79.86 

    For Bolt-On, Add  150.73 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0098 EA 3 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,211.05 103.53 

    For Bolt-On, Add  191.50 
    For Installation In New Panelboard, Deduct  -57.31 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 

. 
 26 28 16 13-0099 EA 3 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,902.81 119.80 

    For Bolt-On, Add  284.44 
    For Installation In New Panelboard, Deduct  -66.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.87 

. 
 26 28 16 13-0100 EA 3 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 2,025.83 127.20 

    For Bolt-On, Add  302.41 
    For Installation In New Panelboard, Deduct  -70.26 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.31 

XXXXXXX 
. 
 26 28 16 13-0101  Branch Circuit Breakers 35,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0102 EA 1 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 136.98 26.62 

    For Bolt-On, Add  27.48 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0103 EA 1 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 136.98 26.62 

    For Bolt-On, Add  27.48 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0104 EA 1 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 228.62 33.28 

    For Bolt-On, Add  41.52 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0105 EA 2 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 285.68 39.93 

    For Bolt-On, Add  51.24 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0106 EA 2 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 285.68 39.93 

    For Bolt-On, Add  51.24 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0107 EA 2 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 508.36 53.25 

    For Bolt-On, Add  84.25 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0108 EA 2 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ................................ 921.72 66.56 

    For Bolt-On, Add  141.10 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0109 EA 2 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,762.32 82.83 

    For Bolt-On, Add  252.64 
    For Installation In New Panelboard, Deduct  -46.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.46 

. 
 26 28 16 13-0110 EA 3 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 463.21 53.25 

    For Bolt-On, Add  78.61 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0111 EA 3 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 463.21 53.25 

    For Bolt-On, Add  78.61 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 
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 26 28 16 13-0112 EA 3 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 616.73 66.56 

    For Bolt-On, Add  102.98 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0113 EA 3 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,134.08 79.86 

    For Bolt-On, Add  172.82 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0114 EA 3 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 2,190.98 103.53 

    For Bolt-On, Add  313.99 
    For Installation In New Panelboard, Deduct  -57.31 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 

XXXXXXX 
. 
 26 28 16 13-0115  Branch Circuit Breakers 42,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0116 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 193.21 26.62 

    For Bolt-On, Add  34.50 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0117 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Ampere Interrupting Capacity ................................. 193.21 26.62 

    For Bolt-On, Add  34.50 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0118 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 288.42 33.28 

    For Bolt-On, Add  48.99 
    For Installation In New Panelboard, Deduct  -18.49 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.19 

. 
 26 28 16 13-0119 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 350.74 39.93 

    For Bolt-On, Add  59.37 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0120 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 350.74 39.93 

    For Bolt-On, Add  59.37 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0121 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 648.41 53.25 

    For Bolt-On, Add  101.76 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0122 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 1,159.35 66.56 

    For Bolt-On, Add  170.80 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0123 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 2,276.96 73.95 

    For Bolt-On, Add  313.09 
    For Installation In New Panelboard, Deduct  -40.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.81 

. 
 26 28 16 13-0124 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 593.57 53.25 

    For Bolt-On, Add  94.90 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0125 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 593.57 53.25 

    For Bolt-On, Add  94.90 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0126 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 818.14 66.56 

    For Bolt-On, Add  128.15 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0127 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 1,310.78 79.86 

    For Bolt-On, Add  194.91 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0128 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 2,879.71 103.53 

    For Bolt-On, Add  400.08 
    For Installation In New Panelboard, Deduct  -57.31 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 

XXXXXXX 
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 26 28 16 13-0129  Branch Circuit Breakers 65,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0130 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ................................. 96.15 26.62 

    For Bolt-On, Add  22.37 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0131 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 192.97 39.93 

    For Bolt-On, Add  39.65 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0132 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 299.89 53.25 

    For Bolt-On, Add  58.19 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0133 EA 15 To 30 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 183.57 26.62 

    For Bolt-On, Add  33.30 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0134 EA 35 To 60 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 183.57 26.62 

    For Bolt-On, Add  33.30 
    For Installation In New Panelboard, Deduct  -14.79 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 28 16 13-0135 EA 70 To 100 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 365.70 53.25 

    For Bolt-On, Add  66.42 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0136 EA 15 To 30 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 404.33 39.93 

    For Bolt-On, Add  66.07 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0137 EA 35 To 60 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 404.33 39.93 

    For Bolt-On, Add  66.07 
    For Installation In New Panelboard, Deduct  -22.19 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.62 

. 
 26 28 16 13-0138 EA 70 To 100 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 769.19 53.25 

    For Bolt-On, Add  116.85 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0139 EA 110 To 125 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 1,293.39 66.56 

    For Bolt-On, Add  187.56 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0140 EA 150 To 225 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 2,814.76 82.83 

    For Bolt-On, Add  384.20 
    For Installation In New Panelboard, Deduct  -46.22 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.46 

. 
 26 28 16 13-0141 EA 15 To 30 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 670.24 53.25 

    For Bolt-On, Add  104.49 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0142 EA 35 To 60 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 670.24 53.25 

    For Bolt-On, Add  104.49 
    For Installation In New Panelboard, Deduct  -29.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.50 

. 
 26 28 16 13-0143 EA 70 To 100 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 929.43 66.56 

    For Bolt-On, Add  142.06 
    For Installation In New Panelboard, Deduct  -36.98 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.37 

. 
 26 28 16 13-0144 EA 110 To 125 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 1,408.27 79.86 

    For Bolt-On, Add  207.09 
    For Installation In New Panelboard, Deduct  -44.37 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.24 

. 
 26 28 16 13-0145 EA 150 To 225 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 3,499.92 103.53 

    For Bolt-On, Add  477.61 
    For Installation In New Panelboard, Deduct  -57.31 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.78 

XXXXXXX 
. 
 26 28 16 16  Enclosed Switches (26 28 16) 
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. 

. 
 26 28 16 16-0001  Motor And Circuit Disconnects (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the disconnect. 

. 

. 
 26 28 16 16-0002  NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 

. 

. 
 26 28 16 16-0003  Heavy Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-

0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0004  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0005 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 495.87 147.91 

. 
 26 28 16 16-0006 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 756.57 178.22 
. 

 26 28 16 16-0007 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,024.50 208.55 

. 
 26 28 16 16-0008 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,752.05 328.34 
. 

 26 28 16 16-0009 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,646.53 510.26 

. 
 26 28 16 16-0010 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,048.41 754.31 
. 

 26 28 16 16-0011 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,191.91 887.42 

. 
 26 28 16 16-0012 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,933.15 1,035.33 

XXXXXXX 
. 
 26 28 16 16-0013  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0014 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 729.18 164.32 

. 
 26 28 16 16-0015 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 879.62 198.04 
. 

 26 28 16 16-0016 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,363.90 231.47 

. 
 26 28 16 16-0017 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,026.33 365.32 
. 

 26 28 16 16-0018 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,324.94 566.77 

. 
 26 28 16 16-0019 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,722.63 837.73 
. 

 26 28 16 16-0020 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,835.00 985.48 

. 
 26 28 16 16-0021 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 13,354.45 1,150.39 

XXXXXXX 
. 
 26 28 16 16-0022  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0023 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 714.72 232.21 

. 
 26 28 16 16-0024 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,038.68 308.38 
. 

 26 28 16 16-0025 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,368.06 342.40 

. 
 26 28 16 16-0026 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,161.69 536.15 
. 

 26 28 16 16-0027 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,392.39 880.02 

. 
 26 28 16 16-0028 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,060.41 1,232.77 

XXXXXXX 
. 
 26 28 16 16-0029  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0030 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 914.05 256.61 

. 
 26 28 16 16-0031 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,168.47 342.40 
. 

 26 28 16 16-0032 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,671.45 385.29 

. 
 26 28 16 16-0033 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,469.43 587.17 
. 

 26 28 16 16-0034 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,348.68 948.06 

. 
 26 28 16 16-0035 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,541.36 1,369.58 
. 

 26 28 16 16-0036 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 13,359.06 1,626.94 
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. 
 26 28 16 16-0037 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 16,979.18 1,848.79 

XXXXXXX 
. 
 26 28 16 16-0038  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0039 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 695.51 232.21 

. 
 26 28 16 16-0040 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,013.85 308.38 
. 

 26 28 16 16-0041 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,322.88 342.40 

. 
 26 28 16 16-0042 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,223.82 536.15 
. 

 26 28 16 16-0043 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,742.51 880.02 

. 
 26 28 16 16-0044 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,587.15 1,232.77 
. 

 26 28 16 16-0045 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 12,352.27 1,552.98 

. 
 26 28 16 16-0046 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 15,173.43 1,774.84 

XXXXXXX 
. 
 26 28 16 16-0047  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0048 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 984.55 256.61 

. 
 26 28 16 16-0049 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,255.11 342.40 
. 

 26 28 16 16-0050 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,798.13 385.29 

. 
 26 28 16 16-0051 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,659.07 587.17 
. 

 26 28 16 16-0052 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,753.28 948.06 

. 
 26 28 16 16-0053 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,255.92 1,369.58 
. 

 26 28 16 16-0054 EA  800 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 14,545.41 1,626.94 

. 
 26 28 16 16-0055 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 18,260.68 1,848.79 

XXXXXXX 
. 
 26 28 16 16-0056  Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0002) 
. 
. 
 26 28 16 16-0057  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0058 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 483.72 214.02 

. 
 26 28 16 16-0059 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 741.22 297.73 
. 

 26 28 16 16-0060 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,001.60 342.40 

. 
 26 28 16 16-0061 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,572.20 547.83 
. 

 26 28 16 16-0062 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,115.47 913.00 

. 
 26 28 16 16-0063 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,021.09 1,245.05 
. 

 26 28 16 16-0064 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 7,087.44 1,479.03 

. 
 26 28 16 16-0065 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 9,292.34 1,726.18 

XXXXXXX 
. 
 26 28 16 16-0066  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0067 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 534.22 236.20 

. 
 26 28 16 16-0068 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 838.40 334.12 
. 

 26 28 16 16-0069 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,130.15 380.41 

. 
 26 28 16 16-0070 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,755.29 595.46 
. 

 26 28 16 16-0071 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,351.58 978.23 

. 
 26 28 16 16-0072 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,552.72 1,369.43 
. 

 26 28 16 16-0073 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 7,812.64 1,479.03 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 28 Low-Voltage Circuit Protective Devices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 26 - 126  County of San Mateo, Roofing 

. 
 26 28 16 16-0074 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch .......................................................................................................................................................... 10,285.47 1,726.18 

XXXXXXX 
. 
 26 28 16 16-0075  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0076 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 573.08 192.28 

. 
 26 28 16 16-0077 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 865.52 267.70 
. 

 26 28 16 16-0078 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,144.55 308.38 

. 
 26 28 16 16-0079 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,802.07 493.25 
. 

 26 28 16 16-0080 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,536.39 821.60 

. 
 26 28 16 16-0081 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,612.53 1,120.37 
. 

 26 28 16 16-0082 EA  800 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 9,399.81 1,331.13 

. 
 26 28 16 16-0083 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch .......................................................................................................................................................... 12,170.72 1,552.98 

XXXXXXX 
. 
 26 28 16 16-0084  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0085 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 626.26 212.24 

. 
 26 28 16 16-0086 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 954.40 300.99 
. 

 26 28 16 16-0087 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,250.76 342.40 

. 
 26 28 16 16-0088 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,946.10 536.15 
. 

 26 28 16 16-0089 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,788.97 880.02 

. 
 26 28 16 16-0090 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 6,077.45 1,232.77 
. 

 26 28 16 16-0091 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 9,879.15 1,331.13 

XXXXXXX 
. 
 26 28 16 16-0092  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0093 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 662.03 212.53 

. 
 26 28 16 16-0094 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,015.41 300.68 
. 

 26 28 16 16-0095 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,349.97 342.40 

. 
 26 28 16 16-0096 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,098.92 535.85 
. 

 26 28 16 16-0097 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,002.73 880.31 

. 
 26 28 16 16-0098 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 6,710.11 1,232.47 
. 

 26 28 16 16-0099 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch .......................................................................................................................................................... 10,601.82 1,331.13 

. 
 26 28 16 16-0100 EA  1,200 Amperes, 600 Volt Class, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ................................................................................................................................................................ 13,788.83 1,552.98 

XXXXXXX 
. 
 26 28 16 16-0101  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0102 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 916.68 192.57 

. 
 26 28 16 16-0103 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,123.22 268.01 
. 

 26 28 16 16-0104 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,676.06 308.08 

. 
 26 28 16 16-0105 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,529.00 492.96 

XXXXXXX 
. 
 26 28 16 16-0106  480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0107 EA  30 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 994.50 212.24 

. 
 26 28 16 16-0108 EA  60 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,230.54 300.99 
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. 
 26 28 16 16-0109 EA  100 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,820.24 342.40 
. 

 26 28 16 16-0110 EA  200 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,724.96 536.15 

XXXXXXX 
. 
 26 28 16 16-0111  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0112 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,094.07 212.53 

. 
 26 28 16 16-0113 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,340.37 300.68 
. 

 26 28 16 16-0114 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,017.75 342.40 

. 
 26 28 16 16-0115 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 3,012.67 535.85 

XXXXXXX 
. 
 26 28 16 16-0116  General Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0117  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0118 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 355.73 128.67 

. 
 26 28 16 16-0119 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 475.73 154.85 
. 

 26 28 16 16-0120 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 706.18 181.04 

. 
 26 28 16 16-0121 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,284.95 285.60 
. 

 26 28 16 16-0122 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,950.38 442.97 

. 
 26 28 16 16-0123 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,440.26 655.66 

XXXXXXX 
. 
 26 28 16 16-0124  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0125 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 502.53 202.19 

. 
 26 28 16 16-0126 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 701.54 268.01 
. 

 26 28 16 16-0127 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 939.52 297.73 

. 
 26 28 16 16-0128 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,647.01 466.04 
. 

 26 28 16 16-0129 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,598.14 765.55 

. 
 26 28 16 16-0130 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,277.65 1,071.70 

XXXXXXX 
. 
 26 28 16 16-0131  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0132 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 548.98 202.19 

. 
 26 28 16 16-0133 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 776.44 268.01 
. 

 26 28 16 16-0134 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,007.67 297.73 

. 
 26 28 16 16-0135 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,818.73 466.04 
. 

 26 28 16 16-0136 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,891.65 765.55 

. 
 26 28 16 16-0137 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,463.70 1,071.70 

XXXXXXX 
. 
 26 28 16 16-0138  General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0002) 
. 
. 
 26 28 16 16-0139  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0140 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 487.50 178.96 

. 
 26 28 16 16-0141 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 634.36 205.73 
. 

 26 28 16 16-0142 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,371.81 328.79 
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. 
 26 28 16 16-0143 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,871.41 547.24 
. 

 26 28 16 16-0144 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,880.46 745.73 

XXXXXXX 
. 
 26 28 16 16-0145  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0146 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 459.83 167.42 

. 
 26 28 16 16-0147 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 631.64 232.95 
. 

 26 28 16 16-0148 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 922.02 268.01 

. 
 26 28 16 16-0149 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,572.43 428.77 
. 

 26 28 16 16-0150 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,207.08 714.66 

. 
 26 28 16 16-0151 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,339.29 974.09 

XXXXXXX 
. 
 26 28 16 16-0152  NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0001) 

. 

. 
 26 28 16 16-0153  Heavy Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0154  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0155 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 708.77 173.78 
. 

 26 28 16 16-0156 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,097.07 208.55 

. 
 26 28 16 16-0157 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,363.04 242.56 
. 

 26 28 16 16-0158 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,001.77 369.76 

. 
 26 28 16 16-0159 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 4,322.13 591.61 
. 

 26 28 16 16-0160 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 7,463.91 789.06 

. 
 26 28 16 16-0161 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 11,058.17 887.42 
. 

 26 28 16 16-0162 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 14,589.95 1,035.33 

XXXXXXX 
. 
 26 28 16 16-0163  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0164 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,189.60 231.62 
. 

 26 28 16 16-0165 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,420.20 283.97 

. 
 26 28 16 16-0166 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,981.22 326.13 
. 

 26 28 16 16-0167 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,804.72 489.12 

. 
 26 28 16 16-0168 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 5,985.12 800.30 
. 

 26 28 16 16-0169 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 10,840.00 1,100.54 

. 
 26 28 16 16-0170 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 15,780.20 1,267.24 
. 

 26 28 16 16-0171 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 17,397.19 1,426.52 

XXXXXXX 
. 
 26 28 16 16-0172  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0173 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 927.57 273.63 
. 

 26 28 16 16-0174 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,439.93 362.37 

. 
 26 28 16 16-0175 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,717.86 397.86 
. 

 26 28 16 16-0176 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,559.16 616.02 

. 
 26 28 16 16-0177 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 5,397.41 1,027.19 
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. 
 26 28 16 16-0178 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 8,849.31 1,369.58 

XXXXXXX 
. 
 26 28 16 16-0179  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0180 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,377.19 324.35 
. 

 26 28 16 16-0181 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,647.93 397.56 

. 
 26 28 16 16-0182 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,172.31 456.43 
. 

 26 28 16 16-0183 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,165.32 684.79 

. 
 26 28 16 16-0184 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,521.61 1,120.51 
. 

 26 28 16 16-0185 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 11,563.53 1,540.71 

. 
 26 28 16 16-0186 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 16,186.92 1,774.84 
. 

 26 28 16 16-0187 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 19,319.39 1,996.70 

XXXXXXX 
. 
 26 28 16 16-0188  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0189 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,006.35 273.63 
. 

 26 28 16 16-0190 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,442.21 362.37 

. 
 26 28 16 16-0191 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,828.62 397.86 
. 

 26 28 16 16-0192 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,633.04 616.02 

. 
 26 28 16 16-0193 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 5,465.18 1,027.19 
. 

 26 28 16 16-0194 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 9,594.75 1,369.58 

. 
 26 28 16 16-0195 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 15,685.93 1,552.98 
. 

 26 28 16 16-0196 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 19,480.87 1,774.84 

XXXXXXX 
. 
 26 28 16 16-0197  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0198 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,422.39 324.65 
. 

 26 28 16 16-0199 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,698.75 397.86 

. 
 26 28 16 16-0200 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,285.26 456.28 
. 

 26 28 16 16-0201 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,238.73 684.79 

. 
 26 28 16 16-0202 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,787.03 1,120.37 
. 

 26 28 16 16-0203 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 11,868.48 1,540.41 

. 
 26 28 16 16-0204 EA  800 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 17,147.18 1,774.84 
. 

 26 28 16 16-0205 EA  1,200 Amperes, 600 Volt Class, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 20,585.13 1,996.70 

XXXXXXX 
. 
 26 28 16 16-0206  Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0207  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0208 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 667.18 152.20 

. 
 26 28 16 16-0209 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,072.61 210.76 
. 

 26 28 16 16-0210 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,394.61 241.68 

. 
 26 28 16 16-0211 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,886.48 391.35 
. 

 26 28 16 16-0212 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,103.26 652.84 
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. 
 26 28 16 16-0213 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,340.81 870.41 
. 

 26 28 16 16-0214 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 11,648.60 1,035.77 

. 
 26 28 16 16-0215 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 15,296.28 1,183.66 

XXXXXXX 
. 
 26 28 16 16-0216  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0217 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 749.56 167.72 

. 
 26 28 16 16-0218 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,213.77 234.73 
. 

 26 28 16 16-0219 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,571.28 265.04 

. 
 26 28 16 16-0220 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 2,083.33 410.87 
. 

 26 28 16 16-0221 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,631.92 684.79 

. 
 26 28 16 16-0222 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,913.75 913.00 
. 

 26 28 16 16-0223 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 12,414.22 1,085.02 

. 
 26 28 16 16-0224 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 16,294.26 1,232.47 

XXXXXXX 
. 
 26 28 16 16-0225  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0226 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 819.34 228.21 

. 
 26 28 16 16-0227 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,283.30 316.07 
. 

 26 28 16 16-0228 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,636.27 362.51 

. 
 26 28 16 16-0229 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 2,277.76 587.02 
. 

 26 28 16 16-0230 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,812.82 979.11 

. 
 26 28 16 16-0231 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 8,322.34 1,305.24 
. 

 26 28 16 16-0232 EA  800 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 12,808.44 1,552.98 

. 
 26 28 16 16-0233 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 16,833.22 1,774.84 

XXXXXXX 
. 
 26 28 16 16-0234  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0235 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 891.84 251.44 

. 
 26 28 16 16-0236 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,402.06 352.16 
. 

 26 28 16 16-0237 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,771.53 397.56 

. 
 26 28 16 16-0238 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 2,415.29 616.32 
. 

 26 28 16 16-0239 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 5,112.44 1,027.04 

. 
 26 28 16 16-0240 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 8,857.94 1,369.43 
. 

 26 28 16 16-0241 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 13,649.09 1,626.94 

. 
 26 28 16 16-0242 EA  1,200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 17,927.52 1,848.79 

XXXXXXX 
. 
 26 28 16 16-0243  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0244 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 532.47 251.44 

. 
 26 28 16 16-0245 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,448.54 352.16 
. 

 26 28 16 16-0246 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,836.34 397.56 

. 
 26 28 16 16-0247 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 2,494.16 616.32 
. 

 26 28 16 16-0248 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 5,316.66 1,027.04 

. 
 26 28 16 16-0249 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 8,826.73 1,369.43 
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. 
 26 28 16 16-0250 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 13,631.61 1,626.94 
. 

 26 28 16 16-0251 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 17,903.73 1,848.79 

XXXXXXX 
. 
 26 28 16 16-0252  General Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0253  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0254 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 453.46 151.15 
. 

 26 28 16 16-0255 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 625.61 181.33 

. 
 26 28 16 16-0256 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 810.67 210.91 
. 

 26 28 16 16-0257 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,613.16 321.54 

. 
 26 28 16 16-0258 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,825.60 514.41 
. 

 26 28 16 16-0259 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,680.46 686.27 

XXXXXXX 
. 
 26 28 16 16-0260  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0261 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 628.14 238.27 
. 

 26 28 16 16-0262 EA 60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 893.69 315.18 

. 
 26 28 16 16-0263 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,079.81 345.80 
. 

 26 28 16 16-0264 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,042.84 535.85 

. 
 26 28 16 16-0265 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 4,584.83 893.04 
. 

 26 28 16 16-0266 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 7,699.75 1,191.21 

XXXXXXX 
. 
 26 28 16 16-0267  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0268 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 693.23 238.12 
. 

 26 28 16 16-0269 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 959.13 315.18 

. 
 26 28 16 16-0270 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,290.14 345.80 
. 

 26 28 16 16-0271 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 2,178.62 535.85 

. 
 26 28 16 16-0272 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 4,672.04 893.19 
. 

 26 28 16 16-0273 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 8,379.87 1,191.21 

. 
 26 28 16 16-0274 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 11,818.86 1,349.46 

XXXXXXX 
. 
 26 28 16 16-0275  General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0276  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0277 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 407.37 132.37 

. 
 26 28 16 16-0278 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 651.90 183.25 
. 

 26 28 16 16-0279 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 693.03 210.17 

. 
 26 28 16 16-0280 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,651.13 340.18 
. 

 26 28 16 16-0281 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 3,932.55 567.65 

. 
 26 28 16 16-0282 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 6,824.59 756.82 

XXXXXXX 
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. 
 26 28 16 16-0283  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0284 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 633.76 198.49 

. 
 26 28 16 16-0285 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 907.52 274.81 
. 

 26 28 16 16-0286 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,290.09 315.18 

. 
 26 28 16 16-0287 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,204.06 510.41 

XXXXXXX 
. 
 26 28 16 16-0288  NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 

. 

. 
 26 28 16 16-0289  Heavy Duty Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0288) 
Note: With fuses and neutral bar (stainless steel). 

. 

. 
 26 28 16 16-0290  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0291 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,743.41 147.91 

. 
 26 28 16 16-0292 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,094.52 178.22 
. 

 26 28 16 16-0293 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,204.47 208.25 

. 
 26 28 16 16-0294 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 5,833.21 328.65 
. 

 26 28 16 16-0295 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 11,788.89 509.97 

. 
 26 28 16 16-0296 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 16,954.87 754.01 

XXXXXXX 
. 
 26 28 16 16-0297  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0298 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,202.12 164.32 

. 
 26 28 16 16-0299 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,455.56 197.90 
. 

 26 28 16 16-0300 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,548.60 231.32 

. 
 26 28 16 16-0301 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 6,445.42 365.32 
. 

 26 28 16 16-0302 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 12,259.41 567.06 

. 
 26 28 16 16-0303 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 17,589.08 837.73 

XXXXXXX 
. 
 26 28 16 16-0304  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0305 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,988.44 232.50 

. 
 26 28 16 16-0306 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,499.64 308.08 
. 

 26 28 16 16-0307 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,660.06 342.40 

. 
 26 28 16 16-0308 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 6,646.15 535.85 
. 

 26 28 16 16-0309 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 12,885.94 880.31 

. 
 26 28 16 16-0310 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 18,378.76 1,232.47 

XXXXXXX 
. 
 26 28 16 16-0311  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0312 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,392.83 256.76 

. 
 26 28 16 16-0313 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,750.83 342.40 
. 

 26 28 16 16-0314 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 4,868.88 385.14 

. 
 26 28 16 16-0315 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 6,906.34 586.88 
. 

 26 28 16 16-0316 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 13,325.07 948.06 

. 
 26 28 16 16-0317 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 18,970.02 1,369.43 

XXXXXXX 
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. 
 26 28 16 16-0318  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0319 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,356.78 232.50 

. 
 26 28 16 16-0320 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,960.12 308.08 
. 

 26 28 16 16-0321 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 5,581.47 342.40 

. 
 26 28 16 16-0322 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 7,906.14 535.85 
. 

 26 28 16 16-0323 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 15,365.76 880.31 

. 
 26 28 16 16-0324 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 21,786.63 1,232.47 

XXXXXXX 
. 
 26 28 16 16-0325  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0326 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,828.08 256.76 

. 
 26 28 16 16-0327 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,244.39 342.40 
. 

 26 28 16 16-0328 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 5,809.41 385.14 

. 
 26 28 16 16-0329 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 8,176.86 586.88 
. 

 26 28 16 16-0330 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 15,838.34 948.06 

. 
 26 28 16 16-0331 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch ........................................................................................................................ 22,424.35 1,369.43 

XXXXXXX 
. 
 26 28 16 16-0332  Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0333  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0334 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,675.44 147.91 
. 

 26 28 16 16-0335 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,050.84 205.73 

. 
 26 28 16 16-0336 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 3,793.12 236.65 
. 

 26 28 16 16-0337 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 5,285.03 378.04 

. 
 26 28 16 16-0338 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 9,595.40 629.48 
. 

 26 28 16 16-0339 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 13,723.23 857.54 

XXXXXXX 
. 
 26 28 16 16-0340  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0341 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,903.13 163.14 
. 

 26 28 16 16-0342 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,334.78 230.73 

. 
 26 28 16 16-0343 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 4,319.95 262.98 
. 

 26 28 16 16-0344 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 5,997.73 410.87 

. 
 26 28 16 16-0345 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 10,879.80 676.21 
. 

 26 28 16 16-0346 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 15,616.95 946.58 

XXXXXXX 
. 
 26 28 16 16-0347  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0348 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 1,764.80 192.57 
. 

 26 28 16 16-0349 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,149.07 268.01 

. 
 26 28 16 16-0350 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 2,255.53 308.08 
. 

 26 28 16 16-0351 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 4,305.82 492.96 

. 
 26 28 16 16-0352 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 6,172.25 821.75 
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. 
 26 28 16 16-0353 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 14,644.60 1,120.51 

XXXXXXX 
. 
 26 28 16 16-0354  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0355 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,001.73 212.53 
. 

 26 28 16 16-0356 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,474.67 300.68 

. 
 26 28 16 16-0357 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 4,478.80 342.40 
. 

 26 28 16 16-0358 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 6,247.62 535.85 

. 
 26 28 16 16-0359 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 12,389.33 880.31 
. 

 26 28 16 16-0360 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 16,640.64 1,232.47 

XXXXXXX 
. 
 26 28 16 16-0361  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0362 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,394.53 192.57 
. 

 26 28 16 16-0363 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,887.70 268.01 

. 
 26 28 16 16-0364 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 6,366.75 308.08 
. 

 26 28 16 16-0365 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 9,722.64 492.96 

XXXXXXX 
. 
 26 28 16 16-0366  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0367 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 

5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 2,721.42 212.53 
. 

 26 28 16 16-0368 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 
5 Enclosure, Neutral Kit, Safety Switch .......................................................................................................................... 3,289.02 300.68 

. 
 26 28 16 16-0369 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 

Or 5 Enclosure, Neutral Kit, Safety Switch ..................................................................................................................... 7,256.71 342.40 
. 

 26 28 16 16-0370 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X 
Or 5 Enclosure, Neutral Kit, Safety Switch ................................................................................................................... 11,056.47 535.85 

XXXXXXX 
. 
 26 28 16 16-0371  Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 

Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0372  600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester 

NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0371) 
. 
. 

 26 28 16 16-0373 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,169.14 256.61 

. 
 26 28 16 16-0374 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,634.57 342.40 
. 

 26 28 16 16-0375 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,430.38 385.29 

. 
 26 28 16 16-0376 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,408.13 587.17 

XXXXXXX 
. 
 26 28 16 16-0377  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced 

Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-
0371) 

. 

. 
 26 28 16 16-0378 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,955.21 212.24 
. 

 26 28 16 16-0379 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,413.25 300.99 

. 
 26 28 16 16-0380 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,069.18 342.40 
. 

 26 28 16 16-0381 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,281.22 536.15 

XXXXXXX 
. 
 26 28 16 16-0382  Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0288) 

. 

. 
 26 28 16 16-0383  600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0384 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 3,607.40 256.61 
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. 
 26 28 16 16-0385 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switch ............................................................................................................................................................................. 4,124.97 342.40 
. 

 26 28 16 16-0386 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 7,357.79 385.29 

XXXXXXX 
. 
 26 28 16 16-0387  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0388 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,369.88 212.24 

. 
 26 28 16 16-0389 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 3,877.58 300.99 
. 

 26 28 16 16-0390 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 6,959.34 342.40 

XXXXXXX 
. 
 26 28 16 16-0391  NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches (26 28 16 16-0001) 

Note: Class 1, groups C and D, division 1 or 2, NEMA 7; Class 2, groups E, F and G, division 1 or 2, NEMA 9; or 
Class 3, division 1 Or 2, NEMA 9, hazardous locations as defined in NEC article 500. 

. 

. 
 26 28 16 16-0392  Heavy Duty Fusible, NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches 

(26 28 16 16-0391) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0393 EA 30 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................... 2,894.38 295.81 

. 
 26 28 16 16-0394 EA  60 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................... 3,276.40 352.16 

. 
 26 28 16 16-0395 EA  100 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................. 3,636.61 397.56 

. 
 26 28 16 16-0396 EA  200 Amperes, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .................. 7,615.64 616.32 

XXXXXXX 
. 
 26 28 16 16-0397  Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0391) 
. 
. 

 26 28 16 16-0398 EA  60 Amperes, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ............ 2,302.64 352.16 
. 

 26 28 16 16-0399 EA  100 Amperes, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .......... 2,688.27 397.56 
. 

 26 28 16 16-0400 EA  200 Amperes, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch .......... 4,891.05 616.32 

XXXXXXX 
. 
 26 28 16 16-0401  NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 

. 

. 
 26 28 16 16-0402  Heavy Duty Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0401) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0403  240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0404 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 678.13 147.91 

. 
 26 28 16 16-0405 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 878.91 178.22 
. 

 26 28 16 16-0406 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,183.79 208.55 

. 
 26 28 16 16-0407 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,986.56 328.34 
. 

 26 28 16 16-0408 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,154.26 510.26 

. 
 26 28 16 16-0409 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,426.33 754.31 

XXXXXXX 
. 
 26 28 16 16-0410  600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0411 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,034.60 164.18 

. 
 26 28 16 16-0412 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,079.41 198.19 
. 

 26 28 16 16-0413 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,530.93 231.47 

. 
 26 28 16 16-0414 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,396.68 365.32 
. 

 26 28 16 16-0415 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,126.85 566.47 

. 
 26 28 16 16-0416 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,015.01 837.87 

XXXXXXX 
. 
 26 28 16 16-0417  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0418 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 954.46 232.21 

. 
 26 28 16 16-0419 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,315.93 308.38 
. 

 26 28 16 16-0420 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,761.61 342.40 
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. 
 26 28 16 16-0421 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,630.35 536.15 
. 

 26 28 16 16-0422 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,086.99 880.02 

. 
 26 28 16 16-0423 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,086.41 1,232.77 

XXXXXXX 
. 
 26 28 16 16-0424  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0425 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,247.71 256.61 

. 
 26 28 16 16-0426 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,435.83 342.40 
. 

 26 28 16 16-0427 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,063.55 385.29 

. 
 26 28 16 16-0428 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,014.86 587.17 
. 

 26 28 16 16-0429 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,193.77 948.06 

. 
 26 28 16 16-0430 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,469.66 1,369.58 

XXXXXXX 
. 
 26 28 16 16-0431  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0432 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,012.90 232.21 

. 
 26 28 16 16-0433 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,356.07 308.38 
. 

 26 28 16 16-0434 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,887.61 342.40 

. 
 26 28 16 16-0435 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,788.55 536.15 
. 

 26 28 16 16-0436 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,510.56 880.02 

. 
 26 28 16 16-0437 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,372.56 1,232.77 

XXXXXXX 
. 
 26 28 16 16-0438  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0439 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,315.46 256.61 

. 
 26 28 16 16-0440 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,616.55 342.40 
. 

 26 28 16 16-0441 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,187.81 385.29 

. 
 26 28 16 16-0442 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,252.04 587.17 
. 

 26 28 16 16-0443 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,577.78 948.06 

. 
 26 28 16 16-0444 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,785.90 1,369.58 

XXXXXXX 
. 
 26 28 16 16-0445  Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0401) 
. 
. 
 26 28 16 16-0446  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0447 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 706.57 213.72 

. 
 26 28 16 16-0448 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 941.21 298.02 
. 

 26 28 16 16-0449 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,232.21 342.40 

. 
 26 28 16 16-0450 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,775.08 547.98 
. 

 26 28 16 16-0451 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,815.84 913.30 

. 
 26 28 16 16-0452 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,981.79 1,245.35 

XXXXXXX 
. 
 26 28 16 16-0453  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0454 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 786.84 235.91 

. 
 26 28 16 16-0455 EA  60 Amperes, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ................................................ 1,046.94 334.27 

. 
 26 28 16 16-0456 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,372.99 380.11 
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. 
 26 28 16 16-0457 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,928.73 595.31 
. 

 26 28 16 16-0458 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,044.62 978.38 

. 
 26 28 16 16-0459 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 6,608.76 1,369.58 

XXXXXXX 
. 
 26 28 16 16-0460  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0461 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 910.87 192.28 

. 
 26 28 16 16-0462 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,204.49 267.70 
. 

 26 28 16 16-0463 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,583.46 308.38 

. 
 26 28 16 16-0464 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,282.42 493.25 
. 

 26 28 16 16-0465 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,717.21 821.60 

. 
 26 28 16 16-0466 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 7,370.41 1,120.37 

XXXXXXX 
. 
 26 28 16 16-0467  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0468 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 901.65 212.24 

. 
 26 28 16 16-0469 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,307.15 300.99 
. 

 26 28 16 16-0470 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,701.25 342.40 

. 
 26 28 16 16-0471 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,274.63 536.15 
. 

 26 28 16 16-0472 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 4,759.47 880.02 

. 
 26 28 16 16-0473 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 8,733.56 1,232.77 

XXXXXXX 
. 
 26 28 16 16-0474  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0475 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,078.05 192.28 

. 
 26 28 16 16-0476 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,299.57 267.70 
. 

 26 28 16 16-0477 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,972.95 308.38 

. 
 26 28 16 16-0478 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 3,130.41 493.25 
. 

 26 28 16 16-0479 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,552.36 628.59 

XXXXXXX 
. 
 26 28 16 16-0480  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0481 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,125.28 212.24 

. 
 26 28 16 16-0482 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,420.09 300.99 
. 

 26 28 16 16-0483 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,113.51 342.40 

. 
 26 28 16 16-0484 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 3,229.02 536.15 
. 

 26 28 16 16-0485 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,973.52 828.26 

XXXXXXX 
. 
 26 28 16 16-0486  Double Throw Safety Switches (26 28 16 16-0001) 

. 

. 
 26 28 16 16-0487  NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 

. 

. 
 26 28 16 16-0488  240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0489 EA  30 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............ 853.24 190.05 
. 

 26 28 16 16-0490 EA  60 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,246.07 248.48 
. 

 26 28 16 16-0491 EA  100 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,737.27 324.65 
. 

 26 28 16 16-0492 EA  200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,311.90 422.26 
. 

 26 28 16 16-0493 EA  400 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 5,362.63 528.02 
. 

 26 28 16 16-0494 EA  600 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 9,705.79 846.74 
. 

 26 28 16 16-0495 EA 800 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 11,227.53 1,183.22 
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. 
 26 28 16 16-0496 EA 1,000 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 

Switch ........................................................................................................................................................................... 16,364.45 1,331.13 
. 

 26 28 16 16-0497 EA 1,200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 
Switch ........................................................................................................................................................................... 19,242.67 1,479.03 

XXXXXXX 
. 
 26 28 16 16-0498  240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0499 EA  30 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,088.25 266.22 
. 

 26 28 16 16-0500 EA  60 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,508.50 347.57 
. 

 26 28 16 16-0501 EA  100 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,240.25 454.80 
. 

 26 28 16 16-0502 EA  200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,256.04 591.61 
. 

 26 28 16 16-0503 EA  400 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 7,394.74 739.52 
. 

 26 28 16 16-0504 EA  600 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 10,386.16 1,183.22 
. 

 26 28 16 16-0505 EA 800 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 12,133.56 1,331.13 
. 

 26 28 16 16-0506 EA 1,000 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 
Switch ........................................................................................................................................................................... 17,167.22 1,479.03 

. 
 26 28 16 16-0507 EA 1,200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 

Switch ........................................................................................................................................................................... 20,297.72 1,626.94 

XXXXXXX 
. 
 26 28 16 16-0508  240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0509 EA  30 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,436.75 332.78 
. 

 26 28 16 16-0510 EA  60 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 2,068.41 434.84 
. 

 26 28 16 16-0511 EA  100 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,581.18 567.95 
. 

 26 28 16 16-0512 EA  200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 4,888.20 738.04 
. 

 26 28 16 16-0513 EA  400 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 9,603.47 924.39 
. 

 26 28 16 16-0514 EA  600 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 12,287.52 1,481.25 
. 

 26 28 16 16-0515 EA 800 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 15,442.31 1,626.94 
. 

 26 28 16 16-0516 EA 1,000 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 
Switch ........................................................................................................................................................................... 20,338.49 1,700.88 

. 
 26 28 16 16-0517 EA 1,200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 

Switch ........................................................................................................................................................................... 22,754.63 1,774.84 

XXXXXXX 
. 
 26 28 16 16-0518  600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0519 EA  60 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,422.27 248.48 
. 

 26 28 16 16-0520 EA  100 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,116.99 324.65 
. 

 26 28 16 16-0521 EA  200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,095.93 422.26 
. 

 26 28 16 16-0522 EA  400 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 7,095.74 528.02 
. 

 26 28 16 16-0523 EA  600 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 10,518.01 846.74 
. 

 26 28 16 16-0524 EA 800 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 12,113.68 1,183.22 
. 

 26 28 16 16-0525 EA 1,000 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 
Switch ........................................................................................................................................................................... 17,734.66 1,331.13 

. 
 26 28 16 16-0526 EA 1,200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 

Switch ........................................................................................................................................................................... 20,871.13 1,479.03 

XXXXXXX 
. 
 26 28 16 16-0527  600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0528 EA  60 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 1,620.25 347.57 
. 

 26 28 16 16-0529 EA  100 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,376.59 454.80 
. 

 26 28 16 16-0530 EA  200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,433.17 591.61 
. 

 26 28 16 16-0531 EA  400 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 7,518.38 739.52 
. 

 26 28 16 16-0532 EA  600 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 11,192.86 1,183.22 
. 

 26 28 16 16-0533 EA 800 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 13,080.69 1,331.13 
. 

 26 28 16 16-0534 EA 1,000 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 
Switch ........................................................................................................................................................................... 17,843.84 1,479.03 

. 
 26 28 16 16-0535 EA 1,200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 

Switch ........................................................................................................................................................................... 22,002.12 1,626.94 

XXXXXXX 
. 
 26 28 16 16-0536  600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0537 EA  60 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ......... 2,178.81 434.84 
. 

 26 28 16 16-0538 EA  100 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,740.36 567.95 
. 

 26 28 16 16-0539 EA  200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 5,218.09 738.04 
. 

 26 28 16 16-0540 EA  400 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 10,305.64 924.39 
. 

 26 28 16 16-0541 EA  600 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 13,072.90 1,481.25 
. 

 26 28 16 16-0542 EA 800 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 16,661.15 1,626.94 
. 

 26 28 16 16-0543 EA 1,000 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 
Switch ........................................................................................................................................................................... 22,032.16 1,700.88 

. 
 26 28 16 16-0544 EA 1,200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety 

Switch ........................................................................................................................................................................... 24,675.12 1,774.84 

XXXXXXX 
. 
 26 28 16 16-0545  NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
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. 

. 
 26 28 16 16-0546  240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0547 EA  100 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,136.57 324.65 
. 

 26 28 16 16-0548 EA  200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,762.76 422.26 
. 

 26 28 16 16-0549 EA  400 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 15,235.59 528.02 
. 

 26 28 16 16-0550 EA  600 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 26,213.51 846.74 

XXXXXXX 
. 
 26 28 16 16-0551  240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0552 EA  100 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,812.84 454.06 
. 

 26 28 16 16-0553 EA  200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,480.48 590.87 
. 

 26 28 16 16-0554 EA  400 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 15,791.83 739.52 
. 

 26 28 16 16-0555 EA  600 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 17,324.55 1,185.45 

XXXXXXX 
. 
 26 28 16 16-0556  240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0557 EA  30 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,666.44 332.93 
. 

 26 28 16 16-0558 EA  60 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,315.87 434.54 
. 

 26 28 16 16-0559 EA  100 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,631.42 567.80 
. 

 26 28 16 16-0560 EA  200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,663.23 738.33 
. 

 26 28 16 16-0561 EA  400 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 11,172.74 924.39 
. 

 26 28 16 16-0562 EA  600 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 13,204.39 1,481.39 

XXXXXXX 
. 
 26 28 16 16-0563  600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0564 EA  60 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 1,800.59 248.48 
. 

 26 28 16 16-0565 EA  100 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,717.78 324.65 
. 

 26 28 16 16-0566 EA  200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,875.69 422.26 
. 

 26 28 16 16-0567 EA  400 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 9,260.50 528.02 
. 

 26 28 16 16-0568 EA  600 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 12,436.07 846.74 

XXXXXXX 
. 
 26 28 16 16-0569  600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0570 EA  60 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,068.15 347.57 
. 

 26 28 16 16-0571 EA  100 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,086.50 454.06 
. 

 26 28 16 16-0572 EA  200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 5,425.05 590.87 
. 

 26 28 16 16-0573 EA  400 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 10,114.98 739.52 
. 

 26 28 16 16-0574 EA  600 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 13,675.57 1,185.45 

XXXXXXX 
. 
 26 28 16 16-0575  600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0576 EA  60 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,341.41 434.54 
. 

 26 28 16 16-0577 EA  100 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,643.13 567.80 
. 

 26 28 16 16-0578 EA  200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,825.83 738.33 
. 

 26 28 16 16-0579 EA  400 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 11,153.54 924.39 
. 

 26 28 16 16-0580 EA  600 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ... 13,310.22 1,481.39 

XXXXXXX 
. 
 26 28 16 16-0581  NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 

. 

. 
 26 28 16 16-0582  240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0583 EA  30 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,101.32 190.20 
. 

 26 28 16 16-0584 EA  60 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,394.19 248.33 
. 

 26 28 16 16-0585 EA  100 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 2,727.66 324.50 
. 

 26 28 16 16-0586 EA  200 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,739.64 421.96 
. 

 26 28 16 16-0587 EA  400 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,876.31 528.17 
. 

 26 28 16 16-0588 EA  600 Amperes, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 10,115.47 846.45 

XXXXXXX 
. 
 26 28 16 16-0589  240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0590 EA  30 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,435.13 266.22 
. 

 26 28 16 16-0591 EA  60 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 2,894.15 347.57 
. 

 26 28 16 16-0592 EA  100 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,452.38 454.06 
. 

 26 28 16 16-0593 EA  200 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 4,795.20 590.87 
. 

 26 28 16 16-0594 EA  400 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 8,596.31 739.52 
. 

 26 28 16 16-0595 EA  600 Amperes, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 11,447.87 1,185.45 

XXXXXXX 
. 
 26 28 16 16-0596  240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
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. 

. 
 26 28 16 16-0597 EA  30 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,610.28 332.93 

. 
 26 28 16 16-0598 EA  60 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 4,243.19 434.54 

. 
 26 28 16 16-0599 EA  100 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 5,805.66 567.80 

. 
 26 28 16 16-0600 EA  200 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 7,873.52 738.33 

. 
 26 28 16 16-0601 EA  400 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 14,385.77 924.39 

. 
 26 28 16 16-0602 EA  600 Amperes, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 18,015.04 1,481.39 

XXXXXXX 
. 
 26 28 16 16-0603  600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0604 EA  60 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,124.80 248.33 
. 

 26 28 16 16-0605 EA  100 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,312.93 324.50 
. 

 26 28 16 16-0606 EA  200 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,198.87 421.96 
. 

 26 28 16 16-0607 EA  400 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 8,910.91 528.17 
. 

 26 28 16 16-0608 EA  600 Amperes, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 12,024.18 846.45 

XXXXXXX 
. 
 26 28 16 16-0609  600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0610 EA  60 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 3,461.77 347.57 
. 

 26 28 16 16-0611 EA  100 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 3,712.87 454.06 
. 

 26 28 16 16-0612 EA  200 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,817.66 590.87 
. 

 26 28 16 16-0613 EA  400 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 9,746.65 739.52 
. 

 26 28 16 16-0614 EA  600 Amperes, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 13,241.56 1,185.45 

XXXXXXX 
. 
 26 28 16 16-0615  600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0616 EA  60 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ....... 4,284.81 434.54 
. 

 26 28 16 16-0617 EA  100 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 6,112.70 567.80 
. 

 26 28 16 16-0618 EA  200 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ..... 8,054.49 738.33 
. 

 26 28 16 16-0619 EA  400 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 14,775.31 924.39 
. 

 26 28 16 16-0620 EA  600 Amperes, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ... 18,531.36 1,481.39 

XXXXXXX 
. 
 26 28 16 16-0621  Removal And Reinstallation Of Disconnect Switches (26 28 16 16-0001) 

Note: Includes storage and cleaning. 
. 
. 

 26 28 16 16-0622 EA Removal And Reinstallation Of Up To 100 Amperes Safety Disconnect Switch ................................................................. 739.52  
. 

 26 28 16 16-0623 EA Removal And Reinstallation Of >100 To 200 Amperes Safety Disconnect Switch ............................................................. 961.41  
. 

 26 28 16 16-0624 EA Removal And Reinstallation Of >200 To 300 Amperes Safety Disconnect Switch .......................................................... 1,072.38  
. 

 26 28 16 16-0625 EA Removal And Reinstallation Of >300 To 400 Amperes Safety Disconnect Switch .......................................................... 1,257.25  

XXXXXXX 
. 
 26 28 16 16-0626  Bolted Contact Switches (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the switch. 

. 

. 
 26 28 16 16-0627  Electrical Trip, Bolted Contact Switches (26 28 16 16-0626) 

. 

. 
 26 28 16 16-0628  Top Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0627) 

. 

. 
 26 28 16 16-0629 EA 800 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833T120480) ........................................... 10,331.38 1,479.03 

. 
 26 28 16 16-0630 EA 1,200 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233T120480) ........................................ 11,239.33 1,774.84 

. 
 26 28 16 16-0631 EA 1,600 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633T120480) ........................................ 12,275.06 2,070.64 

. 
 26 28 16 16-0632 EA 2,000 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033T120480) ........................................ 13,018.76 2,366.45 

. 
 26 28 16 16-0633 EA 2,500 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533T120480) ........................................ 14,699.34 2,662.25 

. 
 26 28 16 16-0634 EA 3,000 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033T120480) ........................................ 18,314.50 2,958.06 

. 
 26 28 16 16-0635 EA 4,000 Amperes, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033T120480) ........................................ 24,547.10 3,549.67 

XXXXXXX 
. 
 26 28 16 16-0636  Bottom Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0627) 

. 

. 
 26 28 16 16-0637 EA 800 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833B120480) ...................................... 10,921.49 1,479.03 

. 
 26 28 16 16-0638 EA 1,200 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233B120480) ................................... 11,945.03 1,774.84 

. 
 26 28 16 16-0639 EA 1,600 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633B120480) ................................... 12,974.67 2,070.64 

. 
 26 28 16 16-0640 EA 2,000 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033B120480) ................................... 14,022.55 2,366.45 

. 
 26 28 16 16-0641 EA 2,500 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533B120480) ................................... 15,782.22 2,662.25 

. 
 26 28 16 16-0642 EA 3,000 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033B120480) ................................... 20,346.42 2,958.06 

. 
 26 28 16 16-0643 EA 4,000 Amperes, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033B120480) ................................... 26,664.19 3,549.67 

XXXXXXX 
. 
 26 28 16 16-0644  Manually Operated, Bolted Contact Switches (26 28 16 16-0626) 

. 

. 
 26 28 16 16-0645  Top Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0644) 

. 

. 
 26 28 16 16-0646 EA 800 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833T480) .......................................... 7,678.93 1,479.03 

. 
 26 28 16 16-0647 EA 1,200 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233T480) ....................................... 8,618.52 1,774.84 

. 
 26 28 16 16-0648 EA 1,600 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633T480) ....................................... 9,608.01 2,070.64 

. 
 26 28 16 16-0649 EA 2,000 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033T480) ..................................... 10,590.19 2,366.45 

. 
 26 28 16 16-0650 EA 2,500 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533T480) ..................................... 11,633.21 2,662.25 

. 
 26 28 16 16-0651 EA 3,000 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033T480) ..................................... 15,248.36 2,958.06 

. 
 26 28 16 16-0652 EA 4,000 Amperes, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033T480) ..................................... 21,407.97 3,549.67 

XXXXXXX 
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. 
 26 28 16 16-0653  Bottom Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0644) 

. 

. 
 26 28 16 16-0654 EA 800 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833B480) ..................................... 8,069.50 1,479.03 

. 
 26 28 16 16-0655 EA 1,200 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233B480) .................................. 9,208.63 1,774.84 

. 
 26 28 16 16-0656 EA 1,600 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633B480) ................................ 10,179.87 2,070.64 

. 
 26 28 16 16-0657 EA 2,000 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033B480) ................................ 11,345.77 2,366.45 

. 
 26 28 16 16-0658 EA 2,500 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533B480) ................................ 12,582.25 2,662.25 

. 
 26 28 16 16-0659 EA 3,000 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033B480) ................................ 17,128.20 2,958.06 

. 
 26 28 16 16-0660 EA 4,000 Amperes, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033B480) ................................ 23,379.05 3,549.67 

XXXXXXX 
. 
 26 29  Low-Voltage Controllers (26 20) 

. 

. 
 26 29 13  Enclosed Controllers (26 29) 

. 

. 
 26 29 13 13  Across-The-Line Motor Controllers (26 29 13) 

. 

. 
 26 29 13 13-0001  Manual Motor Starters (26 29 13 13) 

. 

. 
 26 29 13 13-0002  Fractional HP Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0003 EA NEMA 1, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 

D 2510FG1) ....................................................................................................................................................................... 260.94 74.05 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.13 
    For Oversized Enclosure, Add  31.48 
    For Pilot Light, Add  46.18 

. 
 26 29 13 13-0004 EA NEMA 1, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 

D 2510FG2) ....................................................................................................................................................................... 341.59 96.26 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.13 
    For Oversized Enclosure, Add  31.48 
    For Pilot Light, Add  46.18 

. 
 26 29 13 13-0005 EA NEMA 1, 1 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG3) .......................................................................................................................................................................... 292.42 74.05 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.13 
    For Oversized Enclosure, Add  31.48 
    For Pilot Light, Add  46.18 

. 
 26 29 13 13-0006 EA NEMA 1, 2 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG4) .......................................................................................................................................................................... 373.07 96.26 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -3.13 
    For Oversized Enclosure, Add  31.48 
    For Pilot Light, Add  46.18 

. 
 26 29 13 13-0007 EA NEMA 1, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG5) ........................................................................................................................ 274.58 74.05 
    For Oversized Enclosure, Add  31.48 

. 
 26 29 13 13-0008 EA NEMA 1, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG6) ........................................................................................................................ 359.43 96.26 
    For Oversized Enclosure, Add  31.48 

. 
 26 29 13 13-0009 EA NEMA 4, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW1) ........................................................................................................................ 536.13 88.86 
    For Pilot Light, Add  120.69 

. 
 26 29 13 13-0010 EA NEMA 4, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW2) ........................................................................................................................ 619.92 111.08 
    For Pilot Light, Add  120.69 

. 
 26 29 13 13-0011 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510FR1) ........................................................................................................... 567.61 88.86 
. 

 26 29 13 13-0012 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510FR2) ........................................................................................................... 648.26 111.08 

XXXXXXX 
. 
 26 29 13 13-0013  Non Reversing Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0014 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG1) .......................................................... 214.95 74.05 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.19 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0015 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG2) ............................................. 343.43 96.26 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.19 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0016 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG5) ............................................. 241.90 81.46 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.19 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0017 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG6) ............................................. 371.39 103.67 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.19 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0018 EA NEMA 1, Non Reversing, 2 Pole, Key Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG3) .......................................................... 244.31 74.05 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.19 
    For Pilot Light, Add  72.91 
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. 
 26 29 13 13-0019 EA NEMA 1, Non Reversing, 3 Pole, Key Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG4) .............................................. 373.81 96.26 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  15.19 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0020 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW1) .......................................................... 495.70 88.86 
    For Pilot Light, Add  115.44 

. 
 26 29 13 13-0021 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW2) ............................................. 613.04 111.08 
    For Pilot Light, Add  115.44 

. 
 26 29 13 13-0022 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW5) ............................................. 523.68 96.26 
    For Pilot Light, Add  115.44 

. 
 26 29 13 13-0023 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW6) ............................................. 637.98 118.48 
    For Pilot Light, Add  115.44 

. 
 26 29 13 13-0024 EA NEMA 3R, 7 And 9, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 

Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR1) ...................................... 524.05 88.86 
. 

 26 29 13 13-0025 EA NEMA 3R, 7 And 9, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 
460 Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR2) ............................... 649.49 111.08 

. 
 26 29 13 13-0026 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO1) .............................................. 156.33 51.83 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0027 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO2) .............................................. 284.82 74.05 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0028 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO5) .............................................. 183.29 59.24 
    For Pilot Light, Add  72.91 

. 
 26 29 13 13-0029 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO6) .............................................. 311.77 81.46 
    For Pilot Light, Add  72.91 

XXXXXXX 
. 
 26 29 13 13-0030  Reversing Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0031 EA NEMA 1, Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG11) ........................................................ 557.21 133.29 
    For Pilot Light, Add  117.47 

. 
 26 29 13 13-0032 EA NEMA 1, Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG22) ........................................................ 802.02 177.72 
    For Pilot Light, Add  117.47 

XXXXXXX 
. 
 26 29 13 13-0033  Two Speed Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0034 EA NEMA 1, Two Speed, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG11) ........................................................ 557.21 133.29 
. 

 26 29 13 13-0035 EA NEMA 1, Two Speed, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 
Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG22) ............................................ 802.02 177.72 

XXXXXXX 
. 
 26 29 13 13-0036  Non-Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0037 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBG1) ....................................................................................................... 499.93 88.86 
. 

 26 29 13 13-0038 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TBG1) ........................................................................................................ 499.93 88.86 

. 
 26 29 13 13-0039 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBW11) .................................................................................................. 1,008.11 103.67 
. 

 26 29 13 13-0040 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW1) .................. 1,008.11 103.67 

. 
 26 29 13 13-0041 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR1) ................... 1,306.17 103.67 
. 

 26 29 13 13-0042 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBA1) ........................................................................................................ 633.45 103.67 

. 
 26 29 13 13-0043 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBO1) ....................................................................................................... 424.02 66.65 
. 

 26 29 13 13-0044 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCG1) ....................................................................................................... 590.31 96.26 

. 
 26 29 13 13-0045 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG1) ........................................................................................................ 590.31 96.26 
. 

 26 29 13 13-0046 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCW11) .................................................................................................. 1,202.39 111.08 

. 
 26 29 13 13-0047 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW1) .................. 1,202.39 111.08 
. 

 26 29 13 13-0048 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR1) ................... 1,523.53 111.08 

. 
 26 29 13 13-0049 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA1)........................................................................................................ 723.82 111.08 
. 

 26 29 13 13-0050 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO1) ....................................................................................................... 514.40 74.05 

. 
 26 29 13 13-0051 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 

With Thermal Overload Protection (Square D 2510MCG2) ............................................................................................... 767.78 103.67 
. 

 26 29 13 13-0052 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG2) ........................................................................................................ 767.78 103.67 
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. 
 26 29 13 13-0053 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 

With Thermal Overload Protection (Square D 2510MCW12) ......................................................................................... 1,425.00 118.48 
. 

 26 29 13 13-0054 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW2) ............... 1,425.00 118.48 

. 
 26 29 13 13-0055 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR2) ................ 1,732.50 118.48 
. 

 26 29 13 13-0056 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA2) ....................................................................................................... 904.46 118.48 

. 
 26 29 13 13-0057 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO2) ....................................................................................................... 695.02 81.46 
. 

 26 29 13 13-0058 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBG2) ....................................................................................................... 619.41 111.08 

. 
 26 29 13 13-0059 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TBG2) ........................................................................................................ 619.41 111.08 
. 

 26 29 13 13-0060 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBW12) .................................................................................................. 1,127.59 125.89 

. 
 26 29 13 13-0061 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW2) .................. 1,127.59 125.89 
. 

 26 29 13 13-0062 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR2) ................... 1,434.04 125.89 

. 
 26 29 13 13-0063 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBA2) ........................................................................................................ 753.98 125.89 
. 

 26 29 13 13-0064 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBO2) ....................................................................................................... 546.64 88.86 

. 
 26 29 13 13-0065 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCG3) ....................................................................................................... 709.79 118.48 
. 

 26 29 13 13-0066 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG3) ........................................................................................................ 709.79 118.48 

. 
 26 29 13 13-0067 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCW13) ................................................................................................. 1,321.86 133.29 
. 

 26 29 13 13-0068 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW3) .................. 1,321.86 133.29 

. 
 26 29 13 13-0069 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR3) ................... 1,650.35 133.29 
. 

 26 29 13 13-0070 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA3) ....................................................................................................... 843.30 133.29 

. 
 26 29 13 13-0071 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO3) ....................................................................................................... 633.88 96.26 

XXXXXXX 
. 
 26 29 13 13-0072  Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0073 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2511MBG1) .................................................................................................... 1,411.42 155.51 
. 

 26 29 13 13-0074 EA NEMA 1, Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511TBG1) ................................................................................................................... 1,411.42 155.51 

. 
 26 29 13 13-0075 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With Thermal 

Overload Protection (Square D 2511MBO1) .................................................................................................................. 1,233.36 111.08 
. 

 26 29 13 13-0076 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2511MCG1) .................................................................................................... 1,664.58 170.32 

. 
 26 29 13 13-0077 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With Thermal 

Overload Protection (Square D 2511MCO1) .................................................................................................................. 1,486.52 125.89 

XXXXXXX 
. 
 26 29 13 13-0078  Two Speed Integral HP Manual Motor Starters (26 29 13 13-0001) 

. 

. 
 26 29 13 13-0079 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MBG1) .................................................................................................... 1,411.42 155.51 
. 

 26 29 13 13-0080 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MBO1) .................................................................................................... 1,233.36 111.08 

. 
 26 29 13 13-0081 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MCG1) .................................................................................................... 1,664.58 170.32 
. 

 26 29 13 13-0082 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MCO1) .................................................................................................... 1,486.52 125.89 

XXXXXXX 
. 
 26 29 13 13-0083  Magnetic Motor Starters (26 29 13 13) 

. 

. 
 26 29 13 13-0084  Non Reversing, Magnetic Contactors (26 29 13 13-0083) 

. 

. 
 26 29 13 13-0085  Open Enclosure, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

. 

. 
 26 29 13 13-0086 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAO11) ................................................................................................. 597.40 148.11 
    For Factory Installed Accessory, Deduct  -296.20 

. 
 26 29 13 13-0087 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAO12) ................................................................................................. 671.11 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0088 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO5) ................................................................................................... 641.48 148.11 
    For Factory Installed Accessory, Deduct  -296.20 

. 
 26 29 13 13-0089 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO1) ................................................................................................... 716.24 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0090 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO2) ................................................................................................... 789.93 177.72 
    For Factory Installed Accessory, Deduct  -355.44 
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. 
 26 29 13 13-0091 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO3) ................................................................................................... 997.39 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0092 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBO4) ................................................................................................ 1,251.02 266.58 
    For Factory Installed Accessory, Deduct  -533.17 

. 
 26 29 13 13-0093 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO5) ................................................................................................... 744.57 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0094 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO1) ................................................................................................... 818.26 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0095 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO2) ................................................................................................... 894.06 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0096 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO3) ................................................................................................ 1,146.99 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0097 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO4) ................................................................................................ 1,399.57 303.61 
    For Factory Installed Accessory, Deduct  -607.21 

. 
 26 29 13 13-0098 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDO1) ...................................................................... 1,223.36 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0099 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDO2) ...................................................................... 1,369.95 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0100 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDO3) ...................................................................... 1,787.76 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0101 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO1) ...................................................................... 1,819.13 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0102 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO2) ...................................................................... 2,087.91 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0103 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO3) ...................................................................... 2,653.72 370.25 
    For Factory Installed Accessory, Deduct  -740.51 

. 
 26 29 13 13-0104 EA Size 3, 3 Phase, 5 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEO4) ...................................................................... 3,758.95 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0105 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO1) ....................................................................... 4,058.98 370.25 
    For Factory Installed Accessory, Deduct  -740.51 

. 
 26 29 13 13-0106 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO2) ....................................................................... 4,476.80 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0107 EA Size 4, 3 Phase, 4 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO3) ....................................................................... 6,029.11 518.35 
    For Factory Installed Accessory, Deduct  -1,036.71 

. 
 26 29 13 13-0108 EA Size 5, 1 Phase, 2 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO1) ...................................................................... 8,079.67 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0109 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO2) ...................................................................... 9,004.52 592.40 
    For Factory Installed Accessory, Deduct  -1,184.81 

. 
 26 29 13 13-0110 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHO2) .................................................................... 23,122.67 888.61 
    For Factory Installed Accessory, Deduct  -1,777.21 

. 
 26 29 13 13-0111 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SJO2) .............................................................................................. 33,130.24 1,332.91 
    For Factory Installed Accessory, Deduct  -2,665.82 

XXXXXXX 
. 
 26 29 13 13-0112  NEMA 1, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

. 

. 
 26 29 13 13-0113 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAG11) ................................................................................................. 629.94 148.11 
    For Factory Installed Accessory, Deduct  -296.20 

. 
 26 29 13 13-0114 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAG12) ................................................................................................. 703.64 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0115 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG5) ................................................................................................... 674.01 148.11 
    For Factory Installed Accessory, Deduct  -296.20 

. 
 26 29 13 13-0116 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG1) ................................................................................................... 749.82 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0117 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG2) ................................................................................................... 823.51 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0118 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG3) ................................................................................................ 1,033.07 222.15 
    For Factory Installed Accessory, Deduct  -444.31 
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. 
 26 29 13 13-0119 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG4) ................................................................................................ 1,287.75 266.58 
    For Factory Installed Accessory, Deduct  -533.17 

. 
 26 29 13 13-0120 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG5) .................................................................................................. 779.21 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0121 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG1) .................................................................................................. 854.99 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0122 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG2) .................................................................................................. 928.69 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0123 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG3) ............................................................................................... 1,182.67 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0124 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG4) ............................................................................................... 1,434.20 303.61 
    For Factory Installed Accessory, Deduct  -607.21 

. 
 26 29 13 13-0125 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG1) ...................................................................... 1,378.69 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0126 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG2) ...................................................................... 1,526.33 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0127 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG3) ...................................................................... 1,943.09 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0128 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG1) ...................................................................... 2,124.53 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0129 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG2) ...................................................................... 2,392.27 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0130 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG3) ...................................................................... 2,959.12 370.25 
    For Factory Installed Accessory, Deduct  -740.51 

. 
 26 29 13 13-0131 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG1) ...................................................................... 4,691.82 370.25 
    For Factory Installed Accessory, Deduct  -740.51 

. 
 26 29 13 13-0132 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG2) ...................................................................... 5,109.63 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0133 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGG2) .................................................................... 10,157.90 592.40 
    For Factory Installed Accessory, Deduct  -1,184.81 

. 
 26 29 13 13-0134 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHG2) .................................................................... 28,194.82 888.61 
    For Factory Installed Accessory, Deduct  -1,777.21 

. 
 26 29 13 13-0135 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SJG2) .............................................................................................. 38,217.09 1,332.91 
    For Factory Installed Accessory, Deduct  -2,665.82 

XXXXXXX 
. 
 26 29 13 13-0136  NEMA 12, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

. 

. 
 26 29 13 13-0137 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBA1) ................................................................................................... 929.28 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0138 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBA2) ................................................................................................ 1,002.97 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0139 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 12 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCA2) ................................................................................................ 1,108.15 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0140 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA1) ...................................................................... 1,706.13 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0141 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA2) ...................................................................... 1,854.82 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0142 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA1) ....................................................................... 2,512.84 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0143 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA2) ....................................................................... 2,779.52 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0144 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFA2) ....................................................................... 6,395.25 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0145 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGA2) .................................................................... 13,448.03 592.40 
    For Factory Installed Accessory, Deduct  -1,184.81 

. 
 26 29 13 13-0146 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 

12 Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHA2) ............................................................... 32,229.04 888.61 
    For Factory Installed Accessory, Deduct  -1,777.21 

XXXXXXX 
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. 
 26 29 13 13-0147  NEMA 4/4X, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0148 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBW12) ............................................................................................. 1,347.20 177.72 

    For Factory Installed Accessory, Deduct  -355.44 
. 

 26 29 13 13-0149 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SCW11) ..................................................................................... 1,393.38 177.72 

    For Factory Installed Accessory, Deduct  -355.44 
. 

 26 29 13 13-0150 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SCW12) ..................................................................................... 1,467.08 192.54 

    For Factory Installed Accessory, Deduct  -385.06 
. 

 26 29 13 13-0151 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SCW13) ..................................................................................... 1,721.06 259.18 

    For Factory Installed Accessory, Deduct  -518.35 
. 

 26 29 13 13-0152 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDW12) .................................................................... 2,603.10 222.15 

    For Factory Installed Accessory, Deduct  -444.31 
. 

 26 29 13 13-0153 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEW12) .................................................................... 3,916.12 296.20 

    For Factory Installed Accessory, Deduct  -592.40 
. 

 26 29 13 13-0154 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 
4/4X Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFW12) ............................................................ 7,711.31 444.31 

    For Factory Installed Accessory, Deduct  -888.61 
. 

 26 29 13 13-0155 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 
4/4X Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGW12) ......................................................... 13,448.03 592.40 

    For Factory Installed Accessory, Deduct  -1,184.81 
. 

 26 29 13 13-0156 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 
4/4X Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHW2) ........................................................... 35,667.15 888.61 

    For Factory Installed Accessory, Deduct  -1,777.21 

XXXXXXX 
. 
 26 29 13 13-0157  NEMA 7/9, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0158 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 7/9 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBT2) ................................................................................................ 2,646.35 236.97 

    For Factory Installed Accessory, Deduct  -473.92 

XXXXXXX 
. 
 26 29 13 13-0159  Non Reversing, Magnetic Starters (26 29 13 13-0083) 

. 

. 
 26 29 13 13-0160  Open Enclosure, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

. 

. 
 26 29 13 13-0161 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SAO11) ........................................................................................................ 701.30 148.11 
    For Factory Installed Accessory, Deduct  -296.20 

. 
 26 29 13 13-0162 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SAO12) ................................................................................... 730.93 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0163 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBO1) .......................................................................................................... 782.36 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0164 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SBO2) ................................................................................................... 864.44 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0165 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SBO4) ................................................................................................ 1,382.20 266.58 
    For Factory Installed Accessory, Deduct  -533.17 

. 
 26 29 13 13-0166 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCO1) .......................................................................................................... 887.53 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0167 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCO3) ................................................................................. 1,035.74 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0168 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SCO2)................................................................................................ 1,079.82 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0169 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SDO6) ....................................................................................................... 1,318.87 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0170 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDO1) ......................................................... 1,505.34 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0171 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEO1) ......................................................... 2,311.45 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0172 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFO1) ......................................................... 4,821.03 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0173 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGO1) ....................................................... 10,789.69 592.40 
    For Factory Installed Accessory, Deduct  -1,184.81 

. 
 26 29 13 13-0174 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHO2) ....................................................... 24,609.78 888.61 
    For Factory Installed Accessory, Deduct  -1,777.21 
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. 
 26 29 13 13-0175 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, Open Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SJO2) ................................................................................ 35,472.69 1,332.91 
    For Factory Installed Accessory, Deduct  -2,665.82 

XXXXXXX 
. 
 26 29 13 13-0176  NEMA 1, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

. 

. 
 26 29 13 13-0177 EA Size 00, 1 Phase, 2 Pole, .34 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, NEMA 1 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SAG11) ........................................................................................................ 735.93 148.11 
    For Factory Installed Accessory, Deduct  -296.20 

. 
 26 29 13 13-0178 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SAG12) ................................................................................... 765.56 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0179 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 1 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBG1) .......................................................................................................... 816.99 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0180 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBG2) ..................................................................................... 899.07 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0181 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 1 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCG1) .......................................................................................................... 921.11 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0182 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCG3) ................................................................................. 1,004.26 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0183 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, NEMA 1 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCG2) ................................................................................. 1,115.50 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0184 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 1 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SDG6) ............................................................................................... 1,475.24 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0185 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDG1) ......................................................... 1,661.71 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0186 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEG1) ......................................................... 2,616.85 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0187 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFG1) ......................................................... 5,453.87 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0188 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGG1)....................................................... 11,946.22 592.40 
    For Factory Installed Accessory, Deduct  -1,184.81 

XXXXXXX 
. 
 26 29 13 13-0189  NEMA 12, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

. 

. 
 26 29 13 13-0190 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 12 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBA1) ........................................................................................................... 996.45 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0191 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBA2) .................................................................................. 1,078.53 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0192 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 12 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCA1) ....................................................................................................... 1,100.57 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0193 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 12 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCA3) .................................................................................. 1,183.72 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0194 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, NEMA 12 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCA2) .................................................................................. 1,294.96 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0195 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 12 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SDA6) ................................................................................................ 1,803.73 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0196 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDA1) ......................................................... 1,989.15 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0197 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEA1) ......................................................... 3,004.11 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0198 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFA1) ......................................................... 6,738.43 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0199 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGA1) ....................................................... 15,233.20 592.40 
    For Factory Installed Accessory, Deduct  -1,184.81 

. 
 26 29 13 13-0200 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amperes, NEMA 

12 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHA2) .................................................. 36,123.67 888.61 
    For Factory Installed Accessory, Deduct  -1,777.21 

XXXXXXX 
. 
 26 29 13 13-0201  NEMA 3R, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

. 

. 
 26 29 13 13-0202 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 3R Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBH1) .......................................................................................................... 996.45 162.91 
    For Factory Installed Accessory, Deduct  -325.83 
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. 
 26 29 13 13-0203 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 3R Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SBH2) .................................................................................. 1,078.53 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0204 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 3R Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCH1) ....................................................................................................... 1,100.57 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0205 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 3R Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCH3) .................................................................................. 1,183.72 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0206 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amperes, NEMA 3R Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCH2) .................................................................................. 1,294.96 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0207 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 3R Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SDH6) ................................................................................................ 1,803.73 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0208 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 3R 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDH1) ......................................................... 1,989.15 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0209 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 3R 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEH1) ......................................................... 3,004.11 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0210 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 3R 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFH1) ......................................................... 6,738.43 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

XXXXXXX 
. 
 26 29 13 13-0211  NEMA 3R/4/4X/7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast aluminum enclosure. 
. 
. 

 26 29 13 13-0212 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 3R/4/4X/7/9 Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SBT4)............................................................................ 2,759.93 251.77 

    For Factory Installed Accessory, Deduct  -503.54 
. 

 26 29 13 13-0213 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 3R/4/4X/7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCR1) .................................................................................. 3,370.73 251.77 

    For Factory Installed Accessory, Deduct  -503.54 
. 

 26 29 13 13-0214 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 3R/4/4X/7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCR3) ......................................................... 3,475.92 266.58 

    For Factory Installed Accessory, Deduct  -533.17 
. 

 26 29 13 13-0215 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDR1) ..................................... 5,343.41 296.20 

    For Factory Installed Accessory, Deduct  -592.40 
. 

 26 29 13 13-0216 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SET43) .................................... 6,448.65 370.25 

    For Factory Installed Accessory, Deduct  -740.51 
. 

 26 29 13 13-0217 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFT41) .................................. 10,249.08 518.35 

    For Factory Installed Accessory, Deduct  -1,036.71 

XXXXXXX 
. 
 26 29 13 13-0218  NEMA 4/4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0219 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBW11) ............................................................................................. 1,339.63 162.91 

    For Factory Installed Accessory, Deduct  -325.83 
. 

 26 29 13 13-0220 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBW12) ............................................................................... 1,422.77 177.72 

    For Factory Installed Accessory, Deduct  -355.44 
. 

 26 29 13 13-0221 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCW11) ............................................................................................. 1,459.50 177.72 

    For Factory Installed Accessory, Deduct  -355.44 
. 

 26 29 13 13-0222 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 4/4X Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCW13) ........................................................................ 1,542.64 192.54 

    For Factory Installed Accessory, Deduct  -385.06 
. 

 26 29 13 13-0223 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 7-1/2 HP At 460/575 Volt, 36 Amperes, NEMA 4/4X Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCW12) ........................................................................ 1,653.89 192.54 

    For Factory Installed Accessory, Deduct  -385.06 
. 

 26 29 13 13-0224 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amperes, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SDW16) ............................................................................... 2,549.91 177.72 

    For Factory Installed Accessory, Deduct  -355.44 
. 

 26 29 13 13-0225 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW11) ...................................................... 4,139.66 296.20 

    For Factory Installed Accessory, Deduct  -592.40 
. 

 26 29 13 13-0226 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 
4/4X Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW11) .............................................. 8,053.44 444.31 

    For Factory Installed Accessory, Deduct  -888.61 
. 

 26 29 13 13-0227 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, NEMA 
4/4X Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGW11) ............................................ 17,761.41 592.40 

    For Factory Installed Accessory, Deduct  -1,184.81 

XXXXXXX 
. 
 26 29 13 13-0228  NEMA 4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Glass polyester enclosure. 
. 
. 

 26 29 13 13-0229 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDW21) ...................................................... 2,738.48 222.15 

    For Factory Installed Accessory, Deduct  -444.31 
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. 
 26 29 13 13-0230 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 4X 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW21) ...................................................... 5,027.52 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0231 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 4X 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW21)....................................................... 9,845.96 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

XXXXXXX 
. 
 26 29 13 13-0232  NEMA 7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0233 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBT1) ........................................................................................................ 2,668.39 236.97 

    For Factory Installed Accessory, Deduct  -473.92 
. 

 26 29 13 13-0234 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBT2) .................................................................................. 2,759.93 251.77 

    For Factory Installed Accessory, Deduct  -503.54 
. 

 26 29 13 13-0235 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT1) ........................................................................................................ 2,797.71 251.77 

    For Factory Installed Accessory, Deduct  -503.54 
. 

 26 29 13 13-0236 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 7/9 Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCT3) ........................................................................... 2,885.06 266.58 

    For Factory Installed Accessory, Deduct  -533.17 
. 

 26 29 13 13-0237 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 36 Amperes, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT2) ........................................................................................................ 3,013.10 266.58 

    For Factory Installed Accessory, Deduct  -533.17 
. 

 26 29 13 13-0238 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDT1) ......................................................... 4,394.68 296.20 

    For Factory Installed Accessory, Deduct  -592.40 

XXXXXXX 
. 
 26 29 13 13-0239  Reversing, Magnetic Starters (26 29 13 13-0083) 

. 

. 
 26 29 13 13-0240  Open Enclosure, Reversing, Magnetic Starters (26 29 13 13-0239) 

. 

. 
 26 29 13 13-0241 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SAO13) ..................................................................................................... 1,290.76 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0242 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, Open Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SAO16) ....................................................................................... 1,356.88 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0243 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBO1) ....................................................................................................... 1,499.85 207.34 
    For Factory Installed Accessory, Deduct  -414.68 

. 
 26 29 13 13-0244 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBO2) ....................................................................................................... 1,558.86 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0245 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBO10) ..................................................................................................... 1,595.59 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0246 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCO2) ....................................................................................................... 1,707.06 236.97 
    For Factory Installed Accessory, Deduct  -473.92 

. 
 26 29 13 13-0247 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCO3) ....................................................................................................... 1,782.98 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0248 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, Open Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SCO7) ......................................................................................... 1,820.76 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0249 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDO1) ................................................................ 3,057.64 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0250 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEO1) ................................................................ 4,983.70 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0251 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230, 100 HP At 460/575 Volt, 135 Amperes, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFO1) ............................................................... 11,334.49 666.46 
    For Factory Installed Accessory, Deduct  -1,332.91 

. 
 26 29 13 13-0252 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amperes, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SGO1) .............................................................. 20,992.21 888.61 
    For Factory Installed Accessory, Deduct  -1,777.21 

. 
 26 29 13 13-0253 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amperes, Open Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SJO1) ........................................................................................ 67,539.12 1,629.12 
    For Factory Installed Accessory, Deduct  -3,258.22 

XXXXXXX 
. 
 26 29 13 13-0254  NEMA 1, Reversing, Magnetic Starters (26 29 13 13-0239) 

. 

. 
 26 29 13 13-0255 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SAG13) ..................................................................................................... 1,324.11 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0256 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SAG15) ..................................................................................................... 1,385.22 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0257 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amperes, NEMA 1 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SAG16) ....................................................................................... 1,423.00 192.54 
    For Factory Installed Accessory, Deduct  -385.06 
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. 
 26 29 13 13-0258 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBG1) ....................................................................................................... 1,562.82 207.34 
    For Factory Installed Accessory, Deduct  -414.68 

. 
 26 29 13 13-0259 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBG2) ....................................................................................................... 1,623.93 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0260 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 1 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SBG4) ......................................................................................... 1,661.71 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0261 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCG2) ....................................................................................................... 1,801.52 236.97 
    For Factory Installed Accessory, Deduct  -473.92 

. 
 26 29 13 13-0262 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 1 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCG6) ....................................................................................................... 1,877.43 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0263 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 1 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SCG8) ......................................................................................... 1,915.21 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0264 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 1 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDG2) ................................................................ 3,303.22 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

. 
 26 29 13 13-0265 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amperes, NEMA 1 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEG2) ................................................................. 5,408.74 444.31 
    For Factory Installed Accessory, Deduct  -888.61 

. 
 26 29 13 13-0266 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amperes, NEMA 1 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFG3) ............................................................... 12,115.31 666.46 
    For Factory Installed Accessory, Deduct  -1,332.91 

XXXXXXX 
. 
 26 29 13 13-0267  NEMA 12, Reversing, Magnetic Starters (26 29 13 13-0239) 

. 

. 
 26 29 13 13-0268 EA Size 0, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 18 Amperes, NEMA 12 Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SBA2) ........................................................................................................ 1,892.60 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0269 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 12 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SBA4) .......................................................................................... 1,930.38 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0270 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amperes, NEMA 12 Enclosure, Full 

Voltage, Reversing Magnetic Starter (Square D 8736SCA4) ......................................................................................... 2,183.88 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

. 
 26 29 13 13-0271 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amperes, NEMA 12 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDA1) ................................................................. 3,752.40 296.20 
    For Factory Installed Accessory, Deduct  -592.40 

XXXXXXX 
. 
 26 29 13 13-0272  NEMA 4X, Reversing, Magnetic Starters (26 29 13 13-0239) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0273 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amperes, NEMA 4/4X Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SBW14) ....................................................................................... 2,348.07 222.15 

    For Factory Installed Accessory, Deduct  -444.31 
. 

 26 29 13 13-0274 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amperes, NEMA 4/4X Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCW11)..................................................................................................... 2,758.65 236.97 

    For Factory Installed Accessory, Deduct  -473.92 

XXXXXXX 
. 
 26 29 13 13-0275  Magnetic Contactor/Starters Accessories (26 29 13 13-0083) 

. 

. 
 26 29 13 13-0276 EA NEMA 1 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA2) .................................. 175.86 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0277 EA NEMA 12 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA3) ................................ 294.34 18.51 
    For Factory Installed Accessory, Deduct  -37.03 

. 
 26 29 13 13-0278 EA NEMA 1 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC2) .............................................. 175.86 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0279 EA NEMA 12 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC8) ............................................ 294.34 18.51 
    For Factory Installed Accessory, Deduct  -37.03 

. 
 26 29 13 13-0280 EA NEMA 1 And 12 Enclosure Red Pilot Light Kit, Contactor/Starter Accessory (Square D 9999SP2R) ................................ 294.34 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0281 EA Internal Nonconvertible Contact Block Kit, 1 Contact, Contactor/Starter Accessory (Square D 9999SX11) ....................... 148.10 14.81 
    For Factory Installed Accessory, Deduct  -29.62 

. 
 26 29 13 13-0282 EA External Convertible Field Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX6) ................................... 132.54 14.81 

    For Factory Installed Accessory, Deduct  -29.62 
. 

 26 29 13 13-0283 EA External Convertible Field Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory (Square 
D 9999SX8) ....................................................................................................................................................................... 175.86 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0284 EA External Field Non Convertible Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX13) .......................... 148.10 14.81 
    For Factory Installed Accessory, Deduct  -29.62 

. 
 26 29 13 13-0285 EA External Field Non Convertible Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory 

(Square D 9999SX15) ....................................................................................................................................................... 197.40 18.51 
    For Factory Installed Accessory, Deduct  -37.03 

. 
 26 29 13 13-0286 EA 30 Amperes, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB6) ................................... 218.71 14.81 

    For Factory Installed Accessory, Deduct  -29.62 
. 

 26 29 13 13-0287 EA 45 Amperes, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB11) ................................. 373.10 14.81 
    For Factory Installed Accessory, Deduct  -29.62 

. 
 26 29 13 13-0288 EA 60 Amperes, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB21) ................................. 395.83 14.81 

    For Factory Installed Accessory, Deduct  -29.62 
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. 
 26 29 13 13-0289 EA 30 Amperes, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB8) ................................... 473.85 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0290 EA 45 Amperes, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB13) ................................. 822.12 18.51 
    For Factory Installed Accessory, Deduct  -37.03 

. 
 26 29 13 13-0291 EA 60 Amperes, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB23) ................................. 822.12 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0292 EA Adapter Bracket For Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SBT1) ........................................ 53.47 11.11 
    For Factory Installed Accessory, Deduct  -22.22 

. 
 26 29 13 13-0293 EA 1 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF3) ..................................................... 106.21 14.81 

    For Factory Installed Accessory, Deduct  -29.62 
. 

 26 29 13 13-0294 EA 2 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF4) ..................................................... 139.95 18.51 
    For Factory Installed Accessory, Deduct  -37.03 

. 
 26 29 13 13-0295 EA Transient Suppression Module, Contactor/Starter Accessory (Square D 9999ST1)........................................................... 111.23 18.51 

    For Factory Installed Accessory, Deduct  -37.03 
. 

 26 29 13 13-0296 EA Terminal Block, Contactor/Starter Accessory (Square D 9999T7) ........................................................................................ 62.08 11.11 
    For Factory Installed Accessory, Deduct  -22.22 

. 
 26 29 13 13-0297 EA Closing Plate For NEMA 1 Enclosures, Contactor/Starter Accessory (Square D 9999SG1) ................................................ 39.34 11.11 

    For Factory Installed Accessory, Deduct  -22.22 
. 

 26 29 13 13-0298 EA 1 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R39) ............................... 191.19 14.81 
    For Factory Installed Accessory, Deduct  -29.62 

. 
 26 29 13 13-0299 EA 2 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R40) ............................... 327.85 18.51 

    For Factory Installed Accessory, Deduct  -37.03 

XXXXXXX 
. 
 26 29 13 13-0300  Definite Purpose Starters (26 29 13 13) 

. 

. 
 26 29 13 13-0301  Open Enclosure, Definite Purpose Starter (26 29 13 13-0300) 

. 

. 
 26 29 13 13-0302 EA Open Enclosure, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amperes, Definite Purpose Starter 

With Thermal Overload Protection (Square D 8911DPSO13) ........................................................................................... 667.14 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0303 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSO22) ................................................................................................... 666.09 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0304 EA Open Enclosure, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amperes, Definite Purpose 

Starter With Thermal Overload Protection (Square D 8911DPSO23) ............................................................................... 720.89 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0305 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSO32) ................................................................................................... 704.92 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0306 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amperes, Definite Purpose 

Starter With Thermal Overload Protection (Square D 8911DPSO33) ............................................................................... 766.02 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0307 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amperes, Definite Purpose Starter 

With Thermal Overload Protection (Square D 8911DPSO42) ........................................................................................... 738.50 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0308 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amperes, Definite Purpose 

Starter With Thermal Overload Protection (Square D 8911DPSO43) ............................................................................... 863.05 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0309 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amperes, Definite Purpose Starter 

With Thermal Overload Protection (Square D 8911DPSO52) ........................................................................................... 950.16 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0310 EA Open Enclosure, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amperes, Definite Purpose 

Starter With Thermal Overload Protection (Square D 8911DPSO53) ............................................................................ 1,187.92 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

XXXXXXX 
. 
 26 29 13 13-0311  NEMA 1, Definite Purpose Starter (26 29 13 13-0300) 

. 

. 
 26 29 13 13-0312 EA NEMA 1, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 20 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG12) ................................................................................................... 674.26 162.91 
    For Factory Installed Accessory, Deduct  -325.83 

. 
 26 29 13 13-0313 EA NEMA 1, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG13) ................................................................................................... 729.06 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0314 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG22) ................................................................................................... 726.96 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0315 EA NEMA 1, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG23) ................................................................................................... 784.91 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0316 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG32) ................................................................................................... 766.84 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0317 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG33) ................................................................................................... 828.99 192.54 
    For Factory Installed Accessory, Deduct  -385.06 

. 
 26 29 13 13-0318 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG42) ................................................................................................... 802.52 177.72 
    For Factory Installed Accessory, Deduct  -355.44 

. 
 26 29 13 13-0319 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG43) ................................................................................................... 926.02 222.15 
    For Factory Installed Accessory, Deduct  -444.31 

. 
 26 29 13 13-0320 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG52) ................................................................................................ 1,009.98 222.15 
    For Factory Installed Accessory, Deduct  -444.31 
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. 
 26 29 13 13-0321 EA NEMA 1, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amperes, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG53) ................................................................................................ 1,248.79 259.18 
    For Factory Installed Accessory, Deduct  -518.35 

XXXXXXX 
. 
 26 29 13 13-0322  Definite Purpose Starter Accessory (26 29 13 13-0300) 

. 

. 
 26 29 13 13-0323 EA Start-Stop Push Button Kit, Definite Purpose Starter Accessory ........................................................................................ 197.40 18.51 

Note: Or Hand-Off-Auto Selector Switch Kit 
    For Factory Installed Accessory, Deduct  -37.03 

XXXXXXX 
. 
 26 29 13 13-0324  Panel Mounted Miniature Contactor (26 29 13 13) 

. 

. 
 26 29 13 13-0325  Non Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 

. 

. 
 26 29 13 13-0326 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, AC Coil, Non Reversing, Panel Mounted Miniature Contactor 
(Square D LC1K) ............................................................................................................................................................... 207.93 74.05 

. 
 26 29 13 13-0327 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LC1K) ............................................................................................................................... 241.62 81.46 

. 
 26 29 13 13-0328 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LC1K) ............................................................................................................................... 241.62 81.46 

. 
 26 29 13 13-0329 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, AC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LC1K) ............................................................................................................................... 267.98 88.86 

. 
 26 29 13 13-0330 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil, Non Reversing, Panel Mounted Miniature Contactor 
(Square D LP1K) ............................................................................................................................................................... 226.82 74.05 

. 
 26 29 13 13-0331 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil With Integral Suppression, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 237.32 74.05 

. 
 26 29 13 13-0332 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 259.46 81.46 

. 
 26 29 13 13-0333 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 269.96 81.46 

. 
 26 29 13 13-0334 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 265.76 81.46 

. 
 26 29 13 13-0335 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 269.96 81.46 

. 
 26 29 13 13-0336 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 288.97 88.86 

. 
 26 29 13 13-0337 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 276.25 81.46 

. 
 26 29 13 13-0338 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 299.46 88.86 

. 
 26 29 13 13-0339 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 278.35 81.46 

. 
 26 29 13 13-0340 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 278.35 81.46 

. 
 26 29 13 13-0341 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 309.96 88.86 

. 
 26 29 13 13-0342 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Low Consumption Coil With 
Integral Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) .......................................... 309.96 88.86 

XXXXXXX 
. 
 26 29 13 13-0343  Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 

. 

. 
 26 29 13 13-0344 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, AC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LC2K) ............................................................................................................................................................... 284.54 74.05 

. 
 26 29 13 13-0345 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, AC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 305.53 74.05 

. 
 26 29 13 13-0346 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 338.17 81.46 

. 
 26 29 13 13-0347 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 338.17 81.46 

. 
 26 29 13 13-0348 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, AC Coil With Integral Suppression, Reversing, 
Panel Mounted Miniature Contactor (Square D LC2K) ...................................................................................................... 359.16 81.46 
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. 
 26 29 13 13-0349 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K)............................................................................................................................................... 378.17 88.86 

. 
 26 29 13 13-0350 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amperes, 20 Amperes, AC Coil, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 378.17 88.86 

. 
 26 29 13 13-0351 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LP2K) ............................................................................................................................................................... 323.37 74.05 

. 
 26 29 13 13-0352 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amperes, 15 Amperes, DC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LP2K) ............................................................................................................................... 344.36 74.05 

. 
 26 29 13 13-0353 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 374.91 81.46 

. 
 26 29 13 13-0354 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Coil With Integral Suppression, Reversing, 
Panel Mounted Miniature Contactor (Square D LP2K) ...................................................................................................... 395.90 81.46 

. 
 26 29 13 13-0355 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 421.20 88.86 

. 
 26 29 13 13-0356 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP2K) .................................................................................... 442.19 88.86 

. 
 26 29 13 13-0357 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .............................................................. 363.36 81.46 

. 
 26 29 13 13-0358 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .............................................................. 412.69 81.46 

. 
 26 29 13 13-0359 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amperes, 20 Amperes, DC Low Consumption Coil With Integral 
Suppression, Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .............................................................. 465.28 88.86 

XXXXXXX 
. 
 26 29 13 13-0360  Panel Mounted Miniature Contactor Accessories (26 29 13 13-0324) 

. 

. 
 26 29 13 13-0361 EA 2 Auxiliary Contacts, 10 Amperes, Panel Mounted Miniature Contactor Accessory (Square D LA1KN02) .......................... 90.53 37.03 

. 
 26 29 13 13-0362 EA 4 Auxiliary Contacts, 10 Amperes, Panel Mounted Miniature Contactor Accessory (Square D LA1KN40) .......................... 98.63 37.03 

. 
 26 29 13 13-0363 EA Electronic Time Delay Contact, 2 Amperes, Panel Mounted Miniature Contactor Accessory (Square D LA2KT2U) .......... 113.30 37.03 

. 
 26 29 13 13-0364 EA Overload Relay, Panel Mounted Miniature Contactor Accessory (Square D LR2K0301) ................................................... 142.49 37.03 

XXXXXXX 
. 
 26 29 13 13-0365  Reduced Voltage Auto Transformer Type 240-600 Volt, 3 Pole (26 29 13 13) 

. 

. 
 26 29 13 13-0366  NEMA 1 Enclosure (26 29 13 13-0365) 

. 

. 
 26 29 13 13-0367 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............... 7,431.88 709.94 

    For NEMA 4, Add  747.73 
. 

 26 29 13 13-0368 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 12,822.46 946.58 
    For NEMA 4, Add  1,365.78 

. 
 26 29 13 13-0369 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 22,183.06 1,124.07 

    For NEMA 4, Add  2,492.76 
. 

 26 29 13 13-0370 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 53,429.58 1,375.50 
    For NEMA 4, Add  6,336.33 

. 
 26 29 13 13-0371 EA  Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 85,035.90 1,760.05 

    For NEMA 4, Add  10,189.30 

XXXXXXX 
. 
 26 29 13 13-0372  NEMA 12 Enclosure (26 29 13 13-0365) 

. 

. 
 26 29 13 13-0373 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ............. 7,382.05 725.02 

. 
 26 29 13 13-0374 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 12,731.45 948.06 

. 
 26 29 13 13-0375 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 22,016.95 1,120.51 

. 
 26 29 13 13-0376 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 53,007.36 1,369.43 

. 
 26 29 13 13-0377 EA Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 84,356.94 1,760.79 

XXXXXXX 
. 
 26 29 13 13-0378  Factory Modifications Pilot Devices (26 29 13 13-0365) 

. 

. 
 26 29 13 13-0379 EA  Start-Stop Push-button, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device........................................................................................................................................................................ 176.17  
. 

 26 29 13 13-0380 EA  H-O-A Select Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device........................................................................................................................................................................ 194.29  

. 
 26 29 13 13-0381 EA  Forward-Reverse-Stop, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device........................................................................................................................................................................ 330.72  
. 

 26 29 13 13-0382 EA  Pilot Light, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot Device ......... 179.69  
. 

 26 29 13 13-0383 EA  Fused Control Circuit, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device........................................................................................................................................................................ 258.38  

. 
 26 29 13 13-0384 EA  Auxiliary Interlock, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 

Device ............................................................................................................................................................................... 129.19  
. 

 26 29 13 13-0385 EA  Auxiliary Relay, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 
Device ............................................................................................................................................................................... 421.67  

XXXXXXX 
. 
 26 29 13 13-0386  Factory Modifications Meters (26 29 13 13-0365) 
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. 

. 
 26 29 13 13-0387 EA Ammeter And Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Meter .............................................................................................................................................................................. 1,694.96  
. 

 26 29 13 13-0388 EA  Voltmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter ................ 1,637.10  
. 

 26 29 13 13-0389 EA  Wattmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter .................. 578.77  
. 

 26 29 13 13-0390 EA  Elapsed-time Meter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Meter ................................................................................................................................................................................. 479.57  

XXXXXXX 
. 
 26 29 13 13-0391  Factory Modifications Main Circuit Breakers (26 29 13 13-0365) 

. 

. 
 26 29 13 13-0392 EA  Reduced Voltage Auto Transformer Starter, Size 3, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 2,240.14  

. 
 26 29 13 13-0393 EA  Reduced Voltage Auto Transformer Starter, Size 4, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 4,096.94  

. 
 26 29 13 13-0394 EA  Reduced Voltage Auto Transformer Starter, Size 5-7, Circuit Breaker, Factory Modification Main Circuit Breaker ......... 8,714.59  

XXXXXXX 
. 
 26 29 13 13-0395  Factory Modifications Addition (26 29 13 13-0365) 

Note: For reversing service auto transformer type. 
. 
. 

 26 29 13 13-0396 EA  Reduced Voltage Auto Transformer Starter, Size 3, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................ 376.21  

. 
 26 29 13 13-0397 EA  Reduced Voltage Auto Transformer Starter, Size 4, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................ 376.21  
. 

 26 29 13 13-0398 EA  Reduced Voltage Auto Transformer Starter, Size 5, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................ 376.21  

. 
 26 29 13 13-0399 EA  Reduced Voltage Auto Transformer Starter, Size 6, 7, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................ 376.21  

XXXXXXX 
. 
 26 29 13 13-0400  Combination Starters Non-Reversing (26 29 13 13) 

. 

. 
 26 29 13 13-0401  240-600 Volt, 3-Pole (26 29 13 13-0400) 

. 

. 
 26 29 13 13-0402  NEMA 1 With Disconnect Switch (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0403 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,850.99 340.18 

    For Electronic Overloads, Add  221.59 
. 

 26 29 13 13-0404 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,302.09 532.45 
    For Electronic Overloads, Add  233.76 

. 
 26 29 13 13-0405 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,180.54 621.20 

    For Electronic Overloads, Add  370.12 
. 

 26 29 13 13-0406 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,783.10 769.09 
    For Electronic Overloads, Add  616.06 

. 
 26 29 13 13-0407 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 8,719.25 1,227.59 

    For Electronic Overloads, Add  1,188.30 
. 

 26 29 13 13-0408 EA  Combination Starter, Size 5, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 17,123.32 1,538.20 
    For Electronic Overloads, Add  2,667.98 

XXXXXXX 
. 
 26 29 13 13-0409  NEMA 1 With Circuit Breaker (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0410 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,312.37 340.18 

    For Electronic Overloads, Add  309.25 
. 

 26 29 13 13-0411 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,763.47 532.45 
    For Electronic Overloads, Add  321.42 

. 
 26 29 13 13-0412 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,629.10 621.20 

    For Electronic Overloads, Add  455.35 
. 

 26 29 13 13-0413 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 5,026.60 769.09 
    For Electronic Overloads, Add  662.33 

. 
 26 29 13 13-0414 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 10,116.18 1,227.59 

    For Electronic Overloads, Add  1,453.71 
. 

 26 29 13 13-0415 EA  Combination Starter, Size 5, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 20,827.13 1,538.20 
    For Electronic Overloads, Add  3,371.71 

XXXXXXX 
. 
 26 29 13 13-0416  Factory Modifications For NEMA 1 Enclosure (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0417 EA Start-Stop Push-button, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ................................ 210.11  

. 
 26 29 13 13-0418 EA H-O-A Select Switch, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt .................................... 493.49  

. 
 26 29 13 13-0419 EA Pilot Light, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ..................................................... 340.59  

XXXXXXX 
. 
 26 29 13 13-0420  NEMA 4 With Disconnect Switch (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0421 EA  Combination Starter, Size 0, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,309.56 443.71 

    For Electronic Overloads, Add  455.35 
. 

 26 29 13 13-0422 EA  Combination Starter, Size 1, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,693.18 621.20 
    For Electronic Overloads, Add  467.53 

. 
 26 29 13 13-0423 EA  Combination Starter, Size 2, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 5,214.26 680.35 

    For Electronic Overloads, Add  730.51 
. 

 26 29 13 13-0424 EA  Combination Starter, Size 3, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 8,192.32 828.26 
    For Electronic Overloads, Add  1,244.30 

. 
 26 29 13 13-0425 EA  Combination Starter, Size 4, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 12,948.51 1,227.59 

    For Electronic Overloads, Add  1,991.86 
. 

 26 29 13 13-0426 EA  Combination Starter, Size 5, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 27,914.36 1,538.20 
    For Electronic Overloads, Add  4,718.28 

XXXXXXX 
. 
 26 29 13 13-0427  NEMA 4 With Circuit Breaker (26 29 13 13-0401) 
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. 

. 
 26 29 13 13-0428 EA  Combination Starter, Size 0, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,770.94 443.71 

    For Electronic Overloads, Add  543.01 
. 

 26 29 13 13-0429 EA  Combination Starter, Size 1, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 4,154.56 621.20 
    For Electronic Overloads, Add  555.19 

. 
 26 29 13 13-0430 EA  Combination Starter, Size 2, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 5,662.81 680.35 

    For Electronic Overloads, Add  815.73 
. 

 26 29 13 13-0431 EA  Combination Starter, Size 3, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 8,435.83 828.26 
    For Electronic Overloads, Add  1,290.57 

. 
 26 29 13 13-0432 EA  Combination Starter, Size 4, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 14,345.45 1,227.59 

    For Electronic Overloads, Add  2,257.27 
. 

 26 29 13 13-0433 EA  Combination Starter, Size 5, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 26,466.15 1,538.20 
    For Electronic Overloads, Add  4,443.12 

XXXXXXX 
. 
 26 29 13 13-0434  Factory Modifications For NEMA 4 Enclosure (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0435 EA Start-Stop Push-button, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ................................ 210.13  

. 
 26 29 13 13-0436 EA H-0-A Select Switch, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt .................................... 493.49  

. 
 26 29 13 13-0437 EA Pilot Light, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................................... 340.59  

XXXXXXX 
. 
 26 29 13 13-0438  NEMA 12 With Disconnect Switch (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0439 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 1,909.30 342.40 

    For Electronic Overloads, Add  232.67 
. 

 26 29 13 13-0440 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 2,363.61 535.85 
    For Electronic Overloads, Add  245.45 

. 
 26 29 13 13-0441 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 3,277.94 616.32 

    For Electronic Overloads, Add  388.63 
. 

 26 29 13 13-0442 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 4,945.21 770.28 
    For Electronic Overloads, Add  646.86 

. 
 26 29 13 13-0443 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 9,031.95 1,232.62 

    For Electronic Overloads, Add  1,247.71 
. 

 26 29 13 13-0444 EA  Combination Starter, Size 5, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ................... 17,825.41 1,540.56 
    For Electronic Overloads, Add  2,801.38 

XXXXXXX 
. 
 26 29 13 13-0445  NEMA 12 With Circuit Breaker (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0446 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,460.22 342.40 

    For Electronic Overloads, Add  337.34 
. 

 26 29 13 13-0447 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,917.14 535.85 
    For Electronic Overloads, Add  350.62 

. 
 26 29 13 13-0448 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 3,846.80 616.32 

    For Electronic Overloads, Add  496.71 
. 

 26 29 13 13-0449 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 5,343.25 770.28 
    For Electronic Overloads, Add  722.49 

. 
 26 29 13 13-0450 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 10,811.20 1,232.62 

    For Electronic Overloads, Add  1,585.77 
. 

 26 29 13 13-0451 EA  Combination Starter, Size 5, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 22,439.12 1,540.56 
    For Electronic Overloads, Add  3,677.98 

XXXXXXX 
. 
 26 29 13 13-0452  Factory Modifications For NEMA 12 Enclosure (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0453 EA Start-Stop Push-button, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .............................. 208.38  

. 
 26 29 13 13-0454 EA H-O-A Select Switch, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .................................. 489.38  

. 
 26 29 13 13-0455 EA Pilot Light, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt ................................................... 337.76  

XXXXXXX 
. 
 26 29 13 13-0456  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0457 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 4,264.57 709.94 

. 
 26 29 13 13-0458 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,772.64 946.58 

. 
 26 29 13 13-0459 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 6,365.82 1,301.55 

. 
 26 29 13 13-0460 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 9,406.54 1,774.84 

. 
 26 29 13 13-0461 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................. 14,111.84 2,484.77 

XXXXXXX 
. 
 26 29 13 13-0462  Factory Modifications For NEMA 7 Or 9 Enclosure (26 29 13 13-0401) 

. 

. 
 26 29 13 13-0463 EA Start-Stop Push-button, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ..................... 1,249.53  

. 
 26 29 13 13-0464 EA H-0-A Select Switch, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt.......................... 1,249.53  

. 
 26 29 13 13-0465 EA Pilot Light, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................................... 1,249.53  

XXXXXXX 
. 
 26 29 13 13-0466  Combination Starters Reversing (26 29 13 13) 

. 

. 
 26 29 13 13-0467  240-600 Volt, 3 Pole (26 29 13 13-0466) 

. 

. 
 26 29 13 13-0468  NEMA 1 With Disconnect Switch (26 29 13 13-0467) 

. 

. 
 26 29 13 13-0469 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,302.78 443.71 

. 
 26 29 13 13-0470 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,715.38 621.20 

. 
 26 29 13 13-0471 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 3,848.15 680.35 

. 
 26 29 13 13-0472 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 5,750.72 828.26 

. 
 26 29 13 13-0473 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 11,067.53 1,227.59 

XXXXXXX 
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. 
 26 29 13 13-0474  NEMA 1 With Circuit Breaker (26 29 13 13-0467) 

. 

. 
 26 29 13 13-0475 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,546.21 443.71 

. 
 26 29 13 13-0476 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,975.24 621.20 

. 
 26 29 13 13-0477 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 4,152.35 680.35 

. 
 26 29 13 13-0478 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 5,331.92 828.26 

. 
 26 29 13 13-0479 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 11,890.35 1,227.59 

XXXXXXX 
. 
 26 29 13 13-0480  NEMA 12 With Disconnect Switch (26 29 13 13-0467) 

. 

. 
 26 29 13 13-0481 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,444.34 456.58 

. 
 26 29 13 13-0482 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,866.42 616.32 

. 
 26 29 13 13-0483 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,100.62 684.79 

. 
 26 29 13 13-0484 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 6,169.08 821.75 

. 
 26 29 13 13-0485 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .......................... 11,943.75 1,232.62 

XXXXXXX 
. 
 26 29 13 13-0486  NEMA 12 With Circuit Breaker (26 29 13 13-0467) 

. 

. 
 26 29 13 13-0487 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,712.57 456.58 

. 
 26 29 13 13-0488 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 3,152.75 616.32 

. 
 26 29 13 13-0489 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 4,435.80 684.79 

. 
 26 29 13 13-0490 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 5,707.62 821.75 

. 
 26 29 13 13-0491 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ................................ 12,850.38 1,232.62 

XXXXXXX 
. 
 26 29 13 13-0492  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0467) 

. 

. 
 26 29 13 13-0493 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 5,198.49 946.58 

. 
 26 29 13 13-0494 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 5,637.29 1,183.22 

. 
 26 29 13 13-0495 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 8,054.71 1,538.20 

. 
 26 29 13 13-0496 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 12,679.58 2,011.48 

. 
 26 29 13 13-0497 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 22,849.80 2,721.42 

XXXXXXX 
. 
 26 29 13 13-0498  Solid State Motor Controllers (26 29 13 13) 

. 

. 
 26 29 13 13-0499  Adjustable Voltage Drives, DC Motors (26 29 13 13-0498) 

. 

. 
 26 29 13 13-0500 EA  0.5-1.5 HP DC Solid State Motor Controller, Reversing With Dynamic Braking .............................................................. 1,796.00 266.22 

. 
 26 29 13 13-0501 EA  0.5-2.0 HP DC Solid State Motor Controller, Non-Reversing With Dynamic Braking ....................................................... 2,136.64 266.22 

XXXXXXX 
. 
 26 29 13 13-0502  Removal And Reinstallation Of Motor Starters (26 29 13 13) 

Note: Includes storage and cleaning. 
. 
. 

 26 29 13 13-0503 EA Removal And Reinstallation Of Up To 25 HP Motor Starter With Disconnect .................................................................. 1,056.45  

XXXXXXX 
. 
 26 29 13 13-0504  Auxiliary Devices (26 29 13 13) 

. 

. 
 26 29 13 13-0505 EA Normally Open, Auxiliary Contact ....................................................................................................................................... 561.02 147.91 

. 
 26 29 13 13-0506 EA Normally Closed, Auxiliary Contact ..................................................................................................................................... 561.02 147.91 

. 
 26 29 13 13-0507 EA Pilot Light Kit ....................................................................................................................................................................... 587.78 147.91 

XXXXXXX 
. 
 26 29 23  Variable-Frequency Motor Controllers (26 29) 

. 

. 
 26 29 23 00-0001  208/230 Volt, Ultra Low Harmonic (ULH) Variable Frequency Drives (26 29 23) 

Note: 1 or 3 phase. Wall mounted. ABB ACH580 Series. Includes full voltage bypass with main input circuit 
breaker. NEMA 1 enclosure. 

. 

. 
 26 29 23 00-0002 EA  3/4 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 2,314.65 545.80 

    For 6-Pulse Drive Package, Deduct  -672.60 
. 

 26 29 23 00-0003 EA 1 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 2,595.41 596.54 
    For 6-Pulse Drive Package, Deduct  -774.33 

. 
 26 29 23 00-0004 EA 1-1/2 HP, 208/230 Volt Variable Frequency Drive ........................................................................................................... 2,998.25 655.93 

    For 6-Pulse Drive Package, Deduct  -927.52 
. 

 26 29 23 00-0005 EA  2 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 3,129.08 630.49 
    For 6-Pulse Drive Package, Deduct  -1,027.46 

. 
 26 29 23 00-0006 EA  3 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 3,360.41 687.41 

    For 6-Pulse Drive Package, Deduct  -1,092.08 
. 

 26 29 23 00-0007 EA 5 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................. 3,605.21 687.41 
    For 6-Pulse Drive Package, Deduct  -1,226.72 

. 
 26 29 23 00-0008 EA 7.5 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 4,307.13 820.77 

    For 6-Pulse Drive Package, Deduct  -1,466.08 
. 

 26 29 23 00-0009 EA 10 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 4,660.73 820.77 
    For 6-Pulse Drive Package, Deduct  -1,660.56 

. 
 26 29 23 00-0010 EA 15 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 6,225.24 1,235.82 

    For 6-Pulse Drive Package, Deduct  -2,064.48 
. 

 26 29 23 00-0011 EA 20 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 7,204.44 1,235.82 
    For 6-Pulse Drive Package, Deduct  -2,603.04 

. 
 26 29 23 00-0012 EA 25 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 8,859.20 1,641.67 

    For 6-Pulse Drive Package, Deduct  -3,066.80 
. 

 26 29 23 00-0013 EA 30 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 10,083.20 1,641.67 
    For 6-Pulse Drive Package, Deduct  -3,740.00 

. 
 26 29 23 00-0014 EA 40 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 11,144.00 1,641.67 

    For 6-Pulse Drive Package, Deduct  -4,323.44 
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. 
 26 29 23 00-0015 EA 50 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 14,649.62 2,075.29 

    For 6-Pulse Drive Package, Deduct  -5,774.56 
. 

 26 29 23 00-0016 EA 60 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 17,639.63 2,455.01 
    For 6-Pulse Drive Package, Deduct  -7,001.28 

. 
 26 29 23 00-0017 EA 75 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................. 19,815.63 2,455.01 

    For 6-Pulse Drive Package, Deduct  -8,198.08 

XXXXXXX 
. 
 26 29 23 00-0018  460/480 Volt, Ultra Low Harmonic (ULH) Variable Frequency Drives (26 29 23) 

Note: 3 Phase. ABB ACH580 Series. Includes full voltage bypass with main circuit breaker. NEMA 1 enclosure. 
. 
. 

 26 29 23 00-0019 EA 3 HP, 480 Volt Variable Frequency Drive ........................................................................................................................ 5,336.86 982.04 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -1,855.04 
. 

 26 29 23 00-0020 EA  5 HP, 480 Volt Variable Frequency Drive ........................................................................................................................ 5,500.06 982.04 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -1,944.80 
. 

 26 29 23 00-0021 EA 7.5 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 6,066.47 1,170.11 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,049.52 
. 

 26 29 23 00-0022 EA  10 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 6,093.67 1,170.11 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,064.48 
. 

 26 29 23 00-0023 EA 15 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 8,280.65 1,773.93 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,603.04 
. 

 26 29 23 00-0024 EA  20 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 8,661.45 1,773.93 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -2,812.48 
. 

 26 29 23 00-0025 EA  25 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 10,528.30 2,340.21 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -3,216.40 
. 

 26 29 23 00-0026 EA 30 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 11,888.30 2,340.21 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -3,964.40 
. 

 26 29 23 00-0027 EA 40 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 13,302.70 2,340.21 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -4,742.32 
. 

 26 29 23 00-0028 EA  50 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 17,369.12 2,972.63 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -6,283.20 
. 

 26 29 23 00-0029 EA 60 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 22,935.14 3,525.17 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -8,736.64 
. 

 26 29 23 00-0030 EA  75 HP, 480 Volt Variable Frequency Drive .................................................................................................................... 24,240.74 3,525.17 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -9,454.72 
. 

 26 29 23 00-0031 EA 100 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 27,984.12 3,928.13 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -11,070.40 
. 

 26 29 23 00-0032 EA  125 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 29,398.52 3,928.13 
Note: Wall mounted. 

    For 6-Pulse Drive Package, Deduct  -11,848.32 
. 

 26 29 23 00-0033 EA  150 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 32,336.12 3,928.13 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -13,464.00 
. 

 26 29 23 00-0034 EA 200 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 37,443.17 4,740.79 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -15,378.88 
. 

 26 29 23 00-0035 EA  250 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 46,335.33 4,952.37 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -20,036.82 
. 

 26 29 23 00-0036 EA  300 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 54,276.06 5,682.67 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -23,600.90 
. 

 26 29 23 00-0037 EA  350 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 62,242.56 6,163.03 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -27,453.99 
. 

 26 29 23 00-0038 EA  400 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 71,879.77 6,654.80 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -32,213.67 
. 

 26 29 23 00-0039 EA 450 HP, 480 Volt Variable Frequency Drive .................................................................................................................. 77,492.22 7,216.42 
Note: Floor mounted. 

    For 6-Pulse Drive Package, Deduct  -34,682.66 

 
 
 
 

END OF SECTION 26 
 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 29 Low-Voltage Controllers 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 26 - 158  County of San Mateo, Roofing 

 
THIS PAGE INTENTIONALLY LEFT BLANK



This Page Intentionally Left Blank



www.gordian.com
855.467.9444

30 Patewood Drive, Suite 350
Greenville, South Carolina 29615


	Book 1
	Table of Contents
	Using The Construction Task Catalog®
	01 General Requirements
	01 20 Price and Payment Procedures
	01 22 Unit Prices

	01 30 Administrative Requirements
	01 31 Project Management and Coordination
	01 35 Special Procedures

	01 40 Quality Requirements
	01 45 Quality Control

	01 50 Temporary Facilities and Controls
	01 51 Temporary Utilities
	01 52 Construction Facilities
	01 53 Temporary Construction
	01 54 Construction Aids
	01 55 Vehicular Access and Parking
	01 56 Temporary Barriers and Enclosures
	01 57 Temporary Controls
	01 58 Project Identification

	01 60 Product Requirements
	01 66 Product Storage and Handling Requirements

	01 70 Execution and Closeout Requirements
	01 71 Examination and Preparation
	01 74 Cleaning and Waste Management


	02 Existing Conditions
	02 20 Assessment
	02 25 Existing Material Assessment

	02 30 Subsurface Investigation
	02 32 Geotechnical Investigations

	02 40 Demolition and Structure Moving
	02 41 Demolition
	02 42 Removal and Salvage of Construction Materials
	02 43 Structure Moving

	02 60 Contaminated Site Material Removal
	02 61 Removal and Disposal of Contaminated Soils

	02 80 Facility Remediation
	02 81 Transportation and Disposal of Hazardous Materials
	02 82 Asbestos Remediation
	02 83 Lead Remediation
	02 84 Polychlorinated Biphenyl Remediation
	02 87 Bio-Hazard Material Remediation
	02 89 Hazmat Ancillary Tasks and Support

	02 90 Disaster Recovery
	02 90 50 Cleaning and Disaster Clean-up
	02 90 55 Emergency Clean-up


	03 Concrete
	03 01 Maintenance of Concrete
	03 01 30 Maintenance of Cast-In-Place Concrete

	03 05 Common Work Results For Concrete
	03 05 13 Concrete Admixtures

	03 10 Concrete Forming and Accessories
	03 11 Concrete Forming
	03 15 Concrete Accessories

	03 20 Concrete Reinforcing
	03 21 Reinforcement Bars
	03 22 Fabric and Grid Reinforcing

	03 30 Cast-In-Place Concrete
	03 30 53 Miscellaneous Cast-in-Place Concrete
	03 31 Structural Concrete
	03 35 Concrete Finishing
	03 37 Specialty Placed Concrete
	03 39 Concrete Curing

	03 50 Cast Decks and Underlayment
	03 51 Cast Roof Decks
	03 53 Concrete Topping
	03 54 Cast Underlayment

	03 60 Grouting
	03 61 Cementitious Grouting
	03 62 Non-Shrink Grouting
	03 64 Injection Grouting


	05 Metals
	05 05 Common Work Results for Metals
	05 05 19 Post-Installed Concrete Anchors
	05 05 21 Fastening Methods for Metal
	05 05 23 Metal Fastenings

	05 10 Structural Metal Framing
	05 12 Structural Steel Framing
	05 13 Structural Stainless-Steel Framing
	05 14 Structural Aluminum Framing
	05 15 Wire Rope Assemblies

	05 20 Metal Joists
	05 21 Steel Joist Framing

	05 30 Metal Decking
	05 31 Steel Decking
	05 36 Composite Metal Decking

	05 40 Cold-Formed Metal Framing
	05 41 Structural Metal Stud Framing
	05 42 Cold-Formed Metal Joist Framing
	05 43 Slotted Channel Framing
	05 45 Metal Support Assemblies

	05 50 Metal Fabrications
	05 51 Metal Stairs
	05 52 Metal Railings
	05 53 Metal Gratings
	05 54 Metal Floor Plates
	05 55 Metal Stair Treads and Nosings
	05 56 Metal Castings
	05 58 Formed Metal Fabrications
	05 59 Metal Specialties


	06 Wood, Plastics, and Composites
	06 01 Maintenance of Wood, Plastics, and Composites
	06 01 20 Maintenance of Finish Carpentry

	06 05 Common Work Results for Wood, Plastics, and Composites
	06 05 23 Wood, Plastic, and Composite Fastenings
	06 05 73 Wood Treatment

	06 10 Rough Carpentry
	06 11 Wood Framing
	06 15 Wood Decking
	06 16 Sheathing


	07 Thermal And Moisture Protection
	07 01 Operation and Maintenance of Thermal and Moisture Protection
	07 01 50 Maintenance of Membrane Roofing

	07 05 Common Work Results for Thermal and Moisture Protection
	07 05 13 Mobilization Of Crew For Small Quantity Of Roof Work

	07 10 Dampproofing and Waterproofing
	07 11 Dampproofing
	07 13 Sheet Waterproofing
	07 14 Fluid-Applied Waterproofing
	07 16 Cementitious and Reactive Waterproofing
	07 17 Bentonite Waterproofing
	07 19 Water Repellents

	07 20 Thermal Protection
	07 21 Thermal Insulation
	07 22 Roof and Deck Insulation
	07 24 Exterior Insulation and Finish Systems

	07 25 Weather Barriers
	07 26 Vapor Retarders
	07 27 Air Barriers

	07 30 Steep Slope Roofing
	07 31 Shingles and Shakes
	07 32 Roof Tiles
	07 34 Roofing Underlayment

	07 40 Roofing and Siding Panels
	07 41 Roof Panels
	07 42 Wall Panels
	07 46 Siding

	07 50 Membrane Roofing
	07 51 Built-Up Bituminous Roofing
	07 52 Modified Bituminous Membrane Roofing
	07 53 Elastomeric Membrane Roofing
	07 54 Thermoplastic Membrane Roofing
	07 56 Fluid-Applied Roofing
	07 57 Coated Foamed Roofing
	07 58 Roll Roofing
	07 59 Membrane Roofing Termination Bar

	07 60 Flashing and Sheet Metal
	07 61 Sheet Metal Roofing
	07 62 Sheet Metal Flashing and Trim
	07 63 Sheet Metal Roofing Specialties
	07 65 Flexible Flashing

	07 70 Roof and Wall Specialties and Accessories
	07 71 Roof Specialties
	07 72 Roof Accessories
	07 73 Roof Protection Board
	07 76 Roof Pavers

	07 80 Fire and Smoke Protection
	07 81 Applied Fireproofing
	07 84 Firestopping

	07 90 Joint Protection
	07 91 Preformed Joint Seals
	07 92 Joint Sealants
	07 95 Expansion Control


	08 Openings
	08 01 Operation and Maintenance of Openings
	08 01 10 Operation and Maintenance of Doors and Frames
	08 01 50 Operation and Maintenance of Windows
	08 01 80 Maintenance of Glazing

	08 05 Common Work Results for Openings
	08 05 13 Door Options and Modifications

	08 30 Specialty Doors and Frames
	08 31 Access Doors and Panels

	08 60 Roof Windows and Skylights
	08 62 Unit Skylights
	08 63 Metal-Framed Skylights
	08 66 Wood-Framed Skylights

	08 90 Louvers and Vents
	08 91 Louvers
	08 95 Vents


	22 Plumbing
	22 01 Operation and Maintenance of Plumbing
	22 01 10 Operation and Maintenance of Plumbing Piping and Pumps
	22 01 40 Operation and Maintenance of Plumbing Fixtures

	22 05 Common Work Results for Plumbing
	22 05 13 Common Motor Requirements for Plumbing Equipment
	22 05 19 Meters and Gages for Plumbing Piping
	22 05 23 General-Duty Valves for Plumbing Piping
	22 05 29 Hangers and Supports for Plumbing Piping and Equipment
	22 05 48 Vibration and Seismic Controls for Plumbing Piping and Equipment
	22 05 53 Identification for Plumbing Piping and Equipment
	22 05 76 Facility Drainage Piping Cleanouts

	22 07 Plumbing Insulation
	22 07 16 Plumbing Equipment Insulation
	22 07 19 Plumbing Piping Insulation

	22 10 Plumbing Piping
	22 11 Facility Water Distribution
	22 12 Facility Potable-Water Storage Tanks
	22 13 Facility Sanitary Sewerage
	22 14 Facility Storm Drainage
	22 15 General Service Compressed-Air Systems

	22 30 Plumbing Equipment
	22 31 Domestic Water Softeners
	22 32 Domestic Water Filtration Equipment
	22 33 Electric Domestic Water Heaters
	22 34 Fuel-Fired Domestic Water Heaters
	22 35 Domestic Water Heat Exchangers


	23 Heating, Ventilating, and Air-Conditioning (HVAC)
	23 01 Operation and Maintenance of HVAC Systems
	23 01 10 Operation and Maintenance of Facility Fuel Systems
	23 01 20 Operation and Maintenance of HVAC Piping and Pumps
	23 01 30 Operation and Maintenance of HVAC Air Distribution
	23 01 50 Operation and Maintenance of Central Heating Equipment
	23 01 60 Operation and Maintenance of Central Cooling Equipment

	23 05 Common Work Results for HVAC
	23 05 13 Common Motor Requirements for HVAC Equipment
	23 05 16 Expansion Fittings and Loops for HVAC Piping
	23 05 17 Sleeves and Sleeve Seals for HVAC Piping
	23 05 19 Meters and Gages for HVAC Piping
	23 05 23 General-Duty Valves For HVAC Piping
	23 05 29 Hangers and Supports for HVAC Piping and Equipment
	23 05 48 Vibration and Seismic Controls for HVAC
	23 05 53 Identification for HVAC Piping and Equipment
	23 05 93 Testing, Adjusting, and Balancing for HVAC

	23 07 HVAC Insulation
	23 07 13 Duct Insulation
	23 07 16 HVAC Equipment Insulation
	23 07 19 HVAC Piping Insulation

	23 20 HVAC Piping and Pumps
	23 21 Hydronic Piping and Pumps
	23 22 Steam and Condensate Piping and Pumps
	23 23 Refrigerant Piping
	23 25 HVAC Water Treatment


	26 Electrical
	26 01 Operation and Maintenance of Electrical Systems
	26 01 10 Operation and Maintenance of Medium-Voltage Electrical Distribution
	26 01 20 Operation and Maintenance of Low-Voltage Electrical Distribution
	26 01 30 Operation and Maintenance of Facility Electrical Power Generating and Storing Equipment
	26 01 50 Operation and Maintenance of Lighting

	26 05 Common Work Results for Electrical
	26 05 13 Medium-Voltage Cables
	26 05 19 Low-Voltage Electrical Power Conductors and Cables
	26 05 23 Control-Voltage Electrical Power Cables
	26 05 26 Grounding and Bonding for Electrical Systems

	26 20 Low-Voltage Electrical Distribution
	26 24 Switchboards and Panelboards
	26 25 Enclosed Bus Assemblies
	26 27 Low-Voltage Distribution Equipment
	26 28 Low-Voltage Circuit Protective Devices
	26 29 Low-Voltage Controllers






