James C. Porter Director

County Government Center 555 County Center, 5th Floor Redwood City, CA 94063 650-363-4100 T 650-361-8220 F www.smcgov.org

August 18, 2015

COUNTY OF SAN MATEO

THE RECONSTRUCTION OF COUNTY BRIDGE NO. 67 (STATE BRIDGE NO. 35C-043) ON LOWER CRYSTAL SPRINGS DAM IN THE UNINCORPORATED AREA OF SAN MATEO COUNTY

TOTAL PROJECT APPROXIMATELY 626 FEET IN LENGTH WITH APPURTENANT WORK THERETO IN SAN MATEO COUNTY

COUNTY PROJECT NO. R1103 PROJECT FILE NO. E4867

FEDERAL-AID PROJECT NO. BRLO-5935 (053)

ADDENDUM NO. 1

TO ALL PLAN HOLDERS:

The following **Addendum No. 1** to the above referenced project, dated <u>April 29, 2015</u>, shall be included in the project plans and specifications.

1. Page 3 of the NC (Notice to Contractors) Section shall be replaced in the Project Specifications:

Replace page 3 of the NC Section with page 3 (rev).

Please sign and return the attached "Receipt of Addendum No. 1" form. The "Receipt of Addendum No. 1" form MUST be received in this office no later than 12:00 PM, Friday, August 21, 2015 or the bid will NOT be considered. The Receipt of Addendum can be faxed to Gil Tourel at (650) 361-8220.

If you have any questions or require additional information, please contact Carter Choi, or Gil Tourel, of our office at (650) 363-4100. They can also be reached by e-mail at: cchoi@smcgov.org
qtourel@smcgov.org

Very truly yours,

James C. Porter Director of Public Works



TO: All Plan Holders
The Reconstruction of County Bridge No. 67 (State Bridge No. 35C-043) on Lower Crystal Springs Dam in the
Unincorporated Area of San Mateo County
Addendum No. 1

August 18, 2015

Page 2

JCP:AMS:GT:CC:jc

F:\users\design\ldd\E4867000\PB\100 Percent Demo\Addendum\Addendum No. 1.doc

Encl: Addendum No. 1 – Important Special Notice

"Receipt of Addendum No. 1" Form

cc: Gil Tourel, Principal Civil Engineer, Engineering and Construction

Carter Choi, Senior Civil Engineer, Project Development and Design

The Public Works website will be updated as needed and can be accessed under the Departments tab found on the County of San Mateo website (http://publicworks.smcgov.org/).

IMPORTANT SPECIAL NOTICE

MANDATORY PREBID MEETING

The County will conduct a mandatory prebid meeting for this contract. The purpose of the meeting is to provide small businesses the opportunity to meet and interact with prospective bidders and increase participation in the performance of contracts. The meeting is also intended to give the prospective bidders the chance to familiarize themselves with the area and explore possible site constraints.

Prospective bidders must attend the mandatory prebid meeting. The bidder's representative must be a company officer, project superintendent, or project estimator. For a joint venture, one of the parties must attend the mandatory prebid meeting. The Department will not accept bids from bidders who do not attend the mandatory prebid meeting.

A sign-up sheet will be used to identify all prospective bidders including name and title of the company representative attending the mandatory prebid meeting. Make sure you sign the sign-up sheet for the contract you intend to bid on.

The successful bidder will be required to report small businesses hired to work on this contract as a result of the mandatory prebid meeting.

The meeting will be held on Wednesday August 26, 2015 at 10:00AM at the Vista Point Parking lot just north of Lower Crystal Springs Dam. Due to the nature of this Project, it is mandatory that bidding Contractors attend the prebid site visit and job walk through to become familiar with existing conditions. Contractors are required to bring a hard hat and a safety vest to the mandatory Prebid site visit and job walk through.

August 18, 2015

COUNTY OF SAN MATEO

THE RECONSTRUCTION OF COUNTY BRIDGE NO. 67 (STATE BRIDGE NO. 35C-043) ON LOWER CRYSTAL SPRINGS DAM IN THE UNINCORPORATED AREA OF SAN MATEO COUNTY

TOTAL PROJECT APPROXIMATELY 626 FEET IN LENGTH WITH APPURTENANT WORK THERETO IN SAN MATEO COUNTY

COUNTY PROJECT NO. R1103 PROJECT FILE NO. E4867

FEDERAL-AID PROJECT NO. BRLO-5935 (053)

RECEIPT OF ADDENDUM NO. 1

1,		, an authorized
representative for		
have received Adden	dum No. 1 for The Reconstruction of County Bridge	e No. 67 (State Bridge
No. 35C-043) Project	from an authorized representative of the County of	San Mateo, to be
included in the Specifi	cations for the above referenced project.	
This form must	be signed and received in the offices of the County	of San Mateo,
Department of Public V	Works <i>no later than <mark>12:00 PM, Friday, August 21</mark></i>	<u>, 2015.</u>
	"Contractor"	
	(Print)	
	·	
	(Signature)	

(Date)