

Addendum No. 5 Serenity House

November 07, 2016

SERENITY HOUSE 3701 Hacienda Street San Mateo, CA Project No. PC023

Issued on: November 07, 2016

TO ALL PLAN HOLDERS:

The following Addendum No. 5 to the above referenced project shall be included in the project Plans and Specifications.

Response to Bidders Question and clarification is enclosed

Questions regarding this project should be directed to Department of Public Works, 555 County Center, 5th Floor, Redwood City, California, 94063-1065 (Project Manager Michael Ramirez, <u>mramirez@smcgov.org</u> 650.599.7398 and Paul Hundal <u>ahundal@smcgov.org</u> 650.599.1449)

Confirmation of Receipt

This form must be returned with your proposal or received by proposal due date

Addendum No. 5

SERENITY HOUSE 3701 Hacienda Street San Mateo, CA Project No. PC023 Department of Public Works 555 County Center, 5th Floor Redwood City, CA 94063

ADDENDUM 5



This is to confirm that **Addendum No. 5 issued on** ______ has been received and that all information contained in the addendum has been incorporated into the Contractor's proposal.

By Contractors:

Company Name

Authorized Signature

Print Name

Date



November 7, 2016

WRITER'S DIRECT DIAL 415-814-6913

Michael Ramirez Project Manager County of San Mateo 555 County Center Redwood City, CA 94063

Re: County of San Mateo Serenity House Respite Center Bidding Addendum: 05 – Contractor Bidding Questions & Clarification HGA Commission Number 3505-003-01

Dear Michael Ramirez:

Per the County of San Mateo's request we are presenting this Addendum 05 in response to Contractor questions during bidding. The questions are based on the reviewed and permitted construction documents posted to the County of San Mateo Public Works web site. Drawings and specifications dated Feb 05, 2016 with Change Order 01 dated Aug. 26, 2016.

Clarification A

Specification section 321200 Flexible Paving

Response A

Specification section 321200 Flexible Paving can be omitted from the bid. This material is no longer being used and the specification section was intended to have been removed under CO 01.

Question 1

Is a copy of the soils report available?

Response 1

A Geotechnical Report was not required by the Authority Having Jurisdiction for permitting of the project, therefore a soils investigation was not done. It is the intent of the specifications that the General Contractor will contract with a Geotechnical Consultant to satisfy the requirements of the specifications, including but not limited to testing.

Sincerely,

Farly Mbl

Randy Markham Associate, Sr. Proj. Coordinator

Hammel Green and Abrahamson, Inc. HGA Architects and Engineers, LLC HGA Architects and Engineers, LLP HGA Architecture and Engineering, PC HGA Mid-Atlantic, Inc. 170 Maiden Lane • San Francisco, California USA 94108 Telephone 415.814.6910 Facsimile 415.962.2598 Visit our Website: www.hga.com Michael Ramirez November 7, 2016 Page 2

Enclosure: None

cc: Project file, Paul Hundal, Patricia Hansen, Kevin Day

q:\3500\3505\003-01\5. bidding\public bid questions\bid question letter_addendum05_11072016.docx

.