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COUNTY OF SAN MATEO 
 

MIDDLEFIELD ROAD IMPROVEMENT PROJECT 
IN THE NORTH FAIR OAKS AREA 

 
TOTAL PROJECT APPROXIMATELY 0.5 MILE IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

 
COUNTY PROJECT NO. OD420 

PROJECT FILE NO. E4931 

ADDENDUM NO. 5 
 
 
TO ALL PLAN HOLDERS: 
 
The following Addendum No. 5 to the above referenced project, dated October 16, 2020, shall be 
included in the project plans and specifications. 
 

 
 

1. Pages 4 (rev1) – 17 (rev1) of the NC (Notice to Contractor) Section shall be replaced in the 
Project Specifications: 

 
Replace pages 4 (rev1) – 17 (rev1) of the NC Section with pages 4 (rev2) – 17 
(rev2). 
 

2. Page 105 of SP (Special Provisions) Section shall be replaced in the Project Specifications: 
 

Replace page 105 of the SP Section with page 105 (rev).  
 
 

3. Page 397 of SP (Special Provisions) Section shall be replaced in the Project Specifications: 
 

Replace page 397 of the SP Section with page 397 (rev).  
 

 
4. Pages 4 (rev1) – 24 (rev 1) of the PR (Proposal) Section shall be replaced in the Project 

Specifications: 
 

Pages 4 (rev1) – 24 (rev1) of the PR Section with pages 4 (rev2) – 24 (rev2). 
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5. Sheet JT-4 (rev) shall be replaced in the Project Plans:

Replace Plan Sheet JT-4 (REV) with Plan Sheet JT-4 (REV1). 

Please sign and return the attached “Receipt of Addendum No. 5” form.  The 
“Receipt of Addendum No. 5” form MUST be received in this office no later than 
4:00 PM, Wednesday, January 13, 2021 or the bid will NOT be considered.  The 
Receipt of Addendum can be emailed to Gil Tourel’s attention email at 
gtourel@smcgov.org. 

If you have any questions or require additional information, please contact Monika 
Raman, Carter Choi, or Gil Tourel of our office at (650) 363-4100. They can also be 
reached by e-mail at:  

mraman@smcgov.org 
cchoi@smcgov.org 

gtourel@smcgov.org 

Very truly yours, 

James C. Porter 
Director of Public Works 

JCP:AMS:GT:CC:MR 
F:\Users\design\C3D\E4931000_Middlefield Rd\Bid Process\Addendums (OD420)\Addendum No.5\Addendum No.5 Cover Letter.doc 

Encl.- “Receipt of Addendum No. 5” Form 
Revised Pages 4 (rev 2) – 17 (rev2) of the NC (Notice to Contractor) Section 
Revised Page 105 (rev) of the SP (Special Provisions) Section 
Revised Page 397 (rev) of the SP (Special Provisions) Section 
Revised Pages 4 (rev2) - 24 (rev2) of the PR (Proposal) Section 
Revised Sheet JT4 (REV1) of the Plans 

cc: Ann M. Stillman, Deputy Director, Engineering and Resource Protection 
Gil Tourel, Principal Civil Engineer, Engineering and Construction 
Carter Choi, Senior Civil Engineer, Project Development and Design 
Monika Raman, Associate Civil Engineer, Project Development and Design 
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COUNTY OF SAN MATEO 
 

MIDDLEFIELD ROAD IMPROVEMENT PROJECT 
IN THE NORTH FAIR OAKS AREA 

 
TOTAL PROJECT APPROXIMATELY 0.5 MILE IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

 
COUNTY PROJECT NO. OD420 

PROJECT FILE NO. E4931 
 

RECEIPT OF ADDENDUM NO. 5 

 
 

I, _______________________________________________________, an 

authorized representative for 

____________________________________________________________, have received 

Addendum No. 5 for the Middlefield Road Improvement Project from an authorized 

representative of the County of San Mateo, to be included in the Plans and Specifications 

for the above referenced project. 

This form must be signed and received in the offices of the County of San Mateo, 

Department of Public Works no later than 4:00 PM, Wednesday, January 13, 2021. 

 “Contractor” 
 
 

________________________________________ 
(Print) 

 
 

________________________________________ 
(Signature) 

 
 

____________________ 
(Date) 
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ENGINEER’S ESTIMATE 

MIDDLEFIELD ROAD IMPROVEMENT PROJECT 

IN THE NORTH FAIR OAKS AREA 

TOTAL PROJECT APPROXIMATELY 0.5 MILES IN LENGTH 

WITH APPURTENANT WORK THERETO 

IN SAN MATEO COUNTY 

 

A BID IS REQUIRED FOR THE ENTIRE WORK DESCRIBED HEREIN FOR 
SCHEDULE A AND SCHEDULE B. THE AWARD OF CONTRACT, IF AWARDED, 
WILL BE MADE ON THE BASIS OF THE LOWEST SUM TOTAL OF BOTH 
SCHEDULE A AND SCHEDULE B. 

 

SCHEDULE A (EXCLUDES JOINT TRENCH): 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

1 10 1 LS Construction Waste Management 

2 11 1 LS Mobilization 

3 11-3 1 LS Water Pollution Control 

4 12 1 LS Maintaining Traffic 

5 12-2 1 LS Temporary Pavement Delineation 

6 15-2 14,810 LF Sawcut Asphalt Concrete and Portland Cement Concrete 

7A 15-3 6 EA Adjust Storm Drain Manholes to Grade 

7B 15-3 19 EA Adjust Telecom Manholes to Grade 

8A 15-4 1 EA Reconstruct Storm Drain Manhole to Grade 

8B 15-4 1 EA Reconstruct Telecom Manhole to Grade  

9 15-5 39 EA Adjust Water Valve Box to Grade (Cal Water) 

10 15-6 48 EA Adjust Water Meter Box to Grade (Cal Water) 

11 15-7 15 EA Adjust Monument Box Cover to Grade 

12 15-8 4,000 SY Remove Portland Cement Concrete Pavement 

13 15-9 50 EA Pothole and Protect Existing Utilities 

14 15-10 2 EA 
Temporary Relocation and Reinstallation of United States 
Postal Service Mailboxes 

15 15-11 2 EA Remove Telephones 

16 15-12 110 EA Adjust Sanitary Sewer Cleanout Box to Grade 

17 15-13 1 EA Adjust PG&E Utility Vault to Grade 

ENGINEER’S ESTIMATE (SCHEDULE A) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

18 15-14 1 LS 
Relocation Of Health Clinic Existing Fire Hydrant, Fire 
Department Connection And Sign And Regrading And 
Replanting Of Bioretention Area  

19 15-15 5 EA Adjust Existing Gas Valve to Grade 

20 15-16 16 EA Adjust Pull Boxes 

21 15-17 1 EA Relocate Pull Boxes 

22 15-18 1 EA Protect Bollard 

23 15-19 1 EA Adjust Existing Monitoring Well to Grade 

24 15-20 4 EA Remove Existing Pedestrian Signals 

25 
15-21 1 LS 

Remove Concrete Curbs, Gutters, Sidewalks, Driveway 
Openings, Sidewalk Access Ramps, Valley Gutters and 
Medians 

26 15-22 21,790 SY 
Remove Asphalt Concrete Paving, Pavement Fabric, 
Aggregate Base 

27 16 1 LS Clearing and Grubbing 

28 16-1 1 EA Remove Trees 

29 17 1 LS Develop and Apply Water 

30 19-1 10,066 CY Roadway Excavation 

31 20 1 LS Erosion and Sediment Control 

32 25 60 CY Aggregate Subbase (Class 4) 

33 26 4,404 CY Aggregate Base (Class 2)  

34 36 34 EA Drainage Inlet Marker 

35 37-2 1 EA Remove and Relocate Existing Drainage Inlet 

36 37-2 2 EA Install New Drainage Inlet 

37 37-3 13 EA Clean and Inspect Existing Drainage Inlet 

38 39-1 8,102 TON 
Asphalt Concrete (Type B, 1/2" Maximum, Medium 
grading)  

39 39-3 114 SY Place Asphalt Concrete (Miscellaneous Areas) 

40 39-4 11,204 SY Plane Asphalt Concrete Pavement (Full Width) 

41 40 3,000 SF Portland Cement Concrete Pavement (Bus Pads) 

42 51-2 141 CY Class 2 Concrete (Minor Structures) 

43 51-3 886 CY Class 3 Concrete 

44 51-4 30 EA Sidewalk Access Ramps (Case A) 

45 51-4 1 EA Sidewalk Access Ramp (Case B with Retaining Curb) 

46 51-4 2 EA Sidewalk Access Ramps (Case C with Retaining Curb) 

ENGINEER’S ESTIMATE (SCHEDULE A) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

47 51-4 6 EA Sidewalk Access Ramps (Case C without Retaining Curb) 

48 51-4 2 EA Sidewalk Access Ramps (Case F) 

49 51-6 (S) 400 LF Red Curb Painting at No Parking Zones 

50 56-1 40 EA Install New Roadside Signs 

51 56-2 75 EA Remove and Reset Existing Roadside Signs 

52 68-3 160 LF PVC Underdrains 

53 68-5 600 LF Sidewalk Underdrains (Ductile Iron) 

54  75 (F) 2,850 LBS Miscellaneous Iron and Steel 

55 81 (S) 14 EA Survey Monument 

56 84-3 (S) 14,000 SF Thermoplastic Pavement Marking (Crosswalks and Legends)

57 84-3 (S) 22,000 LF Thermoplastic Striping (by color) 

58 85 (S) 81 EA 
Pavement Markers, Type D (Two-way, Yellow, 
Retroreflective) 

59 85 (S) 54 EA 
Pavement Markers, Type G (Two-way, Yellow, 
Retroreflective) 

60 85 (S) 8 EA Pavement Markers, Hydrant Marker (Blue Reflective) 

61 86-2 (S) 15 EA Install New Traffic Signal 

62 86-2A (S) 1 EA Modify Existing Traffic Signal (at 5th Ave) 

63 86-3 (S) 45 EA Traffic Loop Detectors (Type E) 

64 86-3 (S) 14 EA Traffic Loop Detectors (Type D) 

65 86-26 (S) 1 LS Solar Powered Beacon and Sign Systems 

66 86-27 (S) 41 EA Streetlights – Street 

67 86-27 (S) 28 EA Streetlights – Pedestrian 

68 86-27 (S) 65 EA Streetlight Pull Box 

69 100 (S) 1 LS Construction Staking 

70 101 1 LS Temporary Fence 

71 
103-1.3 

(S) 
1 LS Holiday Lights 

72 103-1.3 1 LS Wifi Systems 

73 103-3.1 1 LS 
Closed Circuit Television (CCTV) Inspection of Sanitary 
Sewer Lines 

74 103-3.3 28 EA Remove and Replace Existing Sanitary Sewer Manhole 

75 103-3.3 2 EA Remove and Relocate Sanitary Sewer Manhole 

76 103-3.7 60 LF Sanitary Sewer Lateral Repair 

ENGINEER’S ESTIMATE (SCHEDULE A) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section No. 
Estimated 
Quantity 

Unit of 
Measure

Item Description 

77 105-3 1 LS Trench Safety 

78 106-2 6,155 LF Pipe Replacement (Open Trench) - 8" PVC Pipeline 

79 106-2 425 LF Pipe Replacement (Open Trench) - 24" PVC Pipeline 

80 106-3 181 EA Reconnect Sanitary Sewer Lateral (Open-Trench Method) 

81 108 132 EA Utility Line Crossings 

82 108-1 1 LS 
San Francisco (Hetch Hetchy) Water Transmission Line 
Crossings 

83  113 (S) 450 LF Jack and Bore Crossing #1 (Middlefield Road): One 36”, 
one 30” and one 24” Steel Casings (150 LF Each) 

84  113 (S) 180 LF Jack and Bore Crossing #2 (Redwood Junction): One 10”  
and one 18” Steel Casing (90 LF Each) 

85  113 (S) 150 LF Jack and Bore Crossing #3 (Sanitary Sewer): One 16” Steel 
Casing 

86 114-1 (S) 1 LS Irrigation System 

87 114-2.3.7 (S) 61 EA 48” Boxed Trees 

88 114-2.3.7 (S) 5 EA 36” Boxed Trees 

89 114-2.3.7 (S) 820 EA Canned Shrubs/Vines (1-Gallon) 

90 114-2.3.7 (S) 144 EA Canned Shrubs/Vines (5-Gallon) 

91 114-3.2.1 18 EA Benches 

92 114-3.2.1 2 EA Special Bulb-Out Seatwall 

93 114-3.2.2 13 EA Bike Rack 

94 114-3.2.3 12 EA Trash and Recycle Receptacle 

95 114-3.2.4 66 EA Tree Grate (48"x72") 

96 114-3.2.5 300 SF Special Bulb-Out Paving 

97 114-4 1 LS Tree Protection 

98 115-2 3,000 SF Bioretention Concrete Walls Reinforcing 

99 115-3 1,590 LF Bioretention Collection and Discharge Piping and Structures

100 115-4 300 CY Bioretention Basin Fill Material 
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SCHEDULE B (JOINT TRENCH): 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

1 10 1 LS Construction Waste Management 

2 11 1 LS Mobilization 

3 11-3 1 LS Water Pollution Control 

4 12 1 LS Maintaining Traffic 

5 15-2 26,675 LF 
Sawcut Asphalt Concrete and Portland Cement 
Concrete 

6 103-1 (S) 6 EA Electric Utility box - 4'6" x 8'6" x 6' #7-Box 

7 103-1 (S) 8 EA Electric Utility box - 54" x 102" x 72" #7TR Box 

8 103-1 (S) 1 EA Electric Utility box - 54" x 102" x 72" #7S Box 

9 103-1 (S) 6 EA Electric Utility box - 54" x 78" x 60" #6S Box 

10 103-1 (S) 1 EA Electric Utility box - 54" x 78" x 60" #6J Box 

11 103-1 (S) 2 EA Electric Utility box - 54" x 78" x 60" #6I Box 

11A 103-1 (S) 1 EA Electric Utility box – 36” x 60” x 30” #5 Box 

11B 103-1 (S) 1 EA Electric Utility box – 36” x 60” x 54” #5S Splice Box 

12 103-1 (S) 17 EA 
Electric Utility box - 24" x 36" x 36" #3F Splice Box 
Full Traffic 

13 103-1 (S) 14 EA Electric Utility box - 24" x 36" x 26" #3 Splice Box 

14 103-1 (S) 4 EA Electric Utility box - 24" x 36" x 26" #2-Box 

14A 103-1 (S) 1 EA Electric Utility box – 17” x 36” x 30” #2F Box 

14B 103-1 (S) 2 EA Electric Utility box – 17” x 30” x 30” #2F Box 

15 103-1 (S) 7 EA Telephone Utility box - 48" x 78" x 48" T8-Box 

16 103-1 (S) 7 EA Telephone Utility box - 30" x 48" x 36" T4-Box 

17 103-1 (S) 9 EA Telephone Utility box - 17" x 30" x 24" T3-Box 

18 103-1 (S) 13 EA Fiber Utility box - 30" x 48" x 24" B-48 Box 

19 103-1 (S) 21 EA Fiber Utility box - 24" x 36" x 14" B-40 Box 

20 103-1 (S) 33 EA CATV Utility Box - 20" x 42" x 24" B-44 Box 

21 103-1 (S) 2 EA Telephone Utility box - 30" x 60" x 36" T2-Box 

22 103-1 (S) 392 LF Utility Trench Section D - 24x60 

23 103-1 (S) 25 LF Utility Trench Section D1 - 36x60 

24 103-1 (S) 90 LF Utility Trench Section D2 - 24x53 

25 103-1 (S) 46 LF Utility Trench Section D3 - 42x63 

26 103-1 (S) 19 LF Utility Trench Section D4 - 42x63 

27 103-1 (S) 332 LF Utility Trench Section D5 - 24x58 

28 103-1 (S) 45 LF Utility Trench Section D6 - 36x58 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

29 103-1 (S) 30 LF Utility Trench Section D7 - 36x64 

30 103-1 (S) 22 LF Utility Trench Section D8 - 42x62 

31 103-1 (S) 17 LF Utility Trench Section D9 - 36x65 

32 103-1 (S) 133 LF Utility Trench Section D10 - 18x56 

33 103-1 (S) 15 LF Utility Trench Section D11 - 36x65 

33A 103-1 (S) 78 LF Utility Trench Section D12 – 24x60 

34 103-1 (S) 58 LF Utility Trench Section D14 - 42x62 

35 103-1 (S) 116 LF Utility Trench Section D15 - 42x62 

36 103-1 (S) 24 LF Utility Trench Section D16 - 18x52 

37 103-1 (S) 93 LF Utility Trench Section D17 - 30x65 

38 103-1 (S) 230 LF Utility Trench Section D18 - 36x60 

39 103-1 (S) 67 LF Utility Trench Section D19 - 42x62 

40 103-1 (S) 95 LF Utility Trench Section D20 - 24x60 

41 103-1 (S) 35 LF Utility Trench Section D21 - 30x58 

42 103-1 (S) 16 LF Utility Trench Section D22 - 30x60 

43 103-1 (S) 67 LF Utility Trench Section D23 - 30x63 

44 103-1 (S) 431 LF Utility Trench Section D24 - 24x56 

45 103-1 (S) 198 LF Utility Trench Section D25 - 36x64 

46 103-1 (S) 14 LF Utility Trench Section D26 - 30x60 

47 103-1 (S) 32 LF Utility Trench Section D28 - 30x58 

48 103-1 (S) 63 LF Utility Trench Section D29 - 42x63 

49 103-1 (S) 32 LF Utility Trench Section D30 - 30x58 

50 103-1 (S) 83 LF Utility Trench Section D31 - 24x55 

51 103-1 (S) 135 LF Utility Trench Section D32 - 30x60 

52 103-1 (S) 67 LF Utility Trench Section D33 - 30x60 

53 103-1 (S) 72 LF Utility Trench Section D34 - 30x54 

54 103-1 (S) 203 LF Utility Trench Section D35 - 24x58 

55 103-1 (S) 40 LF Utility Trench Section D36 - 36x70 

56 103-1 (S) 60 LF Utility Trench Section D37 - 36x65 

57 103-1 (S) 21 LF Utility Trench Section D38 - 24x58 

58 103-1 (S) 36 LF Utility Trench Section D39 - 18x58 

59 103-1 (S) 33 LF Utility Trench Section D40 - 24x53 

60 103-1 (S) 10 LF Utility Trench Section D41 - 36x70 

61 103-1 (S) 55 LF Utility Trench Section D42 - 36x65 

62 103-1 (S) 42 LF Utility Trench Section D43 - 36x64 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

63 103-1 (S) 66 LF Utility Trench Section D44 - 36x65

64 103-1 (S) 23 LF Utility Trench Section D45 - 42x55

65 103-1 (S) 17 LF Utility Trench Section D46 - 30x65

66 103-1 (S) 25 LF Utility Trench Section D48 - 30x58

67 103-1 (S) 36 LF Utility Trench Section D49 - 24x58 

68 103-1 (S) 18 LF Utility Trench Section D50 - 18x58 

69 103-1 (S) 60 LF Utility Trench Section D51 - 42x63 

70 103-1 (S) 31 LF Utility Trench Section D52 - 42x63 

71 103-1 (S) 31 LF Utility Trench Section D53 - 42x54 

72 103-1 (S) 28 LF Utility Trench Section D54 - 24x62 

73 103-1 (S) 46 LF Utility Trench Section D55 - 30x53 

74 103-1 (S) 19 LF Utility Trench Section D56 - 30x55 

75 103-1 (S) 17 LF Utility Trench Section D57 - 30x61 

76 103-1 (S) 39 LF Utility Trench Section D58 - 36x65 

77 103-1 (S) 74 LF Utility Trench Section D59 - 18x56 

78 103-1 (S) 11 LF Utility Trench Section D60 - 30x64 

79 103-1 (S) 17 LF Utility Trench Section D61 - 36x60 

79A 103-1 (S) 57 LF Utility Trench Section D62 – 36x64 

80 103-1 (S) 7 LF Utility Trench Section D63 - 24x58 

81 103-1 (S) 39 LF Utility Trench Section D64 - 42x54 

82 103-1 (S) 7 LF Utility Trench Section D65 - 24x57 

83 103-1 (S) 32 LF Utility Trench Section D66 - 30x56 

84 103-1 (S) 62 LF Utility Trench Section F - 24x59 

85 103-1 (S) 32 LF Utility Trench Section D67 - 42x63 

86 103-1 (S) 38 LF Utility Trench Section D68 - 30x60 

87 103-1 (S) 45 LF Utility Trench Section D70 42x48 

87A 103-1 (S) 38 LF Utility Trench Section D71 30x52 

88 103-1 (S) 57 LF Utility Trench Section F1 - 42x54 

89 103-1 (S) 11 LF Utility Trench Section F2 - 42x54 

90 103-1 (S) 25 LF Utility Trench Section F5 - 30x59 

91 103-1 (S) 51 LF Utility Trench Section F6 - 18x52 

92 103-1 (S) 58 LF Utility Trench Section F7 - 12x52 

92A 103-1 (S) 20 LF Utility Trench Section F8 - 30x46 

92B 103-1 (S) 10 LF Utility Trench Section F9 - 18x46 

92C 103-1 (S) 754 LF Utility Trench Section F10 – 18x46 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

93 103-1 (S) 181 LF Utility Trench Section G - 36x59 

94 103-1 (S) 28 LF Utility Trench Section G1 - 24x50 

95 103-1 (S) 45 LF Utility Trench Section G2 - 24x56 

96 103-1 (S) 59 LF Utility Trench Section G3 - 30x58 

97 103-1 (S) 30 LF Utility Trench Section G4 - 12x50 

98 103-1 (S) 56 LF Utility Trench Section G7 - 30x60 

99 103-1 (S) 196 LF Utility Trench Section H - 12x43 

100 103-1 (S) 106 LF Utility Trench Section H1 - 18x43 

101 103-1 (S) 49 LF Utility Trench Section H2 - 30x43 

102 103-1 (S) 113 LF Utility Trench Section H3 - 18x41 

103 103-1 (S) 167 LF Utility Trench Section H5 - 30x43 

104 103-1 (S) 363 LF Utility Trench Section H6 - 12x41 

105 103-1 (S) 50 LF Utility Trench Section H7 – 30x41 

106 103-1 (S) 41 LF Utility Trench Section H8 – 24x49 

107 103-1 (S) 67 LF Utility Trench Section H9 – 18x48 

108 103-1 (S) 111 LF Utility Trench Section H10 – 18x43 

109 103-1 (S) 598 LF Utility Trench Section H11 – 18x37 

110 103-1 (S) 94 LF Utility Trench Section H12 – 30x53 

111 103-1 (S) 17 LF Utility Trench Section H13 – 72x47 

112 103-1 (S) 31 LF Utility Trench Section H14 – 42x42 

113 103-1 (S) 129 LF Utility Trench Section H15 – 24x53 

114 103-1 (S) 47 LF Utility Trench Section H16 – 30x53 

115 103-1 (S) 16 LF Utility Trench Section H17 – 24x51 

115A 103-1 (S) 69 LF Utility Trench Section H18 – 42x52 

116 103-1 (S) 39 LF Utility Trench Section H19 – 30x53 

117 103-1 (S) 20 LF Utility Trench Section H20 – 18x48 

117A 103-1 (S) 140 LF Utility Trench Section L-18x41 

118 103-1 (S) 201 LF Utility Trench Section L1 – 18x36 

119 103-1 (S) 136 LF Utility Trench Section L2 – 18x41 

120 103-1 (S) 69 LF Utility Trench Section L3 – 12x50 

121 103-1 (S) 184 LF Utility Trench Section L5 – 12x36 

122 103-1 (S) 246 LF Utility Trench Section L6 – 18x41 

123 103-1 (S) 137 LF Utility Trench Section L7 – 18x35 

124 103-1 (S) 38 LF Utility Trench Section L8 – 18x29 

125 103-1 (S) 176 LF Utility Trench Section L9 - 12x33 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

126 103-1 (S) 54 LF Utility Trench Section L10 - 18x35

127 103-1 (S) 46 LF Utility Trench Section L11 - 24x39

128 103-1 (S) 173 LF Utility Trench Section L12 - 18x51

129 103-1 (S) 73 LF Utility Trench Section L13 - 12x38

130 103-1 (S) 18 LF Utility Trench Section L14 - 18x39

131 103-1 (S) 164 LF Utility Trench Section L15 - 12x37

131A 103-1(S) 74 LF Utility Trench Section L16 – 18x36 

131B 103-1(S) 9 LF Utility Trench Section L19 – 18x36  

132 103-1 (S) 771 LF Utility Trench Section P - 12x54 

133 103-1 (S) 13 LF Utility Trench Section P1 - 18x54 

134 103-1 (S) 61 LF Utility Trench Section P2 - 12x56 

135 103-1 (S) 82 LF Utility Trench Section P3 - 24x52 

136 103-1 (S) 83 LF Utility Trench Section P4 - 24x58 

137 103-1 (S) 139 LF Utility Trench Section P5 - 12x50 

138 103-1 (S) 40 LF Utility Trench Section P6 - 12x55 

139 103-1 (S) 39 LF Utility Trench Section P7 - 18x51 

140 103-1 (S) 17 LF Utility Trench Section P8 - 18x53 

141 103-1 (S) 22 LF Utility Trench Section P9 - 18x56 

142 103-1 (S) 25 LF Utility Trench Section P10 - 18x49 

143 103-1 (S) 81 LF Utility Trench Section P11 - 18x58 

144 103-1 (S) 102 LF Utility Trench Section P12 - 12x51 

145 103-1 (S) 82 LF Utility Trench Section P14 - 18x52 

146 103-1 (S) 338 LF Utility Trench Section P15 - 12x52 

147 103-1 (S) 40 LF Utility Trench Section P17 - 18x53 

148 103-1 (S) 381 LF Utility Trench Section P18 - 12x54 

149 103-1 (S) 50 LF Utility Trench Section P19 - 18x52 

150 103-1 (S) 83 LF Utility Trench Section P20 - 18x57 

151 103-1 (S) 69 LF Utility Trench Section P21 - 12x52 

152 103-1 (S) 55 LF Utility Trench Section P22 - 18x53 

153 103-1 (S) 72 LF Utility Trench Section P23 - 12x52 

154 103-1 (S) 12 LF Utility Trench Section P24 - 12x30 

154A 103-1 (S) 56 LF Utility Trench Section P25 – 12x50 

155 103-1 (S) 12 LF Utility Trench Section R - 24x49 

156 103-1 (S) 34 LF Utility Trench Section R1 - 18x50 

156A 103-1 (S) 36 LF Utility Trench Section R2 – 18x44 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 

mraman
Line

mraman
Line



 NC.E4931 
 

 
13 (rev2) 

 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

156B 103-1 (S) 55 LF Utility Trench Section R3 – 18x42 

157 103-1 (S) 26 LF Utility Trench Section S - 12x49 

158 103-1 (S) 45 LF Utility Trench Section S1 - 12x49 

158A 103-1 (S) 74 LF Utility Trench Section S2 – 18x50 

159 103-1 (S) 208 LF Utility Trench Section U - 18x41 

160 103-1 (S) 130 LF Utility Trench Section U1 - 12x50 

161 103-1 (S) 48 LF Utility Trench Section U2 - 24x52 

162 103-1 (S) 178 LF Utility Trench Section U3 - 24x58 

163 103-1 (S) 32 LF Utility Trench Section U4 - 12x50 

164 103-1 (S) 36 LF Utility Trench Section U5 - 18x50 

165 103-1 (S) 59 LF Utility Trench Section U6 - 18x51 

166 103-1 (S) 94 LF Utility Trench Section U7 - 18x53 

166A 103-1 (S) 28 LF Utility Trench Section U8 – 12x35 

166B 103-1 (S) 19 LF Utility Trench Section U9 – 12x41 

167 103-1 (S) 187 LF Utility Trench Section V - 18x56 

168 103-1 (S) 72 LF Utility Trench Section V1 - 18x36 

169 103-1 (S) 32 LF Utility Trench Section V2 - 18x58 

170 103-1 (S) 55 LF Utility Trench Section V3 - 12x51 

170A 103-1 (S) 21 LF Utility Trench Section V4 - 18x36  

171 103-1 (S) 1,380 LF Utility Trench Section W - 6x35 

172 103-1 (S) 920 LF Utility Trench Section W1 - 12x35 

173 103-1 (S) 38 LF Utility Trench Section W2 - 18x35 

174 103-1 (S) 37 LF Utility Trench Section W3 - 18x49 

175 103-1 (S) 25 LF Utility Trench Section W4 - 18x41 

176 103-1 (S) 144 LF Utility Trench Section W5 - 12x51 

177 103-1 (S) 24 LF Utility Trench Section W6 - 12x34 

178 103-1 (S) 6 LF Utility Trench Section W7 - 12x33 

179 103-1 (S) 5 LF Utility Trench Section W8 - 12x36 

180 103-1 (S) 49 LF Utility Trench Section W9 - 24x34 

181 103-1 (S) 10 LF Utility Trench Section W10 - 18x35 

182 103-1 (S) 333 LF Utility Trench Section W11 - 18x39 

183 103-1 (S) 14 LF Utility Trench Section W12 - 12x35 

184 103-1 (S) 20 LF Utility Trench Section W13 - 12x35 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

185 103-1 (S) 150 LF Jack and Bore Utility Crossing - Trench Section H16 - 
36" DIA Casing 

186 103-1 (S) 150 LF Jack and Bore Utility Crossing - Trench Section V3 - 
30" Casing 

187 103-1 (S) 150 LF Jack and Bore Utility Crossing - Trench Section W - 24" 
DIA Casing 

188 103-1 (S) 90 LF Jack and Bore Utility Crossing - Trench Section U7 - 
18" DIA Casing 

189 103-1 (S) 90 LF Jack and Bore Utility Crossing - Trench Section V - 
12" DIA Casing 

189 103-1 (S) 90 LF Jack and Bore Utility Crossing - Trench Section H6 - 
10" DIA Casing 

191 103-1 (S) 2 LS Jack and Bore Preparation - Pits - Jacking Pit 

192 103-1 (S) 2 LS Jack and Bore Preparation - Pits - Receiving Pit 

193 103-1 (S) 2,667 CY Jack and Bore Preparation - Backfill and Compaction of 
Pits - Middlefield Road 

194 103-1 (S) 160 LF Jack and Bore Preparation - Dewatering - Middlefield 
Road 

195 103-1 (S) 160 LF Jack and Bore Preparation - Pavement Restoration - 
Middlefield Road 

196 103-1 (S) 160 LF Jack and Bore Preparation - Shoring - Middlefield Road 

197 103-1 (S) 1,500 CY 
Jack and Bore Preparation - Backfill and Compaction of 
Pits - UP R/W 

198 103-1 (S) 90 LF Jack and Bore Preparation - Dewatering - UP R/w 

199 103-1 (S) 90 LF Jack and Bore Preparation - Shoring - UP RW 

190  113 (S) 450 LF 
Jack and Bore Crossing #1 (Middlefield Road): One 
36”, one 30” and one 24” Steel Casings (150 LF 
Each) 

191 113 (S) 180 LF 
Jack and Bore Crossing #2 (Redwood Junction): 
One 10”  and one 18” Steel Casing (90 LF Each) 

192 105-3 1 LS Trench Safety 

Engineer’s Estimate of SCHEDULE A Costs: $ 22,426,874  

Engineer’s Estimate of SCHEDULE B Costs: $   5,505,886  

TOTAL BASE BID (SCHEDULE A+B): $ 28,932,760  

NOTES: 

(1) (F) Final Pay Quantities – See Section 9-1.015, “Final Pay Items,” of the Standard Specifications. 

(2) (S) Specialty Items – As defined in Section 8-1.01, “Subcontracting,” of the Standard Specifications. 

(3) Gaps in Schedule A and Schedule B section numbering, above, indicate the Section is blank or does not apply. 

mraman
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The foregoing quantities are approximate only, being given as a basis for the comparison 
of bids, and the County of San Mateo does not, expressly or by implication, agree that the actual 
amount of work will correspond herewith, but reserves the right to increase or decrease the 
amount of any class or portion of the work, or to omit any portion of the work, as may be 
deemed necessary or expedient by the Engineer. 

Payment to the Contractor for materials furnished and work completed shall be made by 
the County in accordance with Section 9 of the “Special Provisions” portion of these Contract 
Documents. Pursuant to Section 22300 of the Public Contract Code, Contractor may, upon his 
request and at Contractor’s expense, substitute equivalent securities for any moneys retained 
from such payment for the fulfillment of the Contract. 

When applicable, both Contractor and Subcontractor hereby agrees to pay not less 
than prevailing rates of wages and be responsible for compliance with all the provisions of 
the California Labor Code, Article 2-Wages, Chapter 1, Part 7, Division 2, Section 1770 et 
seq and Section 1810 et seq. A copy of the prevailing wage scale established by the 
Department of Industrial Relations is on file in the office of the Director of Public Works, 
and available at www.dir.ca.gov/DLSR or by phone at 415-703-4774. California Labor 
Code Section 1776(a) requires each contractor and subcontractor keep accurate payroll 
records of trades workers on all public works projects and to submit copies of certified 
payroll records upon request. 

Additionally, pursuant to State Senate Bill SB 854 (Stat. 2014, chapter 28), effective 
January 1, 2015: 

A. No contractor or subcontractor may be listed on a bid proposal for a public works 
project (submitted on or after March 1, 2015) unless registered with the Department 
of Industrial Relations pursuant to Labor Code Section 1725.5 [with limited 
exceptions from this requirement for bid purposes only under Labor Code 
Section 1771.1(a)]. 

B. No contractor or subcontractor may be awarded a contract for public work on a 
public works project (awarded on or after April 1, 2015) unless registered with the 
Department of Industrial Relations pursuant to Labor Code Section 1725.5. 

C. This project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. 

Wage rates for overtime shall be paid at not less than one and one-half (1½) times the 
above rates. Wage rates for Sundays and holidays shall be paid at not less than two times the 
above rates. 

The holidays upon which such rates shall be paid shall be all holidays recognized in the 
collective bargaining agreement applicable to the particular craft, classification, or type of 
worker employed on the Project. 
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It is the policy of the County that Contractors on public projects employ their workers 

and craftsmen from the local labor market whenever possible. “Local Labor Market” is defined 

as the labor market within the geographical confines of the County of San Mateo, State of 

California. Consistent with this policy, the Contractor is requested to employ craftsmen and other 

workers from the local labor market whenever possible to do so. 

Each bidder shall submit with the bid, Certificates of Compliance and Intent on a form 

provided in the “Proposal” section of these Contract Documents, a certificate that bidder is in 

compliance with the provisions of the Equal Employment Opportunity Requirement of Executive 

Order 11246, Title VII of the Civil Rights Act of 1964, the California Fair Employment and 

Housing Act and any other federal, State and local laws and regulations relating to equal 

employment opportunity. With the execution of said certificates, bidder also agrees that bidder will 

maintain or develop and implement, during the course of the work concerned, a program of hiring 

and employment, conducted without regard to race, religion, color, national origin, ancestry, sexual 

orientation, or sex of the applicants. With this certification, bidder shall submit any and all 

information that may be required by the County in connection with the particular project. 

Each bidder is hereby notified of the Section 9204 and Section 20104 et seq. of the Public 

Contract Code as those Sections (attached hereto as Appendix E) relate to resolution of 

construction claims, and to Section 3186 of the Civil Code, as amended January 1, 1999 with 

regard to stop notices and public entity’s rights to retain monies in order to provide for that entity’s 

reasonable cost of litigation. The bidder is further notified that all provisions of Section 9204 and 

Section 20104 et seq. of the Public Contract Code and Section 3186 of the Civil Code, as outlined 

above shall be considered as incorporated into and become an integral part of these specifications. 

Questions relating to equal employment should be directed to the San Mateo County 

Department of Public Works, Equal Employment Opportunity Program, 555 County Center, 5th 

Floor, Redwood City, CA 94063-1665, telephone (650) 363-4100. 

Plans and Specifications and forms of Proposal and Contract may be seen and obtained at 

the office of the Director of Public Works, 555 County Center, Redwood City, California, 

94063-1665. Plans and specifications may be obtained for a: 

NON-REFUNDABLE FEE OF $100 PER SET 
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Additional technical questions should be directed to the office of the Director of Public 

Works, 555 County Center, Redwood City, California, 94063-1665, telephone (650) 363-4100. 

The Contractor shall possess either a Class A License or a combination of Class C 

licenses that are applicable for the majority of the work at the time this contract is awarded. No 

Contract will be awarded to a Bidder who is not licensed as required by laws of the State of 

California. 

The Contractor is advised that a virtual pre-bid conference will occur on November 

12, 2020 at 10:00AM, and shall take place virtually on Microsoft Teams, toll free number: 

1-877-286-5733 and conference ID number: 700 637 16#.  Subsequently, Contractor shall 

email mraman@smcgov.org to be invited to the virtual pre-bid conference via an email 

appointment.  

The virtual pre-bid conference is not mandatory; however, the Contractor is 

advised that inspection of the site prior to the bid submittal and acknowledgement of said 

inspection will be required for the acceptance of the bid.   

The Contractor shall sign and date the Acknowledgement of Site Visit form 

provided on page 19 of the Proposal Section and submit with the bid.  Failure to complete 

this form shall be grounds for rejection of the bid.  

The County of San Mateo reserves the right to reject any or all bids and/or waive any 

informalities or irregularities in any bid received. 

Bidders may not withdraw their bid for a period of FORTY-FIVE (45) DAYS after the 

date set from the opening thereof. 

BY ORDER OF THE 

BOARD OF SUPERVISORS 

COUNTY OF SAN MATEO 

 

 

 

DATE: October 20 , 2020   

     

Michael Callagy, County Manager/ 

Clerk of the Board of Supervisors 
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The following approximate quantities are provided to assist the Contractor in developing 

pricing.  The County is not responsible for the quantities and are only provided as a reference, to 

be verified by Contractor. 

Remove concrete curb & gutter:  7,750 SF 

Remove concrete curb:   25 SF 

Remove concrete sidewalks:   25,220 SF 

Remove concrete driveway openings: 5,395 SF 

Remove concrete sidewalk access ramps: 230 SF 

Remove concrete valley gutters:  290 SF 

Remove concrete medians:   1,655 SF 

The Contractor’s attention is directed to Section 51-3, “Class 3 Concrete,” of these 

Special Provisions. The Contractor is advised that the progression and sequence of the various 

phases of the concrete removal and replacement work shall be approved, in writing, by the 

Engineer. Work within a particular location or area shall not commence without written approval 

of the Engineer. 

Work within the overall limits of removal and replacement shall be done on one side of the 

street at any given time or by staggering the blocks so that pedestrian travel is not impeded or 

interrupted unless said work sequence is modified with written approval from the Engineer. No 

new demolition shall begin on Fridays. There shall be no instances where sidewalks on both sides 

(or all four corners at an intersection) of the street are demolished at the same time leaving no room 

for the pedestrian traffic to walk through the area. 

For each Phase of construction, Contractor to provide pedestrian customers, 

customer vehicles, and delivery vehicles access to businesses when the area is closed to 

through traffic. In general, Contractor shall immediately provide access to all entrances 

after the removal of adjacent concrete improvements (during demolition), prior to and 

after placement of formwork and after placement of concrete.  Contractor shall maintain 

access facilities to all affected entrances at Contractor expense until Engineer has approved 
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jacked pipe. Compaction and the surface restored in accordance with Section 39-3, “Pavement 

Repair.” 

113-13 MEASUREMENT AND PAYMENT 

The length of Jacking Pipe to be paid for will be the horizontal length as shown on the 

Plans, unless modified by the Engineer due to unforeseen field conditions. The price paid per 

linear foot for the items “Jack and Bore Crossing #1 (Middlefield Road),” “Jack and Bore 

Crossing #2 (Redwood Junction),” and “Jack and Bore Crossing #3 (Sanitary Sewer),”  shall 

include full compensation for furnishing all labor, materials, tools and equipment and doing all 

the work involved in furnishing and installing the Jacking Pipe in place, including but not limited 

to, excavating, constructing and backfilling jacking and receiving pits, (including shoring of 

excavations, dewatering, temporary paving, use of steel plates and k-rail and traffic 

control/flaggers to accommodate traffic along Middlefield Road and onto Redwood 

Junction over  and /or around jacking and receiving pits as-needed), boring and tunneling, 

constructing metal shields (jacking heads), and grouting of voids or cavities, furnishing and 

installing conductor pipe, spacers and pipe bands if used, conducting hydrostatic tests, where 

such tests are to be included in the price of the pipe, and obtaining all necessary permits from the 

California Department of Industrial Relations, Division of Occupational Safety and Health 

(Cal/OSHA). Pipe placed within the jacking and receiving pits to connect the Jacked Pipe to the 

incoming and outgoing pipe shall be measured and paid for at the bid price for the type of pipe to 

be connected to. 

END OF SECTION 
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PROPOSAL TO THE COUNTY OF SAN MATEO 

 

MIDDLEFIELD ROAD IMPROVEMENT PROJECT 

IN THE NORTH FAIR OAKS AREA 

IN SAN MATEO COUNTY 

 

 

A BID IS REQUIRED FOR THE ENTIRE WORK DESCRIBED HEREIN FOR 
SCHEDULE A AND SCHEDULE B. THE AWARD OF CONTRACT, IF AWARDED, 
WILL BE MADE ON THE BASIS OF THE LOWEST SUM TOTAL OF BOTH 
SCHEDULE A AND SCHEDULE B. 

 

 

SCHEDULE A (EXCLUDES JOINT TRENCH): 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

1 10 1 LS 
Construction Waste 
Management 

$ $ 

2 11 1 LS Mobilization $ $ 

3 11-3 1 LS Water Pollution 
Control 

$ $ 

4 12 1 LS Maintaining Traffic $ $ 

5 12-2 1 LS Temporary Pavement 
Delineation 

$ $ 

6 15-2 14,810 LF 
Sawcut Asphalt 
Concrete and Portland 
Cement Concrete 

$ $ 

7A 15-3 6 EA Adjust Storm Drain 
Manholes to Grade 

$ $ 

7B 15-3 19 EA Adjust Telecom 
Manholes to Grade  

$ $ 

8A 15-4 1 EA 
Reconstruct Storm 
Drain Manholes to 
Grade 

$ $ 

8B 15-4 1 EA Reconstruct Telecom 
Manhole to Grade  

$ $ 

PROPOSAL (SCHEDULE A) – Continued on Next Page 
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PROPOSAL (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

9 15-5 39 EA 
Adjust Water Valve 
Box to Grade (Cal 
Water) 

$ $ 

10 15-6 48 EA 
Adjust Water Meter 
Box to Grade (Cal 
Water) 

$ $ 

11 
15-7 15 EA Adjust Monument Box 

Cover to Grade 
$ $ 

12 15-8 4,000 SY 
Remove Portland 
Cement Concrete 
Pavement 

$ $ 

13 15-9 50 EA Pothole and Protect 
Existing Utilities 

$ $ 

14 15-10 2 EA 

Temporary Relocation 
and Reinstallation of 
United States Postal 
Service Mailboxes 

$ $ 

15 15-11 2 EA Remove Telephones $ $ 

16 15-12 110 EA Adjust Sanitary Sewer 
Cleanout Box to Grade 

$ $ 

17 15-13 1 EA Adjust PG&E Utility 
Vault to Grade 

$ $ 

18 15-14 1 LS 

Relocation Of Health 
Clinic Existing Fire 
Hydrant, Fire 
Department Connection 
And Sign And 
Regrading And 
Replanting Of 
Bioretention Area  

$ $ 

19 15-15 5 EA Adjust Existing Gas 
Valve to Grade 

$ $ 

20 15-16 16 EA Adjust Pull Boxes $ $ 

21 15-17 1 EA Relocate Pull Boxes $ $ 

22 15-18 1 EA Protect Bollard $ $ 

PROPOSAL (SCHEDULE A) – Continued on Next Page 
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PROPOSAL (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

23 15-19 1 EA 
Adjust Existing 
Monitoring Well to 
Grade 

$ $ 

24 15-20 4 EA Remove Existing 
Pedestrian Signals 

$ $ 

25 

15-21 1 LS 

Remove Concrete 
Curbs, Gutters, 
Sidewalks, Driveway 
Openings, Sidewalk 
Access Ramps, Valley 
Gutters and Medians 

$ $ 

26 15-22 21,790 SY 

Remove Asphalt 
Concrete Paving, 
Pavement Fabric, 
Aggregate Base 

$ $ 

27 16 1 LS Clearing and Grubbing $ $ 

28 16-1 1 EA Remove Trees $ $ 

29 
17 1 LS Develop and Apply 

Water 
$ $ 

30 19-1 10,066 CY Roadway Excavation $ $ 

31 20 1 LS Erosion and Sediment 
Control 

$ $ 

32 
25 60 CY Aggregate Subbase 

(Class 4) 
$ $ 

33 26 4,404 CY Aggregate Base (Class 
2)  

$ $ 

34 36 34 EA Drainage Inlet Marker $ $ 

35 37-2 1 EA Remove and Relocate  
Existing Drainage Inlet 

$ $ 

36 37-2 2 EA Install New Drainage 
Inlet 

$ $ 

37 37-3 13 EA Clean and Inspect 
Existing Drainage Inlet 

$ $ 

PROPOSAL (SCHEDULE A) – Continued on Next Page 
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PROPOSAL (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

38 39-1 8,102 TON 

Asphalt Concrete 
(Type B, 1/2" 
Maximum, Medium 
grading) 

$ $ 

39 39-3 114 SY 
Place Asphalt Concrete 
(Miscellaneous Areas) 

$ $ 

40 39-4 11,204 SY Plane Asphalt Concrete 
Pavement (Full Width) 

$ $ 

41 40 3,000 SF 
Portland Cement 
Concrete Pavement 
(Bus Pads) 

$ $ 

42 51-2 141 CY Class 2 Concrete 
(Minor Structures) 

$ $ 

43 51-3 886 CY Class 3 Concrete $ $ 

44 51-4 30 EA Sidewalk Access 
Ramps (Case A) 

$ $ 

45 51-4 1 EA 
Sidewalk Access 
Ramps (Case B with 
Retaining Curb) 

$ $ 

46 51-4 2 EA 
Sidewalk Access 
Ramps (Case C with 
Retaining Curb) 

$ $ 

47 51-4 6 EA 
Sidewalk Access 
Ramps (Case C without 
Retaining Curb) 

$ $ 

48 51-4 2 EA Sidewalk Access 
Ramps (Case F) 

$ $ 

49 51-6 (S) 400 LF Red Curb Painting at 
No Parking Zones 

$ $ 

50 56-1 40 EA Install New Roadside 
Signs 

$ $ 

51 56-2 75 EA 
Remove and Reset 
Existing Roadside 
Signs 

$ $ 

52 68-3 160 LF PVC Underdrains $ $ 

PROPOSAL (SCHEDULE A) – Continued on Next Page 
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PROPOSAL (SCHEDULE A) – Continued from Previous Page

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

53 
68-5 600 LF Sidewalk Underdrains 

(Ductile Iron) 
$ $ 

54  75 (F) 2,850 LBS Miscellaneous Iron and 
Steel 

$ $ 

55 81 (S) 14 EA Survey Monument $ $ 

56 84-3 (S)  14,000 SF 

Thermoplastic 
Pavement Marking 
(Crosswalks and 
Legends) 

$ $ 

57 84-3 (S) 22,000 LF Thermoplastic Striping 
(by color) 

$ $ 

58 85 (S) 81 EA 

Pavement Markers, 
Type D (Two-way, 
Yellow, 
Retroreflective) 

$ $ 

59 85 (S) 54 EA 

Pavement Markers, 
Type G (Two-way, 
Yellow, 
Retroreflective) 

$ $ 

60 85 (S) 8 EA 
Pavement Markers, 
Hydrant Marker (Blue 
Reflective) 

$ $ 

61 86-2 (S) 15 EA Install New Traffic 
Signal 

$ $ 

62 86-2A (S) 1 EA 
Modify Existing 
Traffic Signal (at 5th 
Ave) 

$ $ 

63 86-3 (S) 45 EA Traffic Loop Detectors 
(Type E) 

$ $ 

64 86-3 (S) 14 EA Traffic Loop Detectors 
(Type D) 

$ $ 

65 86-26 (S) 1 LS Solar Powered Beacon 
and Sign Systems 

$ $ 

66 86-27 (S) 41 EA Streetlights – Street $ $ 

67 86-27 (S) 28 EA Streetlights – 
Pedestrian 

$ $ 

68 86-27 (S) 65 EA Streetlight Pull Box $ $ 

PROPOSAL (SCHEDULE A) – Continued on Next Page
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PROPOSAL (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

69 100 (S) 1 LS Construction Staking $ $ 

70 101 1 LS Temporary Fence $ $ 

71 103-1.3 (S) 1 LS Holiday Lights $ $ 

72 103-1.3 1 LS Wifi Systems $ $ 

73 103-3.1 1 LS 

Closed Circuit 
Television (CCTV) 
Inspection of Sanitary 
Sewer Lines 

$ $ 

74 103-3.3 28 EA 
Remove and Replace 
Existing Sanitary 
Sewer Manhole 

$ $ 

75 103-3.3 2 EA 
Remove and Relocate 
Sanitary Sewer 
Manhole 

$ $ 

76 103-3.7 60 LF 
Sanitary Sewer 
Lateral Repair  

$ $ 

77 105-3 1 LS Trench Safety $ $ 

78 106-2 6,155 LF 
Pipe Replacement 
(Open Trench) - 8" 
PVC Pipeline 

$ $ 

79 106-2 425 LF 
Pipe Replacement 
(Open Trench) - 24" 
PVC Pipeline 

$ $ 

80 106-3 181 EA 
Reconnect Sanitary 
Sewer Lateral (Open-
Trench Method) 

$ $ 

81 108 132 EA Utility Line Crossings $ $ 

82 108-1 1 LS 

San Francisco (Hetch 
Hetchy) Water 
Transmission Line 
Crossings 

$ $ 

83  113 (S) 450 LF 

Jack and Bore Crossing 
#1 (Middlefield Road): 
One 36”, one 30” and 
one 24” Steel Casings 
(150 LF Each) 

$ $ 

PROPOSAL (SCHEDULE A) – Continued on Next Page 
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PROPOSAL (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In Figures) 

Total 

(In 
Figures) 

84  113 (S) 180 LF 

Jack and Bore Crossing 
#2 (Redwood 
Junction): One 10” 
and one 18” Steel 
Casing (90 LF Each) 

$ $ 

85  113 (S) 150 LF 
Jack and Bore Crossing 
#3 (Sanitary Sewer): 
One 16” Steel Casing 

$ $ 

86 114-1(S) 1 LS Irrigation System $ $ 

87 114-2.3.7 (S) 61 EA 48” Boxed Trees $ $ 

88 114-2.3.7 (S) 5 EA 36” Boxed Trees $ $ 

89 114-2.3.7 (S) 820 EA 
Canned Shrubs/Vines 
(1-Gallon) 

$ $ 

90 114-2.3.7 (S) 144 EA 
Canned Shrubs/Vines 
(5-Gallon) 

$ $ 

91 114-3.2.1 18 EA Benches $ $ 

92 114-3.2.1 2 EA 
Special Bulb-Out 
Seatwall 

$ $ 

93 114-3.2.2 13 EA Bike Rack $ $ 

94 114-3.2.3 12 EA 
Trash and Recycle 
Receptacle 

$ $ 

95 114-3.2.4 66 EA Tree Grate (48"x72") $ $ 

96 114-3.2.5 300 SF 
Special Bulb-Out 
Paving 

$ $ 

97 114-4 1 LS Tree Protection $ $ 

98 115-2 3,000 SF 
Bioretention Concrete 
Walls Reinforcing 

$ $ 

99 115-3 1,590 LF 
Bioretention Collection 
and Discharge Piping 
and Structures 

$ $ 

100 115-4 300 CY Bioretention Basin Fill 
Material 

$ $ 

SCHEDULE A SUB-TOTAL $  

NOTES: 

(1) (F) Final Pay Quantities – See Section 9-1.015, “Final Pay Items,” of the Standard Specifications. 

(2) (S) Specialty Items – As defined in Section 8-1.01, “Subcontracting,” of the Standard Specifications. 

(3) Gaps in section numbering, above, indicate the Section is blank or does not apply.  
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SCHEDULE B (JOINT TRENCH): 

Item 
No. 

Section 
No. 

Estimated
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

1 10 1 LS Construction Waste 
Management 

$ $ 

2 11 1 LS Mobilization $ $ 

3 11-3 1 LS Water Pollution 
Control 

$ $ 

4 12 1 LS Maintaining Traffic $ $ 

5 15-2 26,675 LF 
Sawcut Asphalt 
Concrete and Portland 
Cement Concrete 

$ $ 

6 103-1 
(S) 6 EA Electric Utility box - 

4'6" x 8'6" x 6' #7-Box 
$ $ 

7 
103-1 

(S) 8 EA 
Electric Utility box - 
54" x 102" x 72" #7TR 
Box 

$ $ 

8 
103-1 

(S) 1 EA 
Electric Utility box - 
54" x 102" x 72" #7S 
Box 

$ $ 

9 
103-1 

(S) 6 EA 
Electric Utility box - 
54" x 78" x 60" #6S 
Box 

$ $ 

10 
103-1 

(S) 1 EA 
Electric Utility box - 
54" x 78" x 60" #6J 
Box 

$ $ 

11 
103-1 

(S) 2 EA 
Electric Utility box - 
54" x 78" x 60" #6I 
Box 

$ $ 

11A 
103-1 

(S) 
1 EA 

Electric Utility box – 
36” x 60” x 30” #5 
Box 

$ $ 

11B 
103-1 

(S) 
1 EA 

Electric Utility box – 
36” x 60” x 54” #5S 
Splice Box 

$ $ 

12 
103-1 

(S) 17 EA 
Electric Utility box - 
24" x 36" x 36" #3F 
Splice Box Full Traffic 

$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

13 
103-1 

(S) 14 EA 
Electric Utility box - 
24" x 36" x 26" #3 
Splice Box 

$ $ 

14 
103-1 

(S) 4 EA 
Electric Utility box - 
24" x 36" x 26" #2-
Box 

$ $ 

14A 
103-1 

(S) 1 EA 
Electric Utility box – 
17” x 36” x 30” #2F 
Box 

$ $ 

14B 
103-1 

(S) 2 EA 
Electric Utility box – 
17” x 30” x 30” #2F 
Box 

$ $ 

15 103-1 
(S) 7 EA Telephone Utility box - 

48" x 78" x 48" T8-Box
$ $ 

16 103-1 
(S) 7 EA Telephone Utility box - 

30" x 48" x 36" T4-Box
$ $ 

17 103-1 
(S) 9 EA Telephone Utility box - 

17" x 30" x 24" T3-Box
$ $ 

18 103-1 
(S) 13 EA Fiber Utility box - 30" 

x 48" x 24" B-48 Box 
$ $ 

19 103-1 
(S) 21 EA Fiber Utility box - 24" 

x 36" x 14" B-40 Box 
$ $ 

20 
103-1 

(S) 33 EA 
CATV Utility Box - 
20" x 42" x 24" B-44 
Box 

$ $ 

21 103-1 
(S) 2 EA Telephone Utility box - 

30" x 60" x 36" T2-Box
$ $ 

22 103-1 
(S) 392 LF Utility Trench Section 

D - 24x60 
$ $ 

23 103-1 
(S) 25 LF Utility Trench Section 

D1 - 36x60 
$ $ 

24 103-1 
(S) 90 LF Utility Trench Section 

D2 - 24x53 
$ $ 

25 103-1 
(S) 46 LF Utility Trench Section 

D3 - 42x63 
$ $ 

26 103-1 
(S) 19 LF Utility Trench Section 

D4 - 42x63 
$ $ 
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Item 
No. 

Section 
No. 

Estimated
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

27 103-1 
(S) 332 LF Utility Trench Section 

D5 - 24x58 
$ $ 

28 103-1 
(S) 45 LF Utility Trench Section 

D6 - 36x58 
$ $ 

29 103-1 
(S) 30 LF Utility Trench Section 

D7 - 36x64 
$ $ 

30 103-1 
(S) 22 LF Utility Trench Section 

D8 - 42x62 
$ $ 

31 103-1 
(S) 17 LF Utility Trench Section 

D9 - 36x65 
$ $ 

32 103-1 
(S) 133 LF Utility Trench Section 

D10 - 18x56 
$ $ 

33 103-1 
(S) 15 LF Utility Trench Section 

D11 - 36x65 
$ $ 

33A 
103-1 

(S) 
78 LF 

Utility Trench Section 
D12 – 24x60 

$ $ 

34 103-1 
(S) 58 LF Utility Trench Section 

D14 - 42x62 
$ $ 

35 103-1 
(S) 116 LF Utility Trench Section 

D15 - 42x62 
$ $ 

36 103-1 
(S) 24 LF Utility Trench Section 

D16 - 18x52 
$ $ 

37 103-1 
(S) 93 LF Utility Trench Section 

D17 - 30x65 
$ $ 

38 103-1 
(S) 230 LF Utility Trench Section 

D18 - 36x60 
$ $ 

39 103-1 
(S) 67 LF Utility Trench Section 

D19 - 42x62 
$ $ 

40 103-1 
(S) 95 LF Utility Trench Section 

D20 - 24x60 
$ $ 

41 103-1 
(S) 35 LF Utility Trench Section 

D21 - 30x58 
$ $ 

42 103-1 
(S) 16 LF Utility Trench Section 

D22 - 30x60 
$ $ 

43 103-1 
(S) 67 LF Utility Trench Section 

D23 - 30x63 
$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

44 103-1 
(S) 431 LF Utility Trench Section 

D24 - 24x56 
$ $ 

45 
103-1 

(S) 
198 LF 

Utility Trench Section 
D25 - 36x64 

$ $ 

46 
103-1 

(S) 
14 LF 

Utility Trench Section 
D26 - 30x60 

$ $ 

47 
103-1 

(S) 
32 LF 

Utility Trench Section 
D28 - 30x58 

$ $ 

48 
103-1 

(S) 
63 LF 

Utility Trench Section 
D29 - 42x63 

$ $ 

49 
103-1 

(S) 
32 LF 

Utility Trench Section 
D30 - 30x58 

$ $ 

50 103-1 
(S) 83 LF Utility Trench Section 

D31 - 24x55 
$ $ 

51 103-1 
(S) 135 LF Utility Trench Section 

D32 - 30x60 
$ $ 

52 103-1 
(S) 67 LF Utility Trench Section 

D33 - 30x60 
$ $ 

53 103-1 
(S) 72 LF Utility Trench Section 

D34 - 30x54 
$ $ 

54 103-1 
(S) 203 LF Utility Trench Section 

D35 - 24x58 
$ $ 

55 103-1 
(S) 40 LF Utility Trench Section 

D36 - 36x70 
$ $ 

56 103-1 
(S) 60 LF Utility Trench Section 

D37 - 36x65 
$ $ 

57 103-1 
(S) 21 LF Utility Trench Section 

D38 - 24x58 
$ $ 

58 103-1 
(S) 36 LF Utility Trench Section 

D39 - 18x58 
$ $ 

59 103-1 
(S) 33 LF Utility Trench Section 

D40 - 24x53 
$ $ 

60 103-1 
(S) 10 LF Utility Trench Section 

D41 - 36x70 
$ $ 

61 103-1 
(S) 55 LF Utility Trench Section 

D42 - 36x65 
$ $ 
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Item 
No. 

Section 
No. 

Estimated
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

62 103-1 
(S) 42 LF Utility Trench Section 

D43 - 36x64 
$ $ 

63 103-1 
(S) 66 LF Utility Trench Section 

D44 - 36x65 
$ $ 

64 103-1 
(S) 23 LF Utility Trench Section 

D45 - 42x55 
$ $ 

65 103-1 
(S) 17 LF Utility Trench Section 

D46 - 30x65 
$ $ 

66 103-1 
(S) 25 LF Utility Trench Section 

D48 - 30x58 
$ $ 

67 103-1 
(S) 36 LF Utility Trench Section 

D49 - 24x58 
$ $ 

68 103-1 
(S) 18 LF Utility Trench Section 

D50 - 18x58 
$ $ 

69 103-1 
(S) 60 LF Utility Trench Section 

D51 - 42x63 
$ $ 

70 103-1 
(S) 31 LF Utility Trench Section 

D52 - 42x63 
$ $ 

71 103-1 
(S) 31 LF Utility Trench Section 

D53 - 42x54 
$ $ 

72 103-1 
(S) 28 LF Utility Trench Section 

D54 - 24x62 
$ $ 

73 103-1 
(S) 46 LF Utility Trench Section 

D55 - 30x53 
$ $ 

74 103-1 
(S) 19 LF Utility Trench Section 

D56 - 30x55 
$ $ 

75 103-1 
(S) 17 LF Utility Trench Section 

D57 - 30x61 
$ $ 

76 103-1 
(S) 39 LF Utility Trench Section 

D58 - 36x65 
$ $ 

77 103-1 
(S) 74 LF Utility Trench Section 

D59 - 18x56 
$ $ 

78 103-1 
(S) 11 LF Utility Trench Section 

D60 - 30x64 
$ $ 

79 103-1 
(S) 17 LF Utility Trench Section 

D61 - 36x60 
$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

79A 103-1 
(S) 57 LF Utility Trench Section 

D62 – 36x64 
$ $ 

80 103-1 
(S) 7 LF Utility Trench Section 

D63 - 24x58 
$ $ 

81 103-1 
(S) 39 LF Utility Trench Section 

D64 - 42x54 
$ $ 

82 103-1 
(S) 7 LF Utility Trench Section 

D65 - 24x57 
$ $ 

83 103-1 
(S) 32 LF Utility Trench Section 

D66 - 30x56 
$ $ 

84 103-1 
(S) 62 LF Utility Trench Section 

F - 24x59 
$ $ 

85 103-1 
(S) 32 LF Utility Trench Section 

D67 - 42x63 
$ $ 

86 103-1 
(S) 38 LF Utility Trench Section 

D68 - 30x60 
$ $ 

87 103-1 
(S) 45 LF Utility Trench Section 

D70 42x48 
$ $ 

87A 
103-1 

(S) 
38 LF 

Utility Trench Section 
D71 30x52 

$ $ 

88 103-1 
(S) 57 LF Utility Trench Section 

F1 - 42x54 
$ $ 

89 103-1 
(S) 11 LF Utility Trench Section 

F2 - 42x54 
$ $ 

90 103-1 
(S) 25 LF Utility Trench Section 

F5 - 30x59 
$ $ 

91 103-1 
(S) 51 LF Utility Trench Section 

F6 - 18x52 
$ $ 

92 103-1 
(S) 58 LF Utility Trench Section 

F7 - 12x52 
$ $ 

92A 
103-1 

(S) 
20 LF 

Utility Trench Section 
F8 – 30x46 

$ $ 

92B 
103-1 

(S) 
10 LF 

Utility Trench Section 
F9– 18x46 

$ $ 

92C 
103-1 

(S) 
754 LF 

Utility Trench Section 
F10 – 18x46 

$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In 

Figures) 

Total 

(In Figures) 

93 
103-1 

(S) 181 LF Utility Trench Section 
G - 36x59 

$ $ 

94 
103-1 

(S) 
28 LF 

Utility Trench Section 
G1 - 24x50 

$ $ 

95 
103-1 

(S) 
45 LF 

Utility Trench Section 
G2 - 24x56 

$ $ 

96 
103-1 

(S) 
59 LF 

Utility Trench Section 
G3 - 30x58 

$ $ 

97 
103-1 

(S) 
30 LF 

Utility Trench Section 
G4 - 12x50 

$ $ 

98 103-1 
(S) 56 LF Utility Trench Section 

G7 - 30x60 
$ $ 

99 103-1 
(S) 196 LF Utility Trench Section 

H - 12x43 
$ $ 

100 103-1 
(S) 106 LF Utility Trench Section 

H1 - 18x43 
$ $ 

101 103-1 
(S) 

49 LF Utility Trench Section 
H2 - 30x43 

$ $ 

102 103-1 
(S) 

113 LF Utility Trench Section 
H3 - 18x41 

$ $ 

103 103-1 
(S) 

167 LF Utility Trench Section 
H5 - 30x43 

$ $ 

104 103-1 
(S) 

363 LF Utility Trench Section 
H6 - 12x41 

$ $ 

105 103-1 
(S) 

50 LF Utility Trench Section 
H7 – 30x41 

$ $ 

106 103-1 
(S) 

41 LF Utility Trench Section 
H8 – 24x49 

$ $ 

107 103-1 
(S) 

67 LF Utility Trench Section 
H9 – 18x48 

$ $ 

108 103-1 
(S) 

111 LF Utility Trench Section 
H10 – 18x43 

$ $ 

109 103-1 
(S) 

598 LF Utility Trench Section 
H11 – 18x37 

$ $ 

110 103-1 
(S) 

94 LF Utility Trench Section 
H12- 30x53 

$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In 

Figures) 

Total 

(In Figures) 

111 103-1 
(S) 

17 LF Utility Trench Section 
H13 – 72x47 

$ $ 

112 103-1 
(S) 

31 LF Utility Trench Section 
H14 – 42x42 

$ $ 

113 103-1 
(S) 

129 LF Utility Trench Section 
H15 – 24x53 

$ $ 

114 103-1 
(S) 

47 LF Utility Trench Section 
H16- 30x53 

$ $ 

115 103-1 
(S) 

16 LF Utility Trench Section 
H17 – 24x51 

$ $ 

115A 103-1 
(S) 

69 LF Utility Trench 
Section H18 – 42x52 

$ $ 

116 103-1 
(S) 

39 LF Utility Trench Section 
H19- 30x53 

$ $ 

117 103-1 
(S) 

20 LF Utility Trench Section 
H20 – 18x48 

$ $ 

117A 103-1 
(S) 

140 LF Utility Trench 
Section L-18x41 

$ $ 

118 103-1 
(S) 

201 LF Utility Trench Section 
L1 – 18x36 

$ $ 

119 103-1 
(S) 

136 LF Utility Trench Section 
L2 – 18x41 

$ $ 

120 103-1 
(S) 

69 LF Utility Trench Section 
L3 – 12x50 

$ $ 

121 103-1 
(S) 

184 LF Utility Trench Section 
L5 – 12x36 

$ $ 

122 103-1 
(S) 

246 LF Utility Trench Section 
L6 – 18x41 

$ $ 

123 103-1 
(S) 

137 LF Utility Trench Section 
L7 – 18x35 

$ $ 

124 103-1 
(S) 

38 LF Utility Trench Section 
L8 – 18x29 

$ $ 

125 103-1 
(S) 

176 LF Utility Trench Section 
L9 - 12x33 

$ $ 

126 103-1 
(S) 

54 LF Utility Trench Section 
L10 - 18x35 

$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

127 103-1 
(S) 

46 LF Utility Trench Section 
L11 - 24x39 

$ $ 

128 103-1 
(S) 

173 LF Utility Trench Section 
L12 - 18x51 

$ $ 

129 103-1 
(S) 

73 LF Utility Trench Section 
L13 - 12x38 

$ $ 

130 103-1 
(S) 

18 LF Utility Trench Section 
L14 - 18x39 

$ $ 

131 103-1 
(S) 

164 LF Utility Trench Section 
L15 - 12x37 

$ $ 

131A 
103-1 

(S) 
74 LF 

Utility Trench Section 
L16 – 18x36 

$ $ 

131B 
103-1 

(S) 
9 LF 

Utility Trench Section 
L19 – 18x36  

$ $ 

132 103-1 
(S) 

771 LF Utility Trench Section 
P - 12x54 

$ $ 

133 103-1 
(S) 

13 LF Utility Trench Section 
P1 - 18x54 

$ $ 

134 103-1 
(S) 

61 LF Utility Trench Section 
P2 - 12x56 

$ $ 

135 103-1 
(S) 

82 LF Utility Trench Section 
P3 - 24x52 

$ $ 

136 103-1 
(S) 

83 LF Utility Trench Section 
P4 - 24x58 

$ $ 

137 103-1 
(S) 

139 LF Utility Trench Section 
P5 - 12x50 

$ $ 

138 103-1 
(S) 

40 LF Utility Trench Section 
P6 - 12x55 

$ $ 

139 103-1 
(S) 

39 LF Utility Trench Section 
P7 - 18x51 

$ $ 

140 103-1 
(S) 

17 LF Utility Trench Section 
P8 - 18x53 

$ $ 

141 103-1 
(S) 

22 LF Utility Trench Section 
P9 - 18x56 

$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

142 103-1 
(S) 

25 LF Utility Trench Section 
P10 - 18x49 

$ $ 

143 103-1 
(S) 

81 LF Utility Trench Section 
P11 - 18x58 

$ $ 

144 103-1 
(S) 

102 LF Utility Trench Section 
P12 - 12x51 

$ $ 

145 103-1 
(S) 

82 LF Utility Trench Section 
P14 - 18x52 

$ $ 

146 103-1 
(S) 

338 LF Utility Trench Section 
P15 - 12x52 

$ $ 

147 103-1 
(S) 

40 LF Utility Trench Section 
P17 - 18x53 

$ $ 

148 103-1 
(S) 

381 LF Utility Trench Section 
P18 - 12x54 

$ $ 

149 103-1 
(S) 

50 LF Utility Trench Section 
P19 - 18x52 

$ $ 

150 103-1 
(S) 

83 LF Utility Trench Section 
P20 - 18x57 

$ $ 

151 103-1 
(S) 

69 LF Utility Trench Section 
P21 - 12x52 

$ $ 

152 103-1 
(S) 

55 LF Utility Trench Section 
P22 - 18x53 

$ $ 

153 103-1 
(S) 

72 LF Utility Trench Section 
P23 - 12x52 

$ $ 

154 103-1 
(S) 

12 LF Utility Trench Section 
P24 - 12x30 

$ $ 

154A 
103-1 

(S) 
56 LF 

Utility Trench Section 
P25 – 12x50 

$ $ 

155 103-1 
(S) 

12 LF Utility Trench Section 
R - 24x49 

$ $ 

156 103-1 
(S) 

34 LF Utility Trench Section 
R1 - 18x50 

$ $ 

156A 103-1 
(S) 

36 LF Utility Trench Section 
R2 – 18x44 

$ $ 
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Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item 
Price (In 
Figures) 

Total 

(In Figures) 

156B 103-1 
(S) 

55 LF Utility Trench Section 
R3 – 18x42 

$ $ 

157 103-1 
(S) 

26 LF Utility Trench Section 
S - 12x49 

$ $ 

158 103-1 
(S) 

45 LF Utility Trench Section 
S1 - 12x49 

$ $ 

158A 103-1 
(S) 74 LF Utility Trench Section 

S2 – 18x50 
$ $ 

159 103-1 
(S) 

208 LF Utility Trench Section 
U - 18x41 

$ $ 

160 103-1 
(S) 

130 LF Utility Trench Section 
U1 - 12x50 

$ $ 

161 103-1 
(S) 

48 LF Utility Trench Section 
U2 - 24x52 

$ $ 

162 103-1 
(S) 

178 LF Utility Trench Section 
U3 - 24x58 

$ $ 

163 103-1 
(S) 

32 LF Utility Trench Section 
U4 - 12x50 

$ $ 

164 103-1 
(S) 

36 LF Utility Trench Section 
U5 - 18x50 

$ $ 

165 103-1 
(S) 

59 LF Utility Trench Section 
U6 - 18x51 

$ $ 

166 103-1 
(S) 

94 LF Utility Trench Section 
U7 - 18x53 

$ $ 

166A 103-1 
(S) 

28 LF Utility Trench Section 
U8 – 12x35 

$ $ 

166B 103-1 
(S) 

19 LF Utility Trench Section 
U9 – 12x41 

$ $ 

167 103-1 
(S) 

187 LF Utility Trench Section 
V - 18x56 

$ $ 

168 103-1 
(S) 

72 LF Utility Trench Section 
V1 - 18x36 

$ $ 

169 103-1 
(S) 

32 LF Utility Trench Section 
V2 - 18x58 

$ $ 
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No. 
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No. 
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Description 
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170 103-1 
(S) 

55 LF Utility Trench Section 
V3 - 12x51 

$ $ 

170A 103-1 
(S) 

21 LF Utility Trench Section 
V4 - 18x36  

$ $ 

171 103-1 
(S) 

1,380 LF Utility Trench Section 
W - 6x35 

$ $ 

172 103-1 
(S) 

920 LF Utility Trench Section 
W1 - 12x35 

$ $ 

173 103-1 
(S) 

38 LF Utility Trench Section 
W2 - 18x35 

$ $ 

174 103-1 
(S) 

37 LF Utility Trench Section 
W3 - 18x49 

$ $ 

175 103-1 
(S) 

25 LF Utility Trench Section 
W4 - 18x41 

$ $ 

176 103-1 
(S) 

144 LF Utility Trench Section 
W5 - 12x51 

$ $ 

177 103-1 
(S) 

24 LF Utility Trench Section 
W6 - 12x34 

$ $ 

178 103-1 
(S) 

6 LF Utility Trench Section 
W7 - 12x33 

$ $ 

179 103-1 
(S) 

5 LF Utility Trench Section 
W8 - 12x36 

$ $ 

180 103-1 
(S) 

49 LF Utility Trench Section 
W9 - 24x34 

$ $ 

181 103-1 
(S) 

10 LF Utility Trench Section 
W10 - 18x35 

$ $ 

182 103-1 
(S) 

333 LF Utility Trench Section 
W11 - 18x39 

$ $ 

183 103-1 
(S) 

14 LF Utility Trench Section 
W12 - 12x35 

$ $ 

184 103-1 
(S) 

20 LF Utility Trench Section 
W13 - 12x35 

$ $ 

185 103-1 
(S) 

150 LF Jack and Bore Utility 
Crossing - Trench 
Section H16 - 36" DIA 
Casing 

$ $ 
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Unit of 
Measure 

Item 
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Item Price 
(In 
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(In Figures) 

186 103-1 
(S) 

150 LF Jack and Bore Utility 
Crossing - Trench 
Section V3 - 30" 
Casing 

$ $ 

187 103-1 
(S) 

150 LF Jack and Bore Utility 
Crossing - Trench 
Section W - 24" DIA 
Casing 

$ $ 

188 103-1 
(S) 

90 LF Jack and Bore Utility 
Crossing - Trench 
Section U7 - 18" DIA 
Casing 

$ $ 

189 103-1 
(S) 

90 LF Jack and Bore Utility 
Crossing - Trench 
Section V - 12" DIA 
Casing 

$ $ 

189 103-1 
(S) 

90 LF Jack and Bore Utility 
Crossing - Trench 
Section H6 - 10" DIA 
Casing 

$ $ 

191 103-1 
(S) 

2 LS Jack and Bore 
Preparation - Pits - 
Jacking Pit 

$ $ 

192 103-1 
(S) 

2 LS Jack and Bore 
Preparation - Pits - 
Receiving Pit 

$ $ 

193 103-1 
(S) 

2,667 CY Jack and Bore 
Preparation - Backfill 
and Compaction of 
Pits - Middlefield 
Road 

$ $ 

194 103-1 
(S) 

160 LF Jack and Bore 
Preparation - 
Dewatering - 
Middlefield Road 

$ $ 

195 
103-1 

(S) 
160 LF 

Jack and Bore 
Preparation - 
Pavement Restoration 
- Middlefield Road 

$ $ 

PROPOSAL (SCHEDULE B) – Continued on Next Page 
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PROPOSAL (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item 
Description 

Item Price 
(In 
Figures) 

Total 

(In Figures) 

   196 
103-1 

(S) 
160 LF 

Jack and Bore 
Preparation - Shoring - 
Middlefield Road 

$ $ 

197 
103-1 

(S) 
1,500 CY 

Jack and Bore 
Preparation - Backfill 
and Compaction of 
Pits - UP R/W 

$ $ 

198 
103-1 

(S) 
90 LF 

Jack and Bore 
Preparation - 
Dewatering - UP R/w 

$ $ 

199 
103-1 

(S) 
90 LF 

Jack and Bore 
Preparation - Shoring - 
UP RW 

$ $ 

190  113 (S) 450 LF 

Jack and Bore 
Crossing #1 
(Middlefield Road): 
One 36”, one 30” and 
one 24” Steel Casings 
(150 LF Each) 

$ $ 

191 113 (S) 180 LF 

Jack and Bore 
Crossing #2 
(Redwood Junction): 
One 10” and one 18” 
Steel Casing (90 LF 
Each) 

$ $ 

192 105-3 1 LS Trench Safety 
$ $ 

SCHEDULE B SUB-TOTAL $ 

 

PROPOSAL SUMMARY 

A BID IS REQUIRED FOR THE ENTIRE WORK DESCRIBED HEREIN FOR SCHEDULE A 
AND SCHEDULE B. THE AWARD OF CONTRACT, IF AWARDED, WILL BE MADE ON 
THE BASIS OF THE LOWEST SUM TOTAL OF BOTH SCHEDULE A AND SCHEDULE B. 

SCHEDULE A SUB-TOTAL $ 

SCHEDULE B SUB-TOTAL $ 

TOTAL BASE BID (SCHEDULE A + B) $ 
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